

# STATE OF ALASKA RFP NUMBER 2017-0400-0009

## AMENDMENT NUMBER TWO



STATE OF ALASKA  
Department of Revenue  
Administrative Services Division  
333 Willoughby Avenue  
11th Floor State Office Building  
PO Box 110410  
Juneau, AK 99811-0410

**THIS IS NOT AN ORDER**

**DATE AMENDMENT ISSUED: November 30, 2016**

**RFP TITLE: NSTAR Re-Platform Project**

**IMPORTANT NOTE TO OFFERORS:** Only the following items/sections referenced in this amendment are to be changed. All other terms and conditions of the original Request for Proposals remain the same.

**Amendment number Two (2) to RFP 2017-0400-0009 serves to revise Section 1.01, 2.02.**

**DEADLINE FOR RECEIPT of PROPOSALS:** The revised deadline for receipt of submissions of proposals is 1:30pm Alaska Time on January 20, 2017. Deadline for questions is January 6, 2016.

## Suggested Schedule Revision for NSTAR Re-platforming RFP

Changes are highlighted in **Bold Blue**.

		Original Date	Revised Date	Revised 11/22/16
1	Issue RFP, (Minimum twenty-one (21) days circulation period between issue and opening date also requires posting on the State of Alaska Online Public notice web site.).	November 1, 2016	November 1, 2016	November 1, 2016
2	A Pre-proposal Conference will be held in Anchorage, (see <b>Section 2.02</b> ).	November 15, 2016	November 15, 2016	November 22, 2016
3	Questions about the RFP must be submitted in writing to the Procurement Contact.	no later than November 21, 2016	no later than November 21, 2016	no later than January 6, 2017
4	All questions will be answered in writing and sent to all registered bidders.	no later than November 28, 2016	no later than November 28, 2016	no later than January 11, 2017
5	Deadline for Receipt of Proposals.	December 7, 2016, 1:30 PM (Alaska time).	<b>December 14, 2016, 1:30 PM (Alaska time).</b>	<b>January 20, 2017 1:30 PM (Alaska time).</b>
6	Proposal Evaluation Committee (PEC) completes evaluation.	December 21, 2016	<b>January 16, 2017</b>	<b>February 10, 2017</b>
7	State of Alaska issues Notice of Intent to Award a Contract.	January 5, 2017	<b>January 20, 2017</b>	<b>February 17, 2017</b>
8	State of Alaska begins Contract Negotiations with Selected Vendor (after ten (10) day protest period).	January 16, 2017	<b>January 31, 2017</b>	<b>March 6, 2017</b>
9	State of Alaska completes Contract Negotiations with Selected Vendor.	January 20, 2017	<b>February 8, 2017</b>	<b>March 10, 2017</b>
10	State of Alaska submits Contract to federal OCSE for review and approval.	January 23, 2017	<b>February 13, 2017</b>	<b>March 13, 2017</b>
11	Pending OCSE approval, State of Alaska issues contract.	on or about March 31, 2017	on or about <b>April 7, 2017</b>	on or about <b>April 17, 2017</b>
12	Pending OCSE approval, Contract starts.	on or about April 10, 2017	on or about <b>April 17, 2017</b>	on or about <b>May 1, 2017</b>