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1.0 PURPOSE OF THE RFP 
 
On behalf of the City of Thorne Bay, Alaska, the Department of Environmental Conservation (DEC), 
Village Safe Water (VSW) Program is requesting proposals for General Contractor Services for 
Construction of Water Plant and Wastewater Plant Improvements. 
 
The Procurement Officer for this RFP is: 
 
Christine Mash, Procurement Officer 
Department of Environmental Conservation 
Village Safe Water Program 
555 Cordova Street, 4th Floor 
Anchorage, Alaska 99501 
Telephone: 907-269-0291 
Email: DECDASPROCUREMENT@alaska.gov 
 
2.0 BACKGROUND 
 
The City of Thorne Bay drinking water plant and wastewater treatment facility require upgrades. The 
upgrades include:    
 
Phase 1 – Modifications to the water plant building and electrical power supply;  
Phase 2 – Pressure filter upgrades and installation of owner-furnished nanofiltration equipment; 
Phase 3 – Installation of owner-furnished wastewater plant UV disinfection equipment and power 
supply. 
 
Phase 1 water plant scope of work includes constructing an addition to the water plant building and 
replacing the building roof. The work includes significant demolition, construction of the building 
addition, a new roof, and moving and replacing the electrical service.  The water treatment process shall 
continue during the work, though short interruptions are acceptable.  The water treatment plant control 
panel (WTCP) is owner furnished.  
 
The phase 2 water plant scope of work, includes process piping modifications, filter motor valve 
installation and wiring, and installation of the nanofiltration equipment. Phase 2 work will not begin 
until the phase 1 work is substantially complete.  Startup of the automated filter operation will include 
the services of an owner provided system integrator, whose services include fabrication and 
programming of the WTCP.  Startup of the nanofiltration unit shall happen after the filter operation is 
complete.  Nanofiltration supplier personnel will be on site to startup the nanofiltration equipment.   
 
Phase 3 wastewater plant upgrades include installation of owner-furnished UV disinfection equipment. 
The installation of UV disinfection equipment requires modifying the existing chlorine contact basin 
and addition of railing, stairs, and hoist.  Power and control to the UV unit and appurtenances will be 
installed.  
 
Additive alternate #1 includes contractor procurement and installation of a backup generator and 
automatic transfer switch to serve the wastewater treatment facility. 
 
 

mailto:DECDASPROCUREMENT@alaska.gov
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3.0 SCOPE OF SERVICES 
 
Part - 1. General Scope Statement 
The City of Thorne Bay Water Treatment Plant (WTP) and Wastewater Plant (WWP) require 
upgrades. The upgrades include:    

Phase 1 – WTP Building Modification; 
Phase 2 – WTP Filter Automation and Nanofiltration Installation; 
Phase 3 –WWP UV Equipment Installation. 

A. Phase 1 – WTP Building Modification includes constructing an addition to the water plant 
building and replacing the building roof.  The work includes significant demolition, 
construction of the building addition, a new roof, and moving and replacing the electrical 
service.  The water treatment process shall continue during the work, though short 
interruptions are acceptable.  The WTP control panel (WTCP) is owner furnished.  

B. Phase 2 – WTP Filter Automation and Nanofiltration Installation includes process 
piping modifications, filter motor valve installation and wiring, and installation of the 
nanofiltration equipment. Phase 2 work will not begin until the phase 1 work is substantially 
complete.  Startup of the automated filter operation will include the services of an owner 
provided system integrator, whose services include fabrication and programming of the Water 
Treatment Plant Control Panel (WTCP).  Startup of the nanofiltration unit shall happen after 
the filter operation is complete.  Nanofiltration supplier personnel will be on site to startup 
the nanofiltration equipment.   

C. Phase 3 – WWP UV Equipment Installation include installation of owner-furnished UV 
disinfection equipment. The installation of UV disinfection equipment requires modifying the 
existing chlorine contact basin and addition of railing, stairs, and hoist.  Power and control to 
the UV unit and appurtenances will be installed.  

D. WWP, Additive alternate #1 includes contractor procurement and installation of a backup 
generator and automatic transfer switch to serve the WWP. 

Part - 2. Detailed Scope Statement 

A. Phase 1, WTP Building Modification 

The following list of tasks by broad category describes the Scope of Work.  The list of tasks is 
neither complete nor necessarily sequential. 

1. Demolition and Preparation (WTP Sheets A01, A02, and A03) task list (not sequential). 
a. Remove equipment on the outside walls of the existing structure;   
b. Remove the building siding and trim; 
c. Remove roof and roof structure and provide bracing as required; 
d. Remove column footing bases along the outside edge of the existing roof 

extension support; 
e. Remove four portions of the existing northwest wall to prepare to construct access 

to new building addition and spread footings for the new roof columns;  
f. Move and temporarily house the existing generator; 
g. Remove generator room walls; 
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h. Remove existing electrical equipment (see below electrical). 

2. WTP Building Foundation and subsurface construction (WTP sheets C01, S1.0, S2.0, S4.1, 
S4.2, E02, E04) 

a. Construct floor drain, and new drain piping (C01); 
b. Construct wastewater drain lines below the new floor (D18);  
c. Construct subsurface electrical conduit (E02, E04); 
d. Install foundation sub-grade, a nominal 12-inch depth of ¾-inch minus road grade 

gravel; 
e. Form and pour reinforced concrete slab, with nominal 6-inch depth and thickened 

around the perimeter and placing steel as proscribed.  Install the Portal Frame; 
f. Construct concrete spread footings and pilasters, anchoring as required.   

3. WTP Building Addition Walls and Roof Erection (WTP sheets S1.0, S3.0, S4.0, A07, A08, 
A09, A10) 

a. Erect roof columns and bracing;   
b. Frame the building addition wall; 
c. Frame the roof; 
d. Finish the roof with standing seam metal roof per AO7; 
e. Construct the new generator room walls including framing in the louver 

penetrations; 
f. Install the existing generator set; 
g. Install doors per the AO8 door schedule;  
h. Finish walls per AO7 schedule.   

4. WTP Mechanical construction (WTP sheets M01, and M02) 
a. Install vents in the chemical rooms. Remove fan and seal penetration from 

chemical room to new addition room; 
b. Install Toyostove in the building addition. Plumb fuel supply line; 
c. Install generator set;  
d. Install generator room appurtenances - exhaust and thimble, louver and motorized 

damper, gravity damper, generator set fuel supply system (see notes sheet M01). 

5. WTP Electrical Demolition (WTP sheets E01, E03) 
The core WTP process functions need to remain operational during the work because the 
City only has a few hours of water storage.  Water treatment function shall be interrupted 
only by closely coordinating with the City operators and the engineer.   

a. The following functions are not necessarily a complete list of critical functions.  
i. Chlorine feed pump;  
ii. Polymer feed pump; 
iii. Power supply to the lake pump; 
iv. Turbidimeter function; 
v. Lights; 
vi. Select unit heater function. 

b. Core plant processes that are important but are operated intermittently include 
i. Backwash pump; 
ii. Chlorine room exhaust fan;  
iii. Chemical room exhaust fan; 
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iv. Re-circulation pump. 

6. WTP Electrical Service Construction (WTP sheets E04, E05, E08, E09, E10) 
a. Construct new electrical service.  Install equipment listed on the Sheet E08 

“Electrical Equipment Schedule” including but not limited to the following: 
i. 3-phase meter base, surge protection, grounding system, and service drop 

assembly; 
ii. Relocate Main Distribution Panel (MDP); 
iii. Panel A (Building Panel); 
iv. Relocate existing automatic transfer switch; 
v. Relocate existing generator and battery charger (Mechanical is described 

elsewhere); 
vi. 45 KVA transformer with ground; and 
vii. Buried conductor (feeder) serving power to the lake pump. 

b. Install electrical lighting and receptacles (WTP sheets E05 and E04) including: 
i. Wall mount outdoor lights, and indoor emergency exit lights; 
ii. Pendant mount light fixtures per the notes; 
iii. Simplex and duplex receptacles per the circuits identified in panel A (E09); 
iv. Chemical room exhaust fan; and 
v. Unit heaters. 

c. The chemical feed pumps (CF-500, CF-501, and CF-100) will be powered up and 
wired to the WTCP.   

i. The polymer feed system includes the polymer feed pump, streaming 
current detector and flow meter.  Until the WTCP is installed by others, 
operation of the polymer feed pump will be adjusted daily independent of 
the SCD; 

ii. The chlorine feed pump and the soda ash pump shall be flow paced when 
the WTCP is installed and wired.  Until that time, the Soda Ash and 
chlorine pump shall be operated manually; 

iii. The chlorine analyzer will not be used to control the chlorine pump stroke 
or speed. 

d. Temporary power to core process instrumentation will be maintained.  
i. Turbidimeters; 
ii. Flow meters; 
iii. Pressure Switch. 

7. WTP Building Finish construction (WTP sheets E02, C01)  
a. Construct and power up the yard lights and radio repeater (sheet E02 note items 5, 

10, and 6); 
b. Construct sidewalk around the building; 
c. Install fuel tank. 

B. Phase 2, WTP Filter Automation and Nanofiltration Installation 

1. Install Self-Backwashing Screen (WTP sheets D03, D13, D14, D15, D17) (Tie-Points 1, and 
2) 

a. Procure self-backwashing screen; 
b. Remove piping equipment as proscribed;  
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c. Install equipment/piping between “tie points” 1, and 2; 

d. Construct new branch exiting front of building. 

2. Install and wire WTCP.  WTCP shall be provided by owner and fabricated by the System 
Integrator.   

3. Install process instrument and equipment power, including but not limited to the 
following:   

a. Back wash pump; 
b. Re-circulation pump; 
c. Installation of Turbidity Meters - The Thorne Bay water plant scope of work is 

modified to include replacement and relocation of individual filter and combined 
filter turbidity meters (4 each), and installation of a raw water turbidity meter. The 
pre-approved new individual and combined filter turbidity meters are Hach TU5300 
meters. The new raw water turbidity meter shall be one of the existing Hach 1720e 
instruments that are being salvaged from the turbidity meters that are being replaced. 

4. Integrate the WTCP with the Phase 1 equipment and instruments. (WTP sheets E07, E09, 
E10, E11, E12, E13) 

a. Monitor turbidity for each turbidimeter (WTP sheet E10); 
b. Monitor production and backwash flow condition and rate (WTP sheet E10); 
c. Enable the polymer and chemical feed outlets per conditionals (WTP sheet E11); 
d. Signals from the phase 1 equipment and instrumentation wired to the panel in 

phase 1 should be reflected in the partially enabled WTCP;   
e. Connect fiber optic modem to WTCP (Modem and fiber optic to water plant by 

others). 

5. Automate and upgrade the WTP filter function (WTP sheets D04, D05, D06, D07, D14, 
D15, D16, D18, D19, D20, E04, E06, E10, E11) 

a. Submit the startup plan for automating the filter operation;  
b. Install Air Blower (B-200) and air piping (WTP sheet E10);   
c. Install, wire (for power and control), and coordinate with the owner’s system 

integrator to test the valve motor actuators (WTP sheet E10); 
d. Coordinate with the owner’s system integrator to integrate the WTCP with the 

filter operation, so that manually initiated, the filters go through backwash, filter-
to-waste, and into production mode; 

e. Coordinate with owner’s system integrator to test and demonstrate filter function. 

6. Install nanofiltration equipment (WTP sheets D08, D09, D14, D15, D16, D21) (Tie-Point 
3, 5, 6, and 7)  

a. Install the nanofiltration skid, pump, and other; 
b. Install nanofiltration supply and return piping; 
c. Install the nanofiltration control panel; 
d. Wire the various elements per the nanofiltration equipment specifications; 
e. Coordinate with nanofiltration supplier and the owner’s system integrator to start 

up, test, and demonstrate the nanofiltration operation. 
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C. Phase 3, WWP UV Equipment Installation 

1. Complete demolition of chlorine contact basin elements per the Plans (WWP sheet M01)  
a. Saw, cut, and remove “broad crested weir to specified elevation;   
b. Remove telescoping valve (located in the contact basin channel) and handrail (to 

accommodate stairwell). 

2. Install pipe from extended aeration treated wastewater supply line (8-inch) to the new UV 
disinfection channel. (WWP sheets M02, M03) 

a. Develop and submit temporary wastewater bypass plan;  
b. Install the tee and isolation valves to the supply line from extended aeration unit; 
c. Install piping through existing wall and new wall per the specified penetration 

details.  Install meter.  

3. Steel Work and Concrete Work (WWP sheets S01, S02, S03, S04, S05, and S06) 
a. Install W10x22 I beam, the angle iron for the bar grating platform; 
b. Frame, reinforce, and pour concrete bulkhead.  Seal; 
c. Raise the UV unit channel floor.  Fill with 3.5-feet of clean gravel.  Form, 

reinforce, and pour new channel floor; 
d. Frame, reinforce and pour walls of the UV channel; 
e. Frame, reinforce and pour UV equipment pad. 

4. Install access stairs and handrails (WWP sheets S04, S05) 
a. Install the stair anchors, stairs; 
b. Install the guardrail; 
c. Install bar grating platform. 

5. Install Glasco UV Equipment (WWP sheets M03, M04, M05, M06, M07) 
a. Install and anchor the hoist; 
b. Install the control panel and air compressor; 
c. Plumb the air supply; 
d. Install finger weir.   

6. Install Electrical power and control unit (WWP sheets E01, E02, E03, E04, E05) 
a. Install new circuits and circuit overload protection in Panel LM  (E03, E04); 
b. Install Sensaphone auto dialer panel (WWP sheet E05); 
c. Install buried power and control conduit and conductor to UV Control Panel and 

air compressor. Install Buck Boost transformer (WWP sheet E03); 
d. Wire Flow Meter, Float Switch, and UV Units; 
e. Wire UV control and operation system; 
f. Startup system with manufacturer and owner. 

D. WWP, Additive Alternate #1 ` 
a. Procure generator equipment and automatic transfer switch; 
b. Install standby power generator (WWP sheet C02, E03, E04, and E05); 
c. Construct generator pad.  See specifications for allowable generator set; 
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d. Install power and control conduit and power to the Automatic Transfer Switch.  
See sheet notes on WWP sheet E03. 

4.0 MINIMUM QUALIFICATIONS 
 
Minimum qualifications: 
General contractor’s license in State of Alaska 
Electrical specialty contractor license and electrical administrator’s license.  
Mechanical specialty contractor’s license and mechanical administrator’s license.  
Materials testing firm. 
 
Offerors shall state in their proposal how they meet the minimum qualifications. 
 
Proposals that do not describe how the offeror meets the minimum qualifications shall be deemed non-
responsive and disqualified from consideration.  
 
5.0 RFP AND CONTRACT SCHEDULE 
 
The RFP schedule set out herein represents the State of Alaska’s best estimate of the schedule that will 
be followed. If a component of this schedule, such as the deadline for receipt of proposals, is delayed, 
the rest of the schedule may be shifted by the same number of days: 
 

Issue RFP:                     February 7, 2019 
Pre Proposal Meeting:             February 20, 2019 1:30 p.m. (AKST) 
RFP question submission deadline:           February 25, 2019 3:00 p.m. (AKST) 
Deadline for Receipt of Proposals:                March 7, 2019 3:00 p.m. (AKST) 
Proposals Evaluation Committee complete approximately by:              Week of March 18, 2019  
Issue Notice of Intent to Award approximately by:               Week of March 20, 2019 
Contract start approximately:                      Week of April 1, 2019 
 
6.0 PROCESS FOR SUBMITTING PROPOSALS 
 
Proposals shall be submitted using the format as indicated in section 10.0 “Proposal Format Guidelines 
and Evaluation Scoring.” Each proposal shall be prepared simply and economically, avoiding the use of 
elaborate promotional or business marketing material beyond those sufficient to provide a complete, 
accurate and reliable presentation of each firm’s business capability to perform the scope of work 
outlined in this RFP. 
 
The sealed proposal package(s) may be hand delivered, or U.S. mail or any delivery service to the 
Procurement Officer noted in the proposal. Oral proposals, faxed, or emailed proposals are not 
acceptable. The Schedule of Values shall be provided in a separate, sealed envelope within the proposal 
package. 
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Offeror’s shall submit four original copies of their proposal and one electronic version of their proposal 
on a CD/ or DVD to: 
 
Department of Environmental Conservation 
Village Safe Water Program 
Attention: Procurement Officer 
555 Cordova Street, 4th Floor 
Anchorage, AK 99501 
 
Proposals shall be received no later than 3:00 p.m. Alaska Time on March 7, 2019. Faxed, oral or 
emailed proposals are not acceptable. Proposals submitted after the deadline established for 
submitting proposals shall be deemed non-responsive and disqualified from consideration. 
 
Questions regarding this RFP shall be addressed in writing (email preferred) to the Procurement Officer. 
The deadline for submission of questions is 3:00 p.m. Alaska Time, February 25, 2019. This will allow 
time for an amendment to be issued if one is required. It will also help prevent the opening of a defective 
proposal. 
 
No questions other than written will be accepted and no response other than written will be binding 
upon the VSW Program. If a question from a prospective offeror would result in a change to the RFP 
or a clarification of the RFP, an amendment will be published and issued to all RFP registrants by email. 
 
This RFP does not commit the City of Thorne Bay or the VSW Program to award a contract. Neither 
the City of Thorne Bay nor the VSW Program is responsible for any work done prior to a contract being 
signed by the City of Thorne Bay and the contractor. If additional work is required that is not part of 
the contract, the contractor will provide a proposal with a written description of the additional work, 
the projected time schedule and a fee for accomplishing the additional work. Work will not commence 
until an amendment is signed by both parties. The Contractor shall not exceed 10 percent markup fee 
for subcontractor costs. All other expenses can be direct billed with labor included. 
 
All proposals will become the property of the City of Thorne Bay and the VSW Program. If any 
proprietary or business confidential information is contained in the proposal, it should be clearly 
identified by the offeror. If the Procurement Officer agrees with the offeror’s assertion of 
proprietary/business confidential information in their proposal, the applicable sections will be redacted 
before a public information request is released to the requester. 
 
7.0 BONDS 
 
BID Guarantee 
 
 Bid Guarantee/Bid Bond: Offerors are required to submit a bid guarantee/bid bond with their 

proposal, by the deadline time/date set for opening proposals. The bid guarantee/bid bond shall 
be furnished by a corporate surety qualified to do business in Alaska and otherwise acceptable 
to the VSW Thorne Bay Project. The bid guarantee/bid bond shall be equivalent to 5% of the 
proposal price and shall reference the Village Safe Water Thorne Bay Project and RFP# VSW-
KTB-2019-20. The Procurement Officer will return bid guarantees/bid bonds to:  
 
Unsuccessful offerors as soon as practicable after the opening of proposals; and 
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To the successful offeror upon execution of a Construction Services Standard Contract. 
 
If the successful offeror fails to enter into a contract, then the obligation to the VSW (enter 
location) Project created by the bid guarantee/bid bond shall be in full force and effect. If the 
successful offeror enters into a contract, then the bid guarantee/bid bond obligation shall be 
null and void. 
 

Offerors that fail to submit the required documentation, as identified above, before the deadline set for 
receipt of proposals shall be deemed non-responsive. 
 
Performance and Payment Bonds 
 
 Within 10 calendar days of request from the VSW (enter location) Project, the contractor shall 

furnish, prior to commencing any work, performance and payment bonds furnished by a corporate 
surety qualified to do business in Alaska and otherwise acceptable to the VSW (enter location) 
Project, each with a penal sum equaling 100% of the contract sum. The performance bond shall 
name as obliges the Village Safe Water (enter location) Project and any other entity as required 
elsewhere in the contract documents or proposal requirements. 

 
Required Documentation from Offerors: 
 
 Minimum Qualifications and Experience – in accordance with Section 4 

 
 Proposal – in accordance with Section 10 

 
 Completed Federal Debarment Certification Form (one page) – Appendix B 

 
 Certification and Disclosure Regarding Payments to Influence Certain Federal 

 Transactions Form (two pages) – Appendix C 
 
 Offerors fee schedule for project 

 
Pamphlet No. 600 
 
 For all contracts resulting from this proposal, the contractor agrees to comply with all 

requirements of Alaska Statute 36.05, entitled Public Contracts, Wage & Hour Administration, 
including the latest State of Alaska Department of Labor & Workforce Development - Laborers 
and Mechanics Minimum Rates of Pay – Pamphlet No. 600. 
http://www.labor.state.ak.us/lss/pamp600.htm is the website link for the current document.  
 

8.0 PRE-PROPOSAL CONFERENCE 
 
A pre-proposal conference will be conducted. 
 
A pre-proposal conference will be held at 1:30 P.M., Alaska Time, on FEBRUARY 20, 2019 in the 
conference room on the 1ST floor of the DEPARTMENT OF ENVIRONMENTAL 

http://www.labor.state.ak.us/lss/pamp600.htm
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CONSERVATION building at 555 Cordova Street in ANCHORAGE, Alaska. The purpose of the 
conference is to discuss the work to be performed with the prospective offerors and allow them to ask 
questions concerning the RFP. Questions and answers will be transcribed and sent to prospective 
offerors as soon as possible after the meeting. To join by teleconference dial: 1800-315-6338, Access 
Code: 75021#. 

Offerors with a disability needing accommodation should contact the Procurement Officer prior to the 
date set for the pre-proposal conference so that reasonable accommodation can be made. 

9.0 PROPOSAL PREPARATION COSTS 
 
The City of Thorne Bay and the VSW Program are not liable for any costs incurred by the offeror in 
proposal preparation. 
 
10.0 PROPOSAL FORMAT GUIDELINES AND EVALUATION SCORING 
 
The RFP shall follow the format and content requirements described below. The RFP shall be typed on 
standard 8.5” X 11” paper, the font shall be no smaller than 12 point and margins shall be at least 1” all 
the way around the page. The evaluation scores will be on a 100 point scale as defined in this section. 
All proposals will be evaluated and scored using the following criteria and total points basis. 
 
Proposals that do not meet the format, content requirements and page limits shall be deemed non-
responsive and disqualified from consideration. 
 
The proposals will be evaluated based on cost, qualification and experience of the team, and 
thoroughness and reasonability of the approach.  The offeror shall provide the following in the 
submittal. 
 
Cover Letter = 0 points 
 
Provide a cover letter that includes the offeror’s Alaskan Business License number and introduces the 
offeror’s team.  The cover letter should be signed by someone able to bind the firm. The cover letter 
will not be scored. 
 
Limit two pages 
 
Work Plan and Approach = 20 points  
 
a. Provide a water treatment plant construction work plan that describes your firm’s approach to the 
water plant construction including the sequence of work and a Gantt chart.  Discuss approach and use 
of team resources and subcontractors. Besides those itemized in b. and c. herein, identify risks to 
schedule and cost. 
b. Describe plans and means to protect water treatment processes and electrical equipment within the 
water plant during the transition between roof demolition and roof replacement. 
c. Provide a plan to maintain water production/treatment during transition from existing electrical 
service and distribution to the new electrical service and distribution.   
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d. Provide a work plan to install the UV Disinfection unit at the wastewater plant.  Include a Gant chart 
of the work. Discuss approach and use of team resources and subcontractors. Discuss risks to schedule 
and cost. 
 
(5 pages, not including Gantt Chart) 
 
Qualifications and Experience = 15 points 
 

a. Minimum qualifications: 
i. General contractor’s license in State of Alaska 
ii. Electrical specialty contractor license and electrical administrator’s license.  
iii. Mechanical specialty contractor’s license and mechanical administrator’s 

license.  
iv. Materials testing firm. 

b. Project experience -- The interested offeror will be evaluated on successful similar 
projects.  The offeror should identify projects of similar work including:    

i. Commercial building modification or addition, and re-roof construction.  
ii. Commercial electrical work of a similar nature, such as replacing power and 

control wiring; 
iii. Commercial plumbing and mechanical experience. 
iv. Commercial work on Prince of Wales Island or in Southeast Alaska. 

Projects should include the following: 
Client and Project Name 
Brief description of the project 
Contact Person 
Years project occurred 

Phone and Email Contact Information 

c. Claims History 

i. Has the firm failed to complete work awarded to it in the last 5 years; 
ii. Are there any judgements, claims, arbitration proceedings, or suits pending or 

outstanding against your firm or organization or its officers? 
iii. Has the firm failed any lawsuits or requested arbitration with regard to 

construction contract(s) within the last 10 years? 
Limit four pages 
 
Safety Record = 5 points 
 

a. Briefly describe your firm’s philosophy and approach toward safety.   
 
Limit two pages 
 
References = 5 points  
 
Facilities procurement staff will run a reference check on three of the offeror’s former clients. (5 pts) 
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Cost proposals = 50 points 
 
Provide a cost proposal, a lump sum with the attached Schedule of Values.  Please bind the cost proposal 
and schedule of values in a separate sealed manila folder.  The selection committee plans to evaluate the 
work plan, qualifications, and references prior to and separately from the cost proposal.  
 
The Preliminary Estimated Value of the Water plant and Wastewater work is $1,300,000.00. 
 
MBE/WBE Preference = 5 points 
 
To receive the points, the qualified Minority Business Enterprise (MBE) or Women’s Business 
Enterprise (WBE) offeror or subcontractor will provide evidence of certification and the work that they 
will perform. Please refer to section 10 for additional information on the MBE/WBE preference. 
 
Limit one page 
 
Proposal Appendices 
 
Appendix A: provide resumes of Project Manager, key team members and sub-consultants            
(optional) 
 
Appendix B: Minimum Qualifications and Experience (required) 
 
Appendix C: Completed Federal Debarment Certification Form (required) 
 
Appendix D: Completed Certification and Disclosure Regarding Payments to Influence Certain  
          Federal Transactions Form (required) 
 
The overall score for each proposal will be the sum of the scores received for the written proposal and 
any MBE/WBE preference points. The offeror with the highest scoring proposal will be selected and 
notified of intent to award by letter. This letter will request a fee proposal for final contract negotiations 
in accordance with their proposal. 
 
Award is contingent upon the successful negotiation of final contract terms and conditions with the 
VSW Program. Negotiations shall be confidential and not subject to disclosure to competing firms unless 
an agreement is reached. If contract negotiations cannot be concluded successfully, the VSW Program 
may negotiate a contract with the next highest scoring offeror or cancel the RFP. 
 
The VSW Program may terminate negotiations if an offeror: 
 
 Fails to provide required information 
 Fails to begin negotiations in a timely manner 
 Fails to negotiate in good faith 
 Fails to reach an agreement 

 
The VSW Program reserves the right to add terms and conditions during contract negotiations so long 
as they are within the scope of the RFP and will not affect the proposal ranking. 
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11.0 MBE/WBE PREFERENCE 
 
Minority Business Enterprise (MBE) and Women’s Business Enterprise (WBE). 
 
This procurement is funded in part or fully through federal grants or cooperative agreements. It is a 
national policy to award a fair share of contracts to Minority Firms and Women’s Business Enterprises 
through affirmative action. The negotiated Federal “Fair Share” percentage for fiscal years 2018 
through 2019 is 3.67% MBE and 1.54% WBE. This solicitation incorporates a five point preference for 
all qualified minority firms and women’s business enterprises. 
 
In order to be deemed a bona fide Minority Business Enterprise (MBE) or Women’s Business Enterprise 
(WBE) a firm must be an independent business concern which is a least fifty-one percent (51%) owned 
and controlled by minority group members or women.  
 
It is the responsibility of the offeror to include in the proposal their qualifications and/or of the 
qualifications of their subcontractors for this preference. It is also the responsibility of the offeror 
claiming eligibility for this preference to pledge in the proposal that the eligible subcontractor will be 
guaranteed at least 5.21% of the proposed work.  
 
Following is an example of how the preference points will be calculated for qualifying businesses: 
 
MBE/WBE Offeror’s Preference 
[STEP 1] 
Determine the number of points available to MBE/WBE eligible offerors under this preference. 
 
Total number of points available in this example situation = 100 Points 
 
     100  x              5%                    =                          5 
Total Points  MBE/WBE Offeror’s       Number of Points Available 
           Percentage Preference              to Eligible Offerors 
                                                                                       Under MBE/WBE Preference 
 
[STEP 2] 
Add the preference points to the qualified MBE/WBE offers. In a hypothetical situation, there are three 
(3) offerors. After being evaluated, each received the following points: 
 
Offeror #1       95 Points  
Offeror #2       90 Points  
Offeror #3       92 Points 
 
Before preference points are calculated, offeror #1 is the apparent winner. However, in this hypothetical 
situation, offeror #2 and offeror #3 are eligible for the MBE/WBE preference. After adding five (5) 
points to their scores, offeror #3 is the new apparent winner, with ninety-seven (97) points. 
 
12.0 CORRECTION AND WITHDRAWL OF PROPOSALS 
 
Proposals may be corrected, modified or withdrawn by written request received by the office designated 
for the proposals before the time and date set for receipt of proposals. It is the responsibility of the 
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party submitting a written correction, modification or withdraw to follow up and confirm that the 
Procurement Officer has received the written correction or withdraw. 
 
Proposals may not be corrected, modified or withdrawn after the time and date set for receipt of 
proposals. If a proposal contains any terms or conditions that conflict with those of this RFP, or the 
resulting contract, or restrict the rights of the VSW Program or City of Thorne Bay, in any way, the 
conflicting terms and conditions in the proposal will be considered null and void. This condition will 
prevail both before and after award of the contract. 
 
13.0 PUBLIC RECORD 
 
Proposals will be held in confidence during the proposal evaluation committee process and prior to the 
release of the notice of intent to award. Thereafter, all proposals will become public information, as will the 
score sheets from the proposal evaluation committee process. 
 
If an offeror determines there are trade secrets or other proprietary data in their proposal which they do not 
wish made public, they must state so in writing to the Procurement Officer. The offeror must list the parts 
of their proposal they consider confidential and the reasons they consider the information confidential. 
The Procurement Officer will review this request and make a determination. If the Procurement Officer 
agrees with the request for confidentiality, the applicable sections will be redacted before a public 
information request is released to the requester. 
 
14.0 ASSISTANCE TO PROPOSERS WITH A DISABILITY 
 
Offerors with a disability may receive accommodation regarding the means of communicating this RFP 
or participating in the procurement process. For more information, contact the Procurement Officer 
no later than five days prior to the deadline for receipt of proposals. 
 
15.0 FEDERAL DEBARMENT CERTIFICATION AND BYRD ANTI-LOBBYING 
AMENDMENT 
 
Expenditures from a contract resulting from this solicitation may involve federal funds. The U.S. 
Department of Labor requires all state agencies that are expending federal funds to have a certification 
filed in the proposal (by the offeror) that they have not been debarred or suspended from doing business 
with the federal government. Certification regarding debarment, suspension, ineligibility and voluntary 
exclusion lower tier covered transactions must be completed and submitted by the offeror to the 
Procurement Officer prior to contract / purchase order award (Appendix B: Federal Debarment 
Certification Form).  If Contractors do not complete the Federal Debarment Certification Form shall 
be disqualified from consideration.  
 
The Contractor agrees to comply with all requirements of the Byrd Anti-Lobbying Amendment (31 
U.S.C 1352). A certification must be completed and submitted to the Procurement Officer prior to 
contract award (Appendix C: Certification and Disclosure Regarding Payments to Influence 
Certain Federal Transactions). If Contractors do not complete the Certification and Disclosure 
Regarding Payments to Influence Certain Federal Transactions shall be disqualified from consideration.  
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16.0 ALASKA BUSINESS LICENSE 
 
Prior to award of a contract, the successful offeror must hold a valid Alaska business license. Offerors 
should contact the Department of Commerce, Community and Economic Development, Division of 
Corporations, Business, and Professional Licensing for information on an Alaska business license. 
 
17.0 INSURANCE 
 
Prior to award of a contract, the successful offeror will be required to provide evidence of insurance 
coverage in accordance with “Article A3. Insurance”, as identified in Appendix A (General Provisions) 
of this RFP. 
 
18.0 DEFICIENCIES WITH SERVICES AND MATERIALS 
 
If services or materials are found to be unacceptable for any reason, the contractor will be required, at 
its own expense, to make the necessary modifications to correct the deficiencies as long as the VSW 
Program notifies the contractor in writing within a reasonable time of discovering the deficiency, and 
not more than 12 months after the date of final payment under the contract. No additional 
compensation will be provided where additional time, labor or materials is needed to correct such 
deficiencies. 
 
19.0 INCORPORATION INTO CONTRACT 
 
The contents of this RFP will become part of the contract. The RFP and the successful proposal will 
be incorporated by either reference or attachment into the resulting contract. Offerors must review the 
Appendix A, General Provisions prior to proposing on this RFP. The General Provisions will be 
included in any contract resulting from this RFP. 
 
20.0 CONTRACT AMENDMENTS 
 
It is anticipated that there will be amendments in the future for the required work under this 
contract as identified in the scope of work. 
 
21.0 PROTEST PROCEDURE 
 
An offeror shall attempt to informally resolve a dispute with the procurement officer regarding a 
procurement. If the attempt is unsuccessful, the vendor may protest the solicitation or the award of a 
contract under AS 36.30.320. The protest must be filed in writing with the commissioner of the 
purchasing agency or the commissioner’s designee and include the following information: (1) the name, 
address, and telephone number of the protester; (2) the signature of the protester or the protester's 
representative; (3) identification of the contracting agency and the solicitation or contract at issue; (4) a 
detailed statement of the legal and factual grounds of the protest, including copies of relevant 
documents; and (5) the form of relief requested. The protester must file a copy of the protest with the 
procurement officer for the purchasing agency. Protests will be treated in accordance with AS 36.30.550 
and 2 AAC 12.695. 
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APPENDICES: 
 

• Appendix A: General Provisions (10 pages). 
• Appendix B: Federal Debarment Certification Form (two pages)  
• Appendix C: Certification and Disclosure Regarding Payments to Influence Certain Federal 

Transactions (three pages) 
 
ATTACHMENTS: 
 

A. Plan Set – City of Thorne Bay, Alaska, Water Treatment Plant Improvement 
B. Specifications for City of Thorne Bay, Alaska, Water Treatment Plant Improvements 
C. Plan Set – City of Thorne Bay, Alaska, Wastewater Disinfection Improvements 
D. Specifications for City of Thorne Bay, Alaska, Wastewater Disinfection Improvements 
E. Nanofiltration Equipment Submittal 
F. UV Disinfection Equipment Submittal 
G. Schedule of Values 
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APPENDIX A 
 

GENERAL PROVISIONS 
 
Article A1. Payments to Contractor 
A1.1: No payment will be made for services performed or materials furnished prior to the contract 
being signed by both the community and the contractor, or for services or materials not included 
within Appendix B. At least five percent of the total amount of the contract, including amendments, 
will be retained until all work stated in the contract including amendments is satisfactorily completed 
and approved by the Alaska Department of Environmental Conservation, Village Safe Water (VSW) 
Program.   
 
A1.2: In all cases, the contractor shall be liable for cost overruns (i.e., where the total cost for materials 
and labor to complete the work as detailed in Appendix B exceeds the total compensation amount 
stated in Appendix C or as provided for in a written amendment to this contract). It is the contractor’s 
responsibility to budget appropriately to allow for completion of all work within the total agreed upon 
compensation amount. If, due to unforeseen and unavoidable circumstances, the contractor 
determines that costs for labor or materials shall exceed the total compensation amount, VSW may 
work with the contractor to amend the contract as needed. 
 

A1.2.1: Payment shall be on either a fixed fee basis or a time and materials basis, as described 
in Appendix C. 

 
A1.2.2: For payment on a fixed fee basis: Payment shall be made in accordance with the 
payment schedule as outlined in Appendix C. Payment will be made only after services or 
materials are received by the community and approved by VSW. 

 
A1.2.3: For payment on a time and materials basis: The contractor shall prepare written 
invoices for all labor and materials furnished in furtherance of this contract. All invoices must 
be submitted to and approved by VSW. Payment shall be made in accordance with Appendix 
C and only after services or materials detailed on an invoice are received by the community 
and approved by VSW. In no case shall the sum of payments exceed the total compensation 
amount identified under Appendix C unless a written amendment to this contract has been 
agreed upon and signed by both the community and the contractor. In the event that items on 
an invoice are disputed, payment on the disputed items only will be withheld until the dispute 
is resolved. 

 
A1.3: Only items identified on the contractor’s fee estimate are eligible to be marked up once by the 
percentage specified. Billings submitted by the contractor that include items that have been marked 
up more than once will be adjusted for the correct single mark up. This contract does not allow an 
item to be marked up once by the subcontractor, and then again by the primary contractor, thus, no 
“double mark ups” are allowed. 
 
A1.4: All services are subject to inspection and approval by VSW. If a service is found to be 
unacceptable (unacceptable is defined as not completed per the work order scope of services and not 
in accordance with Article 16. Professional Standards), the contractor shall be required to make 
necessary modifications to correct the deficiencies at no additional cost to the community or VSW. 
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The contractor shall not unreasonably withhold such corrections. Substantial failure of the contractor 
to perform required corrections may cause VSW to terminate the work order. If the community or 
VSW suffers damages associated with the unacceptable service, the community or VSW may seek 
compensation for these damages. 
 
A1.5: This contract does not allow an item to be marked up once by the subcontractor, and then 
again by the primary contractor, thus, no “double mark ups” are allowed. Pursuant to requirements of 
the Federal Government’s OMB Circular A-87 regarding allowable costs, all direct costs related to 
travel by the contractor and its subcontractors are subject to the State of Alaska per diem rates as 
described in AAM 60 (Travel) unless otherwise stated in the contract. 
. 
Article A2. Indemnification 
The contractor shall indemnify, hold harmless, and defend the community from and against any claim 
of, or liability for error, omission or negligent act of the contractor under this agreement. The 
contractor shall not be required to indemnify the community for a claim of, or liability for, the 
independent negligence of the community. If there is a claim of, or liability for, the joint negligent 
error or omission of the contractor and the independent negligence of the community, the 
indemnification and hold harmless obligation shall be apportioned on a comparative fault basis. 
“contractor” and “community”, as used within this and the following insurance articles of this contract, 
include the employees, agents and other contractors who are directly responsible, respectively, to 
each. The term “independent negligence” is negligence other than in the community’s selection, 
administration, monitoring, or controlling of the contractor and in approving or accepting the 
contractor’s work. 
 
Article A3. Insurance  
Without limiting contractor's indemnification, it is agreed that contractor shall purchase at its own 
expense and maintain in force at all times during the performance of services under this contract the 
following policies of insurance. Where specific limits are shown, it is understood that they shall be the 
minimum acceptable limits. If the contractor's policy contains higher limits, VSW shall be entitled to 
coverage to the extent of such higher limits. Certificates of Insurance must be furnished to VSW prior 
to beginning work and must provide for a 30 day prior notice of cancellation, non-renewal or material 
change of conditions. Failure to furnish satisfactory evidence of insurance or lapse of the policy is a 
material breach of this contract and shall be grounds for termination of the contractor's services. All 
insurance policies shall comply with and be issued by insurers licensed to transact the business of 
insurance under AS.21. 
 

A3.1 Workers' Compensation Insurance: The contractor shall provide and maintain, for all 
employees engaged in work under this contract, coverage as required by AS.23.30.045, and where 
applicable, any other statutory obligations including but not limited to Federal U.S.L. & H. and 
Jones Act requirements. The policy must waive subrogation against the State of Alaska. The 
coverage shall include: 

 
 Employer’s Liability Protection at $500,000 each accident/each employee and $500,000 policy 

limit 
 

A3.2 Commercial General Liability Insurance: The contractor shall provide and maintain 
coverage for all business premises and operations used by the contractor in the performance of 
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services under this contract with minimum combined single limit coverage per the following 
schedule: 

 
• $1,000,000 each occurrence 
• $1,000,000 personal injury 
• $1,000,000 general aggregate 
• $1,000,000 products completed operations aggregate 

 
The State of Alaska shall be named as an additional insured.  
 

A3.3 Commercial Automobile Liability Insurance: The contractor shall provide and 
maintain coverage for all vehicles used by the contractor in the performance of services under 
this contract with minimum coverage limits of $1,000,000 combined single limit per 
occurrence. 

 
A3.4 Professional Liability Insurance: The contractor shall provide and maintain coverage 
covering all errors, omissions or negligent acts in the performance of professional services 
under this contract. Limits required per the following schedule: 

 
Contract Amount    Minimum Required Limits 
Under $100,000     $300,000 per claim/annual aggregate 
$100,000-$499,999     $500,000 per claim/annual aggregate 
$500,000-$999,999     $1,000,000 per claim/annual aggregate 
$1,000,000 or over     Refer to Risk Management 

 
Article A4. Inspection and Reports 
A4.1: VSW shall have the right to inspect, in such a manner and at all reasonable times deemed 
appropriate, all activities of the contractor arising in the course of contractor’s performance of 
services under this contract. 
 
A4.2: The contractor shall report progress in writing on a monthly basis, or other mutually agreeable 
basis, in such a manner as VSW’s designated representative may reasonably require. 
 
Article A5. Contract Compliance and Cure Notice 
VSW reserves the right, without limitation, to monitor, audit, assess, or conduct oversight of the 
contractor’s performance of and compliance with the terms and conditions of this contract. Contract 
compliance and performance audits shall be conducted in accordance with VSW practices.  
 
In the event the contractor is not in compliance with the contract terms and conditions, either in part 
or in whole, VSW will provide written notice to the contractor to cure all instances of non-compliance 
or deficiencies. The contractor shall respond in writing or via email to the VSW that it has received 
the written notice of non-compliance or deficiency within 24 hours of the date of the notification by 
VSW. The contractor shall cure, or to the VSW’s satisfaction make substantial progress towards 
remedy of, all instances of non-compliance or deficiencies within 30 calendar days from the date of 
written notification of non-compliance or deficiencies by VSW.  
 
If the contractor fails to cure or make substantial progress towards remedy of, the instances of non-
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compliance or deficiencies within the time frame above, VSW may determine the contractor to be in 
breach and will pursue remedial action as described in Article A7 (Remedial Action). 
 
Article A6. Disputes 
A6.1: Except as otherwise provided in this contract, any dispute concerning a question of fact arising 
under this contract which is not disposed of by agreement shall be decided by the Commissioner of 
the Alaska Department of Environmental Conservation, hereafter called the Commissioner, provided 
the resolution of such dispute be limited to the specified funds appropriated for the services to be 
performed under this contract. The Commissioner shall furnish a written decision to both the 
community and the contractor. The decision of the Commissioner or the Commissioner’s duly 
authorized representative shall be final, unless within 30 days from the date of the decision, the 
contractor or VSW delivers a written appeal of the decision to the Commissioner. Upon receipt of an 
appeal, the parties involved may agree to have the dispute settled by arbitration. 
 
A6.2: If the contractor has a claim arising in connection with the contract that it cannot resolve with 
VSW by mutual agreement, it shall pursue the claim, if at all, in accordance with the provisions of AS 
36.30.620 – AS 36.30.632. To the extent not otherwise governed by the preceding, the claim shall be 
brought only in the Superior Court of the State of Alaska and not elsewhere. 
 
Article A7. Remedial Action  
In addition to any remedies available to VSW under law or equity, VSW at its sole discretion may 
require one or more of the following remedial actions if the contractor fails to cure findings of 
breach, or as otherwise provided for herein: 
 

1. VSW may take reasonable steps to provide for such cure and may offset the costs of such 
cure against the contract pricing in effect at the time of occurrence of a breach; 

 
2. Reduce and/or offset payment to reflect the reduced value of services received; 

 
3. Require the contractor to subcontract all or part of the service at the contractor’s sole cost; 

 
4. Withhold payment or require payment of actual damages caused by a breach; or 

 
5. Terminate the contract pursuant to Article A8 (Termination). 

 
Withholding of payment by VSW for the failure of the contractor to perform shall not relieve the 
contractor from its obligations under the contract and shall not be a basis for termination by the 
contractor under Article A8 (Termination). 
 
Article A8. Termination 
A8.1: Termination for Convenience: VSW may also at any time for good cause, terminate this 
contractual agreement or suspend performance under the contract. This shall include, but is not 
limited to, such reasons as VSW being unable to obtain adequate funding for the project or the 
community no longer requiring the facilities. The contractor will be given written notice of 
termination at least 30 days prior to the date of termination. 
 
A8.2: Termination for Cause: The occurrence of any of the following events shall be an event of 
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default under the contract and cause for termination: 1) A material breach of any term or condition 
of the contract; 2) Any representation or warranty by Contractor in its quote, bid or proposal that 
proves to be untrue or materially misleading; 3) Any default or non-compliance as otherwise specified 
in the contract. 
 
VSW may terminate the contract if VSW provides the Contractor written notice of default and the 
Contractor has failed to cure the default within 30 calendar days. If VSW terminates the contract for 
default, VSW reserves the right to take any action it may deem necessary including, without limitation: 
 

1. Exercise any remedy provided by law or equity. 
 

2. Withhold payment until the default is remedied. 
 

3. Offset of damages against payment due. 
 
A8.3: In the event of termination or suspension of performance by VSW under this contract, VSW will 
compensate the contractor as follows: 
 

a) Contracts with payment on a time and materials basis: Contractor will be compensated for 
authorized and approved services and expenditures performed in good faith until the date of 
receipt of final written notice of termination or suspension. 

 
b)  Contracts with payment on a fixed-fee basis: VSW shall choose to either 1) compensate 
the contractor using the method as described above for time and materials based contracts 
(but only if supported by sufficient documentation); or 2) pay the contractor a percentage of 
the total compensation under this contract equal to the percentage of work completed as of 
the date of receipt of written notice of termination or suspension and that can be substantiated 
in whole or part by the contractor to VSW’s satisfaction. 

 
A8.4: VSW may deduct from the compensation as detailed above the amount of any damages 
incurred by VSW as a result of the contractor failing to perform in substantial conformance with this 
contract or any delay caused by such breach. 
 
A8.5: If VSW is terminating or suspending the contract for reasons unrelated to contractor’s actions 
(e.g., loss of funding for the project), VSW shall pay the contractor for reasonable costs directly related 
to the termination or suspension of the contract. No fee or other compensation for the uncompleted 
portion of the services will be paid with the exception that VSW may pay costs already incurred by the 
contractor, which the contractor can establish, and which would have been compensated for over the 
life of the contract, but because of termination or suspension would otherwise have to be absorbed 
by the contractor without further compensation. 
 
A8.6: In the event of termination or suspension under this contract, regardless of the reason or party 
initiating the termination or suspension, the contractor shall deliver to VSW all work products, reports, 
estimates, schedules, and other documents and data produced or prepared pursuant to this contract. 
 
Article A9. No Assignment or Delegation 
A9.1: The contractor may not assign or delegate this contract, in whole or in part, nor any right to 
any of the money to be paid under it, except with the written consent of VSW. 
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A9.2: The contractor may not sublet any part of the work done or material furnished under this 
contract except with the written consent of VSW unless set forth in the contractor’s response to the 
request for proposals. 
 
Article A10. Changes 
A10.1: This contract, including the appendices, may be changed only by written amendment signed 
by both the community and the contractor. No oral agreements will be considered binding under this 
contract. All written amendments shall become part of this contract and equal in force to other 
provisions contained herein. 
 
A10.2: It is expressly understood and agreed that no claim for additional work or materials, done 
or furnished by the contractor and not specifically herein provided for, will be accepted by VSW unless 
such work is first ordered in writing by VSW. In no event shall VSW be liable for any materials 
furnished or used, or for any work or labor done, unless the materials, work, or labor are required by 
the contract or on written order furnished by VSW. Any such work or materials which may be done 
or furnished by the contractor without written order first being given shall be at the contractor’s own 
risk, cost, and expense, and the contractor hereby covenants and agrees to make no claim for 
compensation for work or materials done or furnished outside the scope of services outlined in the 
contract or without other written order. 
 
A10.3: If at any time, VSW either verbally or in writing requests services or directs contractor to act 
in a manner that contractor considers outside the scope of services, contractor shall, within 30 days 
and prior to pursuing such instructions, notify VSW in writing. VSW shall then evaluate, and if 
appropriate, negotiate an amendment to this contract. Unless so notified by the contractor, VSW shall 
assume such instructions have not changed any provisions of this contract, including the appendices, 
and the contractor shall be required to complete work or furnish materials as directed by VSW.  No 
additional payments shall be made to contractor without such notice and amendment. 
 
Article A11. Independent Contractor 
The contractor and any agents and employees of the contractor act in an independent capacity and are 
not officers or employees or agents of VSW in the performance of this contract. 
 
Article A12. Availability of Appropriation 
This contract and amendments hereto are subject to approval by VSW and are contingent upon the 
availability of funds administered by VSW. VSW reserves the right to terminate the contract in part or 
in whole if, in VSW’s sole judgement, funding entities fail, neglect, or refuse to appropriate sufficient 
funds as may be required for VSW to continue contract payments, or if cuts or holdbacks in spending 
are mandated, or if funds are not budgeted or otherwise available. 
 
Article A13. Alaska Business License 
It is understood and agreed upon that an Alaska Business License (ABL) is required under Alaska 
statutes and that the contractor will be in the possession of a current ABL during the performance 
period of this contract. 
 
Article A14. Payment of Taxes 
As a condition of performance of this contract, the contractor shall pay all federal, State, and local 
taxes incurred by the contractor and shall require any party with which the contractor subcontracts to 
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pay federal, State and local taxes in the performance of this contract. Satisfactory performance of this 
paragraph is a condition precedent to payment by VSW under this contract. 
 
Article A15. Ownership of Documents 
All work products and deliverables, designs, plans, drawings, field notes, surveys, calculations, 
specifications, cost estimates, summaries, electronic files, reproducible documents, project records and 
any other work product necessary for or associated with the performance of this contract remain the 
property of VSW and may be used by VSW for any purpose without additional compensation to the 
contractor. The contractor shall have no claim for further employment or additional compensation 
as a result of exercise of these full rights of ownership of all documents and materials produced under 
this contract. 
 
Any discovery or invention of copyrightable materials developed in the course of or resulting from 
work carried on under this contract shall be the property of VSW. The contractor agrees not to assert 
any rights and not to establish any claim under the design patent or copyright laws. If the source of 
funding for this contract is federal, any applicable federal patent and copyright rules also apply, take 
precedence and supersede this provision. Rights of use for public purposes of work products and/or 
intellectual property and/or intangible property under federally assisted projects shall be governed by 
the provisions of applicable federal OMB Circulars including A-110 and A-102. 
 
The contractor, for a period of six years after the final payment under this contract, agrees to furnish 
and provide access to all retained materials at the request of VSW. Unless otherwise directed by VSW, 
the contractor may retain copies of all materials. 
 
Article A16. Professional Standards 
The contractor shall furnish services with the care and skill ordinarily used by members of the 
contractor’s profession practicing under similar circumstances. The contractor shall be responsible for 
the technical accuracy of its services and documents resulting therefrom, and VSW will not be 
responsible for discovering deficiencies therein. The contractor must correct, without additional 
compensation, the deficiencies resulting from the contractor’s failure to perform such services in 
accordance with the care and skill practiced under these professional standards. Any dispute 
concerning said deficiencies shall be decided by a panel of three qualified and experienced 
professionals practicing under similar circumstances selected by VSW and the contractor. If in dispute 
during performance under this contract, the applicable professional standard shall be established by a 
panel of three qualified, impartial professionals objectively selected by VSW and the contractor and 
within the same occupational field. 
 
Article A17. Legal Expenses 
In the event legal action is brought by VSW against the contractor to enforce any of the 
obligations, terms or conditions of this contract, or arising out of any dispute under this contract, the 
losing party shall pay the prevailing party such reasonable amounts for fees, costs and expenses as may 
be set by the presiding court. 
 
Article A18. Survival 
All express representations, indemnifications or limitations of liability made or given in this contract 
will survive the completion of all services of the contractor under this contract or the termination of 
the contract. 
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Article A19. Severability 
Any provision or any part of this contract or any written amendment hereto that is held to be void 
or unenforceable under law or regulation shall be deemed stricken, and all remaining provisions shall 
continue to be valid and binding. 
 
Article A20. Conflicting Provisions 
Unless specifically required or approved by VSW and authorized through a written amendment signed 
by both the community and the contractor, the general provisions of this contract supersede any 
provisions in other appendices. In the event of a conflict of provisions, the following order of 
precedence will apply in resolving which provisions control: 
 
1. General Provisions (Appendix A) 
2. Scope of work/services (Appendix B) 
3. Compensation and Fee Estimate/and Schedule (Appendix C) 
4. Solicitation document including all attachments and amendments (Appendix D)  
5. Contractor’s Proposal including cost and all attachments (Appendix E)  
 
The solicitation documents, contractor’s proposal and all appendices listed herein are part of this 
contract by reference. 
 
Article A21. Governing Law 
The contract is governed by the laws of the State of Alaska. All actions concerning this contract shall 
be brought in the Superior Court of the State of Alaska. 
 
Article A22. Covenant against Contingent Fees 
The contractor warrants that no person or agency has been employed or retained to solicit or secure 
this contract upon an agreement or understanding for a commission, percentage, contingent fee, or 
brokerage except employees or agencies maintained by the contractor for the purpose of securing 
business. For the breach or violation of this warranty, VSW may terminate this contract without 
liability or in its discretion deduct from the contract price or consideration the full amount of the 
commission, percentage, contingent fee, or brokerage.  
 
Article A23.  Key Personnel Changes 
The practice of “bait and switch” of the contractor’s Project Manager, other key personnel or 
subcontractors of lesser qualifications and experience is strictly prohibited. Also, the “bait and switch” 
practice of the contractor completing services instead of the key subcontractor who was originally 
proposed by the contractor to perform the work is strictly prohibited.  If there are any changes to key 
project team members, personnel replacements shall meet the qualifications and experience of the 
persons they are replacing. The same applies to any reassignment of key subcontractor services. 
Requests for any changes shall be made in advance and in writing to VSW for approval. Depending 
on the seriousness of the violations, VSW may terminate the contract for cause. 
 
Article A24. Clean Air Act and Water Pollution Control Act  
The contractor agrees to comply with all requirements of the Clean Air Act (42 U.S.C. 7401-7671q) 
including section 114 and section 308 of the Water Pollution Control Act (33 U.S.C. 1251-1388). 
 
Article A25. Copeland Anti-Kick Back Act 
The contractor agrees to comply with all requirements of the Copeland Anti-Kick Back Act (18 U.S.C. 
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874 and 40 U.S.C 3145) as supplemented in Department of Labor regulations (29 CFR, Part 3). 
 
Article A26. Solid Waste Disposal Act  
The contractor agrees to comply with all requirements of section 6002 of the Solid Waste Disposal 
Act, as amended by the Resource Conservation and Recovery Act.  
 
Article A27. Clean Water Act 
The contractor agrees to comply with all requirements of section 215 (Requirements for American 
Materials) of the Clean Water Act (33 U.S.C. 1251 et seq.) and implementing EPA regulations. The 
contractor agrees that preference must be given to domestic construction materials by the contractor, 
subcontractors, materialmen and suppliers. 
 
Article A28. Contract Work Hours and Safety Standards Act  
The contractor agrees to comply with all requirements of the Contract Work Hours and Safety 
Standards Act (40 U.S.C 3701-3708), as supplemented by the Department of Labor regulations (29 
CFR part 5). 
 
Article A29. Equal Employment Opportunity 
The contractor agrees to comply with all requirements of Executive Order 11246 (3 CFR, 1966 Comp., 
p. 339), entitled, “Equal Employment Opportunity,” as amended by Executive Order 11375 (3 CFR, 
1968 Comp., p. 321), and as supplemented by the Department of Labor regulations 41 CFR chapter 
60.  
 
Article A30. Americans with Disabilities Act (ADA) of 1990 
The contractor agrees to comply with all requirements of the Americans with Disabilities Act of 1990 
(42 U.S.C 12101 et seq.). 
 
Article A31. Civil Rights Act of 1964 
The contractor agrees to comply with all requirements of Title VI of the Civil Rights Act of 1964 (42 
U.S.C. 2000d et seq.) as outlined in 7 CFR 1901 subpart E. 
 
Article A32. Rehabilitation Act of 1973 
The contractor agrees to comply with all requirements of section 504 of the Rehabilitation Act of 
1973, as amended (29 U.S.C. 794). 
 
Article A33. Age Discrimination Act of 1975 
The contractor agrees to comply with all requirements of the Age Discrimination Act of 1975 (42 
U.S.C. 6101 et seq.). 
 
Article A34. Drug Free Workplace Act of 1988 
The contractor agrees to comply with all requirements of the regulations implementing Sections 5151-
5160 of the Drug Free Workplace Act of 1988 (Pub. L. 100-690, Title V, Subtitle D; 41 U.S.C, 701 et 
seq.), 7 CFR Part 3017, Subpart F, Section 3017.600, Purpose. The regulations were published as Part 
II of the January 31, 1989 Federal Register (pages 4947-4952).  
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Article A35. Byrd Anti-Lobbying Amendment   
The contractor agrees to comply with all requirements of the Byrd Anti-Lobbying Amendment (31 
U.S.C 1352). A certification must be completed and submitted prior to award. 
 
Article A36. Federal Debarment, Suspension, Ineligibility and Voluntary Exclusion 
Expenditures from this contract may involve federal funds. The U.S. Department of Labor requires 
all state agencies that are expending federal funds to have a certification filed in the proposal or bid 
(by the offeror or bidder) that they have not been debarred or suspended from doing business with 
the federal government. Certification regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion Lower Tier Covered Transactions must be completed and submitted prior to award. 
This certification is required by the regulations implementing Executive Order 12549, Debarment and 
Suspension, 29 CFR Part 98, Section 98.510, Participant's responsibilities. The regulations were 
published as Part VII of the May 26, 1988 Federal Register (pages 19160-19211). 
 
Article A37. Local, State and Federal Requirements 
The contractor shall comply with all applicable local, state and federal statutes, regulations, ordinances 
and codes, whether or not specifically mentioned herein. 
 
Article A38. Records Retention and Access 
Representatives of VSW or any of their authorized representatives and the federal awarding agency or 
any of their authorized representatives have the right of access to any pertinent books, documents, 
papers, or other records of the contractor and its subcontractors, which are pertinent to the funding 
of this contract, in order to make audits, examinations, excerpts, and transcripts. Retention of all 
records is required for six years after final payments by VSW and all other pending matters are closed. 
The right of access shall last as long as the records are retained. 
 
Article A39. Consumer Price Index 
Contractors must request price adjustments, in writing, 30 days prior to the renewal or adjustment 
date.  If a contractor fails to request a CPI price adjustment 30 days prior to the adjustment date, the 
adjustment will be effective 30 days after the State receives their written request.   

Price adjustments will be made in accordance with the percentage change in the U.S. Department of 
Labor Consumer Price Index (CPI-U) for All Urban Consumers, All Items, Anchorage Area.   

The price adjustment rate will be determined by comparing the percentage difference between the 
CPI in effect for the base year six month average (January through June OR July through December 
200_); and each (January through June OR July through December 200_ six month average) thereafter.  
The percentage difference between those two CPI issues will be the price adjustment rate. No 
retroactive contract price adjustments will be allowed.   

 
 



This certification is required by the regulations implementing Executive Order 12549, 

Debarment and Suspension, 29 CFR Part 98, Section 98.510, Participant's responsibilities. The 

regulations were published as Part VII of the May 26, 1988 Federal Register (pages 19160-

19211).  

(BEFORE COMPLETING CERTIFICATION, READ THE INSTRUCTIONS ON THE FOLLOWING PAGE 

WHICH ARE AN INTEGRAL PART OF THE CERTIFICATION)  

(1) The prospective recipient of Federal assistance funds certifies, by submission of this bid, that

neither it nor its principals are presently debarred, suspended, proposed for debarment, declared

ineligible, or voluntarily excluded from participation in this transaction by any Federal

department or agency.

(2) Where the prospective recipient of Federal assistance funds is unable to certify to any of the

Statements in this certification, such prospective participant shall attach an explanation to this

Proposal.

____________________________________________________________________________ 

Name and Title of Authorized Representative  

____________________________________________________________________________ 

Signature                                                                                           Date 

Federal Debarment Certification Form 

Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion Lower Tier 

Covered Transactions 
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Federal Debarment Certification Form Instructions 

Instructions for Certification 

1. By signing and submitting this Proposal, the prospective recipient of Federal assistance funds is providing

the certification as set out below.

2. The certification in this class is a material representation of fact upon which reliance was placed when this

transaction was entered into. If it is later determined that the prospective recipient of Federal assistance funds

knowingly rendered an erroneous certification, in addition to other remedies available to the Federal

Government, the Department of Labor (DOL) may pursue available remedies, including suspension and/or

debarment.

3. The prospective recipient of Federal assistance funds shall provide immediate written notice to the person

to whom this Proposal is submitted if at any time the prospective recipient of Federal assistance funds learns

that its certification was erroneous when submitted or has become erroneous by reason of changed

circumstances.

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction,"

"participant," "person," "primary covered transaction," "principal," "Proposal," and "voluntarily excluded," as

used in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing

Executive Order 12549. You may contact the person to which this Proposal is submitted for assistance in

obtaining a copy of those regulations.

5. The prospective recipient of Federal assistance funds agrees by submitting this Proposal that, should the

proposed covered transaction be entered into, it shall not knowingly enter into any lower tier covered

transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from

participation in this covered transaction, unless authorized by the DOL.

6. The prospective recipient of Federal assistance funds further agrees by submitting this Proposal that it will

include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion

- Lower Tier Covered Transactions," without modification, in all lower tier covered transactions and in all

solicitations for lower tier covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower

tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered

transaction, unless it knows that the certification is erroneous. A participant may decide the method and

frequency by which it determines the eligibility of its principals. Each participant may but is not required to

check the List of Parties Excluded from Procurement or Non-procurement Programs.

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in

order to render in good faith the certification required by this clause. The knowledge and information of a

participant is not required to exceed that which is normally possessed by a prudent person in the ordinary

course of business dealings.

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered

transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,

ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available

to the Federal Government, the DOL may pursue available remedies, including suspension and/or debarment.
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U.S.C. 1602(8). The terms “agency,” “influencing or attempting to influence,” “officer or 
employee of an agency,” “person,” “reasonable compensation,” and “regularly employed” are 
defined in the FAR clause of this solicitation entitled “Limitation on Payments to Influence 
Certain Federal Transactions” (52.203-12).  

(b) Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation
entitled “Limitation on Payments to Influence Certain Federal Transactions” (52.203-12) are 
hereby incorporated by reference in this provision.  

(c) Certification. The offeror, by signing its offer, hereby certifies to the best of its knowledge
and belief that no Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress on its 
behalf in connection with the awarding of this contract.  

(d) Disclosure. If any registrants under the Lobbying Disclosure Act of 1995 have made a
lobbying contact on behalf of the offeror with respect to this contract, the offeror shall complete 
and submit, with its offer, OMB Standard Form LLL, Disclosure of Lobbying Activities, to provide 
the name of the registrants. The offeror need not report regularly employed officers or 
employees of the offeror to whom payments of reasonable compensation were made.  

(e) Penalty. Submission of this certification and disclosure is a prerequisite for making or
entering into this contract imposed by 31 U.S.C. 1352. Any person who makes an expenditure 
prohibited under this provision or who fails to file or amend the disclosure required to be filed or 
amended by this provision, shall be subject to a civil penalty of not less than $10,000, and not 
more than $100,000, for each such failure.  

CONSENT TO USE OF ELECTRONIC SIGNATURES 
 BY CHECKING HERE, I AGREE TO THE USE OF ELECTRONIC SIGNATURES 

AS VALID, LEGALLY BINDING SUBSTITUTES FOR ORIGINAL, HANDWRITTEN 
SIGNATURES ON THIS DOCUMENT. 

Company ___________________________________________________________________ 

Name (signature) _____________________________________________________________ 

Name (printed) _______________________________________________________________ 

Title ________________________________________   Date of execution _______________ 

FAR 52.203-11 
CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE 
CERTAIN FEDERAL TRANSACTIONS (SEPT 2007) (a) Definitions. As used in this 

provision—“Lobbying contact” has the meaning provided at 2

APPENDIX C Page 1 of 3

Appendix C



DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB 

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352  0348-0046 

(See reverse for public burden disclosure.) 
1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:

a. contract a. bid/offer/application a. initial filing
b. grant b. initial award b. material change
c. cooperative agreement c. post-award  For Material Change Only: 
d. loan  year _________ quarter _________ 
e. loan guarantee  date of last report ______________ 
f. loan insurance

4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is a Subawardee, Enter Name
and Address of Prime:

Tier ______, if known : 

Congressional District, if known :  Congressional District, if known : 
6. Federal Department/Agency: 7. Federal Program Name/Description:

CFDA Number, if applicable: _____________ 

8. Federal Action Number, if known : 9. Award Amount, if known :

$

10. a. Name and Address of Lobbying Registrant b. Individuals Performing Services (including address if
( if individual, last name, first name, MI): different from No. 10a )

(last name, first name, MI ):

11. Signature: 

Print Name: 

Title: 

Telephone No.: _______________________ 

Authorized for Local Reproduction 

Standard Form LLL (Rev. 7-97) 

Information requested through this form is authorized by title 31 U.S.C. section 
1352. This disclosure of lobbying activities is a material representation of fact 
upon which reliance was placed by the tier above when this transaction was made 
or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This 
information will be available for public inspection. 
required disclosure shall be subject to a 
not more than $100,000 for each such failure. 

Prime Subawardee 

Federal Use Only: 

Date: 

who fails to file the Any person 
$10,000 and than civil penalty of not less 
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES


This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal 
action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make 
payment to any lobbying entity for influencing or attempting to influence an officer or employeeof any agency, a Member of Congress, an officer or employeeof 
Congress, or an employeeof a Member of Congress in connectionwith a coveredFederalaction. Completeall items that apply for both the initial filing and material 
change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information. 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriateclassification of this report. If this is a followup report caused by a material change to the information previously reported, enter
the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity for this covered Federal
action.

4. Enter the full name, address, city, State and zip code of the reporting entity. Include CongressionalDistrict, if known. Check the appropriateclassification
of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee,e.g., the first subawardee
of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal

recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizationallevel below agency name, if known. For

example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance

(CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number;
Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number
assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan

commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting
entity identified in item 4 to influence the covered Federal action. 

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and
Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control 
Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is 
estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data 
needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, 
DC 20503. 
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