

## **Department of Corrections**

## DIVISION OF ADMINISTRATIVE SERVICES Anchorage Procurement Office

550 W. 7th Ave., Suite 1800 Anchorage, Alaska 99501-3569 Main: 907.269-7344 Fax: 907.269-7345 Email: gary.bailey@alaska.gov

Issue Date: May 6, 2019

ATTN: Vendors

**RE:** Project Name:

Project Number:

**Project Location:** 

ITB Opening Date and Time:

Lock and Door Upgrades

190003516

Yukon Kuskokwim Correctional Center May 9, 2019 @ 2:00 PM local time

## Addendum # THREE (3)

This addendum forms a part of the contract documents. In case of conflicts between this addendum and previously issued documents, this addendum shall take precedence.

The following is a question from an interested party and the department's response:

1. **Question**: Can the substantial and final completion date be extended due to door suppliers not able to get doors delivered to Bethel before the Dec. 31, 2019 substantial completion date?

**Answer**: Substantial completion date is extended to <u>February 28, 2020</u> and Final completion is extended to <u>March 31, 2020</u>.

End of Addendum #3

Please be reminded that all addendums must be acknowledged on your bid proposal.

Gary Bailey

Sincerely

Procurement Officer

cc: Scott Nichols, Project Manager, DOC

Dan Aicher, Facilities Manager, DOC