



THE STATE
of **ALASKA**
GOVERNOR MIKE DUNLEAVY

Department of Corrections
DIVISION OF ADMINISTRATIVE SERVICES
Anchorage Procurement Office

550 W. 7th Ave., Suite 1800
Anchorage, Alaska 99501-3569
Main: 907.334-0851
Fax: 907.269-7345
Email: april.akers@alaska.gov

Issue Date: December 19, 2019

ATTN: Vendors

RE: **Project Name:** YKCC Kitchen Floor Replacement
Project Number: 200003561
Project Location: Yukon-Kuskokwim Correctional Center
ITB Opening Date and Time: January 3, 2020 @ 2:00 PM local time

Addendum # ONE (1)

This addendum forms a part of the contract documents and modifies the original drawings and/or specifications for the subject work. In case of conflicts between this addendum and previously issued documents, this addendum shall take precedence.

The following additional information clarification has been provided:

1. The only construction refuse contractor in Bethel is:
Codman Services (Bethel Dumpster)
Shawn Codman (907-545-4975).
2. Section 01000 General Requirements, 1.03, Base Bid section D, states: *Existing mortar base ranges from ¾" – 1 ½" throughout the kitchen and shall be removed down to concrete substrate.*

The tile is ½" thick with the mortar bed ranging from 1" to ¼". The attached pictures show the layers of tile and mortar bed.

3. Additional pictures attached show the extent of floor damage and existing tiles popping loose.
4. Section 01000, General Requirements, 1.03, Additive Alternate 1, page 01000-3, states: *Additive Alternate 1 includes repairs on ten (10) different dorm stalls and one (1) ADA shower stall for a total of eleven (11) shower stalls.*

The department is increasing the standard size shower pan quantities from eleven (11) to twelve (12). To include the one (1) ADA shower pan this increases the total to thirteen (13) shower pans.

Attachments:

- Pictures

End of Addendum #1

Sincerely,

A handwritten signature in cursive script that reads "April Akers". The signature is written in black ink and is positioned below the word "Sincerely,".

April Akers
Procurement Officer

cc: Scott Nichols, Project Manager, DOC
Dan Aicher, Facilities Manager, DOC

YKCC Kitchen Floor Replacement

Project # 200003561

Addendum #1

Reference: Picture 1- Kitchen Floor Damage



Picture 2- Kitchen Floor Damage



Picture 3- Kitchen Floor Damage



Picture 1- Mortar Base



Picture 2- Mortar Base



Picture 3- Tile Thickness

