



State of Alaska
Department of Environmental Conservation
Village Safe Water Program

555 Cordova Street
Anchorage, AK 99501
Evan.patterson@alaska.gov

September 14, 2021

To: Vendor List

Re: Amendment 1
ITB 22-VSW-MTM-020
Water Pipe and Accessories
ITB Due Date: September 29, 2021 @ 10:00 AM AST

The following are vendor questions and the department's response:

1. Vendor: I would ask that some amendments be made so that we can provide a quote/bid.
 - 1) FOB Point to change to Seattle docks.
 - 2) Lead time be changed from 95 days to as soon as available.

The most economical shipping is when everything is complete and can be consolidated. With the current supply chain issues, this would not be possible as to many line items have varying lead times. Pipe is still 3 months out (can't meet 95 days), hydrants are 3-5 months out, maybe longer, DI fittings 14-20 weeks.

I would very much like to help on this project, but I cannot provide a bid as the documents are written. When does the community want to install the material?

Department:

- a. At this time there is no change to the F.O.B. Point.
- b. Construction is planned to start in the Spring of 2022.

- c. The department has amended ITB section 2.13 Delivery Time to the following:

Bid items must be delivered to the F.O.B. Point no later than 150 days After Receipt of Order (ARO).

Evan Patterson

Procurement Specialist