



THE STATE  
of **ALASKA**  
GOVERNOR MIKE DUNLEAVY

**Department of Military and  
Veterans Affairs**

**FMO Design and Construction**

57024 Roosevelt Rd

PO Box 5169

JBER, AK 99505

Email: jay.friesen@alaska.gov

Issue Date: August 4, 2022

ATTN: Vendors

**RE: Project Name:** Valdez Armory Emergency Backup Generator  
**Project Number:** 02D8020026  
**Project Location:** Valdez, Alaska

**Addendum # One (1)**

This addendum forms a part of the contract documents and modifies the original drawings and/or specifications for the subject work. In case of conflicts between this addendum and previously issued documents, this addendum shall take precedence.

The following additions are required:

1. The previous bids due date of August 8, 2022 will be extended to August 17, 2022 at 1:00 PM
2. In previous addenda the language RFP was used. This was in error and should read IFQ.
3. On the SPC 001 form on the initial offering it was stated that bonding was not required. Three types of bonds will be required and they will be included as part of this addendum. Bid Bond, Payment Bond and Performance bond.
4. Other forms added as part of this addendum are NOA , NTP and Offeror Questionnaire.
5. In addendum #5 there was a deadline for questions. There will be no deadline for questions.

This addendum is considered part of the IFQ) and is to be acknowledge on form SPC 002 Quote Submittal..

Please contact me if you have any questions.

Sincerely

Jay Friesen

Building Management Specialist

907-428-7198

End of Addendum