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State of Alaska 
Department of Environmental Conservation 

Village Safe Water Program 
555 Cordova Street 

Anchorage, AK 99501 
evan.patterson@alaska.gov 

 
September 9, 2022 
 
To: Vendor List 
 
Re: Amendment 1 
 ITB 23-VSW-TLT-005 
 Tuluksak Water Treatment Plant/Washeteria Building Modules 
 ITB Due Date: September 30, 2022 @ 2:00 PM AST 
 
The following changes are required: 
 

1. The ITB due date and time is extended from September 19, 2022 to September 30, 2022 @ 2:00 PM 
AST. 

 
The following are vendor questions and the department’s response: 
 

1. Vendor: I see the first part of the Tuluksak project is out to bid (for the modules only) but see the 
plans look pretty comprehensive for the next phases. Do you have an expectation when the rest of 
the project might be out to bid? 
 
Department: The plan is to advertise for a general contractor once this ITB has been awarded. 

 
2. Vendor: NANA Construction requests a bid extension to at a minimum of September 30th due to 

supply chain issues receiving quotes back and the large amount of estimators/vendors that are 
schedules out of work due to Moose hunting season in Alaska. 
 
Department: The ITB deadline has been extended. 
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3. Vendor: We would like to propose an alternate building construction to that referenced in the 

drawings and specifications, as outlined in the attached documents. Could you please review this with 
the consultant and advise if this would be acceptable? 
 
Department: The alternate building construction does not meet the ITB design and specifications 
therefor would be rejected. The department is not accepting alternative bids. 
 

4. Vendor: After review, we found that the Tuluksak Water Treatment Plant and Washeteria Building 
Modules project would benefit from Phoenix Door System, Osprey Fiberglass reinforced polymer 
(FRP) Doors. We would like to become an approved manufacturer with Phoenix Door System for 
this project. 
 
Department: Manufactures may reach out to the contractor once the Notice of Intent to Award is 
issued. The department is not pre-approving materials and/or substitution requests during bidding. 
See 00700 General Conditions of the Construction Contract for Buildings, 6.9 Substitutes or “Or-
Equal” Items. 
 

Evan Patterson 
 
 
Procurement Specialist 


