



THE STATE  
of **ALASKA**  
GOVERNOR MIKE DUNLEAVY

**Department of Corrections**  
**DIVISION OF ADMINISTRATIVE SERVICES**

802 3<sup>rd</sup> Street, Suite 224  
Douglas, Alaska 99824  
Main: 907.465.6014  
Email: [Michael.Lim@alaska.gov](mailto:Michael.Lim@alaska.gov)

Issue Date: January 5, 2023

ATTN: Vendors

**RE:**     **Project Name:**                                   YKCC Mechanical Upgrades Phase II  
          **Project Number:**                               200005089-10  
          **Project Location:**                           Yukon Kuskokwim Correctional Center  
          **RFP Deadline:**                                **January 9, 2023, Monday @ 2:00 pm local time**

**Addendum # Three (3)**

This addendum forms a part of the contract documents and modifies the original drawings and/or specifications for the subject work. In case of conflicts between this addendum and previously issued documents, this addendum shall take precedence.

The following are questions from interested parties and the department's response:

1. Contractors are just now receiving quotes and current lead times for equipment for this project and the basis of design Air handler is at 46 weeks which puts it past the completion date. Will DOC amend the completion date to accommodate long lead equipment?

**RESPONSE:** DOC intends to get this project completed prior to the next cold weather season in Bethel, Alaska. The current final completion date of November 15, 2023 is still in effect. However, the department is willing to revisit this after the award of the contract and may consider changing the final completion date.

This addendum is considered part of the Request for Proposal (RFP) and is to be acknowledged on your bid proposal.

Please contact me if you have any questions.

Sincerely,

*Michael Lim*

Michael Lim  
Procurement Specialist IV

cc:     John Gard, Facilities Manager I, DOC  
       Clif Reagle, Facilities Manager II, DOC

End of Addendum