



State of Alaska
Department of Environmental Conservation
Village Safe Water Program

555 Cordova Street
Anchorage, AK 99501
evan.patterson@alaska.gov

June 28, 2023

To: Vendor List

Re: Amendment 2
ITB 23-VSW-MCG-028
McGrath Wastewater Improvements
ITB Due Date: July 6, 2023 @ 2:00 PM AST

The following are vendor questions and the department's response:

1. Vendor: The ITB page #3 Work Sequence Task #3 speaks to work being performed and in particular 6 locations needing to be completed in 2023. The Bidding and Contract Requirements Section 100.018 (last paragraph) speaks to the Bid Expensing needing to be valid for 120 days. The potential of 3 months for the Contractors' NTP will be prohibitive in completing the spoken too locations. Is VSW planning to award / NTP the project faster than 120 days?

Department: Yes, the department intends to make award sooner than 120 days in order to meet the ITB completion dates.

2. Vendor: The Bidding and Contract Requirements 'Owner Furnished Materials' pages #1 & #2 speak to materials being provided for the project and are projected to be onsite the 15th of July. Are the O/F Materials still projected to be onsite on or about the middle of July?

Department: Yes.

Evan Patterson

Evan Patterson

Procurement Specialist