Alaska Department of Environmental Conservation PART
Village Safe Water Program
REQUEST FOR PROPOSALS PACKAGE A
(Procurement per Article 3 of AS 36.30)
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ISSUING OFFICE

Agency Contact & Email..................... Evan Patterson, Procurement Specialist, evan.patterson@alaska.gov
Issue Date ........coooiiiiiiiiiiiiieee, : June 29, 2023
PROJECT
RFPNUMBER ............coooiiiii : 23-VSW-KCK-008
Project Numbers-State/Federal............... . 23-VSW-KCK-008
Project Site (City, Village, etc.)................ :  Kachemak Selo, Alaska
Project Title & Contract Description ........ . Kachemak Selo Wellfield Feasibility Study

The State of Alaska, Department of Environmental Conservation, Village Safe Water Program is issuing this RFP for a
contractor to conduct an in-depth groundwater feasibility study. Depending on the results of the feasibility study the
department may amend the contract for Phase Il Design and Specification Development and Phase Ill Bidding and
Contracting Assistance.

Attachments:
Offerors must contact the procurement officer to receive the attachments listed in Article B1 Administrative
Requirements, section 1.28 Attachments. Attachments will be sent to offerors via ZendTo.

SCHEDULE & PAYMENT
Anticipated period for performance-Begin/End: September 1, 2023 through December 31, 2026

Estimated amount of proposed contract:

[ ] Less than $200,000 [ 1 $200,000 to $250,000
X $250,000 to $500,000 [] $500,000 to $1,000,000 [ 1 $1,000,000 or greater
Proposed Method(s) of Payment: X] Firm Fixed Price (FFP) (See Compensation, Appendix C, exhibit C-

1)
X Time and Expense (See Compensation, Appendix C, exhibit C-1)

SUBMITTAL DEADLINE AND LOCATION
OFFERORS ARE RESPONSIBLE TO ASSURE DELIVERY PRIOR TO DEADLINE (2 AAC 12.250).
ONLY PROPOSALS RECEIVED PRIOR TO THE FOLLOWING DATE AND TIME WILL BE OPENED.

DATE: July 20, 2023 Alaska Standard Time: 2:00 PM
Email only directly to the address listed in the following return instructions: (and person, if named).

IMPORTANT NOTICE: If you downloaded this solicitation from the State’s Website, you must self-register with the
procurement officer to receive subsequent addenda. Failure to register may adversely affect your proposal. It is the
Offeror’s responsibility to ensure that he has received all addenda affecting this RFP.
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Return Instructions:

If submitting a proposal via email, the technical proposal and cost proposal must be saved as separate PDF documents
and emailed to john.mcdonald@alaska.qov as separate, clearly labeled attachments, such as “Vendor A — Technical
Proposal.pdf’ and “Vendor A — Cost Proposal.pdf’ (Vendor A is the name of the offeror). The email must contain the RFP
number in the subject line.

The maximum size of a single email (including all text and attachments) that can be received by the state is 20mb
(megabytes). If the email containing the proposal exceeds this size, the proposal must be sent in multiple emails that are
each less than 20 megabytes and each email must comply with the requirements described above.

Please note that email transmission is not instantaneous. Similar to sending a hard copy proposal, if you are emailing your
proposal, the state recommends sending it enough ahead of time to ensure the email is delivered by the deadline for
receipt of proposals.

It is the offeror’s responsibility to contact the issuing agency at john.mcdonald@alaska.qov to confirm that the proposal
has been received. The state is not responsible for unreadable, corrupt, or missing attachments.
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PART

SELECTION PROCEDURE A

1. Competitive Sealed Proposals will be evaluated by a committee (2 AAC 12, Article 4). Evaluation of responses to
criteria set forth in Part C results in a numerical score for each proposal. Each criterion in Part C has an assigned weight
for this RFP which demonstrates its relative importance. The total of all weights is 100 (100%).

2. Scoring of proposals will be accomplished as follows:

2.1 Each Evaluator will individually read and rate each Offeror's response to each criterion described in Part C -
Section | - Technical Proposal. Ratings will be based solely on contents of proposal and in compliance with the
Contracting Agency's standard Instructions for Evaluation Committee.

2.2 After completion of individual ratings in Part C, Section 1, Technical Proposal, the Evaluation Committee will
meet to discuss proposals. Evaluators may then alter their ratings; however, any changes shall be based solely on
the criteria set forth in Part C.

2.3  After scoring Part C - Section | - Technical Proposal, criteria scores for Part C - Section Il - Preferences, and
Section Il - Price (if applicable), will be calculated based on criteria descriptions.

2.4 The total score for each Offeror will be obtained by summing the scores determined for each criterion in Sections
I, I and Il of Part C. The order of ranking for negotiations shall be as follows: highest scored Offeror will be ranked
first, next highest scored second, and etcetera.

3. Evaluators may discuss factual knowledge of, and may investigate Offerors' and proposed Subcontractors' prior work
experience and performance, including projects referenced in proposal, available written evaluations, etcetera, and may
contact listed references or other persons knowledgeable of a Contractor's and/or a Subcontractor's past performance.
Factors such as overall experience relative to the proposed contract, quality of work, control of cost, and ability to meet
schedules may be addressed. If any issues of significant concern to the proposed contract are discovered, the Committee
may:

3.1 Provide written recommendations for consideration during contract negotiations;
3.2 Conduct discussions in accordance with paragraph 4, below.

4. The Committee may decide to conduct discussions (or "interviews") with responsible Offerors whose proposals are
determined to be reasonably susceptible of being selected for award for the purpose of clarification to assure full
understanding of, and responsiveness to, the solicitation requirements (AS 36.30.240 & 2 AAC 12.290). Offerors selected
by the Committee for discussions may be permitted to submit Best and Final Offers (BAFO) for final Committee Evaluation.
After discussions and any BAFOs, Evaluators will determine the final scoring and ranking for contract negotiations by
evaluating written and oral responses using only the criteria set forth in Part C of this RFP (2 AAC 12.260(b)).

5. All Offerors will be advised of the Offeror selected for negotiation and, after completion of negotiations, a Notice of

Intent to Award will be provided to all Offerors. If contract negotiations are unsuccessful with Offeror(s) selected for
negotiation, the Contracting Agency may either cancel the solicitation or negotiate with other Offerors in the order of ranking.
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PART

NOTICES
1. The Contracting Agency is an equal opportunity employer. A

2. Copies of contract documents are attached to the RFP.

General Conditions of the Professional Services Agreement are contained in the Small Procurement Standard Provisions
Booklet, which is located on the Department’s website under “Procurement.”

The General Conditions are the same for both Competitive Sealed Proposals and Small Procurements.

3. Offerors are specifically advised that a contract shall not be in effect until a written agreement is executed by an
authorized agent of the Contracting Agency. The Contracting Agency shall not be liable for any cost incurred by an Offeror
in response to this solicitation, including any work done, even in good faith, prior to execution of a contract and issuance of
a Notice to Proceed.

4. The Contracting Agency expressly reserves the right to waive minor informalities, negotiate changes or reject any
and all proposals and to not award the proposed contract, if in its best interest. "Minor Informalities" means matters of form
rather than substance which are evident from the submittal, or are insignificant matters that have a negligible effect on price,
quantity, quality, delivery, or contractual conditions and can be waived or corrected without prejudice to other Offerors (2
AAC 12.990).

5. All proposals shall be open for public inspection (AS 36.30.230) after a Notice of Intent to Award is issued. Offerors
should not include proprietary information in proposals if such information should not be disclosed to the public. Any
language within a submittal purporting to render all or portions of a proposal confidential will be disregarded. Proprietary
information which may be provided after selection for contract negotiations will be confidential if expressly agreed to by the
Contracting Agency (AS 36.30.230).

6. Substitution for any personnel named in a proposal may result in termination of negotiations.

7. If it is discovered that a selected Offeror is in arrears on taxes due the State of Alaska, a contract may not be awarded
until the Alaska Department of Revenue approves the payment provisions for the contract.

8. Offerors and proposed subcontractors shall be in compliance with the statutory requirements for Alaska
business licensing and professional registrations included in the certification statement on Page 2 of Part D in this
RFP package.

9. PRICE COMPETITION: Price cannot be an Evaluation Criterion in accordance with Article 3 of AS 36.30 for services
that must be performed only by Architects, Engineers, Land Surveyors, or Landscape Architects (A/E, LS or LA)) licensed
in the State of Alaska, UNLESS the provisions of AS 36.30.270(d) apply; i.e., unless the services required are repetitious in
nature, and the nature and amount of services required are thoroughly defined by measurable and objective standards to
reasonably enable firms or persons making proposals to compete with a clear understanding and interpretation of the
services required. If price is a factor, a majority of the evaluation committee must be registered in Alaska to perform
architectural, engineering, or land surveying services.

9.1 If the services performed do not require an A/E, LS or LA, then all Offerors including any A/E, LS or LA must provide
Price Proposals in accordance with AS 36.30.270(b) and 2 AAC 12.260(c).

10. An audit of the selected Offerors' and proposed Subcontractors' cost accounting systems and business records may

be required to ascertain if systems are adequate for segregating contract costs; to establish a maximum allowable Indirect
Cost Rate for the Agency's negotiator; and to investigate the accuracy of proposed labor rates and unit prices.
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PART

A

11. Standard insurance provisions for Worker's Compensation, General and Automobile Liability, and Professional
Liability are contained in DOT&PF Form 25A269, Indemnification and Insurance. Coverages may be modified under
very limited circumstances. Offeror should not assume any modification of coverages.

12. Professional Liability Insurance for the proposed contract: [l is notrequired
X] s required as shown on DOT&PF Form 25A269.

13. The proposed contract [X] will [] willnot be a Federally Assisted Program. If it will be an assisted
program, then the Offeror shall insert the following notification in all subcontract solicitations for bids or proposals pertinent
to this RFP:

“In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 USC 2000d to 2000d-4 and Title 49, CFR,
U.S. Department of Transportation (U.S. DOT), Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-
assisted programs of the U.S. DOT issued pursuant to such Act, in any Subcontract entered into pursuant to this RFP,
Disadvantaged Business Enterprise firms will be afforded full opportunity to submit bids or proposals and will not be
discriminated against on the grounds of race, color, sex, or national origin, in consideration for an award.

14. Pre-proposal Conference: X None [] Asfollows:

15. Special Notices:
15.1 MBE/WBE Preference:

This procurement is funded in part or fully through federal grants or cooperative agreements. It is a national policy to award
a fair share of contracts to Minority Firms and Women'’s Business Enterprises through affirmative action. This solicitation
incorporates a five point preference for all qualified minority firms and women’s business enterprises.

15.2 Site Visit:
/A pre-proposal inspection of the site is not scheduled
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Offeror may use left margin to check off items when completed.

PART
SUBMITTAL CHECKLIST B

An Alaska Business License is required of Contractors who do business in Alaska at time of award (AS 36.30.210(e)).

[

]

rfp-b

1. Offerors must carefully review this RFP Package for defects and questionable material and become familiar with
submittal requirements. Submit written comments to the address shown under "Submittal Deadline and Location" on
page 1 of Part A - RFP. Substantive issues will be addressed in a written addendum to all RFP recipients on record.
Failure to comply with directions may result in lower score and may eliminate a submittal from consideration. Protests
based on alleged improprieties or ambiguities in a solicitation may be disallowed at the discretion of the Contracting
Agency if the protest is not received in writing at least ten Agency work days prior to the Submittal Deadline (AS
36.30.565).

2. Review Part A - RFP and the proposed Statement of Services and any other attached or referenced materials. If
no Statement of Services is attached, telephone the Agency contact person identified on page 1 of Part A.

3. Review Part C - Evaluation Criteria. Read each criterion in light of the proposed Statement of Services. Note any
project specific criteria which may have been added or any changes to standard criteria descriptions which may have
been made. Be aware of the assigned weight for each criterion. If a weight is not entered for any criterion on Part C,
notify the Agency contact person. Plan your proposal to address the applicable criteria. Criteria Responses shall not
exceed the number of pages stated below. Note: If weight is applied to Criterion #11, MBE/WBE Preference, that
box must be checked on page 1 of Part D, rfp-d.

4. Prepare a distinct Response for each criterion that has a weight more than zero. Failure to respond directly to
any criteria weighted more than zero will result in an evaluation score of zero for that criteria. Any Responses to
criteria weighted zero will be disregarded. Acceptable Responses must be specific and directly related to the
Contracting Agency's proposed Statement of Services. Marketing brochures, federal SF330s, marketing resumes,
and other non-project specific materials will be discarded without evaluation and should not be submitted.

5. Each criterion Response must be titled, numbered and assembled in the order in which the criteria are
listed in Part C, so the criterion to which information applies shall be plainly evident. Material not so identified or
assembled may be discarded without evaluation.

6. Price [is X isnot  an evaluation criterion for the proposed contract.

If Price is a Criterion, prepare Billing Rates and/or Price Proposals as described in Criteria #12 and/or #13.

7. Complete all entries on Part D - Proposal Form. Note the statutory requirements for Alaska business licenses and
professional registrations, and be sure to sign and date the Certification. Copies of licenses and registrations may be
provided with submittal, and will not count in the requirements of #8 below.

8. Attach Criteria Responses (except any Billing Rates or Price Proposals) to Part D - Proposal Form. The
maximum number of attached pages (each printed side equals one page) for Criteria Responses shall not exceed:
See RFP Part C. Attached page limit does not include the four-page Part D - Proposal Form, or any Billing Rates
or Price Proposals.

Criteria Responses shall be presented in 8-1/2" X 11" format, except for a minimal number of larger sheets (e.g.,
11" x 17") that may be used (e.g., for schedules) if they are folded to 8-1/2" X 11" size. Large sheets will count as
multiple pages at 93.5 square inches or fraction thereof per page, unless otherwise noted.

CAUTION: Criteria Responses which do not comply with the required page limit or presentation size, may result in
disqualification. Further, small print or typeface that is difficult to read may negatively influence evaluation of your
submittal and affect scoring for "Quality of Proposal.”

CHECKLIST IS CONTINUED NEXT PAGE
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PART

9. Cover Letter:

Offerors must include a 1 page cover letter that provides a brief high level overview of the offerors firm. The cover
letter must include a statement that the offeror meets the Request for Proposal, Statement of Services, Appendix B,
section 1.2 Minimum Requirements.

10. Parts A, B and C of Form 25A270 and the proposed Statement of Services shall not be returned to the
Contracting Agency. Submittals shall consist of the following applicable items assembled as follows and in
the order listed:

10.1  Completed Part D - Proposal Form (generally at least one copy with original signature) and Responses to all
evaluation criteria -- except Billing Rates, Price Proposals — attached. Each copy shall be fastened with one staple
in the upper left corner. No other form of binding shall be used and no cover and no transmittal letter will be included.
CAUTION: Failure to comply with this instruction will negatively influence evaluation of Submittal.

10.2 Number of copies of Part D (all pages) and Criteria Responses (except Billing Rates, and Price Proposals)
required is: 1 PDF

10.3 If Billing Rates and/or Price Proposals are required, one copy bound with one staple in the upper left corner
separately enclosed in a sealed envelope marked on the outside to identify it as a Billing Rates or Price Proposal
and the names of the Project and Offeror. Each Billing Rates or Price Proposal must be signed and dated by the
person who prepares it (may be different signatures for each Subcontractor).

10.4 If Item 9, above, is completed for this RFP Package, any submittal items described therein. Unless otherwise
stated, one copy only, bound appropriately.

10.5 Pre-Audit Statement, DOT&PF Form 25A257, shall not be provided with Submittal. (See Notice #10 on page 3
of Part A - RFP.)

10.6 CAUTION: If you replicate (other than by photocopy) Part D or any form in lieu of completing the forms provided
by the Contracting Agency, provide a signed certification that lists such forms and attests that they are exact replicas
of that issued by the Contracting Agency. Changed forms may result in rejection at the Contracting Agency's
discretion. Any alteration — other than completion of the required entries — may be cause for rejection without recourse.

11. Deliver submittals in accordance with Part A - RFP. Proposals must be received prior to the specified date and
time. Late proposals will not be opened (2 AAC 12.250).
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EVALUATION CRITERIA

Criteria with a weight of zero are not applicable and should be disregarded. If a weight is not indicated for C
any criterion, telephone the Agency Contact person identified at the top of page 1 of Part A - RFP.

SECTION | - TECHNICAL PROPOSAL

1. Project Understanding

Page Limit: 1 page

PART

1. Weight: 20

Response must demonstrate your comprehension of the objectives and services for the proposed contract. Do not merely
duplicate the Statement of Services provided with this RFP. Also, consider if Statement of Services is sufficiently explicit;
are expressed or implied schedules attainable/economically feasible; etcetera? Explain. Define any assumptions made in
formulating Criteria Response. If design services for a construction project are included, express any opinions regarding

alternative design considerations that could impact construction costs.

2. Project Approach

Page Limit: 1 page

2. Weight: 15

Response must outline the methods for accomplishing the proposed contract or, if methodology is contained in the proposed
Statement of Services, address its adequacy. Describe your firm’s approach to executing and managing these projects.
Describe what, when, where, how, and in what sequence the work will be done. Explain if your firm is able to accomplish
the project based on the department’s schedule in RFP Statement of Services, Appendix B, section 1.6 Schedule. Explain

if any overtime would be needed to meet the department’s proposed schedule.

3. Project Manager Experience

Page Limit: 3 pages

3. Weight: 30

Describe the qualifications and experience of the proposed Project Manager in accordance with the outline below.

Groundwater Feasibility Study Experience

a) Project title;

b) Project description;

c) Project start and end dates;

d) Client name, telephone number and email address.

Groundwater Source and Public Water System Design Experience

a) Project title;

b) Project description;

c) Project start and end dates;

d) Client name, telephone number and email address.

Construction Administration Experience
a) Project title;
b) Project description;

c) Project start and end dates;
d) Client name, telephone number and email address.
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4. Project Team Qualifications and Experience 4. Weight: 25

Page Limit: 8 Pages

Describe the qualifications and experience of the proposed project team that will directly work on the project. Identify each
proposed team member and their role.

Team Summary: Introduce the project team, including any sub consultants, by providing one or two paragraphs about
each key team member, summarizing their qualifications and relevant project experience to complete the assigned work.
Identify the licensed hydrologist/hydrogeologist who will perform the hydrological site investigation. Provide a chart that
shows the organization structure and lines of authority of the project team.

Consultant may provide resumes (2-page maximum per team member) for the project manager and key staff as an
attachment and doesn’t count towards the technical proposal page count. The resumes must only provide relevant project
experience of the individual.

Relevant Team Groundwater Feasibility Study Experience shall be identified by:

a) Project title;

b) Project description;

c) Project start and end dates;

d) Client name, telephone number and email address.

Team Groundwater Source and Public Water System Design Experience shall be identified by:

a) Project title;

b) Project description;

c) Project start and end dates;

d) Client name, telephone number and email address.

Team CA Experience shall be identified by:

a) Project title;

b) Project description;

c) Project start and end dates;

d) Client name, telephone number and email address.

5. Quality of Proposal 5. Weight: 5
Page Limit: N/A

Offerors do not respond to this criterion. Committee members will rate this criterion based on their perception of the
clarity, completeness and presentation of submittal. Note: This criterion is NOT used to evaluate color, graphics or other
visual techniques except as they may detract from legibility.
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6. 6. Weight:
7. 7. Weight:
8. 8. Weight:
9. 9. Weight:
10. 10. Weight:
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PART

SECTION Il - PREFERENCES C

11. MBE/WBE Preference 11. Weight: 5
40 CFR §33.202

To be granted this preference:

Offeror must claim the MBE/WBE Preference on page one of Part D Proposal Form. In claiming the MBE/WBE
Preference on page one of Part D, the Offeror is certifying that they, or subcontractor(s) meet the following
requirements per 40 CFR §33.202 and/or §33.203:

In order to qualify for the Women’s Business Enterprises (WBE) or Minority Business Enterprises (MBE), the business must
obtain certification from any of the following organizations:

e United States Small Business Administration,
¢ United States Department of Transportation,
¢ Indian Tribal Governments,

o State/local Governments,

¢ Independent private organizations.

To qualify for the federal Environmental Protection Association, Disadvantaged Business Enterprises program, an entity
must be certified, and such certification must meet the criteria as stipulated in 40 CFR §33.202 and/or §33.203. If a
subcontractor is used to meet the preference then the offeror claiming eligibility for this preference must pledge in their
proposal that the eligible subcontractor will be guaranteed the proposed work.

Offerors may provide their MBE/WBE certification number on the proposal form. If a certification number is not available
then the offeror must provide a letter from the certifying agency verifying the offerors certification status within 10 days of
the State’s request.

MBE/WBE Preference will be scored: Rating x Number of Evaluators x Weight = Criterion Score.
Rating will be as follows:

MBE/WBE preference (i.e., a Rating of 5) will be assigned to the proposal of an Offeror who cetrtifies (by claiming the
preference on page one of Part D) that they are a MBE/WBE as described above.

No MBE/WBE preference (i.e., a Rating of 0) will be assigned to the proposal of an Offeror who does not certify (by
failure to claim the preference on page one of Part D) that it qualifies as a MBE/WBE as described above.

No narrative response to this criterion is required within the Offeror’s Proposal.
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PART

SECTION Il - PRICE C

Price is not an Evaluation Criterion and weights for both Criterion #12 and #13 shall be “0”. State of Alaska
preferences are removed from this solicitation in accordance with AS 36.30.890 and 2 CFR 200.319(c).

See item #9, under Notices in Part A — RFP, regarding statutory and regulatory provisions about price competition and item
#10.3, in Part B — Submittal Checklist, regarding procedure for submittal of Billing Rates and/or Price Proposals. Cost
terminology is explained on page 2 of the Pre-Audit Statement (DOT&PF Form 25A257).

CAUTION: Submittal of Offeror's or Subcontractor's "standard" rate schedules or other pricing documents which are not in
required format will be non-responsive if they do not allow direct comparison with other responsive proposals.

Rates and costs proposed by the Offeror selected for contract negotiations may be investigated for reasonableness and
allowability in accordance with AS 36.30.400, .420 & .480, 2 AAC 12.550 and the contract cost principles in 48 CFR Part
31. Unsupported rates and costs may be disallowed or result in termination of negotiations, or contract award. All proposed
rates and the negotiated contract rates will be public information.

12. Labor Billing Rates 12. Weight: 0

Offerors shall provide a proposed total hourly Billing Rates (i.e., inclusive of Direct Cost of Direct Labor, all Indirect Costs,
and Fee) for all personnel that will work on the project. The offerors price proposal must include all subcontractor costs for
a total price proposal amount. The offeror must include all subcontractor price proposals. Subcontractor price proposals
must comply with this section. The department may request price proposals be submitted in PDF and Excel formats. The
offeror and subcontractors may use their own generated price proposal format but it must include the following information:

o Official Title and First and Last Name of each staff member (including subcontractor staff) working on the project.

e The hourly rate for each staff member. The hourly rate must include all direct and indirect costs.

e List each task and subtask that corresponds with the scope of work stated in this RFP. The offeror must list all
subtasks even if they’re not outlined in the scope of work.

e The amount of hours each staff member will allocate towards each subtask.

o If applicable include any travel or other expense costs.

e Total hours and cost for each task (subtotal) and total hours and cost for the project (total).

The department anticipates that all costs for Phase | Feasibility Study will be identified upon contract execution. This
includes Phase | tasks that include some Phase lll Bidding and Contracting Assistance work. Anticipated amendments
include work for Phase Il Design and Specification Development and Phase Il Bidding and Contracting Assistance. Within
30 days of the department’s request the contractor shall submit price proposals for these anticipated amendments. Price
proposals shall comply with this section. See Compensation, Appendix C, exhibit C-1 Methods of Payment for further
information.

13. Total Price Proposal (Required Format) 13. Weight: 0

Provide proposed costs for all labor, subcontracts, equipment, expenses, etc., and a proposed amount for Fee. Submit a
separate price proposal in the following format for the Offeror and for each Subcontract (first, second, third tier, etc.) that
may exceed $25,000. Each price proposal must be signed and dated by the person who prepares it. Note that the PRICES
of the next lower tier subcontracts must be listed as COSTS in Item #4 (Other Direct Costs) of the price proposal for the
next higher tier contractor so that the price of all subcontracts "roll-up" into the Offeror's total price proposal.

1. Show project title, project number, and Offeror or Subcontractor Name.

2. Direct Costs of Direct Labor (DCDL)
Show the estimated costs for each job classification of employees proposed for the contract. List under the following
headings. Names required only for key staff and/or persons in "responsible-charge” (Ref: AS 08.48). Hourly Rates
must not include Indirect Costs or Fee.

Job Classification Name Total Hours Rate($/hr) Proposed Costs ($)
Total DCDL: $

3. Indirect Costs (IDC)
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These costs include what are generally referred to as 1) Fringe Benefits and 2) Overhead (including direct and
indirect costs of Indirect Labor). Show the Proposed IDC Rate as a percentage of Direct Costs of Direct Labor and
the product (IDC Amount) of that Rate multiplied by the total DCDL.

IDC Rate: % IDC Amount: $
Other Direct Costs (ODC)
These costs include: subcontracts, equipment (company owned or rented), and reimbursable expenses (e.g.,
transportation, food and lodging, reproduction) — if not included in Indirect Costs. List proposed costs under the
following headings. If multiples of an item required, list the proposed quantity, unit rate, and total cost for each.
Costs must be based on actual costs to the offeror or the subcontractor, without any profit or other markup.

ltem Quantity Cost ($/Unit) Proposed Costs ($)

Total ODC: $
Total Proposed Cost
Sum of DCDL + IDC + ODC Total Cost: $

Proposed Fee
List a proposed amount (Contract Fee is generally negotiated using a structured Fee analysis of proposed costs).

Proposed Fee: $

Total Proposed Price
Sum of Total Proposed Cost plus Proposed FEE. Total Price: $

In accordance with the Submittal Checklist (‘rfp-b’), item 10.3, Price Proposals must be signed and dated by the
person who prepares it (may be a different signature for each subcontractor).
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Alaska Department of Environmental Conservation PART
Village Safe Water Program

THIS FORM MUST BE THE FIRST PAGE OF PROPOSAL. Attach criteria responses as explained in Part B -
Submittal Checklist. No transmittal letter or cover sheet will be used.

PROPOSAL FORM D

PROJECT
Project Numbers-State/Federal..................... 23-VSW-KCK-008
Project Title ........ccccceveeeevveciiieee .. ;. Kachemak Selo Wellfield Feasibility Study
RFP NO....oooviiiiiiieeeieeevee e 23-VSW-KCK-008

OFFEROR (CONTRACTOR)

Contractor........oevvveeiieceee e
SHrEEL. i
P.O. BOX ittt
City, State, Zip......ccovveeeeeeeeeceeeeee e
Alaska Business License Number ..............:
Federal Tax Identification No. ......................:
DOT&PF DBE Certification No. (if any) .......:
Individual(s) to sign contract ............cccceeeels
THIE(S) -vveeeeeeeee e
Type of business enterprise (check one).....: [ ] Corporation in the state of. :
[ ] Individual [ ] Partnership [ ] Other(specify) .......cccceuuveen. :

FEDERAL FUNDING PREFERENCES

Check the applicable preferences that you claim for the proposed contract (reference Criteria 11, 12 & 13 in Part C):
[ 1 MBE/WBE Preference

PROPOSED SUBCONTRACTOR(S)

Service, Equipment, etc. Subcontractor & Office Location AK Business DOT&PF DBE
License No. Certification No.

CERTIFICATIONS

| certify: that | am a duly authorized representative of the Contractor; that this Submittal accurately represents capabilities
of the Contractor and Subcontractors identified herein for providing the services indicated; and that the requirements of
the Certifications on pages 2 through 4 of this Part D for 1) Alaska Licenses/Registrations, 2) Insurance, 3) Federal-Aid
Contracts exceeding $100,000, 4) Cost and Pricing Data, 5) Trade Restrictions/Suspension/Debarment, 6) Foreign
Contracting, 7) DBE Commitment, 8) Former Public Officer, 9) Telecom Prohibition, and 10) Clean Air Act — will be
complied with in full. These Certifications are material representations of fact upon which reliance will be placed if the
proposed contract is awarded. Failure to comply with these Certifications is a fraudulent act. The Contracting Agency is
hereby authorized to request any entity identified in this proposal to furnish information deemed necessary to verify the
reputation and capabilities of the Contractor and Subcontractors. This proposal is valid for at least ninety days.

Signature............ :
Name ................. : Date:
Title cvvveiiiiiniinns : Telephone (voice):

(fax):
Email Address:
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CERTIFICATION FOR ALASKA BUSINESS LICENSES AND REGISTRATIONS

Contractor and all Subcontractors shall comply with the following applicable requirements of Alaska Statutes: D

1. Alaska Business License (Form 08-070 issued under AS 43.70) at the time contract is awarded as required by AS 36.30.210(e)
for Contractor and all Subcontractors. In accordance with Administrative Manual, Section 81.120, proof of application for an Alaska
Business license will satisfy this requirement. Per AAM 81.120, acceptable evidence that the offeror possesses a valid Alaska business
license consists of any one of the following:

Copy of the Alaska business license.

A canceled check that demonstrates payment for the Alaska business license fee.

A copy of the Alaska business license application with a receipt stamp from the State's business license office.

A sworn notarized affidavit that the bidder/offeror applied and paid for the Alaska business license.

Other forms of evidence acceptable to the Department of Law.

®Po0To

2. Certificate of Registration for each individual to be in "responsible charge" (AS 08.48.341(11-14)) for Architecture, Engineering,
Land Surveying, or Landscape Architecture (Form 08-2407 issued under AS 08.48.211) issued prior to submittal of proposal. Associates,
consultants, or specialists under the supervision of a registered individual in "responsible charge" are exempt from registration
requirements (AS 08.48.331).

3. Certificate of Authorization for Corporations, Limited Liability Companies, and Limited Liability Partnerships for Contractors
and Subcontractors for Architecture, Engineering, Land Surveying, or Landscape Architecture (Form 08-2407 issued under AS
08.48.241). Entities offering to provide Architectural, Engineering or Land Surveying services do not need to be registered for such
disciplines at the time proposal is submitted provided they obtain registration prior to contract award (AS 08.48.241).

4. Certificate of Incorporation (Alaska firms) or Certificate of Authorization for Foreign Firm ("Out-of-State" firms). All corporations,
regardless of type of services provided, must have one of the certificates (AS 10.06.218 and other sections of Title 10.06 - Alaska
Corporations Code).

5. Current Board of Director's Resolution for incorporated Contractors and incorporated Subcontractors for Architecture,
Engineering, Land Surveying or Landscape Architecture (reference AS 08.48.241) that names the person(s) designated in "responsible
charge" for each discipline. Such persons shall be licensed in Alaska and shall participate as project staff in the Contract/Subcontracts.

6. All partners in a Partnership to provide Architectural, Engineering, Land Surveying, or Landscape Architecture must be legally
registered in Alaska prior to submittal of proposal for at least one of those disciplines (AS 08.48.251) which the Partnership offers.

7. Joint Ventures, regardless of type of services provided, must be licensed/registered in the legal name of the Joint Venture as used
in this proposal (AS 43.70.020 and 43.70.110(4)).

8. Contracts for Architecture, Engineering, Land Surveying, or Landscape Architecture may not be awarded to individuals,
corporations or partnerships not in compliance, respectively, with the provisions of paragraph 2, 3, and 6, above (AS 36.90.100).

For information about licensing, Offerors may contact the Alaska Department of Commerce, Community, and
Economic Development, Division of Corporations, Business and Professional Licensing at P.O. Box 110806,
Juneau, AK 99811-0806, or at Telephone (907) 465-2550, or at Internet address:
https://www.commerce.alaska.gov/web/cbpl

CERTIFICATION FOR INSURANCE
Contractor will ensure that it and all Subcontractors have insurance coverage to effectuate the requirements of DOT&PF Form 25A269,
Indemnification and Insurance.

CERTIFICATION FOR FEDERAL-AID CONTRACTS EXCEEDING $100,000

The individual signing this proposal certifies to the best of his or her knowledge and belief, that:

(1) No federal appropriated funds have been paid, by or on behalf of the Contractor, to any person for influencing or attempting to
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of
any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the Contractor shall complete and
submit Standard Form-LLL, Disclosure of Lobbying Activities, in accordance with its instructions. Any person who fails to file the required
disclosure shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

This certification is a material representation of fact upon which reliance will be placed if the proposed contract is awarded. Submission
of this certification is a prerequisite for making or entering into the proposed contract imposed by Section 1352, Title 31, U.S. Code. The
Contractor also agrees by submitting this proposal that Contractor shall require that the language of this certification be included in all
lower tier subcontracts which exceed $100,000 and that all such Subcontractors shall certify and disclose accordingly.
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CERTIFICATION — COST AND PRICING DATA
In accordance with AS 36.30.400, any cost and pricing data submitted herewith, or in any future price proposals for the proposed contract,
will be accurate, complete and current as of the date submitted and will continue to be accurate and complete during the performance of
the contract, if awarded.

The Contractor certifies that all costs submitted in a current or future price proposal are allowable In accordance with the cost principles
of the Federal Acquisition Regulations of Title 48, Code of Federal Regulations (CFR), Part 31 and that the price proposal does not
include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31. In addition, all known material
transactions or events that have occurred affecting the firm’s ownership, organization and indirect costs rates have been disclosed.

CERTIFICATION — TRADE RESTRICTIONS AND SUSPENSION AND DEBARMENT
The individual signing this proposal certifies to the best of his or her knowledge that the Contractor and any subcontractors are in
compliance with DOT&PF 25A262 Appendix A, General Conditions, Article A25 and Article A26.

CERTIFICATION - FOREIGN CONTRACTING
By signature on this solicitation, the offeror certifies that all services provided under this contract by the contractor and all subcontractors
shall be performed in the United States. If the offeror cannot certify that all work is being performed in the United States, the offeror must
contact the Contracts Officer to request a waiver at least 10 days prior to proposal deadline. The offeror must provide with their submission
a detailed description of the portion of work being performed outside the United States, where, by whom, and the reason the waiver is
necessary. Failure to comply with this requirement may cause the state to reject the bid or proposal as non-responsive, or cancel the
contract.

CERTIFICATION — DBE COMMITMENT
For federal-aid projects with DBE goals: if the Contractor submits a utilization report that proposes to use certified DBE’s in the
performance of work, the Contractor certifies that every effort will be made to meet or exceed the proposed percentage.

In addition, the Contractor certifies that a Consultant Registration form shall be submitted to the DBE/Civil Rights Office for their firm and
each subconsultant prior to award.

CERTIFICATION — FORMER PUBLIC OFFICER
Any proposer listing as a member of the proposer’s team a current public officer or a former public officer who has left state service within
the past two years must submit a sworn statement from that individual that the Alaska Executive Branch Ethics Act does not prohibit his
or her participation in this project. If a proposer fails to submit a required statement, the proposal may be deemed nonresponsive or
nonresponsible, and rejected, depending upon the materiality of the individual’s proposed position.

The Ethics Act bars a public officer who leaves State service from representing, advising or assisting a person for compensation regarding
a matter that was under consideration by the administrative unit in which the officer served, and in which the officer participated personally
and substantially through the exercise of official action, for two years after leaving state service. See AS 39.52.180(a). “Public officer”
includes a state employee, a member of a state board and commission, and a trustee of the Exxon Valdez Oil Spill Trust. “Official action”
means a recommendation, decision, approval, disapproval, vote, or other similar action or inaction. Possible remedies for violating the
bar include penalties against the former public officer and voiding the state grant, contract or lease in which the former public officer is
involved.

Additionally, former public officers may not disclose or use information acquired in the course of their official duties that could in any way
result in a benefit to the former public officers or their families, if the information has not been disseminated to the public or is confidential
by law, without appropriate authorization. See AS 39.52.140.

Each current or former public officer is responsible for determining whether he or she may serve in the listed capacity on this project
without violating the Ethics Act. A form that a former public officer may use to certify their eligibility is attached. Current public officers
may seek advice from their designated ethics supervisors concerning the scope and application of the Ethics Act. Former public officers
may, in writing, request advice from the Office of the Attorney General, Ethics Attorney concerning the application of the Ethics Act to
their participation in this project. It is the responsibility of the individual and the proposer to seek resolution in a timely manner of any
question concerning the individual’s eligibility.

PROHIBITION ON CERTAIN TELECOMMUNICATION AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT
On projects using federal funds, the Contractor shall comply with the requirements of 2 CFR 200.216, as amended effective August 13,
2020, Federal Register, Vol. 85, No. 157, 49506 - 49582, Prohibition on certain telecommunication and video surveillance services
or equipment.

By signature of this solicitation, the Contractor certifies the Contractor and subcontractors have not entered into a contract nor extended
or renewed a contract to procure or obtain equipment, services, or systems that uses covered telecommunications equipment or services
as a substantial or essential component of any system, or as critical technology as part of any system produced by:

a. Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities).

b. Hera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities).

c. Any entity that the Secretary of Defense, in consultation with the Director of the National Intelligence or the Director of the Federal
Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the government
of a covered foreign country.
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The Contractor shall further certify that it has complied the requirements of 2 CFR 200.216, as amended effective August 13, 2020,
Federal Register, Vol. 85, No. 157, 49506- 49582 and that it will continue to do so throughout the term of the Contract.

Clean Air Act
The contractor and subcontractors shall comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act
(42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal awarding agency and the Regional Office of the Environmental Protection Agency (EPA).
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https://www.govinfo.gov/link/uscode/42/7401
https://www.govinfo.gov/link/uscode/33/1251

RFP #

Former Employee’s Certification of Eligibility
Under the Alaska Executive Branch Ethics Act
(AS 39.52.140, AS 39.52.180)

| am a former employee of the State of Alaska and left state service within the last two years.
My last position with the state was [job title] with the [name of state agency and administrative unif].
| propose to work on [describe state contract or other matter] on behalf of [name of current employer].
This work will not involve any matter (a) that was under consideration by the state administrative unit
that | served, and (b) in which | participated personally and substantially during my state service
through the exercise of official action (“official action” means a recommendation, decision, approval,
disapproval, vote, or other similar action or inaction). | am therefore eligible to participate in this
[contract or matter] under the Alaska Executive Branch Ethics Act. | also understand that as a former
public officer | may not disclose or use information acquired in the course of my official duties that
could in any way result in a benefit to me or my family, if the information has not been disseminated
to the public, or that is confidential by law, without appropriate authorization.

| certify under penalty of perjury that the foregoing is true.

Dated: , 20, at , Alaska.

[name of former state employee]

STATE OF ALASKA )
) ss.
JUDICIAL DISTRICT )
On this day of ,20__, [name of former state employee], whom | know

to be the individual described in and who executed this certification, personally appeared before me
and acknowledged that [s]he signed the certification as [her or his] free and voluntary act.

IN WITNESS WHEREOF, | have placed my signature and affixed my official seal.

Notary Public in and for Alaska
My commission expires:

If no notary or other official (judge, magistrate, U.S. postmaster or municipal clerk) is available, omit the notary
certificate and include the following statement in the text. A notary or other official empowered to administer
oaths is unavailable.




GENERAL CONDITIONS
APPENDIX A

INDEX
Article Number and Title
A1 Definitions
A2 Information and Services from Others
A3 Hold Harmless
A4 Insurance

A5 Occupational Safety and Health

A6 Equal Employment Opportunity

A7 Payments to the CONTRACTOR
A8 Changes

A9 Audits and Records

A10 CONTRACTING AGENCY Inspections
A11 Termination or Suspension

A12 Officials Not to Benefit

A13 Independent CONTRACTOR

A14 Proselytizing

A15 Covenant against Contingent Fees
A16 Precedence of Documents

A17 Endorsement on Documents

A18 Ownership of Work Products

A19 Subcontractors Successors and Assigns
A20 Claims and Disputes

A21 Extent of Agreement

A22 Taxes

A23 Governing Law

A24 Federal Aid Certification (Highways)
A25 Trade Restrictions

A26 Suspension and Debarment

A27  Additional Provisions

ARTICLE A1
DEFINITIONS

A1.1 Additional or Extra Services — Services, work
products or actions required of the CONTRACTOR above
and beyond provisions of the Agreement.

A1.2 Agreement — This Professional Services
Agreement and its appendices that outline the terms and
conditions regarding CONTRACTOR’s services during
the authorized period of performance.

A1.3 Amendment — A written change to this Agreement.
A1.4 Change — A revision in services, complexity,
character, or duration of the services or provisions of this
Agreement.

A1.5 Commissioner — Commissioner of DEC.

A1.6 CONTRACTING AGENCY - The Department of
Environmental Conservation (DEC).
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PSA No:
IRIS Program No: N/A
Federal Project No: N/A
Date Prepared:

A1.7 Contracting Officer — The individual or a duly
appointed successor designated as the official
representative to administer contracts for the
CONTRACTING AGENCY.

A1.8 CONTRACTOR - The firm (person or any
business combination) providing services.

A1.9 Contractor's Manager — The CONTRACTOR's
representative in responsible charge of the project(s) and
directly answerable for the required services.

A1.10 Contract Manager — CONTRACTING AGENCY’s
representative and the CONTRACTOR'’s primary point of
contract with the CONTRACTING AGENCY.

A1.11 Contracts Officer — CONTRACTING AGENCY’s
representative within the Contracts/Professional Services
section.

A1.12 Funding Agency — An agency of a Federal, State,
Political subdivision, or Local Government which
furnishes funds for the CONTRACTOR's compensation
under this Agreement and which may have established
regulations and requirements binding upon the
CONTRACTING AGENCY and the CONTRACTOR.

A1.13 Notice to Proceed (NTP) — Written authorization
from the CONTRACTING AGENCY to the
CONTRACTOR to provide all or specified services in
accordance with an existing Agreement.

A1.14 Statement of Services — Services and work
products required of the CONTRACTOR by this
Agreement.

A1.15 Subcontractor — CONTRACTOR engaged to
provide a portion of the services by subcontract with the
firm which is a party to this Agreement.

ARTICLE A2
INFORMATION AND SERVICES FROM OTHERS

A2.1 The CONTRACTING AGENCY may, at its election
or in response to a request from the CONTRACTOR,
furnish information or services from other contractors. If,
in the CONTRACTOR's opinion, such information or
services is inadequate, the CONTRACTOR must notify
the CONTRACTING AGENCY of the specific service or
material deemed inadequate and the extent of the
inadequacy prior to use in the performance of this
Agreement. The CONTRACTING AGENCY will then
evaluate and resolve the matter in writing. Unless so
notified by the CONTRACTOR, the CONTRACTING
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AGENCY may assume the information or services
provided are adequate.

ARTICLE A3
HOLD HARMLESS

A3.1 See Appendix D, "Indemnification and Insurance”.

ARTICLE A4
INSURANCE

A4.1 See Appendix D, "Indemnification and Insurance".

ARTICLE A5
OCCUPATIONAL SAFETY AND HEALTH

A5.1 The CONTRACTOR and its Subcontractors shall
observe and comply with the Federal Occupational Safety
and Health act of 1970 and with all safety and health
standards promulgated by the Secretary of Labor under
authority thereof and with all State of Alaska Occupational
Safety and Health Laws and regulations.

ARTICLE A6
EQUAL EMPLOYMENT OPPORTUNITY

A6.1 The CONTRACTOR shall comply with the
following applicable laws and directives and regulations
of the CONTRACTING AGENCY which effectuate them;
all of which are incorporated herein by reference:

Title VI of Federal Civil Rights Act of 1964;

Federal Executive Order 11625 (Equal Employment
Opportunity);

Title 41, Code of Federal Regulations, Part 60 (Equal
Employment Opportunity);

Title 49 Code of Federal Regulations, Part 21
(Discrimination);

Title 49, Code of Federal Regulations, Part 26
(Minority Business Enterprises);

Office of Management and Budget (OMB) circular
102, Attachment O (Procurement Standards);

Alaska Statute (AS) 18.80.200-300 (Discrimination).

A6.2 The CONTRACTOR may not discriminate against
any employee or applicant for employment because of
race, religion, color, national origin, age, physical
disability, sex, or marital status, change in marital status,
pregnancy or parenthood when the reasonable demands
of the position do not require distinction on such basis.
The CONTRACTOR shall take affirmative action to insure
that applicants are employed and that employees are
treated during employment without regard to their race,
religion, color, national origin, age, physical disability, sex,
or marital status. This action must include, but need not
be limited to, the following: employment, upgrading,
demotion, transfer, recruitment or recruitment advertising,
layoff or termination, rates of pay or other forms of
compensation, and selection for ftraining including
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apprenticeship. The CONTRACTOR shall post in
conspicuous places, available employees and applicants
for employment, notices setting out the provisions of this
paragraph.

A6.3 The CONTRACTOR shall state, in all solicitations
or advertisements for employees to work in performance
of this Agreement, that it is an equal opportunity employer
and that all qualified applicants will receive consideration
for employment without regard to race, religion, color,
national origin, age, physical disability, sex, or marital
status.

A6.4 The CONTRACTOR shall send to each labor
union or representative or workers with which the
CONTRACTOR has a collective bargaining Agreement or
other contract or understanding a notice advising the
labor union or workers' representative of the
CONTRACTOR's commitments under this article and
post copies of the notice in conspicuous places available
to all employees and applicants for employment.

A6.5 In the event the CONTRACTOR subcontracts any
part of the services to be performed under this
Agreement, the CONTRACTOR agrees to make good
faith efforts to utilize Disadvantaged Business
Enterprises, to affirmatively solicit their interest, capability
and prices and to furnish documentation of the results of
all such direct contacts on forms provided by or
acceptable to the CONTRACTING AGENCY.

A6.6 The CONTRACTOR shall make, keep and
preserve such records necessary to determine
compliance with equal employment opportunity
obligations and shall furnish required information and
reports. All records must be retained and made available
in accordance with Article A9, Audits and Records.

A6.7 The CONTRACTOR shall include the provisions of
this article in every contract, and shall require the
inclusion of these provisions in every contract entered into
by any of its Subcontractors, so that these provisions will
be binding upon each Subcontractor.

ARTICLE A7
PAYMENTS TO THE CONTRACTOR

A7.1 Payments shall be based on approved
CONTRACTOR's invoices submitted in accordance with
this article and the provisions of Appendix C. The sum of
payments shall not exceed allowable compensation
stated in Notice(s) to Proceed and no payments shall be
made in excess of the maximum allowable total for this
Agreement.

A7.2 The CONTRACTING AGENCY will exert every
effort to obtain required Funding Agency approvals and to
issue authorizations in a timely manner. CONTRACTOR
shall not perform any services without a Notice to Proceed
therefore. Accordingly, the CONTRACTING AGENCY will
not pay the CONTRACTOR for services or associated
reimbursable costs performed outside those which are
authorized by a Notice to Proceed.
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A7.3 CONTRACTOR's invoices shall be submitted
when services are completed or monthly, for months
during which services are performed, as applicable, in a
format provided by or acceptable to the CONTRACTING
AGENCY.

A7.4 In the event items on an invoice are disputed,
payment on those items will be held until the dispute is
resolved. Undisputed items will not be held with the
disputed items.

A7.5 The CONTRACTOR shall submit a final invoice
and required documentation within 90 days after final
acceptance of services by the CONTRACTING AGENCY.
The CONTRACTING AGENCY will not be held liable for
payment of invoices submitted after this time unless prior
written approval has been given. Total payment of all
Subcontractors and satisfactory compliance with Article
A22, Taxes, are conditions precedent to final payment.

ARTICLE A8
CHANGES

A8.1 Changes (including "Supplemental Agreements")
in the period of performance, general conditions,
statement of services, or other provisions established by
this Agreement may be made by written Amendment only.
If such changes cause an increase or a decrease in the
CONTRACTOR's cost, an equitable adjustment shall be
made and specified in the Amendment. The
CONTRACTOR shall not perform any additional or extra
services prior to receiving a fully executed copy of an
Amendment and a Notice to Proceed, except as the
CONTRACTOR may be directed under the provisions of
Article A20, Claims and Disputes.

A8.2 If at any time the CONTRACTING AGENCY
through its authorized representatives, either verbally or
in writing, requests or issues instructions for Additional or
Extra Services or otherwise directs actions which conflict
with any provision of this Agreement, the CONTRACTOR
shall, within 30 days of receipt and prior to pursuing such
instructions, so notify the CONTRACTING AGENCY in
writing, and to the extent possible, describe the services
and estimated cost of any Additional or Extra Services.
The CONTRACTING AGENCY will then evaluate and, if
appropriate, negotiate an Amendment. Unless so notified
by the CONTRACTOR, the CONTRACTING AGENCY
will conclude such instructions have not changed any
provisions of this Agreement nor require additional
compensation. No additional payments shall be made to
the CONTRACTOR without such notice.

ARTICLE A9
AUDITS AND RECORDS

A9.1 The CONTRACTOR shall maintain records of
performances, communications, documents,
correspondence and costs pertinent to this Agreement
and the Funding or CONTRACTING AGENCY's
authorized representatives shall have the right to examine
such records and accounting procedures and practices.
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A9.2 The Funding or CONTRACTING AGENCY's
authorized representatives shall have the right to examine
all books, records, documents and other data of the
CONTRACTOR related to the negotiation, pricing and
performance of this Agreement and any modification or
change for the purpose of evaluating the accuracy,
completeness and currency of the data submitted. The
right of examination shall extend to all documents
necessary to permit adequate evaluation of the data,
computations and projections used.

A9.3 The materials described in this article shall be
made available at a business office of the CONTRACTOR
at all reasonable times for inspection, audit or
reproduction, for a minimum of 3 years from the date of
any resulting final settlement.

A9.3.1 If this Agreement is completely or partially
terminated, records relating to the services terminated
shall be made available for a minimum of three (3) years
from the date of any termination or resulting final
settlement, whichever is later.

A9.3.2 Records which relate to appeals under Article
A20, Claims and Disputes, or litigation or the settlement
of Claims arising out of the performance of this
Agreement shall be made available until such appeals,
litigation or Claims have been concluded.*

ARTICLE A10
CONTRACTING AGENCY INSPECTIONS

A10.1 The CONTRACTING AGENCY has the right to
inspect, in the manner and at reasonable times it
considers appropriate during the period of this
Agreement, all facilties and activities of the
CONTRACTOR as may be engaged in the performance
of this Agreement.

ARTICLE A11
TERMINATION OR SUSPENSION

A11.1 This Agreement may be terminated by either party
upon 10 days written notice if the other party fails
substantially to perform in accordance with its terms
through no fault of the party initiating the termination
(default termination). If the CONTRACTING AGENCY
terminates this Agreement, the CONTRACTING
AGENCY will pay the CONTRACTOR a sum equal to the
percentage of work completed that can be substantiated
in whole or in part either by the CONTRACTOR to the
satisfaction of the CONTRACTING AGENCY or by the
CONTRACTING AGENCY. If the CONTRACTING
AGENCY becomes aware of any non-conformance with
this Agreement by the CONTRACTOR, the
CONTRACTING AGENCY will give prompt written notice
thereof to the CONTRACTOR. Should the
CONTRACTOR's services remain in non-conformance,
the percentage of total compensation attributable to the
nonconforming work may be withheld.

A11.2 The CONTRACTING AGENCY may at any time
terminate (convenience termination) or suspend this
Agreement for its needs or convenience. In the event of a
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convenience termination, or suspension for more than 3
months, the CONTRACTOR will be compensated for
authorized services and authorized expenditures
performed to the date of receipt of written notice of
termination or suspension plus reasonable expenses. No
fee or other compensation for the uncompleted portion of
the services will be paid except for already incurred
indirect costs which the CONTRACTOR can establish
and which would have been compensated for over the life
of this Agreement, but because of the termination or
suspension would have to be absorbed by the
CONTRACTOR without further compensation.

A11.3 Iffederal funds support this Agreement, settlement
for default or convenience termination must be approved
by the Funding Agency.

A11.4 In the event of termination or suspension, the
CONTRACTOR shall deliver all work products, reports,
estimates, schedules and other documents and data
prepared pursuant to this Agreement to the
CONTRACTING AGENCY.

ARTICLE A12
OFFICIALS NOT TO BENEFIT

A12.1 No member of or delegate to Congress, United
States Commissioner or other officials of the Federal,
State, Political subdivision or Local Government shall be
admitted to any share or part of this Agreement or any
benefit to arise therefrom.

ARTICLE A13
INDEPENDENT CONTRACTOR

A13.1 The CONTRACTOR and its agents and
employees shall act in an independent capacity and not
as officers or agents of the CONTRACTING AGENCY in
the performance of this Agreement except that the
CONTRACTOR may function as the CONTRACTING
AGENCY's agent as may be specifically set forth in this
Agreement.

A13.2 Any and all employees of the CONTRACTOR,
while engaged in the performance of any work or services
required by the CONTRACTOR under this Agreement,
shall be considered employees of the CONTRACTOR
only and not of the CONTRACTING AGENCY and any
and all Claims that may or might arise under the Worker's
Compensation Act on behalf of said employees, while so
engaged and any and all Claims made by a third party as
a consequence of any negligent act or omission on the
part of the CONTRACTOR's employees, while so
engaged on any of the services to be rendered herein,
shall be the sole obligation and responsibility of the
CONTRACTOR.
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A13.3 This Agreement will be declared null and void
should the CONTRACTING AGENCY determine that by
Internal Revenue Service definitions the CONTRACTOR
is an employee of the CONTRACTING AGENCY.

ARTICLE A14
PROSELYTIZING

A14.1 The CONTRACTOR agrees that it will not engage
on a full or part time basis, during the period of this
Agreement, any person or persons who are or have been
employed by the CONTRACTING AGENCY during the
period of this Agreement or during the 90 days
immediately preceding the date of this Agreement except
those who have been regularly retired or approved in
writing by the CONTRACTING AGENCY.

ARTICLE A15
COVENANT AGAINST CONTINGENT FEES

A15.1 The CONTRACTOR shall comply with the
Copeland "Anti-Kickback" Act (18 USC 874) as
supplemented in Federal Department of Labor
regulations (29 CFR, part 3), which are incorporated by
reference and made a part of this Agreement.

A15.2 The CONTRACTOR warrants that it has not
employed or retained any organization or person, other
than a bona fide employee, to solicit or secure this
Agreement and that it has not paid or agreed to pay any
organization or person, other than a bona fide employee,
any fee, commission, percentage, brokerage fee, gift or
other consideration contingent upon or resulting from the
award or making of this Agreement. For breach or
violation of this warranty, the CONTRACTING AGENCY
has the right to annul this Agreement without liability or, in
its discretion, to deduct from the allowable compensation
the full amount of such commission, percentage,
brokerage or contingent fee.

A15.3 The CONTRACTING AGENCY warrants that the
CONTRACTOR or the CONTRACTOR's representative
has not been required, directly or indirectly as an express
or implied condition in obtaining or carrying out this
Agreement, to employ or retain, or agree to employ or
retain, any organization or person or to make a
contribution, donation or consideration of any kind.

ARTICLE A16
PRECEDENCE OF DOCUMENTS

A16.1 Components of this Agreement shall stand and
prevail in the following order: Agreement over General
Conditions; General Conditions over Statement of
Services: Statement of Services over Basis of
Compensation; Basis of Compensation over any
appendices beyond Appendix C.

A16.2 If a "Request for Proposal" (RFP) and/or a
proposal are appended to this Agreement, the
components described in paragraph A16.1 shall stand
and prevail over the proposal and the proposal over the
RFP.
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ARTICLE A17
ENDORSEMENT ON DOCUMENTS

A17.1 Endorsements and professional seals, if
applicable, must be included on all final drawings,
specifications, cost estimates and reports prepared by the
CONTRACTOR. Preliminary copies of such documents
submitted for review must have seals affixed without
endorsement (signature).

ARTICLE A18
OWNERSHIP OF WORK PRODUCTS

A18.1 Work products produced under this Agreement,
except items which have pre-existing copyrights, are the
property of the CONTRACTING AGENCY. Payments to
the CONTRACTOR for services hereunder include full
compensation for all work products produced by the
CONTRACTOR and its Subcontractors and the
CONTRACTING AGENCY shall have royalty free non-
exclusive and irrevocable right to reproduce, publish, or
otherwise use, and to authorize others to use, such work
products.

A18.2 Should the CONTRACTING AGENCY elect to
reuse work products provided under this Agreement for
other than the original project and/or purpose, the
CONTRACTING AGENCY will indemnify the
CONTRACTOR and its Subcontractors against any
responsibilities or liabilities arising from such reuse.
Additionally, any reuse of design drawings or
specifications provided under this Agreement must be
limited to conceptual or preliminary use for adaptation and
the original CONTRACTOR's or Subcontractor's
signature, professional seals and dates removed. Such
reuse of drawings and specifications, which require
professional seals and dates removed, will be signed,
sealed and dated by the professional who is in direct
supervisory control and responsible for all adaptation.

ARTICLE A19
SUBCONTRACTORS, SUCCESSORS AND ASSIGNS

A19.1 The CONTRACTING AGENCY must concur in
the selection of any person or firm that may be engaged
in performance of this Agreement to provide negotiable
professional or technical services, products, etc., (vs.
commodity items available to the general public in stores
at market prices).

A19.2 If this Agreement includes named firms or
individuals, then such firms or individuals shall be
employed for the designated services, unless the
Agreement is changed by Amendments.

A19.3 The CONTRACTOR shall not assign, sublet or
transfer any interest in this Agreement without the prior
written consent of the CONTRACTING AGENCY.

A19.4 The CONTRACTOR binds itself, its partners, its
Subcontractors, assignees and legal representatives to
this Agreement and to the successors, assignees and
legal representatives of the CONTRACTING AGENCY
with respect to all covenants of this Agreement.
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A19.5 The CONTRACTOR shall include provisions
appropriate to effectuate the purposes of this Appendix A
in all subcontracts executed to perform services under
this Agreement which may exceed a cost of $25,000.

ARTICLE A20
CLAIMS AND DISPUTES

A20.1 If the CONTRACTOR becomes aware of any act
or occurrence which may form the basis of a Claim by the
CONTRACTOR for additional compensation or an
extension of time for performance, or if any dispute arises
regarding a question of fact or interpretation of this
Agreement, the CONTRACTOR shall immediately inform
the Contracts Officer. If the matter cannot be resolved
within 7 days, the CONTRACTOR shall, within the next
14 days, submit an "Intent to Claim" in writing to the
Contracts Officer.

A20.1.1 If the CONTRACTOR believes additional
compensation is warranted, the CONTRACTOR shall
immediately begin to keep and maintain complete,
accurate and specific daily records concerning every
detail of the potential Claim including actual costs
incurred. The CONTRACTOR shall give the
CONTRACTING AGENCY access to any such record
and, when so requested, shall forthwith furnish the
CONTRACTING AGENCY copies thereof.

A20.1.2 The Claim, if not resolved, shall be presented to
the Contracting Officer, in writing, within 60 days following
receipt of the "Intent to Claim". Receipt of the Claim will
be acknowledged in writing by the Contracting Officer.

A20.1.3 The CONTRACTOR agrees that unless these
written notices are provided, the CONTRACTOR will have
no entitlement to additional time or compensation for such
act, event or condition. The CONTRACTOR shall in any
case continue diligent performance under this
Agreement.

A20.2 The Claim shall specifically include the following:

A20.2.1 The act, event or condition giving rise to the
Claim.

A20.2.2 The provisions of the Agreement which apply to
the Claim and under which relief is provided.

A20.2.3 The item or items of project work affected and
how they are affected.

A20.2.4 The specific relief requested, including Contract
Time if applicable, and the basis upon which it was
calculated.

A20.3 The Claim, in order to be valid, must not only
show that the CONTRACTOR suffered damages or delay
but that those conditions were actually a result of the act,
event or condition complained of and that the Agreement
provides entitlement to relief to the CONTRACTOR for
such act, event, or condition.

A20.3.1 The CONTRACTING OFFICER reserves the
right to make written requests to the CONTRACTOR at
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any time for additional information which the
CONTRACTOR may possess relative to the Claim. The
CONTRACTOR agrees to provide the Contracting Officer
such additional information within 30 days of receipt of
such a request. Failure to furnish such additional
information may be regarded as a waiver of the Claim.

A20.3.2 If the Claim is not resolved by Agreement within
90 days of its receipt, the Contracting Officer will issue a
written decision to the CONTRACTOR.

A20.3.3 The CONTRACTOR shall certify that the Claim
is made in good faith, that the supporting cost and pricing
data are accurate and complete to the best of the
CONTRACTOR's knowledge and belief, and that the
amount requested accurately reflects the adjustment to
the Agreement for which the CONTRACTOR believes the
CONTRACTING AGENCY is liable.

A20.4 The CONTRACTOR will be furnished a written
signed copy of the Contracting Officer's decision within 90
days, unless additional information is requested by the
Contracting Officer. The Contracting Officer’s decision is
final unless, within 14 days of receipt of the decision, the
CONTRACTOR delivers a written Notice of Appeal to the
Commissioner designated on Page 2 of this Agreement.

A20.5 Procedures for appeals and hearings are covered
under AS 36.30.625 and AS 36.30.630.

ARTICLE A21
EXTENT OF AGREEMENT

A21.1 This Agreement including appendices represents
the entire and integrated Agreement between the
CONTRACTING AGENCY and the CONTRACTOR and
supersedes all prior negotiations, representations or
Agreements, written or oral.

A21.2 Nothing contained herein may be deemed to
create any contractual relationship between the
CONTRACTING AGENCY and any Subcontractors or
material suppliers; nor may anything contained herein be
deemed to give any third party Claim or right of action
against the CONTRACTING AGENCY or the
CONTRACTOR which does not otherwise exist without
this Agreement.

A21.3 This Agreement may be changed only by written
Amendment executed by both the CONTRACTING
AGENCY and the CONTRACTOR.

A21.4 All communications that affect this Agreement
must be made or confirmed in writing and must be sent to
the addresses designated in this Agreement.

A21.5 The CONTRACTOR on receiving final payment
will execute a release, if required, in full of all Claims
against the CONTRACTING AGENCY arising out of or by
reason of the services and work products furnished and
under this Agreement.
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ARTICLE A22
TAXES

A22.1 As a condition of performance of this Agreement,
the CONTRACTOR shall pay all Federal, State and Local
taxes incurred by the CONTRACTOR and shall require
their payment by any Subcontractor or any other persons
in the performance of this Agreement.

ARTICLE A23
GOVERNING LAW

A23.1 This Agreement is governed by the laws of the
State of Alaska and Federal and Local Laws and
Ordinances applicable to the work performed. The
CONTRACTOR shall be cognizant and shall at all times
observe and comply with such laws which in any manner
affect those engaged or employed in the performance, or
which in any way affects the manner of performance, of
this Agreement.

ARTICLE A24
FEDERAL AID CERTIFICATION
(For Agreements exceeding $100,000)

A24.1 The CONTRACTOR certifies, by executing this
Agreement, to the best of his or her knowledge and belief,
that:

A24.1.1 No federal appropriated funds have been paid or
will be paid, by or on behalf of the CONTRACTOR, to any
person for influencing or attempting to influence an officer
or employees of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the
entering into of any cooperative Agreement, and at the
extension, continuation, renewal, Amendment, or
modification of any Federal contract, grant, loan, or
cooperative Agreement.

A24.1.2 If any funds other than Federal appropriated
funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress
in connection with this Federal contract, grant, loan, or
cooperative Agreement, the undersigned shall complete
and submit Standard Form LLL, Disclosure of Lobbying
Activities, in accordance with its instructions. Any person
who fails to file the required disclosure shall be subject to
a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

A24.2 This certification is a material representation of
fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification
is a prerequisite for making or entering into this
transaction imposed by Section 1352, Title 31, U.S. Code.

A24.3 The CONTRACTOR also agrees by executing
this Agreement that the CONTRACTOR shall require that
the language of this certification be included in all lower
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tier subcontracts, which exceed $100,000 and that all
such subrecipients shall certify and disclose accordingly.

ARTICLE A25
TRADE RESTRICTIONS

The CONTRACTOR or Subcontractor, by submission of
an offer and/or execution of a contract, certifies that it:

a. is not owned or controlled by one or more
citizens of a foreign country included in the list
of countries that discriminate against U.S. firms
published by the Office of the United States
Trade Representative (USTR);

b. Has not knowingly entered into any contract or
subcontract for this project with a person that is
a citizen or national of a foreign country on said
list, or is owned or controlled directly or
indirectly by one or more citizens or nationals
of a foreign country on said list;

c. Has not procured any product nor
subcontracted for the supply of any product for
use on the project that is produced in a foreign
country on said list.

Unless the restrictions of this clause are waived by the
Secretary of Transportation in accordance with 49 CFR
30.17, no contract shall be awarded to a contractor or
subcontractor who is unable to certify to the above. If the
CONTRACTOR knowingly procures or subcontracts for
the supply of any product or service of a foreign country
on said list for use on the project, the Federal Aviation
Administration may direct through the Sponsor
cancellation of the contract at no cost to the Government.

Further, the CONTRACTOR agrees that, if awarded a
contract resulting from this solicitation, it will incorporate
this provision for certification without modification in each
contract and in all lower tier subcontracts. The
CONTRACTOR may rely on the certification of a
prospective subcontractor unless it has knowledge that
the certification is erroneous.

The CONTRACTOR shall provide immediate written
notice to the sponsor if the CONTRACTOR learns that its
certification or that of a subcontractor was erroneous
when submitted by reason of changed circumstances.

This certification is a material representation of fact upon
which reliance was placed when making the award. If it
is later determined that the CONTRACTOR or
subcontractor knowingly rendered an erroneous
certification, the Federal Aviation Administration may
direct through the Sponsor cancellation of the contract or
subcontract for default at no cost to the Government.

Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to
render, in good faith, the certification required by this
provision. The knowledge and information of a contractor
is not required to exceed that which is normally posed by
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a prudent person in the ordinary course of business
dealings.

This certification concerns a matter within the jurisdiction
of an agency of the United States of America and the
making of a false, fictitious or fraudulent certification may
render the maker subject to prosecution under Title 18,
United States Code, Section 1001.

ARTICLE A26
SUSPENSION AND DEBARMENT

The bidder/offeror certifies, by submission of this proposal
or acceptance of this contract, that neither it nor its
principals is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded
from participation in this transaction by any Federal
department or agency. It further agrees by submitting this
proposal that it will include this clause without modification
in all lower tier transactions, solicitations, proposals,
contracts, and subcontracts. Where the
bidder/offeror/contractor or any lower tier participant is
unable to certify to this statement, it shall attach an
explanation to this solicitation/ proposal.

ARTICLE A27
ADDITIONAL PROVISIONS

(Any deletion or modification of Articles A1 through A26
shall be approved "as to form" by the CONTRACTING
AGENCY's legal section, acknowledged in writing, and
attached as an Exhibit to this Appendix.)

A27.1 The CONTRACTOR shall comply, and ensure
subcontractors comply, with the attached Prohibition on
Certain Telecommunications and Video Surveillance
Services or Equipment per 2 CFR 200.216.

A27.2 The CONTRACTOR shall comply with all
applicable standards, orders or regulations issued
pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and
the Federal Water Pollution Control Act as amended (33
U.S.C. 1251-1387). Violations must be reported to the
Federal awarding agency and the Regional Office of the
Environmental Protection Agency (EPA).

A27.3 The CONTRACTOR shall comply with American
and Iron Steel requirements mandated by Section 746 of
Title VII of the Consolidated Appropriations Act of 2017
(Division A - Agriculture, Rural Development, Food and
Drug  Administration,  and Related  Agencies
Appropriations Act, 2017) and subsequent statutes
mandating domestic preference, as applicable. This shall
be referred to as AlS.

(1 The CONTRACTOR shall include costs of
compliance with AIS in engineering fees (if appropriate)
and in engineer’s opinions of probable cost and
associated revisions.

(2) The CONTRACTOR shall provide the
CONTRACTING AGENCY an engineer’'s estimate that
includes AIS compliant materials and a separate
engineer’s estimate that is not restricted to AIS complaint
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components for the purposes of evaluating the additional
financial burden of AIS compliance.

(3) For any AIS products specified by brand names in
the plans and specifications, the CONTRACTOR shall
obtain a manufacturer’s certification letter (see Exhibit D)
from the manufacturer to verify the products comply with
AlS.

(4) The CONTRACTOR shall provide copies of
Manufacturers’ Certification letters (see Exhibit D) to the
CONTRACTING AGENCY on any brand name iron and
steel products along with the Plans and Specifications.
Manufacturers’ Certification Letters will be included in the
Bidding Documents.

(6) The CONTRACTOR shall certify that plans and
specifications comply with AIS (exhibit B).

(6) The CONTRACTOR shall review shop drawings
and change orders to ensure compliance with AlS. For
shops drawings under consideration for any brand name,
equal and/or substitute, and any iron and steel products
subject to AIS, the CONTRACTOR shall notify the
CONTRACTING AGENCY of the need to obtain a
manufacturers’ certification letter (see Exhibit D) from the
general contractor to verify the products comply with AIS.
(7) For any change order under consideration for any
AIS products, the CONTRACTOR shall notify the
CONTRACTING AGENCY of the need to obtain a
manufacturer’s certification letter (see Exhibit D) from
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parties submitting the change proposal to ensure
compliance with AlS.

A27.4 AIS General Requirements:

(1) The term “iron and steel products” means the
following products made primarily of iron or steel: lined or
unlined pipes and fittings, manhole covers and other
municipal castings, hydrants, tanks, flanges, pipe clamps
and restraints, valves, structural steel, reinforced precast
concrete, and construction materials. The deminimis and
minor components waiver {add project specific waivers as
applicable} apply to this contract.

(2) The CONTRACTING AGENCY is ultimately
responsible for compliance with and will be responsible
for the following:

a) Signing change orders and partial payment
estimates and thereby acknowledging
responsibility for compliance with AIS
requirements.

b) Obtaining the certification letters from the
CONTRACTOR upon substantial completion
of the project and maintaining this
documentation for the life of the project.

c) Including AIS clauses in the procurement
contracts and obtaining manufacturers’
certification letters for iron and steel products
when those products are procured directly by
the CONTRACTING AGENCY.
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RUS Bulletin 1780-35
Exhibit B
Page 1

ENGINEER’S CERTIFICATION OF COMPLIANCE WITH PROVISIONS OF THE AMERICAN IRON AND STEEL
REQUIREMENTS OF SECTION 746 OF TITLE VII OF THE CONSOLIDATED APPROPRIATIONS ACT OF 2017 (DIVISION
A - AGRICULTURE, RURAL DEVELOPMENT, FOOD AND DRUG ADMINISTRATION, AND RELATED AGENCIES
APPROPRIATIONS ACT, 2017) AND SUBSEQUENT STATUTES MANDATING DOMESTIC PREFERENCE

DATE:

RE: PROJECT NAME
APPLICANT
CONTRACT NUMBER

I hereby certify that to the best of my knowledge and belief all iron and steel products referenced in the Plans, Specifications, and
Bidding Documents for this project comply with Section 746 of Title VII of the Consolidated Appropriations Act of 2017 (Division A
- Agriculture, Rural Development, Food and Drug Administration, and Related Agencies Appropriations Act, 2017) and subsequent
statutes mandating domestic preference or are the subject of a waiver approved by the Secretary of Agriculture or designee. This
certification is not intended to be a warranty in any way, but rather the designer’s professional opinion that to the best of their
knowledge the documents comply.

I hereby commit that to the best of my ability all iron and steel products that will be referenced in the Bid Addenda, Executed
Contracts, and Change Orders will comply with Section 746 of Title VII of the Consolidated Appropriations Act of 2017 (Division A -
Agriculture, Rural Development, Food and Drug Administration, and Related Agencies Appropriations Act, 2017) and subsequent
statutes mandating domestic preference or will be the subject of a waiver approved by the Secretary of Agriculture or designee.

Name of Engineering Firm (PRINT)

By Authorized Representative (SIGNATURE)

Title

This letter is to be submitted prior to Agency authorization of Advertisement for Bids.
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RUS Bulletin 1780-35
Exhibit D
Page 1

EXAMPLE OF A MANUFACTURER’S CERTIFICATION LETTER OF COMPLIANCE WITH PROVISIONS OF THE
AMERICAN IRON AND STEEL (AIS) REQUIREMENTS OF SECTION 746 OF TITLE VII OF THE CONSOLIDATED
APPROPRIATIONS ACT OF 2017 (DIVISION A - AGRICULTURE, RURAL DEVELOPMENT, FOOD AND DRUG
ADMINISTRATION, AND RELATED AGENCIES APPROPRIATIONS ACT, 2017) AND SUBSEQUENT STATUTES
MANDATING DOMESTIC PREFERENCE

Date:

Company Name:

Company Address:

Subject: AIS Step Certification for Project (X), Owner’s Name, and Contract Number

I, (company representative), certify that the (melting, bending, galvanizing, cutting, etc.) processes for (manufacturing or fabricating)
the following products and/or material shipped or provided for the subject project is in full compliance with the AIS requirement as
mandated by Section 746 of Title VII of the Consolidated Appropriations Act of 2017 (Division A - Agriculture, Rural Development,
Food and Drug Administration, and Related Agencies Appropriations Act, 2017) and subsequent statutes mandating domestic
preference.

Item, Products and/or Materials, and location of delivery (City, State):

1.
2.

Such processes for AIS took place at the following location:

(City, State)

This certification is to be submitted upon request to interested parties (e.g. municipalities, consulting engineers, general contractors,
etc.)

If any of the above compliance statements change while providing materials to this project, please immediately notify the person(s)
who is requesting to use your product(s).

Authorized Company Representative Signature
(Note: Authorized signature shall be manufacturer’s representative not the material distributor or supplier)
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VSW Project No: 23-VSW-KCK-008
STATEMENT OF SERVICES Date Prepared: 6/28/2023

APPENDIX B

Kachemak Selo Wellfield Feasibility Study
Article B1 Administrative Requirements

1.1 General
The contractor shall provide services as identified and authorized by one sequentially numbered Notice to Proceed. The
contractor shall not perform services or incur billable expense except as authorized by a NTP.

1.2 Minimum Qualifications
In order for offers to be considered responsive offerors must meet the following minimum qualification requirements.
Offerors must state in their cover letter that they meet these requirements.

1. The proposing firm shall be in the business of providing engineering design services and construction administration
services for water and wastewater system projects.

The project manager shall have at least five (5) years of project management experience.

The project manager shall be a current licensed professional engineer in the State of Alaska.

The project manager shall have at least five (5) years of design experience as a P.E. in the State of Alaska.

The project manager shall have experience with Construction Administration on designs they completed in this time
frame.

The project team shall include a hydrologist currently licensed in the State of Alaska.

The offeror shall have experience working in any of the communities served by Village Safe Water or the Alaska
Native Tribal Corporation (ANTHC) as listed in the attached Community Water Sewer Improvements Contact List
spreadsheet. Experience shall include engineering services for water or wastewater infrastructure.

abkwn

No

An offeror’s failure to meet these minimum qualification requirements will cause their proposal to be considered non-
responsive and rejected.

1.3 Project Staff
All services must be performed by or under the direct supervision of the following individuals. Replacement of, or addition
to, the Project Staff named below shall be accomplished only by prior written approval from the department:

N ProiectR ibiliti

1.4 Definitions and Project Responsibility
The department’s project manager or designee shall be the contractor's main point of contact. The contractor shall not
deal directly with other department personnel or the subsequent construction contractor without the project manager’s
approval.

Department or Contracting Agency State of Alaska, Department of
Environmental Conservation, Village Safe
Water Program

Contractor Selected Design Contractor
Project Manager Department Village Safe Water (VSW) Engineer
Construction Contractor Subsequent Construction Contactor

General Terms:
e The Contractor herein is the “Engineer”.

The “Department” is the Owner with the rights and privileges that pertain to the Owner.
The “Builder” herein refers to a contractor under contract with the Department for services to the project.
The Engineer shall act as the Department’s Representative during construction with respect to the Builder.
The Engineer shall administer the Builder’s contract with the Department to the degree defined herein.
Engineer shall act on behalf of the Department only as specifically stipulated herein.
e Construction Administration services includes Assistance during Bidding, Services during Construction, and

Services during Closeout and Warranty.
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1.5 Project Location and Travel
The project location is Kachemak Selo, Alaska. Travel under the resulting contract shall be in accordance with the State’s
travel policies AAM 60 Travel. Travel must be pre-approved by the project manager.

1.6 Schedule
The RFP schedule set out herein represents the State of Alaska’s best estimate of the schedule that will be followed. If a
component of this schedule, such as contract execution, is delayed, the rest of the schedule may be shifted accordingly.
Calendar days are used unless otherwise noted.

Event/Deliverable

Event or Deliverable Deadlines

Contract execution / Issue Notice to Proceed
(NTP) 1 Phase |

Estimated September 1, 2023

Phase | — Task 1 Deliverable Trip Report

3 weeks after NTP 1

Phase | — Task 1 Deliverable Approved Well
Drilling Plan and Hydrological Site
Investigation

4 weeks after NTP 1

Phase | — Task 2 Deliverables Permitting

8 weeks after NTP 1

Issue NTP 2 for Phase Ill Bidding and Contracting
Assistance to Procure Well Drilling Contactor

9 weeks after NTP 1

Phase | — Task 3 Deliverables Well Drilling
Specifications / Bid Documents

4 weeks after NTP 2

Phase | — Task 4 Deliverables Field Services to
Direct Drilling Work and Log Wells

10 weeks after NTP 2

Phase | — Task 5 Deliverables Initial Feasibility
Report

4 weeks after Field Services to Direct
Drilling Work and Log Wells

Phase | — Task 6 Deliverables Final Feasibility
Report

4 weeks after Draft Feasibility Report

Issue NTP 3 Phase Il Design and Specification
Development

Estimated Spring 2024

Phase Il — Task 1 Deliverable Review Meetings

See Phase Il Scope of Service

Phase Il — Task 2 Deliverable Preliminary Design

4 weeks after NTP 3

Technical Memo
Phase Il — Task 3 Deliverable Design Analysis
Report (DAR)
Phase Il — Task 4 Deliverable 35% Drawings
Phase Il — Task 5 Deliverable 65% Drawings
Phase Il — Task 6 Deliverable 95% Drawings
Issue NTP 4 for Phase Ill Bidding and Contracting
Assistance
Phase |l — Task 7 Deliverable Permitting
Phase Il — Task 8 Deliverable 100% Drawings
Construction Start
Construction Complete

4 weeks after Tech Memo

4 weeks after DAR

6 weeks after 35% Submittal
8 weeks after 65% Submittal
8 weeks after 65% Submittal

4 weeks after 95% Submittal

1 week after finalize permitting

3 months after Approval to Construct (ATC)
24 months after construction start

1.7 General Standards
The contractor shall perform all services in accordance with applicable codes, regulations and standards, professional
practice procedures, and commonly recognized construction methods. The contractor shall consider the geographical
location, intent of the project and any site specific constraints when performing work.

1.8 Unit of Measure
The contractor shall use U.S. Customary units of measure throughout the project.

1.9 Professional Registration
All reports, plans, specification, estimates and similar work products provided by the contractor shall be prepared by or
under the supervision of the Registered Alaskan Engineer or Architect in responsible charge for the services. These
Engineers or Architects shall be currently registered in the State of Alaska and they shall sign, seal and certify as to the
accuracy of each final work product for which they are responsible.

1.10 Billing Reports
The contractor shall provide a two-page (typical) report with each monthly billing for months in which services are
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performed. The report shall specifically describe the services and other items for which the billing is submitted, and shall
estimate the percent the services are complete. Any delayed costs from previous billing periods that are included in the
current billing must be clearly explained in the report.

1.1 Correspondence
All correspondence prepared by the contractor shall bear the department’s assigned project name and numbers (State &
Federal).

1.12  Documents and Reports
Documents and Reports shall be printed with solid black letters that are double spaced on white, 8.5 inch x 11 inch bond
or "Xerox Copy" paper. Other size paper may be used for illustrations if they are folded to 8.5 inch x 11-inch size. Original
documents and reports shall be printed on one side of the paper only and shall be ready for copying. Documents and
reports shall have no black and white photographs, color photographs, or multicolored graphics except as specifically
approved by the Contracting Agency. Original, camera ready, copies of final documents and reports shall be submitted to
the Contracting Agency for a check before printing.

1.13  Copies
When the Contract calls for multiple copies of documents or reports, the copies shall be printed on both sides of the
paper. However, the cover and pages with approved illustrations, multicolored graphics, or photographs shall be printed
on one side of the page only. All copies - except for originals - shall be bound.

1.14  Page Numbers
All documents shall be page numbered to allow every major Section, Chapter, Appendix, etc., to begin on a "right hand,"
odd numbered page.

1.15  Covers
The cover of all documents and reports shall include the following information:
Name of document or report.
Date.
Indicate whether draft or final.
Project Name.
State and Federal Project Number(s).
Prepared for: Department of Environmental Conservation, Village Safe Water Program.
Prepared by:
Map and/or picture of project area.

Se poooTp

1.16  Contractor Name on Plan Sheets and Documents
No contractor logos shall be allowed on any electronic or hard copy document produced for the department. The
contractor company name shall be included in the box above or below the engineer’s seal on each plan sheet. Documents
produced for the department shall include the contractor’'s company name at the bottom right of the first page, cover sheet
or title sheet only. Contractor letterhead shall be allowed only as exhibits in document appendices. The contractor name
shall be in the same font as other lettering on the plan sheet or document, shall be 1/16” or less in height on 11”X17” plan
sheets, and shall be in the following format:

PLANS DEVELOPED BY:
COMPANY NAME
ADDRESS
TELEPHONE NO.
CERTIFICATION OF AUTHORIZATION NO.

1.17  Plans, Maps, and Plats
Plans, Maps, and Plats shall be submitted with solid black ink on 11 x 17 inch bond paper. Submit final drawings on 11 x
17 inch bond paper and in pdf format. Digital Copies

The department uses Microsoft Windows (Word, Excel) and AutoCAD Civil 3D 2016 software. The contractor shall submit
all digital files in formats fully compatible with the department’s software. Formal submittals shall be on CD-R(W) or as
approved by the department. Provide informal digital submittals as approved by the department.

1.18  Drafting
Design submittal plan sets shall be provided as PDF. The 100% drawings shall be submitted in either Autocad, current
format, or DXF format to the department as a resource file. All submissions shall include the Autocad drawing files, or DXF
drawing files, on CD ROM discs or thumb drive.
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1.19  Specifications and Estimates
Specifications and Estimates shall be submitted with solid black letters that are double spaced on white, 8.5 inch x 11-inch
bond or "Xerox Copy" paper. They shall be printed on one side of the paper only and shall be ready for copying.
Specifications and estimates shall contain no graphics and no photographs except as specifically approved by the
Contracting Agency. All Specifications shall also be submitted on CD ROM discs or thumb drive as document files for
Microsoft Word current edition. It is the contractor’s responsibility to ensure all document files are virus free.

1.20  Revisions
The Contractor shall modify work products in response to direction from the Contracting Agency. Corrections,
adjustments, or modifications necessitated by the review/approval process, but which do not substantially affect the
scope, complexity, or character of the services, shall be considered a normal part of the Contractor's services.

1.21 Errors and Omissions
Except as described in this Statement of Services, work products shall be essentially complete when submitted to the
Contracting Agency. Work products having significant errors or omissions will not be accepted until such problems are
corrected.

1.22  Review Meetings
Following each review the Contracting Agency will provide written comments and may hold a meeting to discuss the
issues. The Contractor's personnel who are in-responsible-charge for the work products under review shall attend the
meeting and they may be asked to interpret and provide explanations of the content.

1.23  Comment Resolution
The Contractor shall provide a written response with subsequent submittals that address all written and oral comments
from the Contracting Agency. All changes from previous submittals shall be clearly explained.

1.24  Reproduction and Distribution
When the contract requires only the original or only one copy of a work product to be delivered, the Contracting Agency
will reproduce and distribute any other copies required. Iltems delivered for reproduction shall be organized and camera
ready for copying and not stapled or otherwise bound.

1.25  Engineer Estimate
The contractor shall provide their best construction estimate for each design phase. The contractor shall not release
any information pertinent to the engineer’s estimate without the prior written authorization by the department’s project
manager.

1.26  Cost Effective Design
When developing the design the contractor shall advise the department of any cost effective solutions such as minimum
or desirable design criteria.

1.27  Specifications
The contractor shall not specify sole source materials unless the department first obtains a sole source approval. The
contractor shall not specify brand name materials unless a minimum of three (3) are named, and if “Department approved
equivalent” is used, specify the criteria for judging equivalence.

1.28  Attachments
The following are attached to this RFP.
1 Community Water Sewer Improvements Contact List.
2 VSW Basic Plan Set Requirements.
3 VSW Design Analysis Report Table of Contents.
The following attachments will be sent to offerors via ZendTo:
4  Water Source Improvements Preliminary Engineering Report Kachemak Selo, Alaska, September 2019.
5 The Village of Kachemak Selo Water Company Incorporated Resolution for secondary contaminant removal
techniques, April 2022.
6 Voznesenka, Alaska Water System Expansion Feasibiliy Study, September 2004.
7 Kachemak Selo, Alaska Water System Feasibility Study Final Report, February 2005.
8 Kachemak Selo, Alaska Water System 2005 Phase | Design Report, April 2005.
9 Engineering Assessment and Design Memo, November 2006.
10 Water System Feasibility Study Kachemak Selo, Alaska, December 2011.
11 GWUDISW Investigation Work Plan Kachemak Selo, Alaska, June 2012.
12 Groundwater Study Kachemak Selo, Alaska, January 2014.
13 Alpine Drilling Well Logs, July 2010.
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ARTICLE B2
SCOPE OF SERVICE

Background:

The City of Kachemak Selo (community) has a water treatment and distribution system consisting of an east and west
spring water source. The overall system is out of compliance with the Safe Drinking Water Act (SDWA) and the source has
a ground water under the direct influence of surface water (GWUDISW) determination (2014). The community is currently
on a boil water notice. The water is treated via UV disinfection before distribution. Several community members have drilled
private wells in the past few years. In 2019 a Preliminary Engineering Report was written evaluating alternative water
sources. The recommended alternative was to conduct a comprehensive groundwater study to determine the viability of
groundwater as a water source.

Scope of Service:

On behalf of the community, the State of Alaska, Department of Environmental Conservation, Village Safe Water Program
(department) is soliciting a Request for Proposals (RFP) for a contractor to conduct a wellfield feasibility study as described
in the PER Alternative 1 to include a detailed well drilling plan, hydrological site investigation, and feasibility report.

The following is a high level sequential listing of project milestones and brief descriptions. See above section 1.6 Schedule
for details. The following does not limit the department’s termination or suspension rights in the General Conditions,
Appendix A.

e The department issues notice to proceed (NTP) 1 for Phase | Feasibility Study.

e The contractor submits Phase | — Task 1 and Task 2 deliverables.

e The department issues NTP 2 for Phase lll Bidding and Contracting Assistance. The contractor assists the
department in procuring a well drilling contractor.

e If groundwater is not feasible, or the community does not approve the preliminary design the department anticipates
closing the contract out and ending the contract. The department would not issue NTP 3 for Phase Il Design and
Specification Development (Well Design) or NTP 4 for Phase Ill Bidding and Contracting Assistance (to procure a
general contractor to build new well).

e If groundwater is feasible and the preliminary design receives community approval the department amends the
contract and issues NTP 3 for Phase Il Design and Specification Development for the design of a new water system.

e The department issues NTP 4 for Phase Ill Bidding and Contracting Assistance so the department can procure a
general contractor to construct a new water system.

PHASE | — Feasibility Study

Task 1 — Well Drilling Plan and Hydrological Site Investigation:

The contractor shall review all available resources and conduct a site investigation with a licensed hydrogeologist or
hydrology engineer to create a detailed well drilling plan. The purpose of the well drilling plan is to determine locations to
construct approximately 12 exploratory water wells that could be used to serve the community’s water system. Upon
completion of the site visit a trip report shall be sent to the VSW project manager no later than seven days after the site visit.
The trip report shall include a summary of what was investigated and discovered and corresponding pictures.

The contractor shall finalize a well drilling plan for VSW project manager review and approval. At a minimum the well drilling
plan shall indicate:
1. State of Alaska, Department of Environmental Conservation (DEC) Drinking Water regulatory requirements for
public water systems will be met,
Distances from existing water distribution and electrical systems,
The proposed location and number of test wells, including their recommended depth, size, and construction,
Any required permanent easements for public or private land and any difficulties in obtaining easements,
Removal of test wells on public or private land,
Type of drilling equipment and pump method to be used,
The proposed sequence of work, mobilizing/demobilizing of drill equipment and personnel, and schedule,
Cost estimate that includes:
o Field services for drilling work,
o Logging wells (State of Alaska, Department of Natural Resource (DNR) Well Log, flow testing, and water
and soil sampling),
o Cost per well (actual cost plus additional costs associated with items listed above).

N~ LN

Task 1 — Well Drilling Plan Deliverables
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Document Type Format
Trip Report Emailed PDF
Approved Well Drilling Plan and Hydrological Site Investigation Emailed PDF

Task 2 — Permitting:
The contractor shall provide permitting for exploratory well drilling. Permits to consider are property access/easements,
wetland review, and cultural resource assessment.

Task 2 — Permitting Deliverables

Document Type Format
Final Permits Email PDF
Cultural resource assessment Email PDF

Task 3 — Well Drill Specifications / Bid Documents:
Upon completion of Task 1 Well Drilling Plan and Hydrological Site Investigation and Task 2 Permitting the contractor shall
prepare well drilling specifications and bid documents in order for the department to bid well drilling services based on the
Task 1 & 2 deliverables. The department will provide the majority of Division 00 Bidding and Contract Requirements but may
request input on the scope of work, bid schedule and other division 00 documents. This task includes preparation of a bid
document for well drilling services and shall include:

1. Detailed specifications for the construction and flow pump testing of water well(s).

2. The contractor shall provide Phase lll, Task 1 — Assistance During Bidding. See Phase Il — Bidding and Contracting

Assistance for further information.

Task 3 — Well Drill Specifications / Bid Documents Deliverables

Document Type Format
Specifications Emailed PDF
Bid documents Emailed PDF

Task 4 — Field Services to Direct Drilling Work and Log Wells:
The contractor shall provide coordination services with selected well driller contractor (driller) for mobilization of the drill rig to
Kachemak Selo. The contractor shall also provide field services to direct the driller during the drilling of the wells. The contractor
shall:

1. Prepare well logs of completed wells according to DNR Water Well Log requirements.

2. Collect the required water samples for testing of water in accordance with DEC drinking water regulations.

3. Collect soil samples to determine the selection of well screens.

4. The contractor shall provide Phase Ill, Task 2 Engineering Services During Construction See Phase IIl — Bidding and

Contracting Assistance for further information.

Task 4 — Field Services to Direct Drilling Work and Log Wells Deliverables

Document Type Format

Well Logs Email PDF
Soil Sample Analysis Email PDF
Water Sample Analysis Email PDF

Task 5 — Initial Feasibility Report:
The initial feasibility report submittal shall include an assessment of the information gained from the previous Phase | tasks
and a determination of viability for the groundwater source(s). The assessment of viability of the wells shall include:

Use as a public drinking water source in accordance with DEC Drinking Water regulations.
Quantity and quality of water produced.

Minimal treatment requirements as outlined in the PER and community resolution.
Distance from existing distribution and electrical systems.

Ease of obtaining permanent easements if on private land.

Likelihood of community approval.

ook wn =

If it is determined that groundwater is a viable source, a preliminary layout of the proposed system with treatment and
storage as described in the PER shall be drafted and detailed along with an initial construction cost estimate.

A draft of the initial feasibility report shall be submitted for review. Comments will be provided based on the review which
shall be integrated into the deliverable.

The initial feasibility study will be submitted to the community of Kachemak Selo by the VSW project manager for their
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review. Any proposed water system would require community approval.

Task 5 —Initial Feasibility Report Deliverables

Document Type Format
Initial Feasibility Report Emailed PDF
Initial Cost Estimate Emailed PDF

Task 6 — Final Feasibility Report:
The final feasibility report will provide greater detail on the proposed water system and cost estimate to implement the
proposed improvements. If no wells are deemed viable, the final feasibility report will summarize these conclusions.

Task 6 — Final Feasibility Report Deliverables

Document Type Format
Final Feasibility Report Emailed PDF
Final Cost Estimate Emailed PDF
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PHASE Il — Design and Specification Development

Scope of Service:

If a viable well is identified in Phase | and the preliminary design receives community approval the department may amend
the contract for Phase Il Design and Specification Development and issue NTP 3 for Phase Il — Design and Specification
Development. See Appendix C for further information.

The design phase of this project includes a technical memo based on the feasibility study created during Phase I. The
memo shall include the design criteria, alternatives, and the recommended alterative for design of the water system
upgrades. Final deliverables shall include all necessary permits and approvals for construction and finalized design
drawings and specifications necessary for a general contractor bid package.

Task 1 — Review Meetings:

A design review team shall review each design phase submittal. A design review meeting shall be held with the Engineer. In
order to expedite the design, comments will be incorporated concurrently with design work. Design production schedule is
critical so anything holding up progress, shall be a priority to resolve. The Engineer shall respond to and incorporate design
review comments as follows:

a. Pre-Meeting Comment Responses. The department will provide the contractor a list of compiled comments two (2)
days before each review meeting. The contractor shall provide preliminary responses to the comments before the
review meeting to facilitate a quicker review.

b. Post-Meeting Comment Resolution. The contractor shall revise any draft responses pursuant to the design review
meeting determination.

c. The contractor shall incorporate changes as reflected in the comments and responses in the next design phase
submittal.

d. Atthe DAR and 35% stage the contractor shall facilitate a presentation to the community and VSW.

e. Atthe 65% stage the contractor shall facilitate a design presentation to the community and VSW. This shall include
3rd party review of process, Civil, Mechanical, Electrical, Control, Structural, and Architectural. Any questions or
concerns during this meeting shall follow the above procedure a. — c.

f. Atthe 95% stage the contractor shall facilitate a design presentation to the community and VSW. This shall include
3rd party review of Mechanical, Electrical, Control, Structural, and Architectural. The contractor shall discuss any
issues with plan review or permitting.

Task 1 — Review Meetings Deliverables

Document Type Format
Pre-Meeting Comment Responses Emailed Microsoft Excel
Post Meeting Comment Resolution Emailed Microsoft Excel

Task 2 — Preliminary Design Technical Memo:

The contractor shall prepare a Technical Memo that expands on the Final Feasibility Report. The Memo shall include design
alternatives for the water system based on information provided in the feasibility report. Design alternatives must include
considerations for all major water system components (source(s), well house, storage tank(s), treatment, distribution, etc.),
site control, and construction considerations.

Task 2 — Technical Memo Deliverables
Document Type Format
Technical Memo Emailed PDF

Task 3 — Design Analysis Report (DAR):
The contractor shall prepare and finalize a DAR. The DAR further develops the conceptual design by analyzing and
documenting the design approach, design requirements, and construction considerations. See attached 2019 Water Source
Improvements Preliminary Engineering Report Kachemak Selo, Alaska. The DAR shall address the following items and
other design considerations. The DAR must follow the attached DAR table of contents.
1. Water System Design:
a) Evaluate the scope of work necessary to construct the new water system.
b) Establish design criteria for existing and new water systems.
c) Discuss approach and phasing for construction of new water system.
2. DAR Appendices:
a) Trip Reports.
b) Final Feasibility Report Findings and Recommendations.
c) Outline Specifications using appropriate CSI Divisions.

Task 3 — Design Analysis Report Deliverables
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Document Type Format
Final DAR Emailed PDF

Task 4 — 35% Submittal:
The contractor shall provide the following submittals at the 35% design phase.
1. 35% Plans (the following is a list of sheets). Prepare draft contract documents addressing the primary elements of
the project. Provide preliminary plans and estimate for project manager review that is at least 35% complete.
e Site Plan.
Survey Information.
Soils Information.
Conceptual Layout.
System Schematics.
Conceptual Mechanical, if required.
Conceptual Electrical, if required.
2. 35% Design Cost Estimate. The contractor shall provide the following cost estimates:
o Capital.
e Operation and Maintenance.
3. 35% Plan Review meeting. The contractor shall schedule and facilitate a meeting with the department and the
community. The contractor will discuss the DAR and 35% design.

Task 4 — 35% Submittal Deliverables

Document Type Format

Draft 35% Design Drawings Emailed PDF

Design Cost Estimate Emailed PDF

Review Meeting and Responses See Task 1 deliverable format

Task 5 — 65% Submittal:
The contractor shall provide the following submittals at the 65% design phase.
1. Submittal includes draft bid ready plans and specifications and shall conform to the attached Basic Plan Set
requirements. The 65% submittal shall include the following:
e See above for list of sheets by discipline.
e All sheets should be included in the 65% plans.
e The Survey, Civil, Architectural, Structural, and Process should be substantially complete.
e The Mechanical, Electrical, and Control sheets may be less advanced and may still require coordination.
2. Draft specifications (The 65% submittal shall be in draft form at this stage and shall include draft Division 01
General Requirements.).
3. ldentify Permitting associated with project:
e Department Drinking Water Plan Review.
e General Construction Discharge Permit and Storm Water Pollution Prevention Plan.
e US Army Corps of Engineers (COE) Permit.
e Fire Marshall Review.
4. Draft procurement packages for:
e General Contractor.
e Other long lead elements.
5. Draft Construction cost estimate.
e Capital.
e Operation and Maintenance.
6. Draft Construction schedule.

Task 5 — 65% Submittal Deliverables

Document Type Format

Draft 65% Design Drawings Emailed PDF

Draft Specifications Emailed Microsoft Word

Draft Construction Schedule including major milestones Emailed MS Project

Review Meeting and Responses See Task 1 Deliverables Format

Task 6 — 95% Submittal:
The contractor shall provide the following submittals at the 95% design phase.
1. Submittal includes draft bid ready plans and specifications and shall conform to the attached Basic Plan Set
requirements. The 95% submittal shall include the following:
e Plans for all disciplines should be substantially complete.
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e Some discipline coordination may remain to complete.
e A cover letter and/or engineers report describing the project, including design flow calculations, etc., shall be
sealed and submitted to the department to accompany the review package.
e Include other supporting documents as needed.
Draft Final Specifications. These shall be well advanced.
Final Cost Estimate.
Final Construction Schedule.
95% Design Review Comments and Responses.
Procurement Package for the General Contractor.

oakwn

Task 6 — 95% Submittal Deliverables

Document Type Format

Adjudicated PIH Review Comments Emailed PDF

Significant Change Memo Emailed PDF

Review Meeting and Responses See Task 1 Deliverables Format

Task 7 — Permitting:
The contractor shall obtain the following permits.
1. Fire Marshall Review.
2. DEC Approval to Construct.
e Drinking Water.
o Wastewater.
3. SHPO Determination.
4. USACE Wetlands Fill Permit.

Task 7 — Deliverables
Document Type Format
Final Permits and Approvals Emailed PDF

Task 8 — 100% Submittal:

The contractor shall 100% finalize the contract documents based on comments from the review phase. Include the
indicated products that were listed for changes in a previous review. Documents will not be accepted until comments have
been addressed to the department’s satisfaction. Prepare documents that are ready for advertising for construction bids as
identified below.

e Final Check Set. Provide a final unsigned planset for final comments by the department. Incorporate any
comments received into the plans before signing and sealing the final plan sheets.

e Engineering Seals. Submit final plan sheets sealed by an appropriate Professional Engineer currently
registered in the State of Alaska who is in charge for the project work. Sign plan sheets in blue waterproof
ink. Digital signatures will not be accepted.

Issued for Construction Plans.
Final Specifications.

Task 8 — 100% Submittal Deliverables

Document Type Format
Final Check Set Emailed PDF
Final Sealed Plans Emailed PDF
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1)

2)
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PHASE Ill - Bidding and Contracting Assistance

Construction Administration services by the Engineer

Task 1 — Assistance During Bidding:

The Engineer shall assist the Department as requested during project bidding. Engineer’s personnel who were
responsible for design drawing and specification development shall be available during this phase.

a)

b)

c)

e)

As requested by the department, the Engineer shall participate in department meetings including but not
limited to pre-bid teleconferences and evaluation of bids.

The Engineer shall prepare responses to questions from bidders concerning clarification or interpretations of
bidding documents when requested by the Department. The Engineer shall assist the Department with any
required bid addenda. The Engineer shall respond and issue documents to the Department within 2 business
days to avoid a long solicitation period. The Engineer shall not communicate information about this project
with potential bidders. All correspondence and documents shall be through the Department and not directly
with a bidder unless authorized by the Department.

The Engineer shall review the Schedule of Values and assess if it is properly proportioned and detailed for
the work.

At the discretion of the Department, the Engineer shall review the Builder’s list of subcontractors as provided
by the Builder, which list is typically provided within five days of issuance of the Apparent Low Bidder. The
Engineer shall promptly apprise the Department if it deems the Builder's subcontractors satisfactory or
unsatisfactory in their respective areas of building expertise.

Within one month after bid opening the Engineer shall submit the conformed drawings and specification.

Task 1 — Assistance During Bidding Deliverables

1. As needed department meetings.

2. Assistance during bidding to include interpretation, clarification and change order documents and review
and approve shop drawings.

Task 2 — Engineering Services During Construction

These services are provided after the Builder’s contract with the Department has been executed and ends when
the services hereunder are complete or the period of performance has lapsed.

a)

Communication:

i. Meetings: The Engineer shall facilitate regular meetings with the Builder and the Department to provide
project updates and address conditions or events that may affect schedule or price. During construction,
“regular” is weekly.

ii. Monthly reports: Engineer shall summarize progress and expenditures monthly. It is anticipated that
this would follow or coincide with the Builders progress payment.

iii. Routine or special reports and photos provided by the Builder to the Engineer on a daily, weekly, or
intermittent basis, shall in turn be made available to the Department directly or through appropriate
software.

Submittal Review Services: The Engineer shall promptly review material submittals, shop drawings, test
results, samples and other submissions provided by the Builder for conformance with the design
specifications and drawings. As required by the specifications, the Engineer shall approve or not approve
submittals requiring acknowledgment or approval, and file submittals for the record.

The Engineer shall maintain a submittal log and shall promptly notify the department concerning submittals,
or lack of submittals, which may delay construction progress. The Engineer shall use the following
convention when responding to submittals:

i “No Exceptions Taken” — denotes the submittal is generally consistent with the requirements of the
contract documents. A resubmittal is not required.
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“Make Corrections Noted” — denotes the submittal is generally consistent with the requirements of the
contract documents but only as conditioned by notes and corrections made on the submittal. A
resubmittal is not required.

“Rejected” — denotes that the submittal does not meet the requirements of the contract documents. The
department will indicate on the returned submittal deficiencies that must be remedied. A resubmittal is
required.

The Engineer shall make submittals and associated approval correspondence available through appropriate
software to the Department.

c) Design Clarification and Variation Requests (DCVRs) and Requests for Information (RFIs):

The Engineer shall respond to Builder DCVRs and RFIs regarding the design specifications and
drawings. The Engineer shall prepare appropriate clarifications and instructions or modifications to the
contract documents as required.

The Engineer shall not approve variation requests that affect site utilization, and or increase cost or
schedule without consultation with the Department.

The Engineer shall copy the Department with any DCVR and RFI responses to the Builder.

d) Delay by Engineer Avoided:

The Engineer shall respond and issue documents to the department in a timely manner to avoid project
delays or stoppage. The Engineer shall provide all responses within 7 calendar days to the department. The
Engineer shall notify the department if more time is needed within 2 calendar days of receiving initial request
from the department.

e) Progress Site Visits:

Engineer shall make work site visits at intervals appropriate to the various stages of construction as
Engineer deems necessary in order to observe as an experienced and qualified design professional the
progress that has been made and the quality of the various aspects of Builder’'s executed work. Based
on information obtained during such visits and observations, Engineer, for the benefit of Department, will
determine, in general, if the work is proceeding in accordance with the Contract Documents. Engineer
will not be required to make exhaustive or continuous inspections on the Site to check the quality or
quantity of the work. Engineer’s efforts will be directed toward providing for Department a greater
degree of confidence that the completed work will conform generally to the Contract Documents. On the
basis of such visits and observations, Engineer shall keep Department informed of the progress of the
work and will endeavor to guard Department against defective work.

Engineer shall provide daily written (digital) reports while at the work site highlighting progress, issues,
and including annotated photos.

During Site Visits and in the course of observations of Builder’s work, Engineer shall not supervise,
direct, control, or have authority over or be responsible for Builder's means, methods, techniques,
sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
for any failure of Builder to comply with Laws and Regulations applicable to the performance of the
work.

f)  Observation and Inspection of the work:

The Engineer shall observe the work for conformance with the contract documents for progress
payment approval.

Acceptability of work: Engineer will render decisions regarding the requirements of the contract
documents, and judge the acceptability of the work. (In rendering such decisions and judgments,
Engineer will not show partiality to Department or Builder, and will not be liable to Department, Builder,
or others in connection with any proceedings, interpretations, decisions, or judgments conducted or
rendered in good faith.).

Additional Inspections: Engineer has authority to require inspections or testing if in the opinion of the
Engineer they are required.

Concealed Conditions: Engineer shall investigate and make recommendations to the Department
regarding concealed conditions.
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V. Defective Work: Engineer has the authority to determine whether work is defective, and to reject
defective work.

vi.  Stopping the Work: The Engineer does not have authority to stop work. The Engineer may recommend
such to the Department.

vii. Performance: Interprets and decides matters concerning performance.

g) Inspections, Testing, and Commissioning:

i.  Substantial Completion: Engineer conducts inspections for, determines the date of Substantial
Completion, and issues a Substantial Completion Punch List pursuant to such inspection.

ii. Final Completion: Engineer conducts inspections for, determines the date of, and provides a notice of
Final Completion.

iii. Special Inspections and Systems Commissioning: Engineer shall perform special inspections and
testing as required in the specifications. Engineer shall observe commissioning to confirm system
performance as provided in the specifications. Engineer shall provide a commissioning or performance
report.

h) Changes: Engineer shall recommend and draft changes to the Contract Documents as required:

i Recommends and prepares Change Orders and construction Change Directives to be approved,
formalized, and executed by the Department.

ii. Approves or directs changes that do not affect price, scope of work or schedule, and reports them to the
Department.

iii. Serves as initial decision maker in responding to claims and promptly communicates such to the
Department.

i)  Processing Pay Applications:

i The Engineer shall review and certify payment requests from the Builder. If certified, the payment
requests shall be forwarded to the Department for final approval and payment. If not certified, the
Engineer shall inform the Builder and the Department.

ii. The Engineer shall maintain a record of payment requests, cumulative payment, and retainage.
Task 2 — Engineering Services During Construction Deliverables
1. Weekly meetings
Monthly Reports
As needed Special Reports
Submittal Review
Submittal Log
DCVR and RFI Review and Response
As needed Progress Site Visits

Observation and Inspection of the Work

© © N o o~ 0D

Inspections, Testing, and Commissioning
10. Change Order review
11. Processing Pay Applications

3) Task 3 — Services during Closeout and Warranty

a) Substantial Completion: The Engineer shall determine Substantial Completion.

The Engineer shall confirm that the following submittals and requirements have been met prior to determining
the date of Substantial Completion.

i Operation and Maintenance submittals and data have been provided by the Builder.
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Satisfactory performance of facility systems has been demonstrated by the Builder, including
commissioning, testing, and training of the facility operators.

Evidence bearing on the Record Documents has been provided by the Builder as required in the
Contract Documents.

b) Final Completion: The Engineer shall determine Final Completion.

The Engineer shall confirm that the Substantial Completion punch list has been completed.

The Engineer shall review and certify (when the application is complete) final application and payment.
Because of need to reconcile unit prices, stipulated payments, Engineering costs associated with failed
tests, or other Builder contract provisions that affect price, final payment may include a final change
order. The Engineer shall draft the substance of the final change order, and submit it to the Department
to execute.

c) Closeout:

The Engineer shall obtain final permitting and close permitting which has been issued to the
Department, on behalf of the Department.

The Engineer shall compile operation and maintenance manuals from information provided by the
Builder and draft an Operation and Maintenance manual that is readily understandable by key
operations stakeholders.

The Engineer shall execute and stamp Record Drawings.

d) Warranty:

The Engineer shall act on behalf of the Department in regards to issues that come up during the course
of Warranty period, which may be 1 or 2 years subject to provisions in the Builders contract.

Task 3 — Services during Closeout and Warranty Deliverables

1.

2
3.
4

Substantial Completion
Final Completion
Closeout

Warranty
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COMPENSATION VSW Program No: 23-VSW-KCK-008

Date Prepared: 6/28/2023
APPENDIX C EXHIBIT C-1, METHOD(S) OF PAYMENT P

1. Payments will be made in accordance with Article A7 (Basic Agreement), Articles C1 - C9 (Appendix C), the following,
and the applicable discussions of Methods of Payment presented below.

CONTRACTOR & SUBCONTRACTOR METHOD ESTIMATED ESTIMATED
SUBCONTRACTORS TO: (FIRM) OF PAYMENT COST FEE PRICE

Total Agreement Amount:

Note: If a Method of Payment is "Fixed Price", then the amount listed under "Estimated Price" is the Fixed Price.

2. FIXED PRICE(S) payments will be a single lump sum payment equal to the Fixed Price upon acceptable completion of
this Agreement, or progress payments not to exceed the Fixed Price. Phase | Specification Development (including NTP 2
Assistance during Bidding during Tasks 3 and 4) and Phase Il Design and Specification Development (Phase 1l) shall be
Fixed Price (FP).

3. FIXED PRICE(S) PLUS EXPENSES section not used.
4. COST PLUS FIXED FEE section not used.

5. TIME AND EXPENSES payments will be made according to the following for Phase Il Bidding and Contracting
Assistance (Phase IIl) NTP 4.

5.1 Payments for TIME will be equivalent to the number of hours expended by each job classification multiplied by the
applicable Billing Rate. Work will be performed by personnel with the lowest reasonable skill levels and hourly rates.
Further, when performing work for which they are over qualified, individuals will charge time at rates equivalent to skill
levels commensurate with the work they perform.

The contractor’'s Phase | hourly rates will be the base hourly rates. The department will enter the below information as
provided on the contractor’s final submitted price proposal, after any negotiations, per RFP Part C, Section Il — Price,
#12. Labor Billing Rates.

| Firm | Job Classification | Person’s Name | Billing Rate ($/HR) |

5.1.2 BILLING RATES are hourly labor rates which include compensation for all Costs (Direct Cost of Direct
Labor and all Indirect Costs) plus Fee, except for allowable direct Expenses.

5.1.3 Time & Expenses Overtime shall be calculated at 1.5 times the base labor rate (DL & IDCR) and then
the profit factor added. The contractor shall manage workload in a manner to reduce the need for overtime.
The contractor must submit overtime requests to the department with as much advance notice as possible.
The request must include a reason why overtime is needed, any negative effects if the request is not
approved, for what task(s), and a time period (specific limited days). Approval of overtime is at the
department’s sole discretion.

5.2 Payments for Other Direct Costs (EXPENSES) will be made for actual substantiated costs that are directly
chargeable to and necessary for performance of services assuming they are not recovered through the Indirect
Cost Rate. "Markup" of Expenses is prohibited (reference paragraph C8).
5.3 The following Consumer Price Index: clause only pertains to Phase |l and Phase lll. Phase | is not subject to CPI
price adjustment.
¢ Phase | Specification Development is not subject to a CPI rate adjustment. Phase | rates shall remain
fixed.
e When the department requests the initial fee proposal for NTP 3 Phase Il Design and Specification
Development the contractor may request a CPI rate adjustment. Further CPI rate adjustments are not
allowed for Phase Il as Phase Il is fixed fee. See below for further CPI requirements.
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e For NTP 4 Phase lll Bidding and Contracting Assistance, annually the contractor may request price
adjustments 30 days prior to April. See below for further CPI requirements.

Price adjustment requests must be in writing. If the contractor fails to request a price adjustment, the price
adjustment will be effective 30 days after the state receives the contractor’s written request.

Price adjustments will be made in accordance with the percentage change in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, Urban Alaska.

The price adjustment rate will be determined by comparing the percentage difference between the CPI in effect
for the base year six-month average July through December 2022; and each July through December thereafter.
The percentage difference between those two CPI issues will be the price adjustment rate. The price adjustment
rate will be applied to the contractors base Phase | hourly rates. No retroactive contract price adjustments will be
allowed.

All price adjustments must be approved by the procurement officer prior to the implementation of the adjusted
pricing. Approval shall be in the form of a contract amendment issued by the department.

6. SPECIAL CONSIDERATIONS:
6.1 Travelers are permitted actual costs, or an allowance, for lodging (as negotiated and detailed below) and an
allowance for meal and incidental expenses (M&IE). Refer to AAM 60.250 for policies regarding travel.

6.2 Employees shall be considered in travel status from the time an authorized trip begins until it ends. An authorized
trip is a trip approved in accordance with a NTP issued under the contract. The duty station of the employee is the city,
town, or village, or within a 50-mile radius thereof, where the employee spends the majority of their working time.

6.3 M&IE allowances shall be limited to the State rate of $60.00 per day. The duration of the trip must be more than
12 hours in order for the traveler to be eligible for M&IE allowances. Additionally, the traveler will receive 75% of the full
allowable daily allowance on the initial date of departure and the final date of arrival for contract-approved travel,
regardless of time of departure/arrival.

6.4 If paying actuals for Lodging, Lodging shall be at the hotel’'s “government” rate (when applicable) and for single
occupancy, not to exceed $300.00 per day. Lodging receipts are required.
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INDEMNIFICATION AND INSURANCE

Appendix D in Professional Services Agreements

VSW Program No:23-VSW-KCK-008
Federal Project No:N/A
Date Prepared:

CONTRACTOR shall include the provisions of this form in all subcontracts that exceed $25,000 and shall ensure

Subcontractor's compliance with such provisions.

ARTICLE D1
INDEMNIFICATION

D1.1  The CONTRACTOR shall indemnify, hold
harmless, and defend the CONTRACTING AGENCY
from and against any claim of, or liability for negligent
acts, errors or omissions of the CONTRACTOR under this
Agreement. The CONTRACTOR shall not be required to
indemnify the CONTRACTING AGENCY for a claim of, or
liability for, the independent negligence of the
CONTRACTING AGENCY. If there is a claim of, or liability
for, the joint negligent error or omission of the
CONTRACTOR and the independent negligence of the
CONTRACTING AGENCY, the indemnification and hold
harmless obligation shall be apportioned on a
comparative fault basis. "CONTRACTOR" and
"CONTRACTING AGENCY", as used within this article,
include the employees, agents and other contractors who
are directly responsible, respectively, to each. The term
"Independent Negligence" is negligence other than in the
CONTRACTING AGENCY's selection, administration,
monitoring, or controlling of the CONTRACTOR and in
approving or accepting the CONTRACTOR's Work.

D1.2 The CONTRACTOR shall exercise that degree of
skill, care and judgment commensurate with the
professional standards for the services of a similar nature.
When such standards are in dispute, they shall be
established by a panel of three qualified, impartial
professionals objectively selected and appointed by the
Appeals Officer.

D1.3 The CONTRACTOR shall correct, through re-
performance at its expense, any services which are
deficient or defective because of the CONTRACTOR's
failure to perform said services in accordance with
professional standards, provided the CONTRACTING
AGENCY has notified the CONTRACTOR in writing within
a reasonable time, not to exceed 60 days, of the discovery
of any such deficiency during the performance of the
services and within 12 months of the date of final payment
under this Agreement.

ARTICLE D2
INSURANCE

D2.1  Without limiting the CONTRACTOR's
indemnification, it is agreed that CONTRACTOR shall
purchase at its own expense and maintain in force at all
times for the duration of this Agreement, plus one year
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following the date of final payment, the following policies
of insurance. Where specific limits are shown, it is
understood that they shall be the minimum acceptable
limits. If the CONTRACTOR's policy contains higher
limits, the CONTRACTING AGENCY shall be entitled to
coverage to the extent of such higher limits. Certificates
of insurance must be furnished to the CONTRACTING
AGENCY and incorporated into this Agreement with
copies attached to this document. Certificates must
provide for the CONTRACTING AGENCY to receive
notice of any policy cancellation or reduction per AS 21.36
Sections 210-310. Failure to furnish certificates of
insurance or lapse of the policy is a material breach and
grounds for termination of the CONTRACTOR's services
and may preclude other Agreements between the
CONTRACTOR and the CONTRACTING AGENCY.

D2.1.1 Worker's Compensation __Insurance: The
CONTRACTOR shall provide and maintain, for all
employees engaged in work under this Agreement,
coverage as required by AS 23.30.045, and; where
applicable, any other statutory obligations including but
not limited to Federal USL&H and Jones Act
requirements. The policy(s) must waive subrogation
against the State of Alaska.

D2.1.2 Commercial General Liability Insurance: Such
policy shall have minimum coverage limits of $300,000
combined single limit per occurrence, covering all
business premises and operations used by the Contractor
in the performance of services under this agreement. The
policy shall be written on an "occurrence" form and shall
not be written as a "claims-made" form unless specifically
reviewed and agreed to by the CONTRACTING
AGENCY.

D2.1.3 Comprehensive Automobile Liability Insurance:
Such policy shall have minimum coverage of $300,000
combined single limit per occurrence covering all vehicles
used by the Contractor in the performance of services
under this agreement.

D2.1.4 Professional Liability (E&Q) Insurance: Covering
all negligent errors or omissions, and negligent acts,
which the CONTRACTOR, Subcontractor or anyone
directly or indirectly employed by them, make in the
performance of this Agreement which result in financial
loss to the State of Alaska. Limits required are per the
following schedule:
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MINIMUM LIMITS OF E&O INSURANCE D2.1.5 Professional Liability Insurance required for this

Contract Combined Single Limit, Per Agreement is | $ 500,000
Amount Occurrence & Annual Aggregate :
Under $25,000 As Available

$25,000 to $100,000 $300,000
$100,000 to $499,999 $500,000
$500,000 to $999,000 $1,000,000
$1,000,000 and over Negotiable

ARTICLE D3
MODIFICATION OF INSURANCE REQUIREMENTS
(Article D3 is completed only when some of the standard insurance coverages are not applicable.)

CONTRACTOR RELATED MODIFICATIONS

D3.1 [ Workers Compensation Insurance is not required because the CONTRACTOR is an Independent Contractor,
Sole Proprietor or Self-Employed Person having no employees in any sense of AS 23.30.045.

D3.2 [] Comprehensive or Commercial General Liability Insurance is not required because the general public and
clients do not have any business access to a place of business or home office maintained by the
CONTRACTOR.

D3.3 [] Comprehensive Automobile Liability Insurance is not required because only public transportation, or a
rented passenger vehicle with business use insurance, will be used to accomplish requirements of this
Agreement.

PROJECT RELATED MODIFICATIONS FOR E&O COVERAGE
When services may apply to fire, life safety or structural aspects and/or wherever the services should
safeguard life, limb, health or property, Professional Liability Insurance shall be required.
(E&O Coverage may be waived only if it was specifically not required within the solicitation for proposals.)

D3.4 [ Professional Liability (E&O) Insurance is not required because: 1) the CONTRACTING AGENCY's use of
the services or Work products obtained from the CONTRACTOR will not result in significant exposure to any
third party claims for loss or damage; and 2), the CONTRACTOR services will not apply to any construction,
alteration, demolition, repair or direct use of any highway, airport, harbor, building or other structure.

D3.5 [ Professional Liability (E&O) Insurance is not required because this Agreement is for one of the following
applicable (checked) services for which E&O coverage is not needed:

[l Right-of-Way Fee Appraisals
[l Photogrammetric Mapping Services

[] Architectural/Engineering review of Construction Bid Documents wherein design responsibility clearly
remains with the designer of record.

OTHER BASIS FOR MODIFICATIONS
(Requires written concurrence from Division of Risk Management)

D3.6 [] Attached Exhibit D-1 identifies and provides justification for insurance modifications.

Above checked modifications of the insurance requirements specified in Article D2 are hereby approved:

CONTRACTING OFFICER Signature: Date:
Name:
Title:
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CERTIFICATION OF COMPLIANCE

APPENDIX E

Contractor and all Subcontractors shall comply with the
following applicable requirements:

1. For Procurements over the Small Procurement Limits,
Alaska Business License (Form 08-070 issued
under AS 43.70) at the time designated for award as
required by AS 36.30.210(e) for Contractor and all
Subcontractors.

2. Certificate of Registration for each individual to be in
"responsible charge” (AS 08.48.341(14)) for
Architecture, Engineering, Land Surveying or
Landscape Architecture (Form 08-2407 issued under
AS 08.48.211) issued prior to submittal of proposal.
Associates, consultants, or specialists under the
supervision of a registered individual in "responsible
charge" are exempt from registration requirements (AS
08.48.331).

3. Certificate of Incorporation (Alaska firms) or
Certificate of Authorization for Foreign Firm ("Out-
of-State" firms). All corporations, regardless of type of
services provided, must have one of the certificates
(AS 10.06.218 and other sections of Title 10.06 -
Alaska Corporations Code).

4. Current Board of Director's Resolution for
incorporated Contractors and incorporated
Subcontractors for Architecture, Engineering, Land
Surveying, or Landscape Architecture (AS 08.48.241),
which names the person(s) designated in "responsible
charge" for each discipline. Such persons shall be
licensed in Alaska and shall participate as project staff
in the Contract / Subcontracts.

VSW Program No:23-VSW-KCK-008
Federal Project No:N/A
Date Prepared:

5. Corporations, limited liability companies, and
limited liability partnerships shall have a valid
Certificate of Authorization under 08.48.241 prior to
award.

6. All partners in a Partnership to provide Architecture,
Engineering, Land Surveying, or Landscape
Architecture must be legally registered in Alaska
prior to submittal of proposal for at least one of those
disciplines (AS 08.48.251) that the Partnership offers.

7. Joint Ventures, regardless of type of services
provided, must be licensed/registered in the legal
name of the Joint Venture as used in this proposal (AS
43.70.020 and 43.70.110(4)).

8. The Contractor certifies that firms or individuals
debarred or suspended by the Department, State
or Federal agencies are not employed or
subcontracted under this Professional Services
Agreement.

The Contractor will ensure that it and all Subcontractors
have insurance coverage to effectuate the requirements
of Appendix D, "Indemnification and Insurance", DOT&PF
Form 25A269, as prepared for this Agreement.

| certify that | am a duly authorized representative of
the Contractor and that the above requirements will
be complied with in full. This certification is a material
representation of fact upon which reliance will be
placed if the proposed contract is awarded.

Signature Date
Name ....... :
Title .......... :

For information about licensing, Offerors may contact the Alaska Department of Commerce, Community, and
Economic Development, Division of Corporations, Business and Professional Licensing at P.O. Box 110806,
Juneau, AK 99811-0806, or at Telephone (907) 465-2550, or at Internet address:

http://lwww.commerce.alaska.gov/web/cbpl/home.aspx.
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PROFESSIONAL Agreement No:  23-VSW-KCK-008

IRIS Program No: N/A

SERVICES AGREEMENT Federal Project No: N/A

Project Title: Kachemak Selo Wellfield Feasibility Study

To this Agreement between THE STATE OF ALASKA, DEPARTMENT OF ENVIRONMENTAL CONSERVATION,
VILLAGE SAFE WATER PROGRAM

hereafter the CONTRACTING AGENCY, and

hereafter the CONTRACTOR, effective on the last date executed by its parties, in consideration of the terms, conditions
and promises of Articles 1 through 7 in this document, the parties hereby agree.

CONTRACTOR
Signature: Signature:
Name: Date Name: Date
Title: Title:
CONTRACTING AGENCY
Contract Manager Contracting Officer
Signature: Signature:
Name: Date Name: Date
Title: Title: Procurement Specialist

ARTICLE 1 - PURPOSE
1.1 The purpose of this contract is for the contractor to

ARTICLE 2 - COMPENSATION
2.1 The maximum amount payable under this Agreement as set out in Appendix C, shall not exceed:

$

ARTICLE 3 - PERIOD OF PERFORMANCE

3.1 CONTRACTOR shall commence services under this Agreement as authorized by written Notice(s) to Proceed and
shall complete the services in accordance with any time schedule required by Appendices. This Agreement is of no force
or effect until executed by the CONTRACTOR and the CONTRACTING AGENCY and no services shall be undertaken
or performed until a Notice to Proceed is issued.

3.2 The Period of Performance under this Agreement shall end: December 31, 2026
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ARTICLE 4 - APPENDICES
4.1 The following Appendices are attached to this document and incorporated herein:

Appendix Title Date Prepared No. Pages
A General Conditions, Form 25A262
B Statement of Services
C Compensation, Form 25A280, plus Exhibits:
D Indemnification & Insurance, Form 25A269, plus Certificates of

Insurance (for the prime CONTRACTOR)

E Certification of Compliance
F Contractor’s Proposal
ARTICLE 5 - CONTRACTING AGENCY DATA
Office Address
Street: 555 Cordova Street Appeals Officer: Commissioner,
PO Box: DEC
City, State, Zip: Anchorage, AK 99501 Authorization: AS 46.07.040
Phone-Voice: (907) 269-7674
Phone-FAX: Funding Source: Federal
Email:
evan.patterson@alaska.gov
[IState L1IHS
LIEPA [X] Other: USDA-RD
(Check all that apply)
ARTICLE 6 - CONTRACTOR DATA
Manager: Alaska Business License No.:
Title: Federal Tax Identification No.:
Office Address Type of Firm
Street: [ Individual [] Partnership
PO Box:
City, State, Zip: [] Corporation in state of:
Phone-Voice:
Phone-FAX: Other (specify):
Email:

ARTICLE 7 - SUBCONTRACTORS

71 CONTRACTOR shall perform all professional services required under this Agreement except as may be performed
by the Subcontractors listed below or as may be allowed under Appendix A, Article A19.

Service or Engineering Discipline Subcontractor
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NOTICE TO PROCEED Agreement No:  23-VSW-KCK-008

Federal No: N/A

& B I LLI N G S U M MARY PSA Expiration Date: 12/31/2026

(This form is for any COST REIMBURSEMENT Agreement, generally one that will exceed $250,000.)

Contractor:
Project Title: Kachemak Selo Wellfield Feasibility Study

NOTICE TO PROCEED

Provide services for the Tasks Group(s) and specific Tasks enumerated below in the Billing Summary. Any services
beyond the written scope and/or any costs above the price estimate for each Task Group in our Agreement, require prior
Agency approval and a contract Amendment. Actual cost underrun of Contract Amount for any Task Group shall not
routinely accumulate for other Groups. The Contracting Agency reserves the right to retain or reallocate any remaining
funds resulting from such cost underruns.

This NTP is cumulative and it supersedes all prior NTPs for this Agreement.

The Agency Contract Manager for this NTP is: Tel No.

Issued for the Contracting Agency by: Accepted for the Contractor by:

Signature Date Signature Date
Name: Name:

BILLING SUMMARY

This Invoice is for[ ] Progress OR[ ] Final Payment. Sequential Invoice # for this Agreement is: [ ]
Total Contract Authorized Authorized Prior Aprv’d This Total
Amounts Task Groups and Tasks Number(s) To - Date Payments Billing To - Date

Phase | Feasibility Study

A, Tasks No(s):

B, Tasks No(s):

)
C, Tasks No(s):
D, Tasks No(s):
E, Tasks No(s):

Phase Il Design and Specification Development

A, Tasks No(s):

B, Tasks No(s):

C, Tasks No(s):

E, Tasks No(s):

)
)
)
D, Tasks No(s):
)
)

F, Tasks No(s):

G, Tasks No(s):

Phase lll Bidding and Contracting Assistance

A, Tasks No(s):
B, Tasks No(s):
C, Tasks No(s):
Total Authorized Amount for All Groups
Sum of Prior APPROVED Payments
Sum for THIS INVOICE

Sum of Prior Payments and this Invoice

Balance of Authorized Amount

Template Object PAYMENT REQUEST (Contractor):
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Activity Phase Signature Date
Name:
APPROVAL FOR PAYMENT
PAYMENT RECOMMENDED: | certify this Invoice to be valid and PAYMENT APPROVED: Based upon the Contract Manager's
accurate and that services were performed substantially in conformance recommendation and certification, | hereby approve payment.
with the contract requirements and schedule.
Signature Date Signature Date
Name: Name:
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Note

INSTRUCTIONS TO CONTRACTOR
for
COST REIMBURSEMENT NOTICE TO PROCEED (NTP)
& BILLING SUMMARY

RETAIN AN UNMARKED, as issued, COPY OF THIS FORM to be used for reproduction and billing.

If this NTP is unacceptable, notify the Contracting Agency immediately. If acceptable, acknowledge by signature where
indicated on a copy of this NTP and return it within ten days after your receipt.

Submit monthly Invoices to the Agency Contract Manager named in this NTP. Provide a copy of page one of this
form as the FACE PAGE of each invoice submitted and with the following entries accurately
completed:

a) Indicate if the Invoice is for Progress or Final Payment and show the Sequential Invoice Number for this NTP.

b) Entries in the following columns: Prior Aprv’d Payments, This Billing, and Total to Date for each Task Group;
plus the SUM TOTALS for: Authorized To - Date, Prior APPROVED Payments, THIS INVOICE, Prior Payments
plus this Invoice, and Balance of Authorized Amount.

"Prior APPROVED Payments" amounts may NOT be the same as the total of all your prior invoices if some items
were disallowed or adjustments were made. If a prior billing has not been acknowledged with any payment, or a
different amount from your billing was paid without notification to you of the reason(s), attach a request for an
explanation and remedial action.

Sign, date and enter printed or typed name under "PAYMENT REQUEST (Contractor)" thereby attesting to the following:

"By signature on this form, the Contractor certifies entries to be true and correct for the services performed to date
under or by virtue of said Agreement and in accordance with AS 36.30.400. The Contractor further certifies that all
applicable Federal, State and Local taxes incurred by the Contractor in the performance of the services have been
paid and that all Subcontractors engaged by the Contractor for the services included in any invoice shall be fully
compensated by the Contractor for such services."

ATTACH A CURRENT COPY OF EXHIBIT C-4, COST REIMBURSEMENT BILLING DETAIL FORM (from
Appendix C of the Agreement) to each invoice. Internally, check the form and correct mathematical
extensions. The Contracting Agency may return erroneous invoices for correction before processing
for payment.

Substantiate all charges in each billing, other than for Fixed Prices or Fixed Fees, by attaching a summary of hours
expended and hourly labor rate per employee; summary of units completed; subcontractor invoices; expense receipts,
etc.; or other proof of expenditures.

Prime Contractor’s Labor and Indirect Cost shall be billed to the Contracting Agency within 45 days of
performance. Subcontractors’ Labor and Indirect Cost shall be billed to the Contracting Agency within 60 days
of performance. All of the Contractor’s and Subcontractors’ Other Direct Costs (Expenses) shall be billed to
the Contracting Agency within 90 days of being incurred. Charges submitted after the above stated times will,
at the Contracting Agency’s discretion, not be paid.

When each NTP is approximately 75% complete, the Contractor shall determine if the Authorized Amount(s) might be
exceeded; and, if so, shall provide an estimate of cost to complete. The Contracting Agency will determine after
discussion with the Contractor if additional cost is reasonable and does not include costs that should be absorbed by
the Contractor. If additional cost is validated, a negotiated Amendment will be executed which either (1) reduces the
scope of services/work products required commensurate with the Authorized Amount(s), or (2) increases the Authorized
Amount(s) to that required for completion of the original contract scope.
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Community Water Sewer Improvements Contact List

Operator
3 Letter Project Remote Maintenance Certification Solid Waste
Community Airport Code | Agency Lead Primary Project Engineer Phone Number | RMW Region Worker Phone Number RMW Supervisor Phone Number RUBA Contact Phone Number Contact Phone Number Drinking Water Staff Phone Number Contact Phone Number
Adak ADK VSW Oscar Menendez 907-269-7606 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Melinna Faw 907-269-7642
Akhiok AAKK ANTHC James Amundsen 907-301-5701 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Doug Zellmer Stephen Price 907-269-7467
Akiachak AKKI ANTHC Charissa Williar 907-729-3691 YKHC Bob White 907-543-6428 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Doug Zellmer Melinna Faw 907-269-7642
Akiak AKI ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Bob White 907-543-6428 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Akutan KQA ANTHC James Amundsen 907-301-5701 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653
Alakanuk AUK VSwW Susan Randlett 907-269-7614 YKHC Billy Westlock 907-949-1236 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Kalah Statz 907-269-7647 Stephen Price 907-269-7467
Alatna ALT ANTHC Greg Martin 907-729-5620 TCC Lee Meckel 907-452-8251 ext. 3265 Noah Tsigonis 907-452-8251 ext. 3431 Andy Durny 907-451-2756 Martin Suzuki 907-465-5140 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Aleknagik WAKK VSW Carrie Bohan 907-465-5143 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Allakaket AET ANTHC Kay Sind 314-504-2287 TCC Lee Meckel 907-452-8251 ext. 3265 Noah Tsigonis 907-452-8251 ext. 3431 Andy Durny 907-451-2756 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Ambler ABL ANTHC Steve McGee 907-240-6027 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-442-7352 Fred Smith 907-442-3696 Brandi Adams 907-465-5530 Miki Smelter 907-451-2231 Sarah Durand 907-451-2761
Anaktuvuk Pass AKP ANTHC Kalen Stamp 907-729-3995 Andy Durny 907-451-2756 Martin Suzuki 907-465-5140 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Anchor Point APT VSW Carrie Bohan 907-465-5143 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 Kirk Haug 907-465-5136 James Latimer 907-262-3410
Anderson AND VSW Carrie Bohan 907-465-5143 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Brendan Smyth 907-451-2744
Angoon AGN ANTHC Kevin Ulrich 907-440-2864 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 James Latimer 907-262-3410 Zach Gianotti 907-465-5318
Aniak ANI VsSw Katie Winter 907-269-5137 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Sarah Durand 907-451-2761
Annette Island VSW Carrie Bohan 907-465-5143
Anvik ANV VSW Katie Winter 907-269-5137 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Sarah Durand 907-451-2761
Arctic Village ARC VSW Oscar Menendez 907-269-7606 TCC Lee Meckel 907-452-8251 ext. 3265 Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Atka AKB VSwW Oscar Menendez 907-269-7606 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Melinna Faw 907-269-7642
Atmautluak ATT ANTHC Corbyn Jahn 907-729-3543 YKHC Shane Mclintyre 907-543-6427 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Doug Zellmer Melinna Faw 907-269-7642
Atgasuk ATK ANTHC Kalen Stamp 907-729-3995 Andy Durny 907-451-2756 Martin Suzuki 907-465-5140 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Beaver WBQ VSW Susan Randlett 907-269-7614 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Bethel BET VSW Katie Winter 907-269-5137 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Birch Creek KBC ANTHC Kay Sind 314-504-2287 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Martin Suzuki 907-465-5140 Trisha Bower 907-451-2174
Brevig Mission KTS ANTHC Steve McGee 907-240-6027 NSHC Richard Kuzuguk 907-443-2087 Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Buckland BKC VSW Aaron Wheatall 907-269-4967 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-442-7352 Fred Smith 907-442-3696 Brandi Adams 907-465-5530 Miki Smelter 907-451-2231
Cantwell W ANTHC Greg Martin 907-729-5620 Brendan Smyth 907-451-2744
Chalkyitsik CIK ANTHC Kay Sind 314-504-2287 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Chefornak CYF VSW Corey Swisher 907-269-7554 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Chenega Bay CAB ANTHC Kevin Ulrich 907-440-2864 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 Christina Harris 907-262-3403 Melinna Faw 907-269-7642
Chevak VAK ANTHC Ryan Beckett 907-830-1891 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Doug Zellmer Stephen Price 907-269-7467
Chignik KCQ ANTHC Cy Two Elk 907-729-4097 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Chignik Lagoon KCL ANTHC Victoria Jelderks 907-729-3659 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Chignik Lake CKL ANTHC Victoria Jelderks 907-729-3659 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Chistochina Czo0 VSW Carrie Bohan 907-465-5143 Brendan Smyth 907-451-2744
Chitina CXC VSW Carrie Bohan 907-465-5143 DEC John Johnson 907-269-7605 Kirk Haug 907-465-5136 Darryl Gillespie 907-376-1824
Chuathbaluk CHU VSW Oscar Menendez 907-269-7606 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Sarah Durand 907-451-2761
Circle IRC ANTHC Greg Martin 907-729-5620 TCC Lee Meckel 907-452-8251 ext. 3265 Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Clark's Point CLP VSW Carrie Bohan 907-465-5143 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Doug Zellmer Stephen Price 907-269-7467
Coffman Cove KCC VsSw Katie Winter 907-269-5137 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Cold Bay CcDB VSW Oscar Menendez 907-269-7606 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Melinna Faw 907-269-7642
Copper Center czc VSW Corey Swisher 907-269-7554 DEC John Johnson 907-269-7605
Craig CGA ANTHC Kevin Ulrich 907-440-2864 DEC John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Crooked Creek CKD ANTHC Corbyn Jahn 907-729-3543 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Doug Zellmer Sarah Durand 907-451-2761
Deering DRG VSwW Katie Winter 907-269-5137 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-442-7352 Fred Smith 907-442-3696 Brandi Adams 907-465-5530 Miki Smelter 907-451-2231
Delta Junction DJN VSW Katie Winter 907-269-5137 Brendan Smyth 907-451-2744
Denali Borough VSW Carrie Bohan 907-465-5143 Brendan Smyth 907-451-2744
Dillingham DLG ANTHC Cy Two Elk 907-729-4097 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Doug Zellmer Stephen Price 907-269-7467
Diomede DIO ANTHC Kalen Stamp 907-729-3995 NSHC Richard Kuzuguk 907-443-2087 Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Dot Lake DTL ANTHC Greg Martin 907-729-5620 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Martin Suzuki 907-465-5140 Sarah Durand 907-451-2761
Eagle Village EGV ANTHC Greg Martin 907-729-5620 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Martin Suzuki 907-465-5140 Mike Sharp 907-451-2178 Sarah Durand 907-451-2761
Eek EEK ANTHC Ryan Beckett 907-830-1891 YKHC Bob White 907-543-6428 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Egegik EGX VSwW Katie Winter 907-269-5137 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Doug Zellmer Stephen Price 907-269-7467
Ekuk AAKU VSW Carrie Bohan 907-465-5143 Stephen Price 907-269-7467
Ekwok KEK VSwW Susan Randlett 907-269-7614 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Elfin Cove ELV VSW Katie Winter 907-269-5137 DEC John Johnson 907-269-7605 lura Leahu 907-465-4814 Eric Burg 907-262-3420
Elim ELI ANTHC Steve McGee 907-240-6027 NSHC Vacant Position Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Emmonak EMM VSW Aaron Wheatall 907-269-4967 YKHC Billy Westlock 907-949-1236 Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Stephen Price 907-269-7467
Evansville EVV ANTHC Kay Sind 314-504-2287 Andy Durny 907-451-2756 Trisha Bower 907-451-2174
False Pass KFP ANTHC Kevin Ulrich 907-440-2864 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Doug Zellmer Melinna Faw 907-269-7642
Fort Yukon FYU ANTHC Kay Sind 314-504-2287 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Andy Durny 907-451-2756 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Galena GAL ANTHC Greg Martin 907-729-5620 TCC Lee Meckel 907-452-8251 ext. 3265 Noah Tsigonis 907-452-8251 ext. 3431 Andy Durny 907-451-2756 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Sarah Durand 907-451-2761
Gambell GAM VSwW Oscar Menendez 907-269-7606 NSHC Richard Kuzuguk 907-443-2087 Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Glennallen GLQ VSW Corey Swisher 907-269-7554 DEC John Johnson 907-269-7605 Kirk Haug 907-465-5136 Darryl Gillespie 907-376-1824
Golovin GLV ANTHC Ryan McLaughlin 907-444-7886 NSHC Vacant Position Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Goodnews Bay GNU ANTHC Cy Two Elk 907-729-4097 YKHC Bob White 907-543-6428 Bob White 907-543-6428 Carol Luckhurst 907-842-5135 Dan DeSloover 907-465-5145 Doug Zellmer Melinna Faw 907-269-7642
Grayling KGX ANTHC Ryan Beckett 907-830-1891 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Kalah Statz 907-269-7647 Sarah Durand 907-451-2761
Gulkana GKN ANTHC Kay Sind 314-504-2287 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Miki Smelter 907-451-2231
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Gustavus GST VSW Susan Randlett 907-269-7614 DEC John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Jamie Bjorkman 907-262-3423 Zach Gianotti 907-465-5318
Healy Lake HKB VSW Katie Winter 907-269-5137 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Martin Suzuki 907-465-5140 Sarah Durand 907-451-2761
Holy Cross HCR ANTHC Ryan Beckett 907-830-1891 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Sarah Durand 907-451-2761
Hoonah HNH ANTHC James Amundsen 907-301-5701 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Jamie Bjorkman 907-262-3423 Zach Gianotti 907-465-5318
Hooper Bay HPB VSwW Corey Swisher 907-269-7554 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Doug Zellmer Stephen Price 907-269-7467
Hughes HUS ANTHC Greg Martin 907-729-5620 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Huslia HSL ANTHC Greg Martin 907-729-5620 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Andy Durny 907-451-2756 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Hydaburg HYG ANTHC James Amundsen 907-301-5701 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Jamie Bjorkman 907-262-3423 Zach Gianotti 907-465-5318
Igiugig IGG ANTHC Joyell Acuna 907-382-4913 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
lliamna ILI ANTHC Joyell Acuna 907-382-4913 DEC John Johnson 907-269-7605 Jed Cox 907-269-4549 Stephen Price 907-269-7467
Ivanof Bay KIB VSW Katie Winter 907-269-5137 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Leah Van Sandt 907-269-7653
Kachemak Selo VSW Katie Winter 907-269-5137 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 James Latimer 907-262-3410
Kake KAE ANTHC Elizabeth Merrill 907-306-3233 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Jamie Bjorkman 907-262-3423 Zach Gianotti 907-465-5318
Kaktovik BTI ANTHC Kalen Stamp 907-729-3995 Andy Durny 907-451-2756 Martin Suzuki 907-465-5140 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Kaltag KAL ANTHC Kay Sind 314-504-2287 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Sarah Durand 907-451-2761
Karluk KYK ANTHC Kevin Ulrich 907-440-2864 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Kasaan KXA ANTHC James Amundsen 907-301-5701 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Jamie Bjorkman 907-262-3423
Kasigluk KUK ANTHC Ryan Beckett 907-830-1891 YKHC Bob White 907-543-6428 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Kennicott/McCarthy MXY VSW Carrie Bohan 907-465-5143
Kiana IAN ANTHC Ryan McLaughlin 907-444-7886 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-442-7352 Fred Smith 907-442-3696 Brandi Adams 907-465-5530 Miki Smelter 907-451-2231 Sarah Durand 907-451-2761
King Cove KvC ANTHC James Amundsen 907-301-5701 DEC John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Melinna Faw 907-269-7642
King Salmon AKN ANTHC Victoria Jelderks 907-729-3659 Kirk Haug 907-465-5136
Kipnuk KIP ANTHC Corbyn Jahn 907-729-3543 YKHC Shane Mcintyre 907-543-6427 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Kivalina KVL ANTHC Kalen Stamp 907-729-3995 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-442-7352 Fred Smith 907-442-3696 Brandi Adams 907-465-5530 Miki Smelter 907-451-2231
Klawock KLW ANTHC Kevin Ulrich 907-440-2864 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Jamie Bjorkman 907-262-3423 Zach Gianotti 907-465-5318
Klukwan WAN ANTHC Elizabeth Merrill 907-306-3233 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Jamie Bjorkman 907-262-3423 Zach Gianotti 907-465-5318
Kobuk OBU ANTHC Steve McGee 907-240-6027 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-442-7352 Fred Smith 907-442-3696 Brandi Adams 907-465-5530 Miki Smelter 907-451-2231 Sarah Durand 907-451-2761
Kokhanok KHK ANTHC Joyell Acuna 907-382-4913 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Koliganek KGK ANTHC Cy Two Elk 907-729-4097 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Kongiganak AKKH VSW Susan Randlett 907-269-7614 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Kalah Statz 907-269-7647 Melinna Faw 907-269-7642
Kotlik KOT ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Billy Westlock 907-949-1236 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Doug Zellmer Stephen Price 907-269-7467
Kotzebue 0Tz ANTHC Steve McGee 907-240-6027 Fred Smith 907-442-3696 Brandi Adams 907-465-5530 Karen Garland 907-451-2137
Koyuk AKKA ANTHC Steve McGee 907-240-6027 NSHC Vacant Position Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Koyukuk KYU ANTHC Greg Martin 907-729-5620 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Karen Garland 907-451-2137 Sarah Durand 907-451-2761
Kwethluk KWT ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Bob White 907-543-6428 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Kalah Statz 907-269-7647 Melinna Faw 907-269-7642
Kwigillingok Village KWK ANTHC Corbyn Jahn 907-729-3543 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Kalah Statz 907-269-7647 Melinna Faw 907-269-7642
Lake Minchumina LMA VSW Katie Winter 907-269-5137 Sarah Durand 907-451-2761
Larsen Bay LAR ANTHC Kevin Ulrich 907-440-2864 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Doug Zellmer Stephen Price 907-269-7467
Levelock KLL ANTHC Cy Two Elk 907-729-4097 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Lime Village LvVD ANTHC Ryan Beckett 907-830-1891 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Brendan Smyth 907-451-2744 Leslie Morrison 907-269-7518 Sarah Durand 907-451-2761
Lowell Point LPT VSwW Carrie Bohan 907-465-5143
Lower Kalskag KLG ANTHC Brent Hove 907-729-3658 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Sarah Durand 907-451-2761
Manley Hot Springs VSW Oscar Menendez 907-269-7606 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Andy Durny 907-451-2756 Kirk Haug 907-465-5136 Trisha Bower 907-451-2174
Manokotak KMO VSwW Aaron Wheatall 907-269-4967 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Marshall MLL VSwW Susan Randlett 907-269-7614 YKHC Shane Mclintyre 907-543-6427 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Doug Zellmer Stephen Price 907-269-7467
McGrath MCG VSW Oscar Menendez 907-269-7606 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Andy Durny 907-451-2756 Kirk Haug 907-465-5136 Karen Garland 907-451-2137 Sarah Durand 907-451-2761
Mekoryuk MYU VSW Susan Randlett 907-269-7614 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Doug Zellmer Melinna Faw 907-269-7642
Mentasta MEN VSW Katie Winter 907-269-5137 DEC John Johnson 907-269-7605 Kirk Haug 907-465-5136 Miki Smelter 907-451-2231
Mertarvik ANTHC Ryan Beckett 907-830-1891 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Metlakatla MTM VSW Jacob Dilley 907-269-7611 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 James Latimer 907-262-3410
Minto MNT VSW Susan Randlett 907-269-7614 TCC Lee Meckel 907-452-8251 ext. 3265 Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Moose Pass VSW Aaron Wheatall 907-269-4967
Mountain Village MOU VSwW Katie Winter 907-269-5137 YKHC Billy Westlock 907-949-1236 Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Doug Zellmer Stephen Price 907-269-7467
Naknek NNK ANTHC Cy Two Elk 907-729-4097 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Nanwalek KEB ANTHC James Amundsen 907-301-5701 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Jamie Bjorkman 907-262-3423
Napakiak WNA VSW Corey Swisher 907-269-7554 YKHC Bob White 907-543-6428 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Napaskiak PKA ANTHC Brent Hove 907-729-3658 YKHC Bob White 907-543-6428 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Doug Zellmer Melinna Faw 907-269-7642
Naukati West NKI VSW Katie Winter 907-269-5137 lura Leahu 907-465-4814
Nelson Lagoon NNO ANTHC Kevin Ulrich 907-440-2864 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Melinna Faw 907-269-7642
Nenana ENN ANTHC Greg Martin 907-729-5620 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178
New Stuyahok KNW ANTHC Victoria Jelderks 907-729-3659 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Doug Zellmer Stephen Price 907-269-7467
Newhalen NHL ANTHC Joyell Acuna 907-382-4913 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Newtok WWT ANTHC Ryan Beckett 907-830-1891 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Nightmute NME VSW Susan Randlett 907-269-7614 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Kalah Statz 907-269-7647 Melinna Faw 907-269-7642
Nikolaevsk NIK VSW Corey Swisher 907-269-7554 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 James Latimer 907-262-3410
Nikolai NIB ANTHC Kay Sind 314-504-2287 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Martin Suzuki 907-465-5140 Alex Poje 907-451-2169 Sarah Durand 907-451-2761
Nikolski IKO ANTHC James Amundsen 907-301-5701 DEC John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Leah Van Sandt 907-269-7653 Melinna Faw 907-269-7642
Noatak WTK ANTHC Kalen Stamp 907-729-3995 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-442-7352 Fred Smith 907-442-3696 Brandi Adams 907-465-5530 Miki Smelter 907-451-2231 Sarah Durand 907-451-2761
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Nondalton NNL ANTHC Victoria Jelderks 907-729-3659 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Noorvik ORV ANTHC Kalen Stamp 907-729-3995 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-442-7352 Fred Smith 907-442-3696 Brandi Adams 907-465-5530 Miki Smelter 907-451-2231 Sarah Durand 907-451-2761
Northway ORT ANTHC Greg Martin 907-729-5620 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Sarah Durand 907-451-2761
Nuigsut NUQ ANTHC Kalen Stamp 907-729-3995 Andy Durny 907-451-2756 Martin Suzuki 907-465-5140 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Nulato NUL VSwW Katie Winter 907-269-5137 TCC Lee Meckel 907-452-8251 ext. 3265 Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Sarah Durand 907-451-2761
Nunam Iqua SXP VSwW Carrie Bohan 907-465-5143 YKHC Billy Westlock 907-949-1236 Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Doug Zellmer Stephen Price 907-269-7467
Nunapitchuk NUP VSW Oscar Menendez 907-269-7606 YKHC Bob White 907-543-6428 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Old Harbor OLH ANTHC Kevin Ulrich 907-440-2864 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Oscarville 0scC ANTHC Ryan Beckett 907-830-1891 YKHC Shane Mclintyre 907-543-6427 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Ouzinkie KOz ANTHC James Amundsen 907-301-5701 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Pedro Bay PDB ANTHC Victoria Jelderks 907-729-3659 Lydia Mielke 907-269-4563 Stephen Price 907-269-7467
Pelican PEC VSW Katie Winter 907-269-5137 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Perryville KPV ANTHC Victoria Jelderks 907-729-3659 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Doug Zellmer Stephen Price 907-269-7467
Pilot Point PIP VSwW Aaron Wheatall 907-269-4967 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Pilot Station PQS ANTHC Corbyn Jahn 907-729-3543 YKHC Billy Westlock 907-949-1236 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Stephen Price 907-269-7467
Pitka's Point PPT ANTHC Brent Hove 907-729-3658 YKHC Billy Westlock 907-949-1236 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Doug Zellmer
Platinum PTU VSW Oscar Menendez 907-269-7606 YKHC Bob White 907-543-6428 Bob White 907-543-6428 Carol Luckhurst 907-842-5135 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Point Baker KPB VSW Katie Winter 907-269-5137 lura Leahu 907-465-4814
Point Hope PHO ANTHC Kalen Stamp 907-729-3995 Fred Smith 907-442-3696 Martin Suzuki 907-465-5140 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Point Lay PIZ ANTHC Kalen Stamp 907-729-3995 Fred Smith 907-442-3696 Martin Suzuki 907-465-5140 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Port Alexander PTD VSW Katie Winter 907-269-5137 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Port Alsworth PTA VSW Katie Winter 907-269-5137
Port Graham PGM ANTHC Elizabeth Merrill 907-306-3233 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Jamie Bjorkman 907-262-3423
Port Heiden PTH VSwW Aaron Wheatall 907-269-4967 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Port Lions ORI ANTHC Elizabeth Merrill 907-306-3233 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Doug Zellmer Stephen Price 907-269-7467
Port Protection PPV VSW Susan Randlett 907-269-7614 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Portage Creek PCA VSW Katie Winter 907-269-5137 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Leah Van Sandt 907-269-7653
Quinhagak KWN VSW Corey Swisher 907-269-7554 YKHC Bob White 907-543-6428 Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Doug Zellmer Melinna Faw 907-269-7642
Rampart RMP ANTHC Kay Sind 314-504-2287 TCC Lee Meckel 907-452-8251 ext. 3265 Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Red Devil RDV VsSw Katie Winter 907-269-5137 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Sarah Durand 907-451-2761
Ruby RBY ANTHC Kay Sind 314-504-2287 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Andy Durny 907-451-2756 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Sarah Durand 907-451-2761
Russian Mission RSH ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Shane Mclintyre 907-543-6427 Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Doug Zellmer Stephen Price 907-269-7467
Saint George PBV VSW Aaron Wheatall 907-269-4967 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Melinna Faw 907-269-7642
Saint Mary's KSM ANTHC Cody Uhlig 907-729-3589 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Stephen Price 907-269-7467
Saint Michael SMK ANTHC Steve McGee 907-240-6027 NSHC Vacant Position Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Saint Paul SNP VSW Katie Winter 907-269-5137 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Melinna Faw 907-269-7642
Sand Point SDP ANTHC James Amundsen 907-301-5701 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 Doug Zellmer Melinna Faw 907-269-7642
Savoonga SVA ANTHC Steve McGee 907-240-6027 NSHC Richard Kuzuguk 907-443-2087 Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Saxman SAX ANTHC Elizabeth Merrill 907-306-3233 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Jamie Bjorkman 907-262-3423
Scammon Bay SCM ANTHC Brent Hove 907-729-3658 YKHC Billy Westlock 907-949-1236 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Stephen Price 907-269-7467
Selawik WLK ANTHC Ryan McLaughlin 907-444-7886 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-442-7352 Fred Smith 907-442-3696 Brandi Adams 907-465-5530 Miki Smelter 907-451-2231
Seldovia SOV VSW Katie Winter 907-269-5137 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 Jamie Bjorkman 907-262-3423
Shageluk SHX ANTHC Brent Hove 907-729-3658 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Sarah Durand 907-451-2761
Shaktoolik SAKK VSw Oscar Menendez 907-269-7606 NSHC Vacant Position Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Shishmaref SHH ANTHC Kalen Stamp 907-729-3995 NSHC Richard Kuzuguk 907-443-2087 Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Shungnak SHG ANTHC Kalen Stamp 907-729-3995 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-442-7352 Fred Smith 907-442-3696 Brandi Adams 907-465-5530 Miki Smelter 907-451-2231
Slana SLA VSW Oscar Menendez 907-269-7606 Brendan Smyth 907-451-2744
Sleetmute sSLQ VSwW Aaron Wheatall 907-269-4967 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Sarah Durand 907-451-2761
South Naknek WSN ANTHC Joyell Acuna 907-382-4913 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Stebbins WBB ANTHC Kalen Stamp 907-729-3995 NSHC Vacant Position Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Stevens Village SVS VSW Aaron Wheatall 907-269-4967 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Stony River SRV ANTHC Corbyn Jahn 907-729-3543 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Eli Jacobson 907-543-3475 Leslie Morrison 907-269-7518 Sarah Durand 907-451-2761
Takotna TCT VSwW Susan Randlett 907-269-7614 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Karen Garland 907-451-2137 Sarah Durand 907-451-2761
Tanacross Village TSG ANTHC Kay Sind 314-504-2287 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Sarah Durand 907-451-2761
Tanana TAL VSwW Oscar Menendez 907-269-7606 TCC Lee Meckel 907-452-8251 ext. 3265 Noah Tsigonis 907-452-8251 ext. 3431 Andy Durny 907-451-2756 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Tatitlek TAT ANTHC Kevin Ulrich 907-440-2864 DEC Matthew Russell 907-269-3067 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 Christina Harris 907-262-3403 Melinna Faw 907-269-7642
Tazlina ANTHC Kay Sind 314-504-2287 Brendan Smyth 907-451-2744 Martin Suzuki 907-465-5140
Teller TLA VSW Aaron Wheatall 907-269-4967 NSHC Richard Kuzuguk 907-443-2087 Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Tenakee Springs TKE VSW Katie Winter 907-269-5137 lura Leahu 907-465-4814 James Latimer 907-262-3410
Tetlin THE ANTHC Kay Sind 314-504-2287 TCC Vacant Position Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Mike Sharp 907-451-2178 Sarah Durand 907-451-2761
Thorne Bay KTB VSW Corey Swisher 907-269-7554 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 James Latimer 907-262-3410 Zach Gianotti 907-465-5318
Togiak TOG ANTHC Victoria Jelderks 907-729-3659 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Doug Zellmer Stephen Price 907-269-7467
Toksook Bay OO0K ANTHC Corbyn Jahn 907-729-3543 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Fred Broerman 907-543-0890 Dan DeSloover 907-465-5145 Doug Zellmer Melinna Faw 907-269-7642
Trappers Creek VSW Carrie Bohan 907-465-5143 Kirk Haug 907-465-5136 Tee Little 907-376-1860
Tuluksak TLT VSW Susan Randlett 907-269-7614 YKHC Shane Mcintyre 907-543-6427 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Tuntutuliak WTL VSW Susan Randlett 907-269-7614 YKHC Shane Mcintyre 907-543-6427 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Doug Zellmer Melinna Faw 907-269-7642
Tununak TNK VSW Susan Randlett 907-269-7614 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518 Melinna Faw 907-269-7642
Twin Hills TWA ANTHC Joyell Acuna 907-382-4913 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Carol Luckhurst 907-842-5135 Kirk Haug 907-465-5136 Doug Zellmer Stephen Price 907-269-7467
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Community Water Sewer Improvements Contact List

Operator
3 Letter Project Remote Maintenance Certification Solid Waste
Community Airport Code | Agency Lead Primary Project Engineer Phone Number | RMW Region Worker Phone Number RMW Supervisor Phone Number RUBA Contact Phone Number Contact Phone Number Drinking Water Staff Phone Number Contact Phone Number

Tyonek Village TYE ANTHC Joyell Acuna 907-382-4913 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Kirk Haug 907-465-5136 James Latimer 907-262-3410

Ugashik UGS ANTHC Victoria Jelderks 907-729-3659 BBAHC Kenny Parker 907-842-9624 George Larsen 907-842-3396 Leah Van Sandt 907-269-7653 Stephen Price 907-269-7467
Unalakleet UNK VSW Aaron Wheatall 907-269-4967 NSHC Vacant Position Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Upper Kalskag KLG VSwW Aaron Wheatall 907-269-4967 YKHC Bruce Werba 907-476-2104 Bob White 907-543-6428 Mike White 907-543-3475 Dan DeSloover 907-465-5145 Leslie Morrison 907-269-7518

Utgiagvik BRW ANTHC Kalen Stamp 907-729-3995 Andy Durny 907-451-2756 Martin Suzuki 907-465-5140 Miki Smelter 907-451-2231

Venetie VEE ANTHC Greg Martin 907-729-5620 TCC Lee Meckel 907-452-8251 ext. 3265 Noah Tsigonis 907-452-8251 ext. 3431 Brendan Smyth 907-451-2744 Kirk Haug 907-465-5136 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Voznesenka VOz VSW Aaron Wheatall 907-269-4967 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 James Latimer 907-262-3410

Wainwright AIN ANTHC Kalen Stamp 907-729-3995 Andy Durny 907-451-2756 Martin Suzuki 907-465-5140 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Wales WAA VSW Oscar Menendez 907-269-7606 NSHC Richard Kuzuguk 907-443-2087 Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Whale Pass WWP VsSw Carrie Bohan 907-465-5143 lura Leahu 907-465-4814

White Mountain WMO ANTHC Ryan McLaughlin 907-444-7886 NSHC Richard Kuzuguk 907-443-2087 Luke Smith 907-443-3403 Lena Mathlaw 907-443-5457 Brandi Adams 907-465-5530 Karen Garland 907-451-2137 Trisha Bower 907-451-2174
Whittier WHI VSW Corey Swisher 907-269-7554 DEC John Johnson 907-269-7605 Jed Cox 907-269-4549 Kirk Haug 907-465-5136 Elizabeth Nakanishi 907-269-7517

Yakutat YAK ANTHC Kevin Ulrich 907-440-2864 DEC Theo Graber 907-269-7571 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Jamie Bjorkman 907-262-3423 Zach Gianotti 907-465-5318
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Basic Plan Set Requirements

65%, 95% and

DRAWING CATEGORY & CONTENT 35%
Stamped

GENERAL

Cover Sheet & Sheet Index

General Legend & Vicinity Map

Abbreviations & General Notes

Scope of Work & Community/Climate Data

Overall Site Plan with Topography

System Schematic(s)

XX [ XX | X [ X [X
XX X X | X [ X [X

Soil Boring Data

SURVEY

Easement Index Map X

Basis of Bearing Map

Parcel Boundary Map

CIVIL

Design Criteria

Legend & Abbreviations

General Material & Installation Notes

Individual Site Plans

Plan & Profile Index Map

Plan & Profiles

X IX [X | X | X [X [X

Standard Details

Project Specific Details

Grading Plan

XX X |IX X [X X |[X [X|X

Fencing Plan

PROCESS

Design Criteria

Legend & Abbreviations

Piping Floor Plans

Piping & Instrumentation Diagram

Operation Description

General Material & Installation Notes

Standard Details

X [X [X [ X | X |[X |X

Equipment Schedule & Specifications

Equipment Floor Plans

XX X X | X [ X [X |[X |[X|X

Project Specific Details

MECHANICAL

Design Criteria X

Legend & Abbreviations X

Equipment Floor Plan X

Piping & Instrumentation Diagram

X X | X X [X

Operation Description
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General Material & Installation Notes

Equipment Schedule & Specifications

Piping Floor Plans

Standard Details

X [ X | X [X |X

Project Specific Details

ARCHITECTURAL

Design Criteria

Legend & Abbreviations

Code Analysis

Floor Plans

General Material & Installation Notes

X |IX [X | X X [X

Elevations

Equipment Schedule & Specifications

Sections

Standard Details

XX X X XX [ X | X |X [X

Project Specific Details

STRUCTURAL

Design Criteria & Loads

Legend & Abbreviations

Code Analysis

Foundation Plan

X |IX |IX [X | X

General Material & Installation Notes

Equipment Schedule & Specifications

Elevations

Sections

Standard Details

XX X X X |x [X [X | X |X

Project Specific Details

ELECTRICAL

Design Criteria & Loads

Legend & Abbreviations X

Code Analysis X

Operation Description

General Material & Installation Notes X

Power One Line & Panel List X

Equipment Schedule & Specifications

Floor Plans

Elevations

Sections

Panel Faces

Panel Wiring Diagrams

Standard Details

XX X X XX XXX [X[X | X | X |X

Project Specific Details

Attachment 7 — VSW Design Review Procedures Page 2 of 11



GENERAL REQUIREMENTS FOR PLAN SHEETS

A typical set of drawings will contain many of the following sheets in the order in which they
appear in the list.. The type of sheets contained in the plan set will vary depending on the scope
of work for the project and the complexity of the proposed facility.

» Cover Sheet and Sheet Index
* General (G Sheets)

* Survey (V Sheets)

* Geotechnical (B Sheets)

* Civil (C Sheets)

» Structural (S Sheets)

* Architectural (A Sheets)

* Plumbing (P Sheets)

* Process (D Sheets)

» Mechanical (M Sheets)

* Electrical (E Sheets)

» Contractor/Shop Drawings (Z Sheets)

The following provides a detailed overview of the type of information that is normally included
on drawings in the plan set:

l. Cover Sheet and Sheet Index
VSW’s standard cover sheet will be used for all VSW projects.
I. General Legend and Vicinity Map (G Sheet)

VSW’s standard General Legend and Vicinity Map format will be used for all VSW
projects.

II. Scope of Work and Community/Climate Data (G Sheet)

The project scope of work, community data, climate data and project phasing plan is
provided on this sheet.

V. System Schematic and Project Specific Design Criteria (G Sheet)
Separate Schematic Sheets should be drawn for water and sewerage systems. The
Schematic Sheet will serve as a line diagram of the overall systems. The schematic sheets
should include the following:

A. Water

1. General perspective view of the entire water system with major features
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2. Storage tanks with base and overflow elevations and capacities
3. Major points of use

4. Major elevation references

5. Operational pressures during both minimum and maximum flows

B. Well Data

1. Pump House/Washeteria location and note the source of power

2. Date of construction, contractor, well number, and surface elevation
3. Depth and size of bore hole

4. Static water level and the date of measurement

C. Sewerage
1. General

a. General perspective view of the entire sewerage system designating
direction of flow, major features, and force-mains

b. Lagoon(s) with the number of cells, capacities of each cell, dimensions,
floor elevations, overflow elevations, if applicable

c. Community septic tanks with number of chambers, capacities of each
chamber, dimensions, and inlet/outlet elevations, if applicable

d. Community drainfield information with areas, materials, soil type,

percolation rate, and elevations, if applicable

Outfall lengths, materials, elevations, and diffuser type, if applicable

Major points of use

Major elevation references

All manholes

All lift stations

-S> —ho

2. Lift Stations

a. Type of lift station
b. Make, model, horsepower, voltage, phasing and capacity of pump(s)
c. Static, dynamic, and total discharge heads

V. Survey (V Sheets)

A. Survey Easement Index Map

B. Basis of Bearing and Vertical Control Map (including coordinates of monuments
used)

C. Parcel Boundary Map

D. Project Right-of-Ways and Easements
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VI. Geotechnical (B Sheets)

A. Site plan with test hole locations and legend
B. Test boring/hole logs with reference to boring/hole locations

VII.  Civil Drawings (C Sheets)

A. Civil/Survey Legend
B. Civil General Material and Installation Notes
C. Civil System Layout and Sheet Locator Map(s)

The System Layout Sheet(s) will be a plan view of the water and/or sewer system(s)
showing all (or a large portion) of the system on one sheet. For larger systems, the
scale should be between 1" =400’ and 1" = 1,000, depending on the density of
services provided. For smaller systems, the scale should be as needed in order to show
sufficient detail on one sheet. If the system cannot be put on one sheet, an index sheet
should be provided that shows the waterline locations (without valves), major features
such as roads, rivers, etc. and a reference to the areas covered by each layout sheet.
The system layout and sheet locator map will provide the following:

1.

2.

©CoNo A

10.

Highways, roads, streets, major drainage features, and major buildings. Aerial
photographs can be used as a map base if the overlays are readable.

Sketch of the community sewer system(s) and wastewater treatment system
location(s)

Reference areas designating which plan or plan and profile view sheet numbers
apply to specific areas of the system

House numbers and names of homeowners in tabular form

Dwelling locations, with house numbers

Identity and approximate location of existing subsurface utilities

Main line gate valves (without markers and/or tie-ins)

North arrow and bar scale

Dimensional data for pipeline material used. (Example: ID., O.D., SDR, ASTM
specification and pressure rating designation for each size of pipe used.) Pipeline
distances between gate valves and appurtenances can be shown if desired but is
not mandatory.

Topography existing & proposed contours. Proposed grade contours are shown on
final stamped construction plans

D. Civil Plan and Profile Views

1. General

a. North arrow with drawings oriented so that the north arrow is pointing
more toward the top of the sheet than the bottom

b. A bar scale

c. Individual homes to be served and corresponding house numbers.
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d. Adequate information (coordinates, distance to property lines, etc.) to
stake the designed improvements in the field

e. Profile views are generally “left to right” but in certain instances to
require them to go “right to left”.

2. Water

a. Fire hydrants
* Distance to the mainline and shut-off valve from the hydrant
* Size of the hydrant

b. Gate Valves, Air Release Valves, and Pressure Reducing Valves (PRV)

* Location of each valve with respect to at least two permanent
points (i.e., buildings, hydrants, power poles, etc.) within 100
feet, if available

* Size of the valves

» Approximate depths of bury

* Size of PRV valve(s) including incoming and outgoing pressures,
and ground elevations

c. Water main

* Proposed marker post locations on the plans, when appropriate.
markers should be located at line of sight intervals or 1,500 feet
apart (maximum)

» Nominal pipe size, material, type of joints, class, pressure rating,
etc. (Example: 6”X 12” Aluminum Jacketed Arctic Pipe, HDPE,
SDR 11, 160 psi, butt fused joints)

* Description and location of tees, elbows, crosses, bends, and
reducers

* Profiles for 1) all road crossings, 2) any wash crossing which
requires casing, 3) steep sections of water line where the slope
exceeds 10%, 4) any area where the waterline is not at standard
bury depth and 5) flow lines of deep ditch lines or drainages

d. Water Services
* Routing of service line with "dots" designating location of curb
stop, meter, and corporation or domestic stop as applicable
* Use appropriate symbol from the “tool palette” and assign line
type to the W/S layer

3. Sewer
a. Manholes and Cleanouts
* Ground, rim and invert (in and out) elevations

* Distances between manholes and/or cleanouts
* Number & type of each manhole and cleanout.
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b. Sewer main
« Materials, type of joints, size, length, SDR, class, schedule, slope,
etc.

c. Sewer Services
» Service/main connection location distances from a downstream
manhole or stationing
* Routing of the sewer service line, indicating the cleanouts with
"dots” use symbol from tool palette

d. Lift Stations
» Site map information similar to that of a well site
* Elevation and plan view with pump type, make, capacity, total
discharge head (show both static and dynamic heads), voltage,
phase, and horse power

e. Force mains

* Proposed pipeline marker locations on the plans (when
appropriate)

» Nominal pipe size, material, type of joints, class, pressure rating,
etc. (Example: 6" DI, Class 51, 350 psi, integral bell)

* Description and location of elbows, valves, reducers, and

cleanouts

* Profiles for all road crossings, any wash crossing which requires
casing, steep sections of force main where the slope exceeds 10%
or any area where the force main is not at standard bury depth

E. Civil Site Plan and Elevation Views

1. Water Source

e

Site plan of the well and/or pump house/washeteria, proposed grading
plan, drainage, access and power source

Date of construction, contractor, well number, and surface elevation
Depth and size of bore hole

Size, depth, type, and location of casing

Length, location, type, and slot size of screen, if applicable

Gradation of gravel pack, if applicable

Depth of grout envelope

Static water level and date of measurement

Make, model, horsepower, voltage, phasing, full load amperage of
pump(s), and elevation of the pump probes. Actual or estimated pumping
depth for the planned pumping rate.

k. Depth of setting of the water level indicator and type

— oS oo
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I.  Type and size of drop pipe and size of submersible cable
m. Type, size, etc., of a pitless unit, if applicable

2. Water Storage Tank

a. Size of the tank including the thickness of the floor, wall, and roof
members
b. Tank manufacturer

c. Paint system and paint/primer brands used on the tank.

d. Map of operational valves, fencing, surface drainage plan, and
maintenance access

e. Telemetry or controls if applicable

f. Elevations of floor, inlet, outlet, overflow, and probes, if used

g. Details of complex features such as controls, cathodic protection, if
applicable

h. Details of the foundation

Overflow and drain locations and erosion protection
3. Pump House/Washeteria/Water Treatment Facility/Lift Station

a. Building footing drain and discharge location

b. Finish floor elevations

c. Site plan of the building site, road access with curve radius, buried
utilities, surface drainage, ditching, fencing, danger trees/site clearing, etc.

d. Elevation view with classified fill, excavation limits, compaction, etc.

4, Wastewater Treatment System

a. Site plan showing drainage and horizontal dimensions

Side slopes, wave protection detail

Number of cells, surface area per cell, maximum liquid volume per cell,
and depth of cells

Piping sizes and materials

Fence and gate location and sign detail

Location and lengths of inlet and outlet structures

Locations of liquid level control structures, over-flow lines and surface

drainage ditches, and sewage flow routing

h. Elevations of top of berm, lagoon floor, overflow structure, and inlet(s)

oo

Q o a

5. Individual Site Plans

a. Site plan, drawn to visual scale, for each structure served including
homeowner name, house number, if appropriate, and a north arrow.
b. Water Service
» Service saddle location
* Size, length, and type of service line materials used
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» Appurtenances (curb stop, meter can, and domestic stop) tied to dwelling
corners if within 100 feet
c. Sewer Service
* Cleanout locations
* Size, length, and type of pipe used
d. Septic tank and drainfield
* Size of the septic tank and the material it is made of
* Tie to the septic tank inspection manhole(s) and the corners of the
drainfield to at least two permanent points (i.e., building corners, power
poles, trees, etc.) within 100 feet, if available
» Configuration and depth of the drainfield, and the type of materials used
(e.g., 4-inch D3034 PVC, slip-on joint)

VIII.  Structural Drawings (S Sheets)

A. Structural Legend, Design Criteria and General Notes
B. Structural Plan Views
Foundation plan
Floor framing plan
Roof framing plan
Diaphragm schedule
tructural Elevations and Sections
Foundation sections
Wall sections
Shear wall schedule
Header elevations and schedule
tructural Details
Splice details
Wall intersections
Miscellaneous connections
Bracket details
Fastener details
Anchor details
Tie down details

nPHwnhE

C.

D.

NogkrwWNDE (M WONME

IX.  Architectural Drawings (A Sheets)

A. Architectural Legend and General Notes

Architectural Plan Views All building and room dimensions
Room name and numbering

Interior finish schedule

Exterior finish schedule

Wall Types

Door schedule

Window schedule

Roof plan

N~ WNE
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Code design data

rchitectural Elevations and Sections
Front, rear, left side and right side views
Wall sections
Foundation sections
Bathroom/Laboratory/Treatment room/etc. elevations
Cabinet elevations

rchitectural Details
Headers (internal and external)
Sills (internal and external)
Jams (internal and external)
Door frame schedule
Handrails and guard rails
Cabinet details
Stair and landing details
Ridge detail
Eave detail

10. Rake detail

11. Valley detail

12. Vent detail

13. Vapor barriers

14. Window seal

15. Insulation

16. Access hatch

B.

C.

CONPURWNERLIRWNE L ©

X. Plumbing Drawings (P Sheets)

A. Plumbing Legend and General Notes

B. Plumbing Equipment Schedule

C. Plumbing Plan Views

D. Plumbing Elevation Views and Sections
1.  Plumbing Isometrics

E. Plumbing Details

Equipment details

Equipment mounting

Equipment locations

Piping installation

Piping supports

arODE

XI. Process Drawings (D Sheets)

A. Process Diagram Legend

B. Treatment Process Diagram and Operational Narrative

C. Treatment Piping and Instrumentation Diagram

D. Heating and Ventilation Process Diagram and Operational Narrative
E. Heating and Ventilation Piping and Instrumentation Diagram
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XIl.  Mechanical Drawings (M Sheets)

A. Mechanical Legend and General Notes
B. Mechanical Equipment Schedule and Operational Description
C. Mechanical Plan Views
1. Piping plan
2. Heating plan
3. Ventilation plan
D. Mechanical Elevation Views and Sections
1. Piping Isometrics
2. Equipment elevations and sections
E. Mechanical Details
Equipment details
Equipment mounting
Equipment locations
Piping installation
Piping supports
Equipment control interface
Fuel oil
Ducting

NG~ WNE

XII.  Electrical Systems (E Sheets)

A. Electrical Legend, Design Criteria and Loads
B. Electrical Code Analysis and Operation Description
C. Electrical Equipment Schedule
D. Electrical Power One Line and Panel List
E. Electrical Plan View

1. Exterior electrical site plan
2. Power floor plan
3. Electrical control device plan
4. Electrical equipment plan
5. Electrical signal plan
F. Electrical Elevation Views
1. Electrical panel layout
2.  Electrical panel wiring diagram
3. Panel schedule
4. Ladder diagram for all control panels
G. Electrical Details
1. Panel Faces

XIV. Contractor/Shop Drawings (Z Sheets)
A. Drawings of water storage tank construction, premanufactured buildings, foundation

design, filter construction, or other fabricated equipment
B. Vendor cut sheets such as pumps, wall mounted instruments or other equipment
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