



December 6, 2023

RE: ADDENDUM NO. 01 TO REQUEST
FOR PROPOSALS (RFP) PACKAGE:

25243022
SFAPT00501; Nondalton Airport Rehabilitation- Survey Services

EMAIL TO: All RFP recipients on record.

The RFP Package is hereby clarified or changed as follows:

1. The proposal due date remains unchanged.
2. Proposer Questions and Answers:

Q1: The Proposed Project Staff section lists Senior Engineer, Project Engineer, and Technical Specialists as roles. Please clarify whether these roles are needed or if this section should only include surveying roles.

A1: Only survey roles are needed.

Q2: On page 1, it says the performance period is January 15, 2024, to December 31, 2027. Then, in 1.5 Schedule, it states, "It's expected that the selected consultant will provide survey for design by July 31, 2023. Please clarify the anticipated schedule for this project.


A2: The selected consultant will be expected to be on contract through the design of the project. The survey will need to be completed by July 31, 2024. The intent of keeping the consultant for the duration of the project is to have the ability to acquire supplemental survey if site conditions change throughout the course of design. Any additional work would be addressed through addendum to the original contract.

All other terms and conditions remain the same.

END OF ADDENDUM

We appreciate your participation in this solicitation.

Sincerely,

A handwritten signature in blue ink that reads "Jessica Piukala". The signature is written in a cursive style with a large initial 'J'.

Jessica Piukala
Contracts Officer