Alaska Department of Transportation & Public Facilities PART

REQUEST FOR PROPOSALS PACKAGE A

(Procurement per Article 3 of AS 36.30)
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ISSUING OFFICE

Agency Contact & Phone No.............: Jessica Piukala, Contracts Officer, (907) 465-1023
Contracting Division ........................... State of Alaska, Department of Transportation and Public Facilities,
Southcoast Region, Design and Engineering Services
PROJECT

RFPNUMBER ............cocoiiii 1 25243029
Project Numbers-State/Federal............... : SFHWY00460, SFHWY00461, SFHWY00465 / 0003290, 0851073, 0003289
Project Site (City, Village, etc.)................ : Various
Project Title & Contract Description ........ :  Prince William Sound (PWS) Ferry Terminal Improvements- Design

Services

The Department intends to enter into a negotiated agreement to obtain professional structural, civil, geotechnical, coastal,
electrical, and mechanical engineering services for the design and retrofit of three AMHS ferry terminal facilities located
in Chenega, Tatitlek, and Cordova, Alaska. Expertise in the analysis and design of floating structures, synchro-lift
structures, bridge and fendering structures, and pile supported mooring structures in the marine environment is required.

SCHEDULE & PAYMENT

Anticipated period for performance-Begin/End: August 01, 2024 to December 31, 2030

Estimated amount of proposed contract:

[] Lessthan $200,000 [ 1 $200,000 to $250,000

[1 $250,000 to $500,000 [ 1 $500,000 to $1,000,000 XI  $1,000,000 or greater
Proposed Method(s) of Payment: Xl Firm Fixed Price (FFP) X Cost Plus Fixed Fee (CPFF)
XI  Fixed Price Plus Expenses (FPPE) [] Other:

SUBMITTAL DEADLINE AND LOCATION
OFFERORS ARE RESPONSIBLE TO ASSURE DELIVERY PRIOR TO DEADLINE (2 AAC 12.250).
ONLY PROPOSALS RECEIVED PRIOR TO THE FOLLOWING DATE AND TIME WILL BE OPENED.

DATE: June 04, 2024 PREVAILING TIME: 4:00 PM

HAND DELIVER PROPOSALS TO:
ATTN: Jessica Piukala Email to srdotpfcontracts@alaska.gov
Contracts Officer *Received files will not be opened until after the
Department of Transportation and Public Facilities submittal deadline passes.

6860 Glacier Highway
Juneau, AK 99801-7999

*If you have questions regarding submitting proposals, email or call Jessica Piukala at (907) 465-1023.

*When submitting proposals, please identify the project title and RFP number in the subject line of your email, or the outer envelope of the submittal
package

IMPORTANT NOTICE: If you downloaded this solicitation from the State’s Website, you must self-register for the Plan Holders list to receive
subsequent addenda. Failure to register may adversely affect your proposal. It is the Offeror’s responsibility to ensure that he has received all addenda
affecting this RFP.
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PART

SELECTION PROCEDURE A

1. Competitive Sealed Proposals will be evaluated by a committee (2 AAC 12, Article 4). Evaluation of responses to
criteria set forth in Part C results in a numerical score for each proposal. Each criterion in Part C has an assigned weight
for this RFP which demonstrates its relative importance. The total of all weights is 100 (100%). Each one- percent weight
equates to a range of 0-5 points per Evaluator. The maximum points (score) obtainable for any proposal is equal to the
product of 500 multiplied by the number of Evaluators.

2. Scoring of proposals will be accomplished as follows:

2.1 Each Evaluator will individually read and rate each Offeror's response to each criterion described in Part C -
Section | - Technical Proposal. Ratings will be based solely on contents of proposal and in compliance with the
Contracting Agency's standard Instructions for Evaluation Committee. Except as may be stated within any criterion
description in Part C, a rating of "5" = Best Response from all Offerors; “4” to “1” = Progressively Less Responsive;
“0” = Non-Responsive. Ratings are multiplied by the assigned weights for each criterion to obtain criteria scores.

2.2 After completion of individual ratings in Part C, Section 1, Technical Proposal, the Evaluation Committee will
meet to discuss proposals. Evaluators may then alter their ratings; however, any changes shall be based solely on
the criteria set forth in Part C.

2.3  After scoring Part C - Section | - Technical Proposal, criteria scores for Part C - Section Il - Preferences, and
Section Il - Price (if applicable), will be calculated based on criteria descriptions.

2.4 Thetotal score for each Offeror will be obtained by summing the scores determined for each criterion in Sections
I, I'and Il of Part C. The order of ranking for negotiations shall be as follows: highest scored Offeror will be ranked
first, next highest scored second, and etcetera.

3. Evaluators may discuss factual knowledge of, and may investigate Offerors' and proposed Subcontractors' prior work
experience and performance, including projects referenced in proposal, available written evaluations, etcetera, and may
contact listed references or other persons knowledgeable of a Contractor's and/or a Subcontractor's past performance.
Factors such as overall experience relative to the proposed contract, quality of work, control of cost, and ability to meet
schedules may be addressed. If any issues of significant concern to the proposed contract are discovered, the Committee
may:

3.1 Provide written recommendations for consideration during contract negotiations;
3.2 Conduct discussions in accordance with paragraph 4, below.

4. The Committee may decide to conduct discussions (or "interviews") with responsible Offerors whose proposals are
determined to be reasonably susceptible of being selected for award for the purpose of clarification to assure full
understanding of, and responsiveness to, the solicitation requirements (AS 36.30.240 & 2 AAC 12.290). Offerors selected
by the Committee for discussions may be permitted to submit Best and Final Offers (BAFO) for final Committee Evaluation.
After discussions and any BAFOs, Evaluators will determine the final scoring and ranking for contract negotiations by
evaluating written and oral responses using only the criteria set forth in Part C of this RFP (2 AAC 12.260(b)).

5. All Offerors will be advised of the Offeror selected for negotiation and, after completion of negotiations, a Notice of

Intent to Award will be provided to all Offerors. If contract negotiations are unsuccessful with Offeror(s) selected for
negotiation, the Contracting Agency may either cancel the solicitation or negotiate with other Offerors in the order of ranking.
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PART

NOTICES
1. The Contracting Agency is an equal opportunity employer. A

2. Copies of contract documents are available for review at the Contracting Agency's office. Offerors located outside
the general vicinity of the Contracting Agency's office may telephone the Agency Contact identified on page one of this Part
A for a discussion of such items.

General Conditions of the Professional Services Agreement are contained in the Small Procurement Standard Provisions
Booklet, which is located on the Department’s website under “Procurement.”

The General Conditions are the same for both Competitive Sealed Proposals and Small Procurements.

3. Offerors are specifically advised that a contract shall not be in effect until a written agreement is executed by an
authorized agent of the Contracting Agency. The Contracting Agency shall not be liable for any cost incurred by an Offeror
in response to this solicitation, including any work done, even in good faith, prior to execution of a contract and issuance of
a Notice to Proceed.

4. The Contracting Agency expressly reserves the right to waive minor informalities, negotiate changes or reject any
and all proposals and to not award the proposed contract, if in its best interest. "Minor Informalities" means matters of form
rather than substance which are evident from the submittal, or are insignificant matters that have a negligible effect on price,
quantity, quality, delivery, or contractual conditions and can be waived or corrected without prejudice to other Offerors (2
AAC 12.990).

5. All proposals shall be open for public inspection (AS 36.30.230) after a Notice of Intent to Award is issued. Offerors
should not include proprietary information in proposals if such information should not be disclosed to the public. Any
language within a submittal purporting to render all or portions of a proposal confidential will be disregarded. Proprietary
information which may be provided after selection for contract negotiations will be confidential if expressly agreed to by the
Contracting Agency (AS 36.30.230).

6. Substitution for any personnel named in a proposal may result in termination of negotiations.

7. If it is discovered that a selected Offeror is in arrears on taxes due the State of Alaska, a contract may not be awarded
until the Alaska Department of Revenue approves the payment provisions for the contract.

8. Offerors and proposed subcontractors shall be in compliance with the statutory requirements for Alaska
business licensing and professional registrations included in the certification statement on Page 2 of Part D in this
RFP package.

9. PRICE COMPETITION: Price cannot be an Evaluation Criterion in accordance with Article 3 of AS 36.30 for services
that must be performed only by Architects, Engineers, Land Surveyors, or Landscape Architects (A/E, LS or LA)) licensed
in the State of Alaska, UNLESS the provisions of AS 36.30.270(d) apply; i.e., unless the services required are repetitious in
nature, and the nature and amount of services required are thoroughly defined by measurable and objective standards to
reasonably enable firms or persons making proposals to compete with a clear understanding and interpretation of the
services required. If price is a factor, a majority of the evaluation committee must be registered in Alaska to perform
architectural, engineering, or land surveying services.

9.1 If the services performed do not require an A/E, LS or LA, then all Offerors including any A/E, LS or LA must provide
Price Proposals in accordance with AS 36.30.270(b) and 2 AAC 12.260(c).

9.2 Price (or any estimate of labor hours) cannot be an Evaluation Criterion for contracts that will receive Federal-aid
highway program funding per 23 CFR 172.7 and FAA Airport Improvement Program funding per AC 150/5100-14E, 2.1. For
FAA exceptions: see AC 150/5100/14E, 2.4.

10.  An audit of the selected Offerors' and proposed Subcontractors' cost accounting systems and business records may
be required to ascertain if systems are adequate for segregating contract costs; to establish a maximum allowable Indirect
Cost Rate for the Agency's negotiator; and to investigate the accuracy of proposed labor rates and unit prices. In order not
to unduly delay contract negotiation or award, be prepared to submit Pre-Audit Statement, DOT&PF Form 25A257
immediately for your firm and any subcontract that may exceed $250,000.
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PART

For contract amounts less than $250,000, the Contracting Agency may require the Offeror and proposed
Subcontractor to submit the Pre-Audit Statement if deemed necessary to determine allowable costs under A
Title 23 CFR requirements. If selected for negotiation, failure to submit properly completed Pre-Audit
Statement(s) in a timely manner may disqualify an Offeror from further consideration. Information from Pre-
Audit Statements and any Audit conducted for the Contracting Agency is considered proprietary and will be
confidential.

11. Standard insurance provisions for Worker's Compensation, General and Automobile Liability, and Professional
Liability are contained in DOT&PF Form 25A269, Indemnification and Insurance. Coverages may be modified under
very limited circumstances. Offeror should not assume any modification of coverages.

12. Professional Liability Insurance for the proposed contract: [] is notrequired
X is required as shown on DOT&PF Form 25A269.

13. The proposed contract [X] will [] willnot be a Federally Assisted Program of the U.S. Department of
Transportation. If it will be an assisted program, then the Offeror shall insert the following notification in all subcontract
solicitations for bids or proposals pertinent to this RFP:

“In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 USC 2000d to 2000d-4 and Title 49, CFR,
U.S. Department of Transportation (U.S. DOT), Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in
Federally-assisted programs of the U.S. DOT issued pursuant to such Act, in any Subcontract entered into pursuant to
this RFP, Disadvantaged Business Enterprise firms will be afforded full opportunity to submit bids or proposals and will
not be discriminated against on the grounds of race, color, sex, or national origin, in consideration for an award.

14. Pre-proposal Conference: X None [1 Asfollows:
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15. Special Notices:

15.1 Per Alaska Statute (AS) 36.30.210(e): An Alaska Business License is required of Contractors who do business
in Alaska at time of award. To qualify for the Alaska Offerors’ Preference, under AS 36.30.321, an Offeror shall have a
valid Alaska business license as a prerequisite to proposal. Information regarding applying for an Alaska Business
License can be found on-line at https://www.commerce.alaska.gov/web/cbpl/BusinessLicensing.aspx or by calling 1-907-
465-2550. The business license must be in the name of the company under which the proposal is submitted.

15.2 Effective May 8, 2015, the Department, in coordination with the U.S. Department of Transportation, adopted a
Race-Neutral Disadvantaged Business Enterprise (DBE) Program for its federal-aid program. The Race-Neutral DBE
program applies to federally-funded construction-related professional services solicitations, with the exception of FAA-
funded projects located within the boundaries of the Department's Northern Region, which remain under a Race-
Conscious DBE program. The Department encourages contractors to utilize DBEs in all Federal-aid projects to ensure
the Department meets its overall DBE Utilization Goal. All DBE participation will count towards the Race-Neutral program.
If you have any questions about this notice or the Department’'s DBE program, please contact the Civil Rights Office at
(907) 269-0851 or refer to their website http://www.dot.alaska.gov/cvirts/index.shtml.

15.3 In light of the current health situation, the Department will accept an electronic (email) submission of proposals
for this solicitation. Proposals should be submitted to srdotpfcontracts@alaska.gov prior to the date and time shown on
page 1. Offerors are responsible to assure timely delivery, and receipt of their proposal. Offerors are cautioned that due
to mailbox restrictions, we cannot receive proposals over 20MB in size. The Contracting Agency will either print out
proposals in color for distribution, or email a PDF to the Evaluation Committee.

15.4 Compensation under this Agreement may include various methods of cost reimbursement payment as
indicated on page 1 of rfp-a, and as negotiated with the Department. The compensation terms of the Agreement
(Appendix C-1) will itemize current audited indirect cost rates (IDCRs) for the firms named in the agreement. The
Department of Transportation and Public Facilities Internal Review section is typically the responsible section
for conducting these audits.

If the top scoring Offeror selected for negotiations does not have a current audit, they will be required to
submit the necessary paperwork to DOT&PF’s Internal Review section in a timely fashion. In addition, any
proposed subcontractors that may receive more than $250,000 under the proposed contract, or any proposed
subcontractors who may receive more than $250,000 cumulatively under contracts with the State, will be
required to submit a complete and executed copy of the DOT&PF Form 25A257, Pre-Audit Statement, unless
any such Subcontractors have been audited by the Department within the last year.

By submitting a response to this RFP, Offerors acknowledge the audit requirements and commit to
furnishing all required audit information to DOT&PF’s audit staff in an expedited manner as required by the
Department for their entire team, including any identified subcontractors. Failure of an Offeror to satisfy this
requirement for their team may result in unsuccessful contract negotiations. And, in the event contract
negotiations are unsuccessful with the top ranked Offeror, the Contracting Agency may negotiate with the next
ranked Offeror or cancel the solicitation.

Termination by Default
By signature on their proposal/bid, the offeror/bidder certifies that they will not support or participate in a
boycott of the State of Israel. Failure to comply with this requirement may cause the state to reject the proposal

as non-responsive or cancel the contract.
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PART
SUBMITTAL CHECKLIST B

Offeror may use left margin to check off items when completed.

An Alaska Business License is required of Contractors who do business in Alaska at time of award (AS 36.30.210(e)).

[

]

1. Offerors must carefully review this RFP Package for defects and questionable material and become familiar with
submittal requirements. Submit written comments to the address shown under "Submittal Deadline and Location" on
page 1 of Part A - RFP. Substantive issues will be addressed in a written addendum to all RFP recipients on record.
Failure to comply with directions may result in lower score and may eliminate a submittal from consideration. Protests
based on alleged improprieties or ambiguities in a solicitation may be disallowed at the discretion of the Contracting
Agency if the protest is not received in writing at least ten Agency work days prior to the Submittal Deadline (AS
36.30.565).

2. Review Part A - RFP and the proposed Statement of Services and any other attached or referenced materials. If
no Statement of Services is attached, telephone the Agency contact person identified on page 1 of Part A.

3. Review Part C - Evaluation Criteria. Read each criterion in light of the proposed Statement of Services. Note any
project specific criteria which may have been added or any changes to standard criteria descriptions which may have
been made. Be aware of the assigned weight for each criterion. If a weight is not entered for any criterion on Part C,
notify the Agency contact person. Plan your proposal to address the applicable criteria. Criteria Responses shall not
exceed the number of pages stated below. Note: If weight is applied to Criterion #11, Alaska Bidder (Offeror)
Preference, that box must be checked on page 1 of Part D, rfp-d.

4. Prepare a distinct Response for each criterion that has a weight more than zero. Failure to respond directly to
any criteria weighted more than zero will result in an evaluation score of zero for that criteria. Any Responses to
criteria weighted zero will be disregarded. Acceptable Responses must be specific and directly related to the
Contracting Agency's proposed Statement of Services. Marketing brochures, federal SF330s, marketing resumes,
and other non-project specific materials will be discarded without evaluation and should not be submitted.

5. Each criterion Response must be titled, numbered and assembled in the order in which the criteria are
listed in Part C, so the criterion to which information applies shall be plainly evident. Material not so identified or
assembled may be discarded without evaluation.

6. Price [Jis [X is notan evaluation criterion for the proposed contract.

If Price is a Criterion, prepare Billing Rates and/or Price Proposals as described in Criteria #12 and/or #13.

7. Complete all entries on Part D - Proposal Form. Note the statutory requirements for Alaska business licenses and
professional registrations, and be sure to sign and date the Certification. Copies of licenses and registrations may be
provided with submittal, and will not count in the requirements of #8 below.

8. Attach Criteria Responses (except any Billing Rates or Price Proposals) to Part D - Proposal Form. The
maximum number of attached pages (each printed side equals one page) for Criteria Responses shall not exceed:
Ten (10). Attached page limit does not include the four-page Part D - Proposal Form, or any Billing Rates or Price
Proposals.

Criteria Responses shall be presented in 8-1/2" X 11" format, except for a minimal number of larger sheets (e.g.,
11" x 17") that may be used (e.g., for schedules) if they are folded to 8-1/2" X 11" size. Large sheets will count as
multiple pages at 93.5 square inches or fraction thereof per page, unless otherwise noted.

CAUTION: Criteria Responses which do not comply with the required page limit or presentation size, may result in
disqualification. Further, small print or typeface that is difficult to read may negatively influence evaluation of your
submittal and affect scoring for "Quality of Proposal.”

CHECKLIST IS CONTINUED NEXT PAGE
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PART

10. Parts A, B and C of Form 25A270 and the proposed Statement of Services shall not be returned to the
Contracting Agency. Submittals shall consist of the following applicable items assembled as follows and in
the order listed:

10.1  Completed Part D - Proposal Form (generally at least one copy with original signature) and Responses to all
evaluation criteria -- except Billing Rates, Price Proposals — attached. Each copy shall be fastened with one staple
in the upper left corner. No other form of binding shall be used and no cover and no transmittal letter will be included.
CAUTION: Failure to comply with this instruction will negatively influence evaluation of Submittal.

10.2 Number of copies of Part D (all pages) and Criteria Responses (except Billing Rates, and Price Proposals)
required is: One (1).

10.3 If Billing Rates and/or Price Proposals are required, one copy bound with one staple in the upper left corner
separately enclosed in a sealed envelope marked on the outside to identify it as a Billing Rates or Price Proposal
and the names of the Project and Offeror. Each Billing Rates or Price Proposal must be signed and dated by the
person who prepares it (may be different signatures for each Subcontractor).

10.4 If Item 9, above, is completed for this RFP Package, any submittal items described therein. Unless otherwise
stated, one copy only, bound appropriately.

10.5 Pre-Audit Statement, DOT&PF Form 25A257, shall not be provided with Submittal. (See Notice #10 on page 3
of Part A - RFP.)

10.6 CAUTION: If you replicate (other than by photocopy) Part D or any form in lieu of completing the forms provided
by the Contracting Agency, provide a signed certification that lists such forms and attests that they are exact replicas
of that issued by the Contracting Agency. Changed forms may result in rejection at the Contracting Agency's
discretion. Any alteration — other than completion of the required entries — may be cause for rejection without recourse.

11. Deliver submittals in one sealed package to the location and before the submittal deadline cited in Part A -
RFP. Mark the outside of the package to identify the Project and the Offeror. Proposals must be received prior to
the specified date and time. Late proposals will not be opened (2 AAC 12.250).
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PART
EVALUATION CRITERIA C

Criteria with a weight of zero are not applicable and should be disregarded. If a weight is not indicated for
any criterion, telephone the Agency Contact person identified at the top of page 1 of Part A - RFP.

SECTION | - TECHNICAL PROPOSAL

1. Objectives and Services 1. Weight: 5

Response must demonstrate your comprehension of the objectives and services for the proposed contract. Do not
merely duplicate the Statement of Services provided with this RFP. Also, consider if Statement of Services is sufficiently
explicit; are expressed or implied schedules attainable/economically feasible; etcetera? Explain. Define any assumptions
made in formulating Criteria Response. If design services for a construction project are included, express any opinions
regarding alternative design considerations that could impact construction costs.

2. Methods 2. Weight: 20

Response must outline the methods for accomplishing the proposed contract or, if methodology is contained in the proposed
Statement of Services, address its adequacy. Describe what, when, where, how, and in what sequence the work will be
done. Address how proximity to the Project site, particular geographic familiarity, experience, and capabilities of your firms
(Offeror and Proposed Subcontractors) and Project Staff might specifically contribute to the proposed methods.1 Identify
the amount and type of work to be performed by any Subcontractors. Consider how each task may be carried out; what
services or interaction required from/with the Contracting Agency; etcetera. Suggest alternatives, if appropriate. Identify
any distinct and substantive qualifications for undertaking the proposed contract such as the availability of specialized
equipment or unique approaches or concepts relevant to the required services which the firms may use.

3. Management 3. Weight: 15

Response must describe the administrative and operational structures that will be used for performing the proposed
contract. For example consider: who will have overall responsibility for the contract? Who will have direct responsibility
for specific disciplines? What will the lines of authority be? For any individual who would be in "responsible-charge"
(reference AS 08.48) as an Architect, Engineer, Land Surveyor or Landscape Architect, so state and list his/her Alaska
professional registration number. A graphic depiction is preferred in your response to this criterion. Additionally, the
Contracting Agency may want to inspect work products in progress and have a close ongoing working relationship with your
Project Staff. Accordingly, your response should also identify where the various contract services will be performed, in
proximity to the Contracting Agency'’s office 2, and how communications will be maintained between your Project Staff, the
Contracting Agency, and (as applicable) any other government agencies or the public.

4. Proposed Project Staff 4. Weight: 15

Response must name the individuals to perform the following FUNCTIONS plus any other professional/technical functions
you deem essential to perform the services:

Contract Management (contract compliance)

Project Management (single point-of-contact directly engaged in contract performance)
QA/QC Management

Responsible Charge: Civil, Structural, Coastal, Geotechnical, Electrical, Mechanical
Support Staff

Cil 5= &9 ) =

*All personnel acting in responsible charge for all Architectural, Engineering, Land Surveying, and
Landscape Architecture functions require an Alaska Registration and must be identified in your
proposal.

Continued Next Page

1 Delete sentence beginning with “Address how proximity. ...” if any federal funds unless performed by licensed Architects, Engineers or Land Surveyors.
2 Delete sentence beginning with “Accordingly, your response...” if any federal funds unless performed by licensed Architects, Engineers or Land Surveyors.
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PART

C

Describe the work to be performed by the individuals you name to perform essential functions and detail their specific
qualifications and substantive experience directly related to the proposed contract. A response prepared specifically
for this proposal is required. Marketing resumes often include non-relevant information which may detract from the
evaluation of proposal. Lists of projects are not useful. Focus on individual's specific duties and responsibilities and how
project experience is relevant to the proposed contract.

For each person named, identify their. employer, professional discipline or job classification and state of residency. List at
least 3 professional references (contact persons and telephone numbers) for each person.

5. Workload and Resources 5. Weight: 5

Response must: (1) discuss both current and potential time commitments of your proposed Project Staff to all clients; (2)
discuss the projected workload of each firm (Offeror and Proposed Subcontractors) for all clients; and (3) demonstrate
adequate support personnel, facilities and other resources to provide the services required. Provide a list of current
contracts with the Contracting Agency in which your proposed Project Staff are participating. Include all contracts statewide
with regions, divisions, etc., of the Contracting Agency.

Briefly address capabilities for providing additional services and/or services under an accelerated schedule. Address
capacity to reassign personnel, equipment and facilities whenever the proposed contract would not require such capabilities
or was delayed.

6. Past Performance & Quality Control 6. Weight: 10

Response must describe previous projects the project team has worked on that are related in size and scope to this project.
Describe the dollar amount of the projects and a brief narrative of the successes of the projects. Address how the experience
will help your team to perform under this contract. Provide references (contact name and phone number) for each project.
Indicate which of the proposed firms and project staff was involved in each project. The State reserves the right to
investigate referenced projects, contact references and research other projects that the respondent has worked on.

Include in your response a description of your firm’s quality control process and how this process has affected the quality
of your deliverables. Use specific examples.

7. Quality of Proposal 7. Weight: 5

Offerors do not respond to this criterion. Committee members will rate this criterion based on their perception of the
clarity, completeness and presentation of submittal. Note: This criterion is NOT used to evaluate color, graphics or other
visual techniques except as they may detract from legibility.
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PART

C

8. Marine Structures Analysis and Design Experience 8. Weight: 15

This project will involve the analysis and design of fixed and floating marine structures and associated driven pile restraint
structures and movable steel bridges. This response shall describe your abilities in the analysis, design, inspection and
fabrication of similar structures in the marine environment - with an emphasis on completed projects in coastal Alaska. The
proposed project team shall demonstrate recent experience and abilities of the proposed project team members to provide
all necessary coastal engineering expertise such as wind and wave mechanics, structural analysis of fixed docks and
floating structures, energy absorbing fender and pile collar systems, and knowledge of corrosion control engineering
principles and practices as may be required. Relevent experience in the design and structural evaluation of steel vehicular

and pedestrian bridges and platform dock structures in accordance with AASHTO and ASCE standards shall also be
demonstrated.

9. 9. Weight: 0
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PART

SECTION Il - PREFERENCES C

10. Disadvantaged Business Enterprises 49 CFR 26 10. Weight: 0

This solicitation is being conducted under the Department’s Race Neutral Disadvantaged Business Enterprise (DBE)
program for construction related professional services solicitations. Therefore, there is no DBE goal for this solicitation and
the criterion has a weight of zero (0).

See rfp-a, section 15. Special Notices, paragraph 15.2.

11. Alaska Bidder (Offeror) Preference 11. Weight: 10
23 CFR 172.7(a)(1)(iii)(C), AC 150/5100-14E, and 2 AAC 12.260(e)

Weight shall be “0” if any federal funding, otherwise weight shall be at least “10”.

To be granted this preference:

Offeror must claim the Alaska Bidder (Offeror) Preference on page one of Part D Proposal Form. In claiming the
Alaska Bidder (Offeror) Preference on page one of Part D, the Offeror is certifying that they meet the following
requirements per AS 36.30.990:

(A) Firm holds a current Alaska Business License;

(B) Proposal is submitted under the name as appearing on the Firm's current Alaska Business License;

(C) Firm has maintained a place of business within Alaska, staffed by the Firm or an employee of the Firm, for a period
of six months immediately preceding the date of the offer;

(D) Firm is incorporated or qualified to do business under the laws of the State of Alaska, is a sole proprietorship, and
the proprietor is a resident of Alaska, is a limited liability company organized under AS 10.50 and all members are
residents of Alaska, or is a partnership under AS 32.06, or AS 32.11 and all partners are residents of Alaska; and

(E) If the Firm is a Joint Venture, it is composed entirely of entities that qualify under (A) - (D).
Alaska Bidder (Offeror) Preference will be scored: Rating x Number of Evaluators x Weight = Criterion Score.
Rating will be as follows:

An Alaska Offeror’s preference (i.e., a Rating of 5) will be assigned to the proposal of an Offeror who certifies (by claiming
the preference on page one of Part D) that they are an Alaska Bidder (Offeror) as described above.

No Alaska Offeror’s preference (i.e., a Rating of 0) will be assigned to the proposal of an Offeror who does not certify (by
failure to claim the preference on page one of Part D) that it qualifies as an Alaska Bidder (Offeror) as described above.

No narrative response to this criterion is required within the Offeror's Proposal.
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PART

SECTION Il - PRICE C

If price is not an Evaluation Criterion, weights for both Criterion #12 and #13 shall be “0”. If price is

an Evaluation Criterion, the sum of weights for Criterion #12 and #13 shall be at least “10”, and all Offerors shall
submit Price Proposals in the specified format(s).

See item #9, under Notices in Part A — RFP, regarding statutory and regulatory provisions about price competition and item
#10.3, in Part B — Submittal Checklist, regarding procedure for submittal of Billing Rates and/or Price Proposals. Cost
terminology is explained on page 2 of the Pre-Audit Statement (DOT&PF Form 25A257).

CAUTION: Submittal of Offeror's or Subcontractor's "standard" rate schedules or other pricing documents which are not in
required format will be non-responsive if they do not allow direct comparison with other responsive proposals.

Rates and costs proposed by the Offeror selected for contract negotiations may be investigated for reasonableness and
allowability in accordance with AS 36.30.400, .420 & .480, 2 AAC 12.550 and the contract cost principles in 48 CFR Part
31. Unsupported rates and costs may be disallowed or result in termination of negotiations, or contract award. All proposed
rates and the negotiated contract rates will be public information.

12. Labor Billing Rates (Required Format) 12. Weight: 0

Provide a proposed total hourly Billing Rate (i.e., inclusive of Direct Cost of Direct Labor, all Indirect Costs, and Fee) only
for each of the job FUNCTIONS listed below. Note: Some of these functions may be performed by one or more employees
of the Offeror or Subcontractors; consequently, an individual might be billed under the contract at different rates appropriate
to the functions performed. Only the maximum rate paid to any individual for each listed job function — regardless of
employer (Offeror or Subcontractor) — must be provided and will be considered for this response. Rates for lower paid
individuals or for other job functions, if any, will be addressed during contract negotiations.

1. Contract Management (Estimated at % of total labor effort)
2. Project Management (Estimated at % of total labor effort)
3. (Estimated at % of total labor effort)
4. (Estimated at % of total labor effort)
5 (Estimated at % of total labor effort)

*In accordance with the submittal Checklist (‘rfp-b’), item 10.3, Billing Rates must be signed and dated by the person who
prepares it (may be different signatures for each Subcontractor)

Response will be scored as follows: The maximum hourly rates proposed for the job functions listed above will be multiplied
by the percentage of total labor effort (estimated above) and then summed to obtain an aggregate rate for each Offeror. If
more than one rate is provided for any job function, only the highest rate will be used. Each Offeror's score will be calculated
using the following equation — except that the score will be zero if a rate for each listed function is not provided by an
Offeror.

(Lowest aggregate rate from all Offerors) x (MPP*) = Offeror's Criterion Score
(Offeror's aggregate rate)

*MPP = Maximum Possible Points = (5) x (Number of Evaluators) x (Weight)

If no federal funding, then per AS 36.30.250(b), aggregate rates shall be reduced for the above calculation by the following
applicable percentages when the rates are from Offerors that designate preferences on page one of Part D.

- ALASKA BIDDER (OFFEROR) PREFERENCE [2 AAC 12.260(d)].... eccveeetreerireeiieeesree st 5%

- ALASKA VETERAN-OWNED BUSINESS PREFERENCE [AS 36.30.175] (maximum $5000).................. 5%
and only ONE of the following:

- EMPLOYMENT PROGRAM PREFERENCE [AS 36.30.170(C)] --teeeateeeateearieaaeeeasieeeseeeseeeeseeeeseeeeseeee e 15%

- DISABLED SOLE PROPRIETOR OR 50% DISABLED EMPLOYEES [AS 36.30.170(e & f)]...cceieeeiunenne. 10%

To claim employment or disabled preference, Offeror must be on the appropriate Alaska Division of Vocational Rehabilitation list at
the time designated for opening (i.e., receipt) of proposals.
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PART

C

13. Total Price Proposal (Required Format) 13. Weight: 0

Provide proposed costs for all labor, subcontracts, equipment, expenses, etc., and a proposed amount for Fee. Submit a
separate price proposal in the following format for the Offeror and for each Subcontract (first, second, third tier, etc.) that
may exceed $25,000. Each price proposal must be signed and dated by the person who prepares it. Note that the PRICES
of the next lower tier subcontracts must be listed as COSTS in Item #4 (Other Direct Costs) of the price proposal for the
next higher tier contractor so that the price of all subcontracts "roll-up" into the Offeror's total price proposal.

1. Show project title, project number, and Offeror or Subcontractor Name.

2. Direct Costs of Direct Labor (DCDL)
Show the estimated costs for each job classification of employees proposed for the contract. List under the following
headings. Names required only for key staff and/or persons in "responsible-charge" (Ref: AS 08.48). Hourly Rates
must not include Indirect Costs or Fee.

Job Classification Name Total Hours Rate($/hr) Proposed Costs ($)
Total DCDL: $

3. Indirect Costs (IDC)
These costs include what are generally referred to as 1) Fringe Benefits and 2) Overhead (including direct and
indirect costs of Indirect Labor). Show the Proposed IDC Rate as a percentage of Direct Costs of Direct Labor and
the product (IDC Amount) of that Rate multiplied by the total DCDL.

IDC Rate: % IDC Amount: $

4. Other Direct Costs (ODC)
These costs include: subcontracts, equipment (company owned or rented), and reimbursable expenses (e.g.,
transportation, food and lodging, reproduction) — if not included in Indirect Costs. List proposed costs under the
following headings. If multiples of an item required, list the proposed quantity, unit rate, and total cost for each.
Costs must be based on actual costs to the offeror or the subcontractor, without any profit or other markup.

Item Quantity Cost ($/Unit) Proposed Costs ($)
Total ODC: $
5. Total Proposed Cost
Sum of DCDL + IDC + ODC Total Cost: $
6. Proposed Fee

List a proposed amount (Contract Fee is generally negotiated using a structured Fee analysis of proposed costs).
Proposed Fee: $

7. Total Proposed Price
Sum of Total Proposed Cost plus Proposed FEE. Total Price: $
8. In accordance with the Submittal Checklist (‘rfp-b’), item 10.3, Price Proposals must be signed and dated by the

person who prepares it (may be a different signature for each subcontractor).

Response will be scored as follows: (Lowest Total Proposed Price) x (MPP*) = Criterion Score
(Offeror's Total Proposed Price)

*MPP = Maximum Possible Points = (5) x (Number of Evaluators) x (Weight)

If no federal funding, then per AS 36.30.250(b), total price shall be reduced for the above calculation by the following applicable
percentages when the prices are from Offerors designate preferences on page one of Part D.

- ALASKA BIDDER (OFFEROR) PREFERENCE [2 AAC 12.260(d)].....uveeeeitreeeretie et 5%

- ALASKA VETERAN-OWNED BUSINESS PREFERENCE [AS 36.30.321(f)] (maximum $5,000)............c......... 5%
and only ONE of the following:

- EMPLOYMENT PROGRAM PREFERENCE [AS 36.30.321(D)] ---xeeeeaueeeeaaieeeaaieeeeaeieeeaseeeeeeseeeeesnneeeeenneeeeans 15%

- DISABLED SOLE PROPRIETOR [AS 36.30.321(d) / (K)] +eeeuteeeeeeteee et 10%

To claim employment or disabled preference, Offeror must be on the appropriate Alaska Division of Vocational Rehabilitation list at the
time designated for opening (i.e., receipt) of proposals.
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Alaska Department of Transportation & Public Facilities PART
PROPOSAL FORM D

THIS FORM MUST BE THE FIRST PAGE OF PROPOSAL. Attach criteria responses as explained in Part B -
Submittal Checklist. No transmittal letter or cover sheet will be used.

PROJECT

Project Numbers-State/Federal..................... SFHWY00460, SFHWY00461, SFHWY00465/0003290, 0851073, 0003289
Project Title ..........ccccceeeeevecivveeeeeeeeeeveee...:. Prince William Sound (PWS) Ferry Terminal Improvements- Design
Services
RFP NO. ..o 25243029

OFFEROR (CONTRACTOR)
CoNtractor.......ocueeee i
Street. .
P.O. BOX..uttiiiiiieieieiiieieievevereeeeeverevevevevereeeeeees
City, State, Zip......ccooveeeeeeeeeceeeee e
Alaska Business License Number ..............:
Federal Tax Identification No. ......................:
DOT&PF DBE Certification No. (if any) .......:
Individual(s) to sign contract .......................:
THE(S) coeeeeeeeeee e
Type of business enterprise (check one).....: [ ] Corporation in the state of . :
[ ] Individual [ ] Partnership [ ] Other(specify) ....ccccveeeernnes :

ALASKA STATUTORY PREFERENCES (IF NO FEDERAL FUNDING)

Check the applicable preferences that you claim for the proposed contract (reference Criteria 11, 12 & 13 in Part C):
[ ] Alaska Bidder (Offeror) AND>> [ ] Veterans AND>>[ ]Employment Program or [ ] Disabled Persons

PROPOSED SUBCONTRACTOR(S)

Service, Equipment, etc. Subcontractor & Office Location AK Business DOT&PF DBE
License No. Certification No.

CERTIFICATIONS

| certify: that | am a duly authorized representative of the Contractor; that this Submittal accurately represents capabilities of the Contractor and
Subcontractors identified herein for providing the services indicated; and that the requirements of the Certifications on page 2 and 3 of this Part D for 1)
Alaska Licenses/Registrations, 2) Insurance, 3) Federal-Aid Contracts exceeding $100,000, 4) Cost and Pricing Data, 5) Trade
Restrictions/Suspension/Debarment, 6) Foreign Contracting, 7) DBE Commitment, and 8) Former Public Officer — will be complied with in full. These
Certifications are material representations of fact upon which reliance will be placed if the proposed contract is awarded. Failure to comply with these
Certifications is a fraudulent act. The Contracting Agency is hereby authorized to request any entity identified in this proposal to furnish information
deemed necessary to verify the reputation and capabilities of the Contractor and Subcontractors. This proposal is valid for at least ninety days.

Signature .......cccccceeee :
Name.......ccccoovcveeinen. : Date:
Title oo : Telephone (voice):

(fax):
Email Address:
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PART

CERTIFICATION FOR ALASKA BUSINESS LICENSES AND REGISTRATIONS

Contractor and all Subcontractors shall comply with the following applicable requirements of Alaska Statutes: D

1. Alaska Business License (Form 08-070 issued under AS 43.70) at the time contract is awarded as required by AS 36.30.210(e)
for Contractor and all Subcontractors. In accordance with Administrative Manual, Section 81.120, proof of application for an Alaska
Business license will satisfy this requirement. Per AAM 81.120, acceptable evidence that the offeror possesses a valid Alaska business
license consists of any one of the following:

Copy of the Alaska business license.

A canceled check that demonstrates payment for the Alaska business license fee.

A copy of the Alaska business license application with a receipt stamp from the State's business license office.

A sworn notarized affidavit that the bidder/offeror applied and paid for the Alaska business license.

Other forms of evidence acceptable to the Department of Law.

©Po0TO

2. Certificate of Registration for each individual to be in "responsible charge" (AS 08.48.341(11-14)) for Architecture, Engineering,
Land Surveying, or Landscape Architecture (Form 08-2407 issued under AS 08.48.211) issued prior to submittal of proposal. Associates,
consultants, or specialists under the supervision of a registered individual in "responsible charge" are exempt from registration
requirements (AS 08.48.331).

3. Certificate of Authorization for Corporations, Limited Liability Companies, and Limited Liability Partnerships for Contractors
and Subcontractors for Architecture, Engineering, Land Surveying, or Landscape Architecture (Form 08-2407 issued under AS
08.48.241). Entities offering to provide Architectural, Engineering or Land Surveying services do not need to be registered for such
disciplines at the time proposal is submitted provided they obtain registration prior to contract award (AS 08.48.241).

4. Certificate of Incorporation (Alaska firms) or Certificate of Authorization for Foreign Firm ("Out-of-State" firms). All corporations,
regardless of type of services provided, must have one of the certificates (AS 10.06.218 and other sections of Title 10.06 - Alaska
Corporations Code).

5. Current Board of Director's Resolution for incorporated Contractors and incorporated Subcontractors for Architecture,
Engineering, Land Surveying or Landscape Architecture (reference AS 08.48.241) that names the person(s) designated in "responsible
charge" for each discipline. Such persons shall be licensed in Alaska and shall participate as project staff in the Contract/Subcontracts.

6. All partners in a Partnership to provide Architectural, Engineering, Land Surveying, or Landscape Architecture must be legally
registered in Alaska prior to submittal of proposal for at least one of those disciplines (AS 08.48.251) which the Partnership offers.

7. Joint Ventures, regardless of type of services provided, must be licensed/registered in the legal name of the Joint Venture as used
in this proposal (AS 43.70.020 and 43.70.110(4)).

8. Contracts for Architecture, Engineering, Land Surveying, or Landscape Architecture may not be awarded to individuals,
corporations or partnerships not in compliance, respectively, with the provisions of paragraph 2, 3, and 6, above (AS 36.90.100).

For information about licensing, Offerors may contact the Alaska Department of Commerce, Community, and
Economic Development, Division of Corporations, Business and Professional Licensing at P.O. Box 110806,
Juneau, AK 99811-0806, or at Telephone (907) 465-2550, or at Internet address:
https://www.commerce.alaska.gov/web/cbpl

CERTIFICATION FOR INSURANCE
Contractor will ensure that it and all Subcontractors have insurance coverage to effectuate the requirements of DOT&PF Form 25A269,
Indemnification and Insurance.

CERTIFICATION FOR FEDERAL-AID CONTRACTS EXCEEDING $100,000
The individual signing this proposal certifies to the best of his or her knowledge and belief, that:

(1) No federal appropriated funds have been paid, by or on behalf of the Contractor, to any person for influencing or attempting to
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of
any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the Contractor shall complete and
submit Standard Form-LLL, Disclosure of Lobbying Activities, in accordance with its instructions. Any person who fails to file the required
disclosure shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

This certification is a material representation of fact upon which reliance will be placed if the proposed contract is awarded. Submission
of this certification is a prerequisite for making or entering into the proposed contract imposed by Section 1352, Title 31, U.S. Code. The
Contractor also agrees by submitting this proposal that Contractor shall require that the language of this certification be included in all
lower tier subcontracts which exceed $100,000 and that all such Subcontractors shall certify and disclose accordingly.
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PART

CERTIFICATION — COST AND PRICING DATA
In accordance with AS 36.30.400, any cost and pricing data submitted herewith, or in any future price proposals for the proposed contract,
will be accurate, complete and current as of the date submitted and will continue to be accurate and complete during the performance of
the contract, if awarded.

The Contractor certifies that all costs submitted in a current or future price proposal are allowable In accordance with the cost principles
of the Federal Acquisition Regulations of Title 48, Code of Federal Regulations (CFR), Part 31 and that the price proposal does not
include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31. In addition, all known material
transactions or events that have occurred affecting the firm’s ownership, organization and indirect costs rates have been disclosed.

CERTIFICATION — TRADE RESTRICTIONS AND SUSPENSION AND DEBARMENT
The individual signing this proposal certifies to the best of his or her knowledge that the Contractor and any subcontractors are in
compliance with DOT&PF 25A262 Appendix A, General Conditions, Article A25 and Article A26.

CERTIFICATION - FOREIGN CONTRACTING
By signature on this solicitation, the offeror certifies that all services provided under this contract by the contractor and all subcontractors
shall be performed in the United States. If the offeror cannot certify that all work is being performed in the United States, the offeror must
contact the Contracts Officer to request a waiver at least 10 days prior to proposal deadline. The offeror must provide with their submission
a detailed description of the portion of work being performed outside the United States, where, by whom, and the reason the waiver is
necessary. Failure to comply with this requirement may cause the state to reject the bid or proposal as non-responsive, or cancel the
contract.

CERTIFICATION — DBE COMMITMENT
For federal-aid projects with DBE goals: if the Contractor submits a utilization report that proposes to use certified DBE’s in the
performance of work, the Contractor certifies that every effort will be made to meet or exceed the proposed percentage.

In addition, the Contractor certifies that a Consultant Registration form shall be submitted to the DBE/Civil Rights Office for their firm and
each subconsultant prior to award.

CERTIFICATION — FORMER PUBLIC OFFICER
Any proposer listing as a member of the proposer’s team a current public officer or a former public officer who has left state service within
the past two years must submit a sworn statement from that individual that the Alaska Executive Branch Ethics Act does not prohibit his
or her participation in this project. If a proposer fails to submit a required statement, the proposal may be deemed nonresponsive or
nonresponsible, and rejected, depending upon the materiality of the individual's proposed position.

The Ethics Act bars a public officer who leaves State service from representing, advising or assisting a person for compensation regarding
a matter —

that was under consideration by the administrative unit in which the officer served, and  in which the officer participated
personally and substantially through the exercise of official action,

for two years after leaving state service. See AS 39.52.180(a). “Public officer” includes a state employee, a member of a state board
and commission, and a trustee of the Exxon Valdez Oil Spill Trust. “Official action” means a recommendation, decision, approval,
disapproval, vote, or other similar action or inaction. Possible remedies for violating the bar include penalties against the former public
officer and voiding the state grant, contract or lease in which the former public officer is involved.

Additionally, former public officers may not disclose or use information acquired in the course of their official duties that could in any way
result in a benefit to the former public officers or their families, if the information has not been disseminated to the public or is confidential
by law, without appropriate authorization. See AS 39.52.140.

Each current or former public officer is responsible for determining whether he or she may serve in the listed capacity on this project
without violating the Ethics Act. A form that a former public officer may use to certify their eligibility is attached. Current public officers
may seek advice from their designated ethics supervisors concerning the scope and application of the Ethics Act. Former public officers
may, in writing, request advice from the Office of the Attorney General, Ethics Attorney concerning the application of the Ethics Act to
their participation in this project. It is the responsibility of the individual and the proposer to seek resolution in a timely manner of any
question concerning the individual’s eligibility.
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Former Employee’s Certification of Eligibility
Under the Alaska Executive Branch Ethics Act
(AS 39.52.140, AS 39.52.180)

| am a former employee of the State of Alaska and left state service within the last two years.
My last position with the state was [job title] with the [name of state agency and administrative unit].
| propose to work on [describe state contract or other matter] on behalf of [name of current employer].
This work will not involve any matter (a) that was under consideration by the state administrative unit
that | served, and (b) in which | participated personally and substantially during my state service
through the exercise of official action (“official action” means a recommendation, decision, approval,
disapproval, vote, or other similar action or inaction). | am therefore eligible to participate in this
[contract or matter] under the Alaska Executive Branch Ethics Act. | also understand that as a former
public officer | may not disclose or use information acquired in the course of my official duties that
could in any way result in a benefit to me or my family, if the information has not been disseminated
to the public, or that is confidential by law, without appropriate authorization.

| certify under penalty of perjury that the foregoing is true.

Dated: ,20  , at , Alaska.

[name of former state employee]

STATE OF ALASKA )
) SS.
JUDICIAL DISTRICT )
On this day of , 20__, [name of former state employee], whom | know

to be the individual described in and who executed this certification, personally appeared before me
and acknowledged that [s]he signed the certification as [her or his] free and voluntary act.

IN WITNESS WHEREOF, | have placed my signature and affixed my official seal.

Notary Public in and for Alaska
My commission expires:

If no notary or other official (judge, magistrate, U.S. postmaster or municipal clerk) is available, omit the notary
certificate and include the following statement in the text. A notary or other official empowered to administer
oaths is unavailable.




PRE-AUDIT STATEMENT

(Confidential when completed)

Submit this form, completed and with required attachments, only if specifically requested, and only to the following address:
DOT&PF, Attn: Office of Internal Review, PO Box 196900, Anchorage, AK 99519-6900 OR to fax number: (907) 269-0733.
Confidentiality may not be ensured if delivered otherwise.

Evaluation of this statement may preclude the necessity for a comprehensive on-site audit of Contractor's records. Entries
may be handwritten, if legible.

1. Identify your financial year including beginning and ending dates ..... :

2. List your actual costs, by the following categories, for your most recently ended fiscal year. Cost Terminology is defined
on the reverse.

b= T B 11 =Yo § IR= o o) R $
2b. Attach a Trial Balance with grouping of accounts used to arrive at the following Indirect Cost amounts:
Fringe BENEFitS ......cc.oeiiiieeee e $
General & Administrative EXpenses .........cccveeeveeeiiicciiieceee e $
LT[ o R $
2c. Indirect Cost Rate (Sum of 2D /28) .....ocveiiiiiiiieiie e Percent (%):

3. If your records have been audited within the last two years by a government agency, attach a copy of the Audit Report.

4. Attach copies of your most recent Internal and Audited (if performed by other than the Contracting Agency) Financial
Statements.

5. Are your accounting methods for recording contract costs based on a job or project identified cost system?
[ ]Yes | ]No If your response is “No”, attach an explanation of your project cost accounting system.

6. If you charge projects based on unit rates (e.g.: for computer time, laboratory tests, copies or equipment use, etc.)
attach a list of such items and unit rates.

7. Do you offset revenue received from unit rate payments against the applicable Indirect Cost Accounts?
[ ]Yes | ] No

If you have questions concerning this document, please telephone our Auditors at (907) 269-0715.
CERTIFICATION

| certify that | am a duly authorized representative of the Contractor and that information and materials enclosed within this
statement accurately represent financial records of the office listed below.

Signature: Date:
Name: Telephone:
Title: Fax:
Contractor: Email:
Office Address for which this Submittal is made: Address where Accounting Records are maintained,
if not at Office Address:
Street: :
P.O. Box:

City, State, Zip:
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COST TERMINOLOGY

DIRECT LABOR - Base salary or wages paid to employees charged directly to contracts or projects.

OTHER DIRECT COSTS - Actual costs of other than Direct Labor. Some examples of Other Direct Costs are subcontracts,
equipment (company owned or rented), unit rate items and reimbursable expenses (travel, computer charges, reproduction,
etc.).

INDIRECT COST RATE - A computed rate developed by adding all of a firm’s general and administrative costs, and all
other indirect costs, then dividing by a base value, usually direct labor dollars to get a percentage. This rate is normally
compiled based on the consultant’s applicable fiscal year.

INDIRECT COSTS - Indirect costs consist of allowable expenses which, because of their incurrence for common or joint
cost objectives, must be prorated (allocated) to jobs or contracts using a specified Indirect Cost Rate. A cost objective is a
function, organizational subdivision, contract, project or work unit for which cost data is accumulated under the Contractor's
accounting system. Generally, Indirect Costs are segregated into the following categories: Fringe Benefits and General &
Administrative Expenses .

Fringe Benefits - Costs for items such as:

Vacation Time and Authorized Leave
Workers' Compensation Insurance Social Security and Unemployment Taxes
Deferred Compensation/Retirement Plans Group Medical Plan and Life Insurance Premiums

Overhead costs for items such as the following, if they are not included in Direct Costs:

Indirect Labor (Supervisory, Administrative, etc.) Office Supplies

Travel, Food and Lodging Communications

Maintenance and Depreciation of Equipment/Computers Reproduction Costs

Business Insurance Premiums Not Billed to Clients Recruiting Expense

Rent, Heat, Power, Light and Janitorial Services Rentals of Equipment/Computers

UN-ALLOWABLE COSTS - Costs for the following items and certain other costs defined in 48 CFR Part 31 and related
regulations are not allowable. Such costs shall not be included as Indirect Costs or in the calculation of the Indirect Cost
Rate.

Alcoholic Beverages Organization Costs
Advertising Lobbying Costs
Interest and Other Financial Costs Bad Debts
Contributions and Donations Fines and Penalties
Federal Income Taxes Entertainment
Goodwill Keyman Insurance

NOTE: IF YOUR ACCOUNTING SYSTEM WHOLLY OR PARTIALLY ALLOCATES INDIRECT COSTS ON OTHER
THAN A DIRECT LABOR BASIS, ATTACH A DESCRIPTION OF THE COST POOLS OR SERVICE CENTERS YOU USE
AND IDENTIFY THE INDIRECT COSTS RATE(S) AND BASE(S).
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INDEMNIFICATION AND INSURANCE

Appendix D in Professional Services Agreements

IRIS Program No:SFHWY00460,
SFHWY00461, SFHWY00465
Federal Project No: 0003290,
0851073,
0003289
Date Prepared: 05/09/2019

CONTRACTOR shall include the provisions of this form in all subcontracts that exceed $25,000 and shall ensure

Subcontractor's compliance with such provisions.

ARTICLE D1
INDEMNIFICATION

D1.1 The CONTRACTOR shall indemnify, hold
harmless, and defend the CONTRACTING AGENCY
from and against any claim of, or liability for negligent
acts, errors or omissions of the CONTRACTOR under this
Agreement. The CONTRACTOR shall not be required to
indemnify the CONTRACTING AGENCY for a claim of, or
liability for, the independent negligence of the
CONTRACTING AGENCY. If there is a claim of, or liability
for, the joint negligent error or omission of the
CONTRACTOR and the independent negligence of the
CONTRACTING AGENCY, the indemnification and hold
harmless obligation shall be apportioned on a
comparative fault basis. "CONTRACTOR" and
"CONTRACTING AGENCY", as used within this article,
include the employees, agents and other contractors who
are directly responsible, respectively, to each. The term
"Independent Negligence" is negligence other than in the
CONTRACTING AGENCY's selection, administration,
monitoring, or controlling of the CONTRACTOR and in
approving or accepting the CONTRACTOR's Work.

D1.2 The CONTRACTOR shall exercise that degree of
skill, care and judgment commensurate with the
professional standards for the services of a similar nature.
When such standards are in dispute, they shall be
established by a panel of three qualified, impartial
professionals objectively selected and appointed by the
Appeals Officer.

D1.3 The CONTRACTOR shall correct, through re-
performance at its expense, any services which are
deficient or defective because of the CONTRACTOR's
failure to perform said services in accordance with
professional standards, provided the CONTRACTING
AGENCY has notified the CONTRACTOR in writing within
areasonable time, not to exceed 60 days, of the discovery
of any such deficiency during the performance of the
services and within 12 months of the date of final payment
under this Agreement.

ARTICLE D2
INSURANCE

D2.1  Without limiting the CONTRACTOR's
indemnification, it is agreed that CONTRACTOR shall
purchase at its own expense and maintain in force at all
times for the duration of this Agreement, plus one year

psa-d (January 2018) DOT&PF Form 25A269 Appendix D, Indemnification and Insurance

following the date of final payment, the following policies
of insurance. Where specific limits are shown, it is
understood that they shall be the minimum acceptable
limits. If the CONTRACTOR's policy contains higher
limits, the CONTRACTING AGENCY shall be entitled to
coverage to the extent of such higher limits. Certificates
of insurance must be furnished to the CONTRACTING
AGENCY and incorporated into this Agreement with
copies attached to this document. Certificates must
provide for the CONTRACTING AGENCY to receive
notice of any policy cancellation or reduction per AS 21.36
Sections 210-310. Failure to furnish certificates of
insurance or lapse of the policy is a material breach and
grounds for termination of the CONTRACTOR's services
and may preclude other Agreements between the
CONTRACTOR and the CONTRACTING AGENCY.

D2.1.1 Worker's Compensation  Insurance: The
CONTRACTOR shall provide and maintain, for all
employees engaged in work under this Agreement,
coverage as required by AS 23.30.045, and; where
applicable, any other statutory obligations including but
not limited to Federal USL&H and Jones Act
requirements. The policy(s) must waive subrogation
against the State of Alaska.

D2.1.2 Commercial General Liability Insurance: Such
policy shall have minimum coverage limits of $300,000
combined single limit per occurrence, covering all
business premises and operations used by the Contractor
in the performance of services under this agreement. The
policy shall be written on an "occurrence" form and shall
not be written as a "claims-made" form unless specifically
reviewed and agreed to by the CONTRACTING
AGENCY.

D2.1.3 Comprehensive Automobile Liability Insurance:
Such policy shall have minimum coverage of $300,000
combined single limit per occurrence covering all vehicles
used by the Contractor in the performance of services
under this agreement.

D2.1.4 Professional Liability (E&QO) Insurance: Covering
all negligent errors or omissions, and negligent acts,
which the CONTRACTOR, Subcontractor or anyone
directly or indirectly employed by them, make in the
performance of this Agreement which result in financial
loss to the State of Alaska. Limits required are per the
following schedule:
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MINIMUM LIMITS OF E&O INSURANCE D2.1.5 Professional Liability Insurance required for this

Contract Combined Single Limit, Per Agreement is Negotiable
Amount Occurrence & Annual Aggregate
Under $25,000 As Available

$25,000 to $100,000 $300,000
$100,000 to $499,999 $500,000
$500,000 to $999,000 $1,000,000
$1,000,000 and over Negotiable

ARTICLE D3
MODIFICATION OF INSURANCE REQUIREMENTS
(Article D3 is completed only when some of the standard insurance coverages are not applicable.)

CONTRACTOR RELATED MODIFICATIONS

D3.1 [] Workers Compensation Insurance is not required because the CONTRACTOR is an Independent Contractor,
Sole Proprietor or Self-Employed Person having no employees in any sense of AS 23.30.045.

D3.2 [] Comprehensive or Commercial General Liability Insurance is not required because the general public and

clients do not have any business access to a place of business or home office maintained by the
CONTRACTOR.

D3.3 [] Comprehensive Automobile Liability Insurance is not required because only public transportation, or a
rented passenger vehicle with business use insurance, will be used to accomplish requirements of this
Agreement.

PROJECT RELATED MODIFICATIONS FOR E&O COVERAGE
When services may apply to fire, life safety or structural aspects and/or wherever the services should
safeguard life, limb, health or property, Professional Liability Insurance shall be required.
(E&O Coverage may be waived only if it was specifically not required within the solicitation for proposals.)

D3.4 [] Professional Liability (E&O) Insurance is not required because: 1) the CONTRACTING AGENCY's use of
the services or Work products obtained from the CONTRACTOR will not result in significant exposure to any
third party claims for loss or damage; and 2), the CONTRACTOR services will not apply to any construction,
alteration, demolition, repair or direct use of any highway, airport, harbor, building or other structure.

D3.5 [ Professional Liability (E&O) Insurance is not required because this Agreement is for one of the following
applicable (checked) services for which E&O coverage is not needed:

[] Right-of-Way Fee Appraisals

[l Photogrammetric Mapping Services

[ Architectural/Engineering review of Construction Bid Documents wherein design responsibility clearly
remains with the designer of record.

OTHER BASIS FOR MODIFICATIONS
(Requires written concurrence from Division of Risk Management)

D3.6 [ Attached Exhibit D-1 identifies and provides justification for insurance modifications.

Above checked madifications of the insurance requirements specified in Article D2 are hereby approved:

CONTRACTING OFFICER Signature: Date:
Name:
Title:

psa-d (January 2018) DOT&PF Form 25A269 Appendix D, Indemnification and Insurance Page 2 of 2




PROPOSED STATEMENT OF

SERVICES

APPENDIX B1 - ADMINISTRATIVE REQUIREMENTS

RFP No: 25243029
Program No: SFHWY00460
SFHWY00461
SFHWY00465

Federal No: 0003290, 0851073,
0003289

Date Prepared: May 6, 2024

RFP No. 25243029
Prince William Sound (PWS) Ferry Terminal Improvements- Design
Services

General. The State of Alaska Department of
Transportation and Public Facilities (DEPARTMENT),
Southcoast Region, Division of Preconstruction Services is
seeking professional engineering and support services to
modify the Cordova, Chenega, and Tatitlek Ferry
Terminals to accommodate the Alaska Class Ferry (ACF).

ADMINISTRATIVE REQUIREMENTS

General. The Contractor shall provide services as
identified and authorized by sequentially numbered
Notices-to-Proceed (NTP). The Contractor shall not
perform services or incur billable expenses that are not
authorized by an NTP.

Funding Source. Design is funded by the Federal
Highway Administration (FHWA). Construction will be
funded by the Maritime Administration (MARAD). The
project(s) will be subject to federal Buy America
requirements. The design consultant will ensure
compliance with both funding agency’s permitting,
contracting, and procurement provisions as required.

Project Staff. The Consultant is required to identify their
Professional Staff by listing each Position Title, Name, and
specific Area(s) of Responsibility deemed necessary to
provide the requested services as identified under Article
B2.0, Statement of Services. All services must be
performed by or under the direct supervision of the listed
individuals. The Consultant agrees to provide the full
complement of Project Staff listed in their proposal for the
duration of this Contract. Should the Consultant need to
propose changes to the Project Staff originally identified for
evaluation in their proposal, due to any cause beyond their
reasonable control, the Consultant will provide a written
notice of the proposed substitute(s) to the DEPARTMENT
for approval. Demonstrate in the notice that the proposed
substitute(s) has similar, or superior, qualifications and
experience necessary to perform the required duties. The
DEPARTMENT has the sole right to determine whether
key personnel proposed as substitutes are qualified to
perform the work in the specific Area(s) of Responsibility,
as stated. All changes made to the key staff are to be
approved by the DEPARTMENT, in writing, before
implementing.

RFP# 25243029

May 6, 2024

Professional Registration. Where applicable, all reports,
plans, specification, estimates and similar work products
provided by the Consultant shall be prepared by or under
the supervision of the Registered Engineer(s), Architect(s)
or Land Surveyor(s) in responsible charge for the services.
These licensed professionals are required to be currently
registered in the State of Alaska, and will seal, sign, and
certify as to the accuracy of each final work product for
which they are responsible.

Consultant Name on Plan Sheets and Documents.
Consultant logos are not allowed on any electronic or hard
copy document produced for the DEPARTMENT. On plan
sheets, the Consultant's company name will be shown in
the box adjacent to the engineer’s seal. The Consultant’s
name shall be in the same font as other lettering on the
plan sheet or document, shall be 1/16” or less in height on
11"x17” plan sheets, formatted as follows:

PLANS DEVELOPED BY:
COMPANY NAME

Other documents produced for the Department may
include the Consultant’'s company name at the bottom of
the first page, cover sheet, or title sheet only. The
Consultant letterhead is allowed only as exhibits in
document appendices.

Standards, Guidelines, References, and Software. The
Consultant shall use the most current editions of any
publications of standards, guidelines, or references that
have been adopted by the DEPARTMENT at the time that
design services begin. Major changes in design guidance
during the project that change the design criteria may be
addressed by amendment. Design guidelines and
standards include but are not limited to: Alaska DOT&PF
Bridges and Structures Manual, Preconstruction Manual,
Alaska Traffic Manual, Standard Drawings Manual,
Highway Drainage Manual, Alaska Sign Design
Specifications, Manual of Uniform Traffic Control Devices,
Guide for Flexible Pavement Design and Evaluation,
Standard Specifications, and the American Association of
State Highway and Transportation Officials (AASHTO)
Standards. Standard software programs used by the
DEPARTMENT include, but are not limited to, the
following:
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e AutoCAD Civil 3D 2024

e Microsoft Office Suite: Word, Excel, PowerPoint,
Project

e Microsoft TEAMS

o AASHTOWare Preconstruction

o Bluebeam Revu

DEPARTMENT design and construction standards can be
found under the below website. All work shall conform to
the applicable published information.

https://dot.alaska.gov/stwddes/index.shtml

Drafting. The most current version of AutoCAD and/or
AutoCAD Civil 3D (C3D) adopted by the DEPARTMENT
shall be used for all linework and modeling. Use drafting
procedures outlined in the current DOT&PF CAD
Standards and Drafting Guide. Use the DEPARTMENT's
AutoCAD template file, supplemented as necessary by the
Consultant's library of styles. Consultant styles will be
clearly differentiated by name so that the DEPARTMENT
can review the styles for conformance to their standards.

Management. The Consultant's Project Manager is
responsible for tracking their involvement, staffing, time,
costs, and expenses. Quality control of the Consultant’s
own work effort will be accomplished in accordance with
the Consultant's usual and customary management
practices. The Consultant's Project Manager will be
responsible for and involved with the resolution of staffing
needs and personnel problems.

The Consultant is responsible for the managing,
supervising, and scheduling of its staff and Subconsultants.
However, the DEPARTMENT expressly retains the right to
order the removal of any person who does not perform in a
polite, proper and skillful manner, or is intemperate or
disorderly. The DEPARTMENT Project Manager will
provide the Consultant with a written removal order prior to
removal of consultant personnel. The Consultant will
remove the specific employee from the Project as soon as
practicable, but in no case longer than 24 hours, after
receipt of written notification. If the Consultant fails to
remove such person or fails to furnish suitable and
sufficient personnel for the proper prosecution of the work,
the DEPARTMENT may suspend the Consultant's work by
written notice until in compliance. All costs to the
DEPARTMENT for delay as a result of suspended work, or
to provide substitute staff, may be deducted from any
moneys due to the Consultant.

Subconsultants. The Consultant will be wholly
responsible for their subcontracted work and will ensure
that their Subconsultants meet the requirements of this
Agreement. Communication, representation, and
resolution of all issues with Subconsultants will be through
the Consultant.

Cost Estimates. The Consultant shall develop the
Estimate and associated bid schedule items for this project
using AASHTOWare Preconstruction. Access to the
program and instructional documentation for the software
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will be provided to the Consultant. When applicable, the
DEPARTMENT will provide a sample estimate and will
assist with furnishing historical bid data for similar past
projects.

Specifications. Project specifications will be in
accordance with DOT&PF Standard Specifications for
Highway Construction (latest edition). The DEPARTMENT
will assist the consultant with the development of the
project specifications (Special Provisions) in accordance
with  current standards. When available, the
DEPARTMENT will furnish draft specifications from
similar, past projects that are pertinent to this project on
electronic format (MS Word). The DEPARTMENT will also
assist in the compilation of all front-end specification
documents including bid forms and standard or special
provisions associated with Division 100. The consultant
will edit all appropriate specifications sections to suit and
compile the final Special Provisions document.

Submittal Requirements. Deliverables shall be compatible
with DEPARTMENT standard software and submitted in
original electronic format as well as PDF. PDF drawings
shall be submitted with the “AutoCAD SHX Text” turned off
to allow the document to be compatible with Bluebeam.
Hard copies shall be submitted for all documents requiring
an original seal or other documents as may be required by
the DEPARTMENT’s project manager.

Reproduction and Distribution. When the contract
requires only the original or only one copy of a work
product to be delivered, the Contracting Agency will
reproduce and distribute any other copies required. Items
delivered for reproduction shall be organized and camera
ready for copying and not stapled or otherwise bound

Monthly Invoices. Unless otherwise indicated, the
Consultant is to provide a monthly billing invoice (using the
NTP form) until the final invoice is submitted.

Billing Reports. The Contractor shall provide a two-page
(typical) report with each monthly billing for months in
which services are performed. The report shall specifically
describe the services and other items for which the
billing is submitted and shall estimate the percent the
services are complete. Any delayed costs from previous
billing periods that are included in the current billing must
be clearly explained in the report.

Correspondence. All written correspondence prepared by
the Consultant is required to bear the DEPARTMENT’s
project title and the assigned State and Federal Project
Number(s).

Communication. Is expected to be conducted by e-mail
messages, telephone conferences and face-to-face
meetings as appropriate. Memoranda may be requested
for preliminary or interim documents or to provide status
reports. No particular format is required for the less formal
documents. It is not our intention or desire for the
Consultant to create a lengthy written record of status
reports and memos. In general, a phone call is preferred
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over written communication if adequate to transmit
information or get an answer to a question.

Coordination. The Consultant shall participate in and
facilitate Project coordination meetings with the Project
Manager for the duration of the Project. These meetings
will be held monthly, or at intervals deemed necessary for
the Project progression. The intent of these meetings will
be to discuss Project progress, resolve issues, and receive
guidance and/or direction from the DEPARTMENT. The
Consultant will prepare and submit a 6-week look-ahead
schedule and summarize any updates to the overall
Project.

Review Meetings. Following each review, the Contracting
Agency will provide written comments and may hold a
meeting to discuss the issues. The Contractor's personnel
who are in-responsible-charge for the work products under
review shall attend the meeting and they may be asked to
interpret and provide explanations of the content.

Project Schedules. The Contractor will develop a Critical
Path Method (CPM) or another approved schedule for the
project. Schedules shall be developed and updated
monthly by the Contractor. The DEPARTMENT can
request the project schedule at any time. When requested
the Consultant will send the project schedule via email to
the DEPARTMENT’s Project Manager.

Schedule Changes. Schedule changes can be negotiated
with the DEPARTMENT. All changes made to the
schedule are to be approved by the DEPARTMENT, in
writing, before implementing.

Progress Meetings/Reports. The Contractor shall
participate in and facilitate monthly or bi-weekly Project
Coordination Meetings with the Project Manager for the
duration of the project. The intent of these meetings will be
to discuss project progress, resolve issues, and receive
guidance and/or direction from the Contracting Agency.
The Contractor will prepare and submit to the Project
Manager for these meetings a meeting agenda, six (6)
week look ahead schedule and updates to the overall
project schedule three (3) working days prior to each
coordination meeting. The Contractor will keep minutes of
all meetings and submit them to the Project Manager within
five workdays following each meeting. Attendance at the
meetings will be via telephone or Microsoft Teams.

Meeting Minutes. For all meetings, the Consultant will
develop and distribute meeting minutes to all attendees.
The meeting minutes are to be typed and sent to all
meeting attendees within five calendar days.

Availability. Always employ sufficient, knowledgeable,
skilled, and experienced personnel as well as adequate
equipment for prosecuting the work to full completion in the
manner and time required by this Agreement. All staff
members must be available for sufficient hours to match
the project schedule.

Comment Resolution. The Contractor shall provide a
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written response with subsequent submittals that address
all written and oral comments from the Contracting
Agency. All changes from previous submittals shall be
clearly explained.

Errors and Omissions. Except as described in the
Statement of Services, work products shall be essentially
complete when submitted to the Contracting Agency. Work
products having significant errors or omissions will not be
accepted until such problems are corrected.

Quality Control. Internal quality control and review of
deliverables shall occur during the performance of all
phases before they are submitted to the Contracting
Agency. The consultant shall prepare a quality control plan
and develop checklists and procedures for review of
completed work products. If requested, the Consultant
shall furnish copies of redlines and completed checklists.
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PRINCE WILLIAM SOUND (PWS) FERRY TERMINAL IMPROVEMENTS

Project Description

The Alaska Department of Transportation and Public Facilities (Department) is soliciting professional engineering
design services for upgrades to three Alaska Marine Highway System (AMHS) ferry terminals located in Chenega,
Tatitlek and Cordova, Alaska. Design of these projects is funded by the Federal Highway Administration (FHWA).
Construction will be funded by the Maritime Administration (MARAD). Preliminary scoping drawings are included in
Attachment A.

The purpose of the project is to modify the terminals to accommodate both the Alaska Class Ferry (ACF) and the
Aurora ferry vessels.

The work to be done at each terminal is described below:

Chenega Ferry Terminal: Construct a new side-berth ferry terminal facility.

Installation of a bridge approach structure or causeway.

Installation of a new steel transfer bridge.

Installation of a shoreward bridge support pile abutment.

Installation of either a steel float or Syncrolift' support system for the seaward end of the bridge.
Installation of a vehicle transfer apron.

Installation of an intermediate vehicle transfer ramp (if float support system is utilized).
Installation of float restraint pile structures (if float support system is utilized).

Installation of berthing/mooring dolphins.

Modifications to the existing pile-supported dock/fendering to accommodate AMHS vessel operations (as
needed).

Installation of electrical power and standby generation (as needed).

Tatitlek Ferry Terminal: Construct a new end-berth (stern berth) ferry terminal facility at the location of the

existing tidal ramp ferry facility.

Removal of existing tidal ramps and associated dolphin and catwalk.

Installation of a new steel transfer bridge.

Installation of a shoreward bridge support pile abutment.

Installation of either a steel float or Syncrolift' support system for the seaward end of the bridge.
Installation of a vehicle transfer apron.

Installation of an intermediate vehicle transfer ramp (if float support system is utilized).
Installation of float restraint pile structures (if float support system is utilized).

Installation of either stern berthing dolphins or float-mounted stern fenders (as applicable).
Modifications to the existing pile-supported dock/fendering to accommodate AMHS vessel operations (as
needed).

Installation of electrical power and standby generation (as needed).

Cordova Ferry Terminal: Modify the existing terminal(s) to accommodate the ACF vessel.

Side-berth facility items:

Removal of two floating fender dolphins.
Installation of two berthing/mooring dolphins.
Installation of new catwalks for improved mooring and line handling along the face of the fendering line.

1. Syncrolift shiplift systems are utilized at AMHS terminals located in large wave environments, and require a design team with
expertise in Syncrolift systems and programmable logic controllers (PLCs) for design.



Stern-berth facility items:
Removal of one floating fender dolphin.
Installation of two berthing/mooring dolphins.
Installation of two new catwalks.
Removal of submerged debris.
Dredging
Installation of two mooring dolphins for stern tie-up operations.
eneral items:
Modifications to the pedestrian walkways and elevated steel platforms to maximize the turning radius for
vehicles entering and exiting the terminal.
¢ Modifications to the sewage holding tank.
e Electrical power updates (as applicable).
e Maodifications to the uplands grading to prevent stormwater runoff from adjacent lots from draining into the
AMHS stormwater system.
¢ Replacement of the potable water line to the stern berth along with heat-trace system.

.G)......

The design of these three terminals will be conducted simultaneously through the 35% Pre-Environmental Review
(PER) period. At that point, the Department will decide if it is best to continue with simultaneous designs or if each
project will be revised to have an individual design & construction schedule. The Consultant will be directed
accordingly, and multiple NTP’s or design work efforts will be utilized depending on project needs.

The project sites are active ferry terminals, and consideration during design must be made as part of the construction
contract to minimize disruption to services during the anticipated construction period(s).

Consultant Experience
The Consultant must have demonstrated experience in the following:

e Pile-supported fixed and floating structures in Alaska’s marine environment including driven pile restraints and
energy absorbing fender structures.

e Driven piles, rock sockets and grouted tension anchor systems for steel pile foundations.

Steel bridge structures including single-span, movable steel vehicular bridges in accordance with AASHTO
Standard Specifications for Highway Bridges (latest edition).

Reinforced concrete and steel structures.

Offshore embankments and associated rock slope protection in marine environments.
Geotechnical field investigations.

Dredging.

Topographic and bathymetric surveying.

Meta ocean analysis to determine wave heights at the facilities and forces against the structures.
Electrical & Control systems in a marine environment.

Hydraulic lift systems in a marine environment.

The Department is seeking a qualified firm with design experience and working knowledge of marine development
and offshore structures in Alaskan coastal locations. The ideal consultant would be well versed with AMHS ferry
terminal infrastructure and associated operational needs.

Proposals should address expertise and experience to accomplish the full scope of services. However, the
Department ultimately may not require all services described herein.

Topographic and bathymetric surveys as necessary to verify and/or supplement existing data.
Geotechnical field investigations as necessary to support design activities and permitting efforts.
Metaocean analysis to establish design parameters for offshore and nearshore marine structures.
Civil, structural, geotechnical, coastal, electrical, control systems and mechanical engineering and
architectural services for all elements of the proposed development.

PN~

No geotechnical field explorations are anticipated for Tatitlek or Chenega considering the shallow bedrock that is
anticipated. There are existing borings for previously completed projects at the project site that provide good
indications of bedrock elevations. This information is contained in Attachment C in the project design drawings.
Appropriate engineering assumptions and contingencies during construction can be expected to account for actual
bedrock conditions that may be encountered.

Pile driving records from 2006 Cordova Ferry Terminal construction project are provided in the appendix.



Background Information

Cordova Ferry Terminal Facility was built in 2006 and is owned, operated, and maintained by the State of Alaska. The
terminal is an assembly of sectional barges supporting a steel superstructure for both side-loading and stern-loading
vessels. The side-loading berth is the home port for the M/V Aurora. The stern-loading berth was the home port for the
M/V Chenega (fast vehicle ferry), which is no longer a part of the AMHS fleet. Shore power, potable water, sewage
disposal and fueling facilities are provided to support vessels during long term moorage.

This project will modify the terminal to allow the ACF to dock and home port at both side- and stern-berths.

Chenga Ferry Terminal Facility is owned and operated by the North Pacific Rim Housing Authority. This facility was
built in 1995 and is a multi-use facility serving AMHS ferry vessels, freight barges, fueling barges, as well as
numerous fishing vessels. It consists of an L-shaped platform dock and two fixed tidal ramps. The high and low tidal
ramps permit the M/V Aurora to transfer vehicles and passengers at any tide level by aligning its stern door/ramp with
either shore-based ramp.

The ACF differs significantly from the M/V Aurora and therefore is unable to transfer traffic using the existing tidal
ramps. The ACF is longer, beamier and lacks a stern door similar to the M/V Aurora’s to span between the car deck
and the tidal ramp. Its longer length requires an additional mooring point to properly secure the vessel’s bow but a
properly located offshore dolphin will interfere with vessel operations at the front face dock.

A new berth, either side- or bow-loading, is required for the ACF that does not conflict with current use of the platform
dock or the tidal ramps employed by the M/V Aurora.

Tatitlek Ferry Terminal Facility is also owned and operated by the North Pacific Rim Housing Authority and built in
1995 as a multi-use facility. It is a platform dock with high and low tidal ramps accessible by a pile-supported
approach. The M/V Aurora uses the tidal ramps on the east side of the dock to transfer vehicles and passengers, in a
manner similar to the process at the Chenega terminal.

The ACF cannot use the existing tidal ramps for the reasons stated above. It is proposed the existing tidal ramps be
replaced with a new berth that accommodates both the ACF and M/V Aurora.

Wave Environment. Metocean data is not available but will be required for these terminal locations. The choice of
transfer structure, either floating or fixed, will be governed by the wave environment. As a general guide, waves
greater than 5 feet in height preclude the use of float supported transfer bridges and suspending and positioning the
bridge by mechanical means are preferred.

Coordination and Public Involvement

The successful Consultant will assist in coordinating with appropriate federal, state, and local government agencies, and
with the public including special interest groups and organizations that potentially could be affected by the proposed
project. The Consultant will be requested to work with other entities (e.g. Prince William Sound Citizens’ Advisory Council,
North Pacific Rim Housing Authority, PWSEDD, AMHS, etc.) and representatives of each community to discuss the
terminal concepts to ensure the needs of each community are met with the current concepts.

Environmental permitting and right-of-way are not part of this solicitation. The Department will conduct these services with
in-house or other consultant staff. The USACE permit level drawings have been completed. The Consultant will be
responsible for updating the permit drawings if the scope of work changes during design. The Consultant will also provide
other supporting information as may be needed by the Department to complete the Federal environmental document and
associated regulatory agency approvals and environmental permits.

Expected Tasks

This project is anticipated to be conducted under the following primary tasks.

Preliminary Concept Development

Site Inspection, Preliminary Analysis, and Preferred Alternatives
Preliminary Design / Local Review

Preliminary Design to Support Project Permitting

Final Design (PIH, PSE & Bid Ready Documents)

Project Advertisement Support

Design Support During Construction
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Tasks 1 & 2 can be performed concurrently, and are expected to be completed prior to authorization of any final
design work.

Task 1: Preliminary Concept Development

Under this task, build off the provided preliminary concept drawings to refine the concept. Conduct coordination
meetings with MARAD/PWSEDD/AKDOT/AMHS and representatives of each community to discuss the terminal
concepts and ensure the needs of each community are met with the current preliminary concepts. Prepare a
Preliminary Concept Memo with recommendations on design concept alternatives based on results from the
coordination meetings.

Task 2: Site Inspection, Preliminary Analysis, and Preferred Alternatives

Perform an in-depth site inspection using qualified personnel capable of assessing the condition of the existing
structural, electrical, and hydraulic components at each terminal. Additional services may include: uplands and
bathometric survey, geotechnical field investigation work including planning and permitting, wind-wave studies,
etc. Provide an analysis and documentation of the design criteria including all environmental and service loads
encompassing wind, waves, vessel mooring and berthing loads, and vehicle and pedestrian bridge loads per
AASHTO bridge design and other standards. Upgrades to the existing fender panels in Chenega and Tatitlek
may be needed. Document any additional items at the facilities that may need to be added to the scope of work.
Prepare a Preliminary Design Memo for each terminal that summarizes the inspection findings, results from
supplemental studies/investigations, proposed design criteria, any recommended changes to the scope of work,
and provide a ROM cost estimate for the work. Coordinate with DOT to determine which of the items listed in the
memos will be included in the final scope of work at each facility. Deliverables shall be in the form of electronic
PDF files. Reference Attachments B for previous inspection reports that identify areas of concern and site photos.

Tasks 3-5 will be authorized after Tasks 1 and 2.

Tasks 3-5: Preliminary and Final Design

Design will encompass a minimum of four submittal levels for PER, PIH (Task 3), PSE (Task 4), and Final bid-
ready sealed documents (Task 5). These documents will include Plans, Specifications, and Estimates in
accordance with Department standards. Formal Department reviews will be made following the PIH, PSE and
Post PSE submittals. Key consultant staff will be expected to attend the PIH and PSE review meetings in Juneau.
Submit Plans, Specifications and Estimates to the Department in the form of electronic PDF files. Seal final bid
documents by an appropriately licensed professional engineer in the State of Alaska. AutoCAD files (electronic
stamp not required) for all final drawings are required. Submit a final calculation package in electronic format
including appropriate headers, table of contents, etc.

Project specifications will be in accordance with DOT&PF Standard Specifications for Highway Construction (2020
version or later if updated). The Department will assist the consultant with the development of the project
specifications (Special Provisions) and cost estimates in accordance with current DOT&PF design standards. The
Department will furnish draft specifications from similar, past projects that are pertinent to this project on electronic
format (MS Word). The Department will prepare all front end specification documents including bid forms and
standard provisions associated with Section 100.

Project cost estimates must be prepared per Department standards (Department bid tab format) using
AASHTOWare software. A sample estimating format will be provided and the Department will assist with
furnishing historical bid data for similar past projects as may be applicable.

This is an FHWA funded project subject to Buy America requirements per 23 CFR 635.410. All iron and steel
materials and fabrications associated with this project must be sourced in the US. The consultant will ensure
consideration is provided for materials compliance of these requirements for both design and construction review
processes.

Tasks 6-7 will be authorized after Tasks 3, 4 and 5.

Task 6: Project Advertisement Support
Assistance during bidding is expected to include answering bid related questions, preparing contract addendums
and providing any design assistance services up to time of construction contract award.

Task 7: Design Support During Construction
Construction phase services involves assisting the Department’s construction management staff during field
construction. This is expected to include review and approval of fabrication or shop drawings and associated



material submittals, provision of special or routine field or shop fabrication inspections, assistance with RFI
responses and preparation of change documents. Full time, or on-site construction management or inspection
services are not anticipated.

Deliverables

Deliverables are subject to negotiation and change depending on the authorized development level of the project. Multiple
plansets could be necessary depending on the Construction schedule and budget. At minimum, the following deliverables
can be expected for each terminal:

Preliminary Concept Memo

Preliminary Design Memo

PER (35% review) plans and cost estimate.

PIH (75% review) plans and cost estimate and specifications.
PS&E (95% review) plans, cost estimate and specifications.
Bid-Ready (100%) plans, cost estimate and specifications.
Final AutoCAD Drawings and Final Calculation package.

Perform internal review and quality control of deliverables before they are submitted to the Department.

Anticipated Period of Performance

The following key target dates are currently anticipated for the three terminals:

Preliminary Concept Memo — 2 months after NTP is Issued

Preliminary Design Memo — 6 months after NTP is Issued

PER 35% Review — 9 months after NTP is Issued

PIH 75% Review — 12 months after receiving 35% DOT Review Comments

PSE 95% Review — 6 months after receiving 75% DOT Review Comments

100% Bid Document Submittal- 3 months after receiving 95% DOT Review Comments
Bid Advertisement — February 2027

Physical Construction — April 2027 through September 2030

The actual period(s) of performance can be negotiated. The target dates may be adjusted by the Department as
required to complete the work. Any changes to the periods of performance or tasks must be authorized in writing by
the Department.

Supporting Documents (Attachments)

Conceptual Scoping Drawings

Prior Inspection Reports including existing site photographs
Design drawings of Existing Terminals

Existing Cordova Ferry Terminal Pile Driving Records
Grant Proposal Documents

MARAD General Terms and Conditions

MARAD Exhibits

AMHS Vessel Profile & Arrangements
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	CERTIFICATION – TRADE RESTRICTIONS AND SUSPENSION AND DEBARMENT
	CERTIFICATION – FORMER PUBLIC OFFICER
	Former Employee’s Certification of Eligibility

	Under the Alaska Executive Branch Ethics Act

	PWS Ferry Terminals_Appendix B1 Admin Rqmts.pdf
	ADMINISTRATIVE REQUIREMENTS
	Project Schedules. The Contractor will develop a Critical Path Method (CPM) or another approved schedule for the project. Schedules shall be developed and updated monthly by the Contractor. The DEPARTMENT can request the project schedule at any time. ...
	Schedule Changes. Schedule changes can be negotiated with the DEPARTMENT.  All changes made to the schedule are to be approved by the DEPARTMENT, in writing, before implementing.
	Progress Meetings/Reports. The Contractor shall participate in and facilitate monthly or bi-weekly Project Coordination Meetings with the Project Manager for the duration of the project. The intent of these meetings will be to discuss project progress...
	Meeting Minutes. For all meetings, the Consultant will develop and distribute meeting minutes to all attendees. The meeting minutes are to be typed and sent to all meeting attendees within five calendar days.
	Availability. Always employ sufficient, knowledgeable, skilled, and experienced personnel as well as adequate equipment for prosecuting the work to full completion in the manner and time required by this Agreement. All staff members must be available ...


	PWS Ferry Terminals_Appendix B2 SOS.pdf
	 Installation of a bridge approach structure or causeway.
	 Installation of a new steel transfer bridge.
	 Installation of a shoreward bridge support pile abutment.
	 Installation of either a steel float or Syncrolift1 support system for the seaward end of the bridge.
	 Installation of a vehicle transfer apron.
	 Installation of an intermediate vehicle transfer ramp (if float support system is utilized).
	 Installation of float restraint pile structures (if float support system is utilized).
	 Installation of berthing/mooring dolphins.
	 Modifications to the existing pile-supported dock/fendering to accommodate AMHS vessel operations (as needed).
	 Installation of electrical power and standby generation (as needed).
	 Removal of existing tidal ramps and associated dolphin and catwalk.
	 Installation of a new steel transfer bridge.
	 Installation of a shoreward bridge support pile abutment.
	 Installation of either a steel float or Syncrolift1 support system for the seaward end of the bridge.
	 Installation of a vehicle transfer apron.
	 Installation of an intermediate vehicle transfer ramp (if float support system is utilized).
	 Installation of float restraint pile structures (if float support system is utilized).
	 Installation of either stern berthing dolphins or float-mounted stern fenders (as applicable).
	 Modifications to the existing pile-supported dock/fendering to accommodate AMHS vessel operations (as needed).
	 Installation of electrical power and standby generation (as needed).
	Side-berth facility items:
	 Removal of two floating fender dolphins.
	 Installation of two berthing/mooring dolphins.
	 Installation of new catwalks for improved mooring and line handling along the face of the fendering line.
	Stern-berth facility items:
	 Removal of one floating fender dolphin.
	 Installation of two berthing/mooring dolphins.
	 Installation of two new catwalks.
	 Removal of submerged debris.
	 Dredging
	 Installation of two mooring dolphins for stern tie-up operations.
	General items:
	 Modifications to the pedestrian walkways and elevated steel platforms to maximize the turning radius for vehicles entering and exiting the terminal.
	 Modifications to the sewage holding tank.
	 Electrical power updates (as applicable).
	 Modifications to the uplands grading to prevent stormwater runoff from adjacent lots from draining into the AMHS stormwater system.
	 Replacement of the potable water line to the stern berth along with heat-trace system.


