

**STATE OF ALASKA ITB NUMBER 2524N097
AMENDMENT NUMBER One (1)**

AMENDMENT ISSUING OFFICE:



Department of Transportation & Public Facilities
Statewide Contracting & Procurement
2301 Peger Road
(Building # 4)
Fairbanks, Alaska 99709-5316

THIS IS NOT AN ORDER

DATE AMENDMENT ISSUED: June 21, 2024

ITB TITLE: Crushed Aggregate, E-1, Galena Airport - Federally Funded

This is an Informational Only, non-mandatory return Amendment

OPENING DATE: June 24, 2024, at 2:00 PM Alaska Time

The purpose of Amendment #1 is to:

- Provide answers to questions received.

Question #1

Would the department consider replacing the ATM313 Degradation with the micro deval test and a maximum value of 21?

Answer #1:

Yes.

Question #2

Will the Department extend the delivery date past 9/30 day for day for every day past 7/5 that the contract award slips?

Answer #2

Yes.

Question #3

9/30 is extremely close to the historical end of the barging season on the Yukon River – if the contract is not awarded exactly on 7/5 it may push the delivery into 2025. Please confirm this will be acceptable subject to weather and water levels.

Answer #3

As long as reasonable and prudent efforts are made, yes. Bid as you see fit.

Question #4

Is the intent to give a firm quantity on pay item 2-1 at the time of contract award on 7/5? IE there will not be any additional order made on lot 2 after the contract award date.

Answer #4

Yes.

Question #5

Will material sources that have previously met all quality requirements for ADOT projects in the past 2 years be accepted so production can begin immediately after award?

Answer #5

Yes, subject to the judgement and sole decision of the Engineer. Will require documentation from prior projects.

Frank Coppa

Signature: _____ for _____

Date: 6/21/2024

Name: Cathy Norum

Title: Procurement Specialist 3