



September 12, 2024

ATTN: Vendors

RE: **Project Name:** Statewide HVAC Negative Pressure Room Evaluation & Design
 Project Number: 240005785
 Project Location: Statewide - Alaska
 RFP Deadline **September 18, 2024 @ 2:00 P.M. local time**

Addendum# Two (2)

The Department of Corrections is issuing this Addendum to the Request for Proposals (RFP) for the above referenced project.

The following are questions from interested parties and the department's responses:

Q: With the proposal extension, do you still anticipate NTP by October 1st?

SCHEDULE & PAYMENT

Anticipated period for performance-Begin/End: October 1, 2024 through July 1, 2026

A: The anticipated Notice to Proceed date will change from October 1, 2024, to October 8, 2024.

Q: With 8 facilities to visit, and clearances required, are there funding or any other constraints that would prohibit the following schedule changes:

Event/Deliverable	Event or Deliverable Deadline
65% Plans and Specifications	November 26, 2024
95% Plans and Specifications and Cost Estimate	January 31, 2025
Final Sealed Plans	February 14, 2025

A: On Page 22 of the RFP, Statement of Services, Appendix B, under **1.6 Schedule**, delete the schedule noted and replace with the following:

Event / Deliverable	Event or Deliverable Deadline:
65% Plans and Specifications	November 26, 2024
95% Plans and Specifications and Cost Estimate	January 31, 2025
Final Sealed Plans	February 14, 2025

This addendum is considered part of the Request for Proposals (RFP) and is to be acknowledged on your quote form.

Sincerely,



Erin Messing
Procurement Specialist IV

cc:
John Gard, Facilities Manager, DOC
Michael Lim, Procurement Specialist V, DOC

End of Addendum