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When calculating the bid amount for
purposes of determining the % value of the bid guaranty, a bidder shall include its base bid amount, plus the amount bid for
alternate and supplemental bid items, if any.) 

July 30, 2025

CC - 57226 Barracks Remodel

57226 Camp Carroll, JBER
Gavin M. Fairbanks
State of Alaska, Department of Military and Veterans Affairs (DMVA) - Facility Management Office (FMO)

$1,500,000.00 - $2,000,000.00

✔

This project consists of the interior remodel of Barracks for building 57226 to complete the following objective(s): The
demo of the interior to remove existing rooms and convert to have two single occupancy rooms with a shared joining
bathroom to meet TRADOC standards for E-5 and E-6 accommodations. This will also consist of modifications to
electrical, HVAC systems, plumbing, fire alarm systems, exterior, etc.. Contractor shall provide all design, engineered
drawings, materials, equipment, permits, tools, labor, travel, licenses, insurance, disposal, and all other expenses to
complete the project detailed herein.

***There will be a mandatory walk-though on August 18, 2025 at 10:00am Alaska Time***

02A7823017

Gavin M. Fairbanks

August 26, 2025

57024 Roosevelt Rd. PO Box 5169, JBER AK 99505

02A7823017

CC - 57226 Barracks Remodel

07/31/2026



Gavin M. Fairbanks
gavin.fairbanks@alaska.gov 907-428-7187

gavin.fairbanks@alaska.gov 907-428-7187

02A7823017

$1,500,000.00 - $2,000,000.00

BIDDER’S CHECKLIST

Bidders are strongly encouraged to use this checklist when assembling their bid package. All required documents must be received
within DMVA/FMO Office prior to the deadline set for receipt of bids for your bid to be considered responsive:

1. ____ DMVA FMO Federally Funded Contracts Supplemental Requirements.
One signed copy of the DMVA FMO Federally Funded Contracts Supplemental Requirements for the bidder; and

2. ____ Mandatory Return Amendment(s).
Written acknowledgment of any MANDATORY RETURN amendment(s) issued for this ITB; and

3. ____ Bid Schedule.
One completed and signed copy of the Bid Schedule with Bidder Information attached to this ITB; and

4. ____ Cover Page of this ITB.
One Cover Page of this ITB; and

5. ____ Bid Bond.
Bid Bond form 25D-14 of this ITB.

6. ____ Certificate of Buy American Compliance
Certificate of Buy American Compliance (Form 25D-151 or Form 25D-152)



Construction Document 

A. All Contract Documents are related to this Section.

Work under this Contract includes all design,
material , permits, tools, labor travel,

 to complete the project detailed herein
All work must be completed in accordance with the terms and conditions of the Contract Documents.

02A7823017

CC - 57226 Barracks Remodel

Detailed SOW:
The work at 57226 includes providing design, remodeling and build-out as per the attached concept drawing. The
contractor shall provide all construction documents, labor, equipment, materials, licenses, insurance, and any travel
expenses to the scope of this project.

Design, demolition, disposal and upgrade of existing bathrooms and rooms as per the attached concept drawing to meet
the following criteria:

1.02.01: Rooms
A. Rooms are to meet a minimum of 135sqft (maximum of 150sqft) for the Net Living Area (NLA).

B. Items excluded from the NLA measurement calculations will be items that extend from floor to ceiling, which have
been boxed-in and extended into the room from the wall plane (such as columns, pilasters, vertical pipes, mechanical
chases, air ducts, etc.). TRADOC standards can be found under the Unaccompanied Housing Design Guide (U.S. Air
Force).

C. Items included from the NLA measurement calculations will be all door swings that encroach upon the living/bedroom
area/bath areas and mechanical equipment that occurs within the living/bedroom/bath areas (HVAC units, radiators, and
baseboard heaters). TRADOC standards can be found under the Unaccompanied Housing Design Guide (U.S. Air
Force).

D. Carpet to match existing carpet (Milliken - Color: Wave Rosetta Gem). Standardization of carpet is a priority.

E. Contractor shall rerun electrical to allow for a minimum of 2 outlets (locations to be pre-approved by the project
manager); a minimum of one light switch; fire alarms/detectors/systems (to meet fire code/regulations); and lighting shall
be upgraded with Light Emitting Diode (LED) fixtures that provide industry standard lumens and coverage for the space.

1.02.02: Bathrooms
A. Contractor shall install doors between each room and bathroom as depicted on the attached concept drawing
(attachment 1). These shared bathrooms must be furnished with a new corner standing shower; single sink vanity with
mirror to include hot and cold water with drain plug; floor mounted toilet connected into the current sewer system and
water supply (non-pressure-assisted); and flooring must be installed to match existing tile and design (see attachment
2-3).
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Detailed SOW continued:
B. Plumbing will need to be rerouted to ensure newly installed sinks, showers and toilets are functional (new plumbing
materials must meet current state, federal and army codes and regulations).

C. Contractor shall rerun electrical to allow for a minimum of one GFCI outlet (location to be pre-approved by the project
manager); a minimum of two light switches (must be a 3-way to be controlled by both switches. Locations to be approved
by the project manager); fire alarms/detectors/systems (to meet fire code/regulations); and lighting shall be upgraded
with Light Emitting Diode (LED) fixtures that provide industry standard lumens and coverage for the space.

D. Contractor shall install a bathroom vent/exhaust fan to allow for proper moisture, humidity and odor reduction.
Contractor shall install to meet manufacturers instructions.

E. All fixtures and item specifications shall be submitted to the project manager for approval. This will include but is not
limited to, toilet(s), shower(s), sink(s), tile, etc..

1.02.04: Windows and Doors
A. Contractor shall install solid core doors for each room and bathroom entrances. Lever handle hardware will be used
and must allow the compatibility with a Best small I.C. format core.

B. Contractor shall install sliding windows in each room/common space/break room (as applicable to new design) to
allow for at least two points of egress and must contain a removable screens. Windows must meet current State and
Federal building codes and regulations.

1.02.05: Trim
A. Contractor shall install trim that is similar or matches existing in common space, break room and bedrooms, etc..

1.02.06: Communications Room
A. Contractor shall relocate the ceiling mounted server to the the side room as depicted on the attached concept
drawing.

B. Contractor shall ensure all associated cable, electrical wire, and dedicated outlets will also have to be modified for the
new location so that the server will be in perfectly usable and working condition.

C. Contractor shall ensure the server cabinet is protected from possible water and moisture concerns in accordance with
industry standards.

D. Carpet to match existing carpet (Milliken - Color: Wave Rosetta Gem). Standardization of carpet is a priority.

1.02.07: Custodial Closet
A. Contractor shall install floor mounted mop service sink in the room as depicted on the attached concept drawing.
Service sink should provide hot and cold water and must contain a drain.

B. Contractor shall install handle hold storage devices (minimum 6) for brooms, mops, and the like.

C. Contractor shall install shelving for custodial supplies. Shelf should be able to hold a minimum of 50lbs. Location and
style of shelving shall be submitted to the project manager prior to installation.
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Detailed SOW continued:
D. Flooring is to remain as concrete.

1.02.08: Common Space, Hallways and Break-room
A. Contractor shall ensure industrial grade outlets are installed for use of buffers and breakers installed for use of
commercial grade equipment such as buffers and vacuum equipment. There will be a minimum 14 outlets be be spaced
no less than 6-feet apart (locations to be pre-approved by the project manger).

B. Contractor shall install carpet to match existing carpet (Milliken - Color: Wave Rosetta Gem). Standardization of
carpet is a priority.

C. Contractor shall upgrade existing lighting with Light Emitting Diode (LED) fixtures that provide industry standard
lumens and coverage for the space.

1.02.09: Exterior Work
A. Contractor will be required to relocate windows to ensure there are two points of egress to each room.

B. Contractor will remove existing Exit Door on East side of the building. The contractor will also be required to seal off
the door to enclose the room.

C. The contractor will also be required to patch outside paneling as follows; replacing corrugated paneling (as applicable)
to match existing paneling and the contractor will be required to seal any patched windows or doors to enclose facility.

D. Contractor shall ensure any new ventilation systems installed on roof shall be completed in accordance with State and
Federal Regulations. Any removed ventilation systems must be patched. Both shall be performed in accordance with all
applicable building and safety codes.

1.02.10: Electrical
A. Contractor shall ensure any new wire/cable being ran to new outlets/light switches/fixtures matches the current output
rated for the facility (Locations for outlets/light switches/fixtures must be pre-approved by the project manager).

B. All installation of electrical systems shall be completed in accordance with State and Federal Regulations.

1.02.11: HVAC
A. Contractor may be required rerun air and heating vents to ensure proper temperature control in all rooms with one
lockable temperature control unit to be located in hallway at pre-approved location by the project manager.

B. Contractor must ensure the HVAC system is rebalanced for the re-design of the facility and must be in working
condition as to allow for heat balance to meet industrial standards and regulation requirements for each room.

C. All installation of HVAC systems shall be completed in accordance with State and Federal Regulations.

1.02.12: Plumbing
A. All installation of plumbing systems shall be completed in accordance with State and Federal Regulations.
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Detailed SOW continued:
1.02.13: Mechanical
A. All installation of mechanical systems shall be completed in accordance with State and Federal Regulations.

1.02.14: Fire Alarm and Suppression Systems
A. Contractor shall ensure the areas (rooms, etc.) being renovated must be equipped with the required Fire Alarm and
Suppression systems to be installed in accordance with State and Federal Regulations.

1.02.15: Utility Locates
 A. If needed, contractor will be responsible for all utility locates.

1.02.16: Warranty
A. Contractor shall provide a minimum 2-year warranty for material, all parts and labor on all components replaced/built
by the contractor, and workmanship of the final product. The warranty start date will begin immediately following project
close-out. Any warranty work claim must be addressed by the contractor by the next business day. This will include a
plan of action that has been agreed upon by the DMVA project manager.

1.02.17: Codes, Regulations, Laws, etc.
A. Contractor shall comply with all applicable Federal, State, and Local Regulations and Requirements to include but not
limited to; ANSI Uniform Plumbing Code, Unified Facilities Criteria (UFC) 3-420-01 Plumbing Systems, Unaccompanied
Housing Design Guide (U.S. Air Force), and National Guard Pamphlet (NG PAM) 415-12.

B. All work shall be performed in accordance with all applicable building and safety codes.

C. All materials being removed shall be disposed of in accordance with all federal, state, local regulations and DMVA
environmental requirements located within this contract.

1.02.18: Permits
A. Contractor shall file all necessary permits as applicable to all current state and federal rules and regulations. Once
completed contractor shall submit to project manager prior to start of work.

B. All required local permits and inspection requirements are the responsibility of the contractor.

1.02.19: Submittals
A. contractor shall provide all product submittals to project manager prior to start of work.

1.02.20: Schedule of Work
A. contractor shall provide a schedule of value and project timeline to the project manager prior to start of work. Please
note: Start of work date will need to be pre-approved by project manager as to not conflict with operations.

1.02.21: Project Timeline
A. Upon receipt of Notice to Proceed (NTP) the CONTRACTOR will be expected to prepare submittals and
obtain required permits. This will also include a schedule of events and time frames for this project.
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Stacked Laundry Center

Closets

Drinking Fountain with Bottle Filler

Bid Alt # 1 Scope of Work: Contractor shall install water bottle filler drinking fountain (minimum 1). Location to
be pre-approved by project manager. To be installed at wall as depicted on Location 13 of Attachment 1.

Bid Alt # 2 Scope of Work: Closets to be installed in each room (minimum of 20sqft) with swinging door, ONLY
if they can be added while maintaining the Net Living Area (NLA) requirement of 135sqft per room (excluding
bathroom space). Additional bathroom space may be reduced to incorporate closet space.

Bid Alt # 3 Scope of Work: Contractor shall furnish and install stacked residential laundry centers (washer and
dryer) in communications room (as depicted on attached concept drawing). This includes all plumbing of hot
and cold water, electrical, venting as outlined per the manufacturers instructions. Washer must have drain.
Matching stackable washer, minimum of 4.5 cubic feet and electric dryer, minimum of 7.0 cubic feet.
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N/A

Bid Alt # 6 Scope of Work:

N/A

N/A

Bid Alt # 4 Scope of Work:

Bid Alt # 5 Scope of Work:
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Other State projects may be scheduled to be under construction in the vicinity of the project.

Cooperate with other Contractors, Department Consultants, and the  to minimize
conflict with construction operations.

A.  pre-bid  to

be scheduled with the 
project manager :

Name:

Upon receipt of Notice to Proceed (NTP) the CONTRACTOR will be expected to prepare
submittals, a detailed project schedule and obtain required permits

All work shall be substantially complete by

This is an active facility all work shall be coordinated with the Project Manager to minimize
disruption to daily activities and to provide building access.

Phone:
Email:

Coordinate use of the premises under direction of .

Assume full responsibility for the protection of the facility, roads and grounds in the project
vicinity from construction related activities.
Obtain permission and pay for use of additional storage, Work or parking areas needed for
construction operations.

Contractor must comply with all applicable Federal, State, and Local Regulations and
Requirements including but not limited to; Unified Facilities Criteria (UFC), OSHA, NEC, and
NFPA.

Construct the Work under a single lump sum Contract.

02A7823017

CC - 57226 Barracks Remodel

Gavin M. Fairbanks
907-428-7187
gavin.fairbanks@alaska.gov

gavin.fairbanks@alaska.gov
8/18/2025 10:00 am

07/31/2026
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When Contractor considers Work has reached Final Completion, submit written certification that Contract
Documents have been reviewed, Work has been inspected, and that Work is complete in accordance with
Contract Documents and request Department of Military and Veterans Affairs perform final inspection.

In addition to submittals required by the conditions of the Contract, provide submittals required by governing
authorities, and submit a Final Statement of Accounting giving total Contract Price and sum due.

A. Submit product data to project manager for approval prior to installation for all

Failure to Meet Substantial Completion Date: All work must be substantially complete by .
For each calendar day that the work is not Substantially Complete, after the expiration of the Contract Time
or the Substantial Completion dates have passed. The DEPARTMENT shall deduct a day from
progress payments.

If no money is due the CONTRACTOR, the DEPARTMENT shall have the right to recover these sums from
the CONTRACTOR, from the Surety, or from both. These are liquidated damages and not penalties. These
charges shall reimburse the DEPARTMENT for its additional administrative expenses incurred due to
CONTRACTOR’S failure to complete the work within the time specified.

Permitting the CONTRACTOR to continue and finish the work or any part of it after the Contract time has
elapsed or the completion date has passed does not waive the DEPARTMENT’S rights to collect liquidated
damages under this section.

Any outage must be notified to the project manager at least prior.

The project Site shall be kept clean and organized. Stored materials must always
be secured and Foreign Object Debris (FOD) picked up daily.

02A7823017

CC - 57226 Barracks Remodel

07/31/2026

$150.00

72hrs
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Hazardous Material may include:

Lead-based paint;
Asbestos containing materials, such as insulation, ceiling or floor tiles, mastics, grout, roofing or
siding, etc.;
Mercury in switches, thermostats, electronics, fluorescent bulbs, and other equipment;
Chlorofluorocarbons (CFCs) or other harmful chemicals in old refrigerators, air conditioners,
and aerosol cans;
Polychlorinated biphenyls (PCBs) in transformers, lubricants, paints, and sealants;
Potentially toxic household or agricultural chemicals, including certain paints, cleaning products,
and pesticides.

Contractors must store any construction equipment holding petroleum, oil, or lubricants on impervious
surfaces whenever possible. Spill kits must be accessible during construction and if there is a spill,
personnel must follow the DMVA Installation Spill Contingency Plan (ISCP). See enclosed ISCP.

All materials and debris removed during project will be the responsibility of the contractor to remove
from job site for proper disposal. Arrangement of Dumpster for disposal of debris is the contractor’s
responsibility.

All materials and debris must be stored and disposed in the designated areas only to ensure safe
operations. Continuous policing of debris is mandatory to allow continued safe operative environment.

Contractors must comply with OSHA Safety Standards, clean the work area on a daily basis and,
provide safety barriers, dust control and access to be maintained during the project.

When applicable, the contractor must perform a documented hazardous material survey, and
notify the DMVA Environmental Program Specialist, for removal and disposal hazardous material and
hazardous waste generated. All hazardous materials must be removed before demolition.

02A7823017

CC - 57226 Barracks Remodel



ENVIRONMENTAL REQUIREMENTS:

1.) If fugitive dust is anticipated from the demolition/construction work around the building entrance, the Contractor
should prepare a dust control plan and use Best Management Practices (BMPs) to minimize fugitive dust emissions.

2.) The portion of the building where the project is located was originally constructed in 1988. Asbestos Containing
Materials such as pipe insulation (TSI), ceiling texture, yellowish colored joint compound, white drywall mud are present
on similar Camp Carroll buildings, as well as an ACM concrete additive in concrete poured prior to 1990 (concrete
building slab). Sampling is recommended in areas where work will disturb these building materials. The contractor must
notify the Project Manager or DMVA-CFMO Environmental staff immediately if ACM is encountered and the following
applies:
 a. Contractor or Subcontractor must be accredited as an Asbestos Hazard Emergency Response Act (AHERA)
Management Planner and Inspector.
 b. The credentials of the Contractor must be vetted. They should submit their resume and training credentials to
CFMO-DMVA Project Manager for review.
c. Samples must be sent to an EPA accredited laboratory for analysis.
d. A work plan must be submitted prior to the work beginning detailing how the Contractor will handle asbestos if
encountered and include the following: Dust mitigation methods, Safety measures in compliance with 29 CFR 1926.62,
Sampling and disposal plan, adherence to all JBER requirements, including JBER Solid Waste Management Plan and
the JBER Integrated Hazardous Materials Plan, NESHAP Notification in accordance with 40 CFR 61.145.
e. A final report must be submitted to CFMO-DMVA Project Manager detailing the work that was done and include the
manifest and disposal receipts. This is a must because CFMO-DMVA Environmental have annual Tier II EPCRA
reporting requirements.

3.) In the event of a spill, leak or any discharge of petroleum, oil, lubricants (POL), hazardous materials or hazardous
waste during the contractor’s operations the contractor shall report the spill to the Alaska Department of Environmental
Conservation according to 18 AAC 75. In the event of a spill as described above the contractor shall be held
responsible for all fines, response and remediation as required by ADEC under 18 AAC 75. A reportable spill is defined
in 18 AAC 75.300. The contractor shall notify the Water Resource Program Manager and the Building Management
Specialist in the event of a spill in addition to the above-mentioned reporting to ADEC.

4.) Equipment, vehicles and spillable materials shall be staged and stored on impervious surfaces whenever possible.
Staging areas will be identified and provided to the BMS and WRPM prior to mobilization. Secondary containment and
drip pans shall be implemented to mitigate risk of spill from any of the contractor’s equipment, vehicle or materials. The
contractor shall provide and maintain spill response supplies on site sufficient to manage any incidental releases
caused from construction activities. Any erodible materials or waste materials that are stored outside shall be covered
by plastic or a non-erodible material and secured.

Concept Drawing and Index

Existing Tile
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Form 25A-321A (10/16) Page 1 of 2

STATE OF ALASKA

CONTACT REPORT
Federal-Aid Contracts

 

A. INITIAL CONTACT:

skip to Section D

complete Section C
B. FOLLOW-UP CONTACT:

skip to Section D
complete Section C

C. EXPLANATION OF FAILURE TO ACHIEVE AN ACCEPTABLE SUB-BID:

CERTIFICATION:

CC - 57226 Barracks Remodel

02A7823017
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INSTRUCTIONS



STATE OF ALASKA 

Civil Rights Office – DBE Program

PRIME CONTRACTOR’S WRITTEN DBE COMMITMENT
Federal-Aid Contracts

Project Name and Number 

All firms bidding on Alaska Department of  projects must have a written commitment
from each DBE firm to be subcontracted. Please complete this form for each DBE firm and submit to the DOT&PF Regional
Compliance Officer. 

If you have any questions, please call (907) 269-0851.

Name of DBE Firm: 

Street Address: 

Mailing Address:  City: 

State:   Zip Code: 

Telephone Number:   Fax number: 

Description of the work that DBE firm will perform: 

Please provide additional information on a separate sheet of paper. 

The dollar amount of participation by the DBE firm: $ 

Signatures of Authorized representatives of the Prime Contractor and the DBE firm below represent the written commitment by 
the Prime Contractor to subcontract with the DBE firm as described above and a written commitment by the DBE firm to 
subcontract for the work described above: 

Prime Contractor Signature Date DBE Firm Signature Date

Prime Contractor Firm: 

Address:

Telephone Number:    Fax number: 

Form 25A-326 (8/01) Page 1 of 1 

02A7823017

99505
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Form 25D-153 (3/18) Page 1 of 2 

BUY AMERICAN REQUEST 
FOR TYPE 3 WAIVER
Federal-Aid Airport Contracts

Project Name and Number:

TYPE 3 WAIVER 

LIST MATERIAL OR EQUIPMENT

COST OF U.S. STEEL 
AND 

MANUFACTURED 
GOODS 

(US)

COST OF NON-
DOMESTIC STEEL 

OR 
MANUFACTURED

GOODS 
(NON) 

COST OF US STEEL 
OR GOODS DIVIDED 

BY TOTAL COST,
WRITTEN AS A 
PERCENTAGE 

US/(US+NON)X(100) % 

CC - 57226 Barracks Remodel

02A7823017
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Form 25D-156 (3/18)(FAA Website) Page 1 of 1 

Buy American Preferences - Final Assembly Questionnaire 
Federal-Aid Airport Contracts

To assist the Federal Aviation Administration (FAA) in making the determination of whether final assembly of 
the product occurs in the United States, please complete and submit this questionnaire when requesting a 
Buy American Waiver under 49 U.S.C. 50101(b)(3)(A). 

1. Describe the assembly process occurring at the specified final location in the United States.
Please describe the final assembly process and its various operations.

How long does the final assembly process take to complete?

2. Describe the resources used to conduct the assembly of the product at the specified location in
the United States.
How many employees are involved in the final assembly process and what is the general skill level of
those employees?

What type of equipment is used during the final assembly process? 

What is a rough estimate of the associated cost to conduct final assembly of the product at the specified 
location in the United States? 
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(From FAA Required Provisions A24) 

STATE OF ALASKA

Region 
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BID FORM 

by

Company Name 

Company Address (Street or PO Box, City, State, Zip)  

TO THE CONTRACTING OFFICER,
DEPARTMENT OF :

In compliance with your Invitation to Bid dated ____________________________, the Undersigned 
proposes to furnish and deliver all the materials and do all the work and labor required in the construction of the 
above-referenced Project, located at or near ____________________________, Alaska, according to the plans and 
specifications and for the amount and prices named herein as indicated on the Bid Schedule consisting of ______ 
sheets, which is made a part of this Bid. 

The Undersigned declares that he has carefully examined the contract requirements and that he has made a 
personal examination of the site of the work; that he understands that the quantities, where such are specified in the 
Bid Schedule or on the plans for this project, are approximate only and subject to increase or decrease, and that he is 
willing to perform increased or decreased quantities of work at unit prices bid under the conditions set forth in the 
Contract Documents. 

The Undersigned hereby agrees to execute the said contract and bonds within fifteen calendar days, or such 
further time as may be allowed in writing by the Contracting Officer, after receiving notification of the acceptance of 
this bid, and it is hereby mutually understood and agreed that in case the Undersigned does not, the accompanying bid 
guarantee shall be forfeited to the State of Alaska, Department of  as liquidated 
damages, and the said Contracting officer may proceed to award the contract to others. 

The Undersigned agrees to commence the work within 10 calendar days, and to complete the work within 
________ calendar days, after the effective date of the Notice to Proceed, or by ______________________, unless 
extended in writing by the Contracting Officer. 

The Undersigned proposes to furnish Payment Bond in the amount of 0% (of the contract) and
Performance Bond in the amount of 0% (of the contract), as surety conditioned for the full, complete and faithful 
performance of this contract. 

Form 25D-9  (7/03) Page 1 of 2 
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The Undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give number 
and date of each). 

Addenda
Number

Date
Issued

Addenda
Number

Date
Issued

Addenda
Number

Date
Issued

NON-COLLUSION DECLARATION 

The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he nor the firm, 
association, or corporation of which he is a member, has, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with 
this bid. 

The Undersigned has read the foregoing and hereby agrees to the conditions stated therein by affixing his 
signature below: 

Signature of Authorized Company Representative 

Typed Name and Title 

(   ) (   ) 
Phone Number Fax Number 



TOTAL BID PRICE, 
DESCRIPTION OF PAY ITEM IN FIGURES 

and provide all
work to complete the scope of work as described in 

$ 

 $ 

$ 

$ 

$ 

Contractor's Name (Printed) Contractor's Name (Signature) 

00312 

$ 

$ 

CC - 57226 Barracks Remodel

02A7823017

Drinking Fountain with Bottle Filler

Closets

Stacked Laundry Center

N/A

N/A

N/A



BID BOND
For

DATE BOND EXECUTED:  

PRINCIPAL (Legal name and business address):  TYPE OF ORGANIZATION: 

[   ] Individual [   ] Partnership 
[   ] Joint Venture [   ] Corporation 

STATE OF INCORPORATION: 

SURETY(IES) (Name and business address): 
A. B. C.

PENAL SUM OF BOND: DATE OF BID: 

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of 
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and 
successors, jointly and severally, by this instrument.   
THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing, 
date as shown above, on the above-referenced Project in accordance with contract documents filed in the office of the 
Contracting Officer, and under the Invitation for Bids therefor, and is required to furnish a bond in the amount stated above. 
If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the 
contract, then the obligation to the State created by this bond shall be in full force and effect. 
If the Principal enters into the contract, then the foregoing obligation is null and void. 

PRINCIPAL 

Signature(s) 1. 2. 3.

Name(s)  
& Title(s) 
(Typed) 

1. 2. 3.

See Instructions on Reverse 

Corporate
Seal

Form 25D-14  (8/01) Page 1 of 2 
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CORPORATE SURETY(IES) 

Surety A Name of Corporation  State of Incorporation Liability Limit 
$

Signature(s) 1. 2.

Corporate
Name(s)  
& Titles 
(Typed) 

1. 2. Seal

Surety B Name of Corporation  State of Incorporation Liability Limit 
$

Signature(s) 1. 2.

Corporate
Name(s)  
& Titles 
(Typed) 

1. 2. Seal

Surety C Name of Corporation  State of Incorporation Liability Limit 
$

Signature(s) 1. 2.

Corporate
Name(s)  
& Titles 
(Typed) 

1. 2. Seal

INSTRUCTIONS
1. This form shall be used whenever a bid bond is submitted.

2. Insert the full legal name and business address of the Principal in the space designated.  If the Principal is a partnership
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones
Contracting, Inc. DBA Smith/Jones Builders, a joint venture").  If the Principal is a corporation, the name of the state in
which incorporated shall be inserted in the space provided.

3. Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be
any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties
will not be accepted.

4. The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract
bid price (a not-to-exceed amount may be included).

5. The scheduled bid opening date shall be entered in the space marked Date of Bid.

6. The bond shall be executed by authorized representatives of the Principal and Surety.  Corporations executing the bond
shall also affix their corporate seal.

7. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

8. The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided.

9. The date that bond is executed must not be later than the bid opening date.
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BUY AMERICAN CERTIFICATE

By submitting a bid under this solicitation, except for those items listed by the offeror below or on a separate and clearly identified 
attachment, the offeror certifies that steel and each manufactured product is produced in the United States (as defined in 
Subsection 60-09, Buy American Steel and Manufactured Products for Construction Contracts) and that components of unknown 
origin are considered to have been produced or manufactured outside the United States. 

Attach manufacturer's mill test reports with the Buy American Certification signed by the manufacturer.

Articles, materials, and supplies excepted from this provision are listed on the reverse of this form. 

PRODUCT1 COUNTRY OF ORIGIN 

Contractor Signature of Contractor’s Representative 

Date

1. Enter “NONE” on the first line if there are no exceptions.

Form 25D-61  (10/01) Page 1 of 3 
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List of supplies and materials that the U.S. Government has determined are not produced in the United States in sufficient 
and reasonably available quantities and of sufficient quality. (Jan 1991) 

ManganeseAcetylene, black 
Menthol, natural bulk Agar, bulk 
Mica Anise
Microprocessor chips (brought onto a construction site as 

separate units for incorporation into building systems during 
construction or repair and alteration of real property.) 

Antimony, as metal or oxide 
Asbestos, amosite, chrysolite, and Crocidolite 
Bananas

Nickel, primary, in ingots, pigs, shots, cathodes, or similar 
forms; nickel oxide and nickel salts. 

Bauxite
Beef, corned, canned 

Nitroguanidine (also known as picrite) 
Beef extract 

Nux vomica, crude 
Bephenium Hydroxynapthoate 

Oiticica oil 
Bismuth

Olive oil Olives (green), pitted or unpitted, or stuffed, in bulk. 
Books, trade, text, technical, or scientific; newspapers; pamphlets; 

magazines; periodicals; printed briefs and films; not printed in the 
United States and for which domestic editions are not available. 

Opium, crude 
Oranges, mandarin, canned 
Petroleum, crude oil, unfinished oils, and finished products (see 

definitions at the end) 
Brazil nuts, unroasted 
Cadmium, ores and flue dust 

Pine needle oil Calcium cyanamide 
Platinum and related group metals, refined as sponge, powder, 

ingots, or cast bars. 
Capers
Cashew nuts 

Pyrethrum flowers 
Castor beans and castor oil 

Quartz crystals 
Chalk, English 

Quebrancho
Chestnuts

Quinidine
Chicle

Quinine
Chrome ore or chromite 

Rabbit fur felt 
Cinchona bark 

Radium salts, source and special nuclear materials 
Cobalt, in cathodes, rondelles, or other primary ore and metal forms. 

Rosettes 
Cocoa beans 

Rubber, crude and latex 
Coconut and coconut meat, unsweetened, in shredded, desiccated or 

similarly prepared form. Rutile
Santonin, crude Coffee, raw or green bean 
Secretin Colchicine alkaloid, raw 
Shellac Copra
Silk, raw and unmanufactured Cork, wood or bark and waste 
Spare and replacement parts for equipment of foreign 

manufacture, and for which domestic parts are not available. 
Cover glass, microscope slide 
Cryolite, natural 

Spices and herbs, in bulk 
Dammar gum 

Sugars, raw 
Diamonds, industrial, stones and abrasives 

Swords and scabbards 
Emetine, bulk 

Talc, block, steatite 
Ergot, crude 

Tantalum
Erthrityl tetranitrate 

Tapioca flour and cassava 
Fair linen, altar 

Tartar, crude; tartaric acid and cream of tartar in bulk.  
Fibers of the following types: abaca, abace, agave, coir, flax, jute, 

jute burlaps, palmyra and sisal. Tea in bulk 
Thread, metallic (gold) Goat and kidskins 
Thyme oil Graphite, natural, crystalline, crucible grade 
Tin in bars, blocks, and pigs Handsewing needles 
Triprolidine hydrochloride Hemp yarn 
TungstenHogbristles for brushes 
Vanilla beans Hyoscine, bulk 
Venom, cobra Ipecac, root 
Wax, canauba Iodine, crude 
Woods; logs, veneer, and lumber of the following species: 

Alaskan yellow cedar, angelique, balsa, ekki greenhart, 
lignum vitae, mahogany, and teak. 

Kaurigum
Lac
Leather, sheepskin, hair type Yarn, 50 Denier rayon
Lavender oil 

Form 25D-61  (10/01) Page 2 of 3 



List of Supplies/Materials that the U.S. Government Has Determined Are Not Produced In the United States In Sufficient 
and Reasonably Available Quantities And of Sufficient Quality (Jan 1991) (CONTINUED) 

Petroleum terms are used as follows: 

“Crude oil” means crude petroleum, as it is produced at the wellhead, and liquids (under atmospheric conditions) that have been
recovered from mixtures of hydrocarbons that existed in a vaporous phase in a reservoir and that are not natural gas products. 

“Finished products” means any one or more of the following petroleum oils, or a mixture or combination of these oils, to be 
used without further processing except blending by mechanical means: 

(A) “Asphalt” - a solid or semi-solid cementitious material that (1) gradually liquefies when heated, (2) has bitumens as its
predominating constituents, and (3) is obtained in refining crude oil.

(B) “Fuel oil” - a liquid or liquefiable petroleum product burned for lighting or for the generation of heat or power and
derived directly or indirectly from crude oil, such as kerosene, range oil, distillate fuel oils, gas oil, diesel fuel, topped
crude oil, or residues.

(C) “Gasoline” - a refined petroleum distillate that, by its consumption, is suitable for use as a carburant in internal
combustion engines.

(D) “Jet fuel” - a refined petroleum distillate used to fuel jet propulsion engines.

(E) “Liquefied gases” - hydrocarbon gases recovered from natural gas or produced from petroleum refining and kept under
pressure to maintain a liquid state at ambient temperatures.

(F) “Lubricating oil” - a refined petroleum distillate or specially treated petroleum residue used to lessen friction between
surfaces.

(G) “Naphtha” - a refined petroleum distillate falling within a distillation range overlapping the higher gasoline and the
lower kerosenes.

(H) “Natural gas products” - liquids (under atmospheric conditions) including natural gasoline, that -
(1) are recovered by a process of absorption, adsorption, compression, refrigeration, cycling, or a combination of

these processes, from mixtures of hydrocarbons that existed in a vaporous phase in a reservoir, and

(2) when recovered and without processing in a refinery, definitions of products contained in subdivision (B),
(C), and (G) above.

(I) “Residual fuel oil” - a topped crude oil or viscous residuum that, as obtained in refining or after blending with other
fuel oil, meets or is the equivalent of MILSPEC Mil-F-859 for Navy Special Fuel Oil and any more viscous fuel oil,
such as No. 5 or Bunker C.

“Unfinished oils” means one or more of the petroleum oils listed under “Finished products” above, or a mixture or combination 
of these oils, that are to be further processed other than by blending by mechanical means. 
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BIDDER REGISTRATION

Name of Firm:

Street Address:

Mailing Address:

Contact Name:

Telephone Number:

Fax number:

E-mail Address:

Date Firm was Established:

Subcontractor? Identify specialty: ______________________ 

Service Provider? Identify service: ______________________ 
Material Supplier? Identify material: ______________________ 
Manufacturer? Identify product: ______________________ 
Certified DBE? *DBE- Disadvantaged Business Enterprise 
Self-Certified SBE? *SBE- Small Business Enterprise (Complete page 2 of this form.)

< $500,000

$500,000- $999,999  

$1,000,000- $4,999,999

$5,000,000- $9,999,999

$10,000,000- $16,999,999

> $17,000,000

check all that apply):

Highways Airports Transit AMHS

Form 25D-6 (1/16) 

✔



CONSTRUCTION CONTRACT

This CONTRACT, between the STATE OF ALASKA, DEPARTMENT OF ,
herein called the Department, acting by and through its Contracting Officer, and 

Company Name 

Company Address (Street or PO Box, City, State, Zip) 

a/an  [   ] Individual        [   ] Partnership       [   ] Joint Venture        [   ] Sole Proprietorship        [   ] Corporation incorporated 
under the laws of the State of ______________________________,  its successors and assigns, herein called the Contractor, is 
effective the date of the signature of the Contracting Officer on this document. 

WITNESSETH:  That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by 
the Department, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all the work and 
labor required in the construction of the above-referenced project at the prices bid by the Contractor for the respective 
estimated quantities aggregating approximately the sum of  
______________________________________________________________________________________________ Dollars 
($ __________________________), and such other items as are mentioned in the original Bid, which Bid and prices named, 
together with the Contract Documents are made a part of this Contract and accepted as such. 

It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the Contractor and 
not specifically herein provided for, will be allowed by the Department, nor shall the Contractor do any work or furnish any 
material not covered by this Contract, unless such work is ordered in writing by the Department.  In no event shall the 
Department be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, or labor 
are required by the Contract or on written order furnished by the Department.  Any such work or materials which may be done 
or furnished by the Contractor without written order first being given shall be at the Contractor's own risk, cost, and expense
and the Contractor hereby covenants and agrees to make no claim for compensation for work or materials done or furnished 
without such written order.  

The Contractor further covenants and agrees that all materials shall be furnished and delivered and all labor shall be done and
performed, in every respect, to the satisfaction of the Department, on or before:  ____________________ or within _______ 
calendar days.  It is expressly understood and agreed that in case of the failure on the part of the Contractor, for any reason,
except with the written consent of the Department, to complete the furnishing and delivery of materials and the 
doing and performance of the work before the aforesaid date, the Department shall have the right to deduct from 
any money due or which may become due the Contractor, or if no money shall be due, the Department shall have the right 
to recover _________________________________________________________ dollars ($___________________________)
per day for each calendar day elapsing between the time stipulated for the completion and the actual date of completion in 
accordance with the terms hereof; such deduction to be made, or sum to be recovered, not as a penalty but as liquidated 
damages. 
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The bonds given by the Contractor in the sum of $____________________ Payment Bond, and $_____________________ 
Performance Bond, to secure the proper compliance with the terms and provisions of this Contract, are submitted herewith and 
made a part hereof.  

IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and conditions. 

CONTRACTOR

Company Name 

Signature of Authorized Company Representative 

Typed Name and Title 

Date

(Corporate Seal) 

Signature of Contracting Officer 

Typed Name 

Date

Gavin M. Fairbanks



PERFORMANCE BOND
Bond No. For

 as Principal, 

 as Surety, 

NOW ALL WHO SHALL SEE THESE PRESENTS: 
That
of
and
of
firmly bound and held unto the State of Alaska in the penal sum of

 Dollars 

( ) good and lawful money of the United States of America for the payment whereof, 

Principal:

Address:

By:

Contact Name: 

Phone: (     )

Surety:

Address:

By:

Contact Name:

Phone: (     )

The offered bond has been checked for adequacy under the applicable statutes and regulations: 

 
Date

See Instructions on Reverse
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INSTRUCTIONS

1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form
without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be
typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed for
each surety.

3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond.
Such forms are available upon request from the Contracting Officer.

5. The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished.



PAYMENT BOND
Bond No.  For

  as Principal, 

  as Surety, 

NOW ALL WHO SHALL SEE THESE PRESENTS: 
That
of
and
of
firmly bound and held unto the State of Alaska in the penal sum of

Dollars 

( ) good and lawful money of the United States of America for the payment whereof, 
well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 
WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the  of  
A.D., 20 , for construction of the above-referenced project, said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all requirements 
of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon or for the work 
under said contract, whether said labor be performed and said materials and supplies be furnished under the original contract, any 
subcontract, or any and all duly authorized modifications thereto, then these presents shall become null and void  otherwise they
shall remain in full force and effect. 
IN WITNESS WHEREOF, we have hereunto set our hands and seals at , 

 this  day of  A.D., 20 .

Principal:

Address:

By:

Contact Name: 

Phone: (     )

Surety:

Address:

By:

Contact Name:

Phone: (     )

The offered bond has been checked for adequacy under the applicable statutes and regulations: 

 
Date

See Instructions on Reverse
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INSTRUCTIONS

1. This form, for the protection of persons supplying labor and material, shall be used whenever a payment bond is
required. There shall be no deviation from this form without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed
on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each
surety.

3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such
forms are available upon request from the Contracting Officer.

5. The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished.



CONTRACTOR’S QUESTIONNAIRE

A. FINANCIAL
1. Have you ever failed to complete a contract due to insufficient resources?

[   ] No     [   ] Yes If YES, explain:

2. Describe any arrangements you have made to finance this work:  ________________________________________

B. EQUIPMENT
1. Describe below the equipment you have available and intend to use for this project.

ITEM QUAN. MAKE MODEL SIZE/
CAPACITY 

PRESENT
MARKET VALUE
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2. What percent of the total value of this contract do you intend to subcontract?   ________ %

3. Do you propose to purchase any equipment for use on this project?
[   ] No [   ] Yes If YES, describe type, quantity, and approximate cost: 

4. Do you propose to rent any equipment for this work?
[   ] No [   ]  Yes If YES, describe type and quantity: 

5. Is your bid based on firm offers for all materials necessary for this project?
[   ] Yes [   ] No If NO, please explain:

C. EXPERIENCE

1. Have you had previous construction contracts or subcontracts with the State of Alaska?
[   ] Yes [   ] No

Describe the most recent or current contract, its completion date, and scope of work:

2. List, as an attachment to this questionnaire, other construction projects you have completed, the dates of completion,
scope of work, and total contract amount for each project completed in the past 12 months.

I hereby certify that the above statements are true and complete. 

Name of Contractor Name and Title of Person Signing 

Signature Date
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