

Alaska Department of Military and Veterans Affairs
Division of Administrative Services

Invitation for Quotes # 09-001-26

AMYA Warehouse Roof and Siding Repairs

Addendum 1

Date of Issue: September 11, 2025

Addendum 1 to answer questions from interested offerors. This Addendum 1 is hereby made part of the IFQ and is a total of 2 pages.

Issued by:

Jannah Cayetano/Procurement Specialist 3

Email: MvaDasProcurement@alaska.gov

Questions submitted by potential offerors and answers from the state:

Question 1: Following our site visits yesterday, we would like to formally request that the projects JBER AMYA Warehouse Roof/Siding and JBER AMYA Drainage Repairs be combined and re-issued as a single project. We believe that consolidating these scopes of work into one project would provide greater efficiency in execution, reduce mobilization efforts, and support more effective project management.

Answer: After internal review and consideration, we are unable to accommodate this request. Due to the approaching winter season and existing delays associated with these projects, it is necessary to proceed with each solicitation independently. This approach ensures that critical work can begin without further postponement and aligns with project timelines and seasonal constraints.

End of Addendum 1