

**STATE OF ALASKA RFP NUMBER 2026-0700-0128
AMENDMENT NUMBER 1**



Department of Labor & Workforce Development
Division of Administrative Services, Procurement
1111 W. 8th Street, Suite 306
Juneau, AK 99801

THIS IS NOT AN ORDER

DATE AMENDMENT ISSUED: 11/3/25

RFP TITLE: 2026-0700-0128 Alaska Liquefied Natural Gas Pipeline Project (AK LNG)

This amendment is being issued to respond to questions received from prospective proposers:

Question 1:

The work schedule - all final deliverables complete by Feb 28, 2026 - is extremely tight for the detail requested in this scope. We would like to propose an alternative schedule within the management plan that aligns with the level of detail and communications required of this scope. Will submitting an alternative deadline be cause for the proposal to be marked non-responsive?

Response 1:

The February 28, 2026, deadline was established to align with internal planning and reporting needs tied to a potential FID later this year. That said, we understand the scope is ambitious and may benefit from an adjusted timeline that still meets the State's core needs. Vendors are permitted to propose an alternative schedule within their management plan as long as it is: Clearly justified, reasonably aligned with the scope and deliverables, and demonstrates how the core deliverables will still inform decision-making in a timely manner.

Proposals that include an alternative timeline will not automatically be deemed non-responsive, provided the vendor still addresses all required elements in the scope and presents a clear rationale for their schedule. Evaluation will take into account how well the timeline supports the State's goals and urgency of the project.

Let us know if you need additional clarification.

Daryia Trego

Daryia Trego
Procurement Officer
Phone: (907) 465-5990