
 
 

Department of Military and 
Veterans Affairs 

  FMO Design and Construction 
    57024 Roosevelt Rd  

                                                                                                                                                    PO Box 5169  
JBER, AK 99505 

 
Email: jonathan.comfort@alaska.gov 

Issue Date: January 13, 2026 
 

ATTN: Vendors 
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Project Location:                           City of Valdez, Alaska 

Addendum # nine (9) 
This addendum forms a part of the contract documents and modifies the original drawings and/or specifications 
for the subject work. In case of conflicts between this addendum and previously issued  documents, this 
addendum shall take precedence. 
 

 
The following Questions and Answers for this project: 

1. Addendum #5 States SOW 1.02.02 HVAC Replacement is to include “Pneumatic controls, and actuators in the base bid…”. 
Are there drawings available showing the existing pneumatic controls, sensors and actuators to be replaced, and their 
locations or a list of control equipment to be replaced? Additionally, are there preferences for controls system manufacturer 
or requirements for a workstation for monitoring and adjustments for this work. 
Answer: Any drawings of pneumatic controls and actuators may be found in the mechanical section of the As-builts. You 
can find these As-builts attached to Addendum 1. No preference on DDC manufacturer, however selected DDC system 
must be able to back net to other primary systems. 
 

2. I have received a few last-minute questions regarding Add Alt 4, 11, and 12. The parking lot paving scopes seem to be 
contradicting as which area needs to be paved? The front area is addressed in Add Alt 4 & 11. I am being told it may be no 
bid or a very large price assuming the worst-case scenario.  
Answer: In Add Alt 4 this is all the prep work for future asphalt installation. The grading, compaction, base course, debris 
removal and concrete parking stops will be addressed in Add Alt 4. In Add Alt 11, the asphalt will be installed along with 
striping for parking spaces. Bid Alt 12 is for the asphalt apron that will go around the building perimeter. Add Alternatives 
are created to use all project funds. The add alternatives will be awarded in order of add alt. ( add alt 1 awarded before add 
alt 2 and so on), and depending on the bids received the number of add alternatives awarded will be subject to the bids 
received. 
 

3. For Bid Alts 3 and 10 is the intent to be either or? Is Bid Alt 10 just fencing for the back half with a rear gate to be done if 
budget allows? 
Answer: For Bid Alt 3, this is for the front fencing with two gates installed. If budget allows, Bid Alt 10 is for the rear fencing 
with a with a rear gate installed. 

 
 
 
 
 
 
 
Please contact me if you have any questions.  
Sincerely 
Jonathan Comfort 
Building Management Specialist  
907-428-7697 
 

End of Addendum 9 


