

**STATE OF ALASKA ITB NUMBER 2526H157
AMENDMENT NUMBER ONE (1)**

AMENDMENT ISSUING OFFICE:



Department of Transportation & Public Facilities
Statewide Contracting & Procurement
2301 Peger Rd.
Building #4
Fairbanks, Alaska 99709

THIS IS NOT AN ORDER

DATE AMENDMENT ISSUED: April, 03, 2026

ITB TITLE: Denali District Aggregate Stockpiling – Federally Funded

DUE DATE: April 20, 2026, at 10:00 AM. (Alaska Time)

This is a mandatory return Amendment. *Your bid may be considered non-responsive if this signed amendment is not received [in addition to your bid] by the date and time bids are due.*

Vendor Signature: _____

Date: _____

Printed Name: _____

Offerors Name: _____

The purpose of this Amendment #1 is to:

- **Provide answers to questions received and attach an updated bid schedule.**

Questions and answers

Question #1:

The bid schedule indicates: *This is a stockpile site only. Material shall be mined and processed elsewhere and hauled to this location. The contractor may propose an alternate delivery location within 10 road miles of this site. An alternate location may be rejected or accepted at the Engineer's sole discretion.

There are also maps of the material sites indicating work areas. Will the contractor be permitted to produce and stockpile aggregate from the material sites at MP 79 and MP118? The statement on the bid schedule appears to indicate otherwise.

Answer #1:

Remove "*This is a stockpile site only. Material shall be mined and processed elsewhere and hauled to this location*" in its entirety from Section 2.2, Specifications and Special Provisions, Scope of Work, Table 104-1 and replace with "*The intent is to provide for the production, transport and/or stockpiling of processed aggregate, as described. The sites listed are the locations of the final stockpile only; this does not indicate the source or the quality of the material.*"

Question #2:

Load limits may restrict the ability to complete this project by 7/31/26, please consider adding more time.

Answer #2:

The additional time requested has been granted. The bid schedule has been updated to reflect the new delivery dates and is attached to this amendment.

Signature:  Signed by: _____ Date: 4/3/2026
0E38D8049495442

Name: Sarah Conlon
Title: Procurement Specialist