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Small Procurement 
Notice to Bidders 

1. The bidder shall [MUST] have a valid Alaska business license at the time the contract is awarded. To
qualify as an Alaska bidder under AS 36.30.321, a bidder shall have a valid Alaska business license at
the time designated in the invitation for quotes for quote opening. Bidders are required to submit
evidence of a valid Alaska Business License in accordance with AS 43.70.020 and 12 AAC 12.020.

2. The Department hereby notifies bidders that information to assist in bid preparation is available from the
Department of Transportation and Public Facilities, Juneau office, located at 6860 Glacier Highway.

Publications. The following are available from the Plans Room or for download online:
a. Standard Specifications for Highway Construction, 2020 Edition (if applicable), download at:

Standard Specifications
b. Standard Specifications for Airport Construction, revised 9/23 (if applicable), download at:

Standard Specifications
c. Alaska Test Methods Manual (Lab & Field), May 19, 2025 Edition, download at:  Test Methods

Manual
d. Alaska Storm Water Pollution Prevention Plan Guide, March 2021 Edition, download at:   Water

Pollution Guide
e. Alaska Traffic Manual, download at:  ATM
f. Alaska Construction Manual, download at:  ACM
g. Construction Forms and Resources, download at:  Forms

3. Certified payroll must be submitted electronically through AASHTOWare for contracts awarded after
January 1, 2021.

In order to submit certified payroll, Contractors, Subcontractors, and lower tier Subcontractors must be
active in AASHTOWare, which requires they have a valid Vendor ID with a 913 commodity code.

To obtain a Vendor ID, register with the State of Alaska via the Vendor Self-Serve (VSS). Instructions
for creating a new account can be found under the Job Aids at the following link:
Vendor Registration Link

For information on certified payroll, contact the Department of Labor and Workforce Development,
Wage and Hour Administration:

• Juneau (907) 465-4842
• Anchorage (907) 269-4900
• Fairbanks (907) 451-2886

Additional DOT&PF AASHTOWare guidance and training Information AASHTOWare Project: 

https://dot.alaska.gov/stwddes/dcsspecs/index.shtml
https://dot.alaska.gov/stwddes/dcsspecs/index.shtml
https://dot.alaska.gov/stwddes/desmaterials/mat_waqtc/testman.shtml
https://dot.alaska.gov/stwddes/desmaterials/mat_waqtc/testman.shtml
https://dot.alaska.gov/stwddes/desenviron/resources/stormwater.shtml
https://dot.alaska.gov/stwddes/desenviron/resources/stormwater.shtml
https://dot.alaska.gov/stwddes/dcstraffic/resources.shtml
https://dot.alaska.gov/stwddes/dcsconst/constructionmanual.shtml
https://dot.alaska.gov/stwddes/dcsconst/index.shtml
https://dot.alaska.gov/stwddes/dcsconst/index.shtml
https://doa.alaska.gov/dof/vendor.html
https://doa.alaska.gov/dof/vendor.html


AASHTOWare Guidance Link 

4. Department Provided Documents. The Department MAY provide the successful contractor with the
following documents upon award of the contract:

• One (1) copy of Conformed Plans & Specification in electronic format.
• Additional copies of contract documents are the responsibility of the contractor.

5. Questions from bidders on this project, along with associated Department responses, may be issued to
all interested parties as Informational Notice to Bidders.

All questions must be submitted in writing in sufficient time to receive a reply prior to submitting a bid
(Reference Standard Specification 102-1.04). Questions submitted within two business days of bid
opening may or may not be considered at the Department’s discretion. If a significant question is asked
just prior to bid opening, the Department will determine whether the issue raised is significant enough to
delay the bid opening and issue an addendum or to proceed with the scheduled bid opening.

Bidders submitting questions may not receive individual responses.

All questions must be submitted to the Procurement Agency contact identified on Form SPC-001.

The Department will publish only questions and answers. The Department will not publish contractor
names or contact information.

https://dot.alaska.gov/aashtoware/


 

 
 
 
 

REQUIRED DOCUMENTS 
 
 
Required for Quote 
 
Quotes will not be considered if the following documents are not completely filled out/signed and submitted 
at the time of bidding. 

 
1. Quote Submittal - Bidder must sign form. 
2. Applicable Bidder Preference Documents   Procurement preferences under the Alaska Procurement 

Code are benefits that the State grants only to qualified bidders.  Visit 
https://dot.alaska.gov/stwddes/dcspubs/forms.shtml for details and forms.   

3. Bid Schedule – Bidder must submit with Form SPC002 
4. Non-Collusion Affidavit 
5. Alaska Business License – (AS 36.30.110) - To qualify as an Alaska bidder under AS 36.30.321, a  

bidder shall have a valid Alaska business license at the time of quote opening.  (License information; 
contact State of Alaska, Department of Commerce, Community and Economic Development) 
(http://www.commerce.state.ak.us/occ/home.htm) 

6. Bid Bond – If Basic Bid is equal or greater than $100,000.00 (may be submitted electronically for Small 
Procurements) 

 
 
 
Required for Award 
 
In order to be awarded the contract, the successful bidder must completely fill out and submit the following 
documents within the time specified in the intent to award letter: 
 

1. Subcontractor List – AS 36.30.115 
2. Payment & Performance Bonds – Required if the award amount is in excess of $100,000.00 
3. Certificate of Insurance - In accordance with Appendix B Indemnity & Insurance 
4. Contractors License  
5. Alaska Business License – (AS 36.30.110) - (License information; contact State of Alaska, Department 

of Commerce, Community and Economic Development) 
(http://www.commerce.state.ak.us/occ/home.htm) 

6. A bidder for a construction contract shall also submit proof of the bidder's registration under AS 08.18 
before the contract may be awarded. 

 
 

https://dot.alaska.gov/stwddes/dcspubs/forms.shtml
http://www.commerce.state.ak.us/occ/home.htm
http://www.commerce.state.ak.us/occ/home.htm


 

 
NON-COLLUSION AFFIDAVIT 

 
 
 
UNITED STATES OF AMERICA ) 
 ) ss 
STATE OF ALASKA ) 
 
 
I,________________________________,  of__________________________________ 

(Name)   (Name of Firm, if any) 
 
 
being duly sworn, do depose and state: 
 
That I, or the firm, association or corporation of which I am a member, a bidder on the contract to be awarded 
by the Department of Transportation and Public Facilities of the State of Alaska for the services of that certain 
contract designated as Project (Contract) Number SPC25273002 located at Juneau in the State of Alaska, have 
not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken 
any action in restraint of free competitive bidding in connection with such contract. 

 
 
 
 ________________________________ 
 (Signature) 

 
  Date:  __________________________  

 
  

Note: Must accompany Quote Submittal. 



STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

INVITATION  FOR  QUOTES  FOR 
A   SMALL  PROCUREMENT 
(CONSTRUCTION  RELATED) 

[per AS 36.30.320(a)] 

Project Name & No.:  Waydelich Creek Guardrail Emergency 
Repair, SPC25273002  
Location:  Juneau, AK 

Procurement Agency and Address: 
State of Alaska 

 Department of Transportation & Public Facilities 
 6860 Glacier Highway 
 Juneau, AK 99801 
 srdotpfcontracts@alaska.gov  

Procurement Officer:    Vicky Roberts, Acting SR Director Date of Issuance:          
DESCRIPTION OF WORK, REQUIRED COMPLETION DATE, LISTING OF ATTACHMENTS:    

Mobilize and set up traffic control to replace 212.5 feet of w-beam guardrail on the up-hill side of Waydelich Creek. The guardrail will need to be tied into the 
undamaged existing controlled release terminal on one end and the existing rail on the other end. 

The Project cost estimate is:   under $10,000  $10,000 - $50,000   $50,001 - $100,000   $100,001 - $200,0001,2

1. Quotes in excess of $200,000 will be deemed non-responsive.  2.  Any project in excess of $100,000 must be bonded.
Davis-Bacon Wages (Title 36.05):    are   are not   required on this project.

The following insurance coverages are required:  Workers Comp  General Liability  Automobile

Bonding Requirement:    
Bid Bond (25D-14), Payment Bond (SPC-005) Performance Bond (SPC-006) & are     are not   required on this project.

Quotes for furnishing all labor, equipment and materials and performing all work for the above Project are invited. To be eligible for 
consideration, quotes must be received before   4:00 PM  local time on the       3rd         day of  September              ,  2026 . 
Late quotes cannot be accepted.  Disadvantaged Business Enterprises (DBE's) may submit quotes and will not be discriminated against on the 
grounds of race, color, national origin or sex in consideration for an Award which results from this invitation.  Any errors, omissions, or 
questions pertaining to solicitation procedures or Project requirements, requests for additional documents, or inquiries pertaining to site 
conditions or scheduled visits must be made to:   
Title: Jenny Huntley  ,  at:  srdotpfcontracts@alaska.gov 

 ,  Telephone: (907) 465-4420 
Applicable provisions of AS 36.30 and 2 AAC 12 govern this solicitation. 
SUBMITTAL OF QUOTES:  Quotes for this Project must be submitted in the manner noted below.  All Offerors must familiarize 
themselves with the Instructions to Offerors, page 2 of this form, prior to submitting their quote. 

 - VERBAL QUOTES SHALL BE GIVEN TO 
AT THE ABOVE NOTED TELEPHONE NUMBER, PRIOR TO THE STATED DEADLINE. (See above Bonding Requirements.) 

 - WRITTEN QUOTES, INCLUDING AMENDMENTS OR WITHDRAWALS, MUST BE RECEIVED PRIOR
TO THE ABOVE NOTED DEADLINE.  QUOTES MUST BE SUBMITTED ON FORM SPC-002, QUOTE SUBMITTAL, 
ATTACHED.  (See above Bonding Requirements.)  

Written quotes may be submitted by electronically, hand delivered, or mailed in a sealed envelope. Confidentiality is only assured for sealed 
quotes.  Mailed quotes must allow time for delivery and the envelope must be marked as follows: 

Quote for Project: Procurement Agency Address: 

Name:  Waydelich Creek Guardrail Emergency Repair  State of Alaska- DOT&PF 
Number:  SPC25273002  6860 Glacier Highway 

Attn:  srdotpfcontracts@alaska.gov  Juneau, AK  99801 
Quote amendments or withdrawals must be made in writing to the individual of the Procurement Agency receiving the quotes, and must be 
received prior to the time for quote submittal. 

Form SPC-001 Page 1 of 3 Revised 2-2017 
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mailto:srdotpfcontracts@alaska.gov
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mailto:srdotpfcontracts@alaska.gov


 

 
STATE OF ALASKA 

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 
 

INVITATION FOR QUOTES FOR 
A SMALL PROCUREMENT 

(CONSTRUCTION RELATED) 
  

INSTRUCTIONS TO OFFERORS 
 

 

 
The State of Alaska desires that all Offerors submitting quotes on construction contracts are given a fair and equal opportunity to compete.  
Offerors are required to follow these instructions: 

 
REVIEW THE PROJECT DOCUMENTS:  Most construction Projects in excess of $1,000 will have some type of written documentation 
prepared expressly for the Work.  If you are asked to submit a quote and no written information has been provided, you should ask the 
procurement Agency for written documentation.  If the scope of services have been described to you verbally, and you are selected for Contract 
Award, you must ensure that the information of the services to be performed (scope of work) is put in writing prior to accepting the Contract.  
When providing a Quote, carefully review and consider all materials related to the solicitation and work of the contract.  By submitting a quote 
the Offeror warrants that they are familiar with the Project requirements, have visited or otherwise examined the site, and are aware of 
the conditions to be encountered.  Offeror's can verify the contents and completeness of their quote documents by contacting the procurement 
Agency individual named on the front of this form.  

 
SUBMITTING THE QUOTE:  The Quote must be submitted in one of the following formats as called for in the Invitation: 

 
1. ORALLY - if a verbal quote is solicited, the Offeror must provide, in addition to their quote amount and mailing address -- (1) their valid 
Alaska Business License number, (2) if applicable, a valid Contractor's Registration number, (3) their status as an Alaskan Bidder (Offeror), (4) 
their intended use of Alaskan products, (5) the carrier's name and policy number for their Workers' Comp Insurance (or a statement of sole 
proprietorship, if applicable), and (6) the Employer (Tax) Identification Number or Social Security Number.  The Procurement Agency will enter 
this information on the quote schedule. 
 
2. WRITTEN - if a written quote is solicited, the Offeror must complete, in ink or typewritten, the Small Procurement Quote Submittal, Form 
SPC-002.  Failure to acknowledge receipt of addenda or to execute the form correctly and completely may disqualify the quote.   

 
NOTE: The Department of Labor requires an Offeror to be licensed and registered for the required type of work prior to submitting a quote.  If the 
procurement Agency determines the Offeror is improperly registered or licensed, their quote may be deemed nonresponsive. 

 
SUBCONTRACTOR LISTING:  Subcontractors intended to be utilized on this contract must be listed in the response to the solicitation.  Work 
shall not be awarded to any subcontractor without prior approval from the procurement Agency.  Subcontractors may be added or removed only as 
approved by the procurement Agency. 
 
DETERMINATION OF THE LOWEST RESPONSIBLE QUOTE AND CONTRACT AWARD:  Following receipt and determination of all 
responsive oral, written or sealed quotes, the procurement Agency will compare the quotes and determine the lowest Offeror.  If the procurement 
Agency discovers a discrepancy between the unit price amount and the extended amount; the unit price amount will prevail.  Conditioned quotes, 
unless expressly requested, will not be considered.  When the quote schedule is composed of a basic amount with alternates, the procurement 
Agency will base its determination of the low quote and the amount of the Contract Award solely upon those quotes, basic and alternates, that are 
priced within the extent of available construction funds.  Alternates will be considered for Award in the order listed, except that if the order of 
Offerors is not affected, the Award may include any combination of funded alternates, or none, as may be in the best interest of the procurement 
Agency. 

 
When determining the lowest quote, the procurement Agency will also give a 5% Alaska Offeror's preference and an appropriate Alaska Products 
preference to quotes designating the applicability of a preference.  To qualify for the Offeror's preference (per AS 36.30.170) the Offeror must (1) 
hold a current Alaska Business License, (2) submit the quote under the name appearing on the license, (3) have staffed and maintained a place of 
business within Alaska for the previous six months and (4) be incorporated or qualified to do business under the laws of the State.  In addition, if 
the Offeror is a partnership or joint venture, all parties must meet the criteria to be eligible for the preference.  A booklet fully describing the 
Alaska Preferences (Bidder, Offeror, Product, Disabilities, Veteran) program is available at http://doa.alaska.gov/dgs/pdf/pref2.pdf.  A detailed 
description of the Alaska Products Preference Program is available at http://www.commerce.state.ak.us/ded/dev/prodpref/prodpref.htm.  

 
The procurement Agency will make a determination of responsibility as required by 2 AAC 12.500.  If the lowest Offeror is declared responsible, 
the procurement Agency will execute the Notice of Award / Notice to Proceed, Form SPC-003, and send it to the Offeror for acknowledgement.  If 
the lowest Offeror is found to be nonresponsible, this process will be repeated with the second lowest Offeror -- and so on until the lowest 
responsive and responsible Offeror is determined. 

 
NOTICE OF AWARD AND PROTEST:  A written notice will be provided on all Awards exceeding $ 25,000 (2 AAC 12.400(h)).  All protests 
must be filed with the Commissioner of the procurement Agency (or designee) and copied to the Procurement Officer.  Protest procedures are 
described in AS 36.30.560 and 2 AAC 12.695.  The extent of the protest remedy is limited to quote preparation costs (AS 36.30.585). 
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INDEMNITY AND INSURANCE – The following insurance is required for all construction contracts: 
 
Article 1. Indemnification 
 
The Contractor shall indemnify, hold harmless, and defend the contracting agency from and against any claim of, or liability for error, 
omission or negligent act of the Contractor under this agreement. The Contractor shall not be required to indemnify the contracting agency for 
a claim of, or liability for, the independent negligence of the contracting agency. If there is a claim of, or liability for, the joint negligent error 
or omission of the Contractor and the independent negligence of the Contracting agency, the indemnification and hold harmless obligation 
shall be apportioned on a comparative fault basis. “Contractor” and “Contracting agency”, as used within this and the following article, include 
the employees, agents and other contractors who are directly responsible, respectively, to each. The term “independent negligence” is 
negligence other than in the Contracting agency’s selection, administration, monitoring, or controlling of the Contractor and in approving or 
accepting the Contractor’s work. 
 
Article 2. Insurance 
 
Without limiting Contractor's indemnification, it is agreed that Contractor shall purchase at its own expense and maintain in force at all times 
during the performance of services under this agreement the following policies of insurance. Where specific limits are shown, it is understood 
that they shall be the minimum acceptable limits. If the Contractor's policy contains higher limits, the state shall be entitled to coverage to the 
extent of such higher limits. Certificates of Insurance must be furnished to the Contracting Officer prior to beginning work and must provide 
for a notice of cancellation, nonrenewal, or material change of conditions in accordance with policy provisions. Failure to furnish satisfactory 
evidence of insurance or lapse of the policy is a material breach of this contract and shall be grounds for termination of the Contractor's 
services. All insurance policies shall comply with, and be issued by insurers licensed to transact the business of insurance under AS 21. 

 
 2.1 Workers' Compensation Insurance: The Contractor shall provide and maintain, for all employees engaged in work under this 

contract, coverage as required by AS 23.30.045, and; where applicable, any other statutory obligations including but not limited to 
Federal U.S.L. & H. and Jones Act requirements. The policy must waive subrogation against the State. 

 
 2.2 Commercial General Liability Insurance: covering all business premises and operations used by the Contractor in the 

performance of services under this agreement with minimum coverage limits of $300,000 combined single limit per claim. 
 
 2.3 Commercial Automobile Liability Insurance: covering all vehicles used by the Contractor in the performance of services under 

this agreement with minimum coverage limits of $300,000 combined single limit per claim. 
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

SMALL PROCUREMENT  QUOTE  SUBMITTAL 
(CONSTRUCTION  RELATED) 

[per AS 36.30.320(a)] 

Project Name & No.:  Waydelich Creek Guardrail Emergency 
Repair, SPC25273002 
Location:  Juneau, AK 

Procurement Agency and Address: 
 State of Alaska 
 Department of Transportation & Public 
 Facilities 
 6860 Glacier Highway 
 Juneau, AK  99801 
 srdotpfcontracts@alaska.gov 

Procurement Officer:     Vicky Roberts, Acting SR Director        Date of Issuance: 
Bid is Due:             

QUOTE:  Offerors must read all attachments to this schedule. 

The work as described in the IFQ shall be performed for: 

ITEM                     DESCRIPTION          UNIT BID             ESTIMATED      BASIC BID 
     PRICE                      QUANTITY                AMOUNT 

               SEE ATTACHED BID SCHEDULE 

State Wage Rates (“Little” Davis-Bacon Wages) can be found at the following: 
Laborers' & Mechanics' Minimum Rates of Pay  

I have reviewed the bid documents, with addenda   , and understand the scope of services and 
conditions required for Project number   .  I agree to furnish all necessary labor, materials, and equipment for the 
above amount(s).  The Work shall be accomplished in a professional manner acceptable to the Procurement Officer. 

Contractor   Contractor Reg. No. 

Authorized Signature Title   

Address  
_________________________________________________________________________ 

Business License #  EIN or SSN Phone # 

Offeror is Claiming:  Alaska Bidder's Preference  Alaska Products Pref.
 Alaska Veteran Preference                  Alaska Military Skills Preference

       (forms available at https://dot.alaska.gov/stwddes/dcspubs/forms.shtml) 
• • •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  • •

Procurement Officer: 
Date of Receipt of Bid:   

Form SPC-002  Page 1 of 1  03/14 

08/21/2026

09/03/2026

mailto:srdotpfcontracts@alaska.gov
https://labor.alaska.gov/lss/pamp600.htm
https://dot.alaska.gov/stwddes/dcspubs/forms.shtml


Item No. Pay Item Pay Unit Quantity Unit Price Amount

606.0005.0000 Removing and Replace 
Guardrail LF 213

640.0001.0000 Mobilization & 
Demobilization LS All Req'd.

643.0002.0000 Traffic Maintenance LS All Req'd.

643.0025.0000 Traffic Control CS 1

STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION 

AND PUBLIC FACILITIES
Waydelich Creek Guardrail Emergency Repair- SPC25273002

Bid Schedule

Total  ___________________



STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

BID BOND 
For 

Project Name and Number 

DATE BOND EXECUTED:  

PRINCIPAL (Legal name and business address):  TYPE OF ORGANIZATION: 

[   ] Individual [   ]  Partnership 
[   ] Joint Venture [   ]  Corporation 

STATE OF INCORPORATION: 

SURETY(IES) (Name and business address): 
A.  B.  C.  

PENAL SUM OF BOND: DATE OF BID: 

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of 
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and 
successors, jointly and severally, by this instrument.   
THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing, 
date as shown above, on the above-referenced Project in accordance with contract documents filed in the office of the 
Contracting Officer, and under the Invitation for Bids therefor, and is required to furnish a bond in the amount stated above. 
If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the 
contract, then the obligation to the State created by this bond shall be in full force and effect. 
If the Principal enters into the contract, then the foregoing obligation is null and void. 

PRINCIPAL 

Signature(s) 1.  2.  3. 

Name(s)  
& Title(s) 
(Typed) 

1.  2.  3. 

See Instructions on Reverse 

Corporate 
Seal 

Form 25D-14  (8/01) Page 1 of 2 
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CORPORATE SURETY(IES) 
 

Surety A Name of Corporation  
 

State of Incorporation  Liability Limit 
$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 

1.  2.  
 

Seal 

Surety B Name of Corporation  
 

State of Incorporation  Liability Limit 
$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 

1.  2.  
 

Seal 

Surety C Name of Corporation  
 

State of Incorporation  Liability Limit 
$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 

1.  2.  
 

Seal 

 

INSTRUCTIONS 
 

1. This form shall be used whenever a bid bond is submitted. 
 

2. Insert the full legal name and business address of the Principal in the space designated.  If the Principal is a partnership 
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones 
Contracting, Inc. DBA Smith/Jones Builders, a joint venture").  If the Principal is a corporation, the name of the state in 
which incorporated shall be inserted in the space provided. 

 

3. Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be 
any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties 
will not be accepted. 

 

4. The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract 
bid price (a not-to-exceed amount may be included).  

 

5. The scheduled bid opening date shall be entered in the space marked Date of Bid. 
 

6. The bond shall be executed by authorized representatives of the Principal and Surety.  Corporations executing the bond 
shall also affix their corporate seal. 

 

7. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that 
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved. 

 

8. The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided. 
 

9. The date that bond is executed must not be later than the bid opening date. 
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STATE OF ALASKA 

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 
 

NOTICE OF AWARD (NOA) 
SMALL PROCUREMENT CONTRACT 

(CONSTRUCTION RELATED) 
[per AS 36.30.320] 

 

 

Project Name & No.:  Waydelich Creek Guardrail Emergency 
Repair, SPC25273002  
Location:  Juneau, Alaska   
    
    

Procurement Agency and Address: 
 State of Alaska  
 Department of Transportation & Public  
 Facilities   
 6860 Glacier Highway  
 Juneau, AK 99801 
 srdotpfcontracts@alaska.gov   
   

Procurement Officer's Signature:      Vicky Roberts   Date of Issuance:                   
  

********** 
TO:  FOR:   The Contractor Must Submit:   

      

     

     

Work  related  to  Basic Bid of: 
Waydelich Creek Guardrail 
Emergency Repair  , 
including  the  basic  quote  
and  alternate  quote  item(s):  
  N/A    

   

  

Insurance*   

Bonding*  

Certified Wages*  

Dept. of Labor 
(Notice of Work)*  
 
Subcontractor List*  

 *  Comments as applicable: 
 
 
 

 

•  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •   

Your quote in the amount of      submitted on     , is accepted for performance of the Work described in 
the attached Estimate and Scope of Work, which are a part of this Contract.     
 
The Contractor must sign, date, and return this document to the procurement address shown above.  
The Procurement Officer will then sign and return a copy to the Contractor, and the Award will be 
deemed made.  The Work of this contract may not commence until the Notice to Proceed (NTP) is 
issued.  

Contractor's Signature of Contract Award Acceptance:    Date :    

NOTICE TO UNSELECTED OFFERORS ON PROJECTS OVER $50,000  
In accordance with the protest rights afforded under 2 AAC 12.400(d)(2)(B) & (3), a copy of this Notice 
of Award is hereby provided to those individuals and businesses who submitted a response to the initial 
solicitation on which this award is made.    
 

 

mailto:srdotpfcontracts@alaska.gov
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STATE OF ALASKA 

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 
 

NOTICE OF AWARD (NOA) 
SMALL PROCUREMENT CONTRACT 

(CONSTRUCTION RELATED) 
 

GENERAL CONDITIONS 
[Construction Procurement under AS 36.30.320] 

 

 
 
These terms, conditions and requirements apply to the Contract Documents describing the Work for the Project. If any provision of these Contract Documents 
is declared by a court to be illegal or in conflict with any law, the validity of the remaining provisions and the ensuing rights and obligations of the Parties to 
the contract shall not be affected. 
 
Whenever used in these Contract Documents, the following terms shall have the indicated meaning. Any term not so defined shall have its ordinary meaning. 

• Approved or Approval - means written approval by the Procurement Officer or authorized representative. 
• Award - means the written acceptance of the lowest responsive and responsible quote by the Procurement Agency. 
• Contract Documents - includes the Invitation for Quotes for a Small Procurement, Form SPC-001 (with Instructions - if issued), the Notice of 

Award / Notice to Proceed, Form SPC-003, any addenda, written changes, or attachments as noted in the description of the Work. 
• Procurement Officer - the person authorized to enter into and administer the contract on behalf of the Procurement Agency. 
• Parties to the Contract - includes the Procurement Agency, the owner Agency representing the State of Alaska, and the Contractor, being the entity 

contracting with the owner Agency for performance of the Work. 
• Project - the total construction, of which the Work performed under the Contract is the whole or part. 
• Project Manager - the Procurement Officer's authorized representative, responsible for Contract administration. 
• Work - is the act of, and the result from, performing services, furnishing labor, furnishing and incorporating materials and equipment into the Project 

and performing other duties and obligations, all as required by the Contract Documents. 
 

1. The Procurement Officer (or authorized representative) has the authority to make findings, determinations and decisions with respect to the contract; 
to Approve materials, Work and payment therefore; and to modify or terminate the contract on behalf of the Procurement Agency. 

 
2. The Contractor shall have sole responsibility for the means, methods, sequences, or procedures of construction and safety precautions related to the 

Project.  The Contractor shall conduct all Work in such a manner that protects the public and State resources. 
 

3. The Contractor must comply with all applicable laws, regulations, codes, ordinances and written directives issued by the Procurement Officer.  In 
addition, the Contractor must obtain applicable licenses and permits; provide supervision, labor, tools, and new materials (except as may otherwise be 
provided by the Procurement Agency); and utilize Alaska Products and Wood Products when applicable (see AS 36.05.010 & AS 36.30.322). 

 
4. The Contractor shall not award Work to any subcontractor without prior Approval from the Procurement Officer. 

 
5. The Procurement Agency reserves the right to make written changes to the Contract Documents for modifications within the general scope of the 

Work. 
 

6. Any act or occurrence, be it a result of an emergency, differing site condition or change order, which may form the basis of a claim for a price or time 
adjustment must be reported immediately to the Procurement Officer. 

 
7. The Department of Labor and Workforce Development, Wage and Hour Administration, must be notified in accordance with AS 36.05.010 and  
 AS 36.05.030 if the resulting contract for repairs or construction exceeds $25,000.  The Contractor must comply with the requirements noted within 

the Department of Labor packet entitled, "Laborers' & Mechanics' Minimum Rates of Pay."   To obtain a copy of the referenced packet, contact the 
Procurement Agency or the Department of Labor. 

 
8. The primary contractor working on public construction projects with an amount of $25,000 or more must file a Notice of Work and pay a one percent 

fee based on the estimated value of work performed by the prime contractor and one percent of the value of each subcontractor’s price, to the 
Department of Labor and Workforce Development, Wage and Hour Administration (DOLWD)  The maximum fee is $5,000.00.  The notice and fees 
must be filed with the DOLWD before work commences on the project.  

 
 Upon completing the construction project, the primary contractor must file a Notice of Completion (NOC) and make payment of any additional fees 

due to increases in the contract amounts due the primary contractor.  The Notice of Work and Notice of Completion forms are available at: 
http://www.labor.state.ak.us/lss/lssforms.htm  

 
9. The Contractor shall indemnify, save harmless, and defend the Procurement Agency, its agents and its employees in accordance with Appendix B1 

below.  Furthermore, the Contractor shall, prior to the Award of the contract, provide proof of Workmen's Compensation, General Liability, and 
Automobile Insurance in amounts as applicable under Appendix B1.  These coverages shall remain in force for the duration of the Contract. 

 
10. The Contractor shall remedy all defects in materials or workmanship that develop within a period of one year from the date of final payment. 

 
11. The Procurement Agency will make final payment to the Contractor following approval of completion of all Work and the Contractor's submittal of 

all releases, warranties, record documents, permits and invoices.  Liens or other claims relating to the Project may be withheld from final payment if 
written notice is first given to the Contractor.  Acceptance of the final payment will constitute the Contractor's waiver to future claims. 

 
12. Any dispute arising out of this Contract, which cannot be satisfactorily remedied by the Parties to the Contract, shall be resolved under  
 AS 36.30.620 - 699. 

 

http://www.labor.state.ak.us/lss/lssforms.htm
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APPENDIX 

INDEMNITY AND INSURANCE 
 
 
 

Article 1. Indemnification 
The Contractor shall indemnify, hold harmless, and defend the contracting agency from and against any 
claim of, or liability for error, omission or negligent act of the Contractor under this agreement. The 
Contractor shall not be required to indemnify the contracting agency for a claim of, or liability for, the 
independent negligence of the contracting agency. If there is a claim of, or liability for, the joint 
negligent error or omission of the Contractor and the independent negligence of the Contracting 
agency, the indemnification and hold harmless obligation shall be apportioned on a comparative fault 
basis. “Contractor” and “Contracting agency”, as used within this and the following article, include the 
employees, agents and other contractors who are directly responsible, respectively, to each. The term 
“independent negligence” is negligence other than in the Contracting agency’s selection, 
administration, monitoring, or controlling of the Contractor and in approving or accepting the 
Contractor’s work. 

Article 2. Insurance 
Without limiting Contractor's indemnification, it is agreed that Contractor shall purchase at its own 
expense and maintain in force at all times during the performance of services under this agreement the 
following policies of insurance. Where specific limits are shown, it is understood that they shall be the 
minimum acceptable limits. If the Contractor's policy contains higher limits, the state shall be entitled to 
coverage to the extent of such higher limits. Certificates of Insurance must be furnished to the 
Contracting Officer prior to beginning work and must provide for a notice of cancellation, nonrenewal, 
or material change of conditions in accordance with policy provisions. Failure to furnish satisfactory 
evidence of insurance or lapse of the policy is a material breach of this contract and shall be grounds for 
termination of the Contractor's services. All insurance policies shall comply with, and be issued by 
insurers licensed to transact the business of insurance under AS 21. 
 
 2.1 Workers' Compensation Insurance: The Contractor shall provide and maintain, for all 

employees engaged in work under this contract, coverage as required by AS 23.30.045, and; 
where applicable, any other statutory obligations including but not limited to Federal U.S.L. & H. 
and Jones Act requirements. The policy must waive subrogation against the State. 

 
 2.2 Commercial General Liability Insurance: covering all business premises and operations used 

by the Contractor in the performance of services under this agreement with minimum coverage 
limits of $300,000 combined single limit per claim. 

 
 2.3 Commercial Automobile Liability Insurance: covering all vehicles used by the Contractor in 

the performance of services under this agreement with minimum coverage limits of $300,000 
combined single limit per claim. 
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STATE OF ALASKA 

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 
 

NOTICE TO PROCEED (NTP) 
SMALL   PROCUREMENT  CONTRACT 

(CONSTRUCTION   RELATED) 
[per AS 36.30.320] 

 

 

Project Name & No.:  Waydelich Creek Guardrail Emergency 
Repair, SPC25273002  
Location:  Juneau, Alaska  
    
    

Procurement Agency and Address: 
State of Alaska  
Department of Transportation & Public 
Facilities   
6860 Glacier Highway  
Juneau, AK 99801 
srdotpfcontracts@alaska.gov  
   

Procurement Officer's Signature:   Vicky Roberts  
Acting SR Director   

 Date of Issuance:                             
  

********** 
TO:     

     

      

   

  
 

 
 
 

 

•  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •  •   

You have successfully met the requirements for submittal of all contract documents to the 
Procurement Agency and Dept. of Labor and Workforce Development related to the subject Project.  
 
Upon receipt of this document, the Contractor may begin work on the subject project, in accordance 
with the terms of the contract.  The Work of this contract must commence within     10       calendar 
days following the date of signature by the Procurement Officer, shown above (i.e., the effective date 
of the Contract) and all Work of the Contract must be complete on or before  September 30, 2026  
  

Contractor's Signature of Acknowledgment:    Date :    

  

 
 

mailto:srdotpfcontracts@alaska.gov


Form 25D-5  (5/17) Page 1 of 2 

STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

SUBCONTRACTOR LIST 

Project Name and Number 

The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the close of 
business on the fifth working day after receipt of written notice from the Department. 
An apparent low bidder who fails to submit a completed Subcontractor List form within the time allowed will be declared 
nonresponsible and may be required to forfeit the bid security.  
Scope of work must be clearly defined.  If an item of work is to be performed by more than one firm, indicate the portion or 
percent of work to be done by each. 
Check as applicable: [  ] All Work on the above-referenced project will be accomplished without 

subcontracts  
Or 

[ ] List all first tier Subcontractors as follows: 

FIRM NAME, 
ADDRESS, 
PHONE NO. 

AK BUSINESS LICENSE NO., 
CONTRACTOR'S 

REGISTRATION NO. 

SCOPE OF WORK TO 
BE PERFORMED 

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE 

 For projects with federal-aid funding, I hereby certify Alaska Business Licenses and Contractor Registrations will be 
valid for all subcontractors prior to award of the subcontract.  For projects without federal-aid funding (State funding 
only), I hereby certify the listed Alaska Business Licenses and Contractor Registrations were valid at the time bids were 
opened for this project. 

Signature of Authorized Company Representative Title 

Company Name Company Address (Street or PO Box, City, State, Zip) 

Date Phone Number 

Waydelich Creek Guardrail Emergency Repair, SPC25273002



 

Form 25D-5  (5/17) Page 2 of 2 

 

FIRM NAME, 
ADDRESS, 
PHONE NO. 

AK BUSINESS LICENSE NO., 
CONTRACTOR'S 

REGISTRATION NO. 

SCOPE OF WORK TO 
BE PERFORMED 

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

 



STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

PAYMENT BOND 
Bond No. ______________________ 

For 

Project Name and Number 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 

That 
of   as Principal, 
and 
of   as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 

Dollars 

($   ) good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 
WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of ______________ 
A.D., 20_____, for construction of the above-referenced project, said work to be done according to the terms of said contract.
 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all requirements 
of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon or for the work 
under said contract, whether said labor be performed and said materials and supplies be furnished under the original contract, any 
subcontract, or any and all duly authorized modifications thereto, then these presents shall become null and void; otherwise they 
shall remain in full force and effect. 
IN WITNESS WHEREOF, we have hereunto set our hands and seals at _____________________________________________, 
__________________ this ___________ day of _______________________ A.D., 20_____. 

Principal: 

Address: 

By: 

Contact Name: 

Phone:  (     ) 

Surety: 

Address: 

By: 

Contact Name: 

Phone:  (     ) 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 

_____________________________________________________________________________________ _______________________________ 
Alaska Department of Transportation & Public Facilities Authorized Representative Date 

See Instructions on Reverse 

Form 25D-12  (8/01) Page 1 of 2 

Waydelich Creek Guardrail Emergency Repair, SPC25273002
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INSTRUCTIONS 

1. This form, for the protection of persons supplying labor and material, shall be used whenever a payment bond is
required. There shall be no deviation from this form without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed
on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each
surety.

3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such
forms are available upon request from the Contracting Officer.

5. The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished.



STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

PERFORMANCE BOND 
Bond No. ______________________ 

For 

Project Name and Number 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 

That 
of  as Principal, 
and 
of  as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 

 Dollars 

($     ) good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 
WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of ______________ 
A.D., 20_____, for construction of the above-named project, said work to be done according to the terms of said contract.
 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall well and truly perform and 
complete all obligations and work under said contract and if the Principal shall reimburse upon demand of the Department of 
Transportation and Public Facilities any sums paid him which exceed the final payment determined to be due upon completion of the 
project, then these presents shall become null and void; otherwise they shall remain in full force and effect. 
IN WITNESS WHEREOF, we have hereunto set our hands and seals at ____________________________________________, 
__________________ this ___________ day of _______________________ A.D., 20_____. 

Principal: 

Address: 

By: 

Contact Name: 

Phone:  (     ) 

Surety: 

Address: 

By: 

Contact Name: 

Phone:  (     ) 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 

_____________________________________________________________________________________ _______________________________ 
Alaska Department of Transportation & Public Facilities Authorized Representative Date 

See Instructions on Reverse 

Form 25D-13  (8/01) Page 1 of 2 
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INSTRUCTIONS 
 

 
1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form 

without approval from the Contracting Officer. 
 
2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be 

typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed for 
each surety. 

 
3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in 

words and in figures. 
 
4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. 

Such forms are available upon request from the Contracting Officer. 
 
5. The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an 

attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation 
involved, evidence of authority must be furnished. 
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

Civil Rights Office – DBE Program 

BIDDER REGISTRATION 

All firms are required to submit a Bidder’s Registration form before an Alaska Department of Transportation and Public Facilities 
(DOT&PF) project can be awarded. The Bidder Registration form must be submitted to the Civil Rights Officer (CRO) on an annual 
basis beginning January 1 and is valid thru December 31. Complete this form for each contractor and subcontractor. Firms will be 
listed on the bidder registration online directory https://dot.alaska.gov/cvlrts/bidreg.shtml. 

Name of Firm:   Date Firm was Established: 

Street Address:   

Mailing Address: 

Phone #:  Other Phone #: Fax #: 

Contact Name:   Email Address: 

 Is this firm a: (check all that apply) 
 Prime Contractor? 
 Subcontractor?  
 Service Provider? 
 Material Supplier?  
 Manufacturer?  
 Certified Disadvantage Business Enterprise (DBE)?  
 Self-Certified Small Business Enterprise (SBE)? (Complete page 2 of this form) 

NAICS code applicable to each scope of work the firm sought to perform on its bid:  (www.census.gov/NAICS) 
____________      ____________      ____________     ____________      ____________      ____________      ____________  

Firm’s gross annual receipts: 
 < $1 million 
 $1-3 million 
 $3-6 million 
 $6-10 million 
> $10 million

Type of contracts/proposals bid by the firm: (check all that apply) 
 Highways  Airports  Mass Transit  Alaska Marine Highway System 

______________________________________            ___________________________       ____________________ 
Signature of Company Representative                                    Title                                                           Date 

Send this completed form to:     OR You may fax your completed form to: 
dot.cro.forms@alaska.gov (907) 269-0847

If you have any questions, please call (907) 269-0851. 

https://dot.alaska.gov/cvlrts/bidreg.shtml
mailto:dot.cro.forms@alaska.gov


Form 25D-6 

SMALL BUSINESS ENTERPRISE PROGRAM (SBE) SELF-REGISTRATION 

Fostering Small Business Participation (49 CFR 26.39): 
To meet the requirements of 49 CFR 26.39, DOT&PF has implemented a Small Business Enterprise Program. This 
component is only applicable to federally funded projects. 

[Complete the Section below only if you are a Self-Certified SBE Firm] All businesses wishing to be eligible as a SBE 
are required to submit a SBE Self-Registration form. The SBE Self-Registration form must be submitted on an annual 
basis beginning January 1 and is valid thru December 31. 

In order to verify your firm’s compliance with business size standards under 49 CFR 26.65(a)&(b) and 26.68(b), at the 
time of award you will be required to submit the following documents: 
● SBE Affidavit of Certification Eligibility
● Personal Net Worth Statement (available at https://www.Transportation.gov/DBEFORMS)
● Past five years of your corporations and/or individual tax returns
● If not a certified DBE, please provide documentation that you are self-certified as a small business (please

contact Alaska APEX Accelerator at (907) 786-7258 if you require assistance on becoming a self- certified
small business)

At time of award, send required documentation to: 

DOT&PF Civil Rights Office  
Attn: Certification     
PO Box 196900 
Anchorage, Alaska 99519-6900 
Phone: (907) 269-0851 
Fax: (907) 269-0847 

A. SBE Directory Information

1. Can you verify at time of award that your firm’s (including affiliates) last five (5) year
average annual gross receipts does not exceed the Small Business Administration
(SBA) small business size standards found in 13 CFR part 121? To find if your firm
qualifies as small, use the SBA’s Size Standards Tool, or by referencing the SBA’s
table of small business size standards.
*If you marked “No” you do not qualify for the SBE Program

Yes No 

2. Can you verify at time of award that your firm’s (including affiliates) last three (3) year
average annual gross receipts does not exceed the business size standards per  49 CFR
26.65(b)? https://www.transportation.gov/DBEsizestandards
*If you marked “No” you do not qualify for the SBE Program

Yes No 

3. Can you verify at time of award that each individual owner of your firm does not
exceed the personal net worth cap posted online at
https://www.transportation.gov/DBEPNW as defined by 49 CFR Parts 23 and 26?
*If you marked “No” you do not qualify for the SBE Program

Yes No 

4. Contact Info.

Name of Firm Contact Name 

Telephone Number Fax Number 

Email Address Company Website 

https://www.transportation.gov/DBEsizestandards
https://www.transportation.gov/DBEPNW
https://www.ecfr.gov/current/title-49/subtitle-A/part-23?toc=1
https://www.ecfr.gov/current/title-49/subtitle-A/part-26?toc=1
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State of Alaska, Standard Specifications for Highway Construction, February 2020 Edition and Modified 
as Follows: 
 

 
STANDARD MODIFICATIONS 
AND SPECIAL PROVISIONS 

FOR 
 
 

 
 

 
 

 
 
 

Waydelich Creek Guardrail Emergency Repair 
SPC25273002 

 
 

 
 



 

Waydelich Creek Guardrail Emergency Repair 
SPC25273002  8/11/2026 

 
 

INDEX 
 

Section Title 
101 Definitions and Terms 

102 Bidding Requirements and Conditions 

103 Award and Execution of Contract 

104 Scope of Work 

105 Control of Work 

106 Control of Material 

107 Legal Relations and Responsibility to Public 

108 Prosecution and Progress 

109 Measurement and Payment 

120 Disadvantaged Business Enterprise Program 

606 Guardrail 

640 Mobilization and Demobilization 

643 Traffic Maintenance  

710 Fence and Guardrail 

 
 



 

Waydelich Creek Guardrail Emergency Repair 
SPC25273002 101-1 8/11/2026 

SECTION 101 
 

DEFINITIONS AND TERMS 
 

STANDARD MODIFICATIONS 
 
101-1.02. ACRONYMS. Add the following: 
 
CSUM Contingent Sum 
CY Cubic Yard 
LS Lump Sum 
SF Square Foot 
SY Square Yard 
 
SRM-1 02/26/2020 



 

Waydelich Creek Guardrail Emergency Repair 
SPC25273002 102-1 8/11/2026 

SECTION 102 
 

BIDDING REQUIREMENTS AND CONDITIONS 
 
STANDARD MODIFICATIONS                                                             

102-1.05 PREPARATION OF BID. In the third paragraph, replace the fourth sentence with the following: 
If the bidder is a joint venture, the bid must be signed by an officer or agent with authority to bind the joint 
venture. 

 
HSM20-42                                                                                                                                                4/30/2022 
  



 

Waydelich Creek Guardrail Emergency Repair 
SPC25273002 103-1 8/11/2026 

SECTION 103 
 

AWARD AND EXECUTION OF CONTRACT 
 
STANDARD MODIFICATION 
 
103-1.01 CONSIDERATION OF BIDS. 
 
WHOLLY STATE-FUNDED PROJECTS. After item 3. add the following: 
 
4. Alaska Military Skills Preference: A bidder claiming this preference shall provide an Alaskan Military 

Skills Preference Certification, Form 25D-21, certifying they qualify as an Alaska bidder eligible for 
Alaska Military Skills Preference according to AS 36.30.321. 
 
If a bidder qualifies as an Alaska bidder and is a qualifying entity, an Alaska Military Skills Preference 
of 2 percent shall be applied to the bid price. The preference may not exceed $5,000 (AS 36.30.321(l)). 
A “qualifying entity” means a: 
 
a. employs at least one person who is currently enrolled in, or within the previous two years 

graduated from, a United States Department of Defense SkillBridge or United States Army Career 
Skills Program for service members or spouses of service members that offers civilian work 
experience through specific industry training, pre-apprenticeships, registered apprenticeships, or 
internships during the last 180 days before a service member separates or retires from the 
service; or 

 
b. has an active partnership with an entity that employs an apprentice through a program described 

in (a) of this subsection. 

 
A preference under this section is in addition to any other preference for which the bidder qualifies. 
 
To qualify for this preference, the bidder must add value by the bidder itself actually performing, 
controlling, managing and supervising a significant part of the services provided or the bidder must 
have sold supplies of the general nature solicited to other state agencies, governments, or the general 
public. 

 
HSM20-51  03/03/2025 
____________________________________________________________________________________ 



 

Waydelich Creek Guardrail Emergency Repair 
SPC25273002 104-1 8/11/2026 

SECTION 104 
 

SCOPE OF WORK 
 

STANDARD MODIFICATIONS 
 
104-1.01 INTENT OF CONTRACT.  

Replace the second paragraph of this subsection with the following: 
 
The Contractor is responsible for the means, methods, techniques, sequence, and procedures of 
construction, safety, and quality control. This includes ensuring safety and overseeing the safety of all 
personnel and Subcontractors. In the event of a multi-employer site, the Contractor is the controlling 
employer responsible for coordinating site-wide safety efforts, ensuring compliance with applicable safety 
regulations, and mitigating potential hazards across all employees, Subcontractors or suppliers on the site, 
consistent with any applicable federal, state, and local laws, rules, regulations, and ordinances. 

HSM20-53 06/10/2025 
____________________________________________________________________________________ 
 
STANDARD MODIFICATIONS 
 
104-1.06 VALUE ENGINEERING CHANGE PROPOSALS BY CONTRACTOR.  Replace item 3.e of this 
subsection with the following: 
The Contractor may submit VECPs for an approved subcontractor. If the Contractor elects to submit a 
VECP for an approved subcontractor and it is subsequently accepted by the Department, the Department 
will reimburse the Contractor per 104-1.06.5. 
 
HSM20-2 11/30/2020 
 
  



 

Waydelich Creek Guardrail Emergency Repair 
SPC25273002 104-2 8/11/2026 

SECTION 105 
CONTROL OF WORK 

 
 

STANDARD MODIFICATION 
 

105-1.05 COOPERATION BY CONTRACTOR.  

Replace the second paragraph of this subsection with the following: 

Either the Contractor’s Superintendent or an acting Superintendent with authority to represent and act for 
the Contractor shall be available on-site, or within a reasonable distance to ensure timely response and 
oversight of the project whenever work is occurring. The Contractor shall employ, as its agent, a competent 
superintendent thoroughly experienced in the work being performed and capable of reading and thoroughly 
understanding the Plans and Specifications. 

The Contractor shall be responsible for maintaining a safe work environment, ensuring compliance with all 
applicable safety regulations, and overseeing the safety of all work being performed. The Superintendent 
shall have the Contractor’s authority to stop work and implement immediate corrective action if safety 
concerns arise, or if the work is not being performed in accordance with the Contract documents. 

The Contractor shall provide 24-hour contact information for the Superintendent. The Contractor shall 
ensure that the superintendent is available at all times to receive and execute Directives and other 
instructions from the Engineer, to supervise personnel and to coordinate the work of subcontractors. The 
Contractor shall give the superintendent full authority to supply the resources required. The Contractor shall 
furnish superintendence regardless of the amount of work sublet. 

 

HSM20-52 06/10/2025 
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SECTION 106 
 

CONTROL OF MATERIAL 
 
STANDARD MODIFICATIONS 
 
106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. 
 
Add the following: 
 
PROHIBITION ON CERTAIN TELECOMMUNICATION AND VIDEO SURVEILLANCE SERVICES OR 
EQUIPMENT. On projects using federal funds, the Contractor shall comply with the requirements of 
2 CFR 200.216, Prohibition on certain telecommunication and video surveillance services or equipment, 
including any future amends thereto that are applicable to the project. 
 
By submitting a bid or by execution of the contract, the Contractor certifies that it has not entered into a 
contract nor extended or renewed a contract to procure or obtain equipment, services, or systems that uses 
covered telecommunications equipment or services as a substantial or essential component of any system, 
or as critical technology as part of any system produced by: 
 
• Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities). 
• Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua 

Technology Company (or any subsidiary or affiliate of such entities). 
• Any entity that the Secretary of Defense, in consultation with the Director of the National Intelligence or 

the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or 
controlled by, or otherwise connected to, the government of a covered foreign country. 

 
The Contractor further certifies that it has complied with the requirements of 2 CFR 200.216 and that it will 
continue to do so throughout the term of the Contract. 
 
HSM20-20 12/31/2021 
 
____________________________________________________________________________________ 
 

SPECIAL PROVISION 10/30/25 
 

SECTION 106 
 

CONTROL OF MATERIALS 
 

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Replace the fourth paragraph of 106-
1.01, with the following: 
The contractor shall submit a certificate of compliance according to Subsection 106-1.05 for each item 
listed on the Material Certification List. The Engineer may authorize the use of articles, materials, or 
supplies based on a certificate of compliance Form 25D-62 Certificate of Domestic Materials 
Compliance. Materials incorporated into the project on the basis of a certificate of compliance may be 
tested or verified at any time, whether in place or not, and, if they do not conform to Contract 
specifications, they may be rejected and ordered removed under the Subsection 105-1.11. 
 
Replace the BUY AMERICA PROVISION with the following: 
DOMESTIC MATERIALS PREFERENCE PROVISION. On projects using federal-aid funds the 
Contractor shall ensure all Iron and Steel Products, Manufactured Products, and Construction Materials, 
incorporated into the project are produced in the United States as required by 23 CFR 635.410-Buy 
America requirements (Iron, Steel, and Manufactured Products), and 2 CFR 184-Buy America 
Preferences for Infrastructure Projects (Construction Materials). 
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Domestic material requirements apply when articles, materials, or supplies are permanently incorporated 
into the work. Domestic material requirements do not apply to articles, materials, or supplies: (i) brought 
temporarily to the construction site and removed at or before the completion of the project, e.g., tools, 
construction equipment, Jersey barriers; or (ii) used by the Contractor to facilitate construction that are 
left in place upon completion of the work and are not required to be permanently installed as part of the 
contract requirements. 

 
An article, material, or supply shall only be classified as an iron or steel product, a manufactured product, 
a construction material, or other material.  An article, material, or supply shall not be considered to fall 
into multiple categories.† The classification of an article, material, or supply as falling into one of the 
categories listed must be made based on its status at the time it is brought to the work site for 
incorporation into the project. The work site is the location of the project at which the article, material, or 
supply will be incorporated. 
 
† As addressed in paragraph 3) below, 23 CFR 635.410(c)(2) creates an exception to the single category 
requirement regarding precast concrete products (Precast Concrete) and intelligent transportation 
systems (ITS) and other electronic hardware systems cabinets and other enclosures. 
 
DOMESTIC MATERIAL CATEGORIES: 
1) IRON AND STEEL PRODUCTS (23 CFR 635.410). Defined as articles, materials, or supplies that 

consist wholly or predominantly of iron and steel or a combination of both. To be classified as 
domestic, all manufacturing processes, from the initial melting stage through the application of 
coatings, occurred in the United States. 

 
If the cost of iron and steel content of an article, material, or supply exceeds 50 percent of the total cost 
of all components, the iron and steel must meet the domestic materials requirements of the Iron and 
Steel Products of this provision. The remaining components are then exempt from any domestic 
procurement requirement. 
 
The cost of iron or steel is the cost of the iron and steel mill products (such as bar, billet, slab, wire, plate, 
or sheet), castings, or forgings utilized in the manufacture of the product, or a good faith estimate of the 
cost of iron or steel components.  Buy America requirements do not apply to iron ore, pig iron, and 
processed, pelletized and reduced iron ore. 
 
 
Iron and Steel Minimal Use: 
All wholly or predominantly iron and steel, or a combination of both, products incorporated into the work, 
shall be manufactured in the United States.  Minimal amounts of iron and steel products of foreign or 
unknown manufacture may be used, provided the aggregate cost of such does not exceed one tenth of 
one percent (0.001) of the total contract amount (established at award), or $2,500, whichever is greater. 
For the purposes of this paragraph, the cost is the value of the products as they are delivered to the 
project, including shipping. 
 
2) CONSTRUCTION MATERIALS (2 CFR 184). Defined as the articles, materials, or supplies that 

consist of only one of the items listed. Each material has a specific standard to be considered in 
compliance with domestic materials requirements. The items are: 
 

a. Non-ferrous metals. All manufacturing processes, from initial smelting or melting through final 
shaping, coating, and assembly, occurred in the United States. 

b. Plastic and Polymer-based products (including polyvinylchloride, composite building materials, 
and polymers used in fiberoptic cables). All manufacturing processes, from initial combination of 
constituent plastic or polymer-based inputs, or, where applicable, constituent composite 
materials, until the item is in its final form, occurred in the United States. 

c. Glass (including optic glass). All manufacturing processes, from initial batching and melting of raw 
materials through annealing, cooling, and cutting, occurred in the United States. 

d. Fiber Optic Cable (including drop cable). All manufacturing processes, from the initial ribboning (if 
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applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All 
manufacturing processes also include the standards for glass and optical fiber, but not for non-
ferrous metals, plastic and polymer-based products, or any others. 

e. Optical Fiber. All manufacturing processes, from the initial preform fabrication stage through the 
completion of the draw, occurred in the United States. 

f. Lumber. All manufacturing processes, from initial debarking through treatment and planning, 
occurred in the United States. 

g. Drywall. All manufacturing processes, from initial blending of mined or synthetic gypsum plaster 
and additives through cutting and drying of sandwiched panels, occurred in the United States. 

h. Engineered Wood. All manufacturing processes from the initial combination of constituent 
materials until the wood product is in its final form, occurred in the United States. 

 
If a Construction Material contains, as minor additions, other Construction Materials, it remains classified 
as a Construction Material for the purposes of this section. Minor additions of articles, materials, supplies, 
or binding agents to a Construction Material do not change the categorization of the construction 
material. 
 
3) MANUFACTURED PRODUCTS (23 CFR 635.410). Defined as articles, materials, or supplies, that 

have been processed into a specific form and shape or combined with other articles, materials, or 
supplies to create a product with different properties than the individual articles, materials, or 
supplies.  Manufactured products are acceptable under this provision if the product was 
manufactured in the United States. For the purposes of this provision, “manufactured in the United 
States” means that the final assembly of the product occurred in the United States. 

 
For Precast Concrete and ITS and other electronic hardware systems cabinets and other enclosures 
that are classified as manufactured products, the components that are predominantly steel or iron or a 
combination of both must comply with the domestic materials requirements of the Iron and Steel Products 
in paragraph 1) above.  

 
Declare all manufactured products on Form 25D-62 regardless of their exemption. 
 
4) OTHER MATERIALS. Defined as articles, materials, or supplies that do not meet the definition of 

Iron and Steel Products, Manufactured Products, or Construction Materials. These materials do not 
have any requirements for domestic sourcing. This includes the following items that are specifically 
categorized as other (excluded) materials per BABA Section 70917(c) of the Infrastructure 
Investment and Jobs Act of 2021. 
 

1. Cement and cementitious materials; 
2. Aggregates such as stone, sand, or gravel; or 
3. Aggregate binding agents or additives 

 
The Contractor shall submit a completed Non-Compliant Minimal Use & De Minimis Register, Form 25D-
60, prior to award of the contract. When the Contractor becomes aware of a change from or error in a 
previously submitted Form 25D-60, the Contractor shall submit an updated Form 25D-60 prior to 
incorporating the non-compliant item on the subject federal-aid Project, (as defined by the NEPA 
decision). 

 
The Contractor shall submit a completed Certificate of Domestic Materials Compliance Form 25D-62 for 
all materials incorporated into the project. The Department will not allow installation of, nor pay for, 
products that must comply with Domestic Materials requirements until the Contractor has submitted 
acceptable Forms 25D-60 and 25D-62. 
 
Non-compliant Iron and Steel Products, Manufactured Products, and Construction Materials in excess 
of the minimal use and/or the de minimis amounts are prohibited and shall be immediately replaced at 
no expense to the State. Failure to comply may also subject the Contractor to default, suspension, or 
debarment. 
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The entity certifying Form 25D-62 may be the manufacturer, fabricator, vendor, or supplier; provided they 
have sufficient control and knowledge of the manufacturing process to accept responsibility and certify 
full and complete conformance with 23 CFR 635.410, 2 CFR 200.322. and 2 CFR 184. The Prime 
Contractor shall also certify Form 25D-62. Provide additional certifications and backup documentation to 
signed Form 25D-62 when required by the Engineer. False statements may result in criminal penalties 
prescribed under AS 36.30.687 and Title 18 US Code Section 1001 and 1020. 

 
The United States, Mexico, Canada Agreement (USMCA) does not apply to the Domestic Materials 
requirements. 

 
De Minimis Waiver: 
Notwithstanding the domestic materials requirements outlined in this section regarding Manufactured 
Products and Construction Materials, US DOT has adopted a limited, non-domestic content waiver 
regarding articles, materials, and supplies used in the project. As applicable here, US DOT has determined 
that it is in the public interest to waive domestic materials requirement for Manufactured Products and 
Construction Materials for which: 
 
The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project. In applying the waiver; 
 

1. ‘‘Total value of the non-compliant products’’ does not include the value of those products subject to 
a separate Buy America waiver. 

2. ‘‘Total applicable project costs’’ (as defined by the NEPA finding, determination, or decision and 
referenced in Form 25D-60) include the cost of materials used in the project that are subject to a 
domestic preference requirement, including materials that are within the scope of an existing 
waiver. 

 
("𝑇𝑇𝑇𝑇𝑇𝑇𝑇𝑇𝑇𝑇 𝑣𝑣𝑣𝑣𝑣𝑣𝑣𝑣𝑣𝑣 𝑜𝑜𝑜𝑜 𝑛𝑛𝑛𝑛𝑛𝑛 − 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝" (𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶 𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀 + 𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀 𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃))

("𝑇𝑇𝑇𝑇𝑇𝑇𝑇𝑇𝑇𝑇 𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎 𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐" (𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 + 𝑆𝑆𝑆𝑆𝑆𝑆𝑆𝑆𝑆𝑆 + 𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑠𝑠 +  𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶 𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀𝑀))  𝑥𝑥 100 

 
106-1.05 CERTIFICATES OF COMPLIANCE. Replace the first four paragraphs of 106-1.05 with the 
following: 
A certificate of compliance must meet one of the following: 

 
1. If by manufacturer’s certification, the certificate must include the project name and federal project 

number, the quantity represented, the signature of the manufacturer, and must include 
information that clearly demonstrates the material or assembly complies with all Contract 
requirements including for domestic materials preference. 

 
2. If by Contractor’s summary sheet, the summary sheet must include the project name and federal 

project number, the quantity represented, the signature of the contractor, and must include 
attached documentation that clearly demonstrates the material or assembly fully complies with all 
Contract requirements including for domestic materials preference. 

 
HSP20-7B 10/30/25 

 
____________________________________________________________________________________ 
STANDARD MODIFICATIONS 
 
106-1.03. TESTING AND ACCEPTANCE. Add the following: 
 
When ATM 207 is specified, Method D will be performed unless otherwise stated. 
 
SRM-2 02/26/2020 
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SECTION 107  
 

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 

STANDARD MODIFICATION 
 

107-1.06 SANITARY, HEALTH, AND SAFETY PROVISIONS.  

Replace the fourth paragraph in this subsection with the following: 

The Contractor is responsible for ensuring all workers are adequately protected. The Contractor shall have 
a safety and health management program that complies with AKOSH requirements, and includes: 

1. A Site Specific Safety Plan(s) (SSSP) prior to the commencement of work. This plan must outline the 
safety measures and procedures to be followed on-site, ensuring compliance with all applicable federal, 
state, and local safety regulations. 

2. The SSSP shall be accessible to all contractor personnel and subcontractors, and provided to the 
Department upon request. 

3. A hazard analysis prior to the commencement of work. It must specifically focus on the job functions 
and the hazards associated with performing them. The Contractor is responsible for ensuring that all 
necessary personnel are informed of and follow the hazard analysis guidelines. 

4. New employee training and periodic worker training regarding safety and health. 

5. Regular safety meetings with written documentation of attendance, safety topics discussed, worker 
safety complaints, and corrective actions taken; and 

5. The Contractor shall implement a comprehensive Safety Program to oversee site safety, including the 
development and maintenance of the SSSP, hazard analysis, employee training, and safety meetings. 
The program must ensure compliance with safety regulations and promote a proactive safety culture. 
For specific tasks, refer to Subsection 108-1.03. 

 
HSM20-49     06/10/2025 
____________________________________________________________________________________ 
 
STANDARD MODIFICATIONS 
 
107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following: 
 
9.   Archaeological or Historical Discoveries. The Contractor shall: 

a. Be responsible for compliance with 107-1.07 
b. Be responsible for all costs to cure or required mitigation where not in compliance with 107-1.07 

or applicable permits. 

 
 
SRM-40 05/01/2026 
____________________________________________________________________________________ 
 
____________________________________________________________________________________  
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SECTION 108 
 

PROSECUTION AND PROGRESS 
STANDARD MODIFICATIONS                                              
 
108-1.01 SUBCONTRACTING OF CONTRACT. In item 1.g replace AS 45.45.101(a) with AS 

45.45.010(a). 
 

In item 2.f replace AS 45.45.101(a) with AS 45.45.010(a). 
 
HSM20-41                                                                                                                                                  01/01/2022 
 
 ------------------------------------------------------------------------------------------------------------------------------------------------ 
 
 
108-1.03 PROSECUTION AND PROGRESS. Add the following new paragraph after the paragraph 
beginning “The Engineer’s review or approval…”: 
 
The Contractor’s Superintendent, SWPPP Manager, Worksite Traffic Supervisor, and Subcontractors 
scheduled to perform work shall attend a weekly meeting chaired by the Engineer to report project progress 
and action items. 
 
SRM-3 02/26/2020 (revised 04/26/2026) 
 
____________________________________________________________________________________ 
 
 
SPECIAL PROVISIONS          
 
108-1.03 PROSECUTION AND PROGRESS.  Replace item 5. with the following:  
 
5. A Storm Water Pollution Prevention Plan (when required), a Hazardous Material Control Plan, and a Spill 
Prevention Control and Countermeasure Plan (when required), with the line of authority and designated 
field representatives 
 
HSP20-6                       4/13/2022 
 
____________________________________________________________________________________ 
 
STANDARD MODIFICATION 
 
108-1.03 PROSECUTION AND PROGRESS.   

Replace item 9. With the following: The Contractor shall provide a letter designating a Safety Officer, and 
designating that person’s responsibilities and authority. The Safety Officer is responsible for the  
Safety Program. The Safety Officer must be familiar with the project plans, specifications, and proposed 
operations and have the necessary experience and training to assess and address safety elements 
associated with the project. 

Add the following: 

10. The Contractor shall implement a comprehensive Safety Program for the Project to ensure all safety 
measures are met throughout the duration of the project and that the program complies with all 
applicable federal, state, and local safety regulations. 
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Requirements. The Safety Program shall include the development, implementation, and ongoing 
maintenance of the Site-Specific Safety Plan (SSSP), along with the preparation and regular updating of 
hazard analyses to identify and mitigate risks associated with specific construction activities.  It shall ensure 
that the site complies with project-specific safety requirements, OSHA/AKOSH regulations, and oversees 
the appropriate use of personal protective equipment (PPE) on-site. 
The program will involve routine safety inspections to identify hazards, site-specific safety orientations, and 
ensure all personnel and Subcontractors receive the necessary training in accordance with AKOSH/OSHA 
standards. It will also establish procedures for investigating incidents, injuries, and near misses, with 
corrective actions implemented as needed. Detailed records, such as safety meeting minutes, training logs, 
incident reports, safety audits, and inspections shall be maintained. Safety reports shall be submitted to the 
project manager, engineers, or clients as requested. 
The Safety Program shall have clear procedures for halting work and implementing immediate corrective 
actions if safety concerns arise, or if the work is not being conducted in compliance with the Contract 
documents, safety standards, or applicable federal, state, and local laws. 
 
 
HSM20-50                       06/10/2025 
____________________________________________________________________________________ 
 
STANDARD MODIFICATION  

 

SECTION 108 
PROSECUTION AND PROGRESS 

108-1.07 FAILURE TO COMPLETE ON TIME. Replace Table 108-1 with the following:   
 

TABLE 108-1 
DAILY CHARGE FOR LIQUIDATED DAMAGES 

FOR EACH CALENDAR DAY OF DELAY 

 
HSM20-43A  07/01/2024 

 
 

Original Contract Amount Daily Charge From More Than To and Including 
$ 0 1,000,000 $1,500 

1,000,000 5,000,000 2,900 
5,000,000 25,000,000 5,500 

25,000,000 --------- 6,900 
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SECTION 109 
 

MEASUREMENT AND PAYMENT 
 

 
 
SPECIAL PROVISIONS 

 
 
109-1.05 COMPENSATION FOR EXTRA WORK ON TIME AND MATERIALS BASIS. 3.a. Hourly Rental 
Rate Replace the first sentence with the following: Based on rental rates in the current edition of the Cost 
Recovery: Location: Alaska – South-Juneau volume of the Rental Rate Blue Book, by EquipmentWatch, 
Penton, Inc.. 
 
SRS-27 12/2/2021 
 
____________________________________________________________________________________ 
 
STANDARD MODIFICATIONS 
 
109-1.08 FINAL PAYMENT. Replace the first sentence of the second paragraph with the following: If the 
Contractor certifies the final estimate, or does not file a claim within 90 days of receiving the final estimate, 
the estimate shall be processed for final payment. 
 
Replace the third paragraph with the following: When the Contractor executes the Certification of Final 
Estimate (Form 25D-116) and executes the Contractor’s Release (Form 25D-117), final payment will be 
processed. 
 
SRM-4 02/26/2020 
____________________________________________________________________________________ 
 
STANDARD MODIFICATION 
 
109-1.08 FINAL PAYMENT. Add the following after the fifth paragraph of this subsection:  
On federally funded projects, if DOLWD Wage and Hour Administration notifies the Department of a 
pending prevailing wage investigation, and that the investigation is preventing the closing out of the project, 
the Contractor may place the notified amount in escrow under Wage and Hour for the exclusive purpose of 
satisfying unpaid prevailing wages.  Upon receipt of notice from Wage and Hour that the contractor has 
satisfactorily transferred the necessary funds into escrow, the Department will proceed to issue final 
payment. 
 
HSM20-3 11/30/2020 
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SECTION 120 
 

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 
 

STANDARD MODIFICATIONS 
 
120-1.01 DESCRIPTION.  In the first sentence of the second paragraph, replace “8.83” percent with “9.39” 
percent. 
 
120-3.01 DETERMINATION OF COMPLIANCE.  Replace the statement in 2.a. Written DBE Commitment 
with the following: 
 

Complete Form 25A-326 for each DBE to be used on the project. 
 
HSM20-21A 04/15/2024 
____________________________________________________________________________________ 
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SECTION 606 
 

GUARDRAIL 
 

STANDARD MODIFICATIONS 
 
606-2.01 MATERIALS. Replace the listed materials with the following: 
 
Use materials that conform to the following: 

Concrete Section 550, Class B 
Flexible Delineator Posts Subsection 730-2.05 
Guardrail Connection Plate Subsection 710-2.12 
Thrie-Beam Terminal Connector Subsection 710-2.12 
Guardrail Hardware Subsection 710-2.07 
Guardrail Posts and Blockouts Subsection 710-2.06 
High Strength Bolts Subsection 716-2.03 
Metal Beam Rail Subsection 710-2.04 
Terminals Subsection 710-2.11 
Wire Cable Subsection 709-2.02 

 
HSM20-26 12/31/2021 
___________________________________________________________________________________ 
 
STANDARD MODIFICATIONS 
 
606-3.09 INSTALL NEW GUARDRAIL.  Replace the subsection with the following: 
Install guardrail as shown on the Plans.   
 
HSM20-27 12/31/2021 
___________________________________________________________________________________ 
 
STANDARD MODIFICATIONS 
 
606-4.01 METHOD OF MEASUREMENT.  Replace item 3 with the following: 
3. Transition Rail. Per each accepted connection. 
 
HSM20-28 12/31/2021 
___________________________________________________________________________________ 
 
STANDARD MODIFICATIONS 
 
606-5.01 BASIS OF PAYMENT. Add the following: Downstream End Anchors will be paid for as W-Beam 
Guardrail. Payment for 606.0005.____, 606.0006.____, and 606.0017.____ includes traffic control devices 
required to delineate areas of removed guardrail. 
 
SRM-16 02/26/2020 
___________________________________________________________________________________ 
___________________________________________________________________________________ 
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SECTION 640 
 

MOBILIZATION AND DEMOBILIZATION 
 
STANDARD MODIFICATIONS 
 
Delete Section 640 and replace with the following: 
 
640-1.01 DESCRIPTION. Perform work and operations necessary to: 
 
1. move personnel, equipment, supplies, and incidentals to the project site;  
2. establish offices, buildings, and other facilities, except as provided under Section 644;  
3. install required bulletin boards;  
4. perform other work and operations and pay costs incurred, before beginning construction;  
5. complete similar demobilization activities; 
6. furnish required submittals such as as-builts, certificates, payrolls, civil rights reports, and equipment 

warranties; and 
7. comply with the Alaska Department of Labor and Workforce Development (DOLWD) requirements for 

Worker Meals and Lodging, or Per Diem; as described in the State Laborer’s and Mechanic’s Minimum 
Rates of Pay (Pamphlet 600). On Federal-aid projects, PL 109-59, 119 STAT. 1233, Sec. 1409 (c) also 
applies.  

 
Ensure subcontractors comply with the Federal and State DOLWD requirements. 
 
Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 Occupational 
Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U. S. Code of Federal Regulations 
29 CFR Section 1910.142 Temporary Labor Camps. 
 
Do not consider the cost of Meals and Lodging, or Per Diem in setting wages for the worker or in 
meeting wage requirements under AS 23.10.065 or AS 36.05. 

 
640-2.01 MATERIALS. None. 
 
640-3.01 CONSTRUCTION REQUIREMENTS. Maintain a bulletin board with postings required by Alaska 
Statutes and on Federally Funded projects also post the Required Contract Provisions for Federal-Aid 
(FHWA) Construction Contracts Form 25D-55H (Form FHWA-1273), prominently and conspicuously placed 
on the project where the posting statements can be seen by each employee and prospective employees at 
all times. The Engineer may provide a current list of required postings when requested. Protect postings 
from the weather. Replace postings that become illegible. 
 
640-4.01 METHOD OF MEASUREMENT. None.  
 
640-5.01 BASIS OF PAYMENT. 
 
1. Mobilization and Demobilization. Payment will be made according to Table 640-1, except no payments 

will be made if the bulletin board is not installed or maintained according to Subsection 640-3.01. 
 
2. Worker Meals and Lodging, or Per Diem. Progress payments for Worker Meals and Lodging, or Per 

Diem will be computed as equivalent to the percentage, rounded to the nearest whole percent, of the 
original contract amount earned. 
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TABLE 640-1 
MOBILIZATION AND DEMOBILIZATION PAYMENT SCHEDULE  

 
Amount Paid When Paid 

10% of Pay Item 640.0001.0000.  With first estimate for other bid items  

30% of Pay Item 640.0001.0000. When 4% of the original Contract amount is 
earned from other bid items  

40% of Pay Item 640.0001.0000.  When 8% of the original Contract amount is 
earned from other bid items  

10% of Pay Item 640.0001.000. 
With estimate following when all physical work and 
cleanup are complete as described in Subsection 
105-1.15 

Remaining amount of Pay Item 640.0001.0000  With Final Payment 

 
 Payment will be made under: 
 

Pay Item Pay Unit 
640.0001.0000   Mobilization and Demobilization Lump Sum 
640.0004.0000   Worker Meals and Lodging, or Per Diem Lump Sum 

 
SRM-22 11/26/2025 
 
___________________________________________________________________________________ 
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SECTION 643 
 

TRAFFIC MAINTENANCE 
 
PROJECT MODIFICATION 
 
Delete Section 643 in its entirety and replace with the following: 
 
643-1.01 DESCRIPTION.  

Protect and control traffic during the contract. Furnish, erect, maintain, replace, clean, move and remove 
the traffic control devices required to ensure the traveling public’s safety. Perform all administrative 
responsibilities necessary to implement this work. 

Maintain all roadways and non-motorized facilities affected by the work in a smooth and traversable 
condition. Construct and maintain temporary roadways, temporary non-motorized facilities, and other 
necessary features throughout the project for the life of the contract. 

643-1.02 DEFINITIONS.  
 
These definitions apply only to Section 643. 
 
ATM. When used in this Section, ATM stands for the Alaska Traffic Manual, which is comprised of the 
MUTCD, the Alaska Traffic Manual Supplement, any adopted revisions or interim addenda to either 
document issued subsequently, and corrections to known errors to either document. 
 
Fixed Objects. Any object that is not a crashworthy traffic control device within the Work Zone. 
 
Night Work: Work occurring between sunset and sunrise on all days except the “No Lighting Required” 
period shown in table 643-1 below: 
 

Table 643-1  Project Locations – Night Time Illumination Exclusion 
Latitude No Lighting Required Nearby 

(degrees) Start End Cities 
South of 61 Lighting Required All Year Everything South of Valdez 

61 June 11 July 1 Valdez 
 
Roadside Safety Hardware. Guardrail, barrier, bridge rail, guardrail terminals, crash cushions and similar 
devices that function to reduce crash severity. 
 
Traffic. The movement of vehicles, pedestrians, and bicyclists through the project. 
 
Traffic Control Plan (TCP). A plan describing measures for facilitating road users through a Work Zone. 
 
Work Zone. An area of a roadway or non-motorized facility with construction, maintenance, or utility work 
activities. The Work Zone extends from the first traffic control device to the last traffic control device. 
 
643-1.03 TRAFFIC CONTROL PLAN.  
 
The TCP includes, all items required to direct traffic through or around the Work Zone for the work described 
on the TCP. Use the posted speed limit prior to construction for the design of TCPs. 
 
When a TCP is omitted from the Plans, provide one according to this Section and the ATM. 
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Submit all TCPs to the Engineer for approval, including the TCPs provided on the Plans if you intend to use 
them. All TCPs must include the following information: 

1. Project name and number. 
2. A designated TCP number and name on each page (e.g. TCP #1, Permanent Construction Signs). 
3. For TCPs more than one page, number each page (e.g. 1 of 3, 2 of 3, etc.). 
4. The posted speed limit for each roadway. 
5. Existing striping width, existing lane width, and existing road surfacing. 
6. Construction lane widths, temporary pavement marking layout, and temporary road surfacing. 
7. Minimum available Work Zone clear zone width. 
8. Provisions for non-motorized travel through the Work Zone. 
9. Dates and times the TCP will be in effect and description of work covered by the TCP. Pay Item 

numbers may be used to describe the work. 
10. The Worksite Traffic Supervisor’s signature certifying that all TCPs conform with the ATM and the 

Contract. 
11. The Superintendent’s signature confirming the TCP is compatible with the work. 
12. The name and 24 hour telephone number of the Worksite Traffic Supervisor and Project 

Superintendent. 
13. Signs to be used and the Alaska Sign Design Specifications (ASDS) designation number and size. 
14. Placement of traffic control devices, including location, spacing size, mounting height, and type. 

Include a lateral buffer space of at least 2 feet and a longitudinal buffer space for the posted speed 
limit according to Table 6C-2 of the ATM, unless project conditions or geometric features prohibit 
including all or a portion of the buffer length. 

15. A plan to address any possible slopes, drop offs, paving joints, or similar temporary features that 
may occur during use of the TCP. 

16. For TCPs proposed to be used at night, include devices used for lighting night work. 
17. Include materials documentation required under 643-2.01 and crashworthiness documentation 

required under 643-2.02 for all traffic control devices shown in the submitted TCP. If the traffic 
control device documentation was submitted on a previously approved TCP, make reference to 
the TCP where documentation can be found instead of submitting the documentation again. 

18. For TCPs using positive protection, include a statement from a registered professional engineer 
that they have evaluated the application and use of the positive protection. 

TCPs submitted for approval without all the required information will be rejected. Allow 14 days for review 
of each TCP submittal. All required modifications to a TCP require a new submission and an additional 14 
days for review. 
 
The TCPs, Plans, and Alaska Standard Plans show the minimum required number of traffic control devices. 
If unsafe conditions occur, the Engineer may require additional traffic control devices. 
 
Comply with 105-1.12 and 643-3.12 when using oversize and overweight vehicles. 
 
643-1.04 WORKSITE TRAFFIC SUPERVISOR.  
 
Provide a Worksite Traffic Supervisor responsible for maintaining 24-hour traffic operations.  
 
1. Qualifications. Provide a Worksite Traffic Supervisor knowledgeable and experienced regarding the 

requirements of the ATM and the implementation of those requirements. Provide a Worksite Traffic 
Supervisor familiar with the Plans, the Specifications, proposed operations, and  certified as one of the 
following: 

a. Traffic Control Supervisor, American Traffic Safety Services Association (ATSSA) 

b. Traffic Control Supervisor, Laborers’ International Union of North America (LIUNA) 
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c. Work Zone Temporary Traffic Control Technician, International Municipal Signal 
Association (IMSA). After December 31, 2026 IMSA certification will not be acceptable and 
the Worksite Traffic Supervisor must have training under a. or b. 

Certify according to Form 25D-124 that the Worksite Traffic Supervisor has a minimum 4000 hours of 
temporary traffic control work experience, is competent and capable, and has the authority to perform 
the duties and responsibilities in accordance with this section.  

d. Temporary traffic control work experience shall demonstrate an understanding of concepts, 
techniques, and practices in the installation and maintenance of traffic control devices, and 
skill in reading, interpreting, implementing, and modifying TCPs.  

e. Temporary traffic control work experience includes: flagging; installing traffic control 
devices in accordance with TCPs; monitoring traffic control devices and TCP performance; 
and recognizing and reporting deficiencies in traffic control devices and TCPs for 
correction.  

f. Temporary traffic control work experience is gained while serving as a Worksite Traffic 
Supervisor-in-training, temporary traffic control support personnel, and Flagger.  

g. Four thousand hours of experience serving solely as a Flagger does not satisfy these 
requirements. 

Worksite Traffic Supervisors shall maintain current certification and be able to show their certification 
anytime they are on the project. 

TABLE 643-2 
TRAFFIC CONTROL SUPERVISOR MINIMUM WORK EXPERIENCE 
Published ADT Minimum Hours 
Less than 1,000 6 months (1,000 hours) 

1,000-9,999 2 years (4,000 hours) 
10,000+ 4 years (8,000hours) 

 
2. Duties. Failure to perform these duties is cause for the Engineer to rescind approval of the Worksite 

Traffic Supervisor. 
 

a. Prepare the TCPs and public notices and coordinate traffic control. 
 
b. Physically inspect the condition and position of all traffic control devices used on the project at least 

once each day. Invite the Engineer to attend the inspection. Ensure traffic control devices work 
properly, are clean and visible, and conform to the approved TCP. Complete and sign a detailed 
written report of each inspection within 24 hours. Use Traffic Control Daily Review Form 25D-104. 

 
c. Supervise the repair or replacement of damaged or missing traffic control devices. 
 
d. Review and anticipate traffic control needs. Make available proper traffic control devices necessary 

for safe and efficient traffic movement. 
 
e. Ensure traffic control is set up for each Work Zone according to an approved TCP that meets the 

description of the work occurring in the Work Zone. Ensure that Fixed Objects near the traveled 
way are properly delineated, protected, and offset from traffic in conformance with an approved 
TCP. 

 
f. Hold traffic safety meetings with superintendents, foremen, subcontractors, and others as 

appropriate before beginning construction, prior to implementing a new TCP, and as directed. Invite 
the Engineer to these meetings. 

 
g. Supervise all traffic control workers, flaggers, and pilot car drivers. 
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h. Supervise lighting for night work. 
 
3. Authority. The Worksite Traffic Supervisor shall have the Contractor’s authority to stop work and 

implement immediate corrective action to unsafe traffic control, in locations where unsafe traffic control 
is present. 

 
643-1.05 CONSTRUCTION PHASING PLAN.  
 
Submit a Construction Phasing Plan for approval no less than 5 working days prior to the preconstruction 
conference. Include the following: 
 
1. A drawing for each phase or segment of the project, showing the limits of the work and a general 

description of the work that will be performed. Show the areas open to traffic, including identification of 
non-motorized facilities, for each phase or segment of the project. 

2. A description of how each phase or segment of the project will meet the limitations in 643-3.08. 

Submit any changes to the Engineer for approval 14 days before proposed implementation. 
 
643-1.06 TRAFFIC MAINTENANCE SETUP.  
 
When shown on the bid schedule, traffic maintenance setup items are site specific and are detailed as 
individual TCPs on the Plans. They depict the method or scheme required to route traffic along one of the 
following: 
 
1. Detour. A detour directs road users through or around a traffic control zone on existing streets. 

 
2. Diversion. A diversion directs road users through or around a traffic control zone on a temporary 

roadway or alignment. 
 
643-1.07 FLAGGERS.  
 
Furnish trained and competent flaggers and all necessary equipment, including lighting of the flagging 
position during nighttime operations, to control traffic through the Work Zone. 
 
Use flaggers with a current certification as one of the following: 
 
1. Flagger Certification by ATSSA. 

 
2. ATSSA Flagger Instructor. 
 
3. A flagger certification from the Association of General Contractors (AGC). 
 
4. A flagger certification by Washington, Oregon, Idaho, or Montana. 
 
Flaggers shall maintain a current flagger certification. Provide a copy of flagger certifications to the 
Engineer. 
 
643-2.01 MATERIALS.  
 
Provide traffic control devices meeting the following requirements: 
 
1. Signs. Use signs, including sign supports, that conform to Section 615, the ATM, and ASDS. A reflective 

sheeting warranty is not required. 
 
a. Construction Signs: Regulatory, guide, or construction warning signs designated in the ASDS. 
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b. Permanent Construction Signs: As designated on the Plans. 

 
c. Special Construction Signs: All other signs are Special Construction Signs. 

 
2. Portable Sign Supports. Use wind-resistant sign supports, ballasted in accordance with the 

manufacturer’s written instructions. Use sign supports designed to mount the size and number of signs 
on the sign support at the height above the adjacent roadway surface required by the ATM. 

 
3. Barricades and Vertical Panels. Use barricades and vertical panel supports that conform to the ATM. 

On roadways, use Type III Barricades at least 8 feet long. Use retroreflective sheeting that meets ASTM 
D4956 Type II or higher. 

 
4. Portable Barriers. Use portable concrete or steel barriers that meet the crashworthiness requirements 

of 643-2.02. For each direction of traffic, equip each section of barrier with at least two side-mounted 
retroreflective tabs a continuous 4-inch wide horizontal retroreflective stripe mounted 6 inches below 
the top of the barrier, or side mounted retroreflectors. Place tabs 2 feet or less from each end, and 
space at not more than 10 feet apart. Use yellow tabs or stripe when barriers are placed at centerline. 
Use white tabs or stripe when barriers are placed on the roadway shoulder. Use retroreflective sheeting 
that meets ASTM D4956 Type III or higher. 

 
5. Warning Lights. Use Type A (low intensity flashing), Type B (high intensity flashing) or Type C (steady 

burn) warning lights that conform to the ATM. 
 
6. Drums. Use plastic drums that conform to the requirements of the ATM. Use retroreflective sheeting 

that meets ASTM D4956 Type II or higher. 
 
7. Traffic Cones and Tubular Markers. Use reflectorized traffic cones and tubular markers that conform to 

the requirements of the ATM. Use traffic cones and tubular markers at least 28 inches high. Use 
retroreflective sheeting that meets ASTM D4956 Type II or higher. 

 
8. Interim Pavement Markings. Apply markings according to Section 670 and the manufacturer's 

recommendations. In accordance with 643-3.09, use either:  
 

a. Paint meeting Subsection 708-2.03 with glass beads meeting Subsection 712-2.08, or 
 

b. Temporary Raised Pavement Markers meeting Subsection 712-2.15 or 712-2.16. 
 
9. High-Level Warning Devices. Use high-level warning devices that conform to the ATM. 
 
10. Temporary Crash Cushions. Application of crash cushion must be appropriate for the intended use and 

be installed per manufacturer’s recommendation. Temporary crash cushions that are barrels or barrier 
filled with sand or water may only be used when the forecasted temperature during their use is above 
32 degrees Fahrenheit. Mark approach ends of crash cushions with sheeting depicting the OM-3 
pattern in accordance with the ATM. Use retroreflective sheeting that meets ASTM D4956 Type III or 
higher. 

 
11. Sequential Arrow Panels. Use Type A (24 X 48 inch), Type B (30 X 60 inch) or Type C (48 X 96 inch) 

panels that conform to the ATM. 
 
12. Portable Changeable Message Board Signs. Use truck or trailer mounted portable changeable 

message board signs with a self-contained power supply for the sign and with the following features: 
 

a. Meet the requirements of the ATM. 
 

b. Message sign panel large enough to display 3 lines of characters at least 9 inches high. 
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c. Fully programmable message module. 

 
d. A waterproof, lockable cover for the controller keyboard. 

 
e. Variable flash and sequence rates. 

 
f. Radar over speed detection. 

 
13. Temporary Sidewalk Surfacing. Provide temporary sidewalk surfacing meeting the following: 
 

a. Use plywood with an anti-slip surface. Use plywood at least 1/2 inch thick for areas continuously 
supported by subgrade. Use plywood at least 1 inch thick for areas that are not continuously 
supported, with supports at a maximum spacing of 30 inches. 
 

b. Do not exceed a vertical change greater than 1/2 inch, beveled with a slope not steeper than 2 
horizontal to 1 vertical. 

 
c. At curb ramps, do not exceed a slope of 12:1 with the temporary surfacing. No vertical changes 

are permitted at curb ramps. Pre-manufactured American with Disabilities Act (ADA) compliant curb 
ramps may be used in lieu of surfaces constructed from plywood. 

 
d. Install cross slopes at 50:1 or flatter. 
 
e. Fasten so wind and traffic will not displace temporary surfacing. 

 
f. Other materials may be approved by the Engineer. 

 
14. Temporary Guardrail. Use temporary guardrail that meets Section 606, except that salvaged materials 

without visible damage may be used.  
 
15. Flagger Paddles. Use flagger paddles with 24 inches wide by 24 inches high W23-100 sign panels, 

meeting the requirements of the ATM. Use retroreflective sheeting that meets ASTM D4956 Type VIII 
or higher. 

 
16. Truck Mounted Attenuator, TMA. Use a TMA mounted on a vehicle with a minimum weight of 15,000 

pounds and a maximum weight per the manufacturer’s recommendations. Use a TMA with an 
adjustable height such that it can be placed at the correct elevation during usage and to a safe height 
for transporting. Mark approach ends of TMAs with a chevron pattern on the rear of the unit. The pattern 
shall consist of 4-inch to 8-inch alternating nonreflective black and retroreflective yellow, slanted at 45 
degrees in an inverted “V” with the “V” at the center of the unit. 

 
17. Longitudinal Channelizing Device. Use ADA compliant longitudinal channelizing devices, meeting he 

crashworthiness standards in 643-2.02. 
 
18. Portable Chain-Link Fence. Use portable, self-standing, 6 or 8 foot high temporary chain link fence. If 

used to channelize pedestrians use an ADA detectible edge treatment. 
 
19. Portable Traffic Signal. As required in the Special Provisions. 
 
20. Temporary Guardrail Terminals. Use temporary guardrail terminals that meet Section 606. Do not use 

salvaged materials. 
 
643-2.02 CRASHWORTHINESS.  
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Temporary traffic control devices within the construction clear zone shall have either an FHWA eligibility 
letter or a Department Roadside Hardware Eligibility Program (RHEP) determination for the intended use. 
Temporary traffic control devices must have been successfully tested to Test Level 3 of the 2016 edition of 
Manual for Assessing Safety Hardware (MASH) except as follows: 
 
1. Temporary Roadside Safety Hardware, and truck mounted attenuators that were manufactured on or 

before December 31, 2019, and were successfully tested to National Cooperative Highway Research 
Program Report 350 (NCHRP 350) or the 2009 edition of the Manual for Assessing Safety Hardware, 
may continue to be used throughout their normal service life. 

2. Sequential arrow panels, portable changeable message board signs, and portable traffic signals do 
not require crash testing. 
 

3. Portable Chain Link Fence does not require crash testing when delineated or shielded in accordance 
with 643-3.04 item 3. Fixed Objects. 

In lieu of an FHWA eligibility letter or RHEP determination, cones, tubular markers, drums, and delineators 
may have an affidavit signed by the manufacturer certifying that the devices meet MASH requirements. 
Documentation supporting the certification for cones, tubular markers, and drums (crash tests or 
engineering analysis) must be kept on file by the certifying organization. 

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  

Implement an approved TCP before beginning work within the project limits. Provide and maintain traffic 
control devices and services inside and outside the project limits, day and night, to guide traffic safely. 

Unless otherwise provided in this Section, keep all roadways, business accesses, transit facilities, and non-
motorized facilities within the project limits open to traffic. Obtain the Engineer’s approval before temporarily 
closing residential, commercial, or street approaches. Provide access through the project for emergency 
vehicles and school and transit vehicles. Properly sign and flag all locations where the traveling public is 
redirected or stopped. Organize construction operations so the total of all construction related traffic delays 
experienced by a vehicle traveling through the project does not exceed the limits in 643-3.08.  

Traffic may be detoured or diverted when shown on the Plans or an approved TCP. Maintain detour and 
diversion routes so that traffic can proceed safely. Remove those portions of diversions not incorporated 
into the final roadway section, and restore disturbed areas to their original condition. 

If two-way traffic cannot be maintained on the existing roadway or detour, you may use half-width 
construction or a road closure if it is shown on an approved TCP. Indicate on the TCP closure duration and 
conditions. Schedule roadway closures to avoid delaying school buses and peak-hour traffic. 

Stop equipment at all points of intersection with the traveling public. 

Continue to operate all illumination and signalization according to the requirements of Subsection 660-3.09. 
When moving approach lanes, realign signal heads as necessary according to the ATM. Coordinate any 
modifications to existing traffic signals with the agency that maintains and operates them. Operate flood 
lighting at night according to the ATM. Adjust flood lighting so that it does not shine into oncoming traffic. 

Provide and maintain safe routes for non-motorized traffic through or around Work Zones at all times, 
except where regulations prohibit non-motorized traffic.  

Maintain business access during the hours the business is operating. 

Immediately notify the Engineer as soon as an employee or a subcontractor becomes aware of any traffic 
related crash that occurs within the project limits, between construction warnings signs, along a detour 
route, or involving traffic in a queue back up from project work. Within 3 days fill out the information on Form 
25D-123 Work Zone Crash Report and submit a copy to the Engineer. 
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643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  
 
If maintaining traffic on an unpaved surface, provide a smooth and even surface that public traffic can use 
at all times. Properly crown the roadbed surface for drainage. Before beginning other grading operations, 
place sufficient fill at culverts and bridges to permit traffic to cross smoothly and unimpeded. Use part-width 
construction techniques when routing traffic through roadway cuts or over embankments under 
construction. Alternate construction activities from one side to the other. Route traffic over the side opposite 
the one under construction. 

643-3.03 PUBLIC NOTICE.  
 
Give a copy of all notices to the Engineer 7 days prior to giving notice to the public. Receive the Engineer’s 
approval of the public notice before releasing it to the public. The Engineer will post notices through the 
511 system. 
 
Give notice at least 3 days before major changes, delays, lane restrictions, or road closures. If nearby Post 
Offices and stores have bulletin boards open to the free use of the public, post notices on the boards. Give 
notice to local officials and transportation organizations, including but not necessarily limited to: 

• Alaska Trucking Association 
• Alaska State Troopers 
• Division of Measurement Standards 
• Local Police Department 
• Local Fire Department 
• Local Government Traffic Engineer 
• School and Transit Authorities 
• Local Emergency Medical Services 
• Local Media (newspapers, radio, television) 
• Railroads (where applicable) 
• U.S. Postal Service 
• Local garbage collection 
• Major tour operators 
• DOT&PF Regional Public Information Officer 

 
Provide local traffic enforcement and maintenance agencies notice 3 days before and again 24 hours before 
shutting down a traffic signal system. Provide notice as required by utility companies before repairing or 
replacing a utility. 

Provide the Engineer, Alaska State Troopers, local police and fire department with the radio frequencies 
used on the project and the 24-hour telephone numbers of the Worksite Traffic Supervisor and the Project 
Superintendent. Instruct them to use these numbers to alert you when emergency vehicles must pass 
through the project. When notified of emergencies make every necessary effort to expedite rapid passage. 

643-3.04 TRAFFIC CONTROL DEVICES.  
 
Before starting construction, erect permanent and temporary traffic control devices required by the 
approved TCPs.  The Engineer will determine advisory speeds when necessary. 

For lane closures on multilane roadways, use sequential arrow panels. During hours of darkness use 
flashing warning lights to mark obstructions or hazards and steady-burn lights for channelization. 

Use only one type of traffic control device in a continuous line of delineating devices. Use drums or Type II 
barricades for lane drop tapers. 

After completing a particular construction operation, remove all unnecessary traffic control devices. If sign 
panels are post mounted and cannot be readily removed, cover them entirely with either metal or plywood 
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sheeting. Completely cover signal heads with durable material that that fully blocks the view of signal head 
and will not be damaged or removed by weather. 

Clean traffic control devices at least monthly. 

Replace traffic control devices in the “Unacceptable” category in the ATSSA (American Traffic Safety 
Services Association) “Quality Guidelines for Temporary Traffic Control Devices”. Use only traffic control 
devices that meet the crashworthiness requirements per Section 643-2.02.  

Immediately replace any devices provided under this Section that are lost, stolen, destroyed, inoperable or 
deemed unacceptable while used on the project. Stock repair parts for each temporary crash cushion and 
temporary barrier terminal used on the project. Repair damaged crash cushions and temporary barrier 
terminals within 24 hours. 

Maintain pre-existing Roadside Safety Hardware at an equivalent or better level than existed prior to project 
implementation until the progress of construction necessitates removing the hardware. All existing hazards 
that are currently protected with Roadside Safety Hardware or new hazards which result from project 
improvements shall be protected or delineated as required in the plans, specifications, and approved TCPs 
until permanent Roadside Safety Hardware is installed. All temporary Roadside Safety Hardware shall meet 
crashworthiness requirements of 643-2.02. Posts for temporary guardrail may require placement under 
special conditions, such as in frozen ground. 

All items paid under this Section remain the property of the Contractor, unless noted otherwise in the 
contract. Remove them after completing the project. 

1. Embankments. Close open excavations within the construction clear zone at the end of each shift, 
unless shown on an approved TCP. Install traffic control devices as specified on Standard Plan C-06 
to delineate open trenches, ditches, other excavations and hazardous areas when they exist along the 
roadway for more than one continuous work shift. 
 

2. Adjacent Travel Lane Paving. When paving lifts are greater than 1 inch and you cannot finish paving 
adjacent travel lanes or paved shoulders to the same elevation before the end of the paving shift, install 
signs as required on the Plans and approved TCP. 

 
3. Fixed objects next to the traveled way. Do not park equipment in medians.  Locate fixed objects at least 

a distance equal to the Width of Construction Clear Zone for Fixed Objects on Standard Plan C-06 
away from the edge of traveled way. Fixed objects that exist prior to construction activity are not subject 
to this requirement unless the proposed temporary traffic routing moves the edge of traveled way closer 
to the pre-existing fixed object.  Vehicles and other objects within parking lots or parking lanes in urban 
environments are considered preexisting fixed objects regardless of whether they are or are not present 
continuously throughout the day.  
 
When worksite restrictions, land features, right of way limitations, environmental restrictions, 
construction phasing, or other construction conditions allow no practicable location meeting the 
preceding requirements, the Engineer may approve alternate locations for fixed objects. Alternate 
locations shall be as far as practicable from the edge of traveled way. Obtain an approved TCP before 
locating fixed objects closer than the construction clear zone width from the traveled way. Delineate 
fixed objects at a distance less than the Width of Construction Clear Zone for Fixed Objects but more 
than the Width of Construction Clear Zone for Slopes on Standard Plan C-06. Shield fixed objects at a 
distance equal to or less than the Width of Construction Clear Zone for Slopes on Standard Plan C-06. 
 

4. Flagging. Furnish trained and competent flaggers and all necessary equipment, including lighting of the 
flagging position during nighttime operations, to control traffic through the traffic control zone. The 
Engineer will approve each flagging operation before it begins and direct adjustments as conditions 
change. 

Flaggers must be certified as one of the following: 
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a. Flagger by ATSSA  

b. ATSSA Flagging Instructor 

c. Flagger by LIUNA 

d. Traffic Control Technician, LIUNA  

e. Work Zone Temporary Traffic Control Technician, IMSA 

After December 31, 2026 IMSA certification will not be acceptable and flaggers must have training 
under a through d. 
 
Flaggers shall maintain current flagger certification. Flaggers must be able to show their flagger 
certification anytime they are on the project.  
 
Flaggers must maintain their assigned flagging location at all times, unless another qualified flagger 
relieves them, or the approved traffic control plan terminates the flagging requirements. Remove, fully 
cover, or lay down flagger signs when no flagger is present. Keep the flaggers’ area free of 
encumbrances.  Keep the flagger’s vehicle well off the roadway and away from the flagging location so 
the flagger can be easily seen. 
 
Provide approved equipment for two-way radio communications between flaggers when flaggers are 
not in plain, unobstructed view of each other. 
 
Obtain the Engineer’s written approval before flagging signalized intersections. When flagging a 
signalized intersection, either turn off and cover the traffic signal or place it in the All-Red Flash mode. 
Coordinate changing traffic signal modes and turning off or turning on traffic signals with the agency 
responsible for signal maintenance and operation and the Engineer. Get their written approval in 
advance. Only uniformed police officers are permitted to direct traffic in an intersection with an operating 
traffic signal. 
 

4. Pilot Cars. When the Engineer determines one-way traffic is necessary and the route through the Work 
Zone is particularly hazardous, involved, or frequently altered to preclude adequate signing, you may 
use pilot cars. Do not use pilot cars to avoid localized traffic control at several locations.  Pilot car 
operators may not control Automated Flagger Assistance Devices while operating a pilot car. 
Coordinate multiple pilot-car operations within a project or adjoining projects to minimize inconvenience 
to the traveling public. Two or more pilot cars may be used to provide two-way traffic through the Work 
Zone to reduce the waiting period. The flagger or pilot car operator must record each pilot car’s 
departure time in a bound field book furnished by the Engineer. Whenever practical, the flagger should 
tell the motorist the reason for and approximate length of the delay. Make every reasonable effort to 
yield right-of-way to the public and prevent excessive delay.  

Use an automobile or pickup as the pilot car, with the company logo prominently displayed. Equip the 
pilot car with a two-way radio for contact with flaggers and other pilot cars. Mount a G20-4 sign (Pilot 
Car Follow Me) on the rear at least 5 feet above the driving surface. Use high intensity flashing strobe 
lights, oscillating beacons, or rotating beacons on all Pilot Cars.  Vehicle hazard warning lights may 
supplement but are not permitted to be used instead of high intensity flashing strobe lights, oscillating 
beacons, or rotating beacons.   

When pilot car operations are approved, establish all required pilot car traffic control devices before 
beginning work.  Continue pilot car operations until no longer necessary and an approved TCP is in 
place for operations without pilot car, including all required traffic control devices. 
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5. Street Sweeping and Power Brooming. Keep free of loose material paved portions of the roadway and 
haul routes open to the public, including sections of roadway outside of project limits where the 
Contractor’s operations have deposited loose material. Sweep or power broom dirt, dust, and 
construction materials without the material mobilizing beyond the edge of the paved surface. 
 
Maintain equipment to operate as designed by the manufacturer. Use equipment with light beacons or 
light bars as described in the requirements for traffic control vehicles. Use equipment as recommended 
by the manufacturer and the following: 

a. Regenerative Sweeper. A sweeper that blows a stream of air at the paved surface, causing fine 
particles to rise, and then caught through a vacuum system. 

b. Vacuum Sweeper. Sweeper that creates a vacuum at the paved surface sucking dirt, dust, and 
debris into a collection system. 

c. Mechanical Broom Sweeper. Sweeper designed to pick up and collect larger size road debris, 
stones, litter, etc. In addition to the requirements noted, use of a mechanical broom sweeper 
requires the Engineer to approve the sweeper for the intended use. 

d. Power Broom. Power brooming that wets, pushes, or ejects loose material directly into an attached 
collection container may be used when approved by the Engineer. The added moisture must be 
contained to the paved roadway surface. Do not use dry power brooming. Do not use power 
brooming without direct means of collection. 

 
6. Watering. Furnish, haul, and place water for dust control and pavement flushing, as directed. Use water 

trucks that can provide a high-pressure water stream to flush the pavement and a light-water spray to 
control dust. If the flushing operations contaminate or fill adjacent catch basins, clean and restore them 
to their original condition. This requirement includes sections of roadway off the project where flushing 
is required. The Engineer will control water application. 
 
Obtain an Alaska Department of Natural Resources permit for water removal before taking water from 
a lake, stream, or other natural water body. Comply with the Alaska Department of Fish and Game 
screening requirements for all water removal operations. 
 

7. Portable Changeable Message Board Signs. Furnish Changeable Message Signs when approved on 
a TCP. Display only messages approved on the TCP. Follow application guidelines in the ATM. 

 
8. Truck Mounted Attenuator (TMA). Adjust height to the correct elevation during usage and to a safe 

height for transporting. Do not use a damaged attenuator. Replace any damaged TMA at no expense 
to the Department. 

 
9. Vehicle Warning Lights. Use high intensity flashing strobe lights, oscillating beacons, or rotating 

beacons on vehicles that pass through any areas open to public traffic..  Vehicle hazard warning lights 
may supplement but are not permitted to be used instead of high intensity flashing strobe lights, 
oscillating beacons, or rotating beacons. 

 
643-3.05 AUTHORITY OF THE ENGINEER.  
 
When conditions adversely affect the public’s safety or convenience, the Contractor will receive an oral 
notice. A written notice will follow the oral notice according to Subsection 105-1.01. The notice will state the 
defect(s), the corrective action(s) required, and the time required to complete the corrective action(s). In no 
case will this time exceed 24 hours. If corrective action(s) are not completed within the specified time, the 
Engineer may immediately suspend work on the offending operations until the defect(s) are corrected. The 
Engineer may require outside forces to correct unsafe conditions. The cost of work by outside forces will 
be deducted from any monies due under the terms of this Contract. 
 
643-3.06 TRAFFIC PRICE ADJUSTMENT.  
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A Traffic Price Adjustment, under Item 643.0023.____, will be assessed for unauthorized lane closures or 
reductions. Unauthorized lane reductions will be assessed as one full lane closure, for each lane reduced 
without authorization 

Authorized lane closures/ reductions are those shown in the Contract, an approved TCP, or authorized in 
writing.  

Unauthorized lane closures/reductions include: unacceptably maintained roadways; work done without an 
approved TCP; work not done in conformance with the approved TCP; and non-conforming or out of place 
traffic control devices. Failure to install temporary Roadside Safety Hardware, when required according to 
the Contract or TCP, is also considered an unauthorized lane reduction. The Engineer will make the sole 
determination whether unauthorized lane reductions or closures are present. 

Should unauthorized conditions exist, the Engineer may verbally assess the Traffic Price Adjustment 
liquidated damages. The Engineer will provide written notification of unauthorized conditions after verbally 
assessing a Traffic Price Adjustment.  

Adjustment Rates are listed in Table 643-3. These rates are liquidated damages which represent highway 
user costs, based on Average Daily Traffic (ADT). The Engineer will use the rate shown for the current ADT 
for this project shown on the Plans, or if not shown on the Plans as published in the Regional Traffic Volume 
Report. The Traffic Price Adjustment will be calculated by multiplying the Adjustment Rate by the number 
of lanes closed/reduced by the minutes the unauthorized closure/reduction existed. 

Traffic delays greater than that allowed by the Contract will be considered work not done in conformance 
with the approved TCP. The number of minutes for the Traffic Price Adjustment will be calculated from the 
time delays exceeded the allowable delay to the time vehicles pass through the project within the allowable 
delay. 

 
TABLE 643-3 

  ADJUSTMENT RATES 
 

Published ADT 
Dollars/Minute of Unauthorized Lane 

Reduction or Closure 

Less than 1,000 $6 
1,000-4,999 $25 
5,000-9,999 $75 

10,000-29,999 $105 
30,000+ $150 

 
 
643-3.07 MAINTENANCE OF TRAFFIC DURING SUSPENSION OF WORK.  

Approximately one month before suspending work for the season, schedule a preliminary meeting with the 
Engineer and Maintenance & Operations to outline the anticipated roadway condition and the work 
expected to be completed before shutdown. Schedule a field review with the Department for winter 
maintenance acceptance. At the field review the Engineer will prepare a punch list for implementation 
before acceptance.  

To be relieved of winter maintenance responsibility, leave roads in the following condition:  

All Roads 
 
1. Make drainage structures functional without ponding of water on the travel surface. 
2. Install permanent or temporary Roadside Safety Hardware at locations where the existing safety 

hardware was removed and where the roadway has been realigned and the plans call for safety 
hardware to be installed. 
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3. Make sure all illumination and signals, including vehicle detectors, are in good working order. 
 

Paved Roads 
 
1. Replace areas of removed pavement with new permanent pavement, or temporary pavement when the 

bid schedule contains Item 401.0005.____. 
2. Install permanent pavement markings or painted interim pavement markings. 

 
Unpaved Roads 
 
1. Leave the roadway with a smooth and even surface. 
2. Properly Crown the roadbed surface for drainage. 

 
After the project is accepted for winter maintenance and until you are ordered to resume construction 
operations, the Department is responsible for maintaining the facility. The Department will accept 
maintenance responsibility only for portions of the work that are open to the public, as determined by the 
Engineer. The Department will not accept maintenance responsibility for incomplete work adjacent to 
accepted roads. The Contractor is responsible for maintaining all other portions of the work. The Engineer 
will issue a letter of “Acceptance for Winter Maintenance” that lists all portions of the work that the 
Department will maintain during a seasonal work suspension. The Contractor retains all contractually 
required maintenance responsibilities until receipt of this letter. 

If you suspend work due to unfavorable weather (other than seasonal) or due to your failure to correct 
unsafe conditions, carry out Contract provisions, or carry out the Engineer’s orders, you must bear all costs 
for traffic maintenance during the suspended period. 

When you resume work, replace or renew any work or materials lost or damaged during temporary use. If 
the Department caused damage during winter suspension, payment will be made for repairs by unit pay 
item or in accord with Subsection 109-1.05, Compensation for Extra Work. When the Engineer directs, 
remove any work or materials used in the temporary maintenance. Complete the project as though work 
has been continuous. 

643-3.08 CONSTRUCTION PHASING.  

Follow the construction phasing detailed in these provisions, the Special Provisions, and the Plans unless 
proposing alternative construction phasing that is approved by the Engineer. Alternative construction 
phasing shall provide the same or less restriction to vehicles and non-motorized traffic than those detailed 
in the Contract. 

Throughout the project, maintain the existing roadway, pedestrian walkway or route, and bicycle route or 
pathway configuration (such as the number of lanes and their respective widths) except for restrictions to 
traffic allowed in the Special Provisions or on the Plans, and addressed through approved TCPs. A 
restriction to traffic is any roadway surface condition, work operation, or traffic control setup that reduces 
the number of lanes or impedes traffic. Obtain an approved TCP before restricting traffic. 

Do not restrict traffic or shut down signals during the times listed in the Special Provisions. 

643-3.09 INTERIM PAVEMENT MARKINGS.  

Place permanent or interim pavement markings according to this Subsection, details shown on the Plans, 
approved TCPs, and Parts III and VI of the ATM before opening existing paved roadways, temporary paved 
roadways, detours, interim paving lifts, and roadways with seal coats and surface treatments for more than 
one continuous work shift. This work may include restriping the existing roadway before beginning 
construction, before seasonal suspension, and/or after seasonal suspension. 

Remove conflicting pavement markings according to Subsection 670-3.04, Paint Removal. Apply painted 
interim pavement markings according to Section 670.  
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Maintain all interim pavement markings for the duration of the approved TCP, including reapplication when 
necessary.  

Use only temporary raised pavement markers as interim pavement markings on final pavement surfaces. 
Completely remove and dispose of them when placing the final markings. Completely remove any residual 
adhesive that might misguide motorists. Phase construction to avoid routing traffic over conflicting markings 
for more than one continuous work shift. If traffic is routed over conflicting markings during a work shift, 
delineate the roadway with a complement of warning signs, channelizing devices, and flaggers as required 
by the ATM. 

Use only temporary raised pavement markers as interim markings on seal coat and surface treatment 
pavements. Install the markers according to the manufacturer’s instructions before applying the asphalt 
surface material and cover coat. Remove the vinyl protective covers after applying the asphalt pavement. 

On multicourse surface treatments, install the temporary raised pavement markers after applying the full 
width of the first layer of cover coat. Install the markers on each day's completed surface before removing 
the pilot car operations and allowing unescorted traffic on the surface treatment. 

643-3.10 LIGHTING FOR NIGHT WORK.  

Furnish, install, operate, maintain, move, and remove night time lighting to illuminate construction work 
areas for night work to a minimum intensity of 5 foot-candles when construction activities are within 15 feet 
of an open lane of traffic. Illuminate the work area and extend the lighting a minimum of 25 feet in advance 
and beyond the work area. Position light sources to not interfere with or impede traffic in any direction and 
not cause glare for motorists or spillover onto adjacent properties. Use balloon lighting to illuminate each 
flagging station to the minimum intensity. 

Provide the Engineer with one light meter that reports measured light intensity in foot-candles. Provide the 
Engineer instructions for operating the light meter. The light meter will be returned to the Contractor at the 
completion of night work.  
 
Install all post-mounted electroliers located within the clear zone, on MASH compliant breakaway bases. 
 
643-3.11 HIGH VISIBILITY GARMENTS.  

Ensure all workers within project limits wear outer garments that are highly visible and comply with the 
following requirements: 

1. Standards.  Use high visibility garments conforming to the requirements of ANSI/ISEA 107 (2015 
version or newer), Type R Class 2 or 3 for tops and Class E for bottoms.   

2. Labeling.  Use garments labeled in conformance with ANSI/ISEA 107 (2015 version or newer).   

3. Tops.  Wear high visibility vests, jackets, or coverall tops at all times.  

4. Bottoms.  Wear high visibility pants or coverall bottoms when required by the Contractor’s worksite 
hazard analysis.  

Condition.  Furnish and maintain all vests, jackets, coveralls, rain gear, hard hats, and other apparel in a 
neat, clean, and presentable condition. 
 
643-3.12 OVERSIZE AND OVERWEIGHT VEHICLES.  
 
Oversize and overweight equipment may be allowed within the project limits in accordance with 105-1.12 
and this subsection. 
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Permits shall be obtained from the Department’s Division of Measurement Standards & Commercial Vehicle 
Enforcement, for movements of oversize and overweight equipment outside of the project limits. Submit a 
copy to the Engineer. 

The following items are required of oversize or overweight vehicles or equipment: 

1. Truck and equipment headlights must be on at all times during vehicle use;  

2. A roof mounted flashing or rotating amber beacon, visible from 360 degrees, must be on during vehicle 
use; 

3. For overweight street legal vehicles, mount clearly visible oversize signs on front and rear of vehicle; 
and 

4. For oversize equipment and/or overweight non-street legal equipment, mount 16” X 16” warning flags 
on the outboard points, in addition to clearly visible oversize signs on front and rear of equipment.  

When oversize or overweight vehicles are used, submit a TCP meeting the requirements of 643-1.03 and 
the following additional requirements: 

1. Indicate the type, number, and frequency of oversize and overweight equipment. 

2. Limit haul unit speed to 10 mph when passing through any developed area or significant hazard. The 
Engineer is sole judge of what constitutes a developed area or significant hazard; 

3. Obey bridge load restrictions and all height restrictions on haul route; 

4. Maintain the haul route in a smooth and dust free condition. Remove all haul debris from the roadway 
and the surroundings; 

5. Maintain a minimum 12 foot lateral separation between the oversize or overweight vehicles and the 
public. Identify the traffic control devices for this separation in the TCP. If a minimum 12 foot lateral 
separation is not possible, oversize or overweight vehicles must come to a stop to allow traffic to pass. 

Reinstall all signs, signals, guardrail, and other safety features that were removed for the haul before 
opening the area to the public. If mailboxes were removed for the haul, reinstall mailboxes by the next day 
after the haul. 

643-4.01 METHOD OF MEASUREMENT.  
 
See Section 109 and as follows. Quantities will not be measured during winter suspension of work. 

Traffic Control Device Items that are installed, accepted, and operational will be measured by the number 
of units of each bid item shown on the Traffic Control Rate Schedule and as follows. Incomplete or 
unsatisfactory devices will not be measured. Items measured by the day are for each item per 24-hour 
period. 

1. Special Construction Signs. By the total area of legend-bearing sign panel, as determined under 
Subsection 615-4.01. Special Construction Signs will also be measured for each day of use under 
Construction Signs. 

2. Portable Barrier. By the linear foot placed according to the approved TCPs, for the initial placement 
and for each subsequent relocation when moved more than 10 feet in any direction.  

3. Temporary Crash Cushion and Temporary Guardrail Terminal. By each acceptably placed according 
to an approved TCP.  
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4. Interim Pavement Marking. By the linear foot for a single stripe 4 inches wide. Wider striping is 
measured in multiples of 4 inches. Centerline gaps are not deducted from measurements. Raised 
pavement markers, word, and symbols will be measured by each, complete in place. 

5. Flagging and Pilot Car. By the number of approved hours. Work done by the Worksite Traffic Supervisor 
will not be measured for payment. 

6. Street Sweeping. By the number of operated hours, approved by the Engineer. Work done by the 
Worksite Traffic Supervisor will not be measured for payment. 

7. Watering. By the 1,000 gallons (M-Gallon) of water applied. The Engineer may specify measurement 
by weight or volume. If by weight, convert to gallons at 8.34 pounds per gallon. If by volume, convert to 
gallons at 7.48 gallons per cubic foot. 

8. Traffic Price Adjustment. By the method described in 643-3.06. The Engineer will determine whether 
the roadway is opened to full use. 

9. Portable Changeable Message Board Sign. By the 24-hour period for each sign, as shown on an 
approved TCP and displaying a message noted on the approved TCP.  

10. Temporary Sidewalk Surfacing. By the square foot acceptably placed according to the nominal 
dimensions shown on an approved TCP. 

11. Temporary Guardrail. By the linear foot acceptably placed, including end treatments, according to an 
approved TCP. 

12. Longitudinal Channelizing Device. By the linear foot acceptably placed according to an approved TCP, 
for the initial placement, and for each subsequent relocation when moved more than 10 feet in any 
direction.  

13. Portable Chain Link Fence. By the linear foot along the face from center to center of posts, acceptably 
placed according to an approved TCP, for the initial placement, and for each subsequent relocation 
when moved more than 10 feet in any direction. 

643-5.01 BASIS OF PAYMENT.  
 
1. Traffic Maintenance. The contract price includes all resources required to provide the Worksite Traffic 

Supervisor, all required submittals under this Section, lighting for night work, and the maintenance of 
all roadways, approaches, crossings, intersections and non-motorized facilities, as required. This item 
also includes any Traffic Control Devices required but not shown on the bid schedule. 

Items required by the Contract that are not listed on the bid schedule or not included in other items are 
subsidiary to Item 643.0002.____ Traffic Maintenance, except the following: 

a. Traffic Price Adjustment 

b. Traffic maintenance setup items 

2. Traffic Control Device Items. The contract price includes all resources required to provide, install, 
maintain, move, and remove the specified devices. Warning lights, high-level warning devices, vertical 
panels, and sign supports required for traffic control devices are subsidiary. 

3. Permanent Construction Signs. The contract price includes all resources required to provide, install, 
maintain, and remove post mounted construction signs. 

4. Traffic Maintenance Setup Items.  
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a. Detour. If Item 643.0033.____, Detour is included in the bid schedule, the contract price includes 
all resources required to provide, install, maintain, and remove the detour shown on the Plans. All 
traffic control devices shown are subsidiary. 

b. Diversion. If Item 643.00XX.____, Diversion is included in the bid schedule, the contract price 
includes all resources require to provide, install, maintain, and remove the diversion shown on the 
Plans. All traffic control devices shown are subsidiary. 

5. Traffic Price Adjustment. If Item 643.0023.____, Traffic Price Adjustment, is shown on the bid schedule, 
the total value of this contract will be adjusted, for unauthorized lane reductions or closures, at the rates 
listed in Table 643-3. 

6. Traffic Control. Payment for Item 643.0025.____, Traffic Control, will be made at the unit rate value 
contained in the Traffic Control Rate Schedule shown in Table 643-4 for the accepted units of traffic 
control devices. 

Additional flagging associated with Change Order work will be paid according to Subsection 104-1.02 
Changes. 
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TABLE 643-4  
TRAFFIC CONTROL RATE SCHEDULE 

 
Traffic Control Device Pay Unit Unit Rate 

Construction Signs Each/Day $ 6.50 
Special Construction Signs Square Foot $ 31.00 
Type II Barricade Each/Day $ 3.30 
Type III Barricade Each/Day $ 11.00 
Traffic Cone Each/Day $ 1.10 
Tubular Marker Each/Day $ 1.10 
Drums Each/Day $ 3.30 
Temporary Guardrail Linear Foot $ 35.00 
Temporary Guardrail Terminal (Parallel) Each $ 4,500.00 
Portable Concrete or Steel F Shape Barrier (12.5 
foot standard length or $8/foot) Each $ 100.00 

Temporary Crash Cushion /non-redirective Water 
filled barrier (all required per end) Each $ 2,500.00 

Temporary Crash Cushion /non-redirective Sand 
filled Barrels (all required per end) Each $ 4,325.00 

Temporary Crash Cushion /Redirective Each $ 9,230.00 
Temporary Sidewalk Surfacing Square Foot $ 2.00 
Longitudinal Channelizing Device Linear Foot $ 1.00 
Portable Chain-Link Fence Linear Foot $ 5.00 
Flagger Hour $ 82.00 
Electronic Boards, Panels, and Signals 
Sequential Arrow Panel Each/Day $ 60.00 
Portable Changeable Message Board Sign Each/Day $ 210.00 
Cars and Trucks with driver 
Pilot Car (4x2 ½ ton truck, or any car)    Hour $ 128.00 
Watering  Truck – up to 4900 gallon capacity M-Gallon $ 40.00 
Watering Truck – more than 4900 gallon capacity M-Gallon $ 30.00 
Street Sweeping (Regenerative Sweeper, 
Vacuum Sweeper, Mechanical or Power Broom 
with vacuum)    

Hour $ 214.00 

40,000 GVW Truck with Crash Attenuator 
(Mobile) Hour $ 162.00 

40,000 GVW Truck with Crash Attenuator 
(Stationary) Hour $ 97.00 

Interim Pavement Markings     
Painted Markings Linear Foot $ 0.30 
Temporary Raised Pavement Markers Each $ 1.00 
Word or Symbol Markings Each $ 55.00 
Removal of Pavement Markings Linear Foot $ 1.25 

 

Traffic control devices required to delineate or shield fixed objects are subsidiary. Traffic control devices 
required to install permanent pavement markings are subsidiary. Traffic control devices required to 
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delineate or shield guardrail posts or non-crashworthy ends are subsidiary when required for failure to meet 
completion timelines in subsection 606-3.01. 

High visibility garments are subsidiary. 

Payment will be made under: 

PAY ITEM  
Item Number Item Description Unit 

643.0002.____ Traffic Maintenance LS 
643.0003.____ Permanent Construction Signs LS 

   
643.0023.____ Traffic Price Adjustment CS 

   
643.0025.____ Traffic Control CS 

   
643.0033.____ Detour LS 
643.00XX.____ Diversion LS 

 
SRM-38 04/01/2025 
 
------------------------------------------------------------------------------------------------------------------------------------------------ 
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SECTION 710 
 

FENCE AND GUARDRAIL 
 

STANDARD MODIFICATIONS 
 
710-2.04 METAL BEAM RAIL.  Replace the subsection with the following: 
 
1. W-Beam and Thrie-Beam Guardrail.  Meet AASHTO M 180, Class A, Type II.  

 
2. Box-Beam Guardrail.  Meet ASTM A500 Grade B.  

 
3. Symmetric and Asymmetric W-Thrie Beam Transition Section.  Meet AASHTO M 180, Class B, Type 

II. 
 
Galvanize the rail per AASHTO M 111 after fabrication. 
 
710-2.06 GUARDRAIL POSTS AND BLOCKOUTS.  Add the following: 
 
4. Transition Posts. Meet the section and length specified on the Plans.  Meet ASTM A992 or ASTM A709, 

Grade 50.   
 

5. Transition Blockouts. Meet the shape and dimensions shown on the Plans.  Meet ASTM A500, Grade 
B or Grade C. 

 
710-2.11 GUARDRAIL TERMINALS.  Replace the subsection with the following: 
 
W-beam shall meet requirements of AASHTO M 180, Class A, Type II. Box beam shall meet requirements 
of ASTM A500 Grade B or ASTM A501.  Galvanize after fabrication. 
 
Components made from rolled pressed and forged shapes, castings, plates, bars, and strips shall meet 
the coating requirements of AASHTO M 111. Galvanize after fabrication. 
 
All hardware or fasteners supplied shall meet the coating requirements of AASHTO M 232.  
 
Guardrail terminals shall be AASHTO MASH Test Level 3. 
 
1. W-Beam.  Provide one of the following terminal types, as shown on the Plans, for single-rail W-beam 

guardrail.  Design requirements: 31 in top of rail height, 8 in blockouts, W6x8.5 steel posts, 12 ft 6 in 
w-beam panels, and mid-span splice connection to run of rail. 

 
a. Parallel Terminals. Provide the RoadSystems, Inc. MASH MSKT W-Beam terminal with the 

following characteristics: 
 

(1) Length:  50 ft nominal effective length 
 

(2) End Offset:  0 ft to 2 ft (25:1 or flatter straight taper). Offset as shown on the Plans. 
 

b. Buried in Backslope Terminal. Provide terminals as shown on the Plans. 
 

2. Box Beam. Provide terminals, as shown on the Plans for box beam guardrail.  Design requirements: 
28 in top of rail height, designed for use with 6 in by 6 in by 3/16 in box beam.  

 
a. Parallel Terminals.  Provide terminals meeting the following: 
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(1) Length: 33 ft nominal effective length, or a minimum 18 ft of box beam rail and standard 3 in weak 
posts beyond the 1/8 in end tube rail, or as recommended by the manufacturer’s installation 
manual. 
 

(2) End Offset: 25:1 or flatter straight taper.  Offset end as shown on the Plans. 
. 

 
Add a new subsection: 
 
710-2.12 TRANSITION CONNECTION. 
1. Thrie Beam Terminal Connector.  Meet AASHTO M 180, Class B, Type II. 
2. Guardrail Connection Plate. Meet ASTM A709, Grade 50 
 
WAYDELICH CREEK GUARDRAIL REPLACEMENT MODIFICATION 8/11/26 
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