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Alaska Department of Environmental Conservation 
Village Safe Water Program 

PART 

REQUEST FOR PROPOSALS PACKAGE 
(Procurement per Article 3 of AS 36.30) A 

TABLE OF CONTENTS 
 
 

 

Form 25A270, Part A - Request for Proposals (RFP) Proposed Statement of Services 
"       " Part B - Submittal Checklist 
"       " Part C - Evaluation Criteria 
"       " Part D - Proposal Form 
 Certification of Eligibility (Ethics Act) 
Form 25A257, Pre-Audit Statement 
Form 25A269, Indemnification & Insurance 

Other:        

 

ISSUING OFFICE 

Agency Contact & Email .................... : Evan Patterson, Procurement Specialist, evan.patterson@alaska.gov  
Issue Date……………………………  :  6/22/2026 

PROJECT 

RFP NUMBER ........................................ : 26-VSW-MNT-053 
Project Numbers-State/Federal ............... : 26-VSW-MNT-053 
Project Site (City, Village, etc.) ................ : Minto, Alaska 
Project Title & Contract Description ........ : Minto Water Source Improvements 
The State of Alaska, Department of Environmental Conservation, Village Safe Water Program is issuing this RFP for a 
contractor to provide professional engineering services to evaluate and rehabilitate existing groundwater wells in Minto, 
Alaska per the recommended alternative in the Preliminary Engineering Report. 
 
Attachments: 
Offerors must contact the procurement officer to receive the attachments listed in Article B1 Administrative 
Requirements, section 1.29 Attachments. Attachments will be sent to offerors via ZendTo. 

SCHEDULE & PAYMENT 
Anticipated period for performance-Begin/End: 08/15/2026 through 12/31/2028 
 
Estimated amount of proposed contract:        

 Less than $200,000  $200,000 to $250,000  
 $250,000 to $500,000  $500,000 to $1,000,000  $1,000,000 or greater 

 
Proposed Method(s) of Payment:         Firm Fixed Price (FFP)  Time and Expense 

 

SUBMITTAL DEADLINE AND LOCATION 
OFFERORS ARE RESPONSIBLE TO ASSURE DELIVERY PRIOR TO DEADLINE (2 AAC 12.250). 

ONLY PROPOSALS RECEIVED PRIOR TO THE FOLLOWING DATE AND TIME WILL BE OPENED. 
DATE: 7/13/2026 Alaska Standard Time: 2:00 PM 
Email only directly to the address listed in the following return instructions:  (and person, if named). 
  
IMPORTANT NOTICE: If you downloaded this solicitation from the State’s Website, you must self-register with the 
procurement officer to receive subsequent addenda. Failure to register may adversely affect your proposal. It is the 
Offeror’s responsibility to ensure that he has received all addenda affecting this RFP. 

 
  

mailto:evan.patterson@alaska.gov
https://drop.state.ak.us/drop/about.php
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Return Instructions: 
If submitting a proposal via email, the technical proposal and cost proposal must be saved as separate PDF documents 
and emailed to john.mcdonald@alaska.gov as separate, clearly labeled attachments, such as “Vendor A – Technical 
Proposal.pdf” and “Vendor A – Cost Proposal.pdf” (Vendor A is the name of the offeror). The email must contain the RFP 
number in the subject line. 
 
The maximum size of a single email (including all text and attachments) that can be received by the state is 20mb 
(megabytes). If the email containing the proposal exceeds this size, the proposal must be sent in multiple emails that are 
each less than 20 megabytes and each email must comply with the requirements described above. 
 
Please note that email transmission is not instantaneous. Similar to sending a hard copy proposal, if you are emailing your 
proposal, the state recommends sending it enough ahead of time to ensure the email is delivered by the deadline for 
receipt of proposals. 
 
It is the offeror’s responsibility to contact the issuing agency at john.mcdonald@alaska.gov to confirm that the proposal 
has been received. The state is not responsible for unreadable, corrupt, or missing attachments. 
  

mailto:john.mcdonald@alaska.gov
mailto:john.mcdonald@alaska.gov
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 PART 

 
SELECTION PROCEDURE A 

 
1. Competitive Sealed Proposals will be evaluated by a committee (2 AAC 12, Article 4).  Evaluation of responses to 
criteria set forth in Part C results in a numerical score for each proposal.  Each criterion in Part C has an assigned weight 
for this RFP which demonstrates its relative importance.  The total of all weights is 100 (100%).   
 
2. Scoring of proposals will be accomplished as follows: 
 

2.1 Each Evaluator will individually read and rate each Offeror's response to each criterion described in Part C - 
Section I - Technical Proposal.  Ratings will be based solely on contents of proposal and in compliance with the 
Contracting Agency's standard Instructions for Evaluation Committee.   

 
2.2 After completion of individual ratings in Part C, Section 1, Technical Proposal, the Evaluation Committee will 
meet to discuss proposals.  Evaluators may then alter their ratings; however, any changes shall be based solely on 
the criteria set forth in Part C. 
 
2.3 After scoring Part C - Section I - Technical Proposal, criteria scores for Part C - Section II - Preferences, and 
Section III - Price (if applicable), will be calculated based on criteria descriptions. 

 
2.4 The total score for each Offeror will be obtained by summing the scores determined for each criterion in Sections 
I, II and III of Part C.  The order of ranking for negotiations shall be as follows:  highest scored Offeror will be ranked 
first, next highest scored second, and etcetera. 

 
3. Evaluators may discuss factual knowledge of, and may investigate Offerors' and proposed Subcontractors' prior work 
experience and performance, including projects referenced in proposal, available written evaluations, etcetera, and may 
contact listed references or other persons knowledgeable of a Contractor's and/or a Subcontractor's past performance.  
Factors such as overall experience relative to the proposed contract, quality of work, control of cost, and ability to meet 
schedules may be addressed.  If any issues of significant concern to the proposed contract are discovered, the Committee 
may: 
 

3.1 Provide written recommendations for consideration during contract negotiations; 
 

3.2 Conduct discussions in accordance with paragraph 4, below. 
 
4. The Committee may decide to conduct discussions (or "interviews") with responsible Offerors whose proposals are 
determined to be reasonably susceptible of being selected for award for the purpose of clarification to assure full 
understanding of, and responsiveness to, the solicitation requirements (AS 36.30.240 & 2 AAC 12.290).  Offerors selected 
by the Committee for discussions may be permitted to submit Best and Final Offers (BAFO) for final Committee Evaluation.  
After discussions and any BAFOs, Evaluators will determine the final scoring and ranking for contract negotiations by 
evaluating written and oral responses using only the criteria set forth in Part C of this RFP (2 AAC 12.260(b)). 
 
5. All Offerors will be advised of the Offeror selected for negotiation and, after completion of negotiations, a Notice of 
Intent to Award will be provided to all Offerors.  If contract negotiations are unsuccessful with Offeror(s) selected for 
negotiation, the Contracting Agency may either cancel the solicitation or negotiate with other Offerors in the order of ranking. 



 
rfp-a (January 2018) DOT&PF Form 25A270 Part A - RFP Page 4 of 5 

 PART 
NOTICES 

 
1. The Contracting Agency is an equal opportunity employer. A 
 
2. Copies of contract documents are attached to the RFP. 
 

General Conditions of the Professional Services Agreement are contained in the Small Procurement Standard Provisions 
Booklet, which is located on the Department’s website under “Procurement.”  
 

The General Conditions are the same for both Competitive Sealed Proposals and Small Procurements. 
 
3. Offerors are specifically advised that a contract shall not be in effect until a written agreement is executed by an 
authorized agent of the Contracting Agency.  The Contracting Agency shall not be liable for any cost incurred by an Offeror 
in response to this solicitation, including any work done, even in good faith, prior to execution of a contract and issuance of 
a Notice to Proceed. 
 
4. The Contracting Agency expressly reserves the right to waive minor informalities, negotiate changes or reject any 
and all proposals and to not award the proposed contract, if in its best interest. "Minor Informalities" means matters of form 
rather than substance which are evident from the submittal, or are insignificant matters that have a negligible effect on price, 
quantity, quality, delivery, or contractual conditions and can be waived or corrected without prejudice to other Offerors (2 
AAC 12.990). 
 
5. All proposals shall be open for public inspection (AS 36.30.230) after a Notice of Intent to Award is issued.  Offerors 
should not include proprietary information in proposals if such information should not be disclosed to the public.  Any 
language within a submittal purporting to render all or portions of a proposal confidential will be disregarded.  Proprietary 
information which may be provided after selection for contract negotiations will be confidential if expressly agreed to by the 
Contracting Agency (AS 36.30.230). 
 
6. Substitution for any personnel named in a proposal may result in termination of negotiations. 
 
7. If it is discovered that a selected Offeror is in arrears on taxes due the State of Alaska, a contract may not be awarded 
until the Alaska Department of Revenue approves the payment provisions for the contract. 
 
8. Offerors and proposed subcontractors shall be in compliance with the statutory requirements for Alaska 
business licensing and professional registrations included in the certification statement on Page 2 of Part D in this 
RFP package.  
 
9. PRICE COMPETITION:  Price cannot be an Evaluation Criterion in accordance with Article 3 of AS 36.30 for services 
that must be performed only by Architects, Engineers, Land Surveyors, or Landscape Architects (A/E, LS or LA)) licensed 
in the State of Alaska, UNLESS the provisions of AS 36.30.270(d) apply; i.e., unless the services required are repetitious in 
nature, and the nature and amount of services required are thoroughly defined by measurable and objective standards to 
reasonably enable firms or persons making proposals to compete with a clear understanding and interpretation of the 
services required.  If price is a factor, a majority of the evaluation committee must be registered in Alaska to perform 
architectural, engineering, or land surveying services. 
 
9.1 If the services performed do not require an A/E, LS or LA, then all Offerors including any A/E, LS or LA must provide 
Price Proposals in accordance with AS 36.30.270(b) and 2 AAC 12.260(c). 
 
10. An audit of the selected Offerors' and proposed Subcontractors' cost accounting systems and business records may 
be required to ascertain if systems are adequate for segregating contract costs; to establish a maximum allowable Indirect 
Cost Rate for the Agency's negotiator; and to investigate the accuracy of proposed labor rates and unit prices.  
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  PART 
  A 
 

11. Standard insurance provisions for Worker's Compensation, General and Automobile Liability, and Professional 
Liability are contained in DOT&PF Form 25A269, Indemnification and Insurance.  Coverages may be modified under 
very limited circumstances.  Offeror should not assume any modification of coverages. 

12. Professional Liability Insurance for the proposed contract:         is not required 
 is required as shown on DOT&PF Form 25A269. 

13. The proposed contract   will  will not be a Federally Assisted Program. If it will be an assisted 
program, then the Offeror shall insert the following notification in all subcontract solicitations for bids or proposals pertinent 
to this RFP: 
 
“In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 USC 2000d to 2000d-4 and Title 49, CFR, 
U.S. Department of Transportation (U.S. DOT), Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-
assisted programs of the U.S. DOT issued pursuant to such Act, in any Subcontract entered into pursuant to this RFP, 
Disadvantaged Business Enterprise firms will be afforded full opportunity to submit bids or proposals and will not be 
discriminated against on the grounds of race, color, sex, or national origin, in consideration for an award. 
 
14. Pre-proposal Conference:  None  As follows:   
 
 

15.  Special Notices: 
 15.1 MBE/WBE Preference: 
This procurement is funded in part or fully through federal grants or cooperative agreements. It is a national policy to award 
a fair share of contracts to Minority Firms and Women’s Business Enterprises through affirmative action. This solicitation 
incorporates a five point preference for all qualified minority firms and women’s business enterprises. 
 
 15.2 Site Visit: 
A pre-proposal inspection of the site is not scheduled. If offerors choose to visit the project site, they may contact the onsite 
coordinator Native Village of Minto (907) 798-7112 to schedule a site visit. Offerors shall direct all project questions to the 
procurement officer. The onsite coordinator and any other community members are not available for project questions. 
The department is not responsible for travel coordination or costs. 
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 PART 
SUBMITTAL CHECKLIST 

 

Offeror may use left margin to check off items when completed. B 

 
An Alaska Business License is required of Contractors who do business in Alaska at time of award (AS 36.30.210(e)). 
 
[ ] 1. Offerors must carefully review this RFP Package for defects and questionable material and become familiar with 

submittal requirements. Submit written comments to the address shown under "Submittal Deadline and Location" on 
page 1 of Part A - RFP. Substantive issues will be addressed in a written addendum to all RFP recipients on record. 
Failure to comply with directions may result in lower score and may eliminate a submittal from consideration. Protests 
based on alleged improprieties or ambiguities in a solicitation may be disallowed at the discretion of the Contracting 
Agency if the protest is not received in writing at least ten Agency work days prior to the Submittal Deadline (AS 
36.30.565). 

 
[ ] 2. Review Part A - RFP and the proposed Statement of Services and any other attached or referenced materials. If 

no Statement of Services is attached, telephone the Agency contact person identified on page 1 of Part A. 
 
[ ] 3. Review Part C - Evaluation Criteria. Read each criterion in light of the proposed Statement of Services. Note any 

project specific criteria which may have been added or any changes to standard criteria descriptions which may have 
been made. Be aware of the assigned weight for each criterion. If a weight is not entered for any criterion on Part C, 
notify the Agency contact person. Plan your proposal to address the applicable criteria. Criteria Responses shall not 
exceed the number of pages stated below. Note: If weight is applied to Criterion #11, MBE/WBE Preference, that box 
must be checked on page 1 of Part D, rfp-d. 

 
[ ] 4. Prepare a distinct Response for each criterion that has a weight more than zero. Failure to respond directly to 

any criteria weighted more than zero will result in an evaluation score of zero for that criteria. Any Responses to 
criteria weighted zero will be disregarded. Acceptable Responses must be specific and directly related to the 
Contracting Agency's proposed Statement of Services. Marketing brochures, federal SF330s, marketing resumes, 
and other non-project specific materials will be discarded without evaluation and should not be submitted. 

 
[ ] 5. Each criterion Response must be titled, numbered and assembled in the order in which the criteria are 

listed in Part C, so the criterion to which information applies shall be plainly evident. Material not so identified or 
assembled may be discarded without evaluation.  

 
[ ] 6. Price         is   is not an evaluation criterion for the proposed contract. 

 
If Price is a Criterion, prepare Billing Rates and/or Price Proposals as described in Criteria #12 and/or #13. 
 

 
[ ] 7. Complete all entries on Part D - Proposal Form. Note the statutory requirements for Alaska business licenses and 

professional registrations, and be sure to sign and date the Certification. Copies of licenses and registrations may be 
provided with submittal, and will not count in the requirements of #8 below. 

 
[ ] 8. Attach Criteria Responses (except any Billing Rates or Price Proposals) to Part D - Proposal Form. The 

maximum number of attached pages (each printed side equals one page) for Criteria Responses shall not exceed:  
See RFP Part C.  Attached page limit does not include the four-page Part D - Proposal Form, or any Billing Rates 
or Price Proposals. 
 
Criteria Responses shall be presented in 8-1/2" X 11" format, except for a minimal number of larger sheets (e.g., 
11" x 17") that may be used (e.g., for schedules). 
 
CAUTION: Criteria Responses which do not comply with the required page limit or presentation size, may result in 
disqualification. Further, small print or typeface that is difficult to read may negatively influence evaluation of your 
submittal and affect scoring for "Quality of Proposal." 
 

 
 

CHECKLIST IS CONTINUED NEXT PAGE 
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 PART 
 B 

[ ] 9. Cover Letter: 
Offerors must include a 1 page cover letter that provides a brief high level overview of the offerors firm. The cover 
letter must include a statement that the offeror meets Request for Proposal, Statement of Services, Appendix B, 
section 1.2 Minimum Requirements. 

 
[ ] 10. Parts A, B and C of Form 25A270 and the proposed Statement of Services shall not be returned to the 

Contracting Agency. Submittals shall consist of the following applicable items assembled as follows and in 
the order listed: 

 
[ ] 10.1 Completed Part D - Proposal Form (generally at least one copy with original signature) and Responses to all 

evaluation criteria -- except Billing Rates, Price Proposals – attached. 
 
[ ] 10.2 Number of copies of Part D (all pages) and Criteria Responses (except Billing Rates, and Price Proposals) 

required is:  1 PDF 
 

 
[ ] 10.3 If Billing Rates and/or Price Proposals are required, one PDF copy in accordance with the Part A Return 

Instructions. Each Billing Rates or Price Proposal must be signed and dated by the person who prepares it (may 
be different signatures for each Subcontractor). 

 
[ ] 10.4 N/A 
 
[ ] 10.5 N/A 
 
[ ] 10.6 CAUTION: If you replicate (other than by photocopy) Part D or any form in lieu of completing the forms provided 

by the Contracting Agency, provide a signed certification that lists such forms and attests that they are exact replicas 
of that issued by the Contracting Agency. Changed forms may result in rejection at the Contracting Agency's 
discretion. Any alteration – other than completion of the required entries – may be cause for rejection without recourse. 

 
[ ] 11. Deliver submittals in accordance with Part A - RFP. Proposals must be received prior to the specified date and 

time. Late proposals will not be opened (2 AAC 12.250). 



PART 
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EVALUATION CRITERIA 
Criteria with a weight of zero are not applicable and should be disregarded. If a weight is not indicated for 
any criterion, telephone the Agency Contact person identified at the top of page 1 of Part A - RFP. 

 
 

SECTION I – TECHNICAL PROPOSAL 
 

1. Project Understanding         1. Weight:15 
Page limit: 1 page 
 
Responses must demonstrate comprehension of the objectives and services for the proposed contract. Do not merely 
duplicate the Statement of Services provided with this RFP. Additionally, consider if the Statement of Services is sufficiently 
explicit; if expressed or implied schedules are attainable/economically feasible; and if the overall approach will achieve the 
desired outcome. Explain any issues identified and propose solutions. Define any assumptions made in formulating 
responses to the evaluation criteria described herein. Describe any identified or perceived risks that could negatively impact 
achievement of the stated or implied goals. 

 

2. Project Approach          2. Weight: 20 
Page limit: 1 page 

 
Responses must outline the methods for accomplishing the proposed contract objectives, or if the methodology is contained in 
the proposed Statement of Services address its adequacy. Describe your firm’s approach to executing and managing the 
project. Describe what, when, where, how, and in what sequence the work will be done. Explain if your firm is able to 
accomplish the project based on the department’s schedule in RFP Statement of Services, Appendix B, section 1.6 Project 
Schedule. Explain if any overtime would be needed to meet the department’s proposed schedule. 

 

3. Project Manager Experience        3. Weight:15 
Page limit: 3 pages 
 
Describe the qualifications and experience of the proposed Project Manager in all required aspects of the proposed project. In 
addition to an overall description, provide a list of relevant experiences. Depending upon the project scope of work, examples may 
include “Construction Administration,” “Construction Management,” “Design of Public Water System Infrastructure in Rural Alaska,” 
“Groundwater/Hydrogeology Study,” “Design of Wastewater Systems in Rural Alaska,” or any other relevant experience to the 
proposed contract. List each relevant experience and provide information outlined below for each. 

Experience 1. _________________________(fill in type of experience): 
a) Project title; 
b) Project description; 
c) Project start and end dates; 
d) Client name, telephone number and email address. 

 

4. Project Team Qualifications and Experience      4. Weight: 20 
Page limit: 8 pages 

Describe the qualifications and experience of the proposed project team that will directly work on the project. Identify each 
proposed team member and their role. Offerors must include all personnel acting in “responsible charge” (reference AS 
08.48) for all Architectural, Engineering, Land Surveying, and Landscape Architecture functions and provide their Alaska 
Professional Registration license number. 

 
Team Summary: Introduce the project team, including any sub consultants, by providing one or two paragraphs about each 
key team member, summarizing their qualifications and relevant project experience to the proposed contract work. Provide 
a chart that shows the organization structure and lines of authority of the project team. 

 
Offerors may provide resumes (2-page maximum per team member) for the project manager and key staff as an attachment 

C 
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that does not count towards the technical proposal page count. The resumes must only provide relevant project 
experience of the individual.   
 
List relevant experience for each team member utilizing the following format: 

 
Experience 1:____________________(name the type of experience, i.e. “construction management,” “construction administration,” 
“geotechnical investigation,” design of rural water/wastewater infrastructure,” etc.) 

a) Project title; 
b) Project description; 
c) Project start and end dates; 
d) Client name, telephone number and email address. 

 

5. Workload, Resources, and Quality Control      5. Weight: 15 
Page limit: 2 pages 

 
Describe the capacity of staff that will work on the project. Offerors may choose to provide a narrative description of personnel 
availability and/or provide a table that details the estimated availability of project staff who will work on the project.  Offerors 
may: (1) discuss current and potential time commitments of your proposed Project Staff to all clients and (2) demonstrate 
adequate support personnel, facilities and other resources to provide the services required.  
 
Include in your response a description of your firm’s quality control process and how this process has affected the quality of 
your deliverables. Use specific examples. 
 

6. Quality of Proposal         6. Weight: 10 
Page limit: N/A 

 
Offerors do not respond to this criterion. Committee members will rate this criterion based on their perception of the 
clarity, completeness and presentation of submittal. Note: This criterion is NOT used to evaluate color, graphics or other 
visual techniques except as they may detract from legibility.  

 
7. Custom Criteria – TBD         7. Weight: 0 
If no description is provided here, and if the weight is set at zero, offers may consider this criterion unused. 

 

8. Custom Criteria – TBD         8. Weight: 0 

If no description is provided here, and if the weight is set at zero, offers may consider this criterion unused 

 

C 
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SECTION II - PREFERENCES 
 
 

9. MBE/WBE Preference – 40 CRF §33.202     9. Weight: 5 
To be granted this preference: 

Offeror must claim the MBE/WBE Preference on page one of Part D Proposal Form. In claiming the MBE/WBE 
Preference on page one of Part D, the Offeror is certifying that they, or subcontractor(s) meet the following 
requirements per 40 CFR §33.202 and/or §33.203: 
In order to qualify for the Women’s Business Enterprises (WBE) or Minority Business Enterprises (MBE), the business must 
obtain certification from any of the following organizations: 

• United States Small Business Administration, 
• United States Department of Transportation, 
• Indian Tribal Governments, 
• State/local Governments, 
• Independent private organizations. 

 
To qualify for the federal Environmental Protection Association, Disadvantaged Business Enterprises program, an entity 
must be certified, and such certification must meet the criteria as stipulated in 40 CFR §33.202 and/or §33.203. If a 
subcontractor is used to meet the preference then the offeror claiming eligibility for this preference must pledge in their 
proposal that the eligible subcontractor will be guaranteed the proposed work. 

 
Offerors may provide their MBE/WBE certification number on the proposal form. If a certification number is not available 
then the offeror must provide a letter from the certifying agency verifying the offerors certification status within 10 days of 
the State’s request. 

 
MBE/WBE Preference will be scored: Rating x Number of Evaluators x Weight = Criterion Score. 

Rating will be as follows: 

MBE/WBE preference (i.e., a Rating of 5) will be assigned to the proposal of an Offeror who certifies (by claiming the 
preference on page one of Part D) that they are a MBE/WBE as described above. 

 
No MBE/WBE preference (i.e., a Rating of 0) will be assigned to the proposal of an Offeror who does not certify (by 
failure to claim the preference on page one of Part D) that it qualifies as a MBE/WBE as described above. 

 
No narrative response to this criterion is required within the Offeror’s Proposal.

C 
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SECTION III - PRICE 
 

 

See item #9, under Notices in Part A – RFP, regarding statutory and regulatory provisions about price competition and item 
#10.3, in Part B – Submittal Checklist, regarding procedure for submittal of Billing Rates and/or Price Proposals.  

CAUTION: Submittal of Offeror's or Subcontractor's "standard" rate schedules or other pricing documents which are not in 
required format will be non-responsive if they do not allow direct comparison with other responsive proposals. 

Rates and costs proposed by the Offeror selected for contract negotiations may be investigated for reasonableness and 
allowability in accordance with AS 36.30.400, .420 & .480, 2 AAC 12.550 and the contract cost principles in 48 CFR Part 
31. Unsupported rates and costs may be disallowed or result in termination of negotiations, or contract award. All proposed 
rates and the negotiated contract rates will be public information. 

 

10. Labor Billing Rates and Price Proposal      10. Weight: 0 
Labor billing rates and price proposal shall be submitted using the attached VSW Estimate Template (template). 
Subcontractor(s) shall also use this template. Offerors may request the Microsoft Excel version at any time. Otherwise, it 
will be provided with the Notice of Intent to Negotiate.  
 
The Department has pre-populated some fields as an example. The offeror is responsible for entering all rates, hours, 
personnel and sub-tasks. Offeror may insert columns in the task tabs to include more personnel. Offerors may insert more 
rows to add more sub-tasks. See below and template instruction tab for more information.  
Within the VSW Estimate Template, the following shall be evident: 

 
• Official Title and First and Last Name of each staff member (including subcontractor staff) working on the project. 
• The DCDL rate for each staff member.  
• The indirect cost rate for the Offeror. 
• The fee that will be applied to total DCDL costs and the basis by which this fee was tabulated based on the project 

schedule, size, duration, complexity, and special factors. 
• List each task and subtask that corresponds with the scope of work stated in this RFP. The Offeror shall list all 

subtasks they believe are required even if they’re not outlined in the scope of work. 
• The estimated number of hours each staff member will allocate towards each subtask. 
• If applicable, include any travel or other expense costs. 
• Total hours and cost for each task (subtotal) and total hours and cost for the project (total). Note that these quantities 

will be calculated automatically based on other populated fields within the VSW Estimate Template. 
• The fully loaded hourly rate for all staff who will work on the project. The fully loaded hourly rate shall include DCDL, 

indirect costs, and the DCDL-based fee. Fully loaded rates will be the basis for any work performed on a Time and 
Expense (T&E) basis. The fully loaded rates will be populated automatically based on the entries an Offeror makes for 
DCDL, the DCDL Fee Rate, and the Indirect Cost Rate. 

 
The Department anticipates that costs for all project phases will be identified upon contract execution. Price proposals for 
any additional contract amendments shall comply with this section. See Compensation, Appendix C, exhibit C-1 Methods 
of Payment for further information. 

Price is not an Evaluation Criterion and weights for both Criterion #12 and #13 shall be “0”. State of Alaska 
preferences are removed from this solicitation in accordance with AS 36.30.890 and 2 CFR 200.319(c). 

C 
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Alaska Department of Environmental Conservation 
Village Safe Water Program 

PART 

PROPOSAL FORM 
 

THIS FORM MUST BE THE FIRST PAGE OF PROPOSAL. Attach criteria responses as explained in Part B - 
Submittal Checklist. No transmittal letter or cover sheet will be used. D 
 

PROJECT 
Project Numbers-State/Federal .................... : 26-VSW-MNT-053 
Project Title .................................................. : Minto Water Source Improvements 
RFP No. ........................................................ : 26-VSW-MNT-053 

OFFEROR (CONTRACTOR) 
Contractor ..................................................... :  
 
Street ............................................................ :  
P.O. Box ....................................................... :  
City, State, Zip .............................................. :  
Alaska Business License Number  .............. :  
Federal Tax Identification No. ...................... :  
DOT&PF DBE Certification No. (if any) ....... :  
Individual(s) to sign contract ........................ :  
Title(s) .......................................................... :  
Type of business enterprise (check one) ..... : [   ]  Corporation in the state of . :   
[   ] Individual [   ] Partnership  [ ]  Other(specify) .................... :   
 

FEDERAL FUNDING PREFERENCES 
Check the applicable preferences that you claim for the proposed contract (reference Criteria 11, 12 & 13 in Part C): 
[   ] MBE / WBE Preference 

PROPOSED SUBCONTRACTOR(S) 
Service, Equipment, etc. Subcontractor & Office Location AK Business DOT&PF DBE 
  License No. Certification No. 
 
 
 
 
 
 
 
 

CERTIFICATIONS 
I certify: that I am a duly authorized representative of the Contractor; that this Submittal accurately represents capabilities 
of the Contractor and Subcontractors identified herein for providing the services indicated; and that the requirements of 
the Certifications on pages 2 through 4 of this Part D for 1) Alaska Licenses/Registrations, 2) Insurance, 3) Federal-Aid 
Contracts exceeding $100,000, 4) Cost and Pricing Data, 5) Trade Restrictions/Suspension/Debarment, 6) Foreign 
Contracting, 7) DBE Commitment, 8) Former Public Officer, 9) Telecom Prohibition, and 10) Clean Air Act – will be 
complied with in full. These Certifications are material representations of fact upon which reliance will be placed if the 
proposed contract is awarded. Failure to comply with these Certifications is a fraudulent act. The Contracting Agency is 
hereby authorized to request any entity identified in this proposal to furnish information deemed necessary to verify the 
reputation and capabilities of the Contractor and Subcontractors. This proposal is valid for at least ninety days. 
 
 
Signature ............ :   
Name ................. :  Date:  
Title .................... :  Telephone (voice):  
  (fax):  
  Email Address: 

 
 PART 
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CERTIFICATION FOR ALASKA BUSINESS LICENSES AND REGISTRATIONS 
 

Contractor and all Subcontractors shall comply with the following applicable requirements of Alaska Statutes: D 
 

1. Alaska Business License (Form 08-070 issued under AS 43.70) at the time contract is awarded as required by AS 36.30.210(e) 
for Contractor and all Subcontractors.  In accordance with Administrative Manual, Section 81.120, proof of application for an Alaska 
Business license will satisfy this requirement. Per AAM 81.120, acceptable evidence that the offeror possesses a valid Alaska business 
license consists of any one of the following: 

a.  Copy of the Alaska business license. 
b.  A canceled check that demonstrates payment for the Alaska business license fee. 
c.  A copy of the Alaska business license application with a receipt stamp from the State's business license office. 
d.  A sworn notarized affidavit that the bidder/offeror applied and paid for the Alaska business license. 
e.  Other forms of evidence acceptable to the Department of Law. 

 

2. Certificate of Registration for each individual to be in "responsible charge" (AS 08.48.341(11-14)) for Architecture, Engineering, 
Land Surveying, or Landscape Architecture (Form 08-2407 issued under AS 08.48.211) issued prior to submittal of proposal. Associates, 
consultants, or specialists under the supervision of a registered individual in "responsible charge" are exempt from registration 
requirements (AS 08.48.331). 
 

3. Certificate of Authorization for Corporations, Limited Liability Companies, and Limited Liability Partnerships for Contractors 
and Subcontractors for Architecture, Engineering, Land Surveying, or Landscape Architecture (Form 08-2407 issued under AS 
08.48.241). Entities offering to provide Architectural, Engineering or Land Surveying services do not need to be registered for such 
disciplines at the time proposal is submitted provided they obtain registration prior to contract award (AS 08.48.241). 
 

4. Certificate of Incorporation (Alaska firms) or Certificate of Authorization for Foreign Firm ("Out-of-State" firms). All corporations, 
regardless of type of services provided, must have one of the certificates (AS 10.06.218 and other sections of Title 10.06 - Alaska 
Corporations Code). 
 

5. Current Board of Director's Resolution for incorporated Contractors and incorporated Subcontractors for Architecture, 
Engineering, Land Surveying or Landscape Architecture (reference AS 08.48.241) that names the person(s) designated in "responsible 
charge" for each discipline. Such persons shall be licensed in Alaska and shall participate as project staff in the Contract/Subcontracts.  
 

6. All partners in a Partnership to provide Architectural, Engineering, Land Surveying, or Landscape Architecture must be legally 
registered in Alaska prior to submittal of proposal for at least one of those disciplines (AS 08.48.251) which the Partnership offers. 
 

7. Joint Ventures, regardless of type of services provided, must be licensed/registered in the legal name of the Joint Venture as used 
in this proposal (AS 43.70.020 and 43.70.110(4)). 
 

8. Contracts for Architecture, Engineering, Land Surveying, or Landscape Architecture may not be awarded to individuals, 
corporations or partnerships not in compliance, respectively, with the provisions of paragraph 2, 3, and 6, above (AS 36.90.100). 
 

For information about licensing, Offerors may contact the Alaska Department of Commerce, Community, and 
Economic Development, Division of Corporations, Business and Professional Licensing at P.O. Box 110806, 
Juneau, AK 99811-0806, or at Telephone (907) 465-2550, or at Internet address: 
https://www.commerce.alaska.gov/web/cbpl 
 

CERTIFICATION FOR INSURANCE 
Contractor will ensure that it and all Subcontractors have insurance coverage to effectuate the requirements of DOT&PF Form 25A269, 
Indemnification and Insurance. 
 
 

CERTIFICATION FOR FEDERAL-AID CONTRACTS EXCEEDING $100,000 
The individual signing this proposal certifies to the best of his or her knowledge and belief, that: 
 
(1) No federal appropriated funds have been paid, by or on behalf of the Contractor, to any person for influencing or attempting to 
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of 
any Federal contract, grant, loan, or cooperative agreement. 
 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the Contractor shall complete and 
submit Standard Form-LLL, Disclosure of Lobbying Activities, in accordance with its instructions. Any person who fails to file the required 
disclosure shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 
This certification is a material representation of fact upon which reliance will be placed if the proposed contract is awarded. Submission 
of this certification is a prerequisite for making or entering into the proposed contract imposed by Section 1352, Title 31, U.S. Code. The 
Contractor also agrees by submitting this proposal that Contractor shall require that the language of this certification be included in all 
lower tier subcontracts which exceed $100,000 and that all such Subcontractors shall certify and disclose accordingly. 
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CERTIFICATION – COST AND PRICING DATA 
In accordance with AS 36.30.400, any cost and pricing data submitted herewith, or in any future price proposals for the proposed contract, 
will be accurate, complete and current as of the date submitted and will continue to be accurate and complete during the performance of 
the contract, if awarded.  
 
The Contractor certifies that all costs submitted in a current or future price proposal are allowable In accordance with the cost principles 
of the Federal Acquisition Regulations of Title 48, Code of Federal Regulations (CFR), Part 31 and that the price proposal does not 
include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31. In addition, all known material 
transactions or events that have occurred affecting the firm’s ownership, organization and indirect costs rates have been disclosed.  
 

CERTIFICATION – TRADE RESTRICTIONS AND SUSPENSION AND DEBARMENT 
The individual signing this proposal certifies to the best of his or her knowledge that the Contractor and any subcontractors are in 
compliance with DOT&PF 25A262 Appendix A, General Conditions, Article A25 and Article A26. 
 

CERTIFICATION - FOREIGN CONTRACTING 
By signature on this solicitation, the offeror certifies that all services provided under this contract by the contractor and all subcontractors 
shall be performed in the United States.  If the offeror cannot certify that all work is being performed in the United States, the offeror must 
contact the Contracts Officer to request a waiver at least 10 days prior to proposal deadline. The offeror must provide with their submission 
a detailed description of the portion of work being performed outside the United States, where, by whom, and the reason the waiver is 
necessary.  Failure to comply with this requirement may cause the state to reject the bid or proposal as non-responsive, or cancel the 
contract. 
 

CERTIFICATION – DBE COMMITMENT 
For federal-aid projects with DBE goals: if the Contractor submits a utilization report that proposes to use certified DBE’s in the 
performance of work, the Contractor certifies that every effort will be made to meet or exceed the proposed percentage.  
 
In addition, the Contractor certifies that a Consultant Registration form shall be submitted to the DBE/Civil Rights Office for their firm and 
each subconsultant prior to award. 
 

CERTIFICATION – FORMER PUBLIC OFFICER 
Any proposer listing as a member of the proposer’s team a current public officer or a former public officer who has left state service within 
the past two years must submit a sworn statement from that individual that the Alaska Executive Branch Ethics Act does not prohibit his 
or her participation in this project.  If a proposer fails to submit a required statement, the proposal may be deemed nonresponsive or 
nonresponsible, and rejected, depending upon the materiality of the individual’s proposed position. 
 
The Ethics Act bars a public officer who leaves State service from representing, advising or assisting a person for compensation regarding 
a matter that was under consideration by the administrative unit in which the officer served, and in which the officer participated personally 
and substantially through the exercise of official action, for two years after leaving state service.  See AS 39.52.180(a).  “Public officer” 
includes a state employee, a member of a state board and commission, and a trustee of the Exxon Valdez Oil Spill Trust.  “Official action” 
means a recommendation, decision, approval, disapproval, vote, or other similar action or inaction.  Possible remedies for violating the 
bar include penalties against the former public officer and voiding the state grant, contract or lease in which the former public officer is 
involved. 
 
Additionally, former public officers may not disclose or use information acquired in the course of their official duties that could in any way 
result in a benefit to the former public officers or their families, if the information has not been disseminated to the public or is confidential 
by law, without appropriate authorization.  See AS 39.52.140. 
 
Each current or former public officer is responsible for determining whether he or she may serve in the listed capacity on this project 
without violating the Ethics Act.  A form that a former public officer may use to certify their eligibility is attached.  Current public officers 
may seek advice from their designated ethics supervisors concerning the scope and application of the Ethics Act.  Former public officers 
may, in writing, request advice from the Office of the Attorney General, Ethics Attorney concerning the application of the Ethics Act to 
their participation in this project.  It is the responsibility of the individual and the proposer to seek resolution in a timely manner of any 
question concerning the individual’s eligibility. 
 

PROHIBITION ON CERTAIN TELECOMMUNICATION AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT 
On projects using federal funds, the Contractor shall comply with the requirements of 2 CFR 200.216, as amended effective August 13, 
2020, Federal Register, Vol. 85, No. 157, 49506 - 49582, Prohibition on certain telecommunication and video surveillance services 
or equipment. 
 
By signature of this solicitation, the Contractor certifies the Contractor and subcontractors have not entered into a contract nor extended 
or renewed a contract to procure or obtain equipment, services, or systems that uses covered telecommunications equipment or services 
as a substantial or essential component of any system, or as critical technology as part of any system produced by: 
 

a. Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities). 
b. Hera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any 

subsidiary or affiliate of such entities). 
c. Any entity that the Secretary of Defense, in consultation with the Director of the National Intelligence or the Director of the Federal 

Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the government 
of a covered foreign country. 



rfp-d                                      (January 2018) DOT&PF Form 25A270  Part D - Proposal Form                          Page 4 of 5 
 

 
The Contractor shall further certify that it has complied the requirements of 2 CFR 200.216, as amended effective August 13, 2020, 
Federal Register, Vol. 85, No. 157, 49506- 49582 and that it will continue to do so throughout the term of the Contract. 
 

Clean Air Act 
The contractor and subcontractors shall comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act 
(42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal awarding agency and the Regional Office of the Environmental Protection Agency (EPA). 
 
 

https://www.govinfo.gov/link/uscode/42/7401
https://www.govinfo.gov/link/uscode/33/1251


RFP #____________________ 

 

Former Employee’s Certification of Eligibility 
Under the Alaska Executive Branch Ethics Act 

(AS 39.52.140, AS 39.52.180) 
 

I am a former employee of the State of Alaska and left state service within the last two years.  
My last position with the state was [job title] with the [name of state agency and administrative unit]. 
I propose to work on [describe state contract or other matter] on behalf of [name of current employer].  
This work will not involve any matter (a) that was under consideration by the state administrative unit 
that I served, and (b) in which I participated personally and substantially during my state service 
through the exercise of official action (“official action” means a recommendation, decision, approval, 
disapproval, vote, or other similar action or inaction).  I am therefore eligible to participate in this 
[contract or matter] under the Alaska Executive Branch Ethics Act.  I also understand that as a former 
public officer I may not disclose or use information acquired in the course of my official duties that 
could in any way result in a benefit to me or my family, if the information has not been disseminated 
to the public, or that is confidential by law, without appropriate authorization. 
 

I certify under penalty of perjury that the foregoing is true.  
 
 
Dated: ________________________, 20__, at __________, Alaska.  
 
 
 
_____________________________________  
[name of former state employee] 
 
 
STATE OF ALASKA  ) 
     ) ss. 
_______ JUDICIAL DISTRICT ) 
 

On this ______ day of ____________, 20__, [name of former state employee], whom I know 
to be the individual described in and who executed this certification, personally appeared before me 
and acknowledged that [s]he signed the certification as [her or his] free and voluntary act. 

 
IN WITNESS WHEREOF, I have placed my signature and affixed my official seal. 
 

_______________________________  
Notary Public in and for Alaska 
My commission expires: ___________ 
 
If no notary or other official (judge, magistrate, U.S. postmaster or municipal clerk) is available, omit the notary 
certificate and include the following statement in the text:  A notary or other official empowered to administer 
oaths is unavailable. 
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PROFESSIONAL 
SERVICES AGREEMENT 

Agreement No: 26-VSW-MNT-053 
 IRIS Program No: N/A 
 Federal Project No: N/A 

  

Project Title: Minto Water Source Improvements 
 

To this Agreement between THE STATE OF ALASKA, DEPARTMENT OF ENVIRONMENTAL CONSERVATION, 
VILLAGE SAFE WATER PROGRAM 
 
hereafter the CONTRACTING AGENCY, and  
 
hereafter the CONTRACTOR, effective on the last date executed by its parties, in consideration of the terms, conditions 
and promises of Articles 1 through 7 in this document, the parties hereby agree. 

CONTRACTOR 
 
 
 Signature:    Signature:    
 Name:       Date Name:  Date 
 Title:       Title:  
 

CONTRACTING AGENCY 
 
 Contract Manager Contracting Officer 
 
 
 Signature:    Signature:    
 Name:  Date Name:  Date 
 Title:  Title: Procurement Specialist 
 

ARTICLE 1 - PURPOSE 
 

1.1 The purpose of this contract is for the contractor to provide professional engineering services to evaluate and 
rehabilitate existing groundwater wells in Minto, Alaska per the recommended alternative in the Preliminary 
Engineering Report. See Appendix B Statement of Services for more information. 

 

ARTICLE 2 - COMPENSATION 
 

2.1 The maximum amount payable under this Agreement as set out in Appendix C, shall not exceed: 
 
 $ 
 

ARTICLE 3 - PERIOD OF PERFORMANCE 
 

3.1 CONTRACTOR shall commence services under this Agreement as authorized by written Notice(s) to Proceed and 
shall complete the services in accordance with any time schedule required by Appendices.  This Agreement is of no force 
or effect until executed by the CONTRACTOR and the CONTRACTING AGENCY and no services shall be undertaken 
or performed until a Notice to Proceed is issued. 
 
3.2 The Period of Performance under this Agreement shall end: 12/31/2028 
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ARTICLE 4 - APPENDICES 
 

4.1 The following Appendices are attached to this document and incorporated herein: 
 
Appendix Title Date Prepared No. Pages 
 

A General Conditions, Form 25A262   
B Statement of Services      
C Compensation, Form 25A280, plus Exhibits:     
D Indemnification & Insurance, Form 25A269, plus Certificates of   

Insurance (for the prime CONTRACTOR)          
E Certification of Compliance   
F Contractor’s Proposal   

ARTICLE 5 - CONTRACTING AGENCY DATA 
 

 Office Address 
 
 Street: 555 Cordova Street Appeals Officer: Commissioner, 
 PO Box:        DEC 
 City, State, Zip: Anchorage, AK 99501 Authorization: AS 46.07.040 
 Phone-Voice: (907) 269-7674 
 Phone-FAX:       Funding Source: Federal      
 Email:    evan.patterson@alaska.gov    
        
 

   State  IHS     

          EPA  Other:  ______________ 
    

 (Check all that apply)       

ARTICLE 6 - CONTRACTOR DATA 
 

 Manager:  Alaska Business License No.:  
 Title:  Federal Tax Identification No.:  
 
 Office Address Type of Firm 
 
 Street:   Individual  Partnership 
 PO Box:       
 City, State, Zip:   Corporation in state of:       
 Phone-Voice:  
 Phone-FAX:   Other (specify):  
 Email:           

ARTICLE 7 - SUBCONTRACTORS 
 

7.1 CONTRACTOR shall perform all professional services required under this Agreement except as may be performed 
by the Subcontractors listed below or as may be allowed under Appendix A, Article A19. 
 
Service or Engineering Discipline Subcontractor 
 
 
            
            
            
            
            
            
            

 

mailto:evan.patterson@alaska.gov
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GENERAL CONDITIONS 
APPENDIX A 

PSA No:26-VSW-MNT-053 
Date Prepared:6/22/2026 

 
 INDEX 
 
Article Number and Title 
A1 Definitions 
A2 Information and Services from Others 
A3 Hold Harmless 
A4 Insurance 
A5 Occupational Safety and Health 
A6 Equal Employment Opportunity 
A7 Payments to the CONTRACTOR 
A8 Changes 
A9 Audits and Records 
A10 CONTRACTING AGENCY Inspections 
A11 Termination or Suspension 
A12 Officials Not to Benefit 
A13 Independent CONTRACTOR 
A14 Proselytizing 
A15 Covenant against Contingent Fees 
A16 Precedence of Documents 
A17 Endorsement on Documents 
A18 Ownership of Work Products 
A19 Subcontractors Successors and Assigns 
A20 Claims and Disputes 
A21 Extent of Agreement 
A22 Taxes 
A23 Governing Law 
A24 Federal Aid Certification (Highways) 
A25 Trade Restrictions 
A26 Suspension and Debarment 
A27 Additional Provisions 
 
 ARTICLE A1 
 DEFINITIONS 
 
A1.1 Additional or Extra Services – Services, work 
products or actions required of the CONTRACTOR above 
and beyond provisions of the Agreement. 
 
A1.2 Agreement – This Professional Services 
Agreement and its appendices that outline the terms and 
conditions regarding Contractor’s services during the 
authorized period of performance. 
 
A1.3 Amendment – A written change to this Agreement. 
 
A1.4 Change – A revision in services, complexity, 
character, or duration of the services or provisions of this 
Agreement. 
 
A1.5 Commissioner – Commissioner of DEC. 
 
A1.6 CONTRACTING AGENCY – The Department of 
Environmental Conservation (DEC). 
 
A1.7 Contracting Officer – The individual or a duly 
appointed successor designated as the official 

representative to administer contracts for the 
CONTRACTING AGENCY. 
 
A1.8 CONTRACTOR – The firm (person or any 
business combination) providing services. 
 
A1.9 Contractor's Manager – The CONTRACTOR's 
representative in responsible charge of the project(s) and 
directly answerable for the required services. 
 
A1.10 Contract Manager – CONTRACTING AGENCY’s 
representative and the CONTRACTOR’s primary point of 
contract with the CONTRACTING AGENCY. 
 
A1.11 Contracts Officer – CONTRACTING AGENCY’s 
representative within the Contracts/Professional Services 
section.  
 
A1.12 Funding Agency – An agency of a Federal, State, 
Political subdivision, or Local Government which 
furnishes funds for the CONTRACTOR's compensation 
under this Agreement and which may have established 
regulations and requirements binding upon the 
CONTRACTING AGENCY and the CONTRACTOR. 
 
A1.13 Notice to Proceed (NTP) – Written authorization 
from the CONTRACTING AGENCY to the 
CONTRACTOR to provide all or specified services in 
accordance with an existing Agreement. 
 
A1.14 Statement of Services – Services and work 
products required of the CONTRACTOR by this 
Agreement. 
 
A1.15 Subcontractor – CONTRACTOR engaged to 
provide a portion of the services by subcontract with the 
firm which is a party to this Agreement. 
 
 ARTICLE A2 
 INFORMATION AND SERVICES FROM OTHERS 
  
A2.1 The CONTRACTING AGENCY may, at its election 
or in response to a request from the CONTRACTOR, 
furnish information or services from other contractors. If, 
in the CONTRACTOR's opinion, such information or 
services is inadequate, the CONTRACTOR must notify 
the CONTRACTING AGENCY of the specific service or 
material deemed inadequate and the extent of the 
inadequacy prior to use in the performance of this 
Agreement. The CONTRACTING AGENCY will then 
evaluate and resolve the matter in writing. Unless so 
notified by the CONTRACTOR, the CONTRACTING 
AGENCY may assume the information or services 
provided are adequate. 
 
 ARTICLE A3 
 HOLD HARMLESS 
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A3.1 See Appendix D, "Indemnification and Insurance”. 

 
ARTICLE A4 

 INSURANCE 
 
A4.1 See Appendix D, "Indemnification and Insurance". 
 
 ARTICLE A5 
 OCCUPATIONAL SAFETY AND HEALTH 
 
A5.1 The CONTRACTOR and its Subcontractors shall 
observe and comply with the Federal Occupational Safety 
and Health act of 1970 and with all safety and health 
standards promulgated by the Secretary of Labor under 
authority thereof and with all State of Alaska Occupational 
Safety and Health Laws and regulations. 
 
 ARTICLE A6 
 EQUAL EMPLOYMENT OPPORTUNITY 
 
A6.1 The CONTRACTOR shall comply with the 
following applicable laws and directives and regulations 
of the CONTRACTING AGENCY which effectuate them; 
all of which are incorporated herein by reference: 
 

Title VI of Federal Civil Rights Act of 1964; 
 

Federal Executive Order 11625 (Equal Employment 
Opportunity); 

 
Title 41, Code of Federal Regulations, Part 60 (Equal 
Employment Opportunity); 

 
Title 49 Code of Federal Regulations, Part 21 
(Discrimination); 

 
Title 49, Code of Federal Regulations, Part 26 
(Minority Business Enterprises); 

 
Office of Management and Budget (OMB) circular 
102, Attachment O (Procurement Standards); 

 
Alaska Statute (AS) 18.80.200-300 (Discrimination). 

 
A6.2 The CONTRACTOR may not discriminate against 
any employee or applicant for employment because of 
race, religion, color, national origin, age, physical 
disability, sex, or marital status, change in marital status, 
pregnancy or parenthood when the reasonable demands 
of the position do not require distinction on such basis. 
The CONTRACTOR shall take affirmative action to insure 
that applicants are employed and that employees are 
treated during employment without regard to their race, 
religion, color, national origin, age, physical disability, sex, 
or marital status. This action must include, but need not 
be limited to, the following: employment, upgrading, 
demotion, transfer, recruitment or recruitment advertising, 
layoff or termination, rates of pay or other forms of 
compensation, and selection for training including 
apprenticeship. The CONTRACTOR shall post in 
conspicuous places, available employees and applicants 
for employment, notices setting out the provisions of this 
paragraph. 
 

A6.3 The CONTRACTOR shall state, in all solicitations 
or advertisements for employees to work in performance 
of this Agreement, that it is an equal opportunity employer 
and that all qualified applicants will receive consideration 
for employment without regard to race, religion, color, 
national origin, age, physical disability, sex, or marital 
status. 
 
A6.4 The CONTRACTOR shall send to each labor 
union or representative or workers with which the 
CONTRACTOR has a collective bargaining Agreement or 
other contract or understanding a notice advising the 
labor union or workers' representative of the 
CONTRACTOR's commitments under this article and 
post copies of the notice in conspicuous places available 
to all employees and applicants for employment. 
 
A6.5 In the event the CONTRACTOR subcontracts any 
part of the services to be performed under this 
Agreement, the CONTRACTOR agrees to make good 
faith efforts to utilize Disadvantaged Business 
Enterprises, to affirmatively solicit their interest, capability 
and prices and to furnish documentation of the results of 
all such direct contacts on forms provided by or 
acceptable to the CONTRACTING AGENCY. 
 
A6.6 The CONTRACTOR shall make, keep and 
preserve such records necessary to determine 
compliance with equal employment opportunity 
obligations and shall furnish required information and 
reports. All records must be retained and made available 
in accordance with Article A9, Audits and Records. 
 
A6.7 The CONTRACTOR shall include the provisions of 
this article in every contract, and shall require the 
inclusion of these provisions in every contract entered into 
by any of its Subcontractors, so that these provisions will 
be binding upon each Subcontractor. 
 
 ARTICLE A7 
 PAYMENTS TO THE CONTRACTOR 
 
A7.1 Payments shall be based on approved 
CONTRACTOR's invoices submitted in accordance with 
this article and the provisions of Appendix C. The sum of 
payments shall not exceed allowable compensation 
stated in Notice(s) to Proceed and no payments shall be 
made in excess of the maximum allowable total for this 
Agreement. 
 
A7.2 The CONTRACTING AGENCY will exert every 
effort to obtain required Funding Agency approvals and to 
issue authorizations in a timely manner. CONTRACTOR 
shall not perform any services without a Notice to Proceed 
therefore. Accordingly, the CONTRACTING AGENCY will 
not pay the CONTRACTOR for services or associated 
reimbursable costs performed outside those which are 
authorized by a Notice to Proceed. 
 
A7.3 CONTRACTOR's invoices shall be submitted 
when services are completed or monthly, for months 
during which services are performed, as applicable, in a 
format provided by or acceptable to the CONTRACTING 
AGENCY. 
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A7.4 In the event items on an invoice are disputed, 
payment on those items will be held until the dispute is 
resolved. Undisputed items will not be held with the 
disputed items. 
 
A7.5 The CONTRACTOR shall submit a final invoice 
and required documentation within 90 days after final 
acceptance of services by the CONTRACTING AGENCY. 
The CONTRACTING AGENCY will not be held liable for 
payment of invoices submitted after this time unless prior 
written approval has been given. Total payment of all 
Subcontractors and satisfactory compliance with Article 
A22, Taxes, are conditions precedent to final payment. 
 
 ARTICLE A8 
 CHANGES 
 
A8.1 Changes (including "Supplemental Agreements") 
in the period of performance, general conditions, 
statement of services, or other provisions established by 
this Agreement may be made by written Amendment only. 
If such changes cause an increase or a decrease in the 
CONTRACTOR's cost, an equitable adjustment shall be 
made and specified in the Amendment. The 
CONTRACTOR shall not perform any additional or extra 
services prior to receiving a fully executed copy of an 
Amendment and a Notice to Proceed, except as the 
CONTRACTOR may be directed under the provisions of 
Article A20, Claims and Disputes. 
 
A8.2 If at any time the CONTRACTING AGENCY 
through its authorized representatives, either verbally or 
in writing, requests or issues instructions for Additional or 
Extra Services or otherwise directs actions which conflict 
with any provision of this Agreement, the CONTRACTOR 
shall, within 30 days of receipt and prior to pursuing such 
instructions, so notify the CONTRACTING AGENCY in 
writing, and to the extent possible, describe the services 
and estimated cost of any Additional or Extra Services. 
The CONTRACTING AGENCY will then evaluate and, if 
appropriate, negotiate an Amendment. Unless so notified 
by the CONTRACTOR, the CONTRACTING AGENCY 
will conclude such instructions have not changed any 
provisions of this Agreement nor require additional 
compensation. No additional payments shall be made to 
the CONTRACTOR without such notice. 
 
  

ARTICLE A9 
 AUDITS AND RECORDS 
 
A9.1 The CONTRACTOR shall maintain records of 
performances, communications, documents, 
correspondence and costs pertinent to this Agreement 
and the Funding or CONTRACTING AGENCY's 
authorized representatives shall have the right to examine 
such records and accounting procedures and practices. 
 
A9.2 The Funding or CONTRACTING AGENCY's 
authorized representatives shall have the right to examine 
all books, records, documents and other data of the 
CONTRACTOR related to the negotiation, pricing and 
performance of this Agreement and any modification or 

change for the purpose of evaluating the accuracy, 
completeness and currency of the data submitted. The 
right of examination shall extend to all documents 
necessary to permit adequate evaluation of the data, 
computations and projections used. 
 
A9.3 The materials described in this article shall be 
made available at a business office of the CONTRACTOR 
at all reasonable times for inspection, audit or 
reproduction, for a minimum of 3 years from the date of 
any resulting final settlement. 
 
A9.3.1 If this Agreement is completely or partially 
terminated, records relating to the services terminated 
shall be made available for a minimum of three (3) years 
from the date of any termination or resulting final 
settlement, whichever is later. 
 
A9.3.2 Records which relate to appeals under Article 
A20, Claims and Disputes, or litigation or the settlement 
of Claims arising out of the performance of this 
Agreement shall be made available until such appeals, 
litigation or Claims have been concluded.* 
 
 ARTICLE A10 
 CONTRACTING AGENCY INSPECTIONS 
 
A10.1 The CONTRACTING AGENCY has the right to 
inspect, in the manner and at reasonable times it 
considers appropriate during the period of this 
Agreement, all facilities and activities of the 
CONTRACTOR as may be engaged in the performance 
of this Agreement. 
 
 ARTICLE A11 
 TERMINATION OR SUSPENSION 
 
A11.1 This Agreement may be terminated by either party 
upon 10 days written notice if the other party fails 
substantially to perform in accordance with its terms 
through no fault of the party initiating the termination 
(default termination). If the CONTRACTING AGENCY 
terminates this Agreement, the CONTRACTING 
AGENCY will pay the CONTRACTOR a sum equal to the 
percentage of work completed that can be substantiated 
in whole or in part either by the CONTRACTOR to the 
satisfaction of the CONTRACTING AGENCY or by the 
CONTRACTING AGENCY. If the CONTRACTING 
AGENCY becomes aware of any non-conformance with 
this Agreement by the CONTRACTOR, the 
CONTRACTING AGENCY will give prompt written notice 
thereof to the CONTRACTOR. Should the 
CONTRACTOR's services remain in non-conformance, 
the percentage of total compensation attributable to the 
nonconforming work may be withheld. 
 
A11.2 The CONTRACTING AGENCY may at any time 
terminate (convenience termination) or suspend this 
Agreement for its needs or convenience. In the event of a 
convenience termination, or suspension for more than 3 
months, the CONTRACTOR will be compensated for 
authorized services and authorized expenditures 
performed to the date of receipt of written notice of 
termination or suspension plus reasonable expenses. No 
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fee or other compensation for the uncompleted portion of 
the services will be paid except for already incurred 
indirect costs which the CONTRACTOR can establish 
and which would have been compensated for over the life 
of this Agreement, but because of the termination or 
suspension would have to be absorbed by the 
CONTRACTOR without further compensation. 
 
A11.3 If federal funds support this Agreement, settlement 
for default or convenience termination must be approved 
by the Funding Agency. 
 
 
A11.4 In the event of termination or suspension, the 
CONTRACTOR shall deliver all work products, reports, 
estimates, schedules and other documents and data 
prepared pursuant to this Agreement to the 
CONTRACTING AGENCY. 
 
 ARTICLE A12 
 OFFICIALS NOT TO BENEFIT 
 
A12.1 No member of or delegate to Congress, United 
States Commissioner or other officials of the Federal, 
State, Political subdivision or Local Government shall be 
admitted to any share or part of this Agreement or any 
benefit to arise therefrom. 
 
 ARTICLE A13 
 INDEPENDENT CONTRACTOR 
 
A13.1 The CONTRACTOR and its agents and 
employees shall act in an independent capacity and not 
as officers or agents of the CONTRACTING AGENCY in 
the performance of this Agreement except that the 
CONTRACTOR may function as the CONTRACTING 
AGENCY's agent as may be specifically set forth in this 
Agreement. 
 
A13.2 Any and all employees of the CONTRACTOR, 
while engaged in the performance of any work or services 
required by the CONTRACTOR under this Agreement, 
shall be considered employees of the CONTRACTOR 
only and not of the CONTRACTING AGENCY and any 
and all Claims that may or might arise under the Worker's 
Compensation Act on behalf of said employees, while so 
engaged and any and all Claims made by a third party as 
a consequence of any negligent act or omission on the 
part of the CONTRACTOR's employees, while so 
engaged on any of the services to be rendered herein, 
shall be the sole obligation and responsibility of the 
CONTRACTOR. 

A13.3 This Agreement will be declared null and void 
should the CONTRACTING AGENCY determine that by 
Internal Revenue Service definitions the CONTRACTOR 
is an employee of the CONTRACTING AGENCY. 
 
 ARTICLE A14 
 PROSELYTIZING 
 
A14.1 The CONTRACTOR agrees that it will not engage 
on a full or part time basis, during the period of this 
Agreement, any person or persons who are or have been 
employed by the CONTRACTING AGENCY during the 
period of this Agreement or during the 90 days 
immediately preceding the date of this Agreement except 
those who have been regularly retired or approved in 
writing by the CONTRACTING AGENCY. 
 
 ARTICLE A15 
 COVENANT AGAINST CONTINGENT FEES 
 
A15.1 The CONTRACTOR shall comply with the 
Copeland "Anti-Kickback" Act (18 USC 874) as 
supplemented in Federal Department of Labor 
regulations (29 CFR, part 3), which are incorporated by 
reference and made a part of this Agreement. 
 
A15.2 The CONTRACTOR warrants that it has not 
employed or retained any organization or person, other 
than a bona fide employee, to solicit or secure this 
Agreement and that it has not paid or agreed to pay any 
organization or person, other than a bona fide employee, 
any fee, commission, percentage, brokerage fee, gift or 
other consideration contingent upon or resulting from the 
award or making of this Agreement. For breach or 
violation of this warranty, the CONTRACTING AGENCY 
has the right to annul this Agreement without liability or, in 
its discretion, to deduct from the allowable compensation 
the full amount of such commission, percentage, 
brokerage or contingent fee. 
 
A15.3 The CONTRACTING AGENCY warrants that the 
CONTRACTOR or the CONTRACTOR's representative 
has not been required, directly or indirectly as an express 
or implied condition in obtaining or carrying out this 
Agreement, to employ or retain, or agree to employ or 
retain, any organization or person or to make a 
contribution, donation or consideration of any kind. 
 
 ARTICLE A16 
 PRECEDENCE OF DOCUMENTS 
 
A16.1 Components of this Agreement shall stand and 
prevail in the following order: Agreement over General 
Conditions; General Conditions over Statement of 
Services: Statement of Services over Basis of 
Compensation; Basis of Compensation over any 
appendices beyond Appendix C. 
 
A16.2 If a "Request for Proposal" (RFP) and/or a 
proposal are appended to this Agreement, the 
components described in paragraph A16.1 shall stand 
and prevail over the proposal and the proposal over the 
RFP. 
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ARTICLE A17 
 ENDORSEMENT ON DOCUMENTS 
 
A17.1 Endorsements and professional seals, if 
applicable, must be included on all final drawings, 
specifications, cost estimates and reports prepared by the 
CONTRACTOR. Preliminary copies of such documents 
submitted for review must have seals affixed without 
endorsement (signature). 
 
 ARTICLE A18 
 OWNERSHIP OF WORK PRODUCTS 
 
A18.1 Work products produced under this Agreement, 
except items which have pre-existing copyrights, are the 
property of the CONTRACTING AGENCY. Payments to 
the CONTRACTOR for services hereunder include full 
compensation for all work products produced by the 
CONTRACTOR and its Subcontractors and the 
CONTRACTING AGENCY shall have royalty free non-
exclusive and irrevocable right to reproduce, publish, or 
otherwise use, and to authorize others to use, such work 
products. 
 
A18.2 Should the CONTRACTING AGENCY elect to 
reuse work products provided under this Agreement for 
other than the original project and/or purpose, the 
CONTRACTING AGENCY will indemnify the 
CONTRACTOR and its Subcontractors against any 
responsibilities or liabilities arising from such reuse. 
Additionally, any reuse of design drawings or 
specifications provided under this Agreement must be 
limited to conceptual or preliminary use for adaptation and 
the original CONTRACTOR's or Subcontractor's 
signature, professional seals and dates removed. Such 
reuse of drawings and specifications, which require 
professional seals and dates removed, will be signed, 
sealed and dated by the professional who is in direct 
supervisory control and responsible for all adaptation. 
 
 ARTICLE A19 
 SUBCONTRACTORS, SUCCESSORS AND ASSIGNS 
 
A19.1 The CONTRACTING AGENCY must concur in 
the selection of any person or firm that may be engaged 
in performance of this Agreement to provide negotiable 
professional or technical services, products, etc., (vs. 
commodity items available to the general public in stores 
at market prices). 
 
A19.2 If this Agreement includes named firms or 
individuals, then such firms or individuals shall be 
employed for the designated services, unless the 
Agreement is changed by Amendments. 
 
A19.3 The CONTRACTOR shall not assign, sublet or 
transfer any interest in this Agreement without the prior 
written consent of the CONTRACTING AGENCY. 
 
A19.4 The CONTRACTOR binds itself, its partners, its 
Subcontractors, assignees and legal representatives to 
this Agreement and to the successors, assignees and 
legal representatives of the CONTRACTING AGENCY 
with respect to all covenants of this Agreement. 
 

A19.5 The CONTRACTOR shall include provisions 
appropriate to effectuate the purposes of this Appendix A 
in all subcontracts executed to perform services under 
this Agreement which may exceed a cost of $25,000. 
 
 ARTICLE A20 
 CLAIMS AND DISPUTES 
 
A20.1 If the CONTRACTOR becomes aware of any act 
or occurrence which may form the basis of a Claim by the 
CONTRACTOR for additional compensation or an 
extension of time for performance, or if any dispute arises 
regarding a question of fact or interpretation of this 
Agreement, the CONTRACTOR shall immediately inform 
the Contracts Officer. If the matter cannot be resolved 
within 7 days, the CONTRACTOR shall, within the next 
14 days, submit an "Intent to Claim" in writing to the 
Contracts Officer. 
 
A20.1.1 If the CONTRACTOR believes additional 
compensation is warranted, the CONTRACTOR shall 
immediately begin to keep and maintain complete, 
accurate and specific daily records concerning every 
detail of the potential Claim including actual costs 
incurred. The CONTRACTOR shall give the 
CONTRACTING AGENCY access to any such record 
and, when so requested, shall forthwith furnish the 
CONTRACTING AGENCY copies thereof.  
 
A20.1.2 The Claim, if not resolved, shall be presented to 
the Contracting Officer, in writing, within 60 days following 
receipt of the "Intent to Claim". Receipt of the Claim will 
be acknowledged in writing by the Contracting Officer. 
 
A20.1.3 The CONTRACTOR agrees that unless these 
written notices are provided, the CONTRACTOR will have 
no entitlement to additional time or compensation for such 
act, event or condition. The CONTRACTOR shall in any 
case continue diligent performance under this 
Agreement. 
 
A20.2 The Claim shall specifically include the following: 
 
A20.2.1 The act, event or condition giving rise to the 
Claim.  
 
A20.2.2 The provisions of the Agreement which apply to 
the Claim and under which relief is provided. 
 
A20.2.3 The item or items of project work affected and 
how they are affected. 
 
A20.2.4 The specific relief requested, including Contract 
Time if applicable, and the basis upon which it was 
calculated. 
 
A20.3 The Claim, in order to be valid, must not only 
show that the CONTRACTOR suffered damages or delay 
but that those conditions were actually a result of the act, 
event or condition complained of and that the Agreement 
provides entitlement to relief to the CONTRACTOR for 
such act, event, or condition. 
 
A20.3.1 The CONTRACTING OFFICER reserves the 
right to make written requests to the CONTRACTOR at 
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any time for additional information which the 
CONTRACTOR may possess relative to the Claim. The 
CONTRACTOR agrees to provide the Contracting Officer 
such additional information within 30 days of receipt of 
such a request. Failure to furnish such additional 
information may be regarded as a waiver of the Claim. 
 
A20.3.2 If the Claim is not resolved by Agreement within 
90 days of its receipt, the Contracting Officer will issue a 
written decision to the CONTRACTOR.  
 
A20.3.3 The CONTRACTOR shall certify that the Claim 
is made in good faith, that the supporting cost and pricing 
data are accurate and complete to the best of the 
CONTRACTOR's knowledge and belief, and that the 
amount requested accurately reflects the adjustment to 
the Agreement for which the CONTRACTOR believes the 
CONTRACTING AGENCY is liable. 
 
A20.4 The CONTRACTOR will be furnished a written 
signed copy of the Contracting Officer's decision within 90 
days, unless additional information is requested by the 
Contracting Officer. The Contracting Officer’s decision is 
final unless, within 14 days of receipt of the decision, the 
CONTRACTOR delivers a written Notice of Appeal to the 
Commissioner designated on Page 2 of this Agreement. 
 
A20.5 Procedures for appeals and hearings are covered 
under AS 36.30.625 and AS 36.30.630. 
 
 ARTICLE A21 
 EXTENT OF AGREEMENT 
 
A21.1 This Agreement including appendices represents 
the entire and integrated Agreement between the 
CONTRACTING AGENCY and the CONTRACTOR and 
supersedes all prior negotiations, representations or 
Agreements, written or oral. 
 
A21.2 Nothing contained herein may be deemed to 
create any contractual relationship between the 
CONTRACTING AGENCY and any Subcontractors or 
material suppliers; nor may anything contained herein be 
deemed to give any third party Claim or right of action 
against the CONTRACTING AGENCY or the 
CONTRACTOR which does not otherwise exist without 
this Agreement. 
 
A21.3 This Agreement may be changed only by written 
Amendment executed by both the CONTRACTING 
AGENCY and the CONTRACTOR. 
 
A21.4 All communications that affect this Agreement 
must be made or confirmed in writing and must be sent to 
the addresses designated in this Agreement. 
 
A21.5 The CONTRACTOR on receiving final payment 
will execute a release, if required, in full of all Claims 
against the CONTRACTING AGENCY arising out of or by 
reason of the services and work products furnished and 
under this Agreement. 

ARTICLE A22 
 TAXES 
 

A22.1 As a condition of performance of this Agreement, 
the CONTRACTOR shall pay all Federal, State and Local 
taxes incurred by the CONTRACTOR and shall require 
their payment by any Subcontractor or any other persons 
in the performance of this Agreement. 
 
 ARTICLE A23 
 GOVERNING LAW 
 
A23.1 This Agreement is governed by the laws of the 
State of Alaska and Federal and Local Laws and 
Ordinances applicable to the work performed. The 
CONTRACTOR shall be cognizant and shall at all times 
observe and comply with such laws which in any manner 
affect those engaged or employed in the performance, or 
which in any way affects the manner of performance, of 
this Agreement. 
 
 ARTICLE A24 
 FEDERAL AID CERTIFICATION 
 (For Agreements exceeding $100,000) 
 
A24.1 The CONTRACTOR certifies, by executing this 
Agreement, to the best of his or her knowledge and belief, 
that: 
 
A24.1.1 No federal appropriated funds have been paid or 
will be paid, by or on behalf of the CONTRACTOR, to any 
person for influencing or attempting to influence an officer 
or employees of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the 
awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the 
entering into of any cooperative Agreement, and at the 
extension, continuation, renewal, Amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative Agreement. 
 
A24.1.2 If any funds other than Federal appropriated 
funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress 
in connection with this Federal contract, grant, loan, or 
cooperative Agreement, the undersigned shall complete 
and submit Standard Form LLL, Disclosure of Lobbying 
Activities, in accordance with its instructions. Any person 
who fails to file the required disclosure shall be subject to 
a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 
 
A24.2 This certification is a material representation of 
fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification 
is a prerequisite for making or entering into this 
transaction imposed by Section 1352, Title 31, U.S. Code. 
 
A24.3 The CONTRACTOR also agrees by executing 
this Agreement that the CONTRACTOR shall require that 
the language of this certification be included in all lower 
tier subcontracts, which exceed $100,000 and that all 
such subrecipients shall certify and disclose accordingly. 
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ARTICLE A25 
TRADE RESTRICTIONS 

 
The CONTRACTOR or Subcontractor, by submission of 
an offer and/or execution of a contract, certifies that it: 

a. is not owned or controlled by one or more 
citizens of a foreign country included in the list 
of countries that discriminate against U.S. firms 
published by the Office of the United States 
Trade Representative (USTR); 

b. Has not knowingly entered into any contract or 
subcontract for this project with a person that is 
a citizen or national of a foreign country on said 
list, or is owned or controlled directly or 
indirectly by one or more citizens or nationals 
of a foreign country on said list; 

c. Has not procured any product nor 
subcontracted for the supply of any product for 
use on the project that is produced in a foreign 
country on said list. 

 
Unless the restrictions of this clause are waived by the 
Secretary of Transportation in accordance with 49 CFR 
30.17, no contract shall be awarded to a contractor or 
subcontractor who is unable to certify to the above.  If the 
CONTRACTOR knowingly procures or subcontracts for 
the supply of any product or service of a foreign country 
on said list for use on the project, the Federal Aviation 
Administration may direct through the Sponsor 
cancellation of the contract at no cost to the Government. 
 
Further, the CONTRACTOR agrees that, if awarded a 
contract resulting from this solicitation, it will incorporate 
this provision for certification without modification in each 
contract and in all lower tier subcontracts. The 
CONTRACTOR may rely on the certification of a 
prospective subcontractor unless it has knowledge that 
the certification is erroneous.    
 
The CONTRACTOR shall provide immediate written 
notice to the sponsor if the contractor learns that its 
certification or that of a subcontractor was erroneous 
when submitted by reason of changed circumstances. 

This certification is a material representation of fact upon 
which reliance was placed when making the award.  If it 
is later determined that the CONTRACTOR or 
subcontractor knowingly rendered an erroneous 
certification, the Federal Aviation Administration may 
direct through the Sponsor cancellation of the contract or 
subcontract for default at no cost to the Government.   
 

Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to 
render, in good faith, the certification required by this 
provision. The knowledge and information of a contractor 
is not required to exceed that which is normally posed by 
a prudent person in the ordinary course of business 
dealings. 
 
This certification concerns a matter within the jurisdiction 
of an agency of the United States of America and the 
making of a false, fictitious or fraudulent certification may 
render the maker subject to prosecution under Title 18, 
United States Code, Section 1001. 
 

ARTICLE A26 
SUSPENSION AND DEBARMENT 

 
The bidder/offeror certifies, by submission of this proposal 
or acceptance of this contract, that neither it nor its 
principals is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded 
from participation in this transaction by any Federal 
department or agency.  It further agrees by submitting this 
proposal that it will include this clause without modification 
in all lower tier transactions, solicitations, proposals, 
contracts, and subcontracts.  Where the 
bidder/offeror/contractor or any lower tier participant is 
unable to certify to this statement, it shall attach an 
explanation to this solicitation/ proposal. 
 
 ARTICLE A27 
 ADDITIONAL PROVISIONS 
 
(Any deletion or modification of Articles A1 through A26 
shall be approved "as to form" by the CONTRACTING 
AGENCY's legal section, acknowledged in writing, and 
attached as an Exhibit to this Appendix.) 
 
A27.1 Contractor shall comply, and ensure 
subcontractors comply, with Code of Federal Regulations 
(CFR) 2 CFR 200.216 Prohibition on Certain 
Telecommunications and Video Surveillance Services or 
Equipment. 
 
A27.2 The contractor shall comply with all applicable 
standards, orders or regulations issued pursuant to the 
Clean Air Act (42 U.S.C. 7401-7671q) and the Federal 
Water Pollution Control Act as amended (33 U.S.C. 1251-
1387). Violations must be reported to the Federal 
awarding agency and the Regional Office of the 
Environmental Protection Agency (EPA). 
 
 
 

   



 
psa-b Statement of Services 1  

STATEMENT OF SERVICES 
APPENDIX B 

 
 

Minto Water Source Improvements 
 

Article B1 Administrative Requirements 
 
1.1 – General 
The Contractor shall provide services as identified and authorized by sequentially numbered Notices to Proceed 
(NTP). The Contractor shall not perform services or incur billable expenses except as authorized by a NTP. 

 
1.2– Definitions and Project Responsibilities 
 
Definitions 
Roles and definitions relevant to this Agreement are described in General Conditions, Appendix A, Article A1 
Definitions. Additional roles and definitions are as follows: 
 
Builder - An individual, organization, or company under contract with the Department for construction of a project 
in accordance with the construction contract documents. 
 
Builder Contract - The written agreement between the Department and the Builder setting forth the obligations 
of the parties and covering the Work to be performed by the Builder. 
 
Community – The general area where the construction work is to be performed.  
 
Utility Owner – The entity which owns and is responsible for the operation and maintenance (O&M) of the 
Community’s water and sanitation infrastructure. 
 
Construction Administration – The act of the Contractor overseeing the Builder during construction as outlined 
in the Contract, ensuring construction matches the design, budget, and timeline by managing communication, 
documents, and quality. 
 
Contract – The written agreement between the Department and the Contractor setting forth the obligations of 
the parties and covering the Work to be performed. References to “Agreement” mean “Contract.” 

 
Contractor Schedule – The project schedule developed by the Contractor based upon the Department’s 
estimated project schedule provided in this solicitation (see section 1.6). The Contractor Schedule, once 
approved by the Contract Manager, becomes the official schedule for the project. 
 
Contractor Staff - An official list of staff employed by, or subcontracted by, the Contractor who are approved to 
work on the project by the Department. 
 
Department – The Alaska Department of Environmental Conservation’s Village Safe Water (VSW) Program. 
References to “Contracting Agency” mean the Department. 
 
Environmental Analyst – The Department’s environmental staff, responsible for ensuring environmental and 
cultural resource compliance of all Department projects. 
 
Project Manager – The Contractor’s lead professional engineer (P.E.) in responsible charge of managing the 
Work and directly answerable for the required services. References to “Contractor’s Manager” mean Project 
Manager.  
 
Offeror – An engineering firm responding to this solicitation issued by the Department. 

 VSW Project No: 26-VSW-MNT-053 
 Date Prepared: 6/22/2026 
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Work – Work is the act of, and the result of, performing services, furnishing labor, furnishing and incorporating 
materials and equipment into the project and performing other duties and obligations, all as required by the 
Agreement. Such Work, however incremental, will culminate in the entire completed project, or the various 
separately identifiable parts thereof. 

 
Project Responsibilities and Lines of Communication: 

1. The Department’s Contract Manager or designee shall be the Contractor’s primary point of contact. The 
Contractor shall not communicate directly with other Department personnel or the Builder without 
Contract Manager approval. 

2. The Contractor shall raise all contractual matters in a timely manner to the Contract Manager. 
3. The Contractor shall provide all necessary project information to the Department’s Environmental Analyst 

to ensure that all environmental and cultural resource compliance issues are addressed.  
 
1.3 – Minimum Qualifications 
In order for offers to be considered responsive Offerors must meet the following minimum qualification 
requirements. Offerors must state in their cover letter that they meet these requirements. 
 

1. The Offeror shall be in the business of providing engineering design services and construction 
administration services for water and wastewater system projects. 

2. The Project Manager shall have at least five (5) years of project management experience. 
3. The Project Manager shall be a currently licensed professional engineer (P.E.) in the State of Alaska. 
4. The Project Manager shall have at least five (5) years of design experience as a P.E. in the State of Alaska. 
5. The Project Manager shall have experience with Construction Administration on designs they completed 

as a P.E. 
6. The Offeror shall have experience working in any of the communities served by Village Safe Water (VSW) 

or the Alaska Native Tribal Corporation (ANTHC) as listed in the attached Community Water Sewer 
Improvements Contact List spreadsheet. Experience shall include engineering services for water or 
wastewater infrastructure. 

 
1.4 – Contractor Staff 
All services under this Agreement must be performed by or under the direct supervision of the following individuals. 
Replacement of, or addition to, the Contractor Staff named below shall be accomplished only by contract 
amendment.  
 
 Name       Project Responsibilities 
     
 
1.5 – Project Location and Travel 
The project location is Minto, Alaska. Travel under the Agreement shall be in accordance with the State’s travel 
policies AAM 60 Travel. Travel must be pre-approved by the Contract Manager. 
 
1.6 – Project Schedule 
The project schedule set out in the table below represents the Department’s best estimate of the expected project 
timeline and end date.  
 
The Contractor shall produce and submit a detailed project schedule in a format acceptable to the Contract 
Manager, such as a Gantt Chart or similar to help keep the project on schedule and in alignment with the schedule 
detailed within the Contract. The project schedule shall incorporate all required project deliverables, illustrating task 
sequences, durations, and dependencies. The Project Manager shall submit the detailed project schedule to the 
Contract Manager for review and approval within 2 weeks after NTP 1 is signed. Once approved, the detailed 
project schedule shall be regularly referenced during project meetings to confirm the project remains on schedule. 
Anytime it is identified that the project is off schedule from the schedule established in the Contract, the Contract 
Manager will determine if a Contract amendment or other corrective action is necessary. 
 
Event/Deliverable Estimated NTP Issuance and Time to Complete  

https://doa.alaska.gov/dof/manuals/aam/resource/60t.pdf
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Contract execution/Notice to Proceed (NTP) 1 for 
Task 1 Site Visit and Well Assessment 

Deliverables: 
• Trip Report 
• Well Assessment and Rehabilitation 

Recommendations Reports 

Estimated NTP Issuance: 08/2026 
 
Time to Complete: 04 Months 

Issue NTP 2 for Task 2 Bid Documents and 
Assistance During Bidding 
 

Deliverables: 
• Bid Documents 
• Annex 1 Task A.1 Deliverables 

Estimated NTP Issuance: 12/2026 
 
Time to Complete: 02 Months 

Issue NTP 3 for Task 3 Well Rehabilitation Field 
Services, Performance Monitoring, and Final 
Evaluation 
 

Deliverables: 
• Site Visit Reports 
• Annex 1 Task A.2 Deliverables 
• Training Materials 
• Well Maintenance and Rehabilitation 

Guidance 
• Final Well Rehabilitation Report 
• Final Performance Evaluation and 

Recommendation Report 
• Annex 1 task A.3 Deliverables 

 
Approval to Construct (ATC) 

Estimated NTP Issuance: 03/2027 
 
Time to Complete: 16 Months 

Issue NTP 4 for Task 4 WTP Well Decommissioning 
 

Deliverables: 
• Decommissioning Plan 
• Technical Specifications 
• Preliminary Cost Estimate 
• Annex 1 Task A.1 Deliverables 
• Annex 1 Task A.2 Deliverables 
• Annex 1 Task A.3 Deliverables 

 

Estimated NTP Issuance: TBD 
 
Time to Complete: 03 Months 

Project Completion Date 
 

Project End Date: 12/31/2028 

 
1.7 – General Standards 
The Contractor shall perform all services in accordance with applicable codes, regulations and standards, 
professional practice procedures, and commonly recognized design methods. The Contractor shall consider 
the geographical location, intent of the project and any site-specific constraints when performing work. 

 
1.8 – Unit of Measure 
The Contractor shall use U.S. Customary units of measure throughout the project. 
 
1.9 – Professional Registration 
All reports, plans, specifications, estimates and similar work products provided by the Contractor shall be 
prepared by or under the direct supervision of the Professional Engineer (P.E.) registered in the State of Alaska 
in responsible charge of delivering the Statement of Services. The Project Manager for the Contractor shall be 
registered in the State of Alaska and they shall sign, seal and certify as to the accuracy of each final work 
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product for which they are responsible. 
 
1.10 – Billing Reports 
The Contractor shall provide a two-page (typical) report with each monthly invoice for months in which services 
are performed. The billing report shall specifically describe the services and other items for which the invoice 
is submitted and shall estimate the percentage of the services are complete on a per contract task or invoice 
line-item basis. Any delayed costs from prior billing periods that are included in the current billing period must be 
clearly explained in the report. 

 
1.11 – Correspondence 
All correspondence prepared by the Contractor shall bear the Department’s assigned project name and numbers 
(State & Federal). 

 
1.12 – Documents and Reports Electronically Submitted 
When required under the Contract, electronic submissions of documents and reports shall be provided 
electronically as PDFs. The PDFs shall be prepared ready for printing with solid black letters on white, 8.5 inch 
x 11 inch bond or "Xerox Copy" paper. Other size paper may be used for illustrations if they can be folded to 
8.5 inch x 11-inch size.  

 
1.13 – Original Prints and Printed Copies of Documents and Reports 
The Contractor shall print and mail hardcopies of each design submittal deliverable to the below recipient list. 
The Contractor shall mail copies with enough lead time to allow for review prior to any meetings or other project 
milestones. The Contractor is responsible for confirming the mailing address. The Contractor shall confirm 
receipt of mailed copies in writing. 
 
Recipient Name     Number of Copies 
Native Village of Minto     1 
 
Printed versions of documents or reports shall be printed on both sides of the paper. However, cover pages and 
pages with approved illustrations, multicolored graphics, or photographs shall be printed on one side of the 
page only. All copies shall be bound. Hardcopies shall be submitted to the Department and any recipients on 
white 8.5 inch by 11 inch bond or “Xerox Copy” paper. Drawings/Maps/Illustrations may be printed on 11 inch x 
17 inch paper and folded to 8.5 inch x 11 inch size. Documents and reports shall have no black and white 
photographs, color photographs, or multicolored graphics except as specifically approved by the Department. 
Original copies of final documents and reports shall be submitted to the Department electronically for a check 
before printing. 

 
1.14 – Page Numbers 
All documents shall be page numbered to allow every major Section, Chapter, Appendix, etc., to begin on a 
"right hand," odd numbered page. 

 
1.15 – Covers 
The cover of all documents and reports shall include the following information: 

a. Name of document or report. 
b. Date. 
c. Indicate whether draft or final. 
d. Project Name. 
e. State and Federal Project Number(s). 
f. Prepared for: Department of Environmental Conservation, Village Safe Water Program. 
g. Prepared by: Project Manager name, CONTRACTOR name 
h. Map and/or picture of project area. 

 
1.16 – Contractor Name on Plan Sheets and Documents 
No Contractor logos shall be allowed on any electronic or hard copy document produced for the 
Department. The Contractor company name shall be included in the box above or below the Project Manager’s 
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seal on each plan sheet. Documents produced for the Department shall include the Contractor’s company name 
at the bottom right of the first page, cover sheet or title sheet only. Contractor letterhead shall be allowed only 
as exhibits in document appendices. The Contractor name shall be in the same font as other lettering on the 
plan sheet or document, shall be 1/6” or less in height on 11”X17” plan sheets, and shall be in the following 
format: 
 

PLANS DEVELOPED BY: 
COMPANY NAME: 

ADDRESS: 
TELEPHONE NO.: 

CERTIFICATION OF AUTHORIZATION NO.: 
 
1.17 – Draft Plans, Maps, and Plats 
Draft versions of Plans, Maps, and Plats shall be submitted to the Department and Community electronically in 
PDF format.  
 
Draft Plans, Maps, and Plat documents shall be provided to the Community and the Tribal Health Corporation 
(when one exists) both electronically and printed with solid black ink on 11x17 inch bond paper, or ANSI D size, 
22 inches by 34 inches, when specified in the Contract or where the larger size printing is required for legibility. 

 
1.18 – Engineering Drafting and Final Plan Sets 
Design submittal plan sets shall be provided electronically to the Department and Community as PDF and 
AutoCAD (current version) or DXF files, and either shapefile or geodatabase file. These files shall be transferred 
to the Department and Community via Alaska ZendTo or via a Contractor-supported file sharing service.  
 
Right-of-Way Base Maps and the Right-of-Way Maps shall be submitted to the Department with the scale and 
layout specified by the Department. Final Right-of-Way Base Maps and Right-of-Way Maps shall be submitted as 
signed PDF files. Parcel Plats shall be submitted as PDF files with a scale that presents the information legibly 
and clearly in the Department's standard American National Standards Institute (ANSI) D format. A title block and 
border drawing file will be supplied by the Department for the Parcel Plats. 

 
The Contractor shall submit final hardcopy record drawings at the conclusion of the project to: 1) the Department, 
2) the Community, and 3) the relevant Tribal Health Corporation in ANSI D format. These printed hardcopies shall 
be submitted in addition to the electronic submissions of the record drawings. 

 
1.19 – Specifications and Estimates 
Specifications and Estimates shall be submitted electronically as PDFs formatted for easy printing with solid black 
letters that are single spaced on white, 8.5 inch x 11-inch bond or "Xerox Copy" paper. Specifications and 
estimates shall contain no graphics and no photographs except as specifically approved by the Department.  

 
1.20 – Revisions 
The Engineer shall modify work products in response to direction from the Department. Corrections, 
adjustments, or modifications necessitated by the review/approval process, but which do not substantially 
affect the scope, complexity, or character of the services, shall be considered inherent to the Contractor’s base 
services. 

 
1.21 – Errors and Omissions 
Except as described in this Statement of Services, work products shall be essentially complete when submitted 
to the Department. Work products having significant errors or omissions will not be accepted for payment by 
the Department until such problems are corrected. 

 
1.22 – Review Meetings and Community Meetings 
Following each p ro jec t  review meeting, the Department will provide written comments and may hold a 
meeting to discuss work product issues. The Contractor’s personnel who are in responsible charge for the 
work products under review shall attend the review meetings and may be asked to interpret and provide 
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explanations of the content. 
 
For all Community meetings, whether in-person or virtual, the Contractor is responsible for all Audio/Visual (AV) 
materials required to help communicate the project details to the Community, including printed documents or 
projection and presentation materials. The Contractor is responsible for knowing the unique needs and limitations 
of the community. 

 
1.23 – Comment Resolution 
The Project Manager shall provide a written response with subsequent submittals that address all written 
and oral comments from the Department. All changes from previous submittals shall be clearly explained. 

 
1.24 – Contractor Estimate 
The Contractor shall provide their best construction cost estimate at each level of design (35%, 65%, etc.), 
incorporating any impacts from the Build America, Buy America (BABA) Act or the American Iron and Steel (AIS) 
provision requirements, see RFP Appendix A General Conditions Article 27 Additional Provisions for more detail. 
The Contractor shall not release any information pertinent to the Contractor’s estimate without the prior written 
authorization by the Department. 

• The BABA Act does not apply to this project. 
• The AIS provision does not apply to this project. 

 
1.25 – Cost Effective Design 
When developing the design, the Project Manager shall advise the Department of any cost-effective solutions 
such as minimum or desirable design criteria. 
 

1.26 – Specifications 
The Contractor shall not specify sole source materials unless the Department first obtains a sole source 
approval. The Contractor shall not specify brand name materials unless a minimum of three (3) are named. In 
such cases where explicit brands/materials are included in the Contractor’s specifications, the language “or 
Department approved equivalent” shall be included. 

 
1.27 – Attachments 

• Community Water Sewer Improvements Contact List. 
• VSW Fee and Estimate Template. 

2. The following attachments will be sent to offerors via ZendTo: 
• MNT0001_PER_Final-Stamped_2025.05.06 
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ARTICLE B2 BACKGROUND & SCOPE OF SERVICE 
 
Background: 
The Native Village of Minto (Community) is served by a centralized water treatment plant, water storage facility, 
piped water distribution, and sewer collection system. The existing water source infrastructure consists of three 
groundwater production wells: the Main Well, the Arts & Crafts Well, and the Water Treatment Plant (WTP) Well. 
Water from these wells is conveyed to the water treatment plant, treated, and distributed throughout the community. 
 
The 2025 Minto Water Source Improvements Preliminary Engineering Report (PER), prepared by Kuna 
Engineering, evaluated alternatives for improving the reliability and long-term sustainability of the community's 
water sources. The PER identified declining production capacity in all three wells due to age, mineral scaling, 
sediment accumulation, and other factors affecting performance. The PER also identified regulatory and 
operational concerns associated with the WTP Well, including separation distance deficiencies and historical fuel 
contamination concerns within the vicinity of the well. The PER recommended Alternative 5: Decommission the 
WTP Well and Improve Efficiency/Reliability of the Arts & Crafts Well and Main Well.  
 
The services requested under this solicitation will support evaluation and rehabilitation of the Main Well and Arts & 
Crafts Well. Future decisions regarding continued operation or decommissioning of the WTP Well will be based on 
the performance of the rehabilitated wells, regulatory considerations, and community input. 
 
Scope of Service: 
On behalf of the Community, the Department is issuing an Request for Proposals (RFP) for a contractor to evaluate 
the condition and performance of the Main Well and Arts & Crafts Well, identify and plan appropriate well 
rehabilitation measures, prepare procurement documents, provide engineering services during rehabilitation, 
conduct post-rehabilitation performance monitoring, and evaluate the continued operational need for the WTP Well. 
 
The Contractor shall assess existing well conditions, develop recommendations for restoring well performance and 
reliability, support implementation of the rehabilitation work, evaluate post-rehabilitation system performance, and 
provide recommendations regarding the continued operation, standby status, pump removal and inactive retention, 
or decommissioning of the WTP Well. 
 
If warranted, the Contractor shall prepare a Decommissioning Plan for the WTP Well as described in Task 4 – 
WTP Well Decommissioning. Task 4 is anticipated to be authorized through a future contract amendment at the 
sole discretion of the Department and subject to the availability of funding. The project is divided into four (4) distinct 
tasks, each task with an associated NTP as follows: 

• Task 1 (NTP 1): Well Assessment and Rehabilitation Recommendations – Fixed Price 
• Task 2 (NTP 2): Bid Documents and Assistance During Bidding – Fixed Price 
• Task 3 (NTP 3): Well Rehabilitation Field Services, Performance Monitoring, and Final Evaluation – Fixed 

Price 
• Task 4 (NTP 4): WTP Well Decommissioning – Fixed Price 

 
For more information about the methods of payment, see Appendix C, exhibit c-1. 
 
 
Task 1 – Well Assessment and Rehabilitation Recommendations 
 
Task 1.1 – Desktop Review: 
The Contractor shall review available reports, historical well records, pumping records, water quality data, sanitary 
surveys, and other available information necessary to evaluate the causes of reduced well performance and 
support development of the field investigation approach. The review shall identify data gaps, information needs, 
and potential factors contributing to reduced well performance, including mineral scaling, biological fouling, 
sediment accumulation, and other conditions affecting production and reliability. 
 
The desktop review shall also include a preliminary evaluation of the operational status, regulatory considerations, 
historical water quality monitoring data, including volatile organic compound (VOC) sampling results, and physical 
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accessibility of the WTP Well sufficient to identify factors that may affect future decisions regarding continued 
operation, standby status, pump removal, or decommissioning. 
 
Task 1.1 Deliverables – Desktop Review 
 Document Type    Format 
 Desktop Review (see below 1.3)  See 1.3 Deliverable Well Assessment and Rehabilitation  
       Recommendations Report 
 
Task 1.2 – Site Visit and Well Assessment: 
The Contractor shall conduct a site visit to evaluate the condition and performance of the Main Well and Arts & 
Crafts Well and identify measures necessary to improve the reliability, production capacity, and long-term operation 
of the wells. 
 
Prior to the site visit, the Contractor will evaluate methods for measuring well performance before, during, and after 
rehabilitation activities. The Contractor may choose to commence the long-term monitoring of the well performance 
through direct measurements and/or the installation of data collection equipment during the site visit. Commencing 
well performance data collection during the site visit may help with the overall monitoring study to evaluate the 
performance of the wells before, during, and after the rehabilitation. 
 
The field assessment shall include planning for the management of discharge water, collection of water quality 
samples necessary to evaluate potential biological fouling and mineral scaling, and identification of logistical and 
operational constraints that may affect implementation of the rehabilitation work. 
 
The field assessment may include pump performance evaluations, water quality sampling and testing, pumping 
tests, inspection of wellhead and appurtenant facilities, meetings with community operators regarding current well 
operation, monitoring, and maintenance practices, and other field activities necessary to evaluate current 
conditions and to plan the rehabilitation work. The Contractor shall also perform a preliminary assessment of the 
WTP Well and associated facilities sufficient to identify accessibility constraints, the feasibility of pump removal, 
and factors that may affect future evaluation of continued operation, standby status, or decommissioning of the 
WTP Well. 
 
Within seven (7) days of completing the site visit, the Contractor shall submit a Trip Report documenting field 
activities, observations, photographs, and preliminary findings. 
 
Task 1.2 Deliverables – Site Visit and Well Assessment 

Document Type     Format 
Trip Report      Email PDF 

 
Task 1.3 –Well Rehabilitation Recommendations Report: 
Based on the desktop review completed under Task 1.1 and the site visit and well assessment completed under 
Task 1.2, the Contractor shall prepare a Well Assessment and Rehabilitation Recommendations Report. The report 
shall focus on evaluation and rehabilitation of the Main Well and Arts & Crafts Well. Observations relevant to the 
WTP Well may be identified; however, evaluation of the continued operational need for the WTP Well will be 
performed following rehabilitation and performance monitoring under Task 3. At a minimum, the report shall: 
 

1. Summarize the desktop review, field observations, and investigation activities. 
2. Document existing well conditions and performance characteristics. 
3. Identify factors contributing to reduced well performance and the basis for those conclusions. 
4. Identify any observed regulatory, operational, or water quality concerns that may affect the long-term 

reliability of the community water supply system. 
5. Identify and evaluate potential rehabilitation methods for each well, including physical, chemical, 

mechanical, or combined methods, as appropriate. 
6. Identify potential risks associated with the proposed rehabilitation methods, including impacts to the 

aquifer, well integrity, water quality, or long-term well performance, and describe measures recommended 
to avoid or mitigate those risks. 

7. Recommend rehabilitation methods and provide the basis for the recommendations. 
8. Describe the proposed sequence of rehabilitation activities. 
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9. Identify equipment, materials, specialty contractors, and services necessary to perform the rehabilitation 
work. 

10. Identify testing and performance verification requirements necessary to evaluate rehabilitation 
effectiveness. 

11. Identify operational, logistical, or site constraints that may affect implementation of the rehabilitation work. 
12. Provide a Preliminary Cost Estimate for the recommended rehabilitation work. 
13. Provide a proposed project schedule. 
14. Identify any additional investigations, permitting, or regulatory coordination. 

 
Within thirty (30) days of completing the site visit, the Contractor shall submit the Well Assessment and 
Rehabilitation Recommendations Report. 
 
Task 1.3 Deliverables – Well Drill Specifications / Bid Documents 

Document Type        Format 
Well Assessment and Rehabilitation Recommendations Report  Emailed PDF 

 
 
Task 2 – Bid Documents and Assistance During Bidding 
 
Task 2.1 –Development of Bidding Documents: 
Based on the recommendations developed under Task 1, the Contractor shall prepare bidding documents to 
support the selection of a qualified Well Rehabilitation Contractor (Builder) to perform rehabilitation of the Main 
Well and Arts & Crafts Well. 
 
The Contractor shall develop project-specific bidding documents to support the selection of a construction 
contractor, the Builder, to perform the well rehabilitation work. These project specific documents shall include plans 
and specifications following CSI MasterFormat Divisions. The Contractor shall lead the development of all CSI 
MasterFormat divisions with the exception of Division 00 – Procurement and Contract Requirements which will be 
developed by the Department. The Contractor shall assist the Department with drafting certain Division 00 contents 
such as but not limited to: 

1. the scope of work, 
2. bid schedule, 
3. liquidated damages clauses, 
4. Technical specifications describing the recommended rehabilitation methods for each well. 
5. Contractor qualification requirements, including minimum experience requirements for well rehabilitation 

work. 
6. Rehabilitation work plan and submittal requirements. 
7. Equipment and material requirements. 
8. Water quality testing requirements. 
9. Downhole video inspection requirements, if applicable. 
10. Performance testing requirements and acceptance criteria. 
11. Rehabilitation discharge management requirements. 
12. Well disinfection requirements. 
13. Reporting and documentation requirements. 
14. Measurement and payment provisions. 
15. Preliminary Cost Estimate. 
16. Construction schedule, and 
17. Others as needed. 

 
The Contractor shall identify any applicable federal, state, and local permits, approvals, notifications, and regulatory 
requirements associated with the recommended rehabilitation work and incorporate applicable requirements into 
the bid documents. 
 
Task 2.1 Deliverables – Field Services to Direct Drilling Work and Log Wells  

Document Type   Format 
Bid Documents   Emailed PDF 



 
psa-b Statement of Services 10  

 
Task 2.2 – Bidding and Contracting Assistance: 
The Contractor shall provide bidding and contracting assistance services in accordance with Annex 1 Task A.1 – 
Bidding and Contracting Assistance. 
 
Task 2.2 Deliverables – Hydrogeology Report  

Document Type   Format 
Annex 1 Task A.1 Deliverable Defined in Annex 1 

 
 
Task 3 – Well Rehabilitation Field Services, Performance Monitoring, and Final Evaluation 
Upon award of a contract for well rehabilitation services, the Contractor shall provide engineering services during 
implementation, testing, performance monitoring, and closeout of the rehabilitation work. The purpose of this task 
is to rehabilitate the Main Well and Arts & Crafts Well, evaluate the effectiveness of the rehabilitation work, monitor 
post-rehabilitation performance, and determine whether the rehabilitated wells provide sufficient reliable capacity 
and redundancy to support continued operation of the community water system without reliance on the WTP Well. 
 
Task 3.1 – Construction Administration and Submittal Review: 
The Contractor shall provide engineering services necessary to coordinate implementation of the well rehabilitation 
work. Services shall include: 

1. Participate in and facilitate a mandatory preconstruction meeting involving the Department, community 
representatives, and the Well Rehabilitation Contractor. 

2. Coordinate with the Community to fill the water storage tanks prior to the arrival of the Well Rehabilitation 
Contractor since the wells will be offline during the rehabilitation period. 

3. Review Well Rehabilitation Contractor work plans, rehabilitation procedures, discharge management 
plans, testing plans, and other required submittals for conformance with the Contract Documents. 

4. Coordinate implementation of downhole investigations, including pump removal, video inspections, and 
other diagnostic activities necessary to support rehabilitation of the wells. 

5. Coordination with the Department and the Well Rehabilitation Contractor regarding scheduling, testing 
requirements, field activities, and project implementation. 

6. Preparation and distribution of meeting notes documenting discussions, decisions, action items, and 
project coordination activities. 

7. Performance of construction administration services in accordance with Annex 1 Task A.2 – Engineering 
Services During Construction, as applicable to the rehabilitation work. 

 
Task 3.1 Deliverables – Construction Administration and Submittal Review 

Document Type    Format 
Annex 1 Task A.2 Deliverables  Defined in Annex 1 

 
Task 3.2 –Field Services to Direct Well Rehabilitation: 
The Contractor shall coordinate with the Department and the Well Rehabilitation Contractor during implementation 
of the rehabilitation work. The Contractor shall provide field services to direct rehabilitation activities associated 
with the Main Well and Arts & Crafts Well and evaluate the effectiveness of the rehabilitation methods utilized. The 
Contractor shall: 

1. Review and approve rehabilitation procedures proposed by the Well Rehabilitation Contractor. 
2. Coordinate and evaluate downhole investigations, including pump removal, video inspections, and other 

diagnostic activities performed to assess well conditions and support rehabilitation activities. 
3. Direct and document rehabilitation activities. 
4. Evaluate field conditions encountered during rehabilitation and provide recommendations regarding 

modifications to rehabilitation procedures when necessary. 
5. Direct performance testing and evaluate test results to assess rehabilitation effectiveness and 

improvements in well performance. 
6. Review water quality testing results. 
7. Prepare Site Visit Reports documenting rehabilitation activities observed, testing performed, field 

conditions encountered, recommendations provided, and preliminary findings. 
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8. Provide engineering services during implementation of the rehabilitation work in accordance with Annex 1 
Task A.2 – Engineering Services During Construction, as applicable to the rehabilitation work. 

 
Task 3.2 Deliverables – Field Services to Direct Well Rehabilitation 

Document Type    Format 
Site Visit Reports    Emailed PDF 
Annex 1 Task A.2 Deliverables  Defined in Annex 1 

 
Task 3.3 –Post-Rehabilitation Performance Monitoring: 
Following completion of rehabilitation activities, the Contractor shall implement a post-rehabilitation monitoring 
program to evaluate the long-term performance, reliability, and production capacity of the Main Well and Arts & 
Crafts Well. 
 
The monitoring period shall extend for a minimum of six (6) months and up to twelve (12) months following 
completion of rehabilitation activities, as determined by the Department. The duration of monitoring may be 
extended by contract amendment if the monitoring period is longer than twelve (12) months, and if funding is 
available. 
 
The Contractor shall develop monitoring procedures and coordinate with the Department and community operators 
to identify practical methods for collection of monitoring data using existing instrumentation, operational records, 
manual measurements, and other available resources. The Contractor shall compile and evaluate monitoring data 
collected during the monitoring period for inclusion in the Final Performance Evaluation and Recommendation 
Report. 
 
At a minimum, the Contractor shall evaluate: 

1. Well production rates and totalized production. 
2. Static and pumping water levels, where measurable. 
3. Specific capacity trends. 
4. Pump run times and operational performance. 
5. Water quality trends affecting well reliability. 
6. Maintenance activities and operational issues. 
7. Seasonal variations in system demand and well performance. 
8. Trends in rehabilitation effectiveness and maintenance requirements over time. 
9. Ability of the rehabilitated wells to meet system capacity and redundancy requirements without reliance 

on the WTP Well. 
 
Task 3.3 Deliverables – Post Rehabilitation Performance Monitoring: 

Document Type     Format 
Monitoring Data in Final Report (see below 3.5) See 3.5 Deliverable Final Performance Evaluation and 

Recommendation Report 
 
Task 3.4 –Operations Support, Training, and Final Reporting: 
Following completion of rehabilitation activities, the Contractor shall provide operations support and prepare initial 
project documentation. The Contractor shall: 

1. Develop preliminary well maintenance recommendations based on rehabilitation results and industry best 
practices. 

2. Provide operator and community training regarding operation and maintenance of the rehabilitated wells. 
3. Prepare a Preliminary Well Maintenance and Rehabilitation Guidance Manual that includes 

recommended monitoring parameters, data collection procedures, routine maintenance activities, 
potential treatment approaches, and anticipated rehabilitation intervals. 

4. Prepare a Final Well Rehabilitation Report documenting the work performed, rehabilitation methods 
utilized, diagnostic investigations completed, testing results, and resulting well performance. 

5. Review contractor closeout documentation including rehabilitation logs, testing records, laboratory results, 
and other documentation required by the Contract Documents. 

6. Verify completion of rehabilitation work and provide recommendations regarding acceptance. 
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Task 3.4 Deliverables – Operations Support, Training, and Final Reporting 
Document Type      Format 
Training Materials      Emailed PDF 
Well Maintenance and Rehabilitation Guidance Manual Emailed PDF 
Final Well Rehabilitation Report    Emailed PDF 

 
Task 3.5 –Final Performance Evaluation and Recommendation Report: 
At the completion of the monitoring period, the Contractor shall prepare a Final Performance Evaluation and 
Recommendation Report. The report shall: 

1. Summarize rehabilitation activities, monitoring procedures, monitoring data collected, and post-
rehabilitation monitoring results. 

2. Evaluate the long-term effectiveness of the rehabilitation work. 
3. Evaluate the reliability, production capacity, and redundancy provided by the Main Well and Arts & Crafts 

Well. 
4. Update well maintenance recommendations and recommended rehabilitation intervals. 
5. Update the Well Maintenance and Rehabilitation Guidance Manual. 
6. Evaluate the continued operational need for the WTP Well. 
7. Provide recommendations regarding continued operation, standby status, pump removal and inactive 

retention, or decommissioning of the WTP Well, including consideration of operational requirements, 
water quality, regulatory compliance, long-term maintenance costs, and community preferences. 

8. Evaluate the feasibility and affordability of continued operation, standby status, pump removal and 
inactive retention, or decommissioning of the WTP Well, including consideration of anticipated monitoring, 
maintenance, and regulatory compliance costs. 

9. Identify any additional investigations or actions recommended prior to decommissioning of the WTP Well. 
10. Identify any modifications to the WTP and associated facilities that may be necessary if the WTP Well is 

placed in standby status, removed from service, or decommissioned. 
 
Task 3.5 Deliverables – Final Performance Evaluation and Recommendation Report 

Document Type       Format 
Final Performance Evaluation and Recommendation Report Emailed PDF 
 

Task 3.6 –Closeout and Warranty: 
The Contractor shall provide support throughout closeout and warranty as detailed in Annex 1 Task A.3 – Closeout 
and Warranty. 
 
Task 3.6 Deliverables – Closeout and Warranty 

Document Type    Format 
Annex 1 Task A.3    Defined in Annex 1 

 
Task 4 – WTP Well Decommissioning 
Task 4 is anticipated to be authorized through a future contract amendment at the sole discretion of the Department 
and subject to the availability of funding. Task 4 will only be authorized if the Department determines that 
decommissioning of the WTP Well is appropriate based on the findings and recommendations developed under 
Task 3, and through consultation with, and the approval of, the Community. If authorized, the Contractor shall 
provide engineering services to support decommissioning work performed by a Builder. 
 
Task 4.1 – Decommissioning Plan: 
If authorized, the Contractor shall prepare a Decommissioning Plan, technical specifications, and a preliminary 
cost estimate necessary to support future implementation of the WTP Well decommissioning work. 
 
The Decommissioning Plan shall be consistent with applicable State of Alaska requirements, the Alaska Best 
Management Practices for Maintaining or Decommissioning Water Wells and Boreholes, and accepted 
groundwater protection practices. At a minimum, the Decommissioning Plan shall: 

1. Describe the existing WTP Well and associated facilities relevant to the decommissioning work. 
2. Describe the proposed decommissioning approach and sequence of activities. 
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3. Identify materials, methods, and procedures required to complete decommissioning. 
4. Evaluate whether pump removal is required prior to decommissioning and identify any associated access 

or implementation constraints. 
5. Identify any associated modifications to water system facilities resulting from decommissioning of the 

WTP Well. 
6. Include technical specifications necessary to support future implementation. 
7. Provide a Preliminary Cost Estimate. 
8. Identify applicable permitting, notification, reporting, and documentation requirements associated with the 

decommissioning work. 
9. Identify post-decommissioning documentation and recordkeeping requirements. 
10. Identify site restoration requirements, if applicable. 

 
Task 4.1 Deliverables – Decommissioning Plan 

 Document Type     Format 
 Decommissioning Plan    Email PDF 
 Technical Specifications    Email PDF 
 Preliminary Cost Estimate    Email PDF 

 
Task 4.2 – Bid Documents and Assistance During Bidding 
The Contractor shall provide bidding and contracting assistance services in accordance with Annex 1 Task A.1 – 
Bidding and Contracting Assistance. 
 
Task 4.2 Deliverables – Bid Documents and Assistance During Bidding 
 Document Type     Format 
 Annex 1 Task A.1 Deliverables   As defined in Annex 1 
 
Task 4.3 – Construction Administration 
Based on the approved Decommissioning Plan developed under Task 4.1, the Contractor shall prepare project-
specific bidding documents to support procurement of a Builder to perform the WTP Well decommissioning work. 
The Contractor shall provide engineering services during implementation of the WTP Well decommissioning work 
in accordance with Annex 1 Task A.2 – Engineering Services during construction. 
 
Task 4.3 Deliverables - Construction Administration 
 

Document Type     Format 
Bid Documents     Emailed PDF 
Annex 1 Task A.2 Deliverables   Defined in Annex 1 

 
Task 4.4 – Closeout and Warranty 
The Contractor shall provide support throughout project closeout and warranty in accordance with Annex 1 Task 
A.3 – Closeout and Warranty. 
 
Task 4.4 Deliverables – Closeout and Warranty 

Document Type     Format 
 Annex 1 Task A.2 Deliverables   Defined in Annex 1 
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ANNEX 1 - Bidding, Contracting Assistance, and Construction Administration Services by the 
CONTRACTOR 

 
Task A.1 – Assistance During Bidding: 

The Contractor shall assist the Department as requested throughout construction solicitation and bidding. 
Project Staff who were responsible for design drawing and specification development shall be available 
during this task. 
1. Meetings: As requested by the Department, the Contractor shall participate in Department meetings 

including but not limited to pre-bid teleconferences and bid evaluation. 

2. Response to Builders During Bidding: The Contractor shall prepare responses to questions from 
bidders concerning clarification or interpretations of bidding documents when requested by the 
Department. The Contractor shall assist the Department with any required bid addenda. The 
Contractor shall respond to the Department and issue any necessary addenda within 2 business 
days to avoid a long solicitation period. The Contractor shall not communicate information about this 
project with potential bidders. All correspondence and documents provided to potential bidders shall 
be through the Department and not directly with a potential bidder unless authorized by the 
Department. 

3. Bid Assessment: The Contractor shall review bids as directed by the Department to assess if bids 
are properly proportioned and detailed for the Work. 

4. Subcontractor Vetting: At the discretion of the Department, the Contractor shall review the Builder’s 
list of subcontractors, which is typically provided within five days of issuance of the Apparent Low 
Bidder. The Contractor shall promptly apprise the Department if it deems the Builder’s subcontractors 
satisfactory or unsatisfactory in their respective areas of construction expertise. 

5. Plan Transmittal to Builder: At the direction of the Department, the Contractor shall submit drawings 
and specifications to the Builder. 

Task A.1 Deliverables – Assistance During Bidding (any documents to be submitted electronically in PDF format 
unless otherwise specified) 
 Document Type     Format 
 Meeting Notes      Emailed PDF 
 Responses and Clarifications of Bid Documents Emailed PDF 
 Bid Assessments     Emailed PDF 
 Subcontractor Vetting     Emailed PDF 
 
Task A.2 – Engineering Services During Construction 

These services are provided after the Builder’s contract with the Department has been awarded and ends 
when the services hereunder are complete or the period of performance has lapsed. 
1. Communication: 

a) Meetings: The Contractor shall facilitate regular meetings with the Builder and the Department 
to provide project updates and address conditions or events that may affect schedule or price. 
During construction, “regular” is weekly. The Contractor shall record and distribute Meeting 
Minutes to all meeting attendees. These Meeting Minutes shall serve as the official record of 
Meetings. The Contractor shall distribute Meeting Minutes for review within two days of all 
Meetings. The Department will review and provide comments on Meeting Minutes produced by 
the Contractor within one week of their distribution. Meeting Minutes shall be considered final if 
approved by the Department or if no comments are received within one week of Meeting Minutes 
distribution by the Contractor. 

b) Monthly reports: The Contractor shall summarize progress and expenditures monthly. It is 
anticipated that this would follow or coincide with the Builder’s progress payment. 

c) Routine or special reports and photos provided by the Builder to the Contractor on a daily, 
weekly, or intermittent basis, shall in turn be made available to the Department directly or 
through appropriate software. 
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2. Submittal Review Services:  
a) The Contractor shall promptly review material submittals, shop drawings, test results, samples 

and other submissions provided by the Builder for conformance with the design specifications 
and drawings. As required by the specifications, the Contractor shall approve or reject submittals 
requiring acknowledgment or approval and file submittals for the project record. 

b) The Contractor shall maintain a submittal log and promptly notify the Department concerning 
submittals, or lack of submittals, which may delay construction progress. The Contractor shall 
use the following convention when responding to submittals: 
i. “No Exceptions Taken” – denotes the submittal is generally consistent with the requirements 

of the contract documents. A resubmittal is not required. 
ii. “Make Corrections Noted” – denotes the submittal is generally consistent with the 

requirements of the contract documents but only as conditioned by notes and corrections 
made on the submittal. A resubmittal is not required. 

iii. “Rejected” – denotes that the submittal does not meet the requirements of the contract 
documents. The Department will indicate on the returned submittal deficiencies that must be 
remedied. A resubmittal is required. 

c) The Contractor shall make submittals and associated approval correspondence available 
through appropriate software to the Department. 
 

3. Design Clarification and Variation Requests (DCVRs) and Requests for Information (RFIs): 

a) The Contractor shall respond to Department DCVRs and RFIs submitted by the Builder 
regarding the design specifications and drawings. The Contractor shall prepare appropriate 
clarifications and instructions or modifications to the contract documents as required and submit 
to the Department. 

b) The Contractor shall not approve variation requests that affect site utilization, and or increase 
cost or schedule without consultation with the Department. 

 
4. Delay by Contractor Avoided: 

a) The Contractor shall respond to and issue documents to the Department in a timely manner to 
avoid project delays or stoppage. The Contractor shall provide all responses within 7 calendar 
days to the Department. The Contractor shall notify the Department if more time is needed within 
2 calendar days of receiving initial request from the Department. 

5. Progress Site Visits: 

a) The Contractor shall make worksite visits at intervals appropriate to the various stages of 
construction, as the Contractor deems necessary, in order to observe, as an experienced and 
qualified design professional, the progress that has been made and the quality of the various 
aspects of the Builder’s executed work. Based on information obtained during such visits and 
observations, the Contractor, for the benefit of the Department, shall determine, in general, if 
the work is proceeding in accordance with the final stamped design and the Builder Contract. 
The Contractor shall keep the Department informed of the progress of the work and will 
endeavor to guard the Department against defective work. 

b) The Contractor shall provide trip reports while at the work site highlighting progress, issues, and 
including annotated photos. 

c) During site visits and in the course of observations of the Builder’s work, the Contractor shall not 
supervise, direct, control, or have authority over or be responsible for the Builder’s means, 
methods, techniques, sequences, or procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Builder to comply with Laws and Regulations 
applicable to the performance of the work 

 
6. Observation and Inspection of the work: 

a) The Contractor shall observe the work for conformance with the contract documents for progress 
payment approval. 

b) Acceptability of work: the Contractor will render decisions regarding the requirements of the 
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Contractor’s Department-approved design and the Builder Contract to judge the acceptability of 
the work. In rendering such decisions and judgments, the Contractor will not show partiality to 
the Department or the Builder, and will not be liable to the Department, the Builder, or others in 
connection with any proceedings, interpretations, decisions, or judgments conducted or 
rendered in good faith. 

c) Additional Inspections: the Contractor has authority to require inspections or testing if in the 
opinion of the Contractor they are required. 

d) Concealed Conditions: the Contractor shall investigate and make recommendations to the 
Department regarding concealed conditions. 

e) Defective Work: the Contractor has the authority to determine whether work is defective, and to 
reject defective work. 

f) Stopping the Work: the Contractor does not have authority to stop work. The Contractor may 
recommend such to the Department. 

g) Performance: The Department interprets and decides matters concerning performance. 
 

7. Inspections, Testing, and Commissioning:  

a) Substantial Completion: the Contractor shall conduct inspections for, and determine the date of, 
Substantial Completion, and issues a Substantial Completion Punch List pursuant to such 
inspection. 

b) Final Completion: the Contractor conducts inspections for, determines the date of, and provides 
a notice of Final Completion. 

c) Special Inspections and Systems Commissioning: the Contractor shall perform special 
inspections and testing as required by the Department-approved Specifications. The Contractor 
shall observe commissioning to confirm system performance meets the standards defined in 
such Specifications. 

 
8. Changes: the Contractor shall recommend and draft changes to the Builder Contract as follows: 

a) Change Orders: the Contractor recommends and prepares Change Orders and construction 
Change Directives to be approved, formalized, and executed by the Department. 

b) No-Cost Changes: The Contractor approves or directs changes that do not affect price, scope 
of work or schedule, and reports them to the Department. 

c) Claims: The Contractor serves as the initial decision maker in responding to claims and promptly 
communicates such to the Department. 

 
9. Processing Pay Applications: 

a) The Contractor shall review and certify payment requests from the Builder. If certified, the 
payment requests shall be forwarded to the Department for final approval and payment. If not 
certified, the Contractor shall inform the Builder and the Department. 

b) The Contractor shall maintain a record of payment requests, cumulative payment, and 
retainage. 

 
Task A.2 Deliverables – The Contractor shall lead or produce the following services during construction (all 
documents submitted electronically in PDF format unless otherwise specified): 

 Document Type     Format 
 Weekly Meeting Notes    Emailed PDF 
 Monthly Reports     Emailed PDF 

As-Needed Special Reports    Emailed PDF 
Approved or Rejected Submittals   Emailed PDF 
Submittal Log      Emailed Spreadsheet 
Prepared DCVR/RFI Response Documents  Emailed PDF 
Site Visit Reports     Emailed PDF 
Observation Reports Highlighting Issues  Emailed PDF 
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Inspection and Testing Reports   Emailed PDF 
Draft Change Order Documents   Emailed PDF 
Certified Payment Requests    Emailed PDF 
Payment Log      Emailed PDF 

 
Task A.3 – Services During Closeout and Warranty 

1. Substantial Completion: the Contractor shall determine Substantial Completion. 

a) The Contractor shall confirm that the following submittals and requirements have been met prior 
to determining the date of Substantial Completion. 
i. Operation and Maintenance submittals and data have been provided by the Builder; 
ii. Satisfactory performance of facility systems has been demonstrated by the Builder, 

including commissioning, testing, and training of the facility operators; and 
iii. Evidence bearing on the Record Documents has been provided by the Builder as required 

in the Contract Documents. 
 

2. Final Completion: the Contractor shall determine Final Completion. 

a) The Contractor shall confirm that the Substantial Completion punch list has been completed. 
i. The Contractor shall review and certify (when the application is complete) final application 

for payment. Because of need to reconcile unit prices, stipulated payments, the engineering 
costs associated with failed tests, or other Builder contract provisions that affect price, final 
payment may include a final change order. The Contractor shall draft the substance of the 
final change order and submit it to the Department to execute. 

 
3. Closeout: 

a) The Contractor shall obtain final permitting and closeout all permits which are issued to the 
Department, on behalf of the Department to complete the project. 

b) The Contractor shall compile operation and maintenance manuals from information provided by 
the Builder and draft an Operation and Maintenance manual that is readily understandable by 
key operations stakeholders. 

c) The Project Manager shall execute and stamp Record Drawings and obtain the Final Approval 
to Operate. 

d) The Project Manager shall produce a Commissioning and Performance Report that documents 
the operation of the completed infrastructure and evaluates its conformance to the Department-
approved design and all relevant regulations. 

 
4. Warranty: 

e) The Project Manager shall act on behalf of the Department in regard to issues that come up 
during the course of Warranty period, which may be 1 or 2 years subject to provisions in the 
Builders contract. 

 
Task A.3 Deliverables – Closeout and Warranty (all documents submitted electronically as PDF unless otherwise 
specified) 

 Document Type     Format  
Completed Checklist of Substantial Completion Emailed PDF 
Commissioning and Performance Report  Emailed PDF 
Certification of Final Completion and Payment Emailed PDF 
Final Approval to Operate    Emailed PDF 
Any Final Permits Not Previously Submitted  Emailed PDF 
Operation and Maintenance Manual    PDF - Transmitted Via Zend-To or Other 
Documentation of Warranty Claims and Repairs Emailed PDF 



 
psa-b Statement of Services 18  
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COMPENSATION 
APPENDIX C  EXHIBIT C-1, METHOD(S) OF PAYMENT 

VSW Contract No:26-VSW-MNT-053 
Date Prepared:6/22/2026 

 
1. Payments will be made in accordance with Article A7 (Basic Agreement), Articles C1 - C9 (Appendix C), the following, 
and the applicable discussions of Methods of Payment presented below. See the Scope of Service section of Article B2 
“Background and Scope of Service” for the prescribed Method of Payment per task for the project. The Contractor shall 
submit a price proposal for the full project, including all tasks, within 30 days of receiving an Intent To Negotiate (ITN) from 
the Department. 
 
CONTRACTOR OR METHOD ESTIMATED  ESTIMATED 
SUBCONTRACTOR  OF PAYMENT COST FEE PRICE 
                                    
                                    
                                    
                                    
                                    

Total Agreement Amount:        
 
Note: If a Method of Payment is "Fixed Price", then the amount listed under "Estimated Price" is the Fixed Price.   
 
2. FIXED PRICE(S) payments will be a single lump sum payment equal to the Fixed Price upon acceptable completion of 
this Agreement, or progress payments not to exceed the Fixed Price. The Fixed Price method of payment shall apply to all 
Tasks specified with a Fixed Price method of payment within the Scope of Services in Article B2. 
 
3. FIXED PRICE(S) PLUS EXPENSES section not used. 
 
4. COST PLUS FIXED FEE section not used. 
 
5. TIME AND EXPENSES section not used. 

 
6. SPECIAL CONSIDERATIONS: 

6.1 Travelers are permitted actual costs, or an allowance, for lodging (as negotiated and detailed below) and an 
allowance for meal and incidental expenses (M&IE). Refer to AAM 60.250 for policies regarding travel. 
 
6.2 Employees shall be considered in travel status from the time an authorized trip begins until it ends. An authorized 
trip is a trip approved in accordance with a NTP issued under the contract. The duty station of the employee is the city, 
town, or village, or within a 50-mile radius thereof, where the employee spends the majority of their working time. 
 
6.3  M&IE allowances shall be limited to the State rate of $60.00 per day. The duration of the trip must be more than 
12 hours in order for the traveler to be eligible for M&IE allowances. Additionally, the traveler will receive 75% of the full 
allowable daily allowance on the initial date of departure and the final date of arrival for contract-approved travel, 
regardless of time of departure/arrival.  
 
6.4 If paying actuals for Lodging, Lodging shall be at the hotel’s “government” rate (when applicable) and for single 
occupancy, not to exceed $300.00 per day.  Lodging receipts are required. 
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INDEMNIFICATION AND INSURANCE 
Appendix D in Professional Services Agreements 

VSW Program No:26-VSW-MNT-053 
Federal Project No:       
Date Prepared:6/22/2026 

 
CONTRACTOR shall include the provisions of this form in all subcontracts that exceed $25,000 and shall ensure 
Subcontractor's compliance with such provisions. 
 
 ARTICLE D1 
 INDEMNIFICATION 
 
D1.1 The CONTRACTOR shall indemnify, hold 
harmless, and defend the CONTRACTING AGENCY 
from and against any claim of, or liability for negligent 
acts, errors or omissions of the CONTRACTOR under this 
Agreement. The CONTRACTOR shall not be required to 
indemnify the CONTRACTING AGENCY for a claim of, or 
liability for, the independent negligence of the 
CONTRACTING AGENCY. If there is a claim of, or liability 
for, the joint negligent error or omission of the 
CONTRACTOR and the independent negligence of the 
CONTRACTING AGENCY, the indemnification and hold 
harmless obligation shall be apportioned on a 
comparative fault basis. "CONTRACTOR" and 
"CONTRACTING AGENCY", as used within this article, 
include the employees, agents and other contractors who 
are directly responsible, respectively, to each. The term 
"Independent Negligence" is negligence other than in the 
CONTRACTING AGENCY's selection, administration, 
monitoring, or controlling of the CONTRACTOR and in 
approving or accepting the CONTRACTOR's Work. 
 
D1.2 The CONTRACTOR shall exercise that degree of 
skill, care and judgment commensurate with the 
professional standards for the services of a similar nature. 
When such standards are in dispute, they shall be 
established by a panel of three qualified, impartial 
professionals objectively selected and appointed by the 
Appeals Officer. 
 
D1.3 The CONTRACTOR shall correct, through re-
performance at its expense, any services which are 
deficient or defective because of the CONTRACTOR's 
failure to perform said services in accordance with 
professional standards, provided the CONTRACTING 
AGENCY has notified the CONTRACTOR in writing within 
a reasonable time, not to exceed 60 days, of the discovery 
of any such deficiency during the performance of the 
services and within 12 months of the date of final payment 
under this Agreement. 
 
 ARTICLE D2 
 INSURANCE  
 
D2.1 Without limiting the CONTRACTOR's 
indemnification, it is agreed that CONTRACTOR shall 
purchase at its own expense and maintain in force at all 
times for the duration of this Agreement, plus one year 

following the date of final payment, the following policies 
of insurance. Where specific limits are shown, it is 
understood that they shall be the minimum acceptable 
limits. If the CONTRACTOR's policy contains higher 
limits, the CONTRACTING AGENCY shall be entitled to 
coverage to the extent of such higher limits. Certificates 
of insurance must be furnished to the CONTRACTING 
AGENCY and incorporated into this Agreement with 
copies attached to this document. Certificates must 
provide for the CONTRACTING AGENCY to receive 
notice of any policy cancellation or reduction per AS 21.36 
Sections 210-310. Failure to furnish certificates of 
insurance or lapse of the policy is a material breach and 
grounds for termination of the CONTRACTOR's services 
and may preclude other Agreements between the 
CONTRACTOR and the CONTRACTING AGENCY. 
 
D2.1.1 Worker's Compensation Insurance: The 
CONTRACTOR shall provide and maintain, for all 
employees engaged in work under this Agreement, 
coverage as required by AS 23.30.045, and; where 
applicable, any other statutory obligations including but 
not limited to Federal USL&H and Jones Act 
requirements. The policy(s) must waive subrogation 
against the State of Alaska. 
 
D2.1.2 Commercial General Liability Insurance: Such 
policy shall have minimum coverage limits of $300,000 
combined single limit per occurrence, covering all 
business premises and operations used by the Contractor 
in the performance of services under this agreement. The 
policy shall be written on an "occurrence" form and shall 
not be written as a "claims-made" form unless specifically 
reviewed and agreed to by the CONTRACTING 
AGENCY. 
 
D2.1.3 Comprehensive Automobile Liability Insurance: 
Such policy shall have minimum coverage of $300,000 
combined single limit per occurrence covering all vehicles 
used by the Contractor in the performance of services 
under this agreement.  
 
D2.1.4 Professional Liability (E&O) Insurance: Covering 
all negligent errors or omissions, and negligent acts, 
which the CONTRACTOR, Subcontractor or anyone 
directly or indirectly employed by them, make in the 
performance of this Agreement which result in financial 
loss to the State of Alaska. Limits required are per the 
following schedule: 
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MINIMUM LIMITS OF E&O INSURANCE 
Contract Combined Single Limit, Per 
Amount Occurrence & Annual Aggregate 
Under $25,000 As Available 
$25,000 to $100,000 $300,000 
$100,000 to $499,999 $500,000 
$500,000 to $999,000 $1,000,000 
$1,000,000 and over Negotiable 

D2.1.5 Professional Liability Insurance required for this 
Agreement is $       

 
 
 

 
 ARTICLE D3 
 MODIFICATION OF INSURANCE REQUIREMENTS 

(Article D3 is completed only when some of the standard insurance coverages are not applicable.) 
 
 

CONTRACTOR RELATED MODIFICATIONS 
 
D3.1  Workers Compensation Insurance is not required because the CONTRACTOR is an Independent Contractor, 

Sole Proprietor or Self-Employed Person having no employees in any sense of AS 23.30.045. 
 
D3.2  Comprehensive or Commercial General Liability Insurance is not required because the general public and 

clients do not have any business access to a place of business or home office maintained by the 
CONTRACTOR. 

 
D3.3  Comprehensive Automobile Liability Insurance is not required because only public transportation, or a 

rented passenger vehicle with business use insurance, will be used to accomplish requirements of this 
Agreement. 

 
PROJECT RELATED MODIFICATIONS FOR E&O COVERAGE 

When services may apply to fire, life safety or structural aspects and/or wherever the services should  
safeguard life, limb, health or property, Professional Liability Insurance shall be required. 

(E&O Coverage may be waived only if it was specifically not required within the solicitation for proposals.) 
 
D3.4  Professional Liability (E&O) Insurance is not required because: 1) the CONTRACTING AGENCY's use of 

the services or Work products obtained from the CONTRACTOR will not result in significant exposure to any 
third party claims for loss or damage; and 2), the CONTRACTOR services will not apply to any construction, 
alteration, demolition, repair or direct use of any highway, airport, harbor, building or other structure. 

 
D3.5  Professional Liability (E&O) Insurance is not required because this Agreement is for one of the following 

applicable (checked) services for which E&O coverage is not needed: 
 
  Right-of-Way Fee Appraisals 
  Photogrammetric Mapping Services 
  Architectural/Engineering review of Construction Bid Documents wherein design responsibility clearly 

remains with the designer of record. 
 

OTHER BASIS FOR MODIFICATIONS 
(Requires written concurrence from Division of Risk Management) 

 
D3.6  Attached Exhibit D-1 identifies and provides justification for insurance modifications. 
 
Above checked modifications of the insurance requirements specified in Article D2 are hereby approved: 
 
 
CONTRACTING OFFICER Signature:    Date:    
 Name:       
 Title:       
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CERTIFICATION OF COMPLIANCE 
APPENDIX E 

VSW Contract No:26-VSW-MNT-053 
 Federal Project No:       
  

 
 
Contractor and all Subcontractors shall comply with the 
following applicable requirements: 
 
1. For Procurements over the Small Procurement Limits, 

Alaska Business License (Form 08-070 issued 
under AS 43.70) at the time designated for award as 
required by AS 36.30.210(e) for Contractor and all 
Subcontractors. 

 
2. Certificate of Registration for each individual to be in 

"responsible charge” (AS 08.48.341(14)) for 
Architecture, Engineering, Land Surveying or 
Landscape Architecture (Form 08-2407 issued under 
AS 08.48.211) issued prior to submittal of proposal. 
Associates, consultants, or specialists under the 
supervision of a registered individual in "responsible 
charge" are exempt from registration requirements (AS 
08.48.331). 

 
3. Certificate of Incorporation (Alaska firms) or 

Certificate of Authorization for Foreign Firm ("Out-
of-State" firms). All corporations, regardless of type of 
services provided, must have one of the certificates 
(AS 10.06.218 and other sections of Title 10.06 - 
Alaska Corporations Code). 

 
4. Current Board of Director's Resolution for 

incorporated Contractors and incorporated 
Subcontractors for Architecture, Engineering, Land 
Surveying, or Landscape Architecture (AS 08.48.241), 
which names the person(s) designated in "responsible 
charge" for each discipline.  Such persons shall be 
licensed in Alaska and shall participate as project staff 
in the Contract / Subcontracts.  

 

5. Corporations, limited liability companies, and 
limited liability partnerships shall have a valid 
Certificate of Authorization under 08.48.241 prior to 
award. 

 
6. All partners in a Partnership to provide Architecture, 

Engineering, Land Surveying, or Landscape 
Architecture must be legally registered in Alaska 
prior to submittal of proposal for at least one of those 
disciplines (AS 08.48.251) that the Partnership offers. 

 
7. Joint Ventures, regardless of type of services 

provided, must be licensed/registered in the legal 
name of the Joint Venture as used in this proposal (AS 
43.70.020 and 43.70.110(4)). 

 
8. The Contractor certifies that firms or individuals 

debarred or suspended by the Department, State 
or Federal agencies are not employed or 
subcontracted under this Professional Services 
Agreement. See PSA General Conditions, Appendix 
A, Article A26 Suspension and Debarment. 

 
9. The Contractor certifies compliance with PSA General 
Conditions, Appendix A, Article A24 Federal Aid 
Certification. 
 
The Contractor will ensure that it and all Subcontractors 
have insurance coverage to effectuate the requirements 
of Appendix D, "Indemnification and Insurance", DOT&PF 
Form 25A269, as prepared for this Agreement. 
 
I certify that I am a duly authorized representative of 
the Contractor and that the above requirements will 
be complied with in full. This certification is a material 
representation of fact upon which reliance will be 
placed if the proposed contract is awarded. 
 
 
 
 
 
  
Signature Date 
Name ....... :       
Title .......... :       

 
 
For information about licensing, Offerors may contact the Alaska Department of Commerce, Community, and 
Economic Development, Division of Corporations, Business and Professional Licensing at P.O. Box 110806, 
Juneau, AK 99811-0806, or at Telephone (907) 465-2550, or at Internet address: 
http://www.commerce.alaska.gov/web/cbpl/home.aspx. 
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NOTICE TO PROCEED 
& BILLING SUMMARY 

 NTP No: 1 
 Agreement No: 26-VSW-MNT-053 
 PSA Expiration Date: 12/31/2028 

(This form is for any COST REIMBURSEMENT Agreement, generally one that will exceed $250,000.) 

 Contractor:       
 Project Title: Minto Water Source Improvements 

NOTICE TO PROCEED 

Provide services for the Tasks Group(s) and specific Tasks enumerated below in the Billing Summary. Any services 
beyond the written scope and/or any costs above the price estimate for each Task Group in our Agreement, require prior 
Agency approval and a contract Amendment. Actual cost underrun of Contract Amount for any Task Group shall not 
routinely accumulate for other Groups. The Contracting Agency reserves the right to retain or reallocate any remaining 
funds resulting from such cost underruns. 

 
This NTP is cumulative and it supersedes all prior NTPs for this Agreement. 

The Agency Contract Manager for this NTP is:       Tel No.        
Issued for the Contracting Agency by: 
 
 

  
Signature Date 
Name:         

Accepted for the Contractor by: 
 
 

  
Signature Date 
Name:        

BILLING SUMMARY 

This Invoice is for [     ] Progress OR [     ] Final Payment.  Sequential Invoice # for this Agreement is:  [             ]. 
Total Contract 

Amounts 
Authorized 

Task Groups and Tasks Number(s) 
Authorized 
To - Date 

Prior Aprv’d 
Payments 

This 
Billing 

Total 
To - Date 

      A, Tasks No(s):                               
      B, Tasks No(s):                               
      C, Tasks No(s):                               
      D, Tasks No(s):                               
      Total Authorized Amount for All Groups                         

Sum of Prior APPROVED Payments     
Sum for THIS INVOICE     

Sum of Prior Payments and this Invoice     
Balance of Authorized Amount     

Template Object 
            
Activity Phase 
            

PAYMENT REQUEST (Contractor): 
 
 

  
Signature Date 
Name:       

APPROVAL FOR PAYMENT 
PAYMENT RECOMMENDED:  I certify this Invoice to be valid and 
accurate and that services were performed substantially in conformance 
with the contract requirements and schedule. 
 
 

  
Signature Date 
Name:       

PAYMENT APPROVED:  Based upon the Contract Manager's 
recommendation and certification, I hereby approve payment. 
 
 
 

  
Signature Date 
Name:        
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(For any COST REIMBURSEMENT Agreement, generally one that will exceed $250,000.) 

INSTRUCTIONS TO CONTRACTOR 
for 

COST REIMBURSEMENT NOTICE TO PROCEED (NTP) 
& BILLING SUMMARY 

 
1. RETAIN AN UNMARKED, as issued, COPY OF THIS FORM to be used for reproduction and billing. 
 
2. If this NTP is unacceptable, notify the Contracting Agency immediately.  If acceptable, acknowledge by signature where 

indicated on a copy of this NTP and return it within ten days after your receipt. 
 
3. Submit monthly Invoices to the Agency Contract Manager named in this NTP.  Provide a copy of page one of this 

form as the FACE PAGE of each invoice submitted and with the following entries accurately 
completed: 

 
a) Indicate if the Invoice is for Progress or Final Payment and show the Sequential Invoice Number for this NTP. 
 
b) Entries in the following columns:  Prior Aprv’d Payments, This Billing, and Total to Date for each Task Group; 

plus the SUM TOTALS for:  Authorized To - Date, Prior APPROVED Payments, THIS INVOICE, Prior Payments 
plus this Invoice, and Balance of Authorized Amount. 

 
Note "Prior APPROVED Payments" amounts may NOT be the same as the total of all your prior invoices if some items 

were disallowed or adjustments were made. If a prior billing has not been acknowledged with any payment, or a 
different amount from your billing was paid without notification to you of the reason(s), attach a request for an 
explanation and remedial action. 

 
4. Sign, date and enter printed or typed name under "PAYMENT REQUEST (Contractor)" thereby attesting to the following: 

 
"By signature on this form, the Contractor certifies entries to be true and correct for the services performed to date 
under or by virtue of said Agreement and in accordance with AS 36.30.400.  The Contractor further certifies that all 
applicable Federal, State and Local taxes incurred by the Contractor in the performance of the services have been 
paid and that all Subcontractors engaged by the Contractor for the services included in any invoice shall be fully 
compensated by the Contractor for such services." 

 
5. ATTACH A CURRENT COPY OF EXHIBIT C-4, COST REIMBURSEMENT BILLING DETAIL FORM (from 

Appendix C of the Agreement) to each invoice.  Internally, check the form and correct mathematical 
extensions.  The Contracting Agency may return erroneous invoices for correction before processing 
for payment. 

 
6. Substantiate all charges in each billing, other than for Fixed Prices or Fixed Fees, by attaching a summary of hours 

expended and hourly labor rate per employee; summary of units completed; subcontractor invoices; expense receipts, 
etc.; or other proof of expenditures. 

 
7. Prime Contractor’s Labor and Indirect Cost shall be billed to the Contracting Agency within 45 days of 

performance.  Subcontractors’ Labor and Indirect Cost shall be billed to the Contracting Agency within 60 days 
of performance.  All of the Contractor’s and Subcontractors’ Other Direct Costs (Expenses) shall be billed to 
the Contracting Agency within 90 days of being incurred.  Charges submitted after the above stated times will, 
at the Contracting Agency’s discretion, not be paid. 

 
8. When each NTP is approximately 75% complete, the Contractor shall determine if the Authorized Amount(s) might be 

exceeded; and, if so, shall provide an estimate of cost to complete.  The Contracting Agency will determine after 
discussion with the Contractor if additional cost is reasonable and does not include costs that should be absorbed by 
the Contractor.  If additional cost is validated, a negotiated Amendment will be executed which either (1) reduces the 
scope of services/work products required commensurate with the Authorized Amount(s), or (2) increases the Authorized 
Amount(s) to that required for completion of the original contract scope. 



Community Water Sewer Improvements Contact List

Community
3 Letter 

Airport Code
Project 

Agency Lead Primary Project Engineer Phone Number RMW Region
Remote Maintenance 

Worker Phone Number RMW Supervisor Phone Number RUBA Contact Phone Number

Operator
 Certification

 Contact Phone Number Drinking Water Staff Phone Number Solid Waste Contact Phone Number
Adak ADK VSW Oscar Menendez 907-269-7606 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Akhiok AKK ANTHC Andres Benitez Ospina 907-764-3787 APIA Tanner Cote 907-269-7609 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett Karis Barnes 907-262-8204 Stephen Price 907-269-7467
Akiachak KKI ANTHC Ansel Morsillo 412-952-7852 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Akiak AKI ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Rachel Mills 907-269-7642
Akutan KQA ANTHC Andres Benitez Ospina 907-764-3787 APIA Daniel Shellikoff 907-276-2700 Karen Pletnikoff 907-222-4286 Lydia Mielke 907-269-4563 Rachel Puckett Karis Barnes 907-262-8204
Alakanuk AUK VSW Tina Altstatt 907-269-7627 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Alatna ALT ANTHC Greg Martin 907-538-1141 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Aleknagik WKK ANTHC Magaly Mendoza 907-729-8237 BBAHC Melany Stumpner 907-842-3396 Trish Gilliland 907-269-0350 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Allakaket AET ANTHC William Brooks 907-538-4990 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Ambler ABL ANTHC Elizabeth Hodges 916-996-9190 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Anaktuvuk Pass AKP ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Anchor Point APT DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett James Latimer 907-262-3410
Anchorage ANC SRF Susan Start 907-269-7437 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Kristine Poeppel 907-269-7521 Annemieke Powers 907-269-7626
Anderson AND VSW Trenton Tulloss 907-269-7554 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Rachel Puckett
Angoon AGN ANTHC Kevin Ulrich 907-440-2864 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 James Latimer 907-262-3410 Zach Gianotti 907-465-5318
Aniak ANI VSW Marc Cambra 907-269-7525 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Laona DeWilde 907-451-2761
Annette Island VSW Carrie Bohan 907-465-5143
Anvik ANV VSW Trevor White 907-451-2103 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Kristine Poeppel 907-269-7521 Laona DeWilde 907-451-2761
Arctic Village ARC VSW Erin Anderson 907-451-5157 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Atka AKB VSW James Robinson 907-269-7622 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Atmautluak ATT ANTHC Corbyn Jahn 907-317-2917 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Atqasuk ATK ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Beaver WBQ VSW Erin Anderson 907-451-5157 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Bethel BET VSW Erin Anderson 907-451-5157 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Annemieke Powers 907-269-7626
Bethel-ONC
Birch Creek KBC ANTHC William Brooks 907-538-4990 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Ina Timling 907-451-2135
Brevig Mission KTS ANTHC Scott Fezer 770-265-4220 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Bristol Bay SRF Young Ha 907-269-7544
Buckland BKC VSW Aaron Wheatall 907-269-4967 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Cantwell TTW ANTHC Greg Martin 907-538-1141 Catherine Brooks 907-451-2746
Central Peninsula Lynn Kenealy 907-269-8122
Chalkyitsik CIK ANTHC Kay Sind 314-504-2287 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Chefornak CYF VSW Erin Anderson 907-451-5157 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Chenega Bay CAB ANTHC Kevin Ulrich 907-440-2864 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett Christina Harris 907-262-3403 Rachel Mills 907-269-7642
Chevak VAK ANTHC Ryan Beckett 907-830-1891 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Stephen Price 907-269-7467
Chignik KCQ ANTHC Magaly Mendoza 907-729-8237 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Gabriel Gonzales 907-754-3588 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
Chignik Lagoon KCL ANTHC Joyell Acuna 907-382-4913 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Gabriel Gonzales 907-754-3588 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
Chignik Lake CKL ANTHC Magaly Mendoza 907-729-8237 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Gabriel Gonzales 907-754-3588 Rachel Puckett Kristine Poeppel 907-269-7521 Stephen Price 907-269-7467
Chistochina CZO VSW Oscar Menendez 907-269-7606 Trish Gilliland 907-269-0350
Chitina CXC VSW Oscar Menendez 907-269-7606 DEC John Johnson 907-269-7605 Eric Bjelland 907-269-3037 Rachel Puckett Jessica Cahill 907-376-1824
Chuathbaluk CHU VSW Marc Cambra 907-269-7525 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Laona DeWilde 907-451-2761
Circle IRC ANTHC Karina Packer 907-306-2259 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Clark's Point CLP VSW Anita Erickson 907-269-4592 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Coffman Cove KCC VSW Aaron Wheatall 907-269-4967 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Cold Bay CDB VSW Trenton Tulloss 907-269-7554 APIA Daniel Shellikoff 907-276-2700 Karen Pletnikoff 907-222-4286 Eric Bjelland 907-269-3037 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
Copper Center CZC VSW Ari Sosnowski 907-269-5180 DEC John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett
Cordova CDV SRF Susan Start 907-269-7437 Sonya Pevan 907-269-8159 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Craig CGA ANTHC Andres Benitez Ospina 907-764-3787 DEC John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Crooked Creek CKD ANTHC Corbyn Jahn 907-317-2917 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Laona DeWilde 907-451-2761
Deering DRG VSW Ari Sosnowski 907-269-5180 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Nicholas Martinez 907-543-3475 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Delta Junction DJN VSW Carrie Bohan 907-465-5143 Luci Farrell 907-451-1650
Denali Borough VSW Carrie Bohan 907-465-5143 Sonya Pevan 907-269-8159 Luci Farrell 907-451-1650
Dillingham DLG ANTHC Victoria Jelderks 503-896-6265 Sonya Pevan 907-269-8159 John Davis 907-262-8201 Annemieke Powers 907-269-7626
Diomede DIO ANTHC Scott Fezer 770-265-4220 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Lydia Mielke 907-269-4563 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Dot Lake DTL ANTHC Greg Martin 907-538-1141 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Laona DeWilde 907-451-2761
Dutch Harbor DUT
Eagle Village EGV ANTHC Greg Martin 907-538-1141 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Eek EEK ANTHC Ryan Beckett 907-830-1891 YKHC Bob White 907-545-0916 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Karis Barnes 907-262-8204 Rachel Mills 907-269-7642
Egegik EGX VSW Tina Altstatt 907-269-7627 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Eric Bjelland 907-269-3037 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
Ekuk KKU VSW Anita Erickson 907-269-4592 Lydia Mielke 907-269-4563 Stephen Price 907-269-7467
Ekwok KEK VSW Oscar Menendez 907-269-7606 BBAHC Melany Stumpner 907-842-3396 Iura Leahu 907-465-4814 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Elfin Cove ELV VSW Anita Erickson 907-269-4592 DEC John Johnson 907-269-7605 Iura Leahu 907-465-4814 Rachel Puckett Christina Harris 907-262-3403
Elim ELI ANTHC Scott Fezer 770-265-4220 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Emmonak EMM VSW Olivia Beckham 907-269-8806 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Stephen Price 907-269-7467
Evansville EVV ANTHC Kay Sind 314-504-2287 Catherine Brooks 907-451-2746 Ina Timling 907-451-2135
Fairbanks NSB FAI SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Mike Sharp 907-451-2178
False Pass KFP ANTHC Kevin Ulrich 907-440-2864 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Eric Bjelland 907-269-3037 Rachel Puckett Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Fort Yukon FYU ANTHC William Brooks 907-538-4990 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Galena GAL ANTHC Elena Navas 224-307-9028 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Gambell GAM VSW Oscar Menendez 907-269-7606 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Girdwood SRF Young Ha 907-269-7544 Brandi Adams 907-465-5530
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Glennallen GLQ VSW Trenton Tulloss 907-269-7554 DEC John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Rachel Puckett Jessica Cahill 907-376-1824 Annemieke Powers 907-269-7626
Golovin GLV ANTHC Scott Fezer 770-265-4220 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Goodnews Bay GNU ANTHC Magaly Mendoza 907-729-8237 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Nicholas Martinez 907-543-3475 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
Grayling KGX ANTHC Ryan Beckett 907-830-1891 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Kristine Poeppel 907-269-7521 Laona DeWilde 907-451-2761
Gulkana GKN ANTHC Elena Navas 224-307-9028 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Jenny Roberts 907-451-2137
Gustavus GST VSW Anita Erickson 907-269-4592 DEC John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318
Healy Lake HKB VSW Erin Anderson 907-451-5157 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett
Holy Cross HCR ANTHC Ryan Beckett 907-830-1891 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Laona DeWilde 907-451-2761
Homer HOM SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Ronald Crompton 907-465-1195 Christina Harris 907-262-3403
Hoonah HNH ANTHC James Amundsen 907-301-5701 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318
Hooper Bay HPB VSW Trevor White 907-451-2103 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Kristine Poeppel 907-269-7521 Stephen Price 907-269-7467
Hughes HUS ANTHC Karina Packer 907-306-2259 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Huslia HSL ANTHC Greg Martin 907-538-1141 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
Hydaburg HYG ANTHC James Amundsen 907-301-5701 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318
Igiugig IGG ANTHC Magaly Mendoza 907-729-8237 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Eric Bjelland 907-269-3037 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
Iliamna ILI ANTHC Joyell Acuna 907-382-4913 DEC John Johnson 907-269-7605 Eric Bjelland 907-269-3037 Rachel Puckett Stephen Price 907-269-7467
Ivanof Bay KIB VSW Oscar Menendez 907-269-7606 BBAHC Melany Stumpner 907-842-3396 Trish Gilliland 907-269-0350 Rachel Puckett John Davis 907-262-8201
Juneau JNU SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Kachemak Selo VSW Ari Sosnowski 907-269-5180 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett James Latimer 907-262-3410
Kake KAE ANTHC Elizabeth Merrill 907-306-3233 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318
Kaktovik BTI ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Kaltag KAL ANTHC Elena Navas 224-307-9028 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Karluk KYK ANTHC Kevin Ulrich 907-440-2864 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett Karis Barnes 907-262-8204 Stephen Price 907-269-7467
Kasaan KXA ANTHC James Amundsen 907-301-5701 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350
Kasigluk KUK ANTHC Ryan Beckett 907-830-1891 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Kristine Poeppel 907-269-7521 Rachel Mills 907-269-7642
Kenai ENA SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Ronald Crompton 907-465-1195 Emily Hoyt 907-465-5350
Kennicott/McCarthy MXY VSW Oscar Menendez 907-269-7606
Ketchikan KTN SRF Susan Start 907-269-7437 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Kiana IAN ANTHC Elizabeth Hodges 916-996-9190 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
King Cove KVC SRF Kevin De Michelis 907-269-7603 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
King Salmon AKN ANTHC Victoria Jelderks 503-896-6265 Lydia Mielke 907-269-4563
Kipnuk KIP ANTHC Corbyn Jahn 907-317-2917 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Rachel Mills 907-269-7642
Kivalina KVL ANTHC Derek Hancey 707-499-2923 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Eric Bjelland 907-269-3037 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Klawock KLW ANTHC Andres Benitez Ospina 907-764-3787 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318
Klukwan WAN ANTHC Elizabeth Merrill 907-306-3233 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Kobuk OBU ANTHC Elizabeth Hodges 916-996-9190 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Breanna Armstrong 907-269-4501 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Kodiak ADQ SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Elizabeth Nakanishi 907-269-7517 Annemieke Powers 907-269-7626
Kokhanok KHK ANTHC Joyell Acuna 907-382-4913 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
Koliganek KGK ANTHC Magaly Mendoza 907-729-8237 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Trish Gilliland 907-269-0350 Rachel Puckett Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Kongiganak KKH VSW Oscar Menendez 907-269-7606 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Kotlik KOT ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Kotzebue OTZ ANTHC Elizabeth Hodges 916-996-9190 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Luci Farrell 907-451-1650
Koyuk KKA ANTHC Derek Hancey 707-499-2923 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Koyukuk KYU ANTHC William Brooks 907-538-4990 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Kwethluk KWT ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Kwigillingok Village KWK ANTHC Corbyn Jahn 907-317-2917 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Karis Barnes 907-262-8204 Rachel Mills 907-269-7642
Lake Minchumina LMA VSW Carrie Bohan 907-465-5143 Laona DeWilde 907-451-2761
Larsen Bay LAR ANTHC Kevin Ulrich 907-440-2864 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Rachel Puckett Karis Barnes 907-262-8204 Stephen Price 907-269-7467
Levelock KLL ANTHC Magaly Mendoza 907-729-8237 BBAHC Melany Stumpner 907-842-3396 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Lime Village LVD ANTHC Ryan Beckett 907-830-1891 YKHC Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Ina Timling 907-451-2135
Lowell Point LPT VSW Oscar Menendez 907-269-7606
Lower Kalskag KLG ANTHC Ansel Morsillo 412-952-7852 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Laona DeWilde 907-451-2761
Manley Hot Springs VSW Erin Anderson 907-451-5157 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Ina Timling 907-451-2135
Manokotak KMO VSW Aaron Wheatall 907-269-4967 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Breanna Armstrong 907-269-4501 Rachel Puckett Karis Barnes 907-262-8204 Stephen Price 907-269-7467
Marshall MLL VSW Erin Anderson 907-451-5157 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Stephen Price 907-269-7467
McGrath MCG VSW Oscar Menendez 907-269-7606 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Rachel Puckett Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
Mekoryuk MYU VSW Erin Anderson 907-451-5157 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Mentasta MEN VSW Oscar Menendez 907-269-7606 DEC John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Gretchen Keim 907-451-2231
Mertarvik ANTHC Ryan Beckett 907-830-1891 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Metlakatla MTM VSW Ari Sosnowski 907-269-5180 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Rachel Puckett James Latimer 907-262-3410
Minto MNT VSW Erin Anderson 907-451-5157 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Moose Pass VSW Aaron Wheatall 907-269-4967 Breanna Armstrong 907-269-4501
Mountain Village MOU VSW Erin Anderson 907-451-5157 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Stephen Price 907-269-7467
Naknek NNK ANTHC Victoria Jelderks 503-896-6265 BBAHC Melany Stumpner 907-842-3396 Lydia Mielke 907-269-4563 Rachel Puckett John Davis 907-262-8201 Luci Farrell 907-451-1650
Nanwalek KEB ANTHC James Amundsen 907-301-5701 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Emily Hoyt 907-465-5350 Rachel Mills 907-269-7642
Napakiak WNA VSW Trenton Tulloss 907-269-7554 YKHC Bob White 907-545-0916 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Rachel Mills 907-269-7642
Napaskiak PKA ANTHC Brent Hove 907-602-0925 YKHC Bob White 907-545-0916 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Naukati West NKI VSW Trenton Tulloss 907-269-7554 Iura Leahu 907-465-4814
Nelson Lagoon NNO ANTHC Kevin Ulrich 907-440-2864 APIA Daniel Shellikoff 907-276-2700 Karen Pletnikoff 907-222-4286 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
Nenana ENN ANTHC William Brooks 907-538-4990 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178
New Stuyahok KNW ANTHC Victoria Jelderks 503-896-6265 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Trisha Sullivan 907-269-4549 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
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Newhalen NHL ANTHC Joyell Acuna 907-382-4913 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Nightmute NME VSW Erin Anderson 907-451-5157 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Nikolaevsk NIK VSW Trenton Tulloss 907-269-7554 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett James Latimer 907-262-3410
Nikolai NIB ANTHC Karina Packer 907-306-2259 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Rachel Puckett Teslyn Hakala 907-451-3038 Laona DeWilde 907-451-2761
Nikolski IKO ANTHC James Amundsen 907-301-5701 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
Ninilchik NIN DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett
Noatak WTK ANTHC Elizabeth Hodges 916-996-9190 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Nome OME ANTHC Scott Fezer 770-265-4220 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Luci Farrell 907-451-1650
Nondalton NNL ANTHC Victoria Jelderks 503-896-6265 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Noorvik ORV ANTHC Elizabeth Hodges 916-996-9190 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
North Pole SRF Willow Gaber 907-465-5124 Brendan Smyth 907-451-2744 Mike Sharp 907-451-2178
North Slope Borough Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137
Northway ORT ANTHC Greg Martin 907-538-1141 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Nuiqsut NUQ ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Nulato NUL VSW Erin Anderson 907-451-5157 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Nunam Iqua SXP ANTHC Ansel Morsillo 412-952-7852 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Nunapitchuk NUP VSW Oscar Menendez 907-269-7606 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Old Harbor OLH ANTHC Andres Benitez Ospina 907-764-3787 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Oscarville OSC ANTHC Ryan Beckett 907-830-1891 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Kristine Poeppel 907-269-7521 Rachel Mills 907-269-7642
Ouzinkie KOZ ANTHC James Amundsen 907-301-5701 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Palmer PAQ SRF Kevin De Michelis 907-269-7603 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Jessica Cahill 907-376-1824 Annemieke Powers 907-269-7626
Pedro Bay PDB ANTHC Victoria Jelderks 503-896-6265 Eric Bjelland 907-269-3037 Stephen Price 907-269-7467
Pelican PEC VSW Anita Erickson 907-269-4592 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Perryville KPV ANTHC Victoria Jelderks 503-896-6265 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Eric Bjelland 907-269-3037 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
Petersburg PSG SRF Willow Gaber 907-465-5124 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Pilot Point PIP VSW Olivia Beckham 907-269-8806 BBAHC Melany Stumpner 907-842-3396 Iura Leahu 907-465-4814 Rachel Puckett Stephen Price 907-269-7467
Pilot Station PQS ANTHC Corbyn Jahn 907-317-2917 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Stephen Price 907-269-7467
Pitka's Point PPT ANTHC Brent Hove 907-602-0925 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653
Platinum PTU VSW Oscar Menendez 907-269-7606 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Eric Bjelland 907-269-3037 Rachel Puckett Karis Barnes 907-262-8204 Rachel Mills 907-269-7642
Point Baker KPB VSW Carrie Bohan 907-465-5143 Iura Leahu 907-465-4814
Point Hope PHO ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Point Lay PIZ ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Port Alexander PTD VSW Anita Erickson 907-269-4592 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Port Alsworth PTA VSW Marc Cambra 907-269-7525
Port Graham PGM ANTHC Elizabeth Merrill 907-306-3233 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Emily Hoyt 907-465-5350 Rachel Mills 907-269-7642
Port Heiden PTH VSW Aaron Wheatall 907-269-4967 BBAHC Melany Stumpner 907-842-3396 Gabriel Gonzales 907-754-3588 Rachel Puckett Stephen Price 907-269-7467
Port Lions ORI ANTHC Elizabeth Merrill 907-306-3233 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Port Protection PPV VSW Oscar Menendez 907-269-7606 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Portage Creek PCA VSW Oscar Menendez 907-269-7606 BBAHC Melany Stumpner 907-842-3396 Iura Leahu 907-465-4814 Rachel Puckett Monica Ague 907-269-7653
Quinhagak KWN VSW Ari Sosnowski 907-269-5180 YKHC Bob White 907-545-0916 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Rachel Mills 907-269-7642
Rampart RMP ANTHC Kay Sind 314-504-2287 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Red Devil RDV VSW Oscar Menendez 907-269-7606 YKHC Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Laona DeWilde 907-451-2761
Ruby RBY ANTHC William Brooks 907-538-4990 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
Russian Mission RSH ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Saint George PBV VSW Aaron Wheatall 907-269-4967 APIA Daniel Shellikoff 907-276-2700 Karen Pletnikoff 907-222-4286 Gabriel Gonzales 907-754-3588 Rachel Puckett Kristine Poeppel 907-269-7521 Rachel Mills 907-269-7642
Saint Mary's KSM ANTHC Ansel Morsillo 412-952-7852 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Saint Michael SMK ANTHC Derek Hancey 707-499-2923 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Gabriel Gonzales 907-754-3588 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Saint Paul SNP VSW Aaron Wheatall 907-269-4967 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Sand Point SDP ANTHC James Amundsen 907-301-5701 APIA Daniel Shellikoff 907-276-2700 Karen Pletnikoff 907-222-4286 Eric Bjelland 907-269-3037 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
Savoonga SVA ANTHC Scott Fezer 770-265-4220 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Saxman SAX ANTHC Elizabeth Merrill 907-306-3233 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350
Scammon Bay SCM ANTHC Ansel Morsillo 412-952-7852 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Stephen Price 907-269-7467
Selawik WLK ANTHC Derek Hancey 707-499-2923 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Seldovia SOV VSW Anita Erickson 907-269-4592 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett Emily Hoyt 907-465-5350 Rachel Mills 907-269-7642
Seward SWD SRF Kevin De Michelis 907-269-7603 Sonya Pevan 907-269-8159 Ronald Crompton 907-465-1195 Christina Harris 907-262-3403
Shageluk SHX ANTHC Brent Hove 907-602-0925 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Laona DeWilde 907-451-2761
Shaktoolik SKK VSW Oscar Menendez 907-269-7606 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Breanna Armstrong 907-269-4501 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Shishmaref SHH ANTHC Scott Fezer 770-265-4220 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Shungnak SHG ANTHC Derek Hancey 707-499-2923 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
Sitka SIT SRF Susan Start 907-269-7437 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Skagway SGY SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Slana SLA VSW Oscar Menendez 907-269-7606 Breanna Armstrong 907-269-4501
Sleetmute SLQ VSW Aaron Wheatall 907-269-4967 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Laona DeWilde 907-451-2761
Soldotna SXQ SRF Willow Gaber 907-465-5124 Sonya Pevan 907-269-8159 Ronald Crompton 907-465-1195 Christina Harris 907-262-3403 Annemieke Powers 907-269-7626
South Naknek WSN ANTHC Magaly Mendoza 907-729-8237 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Iura Leahu 907-465-4814 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Stebbins WBB ANTHC Derek Hancey 707-499-2923 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Stevens Village SVS VSW Erin Anderson 907-451-5157 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Stony River SRV ANTHC Corbyn Jahn 907-317-2917 YKHC Bob White 907-545-0916 Fred Broerman 907-543-0890 Laona DeWilde 907-451-2761
Takotna TCT VSW Oscar Menendez 907-269-7606 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
Talkeetna TKA SRF Susan Start 907-269-7437 Trish Gilliland 907-269-0350 Brandi Adams 907-465-5530 Darryl Gillespie 907-376-1824
Tanacross Village TSG ANTHC Kay Sind 314-504-2287 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761

Revised 4/14/2026



Community Water Sewer Improvements Contact List

Community
3 Letter 

Airport Code
Project 

Agency Lead Primary Project Engineer Phone Number RMW Region
Remote Maintenance 

Worker Phone Number RMW Supervisor Phone Number RUBA Contact Phone Number

Operator
 Certification

 Contact Phone Number Drinking Water Staff Phone Number Solid Waste Contact Phone Number
Tanana TAL VSW Erin Anderson 907-451-5157 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Tatitlek TAT ANTHC Andres Benitez Ospina 907-764-3787 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Christina Harris 907-262-3403 Rachel Mills 907-269-7642
Tazlina ANTHC Elena Navas 224-307-9028 Trish Gilliland 907-269-0350
Teller TLA VSW Aaron Wheatall 907-269-4967 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Gabriel Gonzales 907-754-3588 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Tenakee Springs TKE VSW Oscar Menendez 907-269-7606 Iura Leahu 907-465-4814 James Latimer 907-262-3410
Tetlin THE ANTHC Kay Sind 314-504-2287 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Thorne Bay KTB VSW James Robinson 907-269-7622 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 James Latimer 907-262-3410 Zach Gianotti 907-465-5318
Togiak TOG ANTHC Victoria Jelderks 503-896-6265 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Eric Bjelland 907-269-3037 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Toksook Bay OOK ANTHC Corbyn Jahn 907-317-2917 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Rachel Mills 907-269-7642
Trapper Creek VSW Carrie Bohan 907-465-5143 Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Brandi Adams 907-465-5530 Darryl Gillespie 907-376-1824
Tuluksak TLT VSW Oscar Menendez 907-269-7606 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Tuntutuliak WTL VSW Erin Anderson 907-451-5157 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Tununak TNK ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Rachel Mills 907-269-7642
Twin Hills TWA ANTHC Joyell Acuna 907-382-4913 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Eric Bjelland 907-269-3037 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Tyonek Village TYE ANTHC Joyell Acuna 907-382-4913 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett James Latimer 907-262-3410 Rachel Mills 907-269-7642
Ugashik UGS ANTHC Joyell Acuna 907-382-4913 BBAHC Melany Stumpner 907-842-3396 Gabriel Gonzales 907-754-3588 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Unalakleet UNK VSW Aaron Wheatall 907-269-4967 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Unalaska DUT APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Sonya Pevan 907-269-8159 Rachel Puckett Kristine Poeppel 907-269-7521 Annemieke Powers 907-269-7626
Upper Kalskag KLG VSW Olivia Beckham 907-269-8806 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195
Utqiagvik (Barrow) BRW ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Mike Sharp 907-451-2178 Luci Farrell 907-451-1650
Valdez VDZ SRF Young Ha 907-269-7544 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Annemieke Powers 907-269-7626
Venetie VEE ANTHC Karina Packer 907-306-2259 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Voznesenka VOZ VSW Aaron Wheatall 907-269-4967 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett James Latimer 907-262-3410
Wainwright AIN ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Wales WAA VSW Oscar Menendez 907-269-7606 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Breanna Armstrong 907-269-4501 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Wasilla WWA SRF Young Ha 907-269-7544 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Darryl Gillespie 907-376-1824
Whale Pass WWP VSW Trenton Tulloss 907-269-7554 Iura Leahu 907-465-4814
White Mountain WMO ANTHC Scott Fezer 770-265-4220 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Gabriel Gonzales 907-754-3588 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Whittier WHI VSW Ari Sosnowski 907-269-5180 DEC John Johnson 907-269-7605 Eric Bjelland 907-269-3037 Rachel Puckett Elizabeth Nakanishi 907-269-7517
Wrangell WRG SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Yakutat YAK ANTHC Kevin Ulrich 907-440-2864 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Iura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318

Revised 4/14/2026



Instruction No.
1

2

3

4

Yellow indicates the cell should no t be manually filled by the Offeror, this field will be calculated automatically or references another cell which should be filled manually

Blue indicates the cell SHOULD be manually filled by the Offeror

White indicates the cell is a prefilled by VSW and does not require an entry by the Offeror

If you have any questions about using this spreadsheet, reach out to the VSW procurement officer

Cell Color Key

rates - This sheet lists the position, names, and DCDL rates for all staff who will work on the project. This sheet is also where Offerors shall provide their Indirect Cost (IDC) Rate as well as a 
justification for the IDC Rate. The sheet calculates Fully Loaded Rates for all staff who will work on the project based on the DCDL, the DCDL Fee Rate, and the IDC Rate. 

estimate.sum - This sheet aggregates costs from individual task sheets as well as the fees for DCDL and subcontractors from 'feeworksheet.' The only manual entry to this spreadsheet 
should be the Total Negotiated Fee which should match the automatically calculated Total on the bottom right of the sheet.

TaskX (where X is 1 through 4) - These sheets are prefilled with the tasks and subtasks specific to the RFP as defined in psa Part B Statement of Services. These sheets shall be used by 
Offerors to estimate the number of hours staff will require to complete the listed subtasks. The sheet is also where Offerors shall list direct costs for travel, materials, equipment, and Sub-
Contractor costs less the markup rate defined by sheet 'fees.' These sheets reference the IDC Rate defined on sheet 'rates.'

Offerors preparing a fee proposal for a VSW project are required to present their fee proposal using this template. The template is partially prefilled with tasks and subtasks specific to the 
RFP.

Format: this template has four unique spreadsheet types. They are:

Instructions - This sheet provides an overview of the template functionality and instrucitons for how to complete it.

fees - This sheet provides the basis by which an Offeror shall develop/calculate their fee. The fee rate shall be based solely on the Direct Cost of Direct Labor (DCDL). This sheet is also 
where Offerors shall define their Fee Rate for Sub-Contractors.



Date:

FEE FOR DIRECT COST OF DIRECT LABOR (DCDL).

BASE LEVEL 22.0%

CONSIDERATIONS

SCHEDULE (2%Maximum)
Typical Delivery = 0.0%
Aggressive Delivery = 1.0%
Very Aggressive Delivery = 2.0% 0%

SIZE (2% Maximum)  
Less than $250,000 = 2.0%
$250,000 - $1,000,000 = 1.0%
More than $1,000,000 = 0.0% 0%

DURATION (2% Maximum)
Less than 1 year = 0.0%
1 to 2 years = 1.0%
More than 2 years = 2.0% 0%

COMPLEXITY (2% Maximum)
Low = 0.0%
Low to Mid = 0.5%
Mid = 1.0%
Mid to High = 1.5%
High = 2.0% 0.0%

OTHER / SPECIAL (+/- 2% Maximum)* 0.00%

DCDL FEE RATE (Maximum 30%) 22.00%

FEE RATE FOR SUB-CONTRACTS (Maximum 5%) 2.50%

* Explanation

Prepared by:  

VSW FEE WORKSHEET
Confidential - Not for public disclosure until after contract award.

Project Title:  

Contractor or Subcontractor:  



0

0

Position/Staff Name Hourly DCDL Rate Hourly Fee (Based 
on DCDL) Hourly IDC Fully Loaded Rate 

(DCDL + FEE + IDC)
Principal - Jane Doe $0.00 $0.00 $0.00
Project Manager - John Smith $0.00 $0.00 $0.00
Senior Engineer - XXX $0.00 $0.00 $0.00
Project Engineer - XXX $0.00 $0.00 $0.00
Project Geologist - XXX $0.00 $0.00 $0.00
Drafter - XXX $0.00 $0.00 $0.00
Staff 1 - XXX $0.00 $0.00 $0.00
Staff 2 - XXX $0.00 $0.00 $0.00
Staff 3 - XXX $0.00 $0.00 $0.00
Staff 4 - XXX $0.00 $0.00 $0.00
Staff 5 - XXX $0.00 $0.00 $0.00

Offeror Rates Table

Indirect Cost Rate (IDC)

VSW RATE WORKSHEET
Confidential - Not for public disclosure until after contract award.

Project Title:  

Contractor or Subcontractor:  

Prepared by & Date:  

Minto Water Source Improvements

IDC Rate Justification:



PRICE PER TASK SUMMARY

FIRM: PROJECT TITLE: DATE: 0

22.00%

GROUP Task DCDL FEE INDIRECT COST EXPENSES
DCDL + FEE + 

IDC + 
EXPENSES

SUB-
CONTRACTOR 

COST 
(WITHOUT FEE)

SUB-
CONTRACTOR 

FEE

SUB-
CONTRACTOR 

TOTAL
TOTAL

NA 1 $0 $0 $0 $0 $0 $0 $0 $0 $0

NA 2 $0 $0 $0 $0 $0 $0 $0 $0 $0

NA 3 $0 $0 $0 $0 $0 $0 $0 $0 $0

NA 4 $0 $0 $0 $0 $0 $0 $0 $0 $0

ESTIMATED 
TOTALS DCDL FEE INDIRECT COST EXPENSES

DCDL + FEE + 
IDC + 

EXPENSES

*SUB COST (NO 
FEE) SUB FEE SUB TOTAL PRICE PLUS 

SUBS

FOR FIRM: $0 $0 $0 $0 $0 $0 $0 $0 $0

0

Minto Water Source Improvements

DCDL FEE RATE:

TOTAL NEGOTIATED FEE:

estimate.tsk (January 2018) DOT/PF Task Estimate Sheets estimate sum



COST ESTIMATE PER TASK
FIRM: PROJECT TITLE:

TASK NO: 1   TASK DESCRIPTION: Well Assessment and Rehabilitation Recommendations DATE: 0

GROUP: NA METHOD OF PAYMENT: FP FPPE T&E CPFF PREPARED BY:       

SUB- LABOR HOURS PER JOB CLASSIFICATION
TASK NO. SUB-TASK DESCRIPTION Principal - 

Jane Doe
Project 

Manager - 
John Smith

Senior 
Engineer - 

XXX

Project 
Engineer - 

XXX

Project 
Geologist - 

XXX

Drafter - 
XXX

Staff 1 - 
XXX

Staff 2 - 
XXX

Staff 3 - 
XXX

Staff 4 - 
XXX

Staff 5 - 
XXX

1.1 Desktop Review 

1.2

1.3

TOTAL LABOR HOURS 0 0 0 0 0 0 0 0 0 0 0
DCDL LABOR RATES ($/HR) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
LABOR COSTS ($) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

EXPENSES
SUB-

TASK NO. ITEM(S) QUANTITY UNIT PRICE TOTAL 
PRICE

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 FIRM'S TOTAL COST OF LABOR (or Fixed Price): $0
$0.00 INDIRECT COST RATE AND TOTAL IDC 0 $0

TOTAL EXPENSES: $0 FIRM'S TOTAL EXPENSES $0
SUB-CONTRACTORS*:  Firm Initials and Price Per Task (Do not include SUB Fees here) FIRM'S TOTAL COST (no Subcontracts or Fee) $0

FIRM:
AMOUNT: TOTAL SUBCONTRACTOR PRICES: $0

0 Minto Water Source Improvements

0

Site Visit and Well 
Assessment
Well Rehabilitation 
Recommendations Report

COMMENTS:

estimate.tsk (January 2018) DOT/PF Task Estimate Sheets estimate sum



*  Subcontractor fee proposals shall also use this template

estimate.tsk (January 2018) DOT/PF Task Estimate Sheets estimate sum



COST ESTIMATE PER TASK
FIRM: PROJECT TITLE:

TASK NO: 2   TASK DESCRIPTION: Bid Documents and Assistance During Bidding DATE: 0

GROUP: NA METHOD OF PAYMENT: FP FPPE T&E CPFF PREPARED BY:       

SUB- LABOR HOURS PER JOB CLASSIFICATION
TASK NO. SUB-TASK DESCRIPTION Principal - 

Jane Doe
Project 

Manager - 
John Smith

Senior 
Engineer - 

XXX

Project 
Engineer - 

XXX

Project 
Geologist - 

XXX

Drafter - 
XXX

Staff 1 - 
XXX

Staff 2 - 
XXX

Staff 3 - 
XXX

Staff 4 - 
XXX

Staff 5 - 
XXX

2.1

2.2

TOTAL LABOR HOURS 0 0 0 0 0 0 0 0 0 0 0
DCDL LABOR RATES ($/HR) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
LABOR COSTS ($) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

EXPENSES
SUB-

TASK NO. ITEM(S) QUANTITY UNIT PRICE TOTAL 
PRICE

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 FIRM'S TOTAL COST OF LABOR (or Fixed Price): $0
$0.00 INDIRECT COST RATE AND TOTAL IDC 0 $0

TOTAL EXPENSES: $0 FIRM'S TOTAL EXPENSES $0
SUB-CONTRACTORS*:  Firm Initials and Price Per Task (Do not include SUB Fees here) FIRM'S TOTAL COST (no Subcontracts or Fee) $0

FIRM:
AMOUNT: TOTAL SUBCONTRACTOR PRICES: $0

0 Minto Water Source Improvements

0

Development of Bidding 
Documents
Bidding and Contracting 
Assistance

COMMENTS:

estimate.tsk (January 2018) DOT/PF Task Estimate Sheets Task 2 



*  Subcontractor fee proposals shall also use this template

estimate.tsk (January 2018) DOT/PF Task Estimate Sheets Task 2 



COST ESTIMATE PER TASK
FIRM: PROJECT TITLE:

TASK NO: 3   TASK DESCRIPTION: Well Rehabilitation Field Services, Performance Monitoring, and Final Evaluation DATE: 0

GROUP: NA METHOD OF PAYMENT: FP FPPE T&E CPFF PREPARED BY:       

SUB- LABOR HOURS PER JOB CLASSIFICATION
TASK NO. SUB-TASK DESCRIPTION Principal - 

Jane Doe
Project 

Manager - 
John Smith

Senior 
Engineer - 

XXX

Project 
Engineer - 

XXX

Project 
Geologist - 

XXX

Drafter - 
XXX

Staff 1 - 
XXX

Staff 2 - 
XXX

Staff 3 - 
XXX

Staff 4 - 
XXX

Staff 5 - 
XXX

3.1

3.2

3.3

3.4

3.5

3.6 Closeout and Warranty

TOTAL LABOR HOURS 0 0 0 0 0 0 0 0 0 0 0
DCDL LABOR RATES ($/HR) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
LABOR COSTS ($) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

EXPENSES
SUB-

TASK NO. ITEM(S) QUANTITY UNIT PRICE TOTAL 
PRICE

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 FIRM'S TOTAL COST OF LABOR (or Fixed Price): $0
$0.00 INDIRECT COST RATE AND TOTAL IDC 0 $0

Post-Rehabilitation 
Performance Monitoring

Operations Support, 
Training, and Final 
Reporting
Final Performance 
Evaluation and 
Recommendation Report

0 Minto Water Source Improvements

0

Contract Administration 
and Submittal Review
Field Services to Direct 
Well Rehabilitation

COMMENTS:

estimate.tsk (January 2018) DOT/PF Task Estimate Sheets Task 2 



TOTAL EXPENSES: $0 FIRM'S TOTAL EXPENSES $0
SUB-CONTRACTORS*:  Firm Initials and Price Per Task (Do not include SUB Fees here) FIRM'S TOTAL COST (no Subcontracts or Fee) $0

FIRM:
AMOUNT: TOTAL SUBCONTRACTOR PRICES: $0

*  Subcontractor fee proposals shall also use this template

estimate.tsk (January 2018) DOT/PF Task Estimate Sheets Task 2 



COST ESTIMATE PER TASK
FIRM: PROJECT TITLE:

TASK NO: 4   TASK DESCRIPTION:  WTP Well Decommissioning DATE: 0

GROUP: NA METHOD OF PAYMENT: FP FPPE T&E CPFF PREPARED BY:       

SUB- LABOR HOURS PER JOB CLASSIFICATION
TASK NO. SUB-TASK DESCRIPTION Principal - 

Jane Doe
Project 

Manager - 
John Smith

Senior 
Engineer - 

XXX

Project 
Engineer - 

XXX

Project 
Geologist - 

XXX

Drafter - 
XXX

Staff 1 - 
XXX

Staff 2 - 
XXX

Staff 3 - 
XXX

Staff 4 - 
XXX

Staff 5 - 
XXX

4.1 Decommissioning  Plan

4.2

4.3 Construction Admin
4.4 Closeout and Warranty

TOTAL LABOR HOURS 0 0 0 0 0 0 0 0 0 0 0
DCDL LABOR RATES ($/HR) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
LABOR COSTS ($) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

EXPENSES
SUB-

TASK NO. ITEM(S) QUANTITY UNIT PRICE TOTAL 
PRICE

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 FIRM'S TOTAL COST OF LABOR (or Fixed Price): $0
$0.00 INDIRECT COST RATE AND TOTAL IDC 0 $0

TOTAL EXPENSES: $0 FIRM'S TOTAL EXPENSES $0
SUB-CONTRACTORS*:  Firm Initials and Price Per Task (Do not include SUB Fees here) FIRM'S TOTAL COST (no Subcontracts or Fee) $0

FIRM:
AMOUNT: TOTAL SUBCONTRACTOR PRICES: $0

Bid Documents and 
Assistance During Bidding

0 Minto Water Source Improvements

0

COMMENTS:

estimate.tsk (January 2018) DOT/PF Task Estimate Sheets Task 2 



*  Subcontractor fee proposals shall also use this template

estimate.tsk (January 2018) DOT/PF Task Estimate Sheets Task 2 
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