Alaska Department of Environmental Conservation PART
Village Safe Water Program

REQUEST FOR PROPOSALS PACKAGE A

(Procurement per Article 3 of AS 36.30)
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ISSUING OFFICE

Agency Contact & Email..................... Evan Patterson, Procurement Specialist, evan.patterson@alaska.gov
Issue Date.........ccooveiiiiiiinininn, 1 6/23/2026
PROJECT
RFP NUMBER ............cocoiiiiiiiie . 26-VSW-TAL-054
Project Numbers-State/Federal............... . 26-VSW-TAL-054
Project Site (City, Village, etc.)................ . Tanana, Alaska
Project Title & Contract Description ........ . Sewage Lagoon Upgrades Design

The State of Alaska, Department of Environmental Conservation, Village Safe Water Program is issuing this RFP for a
contractor to design sewage lagoon rehabilitation and upgrades for Tanana, Alaska per the recommended alternative in
the Preliminary Engineering Report.

Attachments:
Offerors must contact the procurement officer to receive the attachments listed in Article B1 Administrative
Requirements, section 1.27 Attachments. Attachments will be sent to offerors via ZendTo.

SCHEDULE & PAYMENT

Anticipated period for performance-Begin/End: 9/1/2026 through 12/31/2028

Estimated amount of proposed contract:

[] Less than $200,000 [ ] $200,000 to $250,000
X $250,000 to $500,000 [] $500,000 to $1,000,000 [] $1,000,000 or greater
Proposed Method(s) of Payment: Xl Firm Fixed Price (FFP) XI Time and Expense (T&E)

SUBMITTAL DEADLINE AND LOCATION
OFFERORS ARE RESPONSIBLE TO ASSURE DELIVERY PRIOR TO DEADLINE (2 AAC 12.250).
ONLY PROPOSALS RECEIVED PRIOR TO THE FOLLOWING DATE AND TIME WILL BE OPENED.

DATE: 7/14/2026 Alaska Standard Time: 2:00 PM
Email only directly to the address listed in the following return instructions: (and person, if named).

IMPORTANT NOTICE: If you downloaded this solicitation from the State’s Website, you must self-register with the
procurement officer to receive subsequent addenda. Failure to register may adversely affect your proposal. It is the
Offeror’s responsibility to ensure that he has received all addenda affecting this RFP.
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Return Instructions:

If submitting a proposal via email, the technical proposal and cost proposal must be saved as separate PDF documents
and emailed to john.mcdonald@alaska.gov as separate, clearly labeled attachments, such as “Vendor A — Technical
Proposal.pdf’ and “Vendor A — Cost Proposal.pdf’ (Vendor A is the name of the offeror). The email must contain the RFP
number in the subject line.

The maximum size of a single email (including all text and attachments) that can be received by the state is 20mb
(megabytes). If the email containing the proposal exceeds this size, the proposal must be sent in multiple emails that are
each less than 20 megabytes and each email must comply with the requirements described above.

Please note that email transmission is not instantaneous. Similar to sending a hard copy proposal, if you are emailing your
proposal, the state recommends sending it enough ahead of time to ensure the email is delivered by the deadline for
receipt of proposals.

It is the offeror’s responsibility to contact the issuing agency at john.mcdonald@alaska.gov to confirm that the proposal
has been received. The state is not responsible for unreadable, corrupt, or missing attachments.
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PART

SELECTION PROCEDURE A

1. Competitive Sealed Proposals will be evaluated by a committee (2 AAC 12, Article 4). Evaluation of responses to
criteria set forth in Part C results in a numerical score for each proposal. Each criterion in Part C has an assigned weight
for this RFP which demonstrates its relative importance. The total of all weights is 100 (100%).

2. Scoring of proposals will be accomplished as follows:

2.1 Each Evaluator will individually read and rate each Offeror's response to each criterion described in Part C -
Section | - Technical Proposal. Ratings will be based solely on contents of proposal and in compliance with the
Contracting Agency's standard Instructions for Evaluation Committee.

2.2 After completion of individual ratings in Part C, Section 1, Technical Proposal, the Evaluation Committee will
meet to discuss proposals. Evaluators may then alter their ratings; however, any changes shall be based solely on
the criteria set forth in Part C.

2.3  After scoring Part C - Section | - Technical Proposal, criteria scores for Part C - Section Il - Preferences, and
Section Il - Price (if applicable), will be calculated based on criteria descriptions.

2.4 The total score for each Offeror will be obtained by summing the scores determined for each criterion in
Sections |, Il and Ill of Part C. The order of ranking for negotiations shall be as follows: highest scored Offeror will
be ranked first, next highest scored second, and etcetera.

3. Evaluators may discuss factual knowledge of, and may investigate Offerors' and proposed Subcontractors' prior
work experience and performance, including projects referenced in proposal, available written evaluations, etcetera, and
may contact listed references or other persons knowledgeable of a Contractor's and/or a Subcontractor's past
performance. Factors such as overall experience relative to the proposed contract, quality of work, control of cost, and
ability to meet schedules may be addressed. If any issues of significant concern to the proposed contract are discovered,
the Committee may:

3.1 Provide written recommendations for consideration during contract negotiations;
3.2 Conduct discussions in accordance with paragraph 4, below.

4. The Committee may decide to conduct discussions (or "interviews") with responsible Offerors whose proposals are
determined to be reasonably susceptible of being selected for award for the purpose of clarification to assure full
understanding of, and responsiveness to, the solicitation requirements (AS 36.30.240 & 2 AAC 12.290). Offerors selected
by the Committee for discussions may be permitted to submit Best and Final Offers (BAFO) for final Committee
Evaluation. After discussions and any BAFOs, Evaluators will determine the final scoring and ranking for contract
negotiations by evaluating written and oral responses using only the criteria set forth in Part C of this RFP (2 AAC
12.260(b)).

5. All Offerors will be advised of the Offeror selected for negotiation and, after completion of negotiations, a Notice of
Intent to Award will be provided to all Offerors. If contract negotiations are unsuccessful with Offeror(s) selected for
negotiation, the Contracting Agency may either cancel the solicitation or negotiate with other Offerors in the order of
ranking.
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PART

NOTICES
1. The Contracting Agency is an equal opportunity employer. A

2. Copies of contract documents are attached to the RFP.

General Conditions of the Professional Services Agreement are contained in the Small Procurement Standard
Provisions Booklet, which is located on the Department’s website under “Procurement.”

The General Conditions are the same for both Competitive Sealed Proposals and Small Procurements.

3. Offerors are specifically advised that a contract shall not be in effect until a written agreement is executed by an
authorized agent of the Contracting Agency. The Contracting Agency shall not be liable for any cost incurred by an
Offeror in response to this solicitation, including any work done, even in good faith, prior to execution of a contract and
issuance of a Notice to Proceed.

4. The Contracting Agency expressly reserves the right to waive minor informalities, negotiate changes or reject any
and all proposals and to not award the proposed contract, if in its best interest. "Minor Informalities" means matters of
form rather than substance which are evident from the submittal, or are insignificant matters that have a negligible effect
on price, quantity, quality, delivery, or contractual conditions and can be waived or corrected without prejudice to other
Offerors (2 AAC 12.990).

5. All proposals shall be open for public inspection (AS 36.30.230) after a Notice of Intent to Award is issued. Offerors
should not include proprietary information in proposals if such information should not be disclosed to the public. Any
language within a submittal purporting to render all or portions of a proposal confidential will be disregarded. Proprietary
information which may be provided after selection for contract negotiations will be confidential if expressly agreed to by
the Contracting Agency (AS 36.30.230).

6. Substitution for any personnel named in a proposal may result in termination of negotiations.

7. If it is discovered that a selected Offeror is in arrears on taxes due the State of Alaska, a contract may not be
awarded until the Alaska Department of Revenue approves the payment provisions for the contract.

8. Offerors and proposed subcontractors shall be in compliance with the statutory requirements for Alaska
business licensing and professional registrations included in the certification statement on Page 2 of Part D in
this RFP package.

9. PRICE COMPETITION: Price cannot be an Evaluation Criterion in accordance with Article 3 of AS 36.30 for
services that must be performed only by Architects, Engineers, Land Surveyors, or Landscape Architects (A/E, LS or LA))
licensed in the State of Alaska, UNLESS the provisions of AS 36.30.270(d) apply; i.e., unless the services required are
repetitious in nature, and the nature and amount of services required are thoroughly defined by measurable and objective
standards to reasonably enable firms or persons making proposals to compete with a clear understanding and
interpretation of the services required. If price is a factor, a majority of the evaluation committee must be registered in
Alaska to perform architectural, engineering, or land surveying services.

9.1 If the services performed do not require an A/E, LS or LA, then all Offerors including any A/E, LS or LA must
provide Price Proposals in accordance with AS 36.30.270(b) and 2 AAC 12.260(c).

10.  An audit of the selected Offerors' and proposed Subcontractors' cost accounting systems and business records may

be required to ascertain if systems are adequate for segregating contract costs; to establish a maximum allowable Indirect
Cost Rate for the Agency's negotiator; and to investigate the accuracy of proposed labor rates and unit prices.
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PART

A

11. Standard insurance provisions for Worker's Compensation, General and Automobile Liability, and Professional
Liability are contained in DOT&PF Form 25A269, Indemnification and Insurance. Coverages may be modified under
very limited circumstances. Offeror should not assume any modification of coverages.

12. Professional Liability Insurance for the proposed contract: ] is notrequired
Xl is required as shown on DOT&PF Form 25A269.

13. The proposed contract [X] will [] willnot be a Federally Assisted Program. If it will be an assisted
program, then the Offeror shall insert the following notification in all subcontract solicitations for bids or proposals
pertinent to this RFP:

“In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 USC 2000d to 2000d-4 and Title 49, CFR,
U.S. Department of Transportation (U.S. DOT), Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in
Federally-assisted programs of the U.S. DOT issued pursuant to such Act, in any Subcontract entered into pursuant to
this RFP, Disadvantaged Business Enterprise firms will be afforded full opportunity to submit bids or proposals and will
not be discriminated against on the grounds of race, color, sex, or national origin, in consideration for an award.

14. Pre-proposal Conference: X None [] Asfollows:

15. Special Notices:
15.1 MBE/WBE Preference:

This procurement is funded in part or fully through federal grants or cooperative agreements. It is a national policy to
award a fair share of contracts to Minority Firms and Women’s Business Enterprises through affirmative action. This
solicitation incorporates a five point preference for all qualified minority firms and women’s business enterprises.

15.2 Site Visit:

/A pre-proposal inspection of the site is not scheduled. If offerors choose to visit the project site, they may contact the
onsite coordinator Too’gha Inc., (907) 366-1153 to schedule a site visit. Offerors shall direct all project questions to the
procurement officer. The onsite coordinator and any other community members are not available for project questions.
The department is not responsible for travel coordination or costs.
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Offeror may use left margin to check off items when completed.

PART
SUBMITTAL CHECKLIST B

An Alaska Business License is required of Contractors who do business in Alaska at time of award (AS 36.30.210(e)).

[

]

rfp-b

1. Offerors must carefully review this RFP Package for defects and questionable material and become familiar with
submittal requirements. Submit written comments to the address shown under "Submittal Deadline and Location" on
page 1 of Part A - RFP. Substantive issues will be addressed in a written addendum to all RFP recipients on record.
Failure to comply with directions may result in lower score and may eliminate a submittal from consideration. Protests
based on alleged improprieties or ambiguities in a solicitation may be disallowed at the discretion of the Contracting
Agency if the protest is not received in writing at least ten Agency work days prior to the Submittal Deadline (AS
36.30.565).

2. Review Part A - RFP and the proposed Statement of Services and any other attached or referenced materials. If
no Statement of Services is attached, telephone the Agency contact person identified on page 1 of Part A.

3. Review Part C - Evaluation Criteria. Read each criterion in light of the proposed Statement of Services. Note any
project specific criteria which may have been added or any changes to standard criteria descriptions which may have
been made. Be aware of the assigned weight for each criterion. If a weight is not entered for any criterion on Part C,
notify the Agency contact person. Plan your proposal to address the applicable criteria. Criteria Responses shall not
exceed the number of pages stated below. Note: If weight is applied to Criterion #11, MBE/WBE Preference, that box
must be checked on page 1 of Part D, rfp-d.

4. Prepare a distinct Response for each criterion that has a weight more than zero. Failure to respond directly to
any criteria weighted more than zero will result in an evaluation score of zero for that criteria. Any Responses to
criteria weighted zero will be disregarded. Acceptable Responses must be specific and directly related to the
Contracting Agency's proposed Statement of Services. Marketing brochures, federal SF330s, marketing resumes,
and other non-project specific materials will be discarded without evaluation and should not be submitted.

5. Each criterion Response must be titled, numbered and assembled in the order in which the criteria are
listed in Part C, so the criterion to which information applies shall be plainly evident. Material not so identified or
assembled may be discarded without evaluation.

6. Price [is X isnot  an evaluation criterion for the proposed contract.

If Price is a Criterion, prepare Billing Rates and/or Price Proposals as described in Criteria #12 and/or #13.

7. Complete all entries on Part D - Proposal Form. Note the statutory requirements for Alaska business licenses and
professional registrations, and be sure to sign and date the Certification. Copies of licenses and registrations may be
provided with submittal, and will not count in the requirements of #8 below.

8. Attach Criteria Responses (except any Billing Rates or Price Proposals) to Part D - Proposal Form. The
maximum number of attached pages (each printed side equals one page) for Criteria Responses shall not exceed:
See RFP Part C. Attached page limit does not include the four-page Part D - Proposal Form, or any Billing Rates
or Price Proposals.

Criteria Responses shall be presented in 8-1/2" X 11" format, except for a minimal number of larger sheets (e.g.,
11" x 17") that may be used (e.g., for schedules).

CAUTION: Criteria Responses which do not comply with the required page limit or presentation size, may result in
disqualification. Further, small print or typeface that is difficult to read may negatively influence evaluation of your
submittal and affect scoring for "Quality of Proposal."

CHECKLIST IS CONTINUED NEXT PAGE
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PART

B

9. Cover Letter:

Offerors must include a 1 page cover letter that provides a brief high level overview of the offerors firm. The cover
letter must include a statement that the offeror meets Request for Proposal, Statement of Services, Appendix B,
section 1.2 Minimum Requirements.

10. Parts A, B and C of Form 25A270 and the proposed Statement of Services shall not be returned to the
Contracting Agency. Submittals shall consist of the following applicable items assembled as follows and in
the order listed:

10.1  Completed Part D - Proposal Form (generally at least one copy with original signature) and Responses to all
evaluation criteria -- except Billing Rates, Price Proposals — attached.

10.2 Number of copies of Part D (all pages) and Criteria Responses (except Billing Rates, and Price Proposals)
required is: 1 PDF

10.3 If Billing Rates and/or Price Proposals are required, one PDF copy in accordance with the Part A Return
Instructions. Each Billing Rates or Price Proposal must be signed and dated by the person who prepares it (may
be different signatures for each Subcontractor).

10.4 N/A
10.5 N/A

10.6 CAUTION: If you replicate (other than by photocopy) Part D or any form in lieu of completing the forms provided
by the Contracting Agency, provide a signed certification that lists such forms and attests that they are exact replicas
of that issued by the Contracting Agency. Changed forms may result in rejection at the Contracting Agency's
discretion. Any alteration — other than completion of the required entries — may be cause for rejection without recourse.

11. Deliver submittals in accordance with Part A - RFP. Proposals must be received prior to the specified date and
time. Late proposals will not be opened (2 AAC 12.250).
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PART
EVALUATION CRITERIA C

Criteria with a weight of zero are not applicable and should be disregarded. If a weight is not indicated for
any criterion, telephone the Agency Contact person identified at the top of page 1 of Part A - RFP.

SECTION | - TECHNICAL PROPOSAL

1. Project Understanding 1. Weight: 15

Page limit: 1 page

Responses must demonstrate comprehension of the objectives and services for the proposed contract. Do not merely
duplicate the Statement of Services provided with this RFP. Additionally, consider if the Statement of Services is sufficiently
explicit; if expressed or implied schedules are attainable/economically feasible; and if the overall approach will achieve the
desired outcome. Explain any issues identified and propose solutions. Define any assumptions made in formulating
responses to the evaluation criteria described herein. Describe any identified or perceived risks that could negatively impact
achievement of the stated or implied goals.

2. Project Approach 2. Weight: 20

Page limit: 1 page

Responses must outline the methods for accomplishing the proposed contract objectives, or if the methodology is contained in
the proposed Statement of Services address its adequacy. Describe your firm’s approach to executing and managing the
project. Describe what, when, where, how, and in what sequence the work will be done. Explain if your firm is able to
accomplish the project based on the department’s schedule in RFP Statement of Services, Appendix B, section 1.6 Project
Schedule. Explain if any overtime would be needed to meet the department’s proposed schedule.

3. Project Manager Experience 3. Weight: 15

Page limit: 3 pages

Describe the qualifications and experience of the proposed Project Manager in all required aspects of the proposed project. In
addition to an overall description, provide a list of relevant experiences. Depending upon the project scope of work, examples may
include “Construction Administration,” “Construction Management,” “Design of Public Water System Infrastructure in Rural Alaska,”
“Groundwater/Hydrogeology Study,” “Design of Wastewater Systems in Rural Alaska,” or any other relevant experience to the
proposed contract. List each relevant experience and provide information outlined below for each.

Experience 1. (fill in type of experience):
a) Project title;
b) Project description;
c) Project start and end dates;
d) Client name, telephone number and email address.

] 4. Project Team Qualifications and Experience 4. Weight: 20

Page limit: 8 pages

Describe the qualifications and experience of the proposed project team that will directly work on the project. Identify each
proposed team member and their role. Offerors must include all personnel acting in “responsible charge” (reference AS
08.48) for all Architectural, Engineering, Land Surveying, and Landscape Architecture functions and provide their Alaska
Professional Registration license number.

Team Summary: Introduce the project team, including any sub consultants, by providing one or two paragraphs about each
key team member, summarizing their qualifications and relevant project experience to the proposed contract work. Provide
a chart that shows the organization structure and lines of authority of the project team.

Offerors may provide resumes (2-page maximum per team member) for the project manager and key staff as an attachment
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PART
that does not count towards the technical proposal page count. The resumes must only provide relevant project

experience of the individual. C

List relevant experience for each team member utilizing the following format:

” o«

Experience 1: (name the type of experience, i.e. “construction management,” “construction administration,”
“geotechnical investigation,” design of rural water/wastewater infrastructure,” etc.)

a) Project itle;

b) Project description;

c) Project start and end dates;

d)

Client name, telephone number and email address.

| 5. Workload, Resources, and Quality Control 5. Weight: 15

Page limit: 2 pages

Describe the capacity of staff that will work on the project. Offerors may choose to provide a narrative description of personnel
availability and/or provide a table that details the estimated availability of project staff who will work on the project. Offerors
may: (1) discuss current and potential time commitments of your proposed Project Staff to all clients and (2) demonstrate
adequate support personnel, facilities and other resources to provide the services required.

Include in your response a description of your firm’s quality control process and how this process has affected the quality of
your deliverables. Use specific examples.

\ 6. Quality of Proposal 6. Weight: 10

Page limit: N/A

Offerors do not respond to this criterion. Committee members will rate this criterion based on their perception of the
clarity, completeness and presentation of submittal. Note: This criterion is NOT used to evaluate color, graphics or other
visual techniques except as they may detract from legibility.

| 7. Custom Criteria— TBD 7. Weight: 0

If no description is provided here, and if the weight is set at zero, offers may consider this criterion unused.

] 8. Custom Criteria — TBD 8. Weight: 0

If no description is provided here, and if the weight is set at zero, offers may consider this criterion unused
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PART
SECTION Il - PREFERENCES C

9. MBE/WBE Preference — 40 CRF §33.202 9. Weight: 5

To be granted this preference:

Offeror must claim the MBE/WBE Preference on page one of Part D Proposal Form. In claiming the MBE/WBE
Preference on page one of Part D, the Offeror is certifying that they, or subcontractor(s) meet the following
requirements per 40 CFR §33.202 and/or §33.203:

In order to qualify for the Women’s Business Enterprises (WBE) or Minority Business Enterprises (MBE), the business must
obtain certification from any of the following organizations:

e United States Small Business Administration,
e United States Department of Transportation,
e Indian Tribal Governments,

o State/local Governments,

¢ Independent private organizations.

To qualify for the federal Environmental Protection Association, Disadvantaged Business Enterprises program, an entity
must be certified, and such certification must meet the criteria as stipulated in 40 CFR §33.202 and/or §33.203. If a
subcontractor is used to meet the preference then the offeror claiming eligibility for this preference must pledge in their
proposal that the eligible subcontractor will be guaranteed the proposed work.

Offerors may provide their MBE/WBE certification number on the proposal form. If a certification number is not available
then the offeror must provide a letter from the certifying agency verifying the offerors certification status within 10 days of
the State’s request.

MBE/WBE Preference will be scored: Rating x Number of Evaluators x Weight = Criterion Score.
Rating will be as follows:

MBE/WBE preference (i.e., a Rating of 5) will be assigned to the proposal of an Offeror who certifies (by claiming the
preference on page one of Part D) that they are a MBE/WBE as described above.

No MBE/WBE preference (i.e., a Rating of 0) will be assigned to the proposal of an Offeror who does not certify (by
failure to claim the preference on page one of Part D) that it qualifies as a MBE/WBE as described above.

No narrative response to this criterion is required within the Offeror’s Proposal.
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SECTION Il - PRICE C

Price is not an Evaluation Criterion and weights for both Criterion #12 and #13 shall be “0”. State of Alaska
preferences are removed from this solicitation in accordance with AS 36.30.890 and 2 CFR 200.319(c).

See item #9, under Notices in Part A — RFP, regarding statutory and regulatory provisions about price competition and item
#10.3, in Part B — Submittal Checklist, regarding procedure for submittal of Billing Rates and/or Price Proposals.

CAUTION: Submittal of Offeror's or Subcontractor's "standard" rate schedules or other pricing documents which are not in
required format will be non-responsive if they do not allow direct comparison with other responsive proposals.

Rates and costs proposed by the Offeror selected for contract negotiations may be investigated for reasonableness and
allowability in accordance with AS 36.30.400, .420 & .480, 2 AAC 12.550 and the contract cost principles in 48 CFR Part
31. Unsupported rates and costs may be disallowed or result in termination of negotiations, or contract award. All proposed
rates and the negotiated contract rates will be public information.

10.Labor Billing Rates and Price Proposal 10. Weight: 0

Labor billing rates and price proposal shall be submitted using the attached VSW Estimate Template (template).
Subcontractor(s) shall also use this template. Offerors may request the Microsoft Excel version at any time. Otherwise, it
will be provided with the Notice of Intent to Negotiate.

The Department has pre-populated some fields as an example. The offeror is responsible for entering all rates, hours,
personnel and sub-tasks. Offeror may insert columns in the task tabs to include more personnel. Offerors may insert more
rows to add more sub-tasks. See below and template instruction tab for more information.

Within the VSW Estimate Template, the following shall be evident:

Official Title and First and Last Name of each staff member (including subcontractor staff) working on the project.

The DCDL rate for each staff member.

The indirect cost rate for the Offeror.

The fee that will be applied to total DCDL costs and the basis by which this fee was tabulated based on the project

schedule, size, duration, complexity, and special factors.

e List each task and subtask that corresponds with the scope of work stated in this RFP. The Offeror shall list all
subtasks they believe are required even if they’re not outlined in the scope of work.

e The estimated number of hours each staff member will allocate towards each subtask.

e If applicable, include any travel or other expense costs.

e Total hours and cost for each task (subtotal) and total hours and cost for the project (total). Note that these quantities
will be calculated automatically based on other populated fields within the VSW Estimate Template.

e The fully loaded hourly rate for all staff who will work on the project. The fully loaded hourly rate shall include DCDL,

indirect costs, and the DCDL-based fee. Fully loaded rates will be the basis for any work performed on a Time and

Expense (T&E) basis. The fully loaded rates will be populated automatically based on the entries an Offeror makes for

DCDL, the DCDL Fee Rate, and the Indirect Cost Rate.
The Department anticipates that costs for all project phases will be identified upon contract execution. Price proposals for

any additional contract amendments shall comply with this section. See Compensation, Appendix C, exhibit C-1 Methods
of Payment for further information.
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Alaska Department of Environmental Conservation PART
Village Safe Water Program

THIS FORM MUST BE THE FIRST PAGE OF PROPOSAL. Attach criteria responses as explained in Part B -
Submittal Checklist. No transmittal letter or cover sheet will be used.

PROPOSAL FORM D

PROJECT

Project Numbers-State/Federal..................... 26-VSW-TAL-054

Project Title .......ccccocveeeeeeiieiiieee .. Sewage Lagoon Upgrades Design
RFP NO....oooiiiiiiiiieeee e 26-VSW-TAL-054

OFFEROR (CONTRACTOR)

Contractor........oevvveeiieceee e

SHrEET. i

P.O. BOX.eiiiiiiiie e

City, State, Zip......ccoveeeeeeeeecceeeee e

Alaska Business License Number ..............:

Federal Tax Identification No. ......................:

DOT&PF DBE Certification No. (if any) .......:

Individual(s) to sign contract ............cccceeeels

THIE(S) -vveeeeeeeee et

Type of business enterprise (check one).....: [ ] Corporation in the state of. :
[ ] Individual [ ] Partnership [ ] Other(specify).......cccceuveenn. :

FEDERAL FUNDING PREFERENCES

Check the applicable preferences that you claim for the proposed contract (reference Criteria 11, 12 & 13 in Part C):
[ 1 MBE/WBE Preference

PROPOSED SUBCONTRACTOR(S)

Service, Equipment, etc. Subcontractor & Office Location AK Business DOT&PF DBE
License No. Certification No.

CERTIFICATIONS

| certify: that | am a duly authorized representative of the Contractor; that this Submittal accurately represents capabilities
of the Contractor and Subcontractors identified herein for providing the services indicated; and that the requirements of
the Certifications on pages 2 through 4 of this Part D for 1) Alaska Licenses/Registrations, 2) Insurance, 3) Federal-Aid
Contracts exceeding $100,000, 4) Cost and Pricing Data, 5) Trade Restrictions/Suspension/Debarment, 6) Foreign
Contracting, 7) DBE Commitment, 8) Former Public Officer, 9) Telecom Prohibition, and 10) Clean Air Act — will be
complied with in full. These Certifications are material representations of fact upon which reliance will be placed if the
proposed contract is awarded. Failure to comply with these Certifications is a fraudulent act. The Contracting Agency is
hereby authorized to request any entity identified in this proposal to furnish information deemed necessary to verify the
reputation and capabilities of the Contractor and Subcontractors. This proposal is valid for at least ninety days.

Signature............ :
Name ................. : Date:
Title cvvveiiiiiniinns : Telephone (voice):

(fax):
Email Address:

PART
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CERTIFICATION FOR ALASKA BUSINESS LICENSES AND REGISTRATIONS

Contractor and all Subcontractors shall comply with the following applicable requirements of Alaska Statutes: D

1. Alaska Business License (Form 08-070 issued under AS 43.70) at the time contract is awarded as required by AS 36.30.210(e)
for Contractor and all Subcontractors. In accordance with Administrative Manual, Section 81.120, proof of application for an Alaska
Business license will satisfy this requirement. Per AAM 81.120, acceptable evidence that the offeror possesses a valid Alaska business
license consists of any one of the following:

Copy of the Alaska business license.

A canceled check that demonstrates payment for the Alaska business license fee.

A copy of the Alaska business license application with a receipt stamp from the State's business license office.

A sworn notarized affidavit that the bidder/offeror applied and paid for the Alaska business license.

Other forms of evidence acceptable to the Department of Law.

®o0To

2. Certificate of Registration for each individual to be in "responsible charge" (AS 08.48.341(11-14)) for Architecture, Engineering,
Land Surveying, or Landscape Architecture (Form 08-2407 issued under AS 08.48.211) issued prior to submittal of proposal. Associates,
consultants, or specialists under the supervision of a registered individual in "responsible charge" are exempt from registration
requirements (AS 08.48.331).

3. Certificate of Authorization for Corporations, Limited Liability Companies, and Limited Liability Partnerships for Contractors
and Subcontractors for Architecture, Engineering, Land Surveying, or Landscape Architecture (Form 08-2407 issued under AS
08.48.241). Entities offering to provide Architectural, Engineering or Land Surveying services do not need to be registered for such
disciplines at the time proposal is submitted provided they obtain registration prior to contract award (AS 08.48.241).

4. Certificate of Incorporation (Alaska firms) or Certificate of Authorization for Foreign Firm ("Out-of-State" firms). All corporations,
regardless of type of services provided, must have one of the certificates (AS 10.06.218 and other sections of Title 10.06 - Alaska
Corporations Code).

5. Current Board of Director's Resolution for incorporated Contractors and incorporated Subcontractors for Architecture,
Engineering, Land Surveying or Landscape Architecture (reference AS 08.48.241) that names the person(s) designated in "responsible
charge" for each discipline. Such persons shall be licensed in Alaska and shall participate as project staff in the Contract/Subcontracts.

6. All partners in a Partnership to provide Architectural, Engineering, Land Surveying, or Landscape Architecture must be legally
registered in Alaska prior to submittal of proposal for at least one of those disciplines (AS 08.48.251) which the Partnership offers.

7. Joint Ventures, regardless of type of services provided, must be licensed/registered in the legal name of the Joint Venture as used
in this proposal (AS 43.70.020 and 43.70.110(4)).

8. Contracts for Architecture, Engineering, Land Surveying, or Landscape Architecture may not be awarded to individuals,
corporations or partnerships not in compliance, respectively, with the provisions of paragraph 2, 3, and 6, above (AS 36.90.100).

For information about licensing, Offerors may contact the Alaska Department of Commerce, Community, and
Economic Development, Division of Corporations, Business and Professional Licensing at P.O. Box 110806,
Juneau, AK 99811-0806, or at Telephone (907) 465-2550, or at Internet address:
https://www.commerce.alaska.gov/web/cbpl

CERTIFICATION FOR INSURANCE
Contractor will ensure that it and all Subcontractors have insurance coverage to effectuate the requirements of DOT&PF Form 25A269,
Indemnification and Insurance.

CERTIFICATION FOR FEDERAL-AID CONTRACTS EXCEEDING $100,000

The individual signing this proposal certifies to the best of his or her knowledge and belief, that:

(1) No federal appropriated funds have been paid, by or on behalf of the Contractor, to any person for influencing or attempting to
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of
any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the Contractor shall complete and
submit Standard Form-LLL, Disclosure of Lobbying Activities, in accordance with its instructions. Any person who fails to file the required
disclosure shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

This certification is a material representation of fact upon which reliance will be placed if the proposed contract is awarded. Submission
of this certification is a prerequisite for making or entering into the proposed contract imposed by Section 1352, Title 31, U.S. Code. The
Contractor also agrees by submitting this proposal that Contractor shall require that the language of this certification be included in all
lower tier subcontracts which exceed $100,000 and that all such Subcontractors shall certify and disclose accordingly.
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CERTIFICATION — COST AND PRICING DATA
In accordance with AS 36.30.400, any cost and pricing data submitted herewith, or in any future price proposals for the proposed contract,
will be accurate, complete and current as of the date submitted and will continue to be accurate and complete during the performance of
the contract, if awarded.

The Contractor certifies that all costs submitted in a current or future price proposal are allowable In accordance with the cost principles
of the Federal Acquisition Regulations of Title 48, Code of Federal Regulations (CFR), Part 31 and that the price proposal does not
include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31. In addition, all known material
transactions or events that have occurred affecting the firm’s ownership, organization and indirect costs rates have been disclosed.

CERTIFICATION — TRADE RESTRICTIONS AND SUSPENSION AND DEBARMENT
The individual signing this proposal certifies to the best of his or her knowledge that the Contractor and any subcontractors are in
compliance with DOT&PF 25A262 Appendix A, General Conditions, Article A25 and Article A26.

CERTIFICATION - FOREIGN CONTRACTING
By signature on this solicitation, the offeror certifies that all services provided under this contract by the contractor and all subcontractors
shall be performed in the United States. If the offeror cannot certify that all work is being performed in the United States, the offeror must
contact the Contracts Officer to request a waiver at least 10 days prior to proposal deadline. The offeror must provide with their submission
a detailed description of the portion of work being performed outside the United States, where, by whom, and the reason the waiver is
necessary. Failure to comply with this requirement may cause the state to reject the bid or proposal as non-responsive, or cancel the
contract.

CERTIFICATION — DBE COMMITMENT
For federal-aid projects with DBE goals: if the Contractor submits a utilization report that proposes to use certified DBE’s in the
performance of work, the Contractor certifies that every effort will be made to meet or exceed the proposed percentage.

In addition, the Contractor certifies that a Consultant Registration form shall be submitted to the DBE/Civil Rights Office for their firm and
each subconsultant prior to award.

CERTIFICATION — FORMER PUBLIC OFFICER
Any proposer listing as a member of the proposer’s team a current public officer or a former public officer who has left state service within
the past two years must submit a sworn statement from that individual that the Alaska Executive Branch Ethics Act does not prohibit his
or her participation in this project. If a proposer fails to submit a required statement, the proposal may be deemed nonresponsive or
nonresponsible, and rejected, depending upon the materiality of the individual’s proposed position.

The Ethics Act bars a public officer who leaves State service from representing, advising or assisting a person for compensation regarding
a matter that was under consideration by the administrative unit in which the officer served, and in which the officer participated personally
and substantially through the exercise of official action, for two years after leaving state service. See AS 39.52.180(a). “Public officer”
includes a state employee, a member of a state board and commission, and a trustee of the Exxon Valdez Oil Spill Trust. “Official action”
means a recommendation, decision, approval, disapproval, vote, or other similar action or inaction. Possible remedies for violating the
bar include penalties against the former public officer and voiding the state grant, contract or lease in which the former public officer is
involved.

Additionally, former public officers may not disclose or use information acquired in the course of their official duties that could in any way
result in a benefit to the former public officers or their families, if the information has not been disseminated to the public or is confidential
by law, without appropriate authorization. See AS 39.52.140.

Each current or former public officer is responsible for determining whether he or she may serve in the listed capacity on this project
without violating the Ethics Act. A form that a former public officer may use to certify their eligibility is attached. Current public officers
may seek advice from their designated ethics supervisors concerning the scope and application of the Ethics Act. Former public officers
may, in writing, request advice from the Office of the Attorney General, Ethics Attorney concerning the application of the Ethics Act to
their participation in this project. It is the responsibility of the individual and the proposer to seek resolution in a timely manner of any
question concerning the individual’s eligibility.

PROHIBITION ON CERTAIN TELECOMMUNICATION AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT
On projects using federal funds, the Contractor shall comply with the requirements of 2 CFR 200.216, as amended effective August 13,
2020, Federal Register, Vol. 85, No. 157, 49506 - 49582, Prohibition on certain telecommunication and video surveillance services
or equipment.

By signature of this solicitation, the Contractor certifies the Contractor and subcontractors have not entered into a contract nor extended
or renewed a contract to procure or obtain equipment, services, or systems that uses covered telecommunications equipment or services
as a substantial or essential component of any system, or as critical technology as part of any system produced by:

a. Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities).

b. Hera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities).

c. Any entity that the Secretary of Defense, in consultation with the Director of the National Intelligence or the Director of the Federal
Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the government
of a covered foreign country.
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The Contractor shall further certify that it has complied the requirements of 2 CFR 200.216, as amended effective August 13, 2020,
Federal Register, Vol. 85, No. 157, 49506- 49582 and that it will continue to do so throughout the term of the Contract.

Clean Air Act
The contractor and subcontractors shall comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act
(42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal awarding agency and the Regional Office of the Environmental Protection Agency (EPA).
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RFP #

Former Employee’s Certification of Eligibility
Under the Alaska Executive Branch Ethics Act
(AS 39.52.140, AS 39.52.180)

| am a former employee of the State of Alaska and left state service within the last two years.
My last position with the state was [job title] with the [name of state agency and administrative unif].
| propose to work on [describe state contract or other matter] on behalf of [name of current employer].
This work will not involve any matter (a) that was under consideration by the state administrative unit
that | served, and (b) in which | participated personally and substantially during my state service
through the exercise of official action (“official action” means a recommendation, decision, approval,
disapproval, vote, or other similar action or inaction). | am therefore eligible to participate in this
[contract or matter] under the Alaska Executive Branch Ethics Act. | also understand that as a former
public officer | may not disclose or use information acquired in the course of my official duties that
could in any way result in a benefit to me or my family, if the information has not been disseminated
to the public, or that is confidential by law, without appropriate authorization.

| certify under penalty of perjury that the foregoing is true.

Dated: , 20, at , Alaska.

[name of former state employee]

STATE OF ALASKA )
) ss.
JUDICIAL DISTRICT )
On this day of ,20__, [name of former state employee], whom | know

to be the individual described in and who executed this certification, personally appeared before me
and acknowledged that [s]he signed the certification as [her or his] free and voluntary act.

IN WITNESS WHEREOF, | have placed my signature and affixed my official seal.

Notary Public in and for Alaska
My commission expires:

If no notary or other official (judge, magistrate, U.S. postmaster or municipal clerk) is available, omit the notary
certificate and include the following statement in the text. A notary or other official empowered to administer
oaths is unavailable.




PROFESSIONAL Agreement No:26-VSW-TAL-054

IRIS Program No: N/A

SERVICES AGREEMENT Federal Project No: N/A

Project Title: Sewage Lagoon Upgrades Design

To this Agreement between THE STATE OF ALASKA, DEPARTMENT OF ENVIRONMENTAL CONSERVATION,
VILLAGE SAFE WATER PROGRAM

hereafter the CONTRACTING AGENCY, and

hereafter the CONTRACTOR, effective on the last date executed by its parties, in consideration of the terms, conditions
and promises of Articles 1 through 7 in this document, the parties hereby agree.

CONTRACTOR
Signature: Signature:
Name: Date Name: Date
Title: Title:
CONTRACTING AGENCY
Contract Manager Contracting Officer
Signature: Signature:
Name: Date Name: Date
Title: Title: Procurement Specialist

ARTICLE 1 - PURPOSE

1.1 The purpose of this contract is for the contractor to [ENTER SCOPE]. See Appendix B Statement of Services for
more information.

ARTICLE 2 - COMPENSATION
2.1 The maximum amount payable under this Agreement as set out in Appendix C, shall not exceed:

$

ARTICLE 3 - PERIOD OF PERFORMANCE

3.1 CONTRACTOR shall commence services under this Agreement as authorized by written Notice(s) to Proceed and
shall complete the services in accordance with any time schedule required by Appendices. This Agreement is of no force
or effect until executed by the CONTRACTOR and the CONTRACTING AGENCY and no services shall be undertaken
or performed until a Notice to Proceed is issued.

3.2 The Period of Performance under this Agreement shall end: 12/31/2028
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ARTICLE 4 - APPENDICES
4.1 The following Appendices are attached to this document and incorporated herein:
Appendix Title Date Prepared No. Pages
A General Conditions, Form 25A262
B Statement of Services
C Compensation, Form 25A280, plus Exhibits:
D Indemnification & Insurance, Form 25A269, plus Certificates of
Insurance (for the prime CONTRACTOR)
E Certification of Compliance
F Contractor’s Proposal
ARTICLE 5 - CONTRACTING AGENCY DATA
Office Address
Street: 555 Cordova Street Appeals Officer: Commissioner,
PO Box: DEC
City, State, Zip: Anchorage, AK 99501 Authorization: AS 46.07.040
Phone-Voice: (907) 269-7674
Phone-FAX: Funding Source: Federal
Email: evan.patterson@alaska.gov
[|State L]IHS
XIEPA ] Other:
(Check all that apply)
ARTICLE 6 - CONTRACTOR DATA
Manager: Alaska Business License No.:
Title: Member Federal Tax Identification No.:
Office Address Type of Firm
Street: [ Individual [] Partnership
PO Box:
City, State, Zip: [] Corporation in state of:
Phone-Voice:
Phone-FAX: Other (specify):
Email:
ARTICLE 7 - SUBCONTRACTORS
71 CONTRACTOR shall perform all professional services required under this Agreement except as may be performed
by the Subcontractors listed below or as may be allowed under Appendix A, Article A19.
Service or Engineering Discipline Subcontractor
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GENERAL CONDITIONS
APPENDIX A

INDEX
Article Number and Title
A1 Definitions
A2 Information and Services from Others
A3 Hold Harmless
A4 Insurance

A5 Occupational Safety and Health

A6 Equal Employment Opportunity

A7 Payments to the CONTRACTOR
A8 Changes

A9 Audits and Records

A10 CONTRACTING AGENCY Inspections
A11 Termination or Suspension

A12 Officials Not to Benefit

A13 Independent CONTRACTOR

A14 Proselytizing

A15 Covenant against Contingent Fees
A16 Precedence of Documents

A17 Endorsement on Documents

A18 Ownership of Work Products

A19 Subcontractors Successors and Assigns
A20 Claims and Disputes

A21 Extent of Agreement

A22 Taxes

A23  Governing Law

A24 Federal Aid Certification (Highways)
A25 Trade Restrictions

A26 Suspension and Debarment

A27  Additional Provisions

ARTICLE A1
DEFINITIONS

A1.1 Additional or Extra Services — Services, work
products or actions required of the CONTRACTOR above
and beyond provisions of the Agreement.

A1.2 Agreement — This Professional Services
Agreement and its appendices that outline the terms and
conditions regarding Contractor’'s services during the
authorized period of performance.

A1.3 Amendment — A written change to this Agreement.
A1.4 Change — A revision in services, complexity,
character, or duration of the services or provisions of this
Agreement.

A1.5 Commissioner — Commissioner of DEC.

A1.6 CONTRACTING AGENCY - The Department of
Environmental Conservation (DEC).

A1.7 Contracting Officer — The individual or a duly
appointed successor designated as the official
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representative to administer contracts for the
CONTRACTING AGENCY.

A1.8 CONTRACTOR - The firm (person or any
business combination) providing services.

A1.9 Contractor's Manager — The CONTRACTOR's
representative in responsible charge of the project(s) and
directly answerable for the required services.

A1.10 Contract Manager — CONTRACTING AGENCY’s
representative and the CONTRACTOR’s primary point of
contract with the CONTRACTING AGENCY.

A1.11 Contracts Officer — CONTRACTING AGENCY’s
representative within the Contracts/Professional Services
section.

A1.12 Funding Agency — An agency of a Federal, State,
Political subdivision, or Local Government which
furnishes funds for the CONTRACTOR's compensation
under this Agreement and which may have established
regulations and requirements binding upon the
CONTRACTING AGENCY and the CONTRACTOR.

A1.13 Notice to Proceed (NTP) — Written authorization
from the CONTRACTING AGENCY to the
CONTRACTOR to provide all or specified services in
accordance with an existing Agreement.

A1.14 Statement of Services — Services and work
products required of the CONTRACTOR by this
Agreement.

A1.15 Subcontractor — CONTRACTOR engaged to
provide a portion of the services by subcontract with the
firm which is a party to this Agreement.

ARTICLE A2
INFORMATION AND SERVICES FROM OTHERS

A2.1 The CONTRACTING AGENCY may, atits election
or in response to a request from the CONTRACTOR,
furnish information or services from other contractors. If,
in the CONTRACTOR's opinion, such information or
services is inadequate, the CONTRACTOR must notify
the CONTRACTING AGENCY of the specific service or
material deemed inadequate and the extent of the
inadequacy prior to use in the performance of this
Agreement. The CONTRACTING AGENCY will then
evaluate and resolve the matter in writing. Unless so
notified by the CONTRACTOR, the CONTRACTING
AGENCY may assume the information or services
provided are adequate.

ARTICLE A3
HOLD HARMLESS
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A3.1  See Appendix D, "Indemnification and Insurance”.

ARTICLE A4
INSURANCE

A4.1  See Appendix D, "Indemnification and Insurance".

ARTICLE A5
OCCUPATIONAL SAFETY AND HEALTH

A5.1 The CONTRACTOR and its Subcontractors shall
observe and comply with the Federal Occupational Safety
and Health act of 1970 and with all safety and health
standards promulgated by the Secretary of Labor under
authority thereof and with all State of Alaska Occupational
Safety and Health Laws and regulations.

ARTICLE A6
EQUAL EMPLOYMENT OPPORTUNITY

A6.1 The CONTRACTOR shall comply with the
following applicable laws and directives and regulations
of the CONTRACTING AGENCY which effectuate them;
all of which are incorporated herein by reference:

Title VI of Federal Civil Rights Act of 1964;

Federal Executive Order 11625 (Equal Employment
Opportunity);

Title 41, Code of Federal Regulations, Part 60 (Equal
Employment Opportunity);

Title 49 Code of Federal Regulations, Part 21
(Discrimination);

Title 49, Code of Federal Regulations, Part 26
(Minority Business Enterprises);

Office of Management and Budget (OMB) circular
102, Attachment O (Procurement Standards);

Alaska Statute (AS) 18.80.200-300 (Discrimination).

A6.2 The CONTRACTOR may not discriminate against
any employee or applicant for employment because of
race, religion, color, national origin, age, physical
disability, sex, or marital status, change in marital status,
pregnancy or parenthood when the reasonable demands
of the position do not require distinction on such basis.
The CONTRACTOR shall take affirmative action to insure
that applicants are employed and that employees are
treated during employment without regard to their race,
religion, color, national origin, age, physical disability, sex,
or marital status. This action must include, but need not
be limited to, the following: employment, upgrading,
demotion, transfer, recruitment or recruitment advertising,
layoff or termination, rates of pay or other forms of
compensation, and selection for ftraining including
apprenticeship. The CONTRACTOR shall post in
conspicuous places, available employees and applicants
for employment, notices setting out the provisions of this
paragraph.

psa-a (January 2018) DOT&PF Form 25A262 Appendix A, General Conditions

A6.3 The CONTRACTOR shall state, in all solicitations
or advertisements for employees to work in performance
of this Agreement, that it is an equal opportunity employer
and that all qualified applicants will receive consideration
for employment without regard to race, religion, color,
national origin, age, physical disability, sex, or marital
status.

A6.4 The CONTRACTOR shall send to each labor
union or representative or workers with which the
CONTRACTOR has a collective bargaining Agreement or
other contract or understanding a notice advising the
labor union or workers' representative of the
CONTRACTOR's commitments under this article and
post copies of the notice in conspicuous places available
to all employees and applicants for employment.

A6.5 In the event the CONTRACTOR subcontracts any
part of the services to be performed under this
Agreement, the CONTRACTOR agrees to make good
faith efforts to utilize Disadvantaged Business
Enterprises, to affirmatively solicit their interest, capability
and prices and to furnish documentation of the results of
all such direct contacts on forms provided by or
acceptable to the CONTRACTING AGENCY.

A6.6 The CONTRACTOR shall make, keep and
preserve such records necessary to determine
compliance with equal employment opportunity
obligations and shall furnish required information and
reports. All records must be retained and made available
in accordance with Article A9, Audits and Records.

A6.7 The CONTRACTOR shall include the provisions of
this article in every contract, and shall require the
inclusion of these provisions in every contract entered into
by any of its Subcontractors, so that these provisions will
be binding upon each Subcontractor.

ARTICLE A7
PAYMENTS TO THE CONTRACTOR

A7.1 Payments shall be based on approved
CONTRACTOR's invoices submitted in accordance with
this article and the provisions of Appendix C. The sum of
payments shall not exceed allowable compensation
stated in Notice(s) to Proceed and no payments shall be
made in excess of the maximum allowable total for this
Agreement.

A7.2 The CONTRACTING AGENCY will exert every
effort to obtain required Funding Agency approvals and to
issue authorizations in a timely manner. CONTRACTOR
shall not perform any services without a Notice to Proceed
therefore. Accordingly, the CONTRACTING AGENCY will
not pay the CONTRACTOR for services or associated
reimbursable costs performed outside those which are
authorized by a Notice to Proceed.

A7.3 CONTRACTOR's invoices shall be submitted
when services are completed or monthly, for months
during which services are performed, as applicable, in a
format provided by or acceptable to the CONTRACTING
AGENCY.
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A7.4 In the event items on an invoice are disputed,
payment on those items will be held until the dispute is
resolved. Undisputed items will not be held with the
disputed items.

A7.5 The CONTRACTOR shall submit a final invoice
and required documentation within 90 days after final
acceptance of services by the CONTRACTING AGENCY.
The CONTRACTING AGENCY will not be held liable for
payment of invoices submitted after this time unless prior
written approval has been given. Total payment of all
Subcontractors and satisfactory compliance with Article
A22, Taxes, are conditions precedent to final payment.

ARTICLE A8
CHANGES

A8.1 Changes (including "Supplemental Agreements")
in the period of performance, general conditions,
statement of services, or other provisions established by
this Agreement may be made by written Amendment only.
If such changes cause an increase or a decrease in the
CONTRACTOR's cost, an equitable adjustment shall be
made and specified in the Amendment. The
CONTRACTOR shall not perform any additional or extra
services prior to receiving a fully executed copy of an
Amendment and a Notice to Proceed, except as the
CONTRACTOR may be directed under the provisions of
Article A20, Claims and Disputes.

A8.2 If at any time the CONTRACTING AGENCY
through its authorized representatives, either verbally or
in writing, requests or issues instructions for Additional or
Extra Services or otherwise directs actions which conflict
with any provision of this Agreement, the CONTRACTOR
shall, within 30 days of receipt and prior to pursuing such
instructions, so notify the CONTRACTING AGENCY in
writing, and to the extent possible, describe the services
and estimated cost of any Additional or Extra Services.
The CONTRACTING AGENCY will then evaluate and, if
appropriate, negotiate an Amendment. Unless so notified
by the CONTRACTOR, the CONTRACTING AGENCY
will conclude such instructions have not changed any
provisions of this Agreement nor require additional
compensation. No additional payments shall be made to
the CONTRACTOR without such notice.

ARTICLE A9
AUDITS AND RECORDS

A9.1 The CONTRACTOR shall maintain records of
performances, communications, documents,
correspondence and costs pertinent to this Agreement
and the Funding or CONTRACTING AGENCY's
authorized representatives shall have the right to examine
such records and accounting procedures and practices.

A9.2 The Funding or CONTRACTING AGENCY's
authorized representatives shall have the right to examine
all books, records, documents and other data of the
CONTRACTOR related to the negotiation, pricing and
performance of this Agreement and any modification or
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change for the purpose of evaluating the accuracy,
completeness and currency of the data submitted. The
right of examination shall extend to all documents
necessary to permit adequate evaluation of the data,
computations and projections used.

A9.3 The materials described in this article shall be
made available at a business office of the CONTRACTOR
at all reasonable times for inspection, audit or
reproduction, for a minimum of 3 years from the date of
any resulting final settlement.

A9.3.1 If this Agreement is completely or partially
terminated, records relating to the services terminated
shall be made available for a minimum of three (3) years
from the date of any termination or resulting final
settlement, whichever is later.

A9.3.2 Records which relate to appeals under Article
A20, Claims and Disputes, or litigation or the settlement
of Claims arising out of the performance of this
Agreement shall be made available until such appeals,
litigation or Claims have been concluded.*

ARTICLE A10
CONTRACTING AGENCY INSPECTIONS

A10.1 The CONTRACTING AGENCY has the right to
inspect, in the manner and at reasonable times it
considers appropriate during the period of this
Agreement, all facilities and activites of the
CONTRACTOR as may be engaged in the performance
of this Agreement.

ARTICLE A11
TERMINATION OR SUSPENSION

A11.1 This Agreement may be terminated by either party
upon 10 days written notice if the other party fails
substantially to perform in accordance with its terms
through no fault of the party initiating the termination
(default termination). If the CONTRACTING AGENCY
terminates this Agreement, the CONTRACTING
AGENCY will pay the CONTRACTOR a sum equal to the
percentage of work completed that can be substantiated
in whole or in part either by the CONTRACTOR to the
satisfaction of the CONTRACTING AGENCY or by the
CONTRACTING AGENCY. If the CONTRACTING
AGENCY becomes aware of any non-conformance with
this  Agreement by the CONTRACTOR, the
CONTRACTING AGENCY will give prompt written notice
thereof to the CONTRACTOR. Should the
CONTRACTOR's services remain in non-conformance,
the percentage of total compensation attributable to the
nonconforming work may be withheld.

A11.2 The CONTRACTING AGENCY may at any time
terminate (convenience termination) or suspend this
Agreement for its needs or convenience. In the event of a
convenience termination, or suspension for more than 3
months, the CONTRACTOR will be compensated for
authorized services and authorized expenditures
performed to the date of receipt of written notice of
termination or suspension plus reasonable expenses. No
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fee or other compensation for the uncompleted portion of
the services will be paid except for already incurred
indirect costs which the CONTRACTOR can establish
and which would have been compensated for over the life
of this Agreement, but because of the termination or
suspension would have to be absorbed by the
CONTRACTOR without further compensation.

A11.3 Iffederal funds support this Agreement, settlement
for default or convenience termination must be approved
by the Funding Agency.

A11.4 In the event of termination or suspension, the
CONTRACTOR shall deliver all work products, reports,
estimates, schedules and other documents and data
prepared pursuant to this Agreement to the
CONTRACTING AGENCY.

ARTICLE A12
OFFICIALS NOT TO BENEFIT

A12.1 No member of or delegate to Congress, United
States Commissioner or other officials of the Federal,
State, Political subdivision or Local Government shall be
admitted to any share or part of this Agreement or any
benefit to arise therefrom.

ARTICLE A13
INDEPENDENT CONTRACTOR

A13.1 The CONTRACTOR and its agents and
employees shall act in an independent capacity and not
as officers or agents of the CONTRACTING AGENCY in
the performance of this Agreement except that the
CONTRACTOR may function as the CONTRACTING
AGENCY's agent as may be specifically set forth in this
Agreement.

A13.2 Any and all employees of the CONTRACTOR,
while engaged in the performance of any work or services
required by the CONTRACTOR under this Agreement,
shall be considered employees of the CONTRACTOR
only and not of the CONTRACTING AGENCY and any
and all Claims that may or might arise under the Worker's
Compensation Act on behalf of said employees, while so
engaged and any and all Claims made by a third party as
a consequence of any negligent act or omission on the
part of the CONTRACTOR's employees, while so
engaged on any of the services to be rendered herein,
shall be the sole obligation and responsibility of the
CONTRACTOR.
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A13.3 This Agreement will be declared null and void
should the CONTRACTING AGENCY determine that by
Internal Revenue Service definitions the CONTRACTOR
is an employee of the CONTRACTING AGENCY.

ARTICLE A14
PROSELYTIZING

A14.1 The CONTRACTOR agrees that it will not engage
on a full or part time basis, during the period of this
Agreement, any person or persons who are or have been
employed by the CONTRACTING AGENCY during the
period of this Agreement or during the 90 days
immediately preceding the date of this Agreement except
those who have been regularly retired or approved in
writing by the CONTRACTING AGENCY.

ARTICLE A15
COVENANT AGAINST CONTINGENT FEES

A15.1 The CONTRACTOR shall comply with the
Copeland "Anti-Kickback" Act (18 USC 874) as
supplemented in Federal Department of Labor
regulations (29 CFR, part 3), which are incorporated by
reference and made a part of this Agreement.

A15.2 The CONTRACTOR warrants that it has not
employed or retained any organization or person, other
than a bona fide employee, to solicit or secure this
Agreement and that it has not paid or agreed to pay any
organization or person, other than a bona fide employee,
any fee, commission, percentage, brokerage fee, gift or
other consideration contingent upon or resulting from the
award or making of this Agreement. For breach or
violation of this warranty, the CONTRACTING AGENCY
has the right to annul this Agreement without liability or, in
its discretion, to deduct from the allowable compensation
the full amount of such commission, percentage,
brokerage or contingent fee.

A15.3 The CONTRACTING AGENCY warrants that the
CONTRACTOR or the CONTRACTOR's representative
has not been required, directly or indirectly as an express
or implied condition in obtaining or carrying out this
Agreement, to employ or retain, or agree to employ or
retain, any organization or person or to make a
contribution, donation or consideration of any kind.

ARTICLE A16
PRECEDENCE OF DOCUMENTS

A16.1 Components of this Agreement shall stand and
prevail in the following order: Agreement over General
Conditions; General Conditions over Statement of
Services: Statement of Services over Basis of
Compensation; Basis of Compensation over any
appendices beyond Appendix C.

A16.2 If a "Request for Proposal" (RFP) and/or a
proposal are appended to this Agreement, the
components described in paragraph A16.1 shall stand
and prevail over the proposal and the proposal over the
RFP.

Page 4 of 7



ARTICLE A17
ENDORSEMENT ON DOCUMENTS

A17.1 Endorsements and professional seals, if
applicable, must be included on all final drawings,
specifications, cost estimates and reports prepared by the
CONTRACTOR. Preliminary copies of such documents
submitted for review must have seals affixed without
endorsement (signature).

ARTICLE A18
OWNERSHIP OF WORK PRODUCTS

A18.1 Work products produced under this Agreement,
except items which have pre-existing copyrights, are the
property of the CONTRACTING AGENCY. Payments to
the CONTRACTOR for services hereunder include full
compensation for all work products produced by the
CONTRACTOR and its Subcontractors and the
CONTRACTING AGENCY shall have royalty free non-
exclusive and irrevocable right to reproduce, publish, or
otherwise use, and to authorize others to use, such work
products.

A18.2 Should the CONTRACTING AGENCY elect to
reuse work products provided under this Agreement for
other than the original project and/or purpose, the
CONTRACTING AGENCY will indemnify the
CONTRACTOR and its Subcontractors against any
responsibilities or liabilities arising from such reuse.
Additionally, any reuse of design drawings or
specifications provided under this Agreement must be
limited to conceptual or preliminary use for adaptation and
the original CONTRACTOR's or Subcontractor's
signature, professional seals and dates removed. Such
reuse of drawings and specifications, which require
professional seals and dates removed, will be signed,
sealed and dated by the professional who is in direct
supervisory control and responsible for all adaptation.

ARTICLE A19
SUBCONTRACTORS, SUCCESSORS AND ASSIGNS

A19.1 The CONTRACTING AGENCY must concur in
the selection of any person or firm that may be engaged
in performance of this Agreement to provide negotiable
professional or technical services, products, etc., (vs.
commodity items available to the general public in stores
at market prices).

A19.2 If this Agreement includes named firms or
individuals, then such firms or individuals shall be
employed for the designated services, unless the
Agreement is changed by Amendments.

A19.3 The CONTRACTOR shall not assign, sublet or
transfer any interest in this Agreement without the prior
written consent of the CONTRACTING AGENCY.

A19.4 The CONTRACTOR binds itself, its partners, its
Subcontractors, assignees and legal representatives to
this Agreement and to the successors, assignees and
legal representatives of the CONTRACTING AGENCY
with respect to all covenants of this Agreement.
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A19.5 The CONTRACTOR shall include provisions
appropriate to effectuate the purposes of this Appendix A
in all subcontracts executed to perform services under
this Agreement which may exceed a cost of $25,000.

ARTICLE A20
CLAIMS AND DISPUTES

A20.1 If the CONTRACTOR becomes aware of any act
or occurrence which may form the basis of a Claim by the
CONTRACTOR for additional compensation or an
extension of time for performance, or if any dispute arises
regarding a question of fact or interpretation of this
Agreement, the CONTRACTOR shall immediately inform
the Contracts Officer. If the matter cannot be resolved
within 7 days, the CONTRACTOR shall, within the next
14 days, submit an "Intent to Claim" in writing to the
Contracts Officer.

A20.1.1 If the CONTRACTOR believes additional
compensation is warranted, the CONTRACTOR shall
immediately begin to keep and maintain complete,
accurate and specific daily records concerning every
detail of the potential Claim including actual costs
incurred. The CONTRACTOR shall give the
CONTRACTING AGENCY access to any such record
and, when so requested, shall forthwith furnish the
CONTRACTING AGENCY copies thereof.

A20.1.2 The Claim, if not resolved, shall be presented to
the Contracting Officer, in writing, within 60 days following
receipt of the "Intent to Claim". Receipt of the Claim will
be acknowledged in writing by the Contracting Officer.

A20.1.3 The CONTRACTOR agrees that unless these
written notices are provided, the CONTRACTOR will have
no entitlement to additional time or compensation for such
act, event or condition. The CONTRACTOR shall in any
case continue diligent performance under this
Agreement.

A20.2 The Claim shall specifically include the following:

A20.2.1 The act, event or condition giving rise to the
Claim.

A20.2.2 The provisions of the Agreement which apply to
the Claim and under which relief is provided.

A20.2.3 The item or items of project work affected and
how they are affected.

A20.2.4 The specific relief requested, including Contract
Time if applicable, and the basis upon which it was
calculated.

A20.3 The Claim, in order to be valid, must not only
show that the CONTRACTOR suffered damages or delay
but that those conditions were actually a result of the act,
event or condition complained of and that the Agreement
provides entitlement to relief to the CONTRACTOR for
such act, event, or condition.

A20.3.1 The CONTRACTING OFFICER reserves the
right to make written requests to the CONTRACTOR at
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any time for additional information which the
CONTRACTOR may possess relative to the Claim. The
CONTRACTOR agrees to provide the Contracting Officer
such additional information within 30 days of receipt of
such a request. Failure to furnish such additional
information may be regarded as a waiver of the Claim.

A20.3.2 If the Claim is not resolved by Agreement within
90 days of its receipt, the Contracting Officer will issue a
written decision to the CONTRACTOR.

A20.3.3 The CONTRACTOR shall certify that the Claim
is made in good faith, that the supporting cost and pricing
data are accurate and complete to the best of the
CONTRACTOR's knowledge and belief, and that the
amount requested accurately reflects the adjustment to
the Agreement for which the CONTRACTOR believes the
CONTRACTING AGENCY is liable.

A20.4 The CONTRACTOR will be furnished a written
signed copy of the Contracting Officer's decision within 90
days, unless additional information is requested by the
Contracting Officer. The Contracting Officer’s decision is
final unless, within 14 days of receipt of the decision, the
CONTRACTOR delivers a written Notice of Appeal to the
Commissioner designated on Page 2 of this Agreement.

A20.5 Procedures for appeals and hearings are covered
under AS 36.30.625 and AS 36.30.630.

ARTICLE A21
EXTENT OF AGREEMENT

A21.1 This Agreement including appendices represents
the entire and integrated Agreement between the
CONTRACTING AGENCY and the CONTRACTOR and
supersedes all prior negotiations, representations or
Agreements, written or oral.

A21.2 Nothing contained herein may be deemed to
create any contractual relationship between the
CONTRACTING AGENCY and any Subcontractors or
material suppliers; nor may anything contained herein be
deemed to give any third party Claim or right of action
against the CONTRACTING AGENCY or the
CONTRACTOR which does not otherwise exist without
this Agreement.

A21.3 This Agreement may be changed only by written
Amendment executed by both the CONTRACTING
AGENCY and the CONTRACTOR.

A21.4 All communications that affect this Agreement
must be made or confirmed in writing and must be sent to
the addresses designated in this Agreement.

A21.5 The CONTRACTOR on receiving final payment
will execute a release, if required, in full of all Claims
against the CONTRACTING AGENCY arising out of or by
reason of the services and work products furnished and
under this Agreement.
ARTICLE A22
TAXES
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A22.1 As a condition of performance of this Agreement,
the CONTRACTOR shall pay all Federal, State and Local
taxes incurred by the CONTRACTOR and shall require
their payment by any Subcontractor or any other persons
in the performance of this Agreement.

ARTICLE A23
GOVERNING LAW

A23.1 This Agreement is governed by the laws of the
State of Alaska and Federal and Local Laws and
Ordinances applicable to the work performed. The
CONTRACTOR shall be cognizant and shall at all times
observe and comply with such laws which in any manner
affect those engaged or employed in the performance, or
which in any way affects the manner of performance, of
this Agreement.

ARTICLE A24
FEDERAL AID CERTIFICATION
(For Agreements exceeding $100,000)

A24.1 The CONTRACTOR certifies, by executing this
Agreement, to the best of his or her knowledge and belief,
that:

A24.1.1 No federal appropriated funds have been paid or
will be paid, by or on behalf of the CONTRACTOR, to any
person for influencing or attempting to influence an officer
or employees of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the
entering into of any cooperative Agreement, and at the
extension, continuation, renewal, Amendment, or
modification of any Federal contract, grant, loan, or
cooperative Agreement.

A24.1.2 If any funds other than Federal appropriated
funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress
in connection with this Federal contract, grant, loan, or
cooperative Agreement, the undersigned shall complete
and submit Standard Form LLL, Disclosure of Lobbying
Activities, in accordance with its instructions. Any person
who fails to file the required disclosure shall be subject to
a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

A24.2 This certification is a material representation of
fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification
is a prerequisite for making or entering into this
transaction imposed by Section 1352, Title 31, U.S. Code.

A24.3 The CONTRACTOR also agrees by executing
this Agreement that the CONTRACTOR shall require that
the language of this certification be included in all lower
tier subcontracts, which exceed $100,000 and that all
such subrecipients shall certify and disclose accordingly.
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ARTICLE A25
TRADE RESTRICTIONS

The CONTRACTOR or Subcontractor, by submission of
an offer and/or execution of a contract, certifies that it:

a. is not owned or controlled by one or more
citizens of a foreign country included in the list
of countries that discriminate against U.S. firms
published by the Office of the United States
Trade Representative (USTR);

b. Has not knowingly entered into any contract or
subcontract for this project with a person that is
a citizen or national of a foreign country on said
list, or is owned or controlled directly or
indirectly by one or more citizens or nationals
of a foreign country on said list;

c. Has not procured any product nor
subcontracted for the supply of any product for
use on the project that is produced in a foreign
country on said list.

Unless the restrictions of this clause are waived by the
Secretary of Transportation in accordance with 49 CFR
30.17, no contract shall be awarded to a contractor or
subcontractor who is unable to certify to the above. If the
CONTRACTOR knowingly procures or subcontracts for
the supply of any product or service of a foreign country
on said list for use on the project, the Federal Aviation
Administration may direct through the Sponsor
cancellation of the contract at no cost to the Government.

Further, the CONTRACTOR agrees that, if awarded a
contract resulting from this solicitation, it will incorporate
this provision for certification without modification in each
contract and in all lower tier subcontracts. The
CONTRACTOR may rely on the certification of a
prospective subcontractor unless it has knowledge that
the certification is erroneous.

The CONTRACTOR shall provide immediate written
notice to the sponsor if the contractor learns that its
certification or that of a subcontractor was erroneous
when submitted by reason of changed circumstances.

This certification is a material representation of fact upon
which reliance was placed when making the award. If it
is later determined that the CONTRACTOR or
subcontractor knowingly rendered an erroneous
certification, the Federal Aviation Administration may
direct through the Sponsor cancellation of the contract or
subcontract for default at no cost to the Government.
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Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to
render, in good faith, the certification required by this
provision. The knowledge and information of a contractor
is not required to exceed that which is normally posed by
a prudent person in the ordinary course of business
dealings.

This certification concerns a matter within the jurisdiction
of an agency of the United States of America and the
making of a false, fictitious or fraudulent certification may
render the maker subject to prosecution under Title 18,
United States Code, Section 1001.

ARTICLE A26
SUSPENSION AND DEBARMENT

The bidder/offeror certifies, by submission of this proposal
or acceptance of this contract, that neither it nor its
principals is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded
from participation in this transaction by any Federal
department or agency. It further agrees by submitting this
proposal that it will include this clause without modification
in all lower tier transactions, solicitations, proposals,
contracts, and subcontracts. Where  the
bidder/offeror/contractor or any lower tier participant is
unable to certify to this statement, it shall attach an
explanation to this solicitation/ proposal.

ARTICLE A27
ADDITIONAL PROVISIONS

(Any deletion or modification of Articles A1 through A26
shall be approved "as to form" by the CONTRACTING
AGENCY's legal section, acknowledged in writing, and
attached as an Exhibit to this Appendix.)

A27.1 Contractor shall comply, and ensure
subcontractors comply, with Code of Federal Regulations
(CFR) 2 CFR 200.216 Prohibition on Certain
Telecommunications and Video Surveillance Services or
Equipment.

A27.2 The contractor shall comply with all applicable
standards, orders or regulations issued pursuant to the
Clean Air Act (42 U.S.C. 7401-7671q) and the Federal
Water Pollution Control Act as amended (33 U.S.C. 1251-
1387). Violations must be reported to the Federal
awarding agency and the Regional Office of the
Environmental Protection Agency (EPA).
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STATEMENT OF SERVICES VSW Project No: 26-VSW-TAL-054
APPENDIX B Date Prepared: 6/23/2026

Sewage Lagoon Upgrades Design

ARTICLE B1 ADMINISTRATIVE REQUIREMENTS

1.1 — General

The Contractor shall provide services as identified and authorized by sequentially numbered Notices to
Proceed (NTP). The Contractor shall not perform services or incur billable expenses except as authorized by a
NTP.

1.2- Definitions and Project Responsibilities

Definitions
Roles and definitions relevant to this Agreement are described in General Conditions, Appendix A, Article
A1 Definitions. Additional roles and definitions are as follows:

Builder - An individual, organization, or company under contract with the Department for construction of a
project in accordance with the construction contract documents.

Builder Contract - The written agreement between the Department and the Builder setting forth the obligations
of the parties and covering the Work to be performed by the Builder.

Community — The general area where the construction work is to be performed.

Utility Owner — The entity which owns and is responsible for the operation and maintenance (O&M) of the
Community’s water and sanitation infrastructure.

Construction Administration — The act of the Contractor overseeing the Builder during construction as outlined
in the Contract, ensuring construction matches the design, budget, and timeline by managing communication,
documents, and quality.

Contract — The written agreement between the Department and the Contractor setting forth the obligations of
the parties and covering the Work to be performed. References to “Agreement” mean “Contract.”

Contractor Schedule — The detailed project schedule developed by the Contractor matching the Department’s
estimated project schedule provided in this solicitation (see section 1.6). The Contractor Schedule, once
approved by the Contract Manager, becomes an important project management tool to track progress.

Contractor Staff - An official list of staff employed by, or subcontracted by, the Contractor who are approved
to work on the project by the Department.

Department — The Alaska Department of Environmental Conservation’s Village Safe Water (VSW) Program.
References to “Contracting Agency” mean the Department.

Environmental Analyst — The Department’s environmental staff, responsible for ensuring environmental and
cultural resource compliance of all Department projects.

Project Manager — The Contractor’s lead professional engineer (P.E.) in responsible charge of managing the
Work and directly answerable for the required services. References to “Contractor's Manager’” mean Project
Manager.

Offeror — An engineering firm responding to this solicitation issued by the Department.
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Work — Work is the act of, and the result of, performing services, furnishing labor, furnishing and incorporating
materials and equipment into the project and performing other duties and obligations, all as required by the
Agreement. Such Work, however incremental, will culminate in the entire completed project, or the various
separately identifiable parts thereof.

Project Responsibilities and Lines of Communication:

1. The Department’s Contract Manager or designee shall be the Contractor’s primary point of contact. The
Contractor shall not communicate directly with other Department personnel or the Builder without Contract
Manager approval.

The Contractor shall raise all contractual matters in a timely manner to the Contract Manager.

The Contractor shall provide all necessary project information to the Department’s Environmental Analyst
to ensure that all environmental and cultural resource compliance issues are addressed.

wnN

1.3 — Minimum Qualifications

In order for offers to be considered responsive Offerors must meet the following minimum qualification
requirements. Offerors must state in their cover letter that they meet these requirements.

1. The Offeror shall be in the business of providing engineering design services and construction
administration services for water and wastewater system projects.

2. The Project Manager shall have at least five (5) years of project management experience.

3. The Project Manager shall be a currently licensed professional engineer (P.E.) in the State of Alaska.

4. The Project Manager shall have at least five (5) years of design experience as a P.E. in the State of
Alaska.

5. The Project Manager shall have experience with Construction Administration on designs they completed
as a P.E.

6. The Offeror shall have experience working in any of the communities served by Village Safe Water (VSW)
or the Alaska Native Tribal Corporation (ANTHC) as listed in the attached Community Water Sewer
Improvements Contact List spreadsheet. Experience shall include engineering services for water or
wastewater infrastructure.

1.4 — Contractor Staff

All services under this Agreement must be performed by or under the direct supervision of the following
individuals. Replacement of, or addition to, the Contractor Staff named below shall be accomplished only by
contract amendment.

Name Project Responsibilities

1.5 — Project Location and Travel

The project location is Tanana, Alaska. Travel under the Agreement shall be in accordance with the State’s travel
policies AAM 60 Travel. Travel must be pre-approved by the Contract Manager.

1.6 — Project Schedule

The project schedule set out in the table below represents the Department’s best estimate of the expected project
timeline and end date.

The Contractor shall produce and submit a detailed project schedule, the Contractor Schedule, in a format
acceptable to the Contract Manager, such as a Gantt Chart or similar to help keep the project on schedule and in
alignment with the schedule detailed within the Contract. The project schedule shall incorporate all required project
deliverables, illustrating task sequences, durations, and dependencies. The Project Manager shall submit the
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detailed project schedule to the Contract Manager for review and approval within 2 weeks after NTP 1 is signed.
Once approved, the detailed project schedule shall be regularly referenced during project meetings to confirm the
project remains on schedule. Anytime it is identified that the project is off schedule from the schedule established
in the Contract, the Contract Manager will determine if a Contract amendment or other corrective action is
necessary.

Event/Deliverable Estimated NTP Issuance and Time to Complete
Issue NTP 1 for Task 1 - Engineering Design and | Estimated NTP Issuance: 9/1/2026
Specification Development

Time to Complete: 9 Months
Deliverables:

1.1 Design Review Meetings, Community
Engagement, Comment Tracking and
Resolution Deliverables

1.2 Preliminary Design Technical Memo
Deliverables

1.3 Design Analysis Report (DAR)

Deliverables
35% Design Deliverables
65% Design Deliverables
Environmental Assessment Deliverables
95% Design Deliverables
100% Design Deliverables
Permitting Deliverables
0 Bid Documents and Assistance During
Bidding Deliverables

[ G G I G G G
2 OoO~NO O

Approval to Construct (ATC)
Issue NTP 2 for Task 2 - Engineering Services During | Estimated NTP Issuance: June 2027
Construction and Closeout/Warranty

Time to Complete: 18 Months
Deliverables:
2.1 Field Services to Direct Construction
2.2 Closeout and Warranty Deliverables

Project Completion Date Project End Date: 12/31/2028

1.7 — General Standards

The Contractor shall perform all services in accordance with applicable codes, regulations and standards,
professional practice procedures, and commonly recognized design methods. The Contractor shall consider
the geographical location, intent of the project and any site-specific constraints when performing work.

1.8 — Unit of Measure
The Contractor shall use U.S. Customary units of measure throughout the project.

1.9 — Professional Registration

All reports, plans, specifications, estimates and similar work products provided by the Contractor shall be
prepared by or under the direct supervision of the Professional Engineer (P.E.) registered in the State of Alaska
in responsible charge of delivering the Statement of Services. The Project Manager for the Contractor shall be
registered in the State of Alaska and they shall sign, seal and certify as to the accuracy of each final work
product for which they are responsible.
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1.10 - Billing Reports

The Contractor shall provide a two-page (typical) report with each monthly invoice for months in which services
are performed. The billing report shall specifically describe the services and other items for which the invoice is
submitted and shall estimate the percentage of the services are complete on a per contract task or invoice line-
item basis. Any delayed costs from prior billing periods that are included in the current billing period must be
clearly explained in the report.

1.11 — Correspondence

All correspondence prepared by the Contractor shall bear the Department’s assigned project name and numbers
(State & Federal).

1.12 — Documents and Reports Electronically Submitted

When required under the Contract, electronic submissions of documents and reports shall be provided
electronically as PDFs. The PDFs shall be prepared ready for printing with solid black letters on white, 8.5 inch x
11 inch bond or "Xerox Copy" paper. Other size paper may be used for illustrations if they can be folded to 8.5
inch x 11-inch size.

1.13 - Original Prints and Printed Copies of Documents and Reports

The Contractor shall print and mail hardcopies of each design submittal deliverable to the below recipient list. The
Contractor shall mail copies with enough lead time to allow for review prior to any meetings or other project
milestones. The Contractor is responsible for confirming the mailing address. The Contractor shall confirm receipt
of mailed copies in writing.

Recipient Name Number of Copies
Too’gha Inc. 1

Printed versions of documents or reports shall be printed on both sides of the paper. However, cover pages and
pages with approved illustrations, multicolored graphics, or photographs shall be printed on one side of the page
only. All copies shall be bound. Hardcopies shall be submitted to the Department and any recipients on white 8.5
inch by 11 inch bond or “Xerox Copy” paper. Drawings/Maps/lllustrations may be printed on 11 inch x 17 inch
paper and folded to 8.5 inch x 11 inch size. Documents and reports shall have no black and white photographs,
color photographs, or multicolored graphics except as specifically approved by the Department. Original copies
of final documents and reports shall be submitted to the Department electronically for a check before printing.

1.14 — Page Numbers
All documents shall be page humbered to allow every major Section, Chapter, Appendix, etc., to begin on a "right
hand," odd numbered page.

1.15 - Covers
The cover of all documents and reports shall include the following information:
a. Name of document or report.
Date.
Indicate whether draft or final.
Project Name.
State and Federal Project Number(s).
Prepared for: Department of Environmental Conservation, Village Safe Water Program.
Prepared by: Project Manager name, CONTRACTOR name
Map and/or picture of project area.

S@ e o000
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1.16 — Contractor Name on Plan Sheets and Documents

No Contractor logos shall be allowed on any electronic or hard copy document produced for the Department.
The Contractor company name shall be included in the box above or below the Project Manager’s seal on each
plan sheet. Documents produced for the Department shall include the Contractor's company name at the bottom
right of the first page, cover sheet or title sheet only. Contractor letterhead shall be allowed only as exhibits in
document appendices. The Contractor name shall be in the same font as other lettering on the plan sheet or
document, shall be 1/6” or less in height on 11”°X17” plan sheets, and shall be in the following format:

PLANS DEVELOPED BY:
COMPANY NAME:
ADDRESS:
TELEPHONE NO.:
CERTIFICATION OF AUTHORIZATION NO.:

1.17 — Draft Plans, Maps, and Plats

Draft versions of Plans, Maps, and Plats shall be submitted to the Department and Community electronically in
PDF format.

Draft Plans, Maps, and Plat documents shall be provided to the Community and the Tribal Health Corporation
(when one exists) both electronically and printed with solid black ink on 11x17 inch bond paper, or ANSI D size,
22 inches by 34 inches, when specified in the Contract or where the larger size printing is required for legibility.

1.18 — Engineering Drafting and Final Plan Sets

Design submittal plan sets shall be provided electronically to the Department and Community as PDF and
AutoCAD (current version) or DXF files, and either shapefile or geodatabase file. These files shall be transferred
to the Department and Community via Alaska ZendTo or via a Contractor-supported file sharing service.

Right-of-Way Base Maps and the Right-of-Way Maps shall be submitted to the Department with the scale and
layout specified by the Department. Final Right-of-Way Base Maps and Right-of-Way Maps shall be submitted as
signed PDF files. Parcel Plats shall be submitted as PDF files with a scale that presents the information legibly
and clearly in the Department's standard American National Standards Institute (ANSI) D format. A title block and
border drawing file will be supplied by the Department for the Parcel Plats.

The Contractor shall submit final hardcopy record drawings at the conclusion of the project to: 1) the Department,
2) the Community, and 3) the relevant Tribal Health Corporation in ANSI D format. These printed hardcopies shall
be submitted in addition to the electronic submissions of the record drawings.

1.19 — Specifications and Estimates

Specifications and Estimates shall be submitted electronically as PDFs formatted for easy printing with solid black
letters that are single spaced on white, 8.5 inch x 11-inch bond or "Xerox Copy" paper. Specifications and
estimates shall contain no graphics and no photographs except as specifically approved by the Department.

1.20 — Revisions

The Engineer shall modify work products in response to direction from the Department. Corrections,
adjustments, or modifications necessitated by the review/approval process, but which do not substantially
affect the scope, complexity, or character of the services, shall be considered inherent to the Contractor's base
services.

1.21 — Errors and Omissions

Except as described in this Statement of Services, work products shall be essentially complete when submitted
to the Department. Work products having significant errors or omissions will not be accepted for payment by
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the Department until such problems are corrected.

1.22 — Review Meetings and Community Meetings

Following each project review meeting, the Department will provide written comments and may hold a
meeting to discuss work product issues. The Contractor's personnel who are in responsible charge for the
work products under review shall attend the review meetings and may be asked to interpret and provide
explanations of the content.

For all Community meetings, whether in-person or virtual, the Contractor is responsible for all Audio/Visual (AV)
materials required to help communicate the project details to the Community, including printed documents or
projection and presentation materials. The Contractor is responsible for knowing the unique needs and limitations
of the community.

1.23 — Comment Resolution

The Project Manager shall provide a written response with subsequent submittals that address all written
and oral comments from the Department. All changes from previous submittals shall be clearly explained.

1.24 — Contractor Estimate
The Contractor shall provide their best construction cost estimate at each level of design (35%, 65%, etc.),
incorporating any impacts from the Build America, Buy America (BABA) Act or the American Iron and Steel (AIS)
provision requirements, see RFP Appendix A General Conditions Article 27 Additional Provisions for more detail.
The Contractor shall not release any information pertinent to the Contractor’s estimate without the prior written
authorization by the Department.

o The BABA Act does not apply to this project.

e The AIS provision does not apply to this project.

1.25 - Cost Effective Design

When developing the design, the Project Manager shall advise the Department of any cost-effective solutions
such as minimum or desirable design criteria.

1.26 — Specifications

The Contractor shall not specify sole source materials unless the Department first obtains a sole source
approval. The Contractor shall not specify brand name materials unless a minimum of three (3) are named. In
such cases where explicit brands/materials are included in the Contractor's specifications, the language “or
Department approved equivalent” shall be included.

1.27 — Attachments
1. The following are attached to the RFP:
Community Water Sewer Improvements Contact List.
VSW Basic Plan Set Requirements.
VSW Design Analysis Report Table of Contents.
VSW Environmental Review Surveys (65% Design Stage, and 95% Design Stage)
VSW Estimate Template
VSW Fee Worksheet
he following attachments will be sent to offerors via ZendTo:
2024 Sewage Lagoon Improvements & Water and Sewer Service Expansion PER
1996 Tanana Lagoon Effluent Design Drawings
1987 Tanana Lagoon Expansion Drawings
1978 Tanana Water & Sewer Design Drawings

N
e © o6 o6 | o o o o o o

psa-b Statement of Services 6



ARTICLE B2 BACKGROUND & SCOPE OF SERVICE

Background:

The community of Tanana (Community) is located in Interior Alaska approximately 130 miles west of Fairbanks
near the confluence of the Tanana and Yukon Rivers. Tanana has a population of approximately 235 residents
and is served by scheduled year-round air service, seasonal barge service, and a seasonal ice road connection.

Too'gha Incorporated operates the community water and wastewater utility systems. The majority of residents are
served by a buried piped water distribution and wastewater collection system. The wastewater system consists
of gravity sewer mains, force mains, two lift stations, a two-cell lined sewage lagoon, and an effluent outfall that
seasonally discharges treated effluent to the Yukon River.

Construction of the sewage lagoon was completed in 1986 and the facility has remained in continuous operation
for approximately 40 years. The lagoon has exceeded its design life and is experiencing deficiencies including
deterioration of the lagoon liner, accumulation of sludge, settlement of lagoon berms, deficiencies within the
effluent control structure, and deterioration of the effluent outfall system and heat trace.

The 2024 Sewage Lagoon Improvements Preliminary Engineering Report (PER), prepared by Kuna Engineering,
evaluated alternatives for addressing deficiencies associated with the sewage lagoon and effluent outfall system.
In coordination with the community, the PER identified rehabilitation of the existing sewage lagoon and
replacement of the effluent outfall system (Sewage Lagoon Alternative 2) as the preferred alternative.

Scope of Service:
On behalf of the Community, the Department is soliciting a Request for Proposals (RFP) for a Contractor to
provide engineering design and construction administration services for rehabilitation of the existing wastewater
lagoon and replacement of the effluent outfall system per the recommended alternative in the attached preliminary
engineering report (PER). This work shall include design of:

e Sewage lagoon draining, sludge removal & disposal

e Sewage lagoon liner replacement

e Sewage lagoon berm repairs to raise the berm height above the high-water flood elevation

¢ Removal and replacement of the effluent manhole, valves, and associated piping
¢ Removal and replacement of approximately 1,100’ of effluent line, including outfall and heat trace

The project is divided into two (2) distinct tasks, each task with an associated NTP as follows:
e Task 1 (NTP 1): Engineering Design and Specification Development — Method of Payment is Fixed Price
e Task 2 (NTP 2): Engineering Services During Construction and Closeout/Warranty — Method of Payment
is Time and Expenses (T&E)

The method of payment varies by Task and NTP as shown above. For more information about the methods of
payment, see Appendix C, exhibit c-1.

The Department may terminate the contract after completion of all tasks associated with NTP 1. In this scenario,
NTP 2 for Construction Administration, Engineering Services, and Closeout/Warranty would not be issued.

Task 1 — Engineering Design and Specification Development

The Contractor shall develop the design and specifications for the items described in the scope of service
description. The process has been broken down into the following tasks.

Task 1.1 — Design Review Meetings, Community Engagement, Comment Tracking, and Resolution:

A VSW design review team shall review each design level submittal. The Contractor shall organize and lead all
design review meetings. To expedite the design, comments will be incorporated concurrently with design work.
Design production schedule is critical. The Contractor shall respond to and incorporate design review comments
as follows:
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1. The Contract Manager will develop and share a project-specific comment tracking spreadsheet with the
Contractor. Each round of review will proceed as follows:

a.

b.

C.

The Contractor shall submit (updated) design documents to the Contract Manager at least (1) one
week prior to any meeting with the Community/Utility Owner or VSW design review team.

The VSW Contract Manager shall circulate the design and comment tracker to relevant DEC
offices, the Utility Owner, Tribal Health Corporation, and other relevant bodies for their review.
The Department shall provide the Contractor a list of compiled comments a minimum of two (2)
days before each review meeting or Community/Utility Owner meeting.

The Contractor shall provide preliminary responses to the comments in the comment tracker before
the review meeting to facilitate expeditious review.

The Contractor shall ensure documentation of comments received during the review meeting or
Community/Utility Owner meeting and shall enter them into the comment tracker.

The Contractor shall enter responses to each comment within the comment tracker, articulating
how the comment will be resolved.

The Contractor shall work to revise the design pursuant to design review meeting determinations
and incorporate changes as reflected in the comments and responses in the next design level
submittal.

2. At the Design and Analysis Report and 35% Design stage, the Contractor shall facilitate an in-person
presentation to the Community and the Department.

3. Atthe 65% Design stage the Contractor shall facilitate a virtual design presentation to the Community and
the Department. At the Department’s discretion, the 65% design review may include 3rd party design
review of process, Civil, Mechanical, Electrical, Control, Structural, and Architectural Plans, Design
Drawings, and Specifications. Any questions or concerns generated during this meeting shall follow the
above procedures a. through g.

4. At the 95% Design stage, the Contractor shall facilitate a virtual design presentation to the Community
and the Department. At the Department’s discretion, the 95% design review may include 3rd party design
review of Civil, Mechanical, Electrical, Control, Structural, and Architectural Plans, Design Drawings, and
Specifications. The Contractor shall describe any issues with plan review or permitting and provide
recommendations on how to solve such issues.

Task 1.1 Deliverables — Review Meetings

Document Type Format
Comment Tracker with Responses Emailed Link to Microsoft Excel Document
Design Review Meeting Visuals Maps/Figures or Digital Presentation

Task 1.2 — Preliminary Design Technical Memo:
A technical memo is not currently needed. The Department may amend the contract to include a Technical Memo.

Task 1.2 Deliverables — Technical Memo
Document Type Format

Technical Memo Emailed PDF

Task 1.3 — Design Analysis Report (DAR):
The Contractor shall prepare and finalize a DAR following the attached VSW DAR table of contents. The DAR
will further develop a conceptual design for the selected alternative in the PER by analyzing and documenting the
design approach, design requirements, and construction considerations. The DAR shall address the following
items and other design issues.
1. Sewage Lagoon Rehabilitation:
a) Estimate/quantify the scope of work necessary to construct/repair.
b) Establish design criteria for existing and/or new systems.
c) Discuss approach and phasing of construction.
2. Effluent Line/Outfall Replacement:
a) Estimate/quantify the scope of work necessary to construction/repair
b) Establish design criteria for existing and/or new systems.
c) Discuss approach and phasing of construction.
3. DAR Appendices:
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a) Trip Reports.

) Geotechnical Findings and Recommendations, where applicable.

c) Outline Specifications using appropriate Construction Specifications Institute (CSI) MasterFormat
Divisions.

d) Detailed Cost Estimates

Task 1.3 Deliverables — DAR:

Document Type Format

Draft DAR Emailed PDF

Final DAR Emailed PDF

Final DAR Mailed Hardcopies - See section 1.13

Task 1.4 — 35% Submittal:
The Contractor shall provide the following submittals at the 35% design level.
1. 35% design plans addressing the primary elements of the project, including, where applicable, the
following design sheets:
e Site Plan.
Survey Information.
Soils Information.
Conceptual Layout.
System Schematics
o Plan and Profile views, where applicable.
o Design criteria.
o Standard details.
e Conceptual Mechanical, if required.
e Conceptual Electrical, if required.
e Conceptual Process, if required.
2. 35% design cost estimates for the following:
e Capital cost estimate
e Operation and Maintenance cost estimate

Task 1.4 Deliverables — 35% Submittal

Document Type Format

Draft Design Drawings Emailed PDF

Draft Design Drawings Mailed Hardcopies - See section 1.13
Draft Specifications Emailed Microsoft Word Document

35% Design Stage Cost Estimates Emailed PDF

Updated Comment Tracker & Responses Emailed link to Microsoft Excel Document

Task 1.5 — 65% Submittal:
The Contractor shall provide the following submittals at the 65% design level.

1. Draft plans and specifications conforming to the attached VSW Basic Plan Set Requirements. The 65%
submittal shall include the following:

e All sheets shall be included in the 65% design.

e The Survey, Civil, Architectural, Structural, and Process sheets shall be substantially complete.

e The Mechanical, Electrical, and Control sheets may be less advanced and may still require
coordination.

2. The 65% submittal shall be in draft form at this stage and shall include draft Division 01 General
Requirements (per CSI MasterFormat standard).

3. VSW 65% Environmental Review Survey: The Contractor shall produce and submit a report responding
to the 65% Environmental Survey (see RFP Attachments). This report shall specifically relate to the design
that will be constructed in Task 2. The report shall be submitted to the Contract Manager and the
Environmental Analyst.

4. Identify construction permitting associated with project, to include:

e General Construction Discharge Permit and Storm Water Pollution Prevention Plan.
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Fire Marshall Review.

5. Draft procurement packages for:

e Builder
e Other long lead elements.

6. 65% design cost estimates for the following:

e Capital costs,
e Operations and maintenance costs.

ADEC Water and/or Wastewater Plan Review
US Army Corps of Engineers (USACE) Permit
e Any other relevant construction permits

7. Draft estimated construction schedule highlighting task interdependencies and a critical path

Task 1.5 Deliverables — 65% Submittal

Document Type

65% Draft Design Drawings
65% Draft Design Drawings
65% Draft Specifications

VSW 65% Environmental Review Survey Report

Draft Estimated Construction Schedule
65% Design Stage Cost Estimate
Updated Comment Tracker Responses

Task 1.6 — Environmental Assessment:
An Environmental Assessment (EA) is not always required and is therefore not included in the base contract. The
Department may amend the contract to include an EA if deemed necessary by the Environmental Analyst.

Task 1.6 Deliverables — Environmental Assessment

Document Type
Environmental Assessment

Task 1.7 — 95% Submittal:
The Contractor shall provide the following submittals at the 95% design level.
Draft bid ready plans and specifications conforming to the attached Basic Plan Set requirements.

1.

o0 s W

e The 95% design submittal shall include all sheets.

Emailed PDF

Format

Emailed PDF

Mailed Hardcopies - See section 1.13
Emailed Microsoft Word

Emailed PDF

Emailed PDF or Approved Format
Emailed PDF

Entries to Microsoft Excel Document

e Draft final specifications shall be sufficiently well advanced for a 95% design.
VSW 95% Environmental Review Survey: The Contractor shall produce and submit a report responding
to the 95% Environmental Survey (see RFP Attachments). This report shall specifically relate to the design
that will be constructed in Task 2. The report shall be submitted to the Contract Manager and the

Environmental Analyst.

Final cost estimates for capital costs and operation and maintenance costs.

Final estimated construction schedule.

95% design review comments and responses.

A draft procurement package for the Builder.

Task 1.7 Deliverables — 95% Submittal

Document Type

95% Draft Design Drawings
95% Draft Design Drawings
95% Draft Specifications

VSW 95% Environmental Review Survey Report

Draft Estimated Construction Schedule
Updated Comment Tracker Responses
Draft Procurement Package for the Builder

Task 1.8 — 100% Submittal:

psa-b Statement of Services

Format

Emailed PDF

Mailed Hardcopies - See section 1.13
Emailed Microsoft Word

Emailed PDF

Emailed PDF or Approved Format
Entries to Microsoft Excel Document
Emailed PDF or Spreadsheet
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The Contractor shall 100% finalize the design documents based on comments from the 95% design review. The
Contractor shall indicate any changes from prior reviews. Documents will not be accepted until comments have
been addressed to the Department’s satisfaction. The Contractor shall prepare documents that are ready to
advertise for construction bidding as identified below:

1. The Contractor shall provide a final unsigned plan set for final comments by the Department. The
Contractor shall incorporate any comments received into the plans before signing and sealing the final
plan sheets.

2. The Contractor shall submit final plan sheets sealed by a professional engineer or engineers with active
professional engineering license(s) in good standing registered with the State of Alaska. The professional
engineer(s) who seal and sign final plan sheets shall do so in accordance with AS 08.48 and 12 AAC 36.

3. The Contractor shall submit final specifications.

4. The Contractor shall submit a final procurement package for the Builder.

Task 1.8 Deliverables — 100% Submittal

Document Type Format

Final Unsigned Plan Set Emailed PDF

Final Sealed Plans Emailed PDF, DXF, and geodatabase files
Final Sealed Plans Mailed Hardcopies - See section 1.13
Final Specifications Emailed PDF and Microsoft Word

Final Specifications Mailed Hardcopies - See section 1.13
Final Permits Emailed PDF

Final Permits Mailed Hardcopies - See section 1.13
Final Procurement Package for Builder Emailed PDF or Spreadsheet

Updated Comment Tracker Responses Entries to Microsoft Excel Document

Task 1.9 — Construction Permitting:

The Contractor shall identify all permits, reviews, and approvals that are required to construct the design. The
Contractor shall develop and submit all permit applications including any required fees after the Department’s
review and approval of the permit/review/approval package. Because a comprehensive list of required permits
would be difficult to determine during the proposal phase, the Contractor shall not include any permit fees in
their initial price proposal. Permit fees shall be handled via contract amendment as an expense on an as needed
basis as the design advances.

The Department will engage with the State Historic Preservation Office (SHPO) using the information contained
within the Environmental Review Survey Reports submitted by the Contractor as part of the 65% and 95% design
subtasks above. The Contractor shall assume that no additional work related to SHPO determination other than
completion of the Environmental Review Survey Reports is required.

Examples of permits which may be relevant to this subtask:
1. Fire Marshall Review.
2. ADEC Approval to Construct:
¢ ADEC Drinking Water, and/or
o ADEC Wastewater
3. USACE Wetlands Fill Permit
4. Any Required (local, State or Federal) Permits/Approvals to Construct

Task 1.9 Deliverables — Construction Permitting

Document Type Format
List of Permits Required to Construct the Design Emailed PDF
Completed Permit Application packages Emailed PDF

Task 1.10 — Bid Documents and Assistance During Bidding:

The Contractor shall develop project-specific bidding documents to support the selection of a construction
contractor, the Builder, to construct the design. These project specific documents shall include plans and
specifications following CSI MasterFormat Divisions. The Contractor shall lead the development of all CSI
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MasterFormat divisions with the exception of Division 00 — Procurement and Contract Requirements which will
be developed by the Department. The Contractor shall assist the Department with drafting certain Division 00
contents such as the scope of work, bid schedule, liquidated damages clauses, and others as needed.

The Contractor shall provide construction administration services during the bid process as outlined in Annex 1
Task A.1 — Bidding and Contracting Assistance. The Contractor shall:

1. Prepare detailed project-specific bid documents.

2. Provide assistance as outlined in Annex 1 Task A.1 — Assistance During Design and Bidding.

Task 1.10 Deliverables — Bidding and Contracting Assistance

Document Type
Bid Documents
Annex 1 Task A.1 Deliverables

Format
Email PDF
As defined in Annex 1

Task 2 — Engineering Services During Construction and Closeout/Warranty

Upon successful completion of Task 1 and upon the Department’s issuance of NTP 2, the Contractor shall provide
Engineering Services During Construction (see Annex 1 Task A.2) and project closeout and warranty support

(see Annex 1 Task A.3).

Task 2.1 — Field Services to Direct Construction:

The Contractor shall provide coordination services with the Department’s construction contractor, the Builder, for
mobilization of materials to the project location. The Contractor shall also provide field services to direct the
Builder during the construction of the project in adherence to the design. The Contractor shall:

1. Review and approve a Schedule of Values developed by the Builder.

2. Review and approve the construction phasing plan developed by the Builder

3. Prepare record drawings or as-builts to document construction in accordance with the Department-

approved design, noting any changes.

4. Collect and analyze water samples to meet Alaska Drinking Water Regulations 18 AAC 80, as

required.

5. Obtain an Interim Approval to Operate from the ADEC Drinking Water Program and/or ADEC

Wastewater Program.

6. The Contractor shall provide engineering services during construction as outlined in Annex 1 Task
A.2. See Annex 1 Task A.2 — Engineering Services During Construction for further information.

Task 2.1 Deliverables — Field Services to Direct Construction

Document Type

Schedule of Values Review and Approval
Construction Phasing Review and Approval
ADEC Interim Approval to Operate

Water Sample Analysis

Task 2.2 — Closeout and Warranty

Format

Email PDF

Email PDF/Comment Tracking Sheet
Email PDF

Email PDF

The Contractor shall provide support throughout closeout and warranty as detailed in Annex 1 Task A.3 —

Closeout and Warranty.

Task 2.2 Deliverables — Closeout and Warranty
Document Type
Certificate of Substantial Completion
Stamped As-Built Drawings
Final Approval to Operate
Final Closeout Documents
Annex 1 Task A.3 Deliverables

Format

Email PDF

Email PDF

Email PDF

Email PDF

As defined in Annex 1
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ANNEX 1

- Bidding, Contracting Assistance, and Construction Administration Services by the

CONTRACTOR

Task A.1 — Assistance During Bidding:
The Contractor shall assist the Department throughout construction solicitation and bidding. Project Staff
who were responsible for design drawing and specification development shall be available during this
task.

1.

Meetings: The Contractor shall host a pre-solicitation teleconference meeting and a bid-evaluation
teleconference meeting with the Department. During the pre-solicitation teleconference meeting,
the Contractor and the Department shall co-develop project-specific minimum qualifications. During
the bid evaluation teleconference meeting, the Contractor and the Department will share their
independent assessments of the low bid.

Response to Builders During Bidding: The Contractor shall prepare responses to questions the
Department has received from bidders during the solicitation. These responses may include
clarification or interpretation of bidding documents. The Contractor shall respond to the Department
and issue any necessary responses, clarifications, or bid document addenda within 2 business days
to avoid prolonging the solicitation period. The Contractor shall not communicate with potential
bidders or subcontractors. All correspondence and documents provided to potential bidders shall
be through the Department.

Bid Assessment: The Contractor shall review and assess if bidders meet project-specific minimum
qualifications.

Subcontractor Vetting: At the discretion of the Department, the Contractor shall review the bidder’s
subcontractor list. The Contractor shall promptly apprise the Department if it deems any of the
bidder’s subcontractors unsatisfactory in their respective areas of construction expertise.

Plan Transmittal to Builder: At the direction of the Department, the Contractor shall submit drawings
and specifications to the Builder.

Task A.1 Deliverables — Assistance During Bidding (any documents to be submitted electronically in PDF format
unless otherwise specified)

Document Type Format

Meeting Notes Emailed PDF
Responses and Clarifications of Bid Documents Emailed PDF
Bid Assessments Emailed PDF
Subcontractor Vetting Emailed PDF

Task A.2 — Engineering Services During Construction
These services are provided after the Builder’s contract with the Department has been awarded and ends
when the services hereunder are complete or the period of performance has lapsed.

1.

Communication:

a) Meetings: The Contractor shall facilitate regular meetings with the Builder and the Department
to provide project updates and address conditions or events that may affect schedule or price.
During construction, “regular” is weekly. The Contractor shall record and distribute Meeting
Minutes to all meeting attendees. These Meeting Minutes shall serve as the official record of
Meetings. The Contractor shall distribute Meeting Minutes for review within two days of all
Meetings. The Department will review and provide comments on Meeting Minutes produced
by the Contractor within one week of their distribution. Meeting Minutes shall be considered
final if approved by the Department or if no comments are received within one week of Meeting
Minutes distribution by the Contractor.

b) Monthly reports: The Contractor shall summarize progress and expenditures monthly. It is
anticipated that this would follow or coincide with the Builder’s progress payment.
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c)

Routine or special reports and photos provided by the Builder to the Contractor on a daily,
weekly, or intermittent basis, shall in turn be made available to the Department directly or
through appropriate software.

2. Submittal Review Services:

a)

c)

The Contractor shall promptly review material submittals, shop drawings, test results, samples
and other submissions provided by the Builder for conformance with the design specifications
and drawings. As required by the specifications, the Contractor shall approve or reject
submittals requiring acknowledgment or approval and file submittals for the project record.
The Contractor shall maintain a submittal log and promptly notify the Department concerning
submittals, or lack of submittals, which may delay construction progress. The Contractor shall
use the following convention when responding to submittals:

i. No Exceptions Taken” — denotes the submittal is generally consistent with the

requirements of the contract documents. A resubmittal is not required

i. “Make Corrections Noted” — denotes the submittal is generally consistent with the
requirements of the contract documents but only as conditioned by notes and corrections
made on the submittal. A resubmittal is not required.

iii. “Rejected” — denotes that the submittal does not meet the requirements of the contract
documents. The Department will indicate on the returned submittal deficiencies that must
be remedied. A resubmittal is required.

The Contractor shall make submittals and associated approval correspondence available
through appropriate software to the Department.

3. Design Clarification and Variation Requests (DCVRs) and Requests for Information (RFIs):

a)

b)

The Contractor shall respond to Department DCVRs and RFIs submitted by the Builder
regarding the design specifications and drawings. The Contractor shall prepare appropriate
clarifications and instructions or modifications to the contract documents as required and
submit to the Department.

The Contractor shall not approve variation requests that affect site utilization, and or increase
cost or schedule without consultation with the Department.

4. Delay by Contractor Avoided:

a)

The Contractor shall respond to and issue documents to the Department in a timely manner to
avoid project delays or stoppage. The Contractor shall provide all responses within 7 calendar
days to the Department. The Contractor shall notify the Department if more time is needed
within 2 calendar days of receiving initial request from the Department.

5. Progress Site Visits:

a)

The Contractor shall make worksite visits at intervals appropriate to the various stages of
construction, as the Contractor deems necessary, in order to observe, as an experienced and
qualified design professional, the progress that has been made and the quality of the various
aspects of the Builder's executed work. Based on information obtained during such visits and
observations, the Contractor, for the benefit of the Department, shall determine, in general, if
the work is proceeding in accordance with the final stamped design and the Builder Contract.
The Contractor shall keep the Department informed of the progress of the work and will
endeavor to guard the Department against defective work.

The Contractor shall provide trip reports while at the work site highlighting progress, issues,
and including annotated photos.

During site visits and in the course of observations of the Builder’'s work, the Contractor shall
not supervise, direct, control, or have authority over or be responsible for the Builder's means,
methods, techniques, sequences, or procedures of construction, or the safety precautions and
programs incident thereto, or for any failure of Builder to comply with Laws and Regulations
applicable to the performance of the work

6. Observation and Inspection of the work:
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f)

g)

The Contractor shall observe the work for conformance with the contract documents for
progress payment approval.

Acceptability of work: the Contractor will render decisions regarding the requirements of the
Contractor’'s Department-approved design and the Builder Contract to judge the acceptability
of the work. In rendering such decisions and judgments, the Contractor will not show partiality
to the Department or the Builder, and will not be liable to the Department, the Builder, or others
in connection with any proceedings, interpretations, decisions, or judgments conducted or
rendered in good faith.

Additional Inspections: the Contractor has authority to require inspections or testing if in the
opinion of the Contractor they are required.

Concealed Conditions: the Contractor shall investigate and make recommendations to the
Department regarding concealed conditions.

Defective Work: the Contractor has the authority to determine whether work is defective, and
to reject defective work.

Stopping the Work: the Contractor does not have authority to stop work. The Contractor may
recommend such to the Department.

Performance: The Department interprets and decides matters concerning performance.

7. Inspections, Testing, and Commissioning:

Substantial Completion: the Contractor shall conduct inspections for, and determine the date
of, Substantial Completion, and issues a Substantial Completion Punch List pursuant to such
inspection.

Final Completion: the Contractor conducts inspections for, determines the date of, and
provides a notice of Final Completion.

Special Inspections and Systems Commissioning: the Contractor shall perform special
inspections and testing as required by the Department-approved Specifications. The
Contractor shall observe commissioning to confirm system performance meets the standards
defined in such Specifications.

8. Changes: the Contractor shall recommend and draft changes to the Builder Contract as follows:

Change Orders: the Contractor recommends and prepares Change Orders and construction
Change Directives to be approved, formalized, and executed by the Department.

No-Cost Changes: The Contractor approves or directs changes that do not affect price, scope
of work or schedule, and reports them to the Department.

Claims: The Contractor serves as the initial decision maker in responding to claims and
promptly communicates such to the Department.

9. Processing Pay Applications:

a)

b)

The Contractor shall review and certify payment requests from the Builder. If certified, the
payment requests shall be forwarded to the Department for final approval and payment. If not
certified, the Contractor shall inform the Builder and the Department.

The Contractor shall maintain a record of payment requests, cumulative payment, and
retainage.

Task A.2 Deliverables — The Contractor shall lead or produce the following services during construction (all
documents submitted electronically in PDF format unless otherwise specified):

Document Type Format

Weekly Meeting Notes Emailed PDF
Monthly Reports Emailed PDF
As-Needed Special Reports Emailed PDF
Approved or Rejected Submittals Emailed PDF
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Submittal Log Emailed Spreadsheet

Prepared DCVR/RFI Response Documents Emailed PDF
Site Visit Reports Emailed PDF
Observation Reports Highlighting Issues Emailed PDF
Inspection and Testing Reports Emailed PDF
Draft Change Order Documents Emailed PDF
Certified Payment Requests Emailed PDF
Payment Log Emailed PDF

Task A.3 — Services During Closeout and Warranty
1. Substantial Completion: the Contractor shall determine Substantial Completion.

a) The Contractor shall confirm that the following submittals and requirements have been met
prior to determining the date of Substantial Completion.
i. Operation and Maintenance submittals and data have been provided by the Builder;
ii. Satisfactory performance of facility systems has been demonstrated by the Builder,
including commissioning, testing, and training of the facility operators; and
iii. Evidence bearing on the Record Documents has been provided by the Builder as
required in the Contract Documents.

2. Final Completion: the Contractor shall determine Final Completion.

a) The Contractor shall confirm that the Substantial Completion punch list has been completed.
i. The Contractor shall review and certify (when the application is complete) final application
for payment. Because of need to reconcile unit prices, stipulated payments, the
engineering costs associated with failed tests, or other Builder contract provisions that
affect price, final payment may include a final change order. The Contractor shall draft
the substance of the final change order and submit it to the Department to execute.

3. Closeout:

a) The Contractor shall obtain final permitting and closeout all permits which are issued to the
Department, on behalf of the Department to complete the project.

b) The Contractor shall compile operation and maintenance manuals from information provided
by the Builder and draft an Operation and Maintenance manual that is readily understandable
by key operations stakeholders.

c) The Project Manager shall execute and stamp Record Drawings and obtain the Final Approval
to Operate.

d) The Project Manager shall produce a Commissioning and Performance Report that documents
the operation of the completed infrastructure and evaluates its conformance to the Department-
approved design and all relevant regulations.

4. Warranty:

a) The Project Manager shall act on behalf of the Department in regard to issues that come up
during the course of Warranty period, which may be 1 or 2 years subject to provisions in the
Builders contract.

Task A.3 Deliverables — Closeout and Warranty (all documents submitted electronically as PDF unless otherwise
specified)

Document Type Format
Completed Checklist of Substantial Completion Emailed PDF
Commissioning and Performance Report Emailed PDF
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Certification of Final Completion and Payment Emailed PDF

Final Approval to Operate

Emailed PDF

Any Final Permits Not Previously Submitted Emailed PDF

Operation and Maintenance Manual

PDF - Transmitted Via Zend-To or Other

Documentation of Warranty Claims and Repairs =~ Emailed PDF
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C O M P E N SATI 0 N VSW Contract No:26-VSW-TAL-054

Date Prepared:6/23/2026
APPENDIX C EXHIBIT C-1, METHOD(S) OF PAYMENT P

1. Payments will be made in accordance with Article A7 (Basic Agreement), Articles C1 - C9 (Appendix C), the following,
and the applicable discussions of Methods of Payment presented below. See the Scope of Service section of Article B2
“Background and Scope of Service” for the prescribed Method of Payment per task for the project. The Contractor shall
submit a price proposal for the full project, including all tasks, within 30 days of receiving an Intent To Negotiate (ITN) from
the Department.

CONTRACTOR OR METHOD ESTIMATED ESTIMATED
SUBCONTRACTOR OF PAYMENT COST FEE PRICE

Total Agreement Amount:

Note: If a Method of Payment is "Fixed Price", then the amount listed under "Estimated Price" is the Fixed Price.

2. FIXED PRICE(S) payments will be a single lump sum payment equal to the Fixed Price upon acceptable completion of
this Agreement, or progress payments not to exceed the Fixed Price. The Fixed Price method of payment shall apply to all
Tasks specified with a Fixed Price method of payment within the Scope of Services in Article B2.

3. FIXED PRICE(S) PLUS EXPENSES section not used.
4. COST PLUS FIXED FEE section not used.

5. TIME AND EXPENSES payments will be made according to the following for all Tasks specified with a Time and
Expenses method of payment within the Scope of Services in Article B2.

5.1 Payments for TIME will be equivalent to the number of hours expended by each job classification multiplied by the
applicable Billing Rate. Work will be performed by personnel with the lowest reasonable skill levels and hourly rates.
Further, when performing work for which they are overqualified, individuals will charge time at rates equivalent to skill
levels commensurate with the work they perform.

The Contractor’s hourly rates listed in the original price proposal will be the base hourly rates used for all Tasks. The
Department will enter the below information as provided on the Contractor’s final submitted price proposal, after any
negotiations, per RFP Part C, Section Ill — Price, #10. Labor Billing Rates and Price Proposal.

| Firm | Job Classification | Person’s Name | Billing Rate ($/HR) |

5.1.2 BILLING RATES are hourly labor rates which include compensation for all Costs (Direct Cost of Direct
Labor and all Indirect Costs) plus Fee, except for allowable direct Expenses. Billing Rates and “Fully
Loaded Rates” are used interchangeably.

5.1.3 Time & Expenses Overtime shall be calculated at 1.5 times the billing rate defined above. The Contractor
shall manage workload in a manner to reduce the need for overtime. The Contractor must submit overtime
requests to the Department with as much advance notice as possible. The request must include a reason
why overtime is needed, any negative effects if the request is not approved, for what task(s), and a time
period (specific limited days). Approval of overtime is at the Department’s sole discretion.

5.2 Payments for Other Direct Costs (EXPENSES) will be made for actual substantiated costs that are directly
chargeable to and necessary for performance of services assuming they are not recovered through the Indirect
Cost Rate. "Markup" of Expenses is prohibited.

5.3 The following Consumer Price Index clause only pertains to Tasks with a Time and Expenses payment method.
Annually the Contractor may request price adjustments 30 days prior to March 31. Price adjustment requests must
be in writing. If the Contractor fails to request a price adjustment, the price adjustment will be effective 30 days

after the state receives the Contractor’s written request.
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Price adjustments will be made in accordance with the percentage change in the U.S. Department of Labor
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, Urban Alaska.

The price adjustment rate will be determined by comparing the percentage difference between the CPI in effect
for the base year six-month average July through December 2025; and each July through December thereafter.
The percentage difference between those two CPI issues will be the price adjustment rate. The price adjustment
rate will be applied to the Contractors base hourly rates established from the original price proposal. No retroactive
contract price adjustments will be allowed.

Unless the Contractor is able to provide a base rate that was in effect when the original contract base rates were
submitted the following process will be used for new positions not identified when the contract was executed to
include but not limited to subcontractors. When a new position is added to the contract the position’s hourly rate
will become the positions base hourly rate. The price adjustment rate will be determined by comparing the
percentage difference between the CPl in effect for the base year six-month average July through December (base
year will be the most recent published July through December CPI); and each July through December thereafter.
The percentage difference between those two CPI issues will be the price adjustment rate. The price adjustment
rate will be applied to the Contractor’s base hourly rates. No retroactive contract price adjustments will be allowed.
All other rate adjustment processes remain in effect.

All price adjustments must be approved by the procurement officer prior to the implementation of the adjusted
pricing. Approval shall be in the form of a contract amendment issued by the Department.

6. SPECIAL CONSIDERATIONS:
6.1 Travelers are permitted actual costs, or an allowance, for lodging (as negotiated and detailed below) and an
allowance for meal and incidental expenses (M&IE). Refer to AAM 60.250 for policies regarding travel.

6.2 Employees shall be considered in travel status from the time an authorized trip begins until it ends. An authorized
trip is a trip approved in accordance with a NTP issued under the contract. The duty station of the employee is the city,
town, or village, or within a 50-mile radius thereof, where the employee spends the majority of their working time.

6.3 M&IE allowances shall be limited to the State rate of $60.00 per day. The duration of the trip must be more than
12 hours in order for the traveler to be eligible for M&IE allowances. Additionally, the traveler will receive 75% of the full
allowable daily allowance on the initial date of departure and the final date of arrival for contract-approved travel,
regardless of time of departure/arrival.

6.4 If paying actuals for Lodging, Lodging shall be at the hotel’s “government” rate (when applicable) and for single
occupancy, not to exceed $300.00 per day. Lodging receipts are required.
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INDEMNIFICATION AND INSURANCE

Appendix D in Professional Services Agreements

VSW Program No: 26-VSW-TAL-054
Federal Project No:
Date Prepared:6/23/2026

CONTRACTOR shall include the provisions of this form in all subcontracts that exceed $25,000 and shall ensure

Subcontractor's compliance with such provisions.

ARTICLE D1
INDEMNIFICATION

D1.1  The CONTRACTOR shall indemnify, hold
harmless, and defend the CONTRACTING AGENCY
from and against any claim of, or liability for negligent
acts, errors or omissions of the CONTRACTOR under this
Agreement. The CONTRACTOR shall not be required to
indemnify the CONTRACTING AGENCY for a claim of, or
liability for, the independent negligence of the
CONTRACTING AGENCY. If there is a claim of, or liability
for, the joint negligent error or omission of the
CONTRACTOR and the independent negligence of the
CONTRACTING AGENCY, the indemnification and hold
harmless obligation shall be apportioned on a
comparative fault basis. "CONTRACTOR" and
"CONTRACTING AGENCY", as used within this article,
include the employees, agents and other contractors who
are directly responsible, respectively, to each. The term
"Independent Negligence" is negligence other than in the
CONTRACTING AGENCY's selection, administration,
monitoring, or controlling of the CONTRACTOR and in
approving or accepting the CONTRACTOR's Work.

D1.2 The CONTRACTOR shall exercise that degree of
skill, care and judgment commensurate with the
professional standards for the services of a similar nature.
When such standards are in dispute, they shall be
established by a panel of three qualified, impartial
professionals objectively selected and appointed by the
Appeals Officer.

D1.3 The CONTRACTOR shall correct, through re-
performance at its expense, any services which are
deficient or defective because of the CONTRACTOR's
failure to perform said services in accordance with
professional standards, provided the CONTRACTING
AGENCY has notified the CONTRACTOR in writing within
a reasonable time, not to exceed 60 days, of the discovery
of any such deficiency during the performance of the
services and within 12 months of the date of final payment
under this Agreement.

ARTICLE D2
INSURANCE

D2.1  Without limiting the CONTRACTOR's
indemnification, it is agreed that CONTRACTOR shall
purchase at its own expense and maintain in force at all
times for the duration of this Agreement, plus one year

psa-d (January 2018) DOT&PF Form 25A269 Appendix D, Indemnification and Insurance

following the date of final payment, the following policies
of insurance. Where specific limits are shown, it is
understood that they shall be the minimum acceptable
limits. If the CONTRACTOR's policy contains higher
limits, the CONTRACTING AGENCY shall be entitled to
coverage to the extent of such higher limits. Certificates
of insurance must be furnished to the CONTRACTING
AGENCY and incorporated into this Agreement with
copies attached to this document. Certificates must
provide for the CONTRACTING AGENCY to receive
notice of any policy cancellation or reduction per AS 21.36
Sections 210-310. Failure to furnish certificates of
insurance or lapse of the policy is a material breach and
grounds for termination of the CONTRACTOR's services
and may preclude other Agreements between the
CONTRACTOR and the CONTRACTING AGENCY.

D2.1.1 Worker's Compensation __Insurance: The
CONTRACTOR shall provide and maintain, for all
employees engaged in work under this Agreement,
coverage as required by AS 23.30.045, and; where
applicable, any other statutory obligations including but
not limited to Federal USL&H and Jones Act
requirements. The policy(s) must waive subrogation
against the State of Alaska.

D2.1.2 Commercial General Liability Insurance: Such
policy shall have minimum coverage limits of $300,000
combined single limit per occurrence, covering all
business premises and operations used by the Contractor
in the performance of services under this agreement. The
policy shall be written on an "occurrence" form and shall
not be written as a "claims-made" form unless specifically
reviewed and agreed to by the CONTRACTING
AGENCY.

D2.1.3 Comprehensive Automobile Liability Insurance:
Such policy shall have minimum coverage of $300,000
combined single limit per occurrence covering all vehicles
used by the Contractor in the performance of services
under this agreement.

D2.1.4 Professional Liability (E&Q) Insurance: Covering
all negligent errors or omissions, and negligent acts,
which the CONTRACTOR, Subcontractor or anyone
directly or indirectly employed by them, make in the
performance of this Agreement which result in financial
loss to the State of Alaska. Limits required are per the
following schedule:
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MINIMUM LIMITS OF E&O INSURANCE D2.1.5 Professional Liability Insurance required for this

Contract Combined Single Limit, Per Agreement is | $
Amount Occurrence & Annual Aggregate
Under $25,000 As Available

$25,000 to $100,000 $300,000
$100,000 to $499,999 $500,000
$500,000 to $999,000 $1,000,000
$1,000,000 and over Negotiable

ARTICLE D3
MODIFICATION OF INSURANCE REQUIREMENTS
(Article D3 is completed only when some of the standard insurance coverages are not applicable.)

CONTRACTOR RELATED MODIFICATIONS

D3.1 [ Workers Compensation Insurance is not required because the CONTRACTOR is an Independent Contractor,
Sole Proprietor or Self-Employed Person having no employees in any sense of AS 23.30.045.

D3.2 [] Comprehensive or Commercial General Liability Insurance is not required because the general public and
clients do not have any business access to a place of business or home office maintained by the
CONTRACTOR.

D3.3 [] Comprehensive Automobile Liability Insurance is not required because only public transportation, or a
rented passenger vehicle with business use insurance, will be used to accomplish requirements of this
Agreement.

PROJECT RELATED MODIFICATIONS FOR E&O COVERAGE
When services may apply to fire, life safety or structural aspects and/or wherever the services should
safeguard life, limb, health or property, Professional Liability Insurance shall be required.
(E&O Coverage may be waived only if it was specifically not required within the solicitation for proposals.)

D3.4 [ Professional Liability (E&O) Insurance is not required because: 1) the CONTRACTING AGENCY's use of
the services or Work products obtained from the CONTRACTOR will not result in significant exposure to any
third party claims for loss or damage; and 2), the CONTRACTOR services will not apply to any construction,
alteration, demolition, repair or direct use of any highway, airport, harbor, building or other structure.

D3.5 [ Professional Liability (E&O) Insurance is not required because this Agreement is for one of the following
applicable (checked) services for which E&O coverage is not needed:

[l Right-of-Way Fee Appraisals
[l Photogrammetric Mapping Services

[] Architectural/Engineering review of Construction Bid Documents wherein design responsibility clearly
remains with the designer of record.

OTHER BASIS FOR MODIFICATIONS
(Requires written concurrence from Division of Risk Management)

D3.6 [] Attached Exhibit D-1 identifies and provides justification for insurance modifications.

Above checked modifications of the insurance requirements specified in Article D2 are hereby approved:

CONTRACTING OFFICER Signature: Date:
Name:
Title:
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CERTIFICATION OF COMPLIANCE

APPENDIX E

Contractor and all Subcontractors shall comply with the
following applicable requirements:

1. For Procurements over the Small Procurement Limits,
Alaska Business License (Form 08-070 issued
under AS 43.70) at the time designated for award as
required by AS 36.30.210(e) for Contractor and all
Subcontractors.

2. Certificate of Registration for each individual to be in
"responsible charge” (AS 08.48.341(14)) for
Architecture, Engineering, Land Surveying or
Landscape Architecture (Form 08-2407 issued under
AS 08.48.211) issued prior to submittal of proposal.
Associates, consultants, or specialists under the
supervision of a registered individual in "responsible
charge" are exempt from registration requirements (AS
08.48.331).

3. Certificate of Incorporation (Alaska firms) or
Certificate of Authorization for Foreign Firm ("Out-
of-State" firms). All corporations, regardless of type of
services provided, must have one of the certificates
(AS 10.06.218 and other sections of Title 10.06 -
Alaska Corporations Code).

4. Current Board of Director's Resolution for
incorporated Contractors and incorporated
Subcontractors for Architecture, Engineering, Land
Surveying, or Landscape Architecture (AS 08.48.241),
which names the person(s) designated in "responsible
charge" for each discipline. Such persons shall be
licensed in Alaska and shall participate as project staff
in the Contract / Subcontracts.

VSW Contract No:26-VSW-TAL-054
Federal Project No:

5. Corporations, limited liability companies, and
limited liability partnerships shall have a valid
Certificate of Authorization under 08.48.241 prior to
award.

6. All partners in a Partnership to provide Architecture,
Engineering, Land Surveying, or Landscape
Architecture must be legally registered in Alaska
prior to submittal of proposal for at least one of those
disciplines (AS 08.48.251) that the Partnership offers.

7. Joint Ventures, regardless of type of services
provided, must be licensed/registered in the legal
name of the Joint Venture as used in this proposal (AS
43.70.020 and 43.70.110(4)).

8. The Contractor certifies that firms or individuals
debarred or suspended by the Department, State
or Federal agencies are not employed or
subcontracted under this Professional Services
Agreement. See PSA General Conditions, Appendix
A, Article A26 Suspension and Debarment.

9. The Contractor certifies compliance with PSA General
Conditions, Appendix A, Article A24 Federal Aid
Certification.

The Contractor will ensure that it and all Subcontractors
have insurance coverage to effectuate the requirements
of Appendix D, "Indemnification and Insurance", DOT&PF
Form 25A269, as prepared for this Agreement.

| certify that | am a duly authorized representative of
the Contractor and that the above requirements will
be complied with in full. This certification is a material
representation of fact upon which reliance will be
placed if the proposed contract is awarded.

Signature Date
Name ....... :
Title .......... :

For information about licensing, Offerors may contact the Alaska Department of Commerce, Community, and
Economic Development, Division of Corporations, Business and Professional Licensing at P.O. Box 110806,
Juneau, AK 99811-0806, or at Telephone (907) 465-2550, or at Internet address:

http://www.commerce.alaska.gov/web/cbpl/home.aspx.
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NOTICE TO PROCEED
& BILLING SUMMARY

NTP No:
Agreement No: 26-VSW-TAL-054
PSA Expiration Date: 12/31/2028

(This form is for any COST REIMBURSEMENT Agreement, generally one that will exceed $250,000.)

Contractor:
Project Title: Sewage Lagoon Upgrades Design

NOTICE TO PROCEED

funds resulting from such cost underruns.

The Agency Contract Manager for this NTP is:

Provide services for the Tasks Group(s) and specific Tasks enumerated below in the Billing Summary. Any services
beyond the written scope and/or any costs above the price estimate for each Task Group in our Agreement, require prior
Agency approval and a contract Amendment. Actual cost underrun of Contract Amount for any Task Group shall not
routinely accumulate for other Groups. The Contracting Agency reserves the right to retain or reallocate any remaining

This NTP is cumulative and it supersedes all prior NTPs for this Agreement.

Tel No.

Issued for the Contracting Agency by:

Accepted for the Contractor by:

Signature Date Signature Date
Name: Name:
BILLING SUMMARY
This Invoice is for[ ] Progress OR[ ] Final Payment. Sequential Invoice # for this Agreement is: [ ]
Total Contract Authorized Authorized Prior Aprv’d This Total
Amounts Task Groups and Tasks Number(s) To - Date Payments Billing To - Date
A, Tasks No(s):
B, Tasks No(s):
C, Tasks No(s):
D, Tasks No(s):
Total Authorized Amount for All Groups
Sum of Prior APPROVED Payments
Sum for THIS INVOICE
Sum of Prior Payments and this Invoice
Balance of Authorized Amount
Template Object PAYMENT REQUEST (Contractor):
Activity Phase
Signature Date
Name:
APPROVAL FOR PAYMENT
PAYMENT RECOMMENDED: | certify this Invoice to be valid and PAYMENT APPROVED: Based upon the Contract Manager's
accurate and that services were performed substantially in conformance recommendation and certification, | hereby approve payment.
with the contract requirements and schedule.
Signature Date Signature Date
Name: Name:
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Note

INSTRUCTIONS TO CONTRACTOR
for
COST REIMBURSEMENT NOTICE TO PROCEED (NTP)
& BILLING SUMMARY

RETAIN AN UNMARKED, as issued, COPY OF THIS FORM to be used for reproduction and billing.

If this NTP is unacceptable, notify the Contracting Agency immediately. If acceptable, acknowledge by signature where
indicated on a copy of this NTP and return it within ten days after your receipt.

Submit monthly Invoices to the Agency Contract Manager named in this NTP. Provide a copy of page one of this
form as the FACE PAGE of each invoice submitted and with the following entries accurately
completed:

a) Indicate if the Invoice is for Progress or Final Payment and show the Sequential Invoice Number for this NTP.

b) Entries in the following columns: Prior Aprv’d Payments, This Billing, and Total to Date for each Task Group;
plus the SUM TOTALS for: Authorized To - Date, Prior APPROVED Payments, THIS INVOICE, Prior Payments
plus this Invoice, and Balance of Authorized Amount.

"Prior APPROVED Payments" amounts may NOT be the same as the total of all your prior invoices if some items
were disallowed or adjustments were made. If a prior billing has not been acknowledged with any payment, or a
different amount from your billing was paid without notification to you of the reason(s), attach a request for an
explanation and remedial action.

Sign, date and enter printed or typed name under "PAYMENT REQUEST (Contractor)" thereby attesting to the following:

"By signature on this form, the Contractor certifies entries to be true and correct for the services performed to date
under or by virtue of said Agreement and in accordance with AS 36.30.400. The Contractor further certifies that all
applicable Federal, State and Local taxes incurred by the Contractor in the performance of the services have been
paid and that all Subcontractors engaged by the Contractor for the services included in any invoice shall be fully
compensated by the Contractor for such services."

ATTACH A CURRENT COPY OF EXHIBIT C-4, COST REIMBURSEMENT BILLING DETAIL FORM (from
Appendix C of the Agreement) to each invoice. Internally, check the form and correct mathematical
extensions. The Contracting Agency may return erroneous invoices for correction before processing
for payment.

Substantiate all charges in each billing, other than for Fixed Prices or Fixed Fees, by attaching a summary of hours
expended and hourly labor rate per employee; summary of units completed; subcontractor invoices; expense receipts,
etc.; or other proof of expenditures.

Prime Contractor’s Labor and Indirect Cost shall be billed to the Contracting Agency within 45 days of
performance. Subcontractors’ Labor and Indirect Cost shall be billed to the Contracting Agency within 60 days
of performance. All of the Contractor’s and Subcontractors’ Other Direct Costs (Expenses) shall be billed to
the Contracting Agency within 90 days of being incurred. Charges submitted after the above stated times will,
at the Contracting Agency’s discretion, not be paid.

When each NTP is approximately 75% complete, the Contractor shall determine if the Authorized Amount(s) might be
exceeded; and, if so, shall provide an estimate of cost to complete. The Contracting Agency will determine after
discussion with the Contractor if additional cost is reasonable and does not include costs that should be absorbed by
the Contractor. If additional cost is validated, a negotiated Amendment will be executed which either (1) reduces the
scope of services/work products required commensurate with the Authorized Amount(s), or (2) increases the Authorized
Amount(s) to that required for completion of the original contract scope.
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Basic Plan Set Requirements

65%, 95% and

DRAWING CATEGORY & CONTENT 35%
Stamped

GENERAL

Cover Sheet & Sheet Index

General Legend & Vicinity Map

Abbreviations & General Notes

Scope of Work & Community/Climate Data

Overall Site Plan with Topography

System Schematic(s)

XX [ XX | X [ X [X
XX X X | X [ X [X

Soil Boring Data

SURVEY

Easement Index Map X

Basis of Bearing Map

Parcel Boundary Map

CIVIL

Design Criteria

Legend & Abbreviations

General Material & Installation Notes

Individual Site Plans

Plan & Profile Index Map

Plan & Profiles

X IX [X | X | X [X [X

Standard Details

Project Specific Details

Grading Plan

XX X |IX X [X X |[X [X|X

Fencing Plan

PROCESS

Design Criteria

Legend & Abbreviations

Piping Floor Plans

Piping & Instrumentation Diagram

Operation Description

General Material & Installation Notes

Standard Details

X [X [X [ X | X |[X |X

Equipment Schedule & Specifications

Equipment Floor Plans

XX X X | X [ X [X |[X |[X|X

Project Specific Details

MECHANICAL

Design Criteria X

Legend & Abbreviations X

Equipment Floor Plan X

Piping & Instrumentation Diagram

X X | X X [X

Operation Description
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General Material & Installation Notes

Equipment Schedule & Specifications

Piping Floor Plans

Standard Details

X [ X | X [X |X

Project Specific Details

ARCHITECTURAL

Design Criteria

Legend & Abbreviations

Code Analysis

Floor Plans

General Material & Installation Notes

X |IX [X | X X [X

Elevations

Equipment Schedule & Specifications

Sections

Standard Details

XX X X XX [ X | X |X [X

Project Specific Details

STRUCTURAL

Design Criteria & Loads

Legend & Abbreviations

Code Analysis

Foundation Plan

X |IX |IX [X | X

General Material & Installation Notes

Equipment Schedule & Specifications

Elevations

Sections

Standard Details

XX X X X |x [X [X | X |X

Project Specific Details

ELECTRICAL

Design Criteria & Loads

Legend & Abbreviations X

Code Analysis X

Operation Description

General Material & Installation Notes X

Power One Line & Panel List X

Equipment Schedule & Specifications

Floor Plans

Elevations

Sections

Panel Faces

Panel Wiring Diagrams

Standard Details

XX X X XX XXX [X[X | X | X |X

Project Specific Details
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GENERAL REQUIREMENTS FOR PLAN SHEETS

A typical set of drawings will contain many of the following sheets in the order in which they
appear in the list.. The type of sheets contained in the plan set will vary depending on the scope
of work for the project and the complexity of the proposed facility.

» Cover Sheet and Sheet Index
* General (G Sheets)

* Survey (V Sheets)

* Geotechnical (B Sheets)

* Civil (C Sheets)

» Structural (S Sheets)

* Architectural (A Sheets)

* Plumbing (P Sheets)

* Process (D Sheets)

» Mechanical (M Sheets)

* Electrical (E Sheets)

» Contractor/Shop Drawings (Z Sheets)

The following provides a detailed overview of the type of information that is normally included
on drawings in the plan set:

l. Cover Sheet and Sheet Index
VSW’s standard cover sheet will be used for all VSW projects.
I. General Legend and Vicinity Map (G Sheet)

VSW’s standard General Legend and Vicinity Map format will be used for all VSW
projects.

II. Scope of Work and Community/Climate Data (G Sheet)

The project scope of work, community data, climate data and project phasing plan is
provided on this sheet.

V. System Schematic and Project Specific Design Criteria (G Sheet)
Separate Schematic Sheets should be drawn for water and sewerage systems. The
Schematic Sheet will serve as a line diagram of the overall systems. The schematic sheets
should include the following:

A. Water

1. General perspective view of the entire water system with major features
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2. Storage tanks with base and overflow elevations and capacities
3. Major points of use

4. Major elevation references

5. Operational pressures during both minimum and maximum flows

B. Well Data

1. Pump House/Washeteria location and note the source of power

2. Date of construction, contractor, well number, and surface elevation
3. Depth and size of bore hole

4. Static water level and the date of measurement

C. Sewerage
1. General

a. General perspective view of the entire sewerage system designating
direction of flow, major features, and force-mains

b. Lagoon(s) with the number of cells, capacities of each cell, dimensions,
floor elevations, overflow elevations, if applicable

c. Community septic tanks with number of chambers, capacities of each
chamber, dimensions, and inlet/outlet elevations, if applicable

d. Community drainfield information with areas, materials, soil type,

percolation rate, and elevations, if applicable

Outfall lengths, materials, elevations, and diffuser type, if applicable

Major points of use

Major elevation references

All manholes

All lift stations

-S> —ho

2. Lift Stations

a. Type of lift station
b. Make, model, horsepower, voltage, phasing and capacity of pump(s)
c. Static, dynamic, and total discharge heads

V. Survey (V Sheets)

A. Survey Easement Index Map

B. Basis of Bearing and Vertical Control Map (including coordinates of monuments
used)

C. Parcel Boundary Map

D. Project Right-of-Ways and Easements
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VI. Geotechnical (B Sheets)

A. Site plan with test hole locations and legend
B. Test boring/hole logs with reference to boring/hole locations

VII.  Civil Drawings (C Sheets)

A. Civil/Survey Legend
B. Civil General Material and Installation Notes
C. Civil System Layout and Sheet Locator Map(s)

The System Layout Sheet(s) will be a plan view of the water and/or sewer system(s)
showing all (or a large portion) of the system on one sheet. For larger systems, the
scale should be between 1" =400’ and 1" = 1,000, depending on the density of
services provided. For smaller systems, the scale should be as needed in order to show
sufficient detail on one sheet. If the system cannot be put on one sheet, an index sheet
should be provided that shows the waterline locations (without valves), major features
such as roads, rivers, etc. and a reference to the areas covered by each layout sheet.
The system layout and sheet locator map will provide the following:

1.

2.

©CoNo A

10.

Highways, roads, streets, major drainage features, and major buildings. Aerial
photographs can be used as a map base if the overlays are readable.

Sketch of the community sewer system(s) and wastewater treatment system
location(s)

Reference areas designating which plan or plan and profile view sheet numbers
apply to specific areas of the system

House numbers and names of homeowners in tabular form

Dwelling locations, with house numbers

Identity and approximate location of existing subsurface utilities

Main line gate valves (without markers and/or tie-ins)

North arrow and bar scale

Dimensional data for pipeline material used. (Example: ID., O.D., SDR, ASTM
specification and pressure rating designation for each size of pipe used.) Pipeline
distances between gate valves and appurtenances can be shown if desired but is
not mandatory.

Topography existing & proposed contours. Proposed grade contours are shown on
final stamped construction plans

D. Civil Plan and Profile Views

1. General

a. North arrow with drawings oriented so that the north arrow is pointing
more toward the top of the sheet than the bottom

b. A bar scale

c. Individual homes to be served and corresponding house numbers.
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d. Adequate information (coordinates, distance to property lines, etc.) to
stake the designed improvements in the field

e. Profile views are generally “left to right” but in certain instances to
require them to go “right to left”.

2. Water

a. Fire hydrants
* Distance to the mainline and shut-off valve from the hydrant
* Size of the hydrant

b. Gate Valves, Air Release Valves, and Pressure Reducing Valves (PRV)

* Location of each valve with respect to at least two permanent
points (i.e., buildings, hydrants, power poles, etc.) within 100
feet, if available

* Size of the valves

» Approximate depths of bury

* Size of PRV valve(s) including incoming and outgoing pressures,
and ground elevations

c. Water main

* Proposed marker post locations on the plans, when appropriate.
markers should be located at line of sight intervals or 1,500 feet
apart (maximum)

» Nominal pipe size, material, type of joints, class, pressure rating,
etc. (Example: 6”X 12” Aluminum Jacketed Arctic Pipe, HDPE,
SDR 11, 160 psi, butt fused joints)

* Description and location of tees, elbows, crosses, bends, and
reducers

* Profiles for 1) all road crossings, 2) any wash crossing which
requires casing, 3) steep sections of water line where the slope
exceeds 10%, 4) any area where the waterline is not at standard
bury depth and 5) flow lines of deep ditch lines or drainages

d. Water Services
* Routing of service line with "dots" designating location of curb
stop, meter, and corporation or domestic stop as applicable
* Use appropriate symbol from the “tool palette” and assign line
type to the W/S layer

3. Sewer
a. Manholes and Cleanouts
* Ground, rim and invert (in and out) elevations

* Distances between manholes and/or cleanouts
* Number & type of each manhole and cleanout.

Attachment 7 — VSW Design Review Procedures Page 6 of 11



b. Sewer main
« Materials, type of joints, size, length, SDR, class, schedule, slope,
etc.

c. Sewer Services
» Service/main connection location distances from a downstream
manhole or stationing
* Routing of the sewer service line, indicating the cleanouts with
"dots” use symbol from tool palette

d. Lift Stations
» Site map information similar to that of a well site
* Elevation and plan view with pump type, make, capacity, total
discharge head (show both static and dynamic heads), voltage,
phase, and horse power

e. Force mains

* Proposed pipeline marker locations on the plans (when
appropriate)

» Nominal pipe size, material, type of joints, class, pressure rating,
etc. (Example: 6" DI, Class 51, 350 psi, integral bell)

* Description and location of elbows, valves, reducers, and

cleanouts

* Profiles for all road crossings, any wash crossing which requires
casing, steep sections of force main where the slope exceeds 10%
or any area where the force main is not at standard bury depth

E. Civil Site Plan and Elevation Views

1. Water Source

e

Site plan of the well and/or pump house/washeteria, proposed grading
plan, drainage, access and power source

Date of construction, contractor, well number, and surface elevation
Depth and size of bore hole

Size, depth, type, and location of casing

Length, location, type, and slot size of screen, if applicable

Gradation of gravel pack, if applicable

Depth of grout envelope

Static water level and date of measurement

Make, model, horsepower, voltage, phasing, full load amperage of
pump(s), and elevation of the pump probes. Actual or estimated pumping
depth for the planned pumping rate.

k. Depth of setting of the water level indicator and type

— oS oo

Attachment 7 — VSW Design Review Procedures Page 7 of 11



I.  Type and size of drop pipe and size of submersible cable
m. Type, size, etc., of a pitless unit, if applicable

2. Water Storage Tank

a. Size of the tank including the thickness of the floor, wall, and roof
members
b. Tank manufacturer

c. Paint system and paint/primer brands used on the tank.

d. Map of operational valves, fencing, surface drainage plan, and
maintenance access

e. Telemetry or controls if applicable

f. Elevations of floor, inlet, outlet, overflow, and probes, if used

g. Details of complex features such as controls, cathodic protection, if
applicable

h. Details of the foundation

Overflow and drain locations and erosion protection
3. Pump House/Washeteria/Water Treatment Facility/Lift Station

a. Building footing drain and discharge location

b. Finish floor elevations

c. Site plan of the building site, road access with curve radius, buried
utilities, surface drainage, ditching, fencing, danger trees/site clearing, etc.

d. Elevation view with classified fill, excavation limits, compaction, etc.

4, Wastewater Treatment System

a. Site plan showing drainage and horizontal dimensions

Side slopes, wave protection detail

Number of cells, surface area per cell, maximum liquid volume per cell,
and depth of cells

Piping sizes and materials

Fence and gate location and sign detail

Location and lengths of inlet and outlet structures

Locations of liquid level control structures, over-flow lines and surface

drainage ditches, and sewage flow routing

h. Elevations of top of berm, lagoon floor, overflow structure, and inlet(s)

oo

Q o a

5. Individual Site Plans

a. Site plan, drawn to visual scale, for each structure served including
homeowner name, house number, if appropriate, and a north arrow.
b. Water Service
» Service saddle location
* Size, length, and type of service line materials used
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» Appurtenances (curb stop, meter can, and domestic stop) tied to dwelling
corners if within 100 feet
c. Sewer Service
* Cleanout locations
* Size, length, and type of pipe used
d. Septic tank and drainfield
* Size of the septic tank and the material it is made of
* Tie to the septic tank inspection manhole(s) and the corners of the
drainfield to at least two permanent points (i.e., building corners, power
poles, trees, etc.) within 100 feet, if available
» Configuration and depth of the drainfield, and the type of materials used
(e.g., 4-inch D3034 PVC, slip-on joint)

VIII.  Structural Drawings (S Sheets)

A. Structural Legend, Design Criteria and General Notes
B. Structural Plan Views
Foundation plan
Floor framing plan
Roof framing plan
Diaphragm schedule
tructural Elevations and Sections
Foundation sections
Wall sections
Shear wall schedule
Header elevations and schedule
tructural Details
Splice details
Wall intersections
Miscellaneous connections
Bracket details
Fastener details
Anchor details
Tie down details

nPHwnhE

C.

D.

NogkrwWNDE (M WONME

IX.  Architectural Drawings (A Sheets)

A. Architectural Legend and General Notes

Architectural Plan Views All building and room dimensions
Room name and numbering

Interior finish schedule

Exterior finish schedule

Wall Types

Door schedule

Window schedule

Roof plan

N~ WNE
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Code design data

rchitectural Elevations and Sections
Front, rear, left side and right side views
Wall sections
Foundation sections
Bathroom/Laboratory/Treatment room/etc. elevations
Cabinet elevations

rchitectural Details
Headers (internal and external)
Sills (internal and external)
Jams (internal and external)
Door frame schedule
Handrails and guard rails
Cabinet details
Stair and landing details
Ridge detail
Eave detail

10. Rake detail

11. Valley detail

12. Vent detail

13. Vapor barriers

14. Window seal

15. Insulation

16. Access hatch

B.

C.

CONPURWNERLIRWNE L ©

X. Plumbing Drawings (P Sheets)

A. Plumbing Legend and General Notes

B. Plumbing Equipment Schedule

C. Plumbing Plan Views

D. Plumbing Elevation Views and Sections
1.  Plumbing Isometrics

E. Plumbing Details

Equipment details

Equipment mounting

Equipment locations

Piping installation

Piping supports

arODE

XI. Process Drawings (D Sheets)

A. Process Diagram Legend

B. Treatment Process Diagram and Operational Narrative

C. Treatment Piping and Instrumentation Diagram

D. Heating and Ventilation Process Diagram and Operational Narrative
E. Heating and Ventilation Piping and Instrumentation Diagram
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XIl.  Mechanical Drawings (M Sheets)

A. Mechanical Legend and General Notes
B. Mechanical Equipment Schedule and Operational Description
C. Mechanical Plan Views
1. Piping plan
2. Heating plan
3. Ventilation plan
D. Mechanical Elevation Views and Sections
1. Piping Isometrics
2. Equipment elevations and sections
E. Mechanical Details
Equipment details
Equipment mounting
Equipment locations
Piping installation
Piping supports
Equipment control interface
Fuel oil
Ducting

NG~ WNE

XII.  Electrical Systems (E Sheets)

A. Electrical Legend, Design Criteria and Loads
B. Electrical Code Analysis and Operation Description
C. Electrical Equipment Schedule
D. Electrical Power One Line and Panel List
E. Electrical Plan View

1. Exterior electrical site plan
2. Power floor plan
3. Electrical control device plan
4. Electrical equipment plan
5. Electrical signal plan
F. Electrical Elevation Views
1. Electrical panel layout
2.  Electrical panel wiring diagram
3. Panel schedule
4. Ladder diagram for all control panels
G. Electrical Details
1. Panel Faces

XIV. Contractor/Shop Drawings (Z Sheets)
A. Drawings of water storage tank construction, premanufactured buildings, foundation

design, filter construction, or other fabricated equipment
B. Vendor cut sheets such as pumps, wall mounted instruments or other equipment
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Community Water Sewer Improvements Contact List

Operator
3 Letter Project Remote Maintenance Certification
Community Airport Code | Agency Lead Primary Project Engineer Phone Number | RMW Region Worker Phone Number RMW Supervisor Phone Number RUBA Contact Phone Number Contact Phone Number Drinking Water Staff Phone Number Solid Waste Contact Phone Number
Adak ADK VSW Oscar Menendez 907-269-7606 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Akhiok AKK ANTHC Andres Benitez Ospina 907-764-3787 APIA Tanner Cote 907-269-7609 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett Karis Barnes 907-262-8204 Stephen Price 907-269-7467
Akiachak KKI ANTHC Ansel Morsillo 412-952-7852 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Akiak AKI ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Rachel Mills 907-269-7642
Akutan KQA ANTHC Andres Benitez Ospina 907-764-3787 APIA Daniel Shellikoff 907-276-2700 Karen Pletnikoff 907-222-4286 Lydia Mielke 907-269-4563 Rachel Puckett Karis Barnes 907-262-8204
Alakanuk AUK VSW Tina Altstatt 907-269-7627 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Alatna ALT ANTHC Greg Martin 907-538-1141 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Aleknagik WKK ANTHC Magaly Mendoza 907-729-8237 BBAHC Melany Stumpner 907-842-3396 Trish Gilliland 907-269-0350 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Allakaket AET ANTHC William Brooks 907-538-4990 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Ambler ABL ANTHC Elizabeth Hodges 916-996-9190 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Anaktuvuk Pass AKP ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Anchor Point APT DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett James Latimer 907-262-3410
Anchorage ANC SRF Susan Start 907-269-7437 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Kristine Poeppel 907-269-7521 Annemieke Powers 907-269-7626
Anderson AND VSW Trenton Tulloss 907-269-7554 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Rachel Puckett
Angoon AGN ANTHC Kevin Ulrich 907-440-2864 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 James Latimer 907-262-3410 Zach Gianotti 907-465-5318
Aniak ANI VSW Marc Cambra 907-269-7525 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Laona DeWilde 907-451-2761
Annette Island VSW Carrie Bohan 907-465-5143
Anvik ANV VSW Trevor White 907-451-2103 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Kristine Poeppel 907-269-7521 Laona DeWilde 907-451-2761
Arctic Village ARC VSW Erin Anderson 907-451-5157 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Atka AKB VSW James Robinson 907-269-7622 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Atmautluak ATT ANTHC Corbyn Jahn 907-317-2917 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Atgasuk ATK ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Beaver WBQ VSW Erin Anderson 907-451-5157 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Bethel BET VSW Erin Anderson 907-451-5157 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Annemieke Powers 907-269-7626
Bethel-ONC
Birch Creek KBC ANTHC William Brooks 907-538-4990 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Ina Timling 907-451-2135
Brevig Mission KTS ANTHC Scott Fezer 770-265-4220 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Bristol Bay SRF Young Ha 907-269-7544
Buckland BKC VSW Aaron Wheatall 907-269-4967 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Cantwell W ANTHC Greg Martin 907-538-1141 Catherine Brooks 907-451-2746
Central Peninsula Lynn Kenealy 907-269-8122
Chalkyitsik CIK ANTHC Kay Sind 314-504-2287 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Trisha Bower 907-451-2174
Chefornak CYF VSW Erin Anderson 907-451-5157 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Chenega Bay CAB ANTHC Kevin Ulrich 907-440-2864 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett Christina Harris 907-262-3403 Rachel Mills 907-269-7642
Chevak VAK ANTHC Ryan Beckett 907-830-1891 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Stephen Price 907-269-7467
Chignik KCQ ANTHC Magaly Mendoza 907-729-8237 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Gabriel Gonzales 907-754-3588 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
Chignik Lagoon KCL ANTHC Joyell Acuna 907-382-4913 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Gabriel Gonzales 907-754-3588 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
Chignik Lake CKL ANTHC Magaly Mendoza 907-729-8237 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Gabriel Gonzales 907-754-3588 Rachel Puckett Kristine Poeppel 907-269-7521 Stephen Price 907-269-7467
Chistochina Cz0 VSW Oscar Menendez 907-269-7606 Trish Gilliland 907-269-0350
Chitina CXC VSW Oscar Menendez 907-269-7606 DEC John Johnson 907-269-7605 Eric Bjelland 907-269-3037 Rachel Puckett Jessica Cahill 907-376-1824
Chuathbaluk CHU VSwW Marc Cambra 907-269-7525 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Laona DeWilde 907-451-2761
Circle IRC ANTHC Karina Packer 907-306-2259 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Clark's Point CLP VSW Anita Erickson 907-269-4592 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Coffman Cove KCC VSW Aaron Wheatall 907-269-4967 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Cold Bay CDB VSW Trenton Tulloss 907-269-7554 APIA Daniel Shellikoff 907-276-2700 Karen Pletnikoff 907-222-4286 Eric Bjelland 907-269-3037 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
Copper Center CczC VSW Ari Sosnowski 907-269-5180 DEC John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett
Cordova Cbv SRF Susan Start 907-269-7437 Sonya Pevan 907-269-8159 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Craig CGA ANTHC Andres Benitez Ospina 907-764-3787 DEC John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Crooked Creek CKD ANTHC Corbyn Jahn 907-317-2917 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Laona DeWilde 907-451-2761
Deering DRG VSW Ari Sosnowski 907-269-5180 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Nicholas Martinez 907-543-3475 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Delta Junction DJN VSW Carrie Bohan 907-465-5143 Luci Farrell 907-451-1650
Denali Borough VSW Carrie Bohan 907-465-5143 Sonya Pevan 907-269-8159 Luci Farrell 907-451-1650
Dillingham DLG ANTHC Victoria Jelderks 503-896-6265 Sonya Pevan 907-269-8159 John Davis 907-262-8201 Annemieke Powers 907-269-7626
Diomede DIO ANTHC Scott Fezer 770-265-4220 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Lydia Mielke 907-269-4563 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Dot Lake DTL ANTHC Greg Martin 907-538-1141 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Laona DeWilde 907-451-2761
Dutch Harbor DUT
Eagle Village EGV ANTHC Greg Martin 907-538-1141 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Eek EEK ANTHC Ryan Beckett 907-830-1891 YKHC Bob White 907-545-0916 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Karis Barnes 907-262-8204 Rachel Mills 907-269-7642
Egegik EGX VSW Tina Altstatt 907-269-7627 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Eric Bjelland 907-269-3037 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
Ekuk KKU VSW Anita Erickson 907-269-4592 Lydia Mielke 907-269-4563 Stephen Price 907-269-7467
Ekwok KEK VSW Oscar Menendez 907-269-7606 BBAHC Melany Stumpner 907-842-3396 lura Leahu 907-465-4814 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Elfin Cove ELV VSW Anita Erickson 907-269-4592 DEC John Johnson 907-269-7605 lura Leahu 907-465-4814 Rachel Puckett Christina Harris 907-262-3403
Elim ELI ANTHC Scott Fezer 770-265-4220 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Emmonak EMM VSW Olivia Beckham 907-269-8806 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Stephen Price 907-269-7467
Evansville EVV ANTHC Kay Sind 314-504-2287 Catherine Brooks 907-451-2746 Ina Timling 907-451-2135
Fairbanks NSB FAI SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Mike Sharp 907-451-2178
False Pass KFP ANTHC Kevin Ulrich 907-440-2864 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Eric Bjelland 907-269-3037 Rachel Puckett Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Fort Yukon FYU ANTHC William Brooks 907-538-4990 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Galena GAL ANTHC Elena Navas 224-307-9028 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Gambell GAM VSW Oscar Menendez 907-269-7606 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Girdwood SRF Young Ha 907-269-7544 Brandi Adams 907-465-5530
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Community Water Sewer Improvements Contact List

Operator
3 Letter Project Remote Maintenance Certification
Community Airport Code | Agency Lead Primary Project Engineer Phone Number | RMW Region Worker Phone Number RMW Supervisor Phone Number RUBA Contact Phone Number Contact Phone Number Drinking Water Staff Phone Number Solid Waste Contact Phone Number
Glennallen GLQ VSW Trenton Tulloss 907-269-7554 DEC John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Rachel Puckett Jessica Cahill 907-376-1824 Annemieke Powers 907-269-7626
Golovin GLV ANTHC Scott Fezer 770-265-4220 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Goodnews Bay GNU ANTHC Magaly Mendoza 907-729-8237 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Nicholas Martinez 907-543-3475 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
Grayling KGX ANTHC Ryan Beckett 907-830-1891 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Kristine Poeppel 907-269-7521 Laona DeWilde 907-451-2761
Gulkana GKN ANTHC Elena Navas 224-307-9028 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Jenny Roberts 907-451-2137
Gustavus GST VSW Anita Erickson 907-269-4592 DEC John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318
Healy Lake HKB VSW Erin Anderson 907-451-5157 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett
Holy Cross HCR ANTHC Ryan Beckett 907-830-1891 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Laona DeWilde 907-451-2761
Homer HOM SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Ronald Crompton 907-465-1195 Christina Harris 907-262-3403
Hoonah HNH ANTHC James Amundsen 907-301-5701 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318
Hooper Bay HPB VSW Trevor White 907-451-2103 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Kristine Poeppel 907-269-7521 Stephen Price 907-269-7467
Hughes HUS ANTHC Karina Packer 907-306-2259 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Huslia HSL ANTHC Greg Martin 907-538-1141 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
Hydaburg HYG ANTHC James Amundsen 907-301-5701 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318
Igiugig IGG ANTHC Magaly Mendoza 907-729-8237 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Eric Bjelland 907-269-3037 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
lliamna ILI ANTHC Joyell Acuna 907-382-4913 DEC John Johnson 907-269-7605 Eric Bjelland 907-269-3037 Rachel Puckett Stephen Price 907-269-7467
Ivanof Bay KIB VSW Oscar Menendez 907-269-7606 BBAHC Melany Stumpner 907-842-3396 Trish Gilliland 907-269-0350 Rachel Puckett John Davis 907-262-8201
Juneau JNU SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Kachemak Selo VSW Ari Sosnowski 907-269-5180 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett James Latimer 907-262-3410
Kake KAE ANTHC Elizabeth Merrill 907-306-3233 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318
Kaktovik BTI ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Kaltag KAL ANTHC Elena Navas 224-307-9028 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Karluk KYK ANTHC Kevin Ulrich 907-440-2864 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett Karis Barnes 907-262-8204 Stephen Price 907-269-7467
Kasaan KXA ANTHC James Amundsen 907-301-5701 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350
Kasigluk KUK ANTHC Ryan Beckett 907-830-1891 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Kristine Poeppel 907-269-7521 Rachel Mills 907-269-7642
Kenai ENA SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Ronald Crompton 907-465-1195 Emily Hoyt 907-465-5350
Kennicott/McCarthy MXY VSW Oscar Menendez 907-269-7606
Ketchikan KTN SRF Susan Start 907-269-7437 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Kiana IAN ANTHC Elizabeth Hodges 916-996-9190 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
King Cove KvC SRF Kevin De Michelis 907-269-7603 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
King Salmon AKN ANTHC Victoria Jelderks 503-896-6265 Lydia Mielke 907-269-4563
Kipnuk KIP ANTHC Corbyn Jahn 907-317-2917 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Rachel Mills 907-269-7642
Kivalina KVL ANTHC Derek Hancey 707-499-2923 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Eric Bjelland 907-269-3037 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Klawock KLW ANTHC Andres Benitez Ospina 907-764-3787 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318
Klukwan WAN ANTHC Elizabeth Merrill 907-306-3233 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Kobuk OBU ANTHC Elizabeth Hodges 916-996-9190 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Breanna Armstrong 907-269-4501 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Kodiak ADQ SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Elizabeth Nakanishi 907-269-7517 Annemieke Powers 907-269-7626
Kokhanok KHK ANTHC Joyell Acuna 907-382-4913 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
Koliganek KGK ANTHC Magaly Mendoza 907-729-8237 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Trish Gilliland 907-269-0350 Rachel Puckett Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Kongiganak KKH VSW Oscar Menendez 907-269-7606 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Kotlik KOT ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Kotzebue 0Tz ANTHC Elizabeth Hodges 916-996-9190 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Luci Farrell 907-451-1650
Koyuk KKA ANTHC Derek Hancey 707-499-2923 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Koyukuk KYU ANTHC William Brooks 907-538-4990 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Kwethluk KWT ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Kwigillingok Village KWK ANTHC Corbyn Jahn 907-317-2917 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Karis Barnes 907-262-8204 Rachel Mills 907-269-7642
Lake Minchumina LMA VSW Carrie Bohan 907-465-5143 Laona DeWilde 907-451-2761
Larsen Bay LAR ANTHC Kevin Ulrich 907-440-2864 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Rachel Puckett Karis Barnes 907-262-8204 Stephen Price 907-269-7467
Levelock KLL ANTHC Magaly Mendoza 907-729-8237 BBAHC Melany Stumpner 907-842-3396 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Lime Village LVD ANTHC Ryan Beckett 907-830-1891 YKHC Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Ina Timling 907-451-2135
Lowell Point LPT VSW Oscar Menendez 907-269-7606
Lower Kalskag KLG ANTHC Ansel Morsillo 412-952-7852 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Laona DeWilde 907-451-2761
Manley Hot Springs VSW Erin Anderson 907-451-5157 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Ina Timling 907-451-2135
Manokotak KMO VSW Aaron Wheatall 907-269-4967 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Breanna Armstrong 907-269-4501 Rachel Puckett Karis Barnes 907-262-8204 Stephen Price 907-269-7467
Marshall MLL VSW Erin Anderson 907-451-5157 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Stephen Price 907-269-7467
McGrath MCG VSW Oscar Menendez 907-269-7606 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Rachel Puckett Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
Mekoryuk MYU VSW Erin Anderson 907-451-5157 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Mentasta MEN VSW Oscar Menendez 907-269-7606 DEC John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Gretchen Keim 907-451-2231
Mertarvik ANTHC Ryan Beckett 907-830-1891 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Metlakatla MTM VSW Ari Sosnowski 907-269-5180 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 lura Leahu 907-465-4814 Rachel Puckett James Latimer 907-262-3410
Minto MNT VSW Erin Anderson 907-451-5157 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Moose Pass VSW Aaron Wheatall 907-269-4967 Breanna Armstrong 907-269-4501
Mountain Village MOU VSW Erin Anderson 907-451-5157 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Stephen Price 907-269-7467
Naknek NNK ANTHC Victoria Jelderks 503-896-6265 BBAHC Melany Stumpner 907-842-3396 Lydia Mielke 907-269-4563 Rachel Puckett John Davis 907-262-8201 Luci Farrell 907-451-1650
Nanwalek KEB ANTHC James Amundsen 907-301-5701 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Emily Hoyt 907-465-5350 Rachel Mills 907-269-7642
Napakiak WNA VSW Trenton Tulloss 907-269-7554 YKHC Bob White 907-545-0916 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Rachel Mills 907-269-7642
Napaskiak PKA ANTHC Brent Hove 907-602-0925 YKHC Bob White 907-545-0916 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Naukati West NKI VSW Trenton Tulloss 907-269-7554 lura Leahu 907-465-4814
Nelson Lagoon NNO ANTHC Kevin Ulrich 907-440-2864 APIA Daniel Shellikoff 907-276-2700 Karen Pletnikoff 907-222-4286 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
Nenana ENN ANTHC William Brooks 907-538-4990 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178
New Stuyahok KNW ANTHC Victoria Jelderks 503-896-6265 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Trisha Sullivan 907-269-4549 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
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Newhalen NHL ANTHC Joyell Acuna 907-382-4913 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Nightmute NME VSW Erin Anderson 907-451-5157 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Nikolaevsk NIK VSW Trenton Tulloss 907-269-7554 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett James Latimer 907-262-3410
Nikolai NIB ANTHC Karina Packer 907-306-2259 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Rachel Puckett Teslyn Hakala 907-451-3038 Laona DeWilde 907-451-2761
Nikolski IKO ANTHC James Amundsen 907-301-5701 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
Ninilchik NIN DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett
Noatak WTK ANTHC Elizabeth Hodges 916-996-9190 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Brendan Smyth 907-451-2744 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Nome OME ANTHC Scott Fezer 770-265-4220 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Luci Farrell 907-451-1650
Nondalton NNL ANTHC Victoria Jelderks 503-896-6265 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Noorvik ORV ANTHC Elizabeth Hodges 916-996-9190 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
North Pole SRF Willow Gaber 907-465-5124 Brendan Smyth 907-451-2744 Mike Sharp 907-451-2178
North Slope Borough Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137
Northway ORT ANTHC Greg Martin 907-538-1141 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Nuigsut NUQ ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Nulato NUL VSW Erin Anderson 907-451-5157 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Nunam Iqua SXP ANTHC Ansel Morsillo 412-952-7852 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Nunapitchuk NUP VSW Oscar Menendez 907-269-7606 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Old Harbor OLH ANTHC Andres Benitez Ospina 907-764-3787 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Oscarville 0sC ANTHC Ryan Beckett 907-830-1891 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Kristine Poeppel 907-269-7521 Rachel Mills 907-269-7642
Ouzinkie KOz ANTHC James Amundsen 907-301-5701 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Breanna Armstrong 907-269-4501 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Palmer PAQ SRF Kevin De Michelis 907-269-7603 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Jessica Cahill 907-376-1824 Annemieke Powers 907-269-7626
Pedro Bay PDB ANTHC Victoria Jelderks 503-896-6265 Eric Bjelland 907-269-3037 Stephen Price 907-269-7467
Pelican PEC VSW Anita Erickson 907-269-4592 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Perryville KPV ANTHC Victoria Jelderks 503-896-6265 BBAHC Jeff Fonkert 907-843-0665 Melany Stumpner 907-842-3396 Eric Bjelland 907-269-3037 Rachel Puckett Monica Ague 907-269-7653 Stephen Price 907-269-7467
Petersburg PSG SRF Willow Gaber 907-465-5124 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Pilot Point PIP VSW Olivia Beckham 907-269-8806 BBAHC Melany Stumpner 907-842-3396 lura Leahu 907-465-4814 Rachel Puckett Stephen Price 907-269-7467
Pilot Station PQS ANTHC Corbyn Jahn 907-317-2917 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Stephen Price 907-269-7467
Pitka's Point PPT ANTHC Brent Hove 907-602-0925 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653
Platinum PTU VSW Oscar Menendez 907-269-7606 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Eric Bjelland 907-269-3037 Rachel Puckett Karis Barnes 907-262-8204 Rachel Mills 907-269-7642
Point Baker KPB VSW Carrie Bohan 907-465-5143 lura Leahu 907-465-4814
Point Hope PHO ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Point Lay PIZ ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Port Alexander PTD VSW Anita Erickson 907-269-4592 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Port Alsworth PTA VSW Marc Cambra 907-269-7525
Port Graham PGM ANTHC Elizabeth Merrill 907-306-3233 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Emily Hoyt 907-465-5350 Rachel Mills 907-269-7642
Port Heiden PTH VSW Aaron Wheatall 907-269-4967 BBAHC Melany Stumpner 907-842-3396 Gabriel Gonzales 907-754-3588 Rachel Puckett Stephen Price 907-269-7467
Port Lions ORI ANTHC Elizabeth Merrill 907-306-3233 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Port Protection PPV VSW Oscar Menendez 907-269-7606 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Portage Creek PCA VSW Oscar Menendez 907-269-7606 BBAHC Melany Stumpner 907-842-3396 lura Leahu 907-465-4814 Rachel Puckett Monica Ague 907-269-7653
Quinhagak KWN VSW Ari Sosnowski 907-269-5180 YKHC Bob White 907-545-0916 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Rachel Mills 907-269-7642
Rampart RMP ANTHC Kay Sind 314-504-2287 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Red Deuvil RDV VSW Oscar Menendez 907-269-7606 YKHC Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Laona DeWilde 907-451-2761
Ruby RBY ANTHC William Brooks 907-538-4990 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
Russian Mission RSH ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Saint George PBV VSW Aaron Wheatall 907-269-4967 APIA Daniel Shellikoff 907-276-2700 Karen Pletnikoff 907-222-4286 Gabriel Gonzales 907-754-3588 Rachel Puckett Kristine Poeppel 907-269-7521 Rachel Mills 907-269-7642
Saint Mary's KSM ANTHC Ansel Morsillo 412-952-7852 YKHC Allan Paukan 907-438-6124 (cell) Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Stephen Price 907-269-7467
Saint Michael SMK ANTHC Derek Hancey 707-499-2923 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Gabriel Gonzales 907-754-3588 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Saint Paul SNP VSwW Aaron Wheatall 907-269-4967 APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Sand Point SDP ANTHC James Amundsen 907-301-5701 APIA Daniel Shellikoff 907-276-2700 Karen Pletnikoff 907-222-4286 Eric Bjelland 907-269-3037 Rachel Puckett John Davis 907-262-8201 Rachel Mills 907-269-7642
Savoonga SVA ANTHC Scott Fezer 770-265-4220 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Saxman SAX ANTHC Elizabeth Merrill 907-306-3233 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350
Scammon Bay SCM ANTHC Ansel Morsillo 412-952-7852 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Stephen Price 907-269-7467
Selawik WLK ANTHC Derek Hancey 707-499-2923 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Seldovia Sov VSW Anita Erickson 907-269-4592 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett Emily Hoyt 907-465-5350 Rachel Mills 907-269-7642
Seward SWD SRF Kevin De Michelis 907-269-7603 Sonya Pevan 907-269-8159 Ronald Crompton 907-465-1195 Christina Harris 907-262-3403
Shageluk SHX ANTHC Brent Hove 907-602-0925 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Laona DeWilde 907-451-2761
Shaktoolik SKK VSW Oscar Menendez 907-269-7606 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Breanna Armstrong 907-269-4501 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Shishmaref SHH ANTHC Scott Fezer 770-265-4220 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Shungnak SHG ANTHC Derek Hancey 707-499-2923 MLQ Bruce Nelson 907-442-7042 Chris Cox 907-729-7753 Catherine Brooks 907-451-2746 Brandi Adams 907-465-5530 Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
Sitka SIT SRF Susan Start 907-269-7437 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Skagway SGY SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Zach Gianotti 907-465-5318
Slana SLA VSW Oscar Menendez 907-269-7606 Breanna Armstrong 907-269-4501
Sleetmute SLQ VSW Aaron Wheatall 907-269-4967 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Laona DeWilde 907-451-2761
Soldotna SXQ SRF Willow Gaber 907-465-5124 Sonya Pevan 907-269-8159 Ronald Crompton 907-465-1195 Christina Harris 907-262-3403 Annemieke Powers 907-269-7626
South Naknek WSN ANTHC Magaly Mendoza 907-729-8237 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 lura Leahu 907-465-4814 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Stebbins WBB ANTHC Derek Hancey 707-499-2923 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Laona DeWilde 907-451-2761
Stevens Village SVS VSW Erin Anderson 907-451-5157 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Stony River SRV ANTHC Corbyn Jahn 907-317-2917 YKHC Bob White 907-545-0916 Fred Broerman 907-543-0890 Laona DeWilde 907-451-2761
Takotna TCT VSW Oscar Menendez 907-269-7606 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Gretchen Keim 907-451-2231 Laona DeWilde 907-451-2761
Talkeetna TKA SRF Susan Start 907-269-7437 Trish Gilliland 907-269-0350 Brandi Adams 907-465-5530 Darryl Gillespie 907-376-1824
Tanacross Village TSG ANTHC Kay Sind 314-504-2287 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761

Revised 4/14/2026




Community Water Sewer Improvements Contact List

Operator
3 Letter Project Remote Maintenance Certification
Community Airport Code | Agency Lead Primary Project Engineer Phone Number | RMW Region Worker Phone Number RMW Supervisor Phone Number RUBA Contact Phone Number Contact Phone Number Drinking Water Staff Phone Number Solid Waste Contact Phone Number
Tanana TAL VSW Erin Anderson 907-451-5157 TCC Scot Demientieff 907-452-8251 ext. 3267 Duane Burnham 907-452-8251 ext. 3266 Brendan Smyth 907-451-2744 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Tatitlek TAT ANTHC Andres Benitez Ospina 907-764-3787 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett Christina Harris 907-262-3403 Rachel Mills 907-269-7642
Tazlina ANTHC Elena Navas 224-307-9028 Trish Gilliland 907-269-0350
Teller TLA VSW Aaron Wheatall 907-269-4967 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Gabriel Gonzales 907-754-3588 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Tenakee Springs TKE VSW Oscar Menendez 907-269-7606 lura Leahu 907-465-4814 James Latimer 907-262-3410
Tetlin THE ANTHC Kay Sind 314-504-2287 TCC Romeo Stickman 907-452-8251 ext. 4922 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Mike Sharp 907-451-2178 Laona DeWilde 907-451-2761
Thorne Bay KTB VSW James Robinson 907-269-7622 DEC Tanner Cote 907-269-7609 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 James Latimer 907-262-3410 Zach Gianotti 907-465-5318
Togiak TOG ANTHC Victoria Jelderks 503-896-6265 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Eric Bjelland 907-269-3037 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Toksook Bay 00K ANTHC Corbyn Jahn 907-317-2917 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 John Davis 907-262-8201 Rachel Mills 907-269-7642
Trapper Creek VSW Carrie Bohan 907-465-5143 Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Lydia Mielke 907-269-4563 Brandi Adams 907-465-5530 Darryl Gillespie 907-376-1824
Tuluksak TLT VSW Oscar Menendez 907-269-7606 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Nicholas Martinez 907-543-3475 Ronald Crompton 907-465-1195 Elizabeth Nakanishi 907-269-7517 Rachel Mills 907-269-7642
Tuntutuliak WTL VSW Erin Anderson 907-451-5157 YKHC Nick Sanders 907-543-6427 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Monica Ague 907-269-7653 Rachel Mills 907-269-7642
Tununak TNK ANTHC Ivan Chikigak-Steadman 907-748-0870 YKHC Willie Kamuck 907-438-6026 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195 Rachel Mills 907-269-7642
Twin Hills TWA ANTHC Joyell Acuna 907-382-4913 BBAHC Larry Small 907-967-2105 Melany Stumpner 907-842-3396 Eric Bjelland 907-269-3037 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Tyonek Village TYE ANTHC Joyell Acuna 907-382-4913 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 Trish Gilliland 907-269-0350 Rachel Puckett James Latimer 907-262-3410 Rachel Mills 907-269-7642
Ugashik UGS ANTHC Joyell Acuna 907-382-4913 BBAHC Melany Stumpner 907-842-3396 Gabriel Gonzales 907-754-3588 Rachel Puckett John Davis 907-262-8201 Stephen Price 907-269-7467
Unalakleet UNK VSW Aaron Wheatall 907-269-4967 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Unalaska DUT APIA Daniel Shellikoff 907-276-2700 John Johnson 907-269-7605 Sonya Pevan 907-269-8159 Rachel Puckett Kristine Poeppel 907-269-7521 Annemieke Powers 907-269-7626
Upper Kalskag KLG VSW Olivia Beckham 907-269-8806 YKHC Bruce Werba 907-476-2104 Bob White 907-545-0916 Fred Broerman 907-543-0890 Ronald Crompton 907-465-1195
Utqgiagvik (Barrow) BRW ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Mike Sharp 907-451-2178 Luci Farrell 907-451-1650
Valdez VvDZ SRF Young Ha 907-269-7544 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403 Annemieke Powers 907-269-7626
Venetie VEE ANTHC Karina Packer 907-306-2259 TCC Taji Parks 907-452-8251 ext. 3265 Duane Burnham 907-452-8251 ext. 3266 Catherine Brooks 907-451-2746 Rachel Puckett Gretchen Keim 907-451-2231 Ina Timling 907-451-2135
Voznesenka vOZ VSW Aaron Wheatall 907-269-4967 DEC Ryan Johnson 907-269-3067 John Johnson 907-269-7605 Gabriel Gonzales 907-754-3588 Rachel Puckett James Latimer 907-262-3410
Wainwright AIN ANTHC Derek Hancey 707-499-2923 Trisha Sullivan 907-269-4549 Ronald Crompton 907-465-1195 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Wales WAA VSW Oscar Menendez 907-269-7606 NSHC Monti Tarawneh 907-443-3403 Richard Kuzuguk 907-443-4584 Breanna Armstrong 907-269-4501 Brandi Adams 907-465-5530 Mike Sharp 907-451-2178 Ina Timling 907-451-2135
Wasilla WWA SRF Young Ha 907-269-7544 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Darryl Gillespie 907-376-1824
Whale Pass WWwp VSW Trenton Tulloss 907-269-7554 lura Leahu 907-465-4814
White Mountain WMO ANTHC Scott Fezer 770-265-4220 NSHC Shyler Johnson 907-625-1231 Richard Kuzuguk 907-443-4584 Gabriel Gonzales 907-754-3588 Brandi Adams 907-465-5530 Jenny Roberts 907-451-2137 Ina Timling 907-451-2135
Whittier WHI VSW Ari Sosnowski 907-269-5180 DEC John Johnson 907-269-7605 Eric Bjelland 907-269-3037 Rachel Puckett Elizabeth Nakanishi 907-269-7517
Wrangell WRG SRF Josh Alvey 907-269-1065 Sonya Pevan 907-269-8159 Brandi Adams 907-465-5530 Christina Harris 907-262-3403
Yakutat YAK ANTHC Kevin Ulrich 907-440-2864 DEC Cullen Richmond 907-269-7571 John Johnson 907-269-7605 lura Leahu 907-465-4814 Brandi Adams 907-465-5530 Emily Hoyt 907-465-5350 Zach Gianotti 907-465-5318
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VSW 65% Desigh Environmental Review Survey

The Contractor shall review and respond to the prompts in this document when submitting
a 65% Design for Department review. The Contractor’s response to these prompts shall be
a cohesive, standalone report. The report will aid the Department’s Environmental Analyst
in completing an environmental and cultural resources review for the project.

A. Project Overview:

1. Name the Community, describe the work area, and provide a map/figure that details
the specific location(s) where ground intrusive work will occur.

2. Provide the name, phone number, and email address of the primary Community
contact.

3. Listthe project number, funding source, project description, and anticipated
timeline of any recommended supplementary design investigations and
construction.

B. Description Planned Work:

1. Describe the design and its anticipated impacts to the environment, noting future
planned ground disturbance, soil investigations, construction activities, staging
areas, demolition, access roads, etc. Provide maps or other figures to show the
locations of these activities.

C. Environmental and Cultural Resources

1. Arethere any historic properties or known/potential cultural resources in the
project area?

2. Willthe project have a disproportionately high and adverse human health or
environmental impact on any Alaska Native, low-income, or minority populations?

D. Water

1. Review of potential wetlands (aerial view or soil survey) and any impacts, and a
wetland delineation, if applicable.

1. Isthe project area in the 100- or 500-year floodplain? Provide a map documenting
your response. If the project is within a floodplain, submit a FIRM map and denote
whether the community participates in the National Flood Insurance Program.

2. Willthe project impact water quality or result in a new discharge (stormwater,
wastewater, or other)?

3. Arethere any Wild and Scenic Rivers within 10 miles of the construction area?



. Land

1. Are there any contaminated sites or brownfield sites within 500 feet of the proposed
construction area?

2. Describe any biological resources that may be impacted by the project and describe
the impacts.

3. Use the U.S. Fish and Wildlife Service Information for Planning and Consulting
(IPaC) Official Species List to determine if the project has the potential to impact
any endangered species or critical habitats. IPaC Link:
https://ipac.ecosphere.fws.gov/

Describe your findings from the IPaC inquiry.

4. Are there formally classified lands in the project area (farmland, wilderness areas,
etc.)?


https://ipac.ecosphere.fws.gov/
https://ipac.ecosphere.fws.gov/

VSW 95% Desigh Environmental Review Survey

The Contractor shall review and respond to the prompts in this document when submitting

a 95% Design for Department review. The Contractor's response to these prompts shall be

a cohesive, standalone report. The report will aid the Department’s Environmental Analyst
in completing an environmental and cultural resources review for the project.

A. Project Overview:

1.

Name the Community, describe the work area, and provide a map/figure that details
the specific location(s) where ground intrusive work will occur.

Provide the name, phone number, and email address of the primary Community
contact.

List the project number, funding source, project description, and anticipated
timeline of any recommended supplementary design investigations and
construction.

B. Description Planned Work:

1.

Describe the design and its anticipated impacts to the environment, noting future
planned ground disturbance, soil investigations, construction activities, staging
areas, demolition, access roads, etc. Provide maps or other figures to show the
locations of these activities.

C. Environmental and Cultural Resources

1.

Are there any historic properties or known/potential cultural resources in the project
area? Describe them.

2. Willthe project result in adverse human health or environmental impacts on any
Alaska Native, low-income, or minority populations? Describe any such impacts.

3. Does the project involve the purchase, construction, alteration, renovation, or lease
of real property or any portion of structures that are more than 50 years old?
Describe them.

4. Will the project adversely impact properties listed, or eligible for listing, on the
National Register of Historic Places? Describe any such impacts.

5. Arethere any known or likely archeological sites in the project vicinity that could be
affected by project investigations or construction? Describe these potential
impacts.

D. Water:

1.

Does the project include the construction of a new wastewater treatment facility
that will discharge treated sewage effluent to the waters of the U.S.?



Will the project alter existing stormwater or wastewater discharges? Are there any
relevant existing permits for these discharges? Describe the likely surface water
impacts during construction and after project completion.

Will the project impact water quality or result in a new discharge?

E. Land:

4.

Has the ground within the planned construction area been disturbed previously?
Will the project involve new ground disturbance? Will the project require
geotechnical investigation, staging areas, demolition, access roads, excavation, or
trenching?

. Are there any contaminated sites or brownfield sites within 500 feet of the planned

construction area? If so, what project activities will take place in these areas, and
what mitigation measures are proposed?

Are there any existing or historical above ground or underground storage tanks at or
adjacent to the site? If so, include any relevant tank closure reports and/or attach
photos and a description of the contents or tank(s).

Will the proposed action require sediment and erosion control measures during or
after construction?

F. Infrastructure:

1.

Will the project increase the production of wastewater or otherwise create a need
for additional capacity at local wastewater treatment facilities?

Will the project create a need for additional capacity in the drinking water supply?
Will the project create a need for additional energy supply or generation?



VSW Ground Disturbance Environmental Review Survey

The Contractor shall review and respond to the prompts in this document prior to beginning
any ground disturbing activities at the site. The Contractor response to these prompts shall
be a cohesive standalone report. The report will aid the Department’s Environmental
Analyst in completing an environmental and cultural resources review in advance of
beginning any ground disturbing activities.

A. Project Overview:

1. Name the Community, describe the work area, and provide a map/figure that details
the specific location(s) where ground intrusive work will occur.

2. Provide the name, phone number, and email address of the primary Community
contact.

3. Listthe project number, funding source, project description, and anticipated
timeline of any recommended supplementary design investigations and
construction.

B. Description of Planned Work:

1. Whatis the anticipated timeline of ground disturbing activities (e.g., geotechnical
borings, well drilling, site clearing, test pitting, etc.)?

2. Describe the activities (e.g., soil borings, well installations, clearing/grubbing,
preparation of laydown/staging areas, dewatering, ingress/egress areas, etc.) that
will be performed and their anticipated impact(s) on the environment. Provide maps
or other figures to show the locations of these activities.

C. Site Context:

1. Provide landownership information for all areas which may be disturbed during the
activities described in section B., 2. above.

2. Describe any known prior activities of ground disturbance within 200 feet of the
planned work area.



Instruction No.
1 Offerors preparing a fee proposal for a VSW project are required to present their fee proposal using this template. The template is partially prefilled with tasks and subtasks specific

to the RFP.
2 Format: this template has four unique spreadsheet types. They are:
Instructions - This sheet provides an overview of the template functionality and instrucitons for how to complete it.

fees - This sheet provides the basis by which an Offeror shall develop/calculate their fee. The fee rate shall be based solely on the Direct Cost of Direct Labor (DCDL). This sheet is
also where Offerors shall define their Fee Rate for Sub-Contractors.

rates - This sheet lists the position, names, and DCDL rates for all staff who will work on the project. This sheet is also where Offerors shall provide their Indirect Cost (IDC) Rate as
well as a justification for the IDC Rate. The sheet calculates Fully Loaded Rates for all staff who will work on the project based on the DCDL, the DCDL Fee Rate, and the IDC Rate.

estimate.sum - This sheet aggregates costs from individual task sheets as well as the fees for DCDL and subcontractors from 'feeworksheet.' The only manual entry to this
spreadsheet should be the Total Negotiated Fee which should match the automatically calculated Total on the bottom right of the sheet.

TaskX (where X is 1 through 4) - These sheets are prefilled with the tasks and subtasks specific to the RFP as defined in psa Part B Statement of Services. These sheets shall be
used by Offerors to estimate the number of hours staff will require to complete the listed subtasks. The sheet is also where Offerors shall list direct costs for travel, materials,
equipment, and Sub-Contractor costs less the markup rate defined by sheet 'fees.' These sheets reference the IDC Rate defined on sheet 'rates.’

3 Cell Color Key
White indicates the cell is a prefilled by VSW and does not require an entry by the Offeror
Yellow indicates the cell should not be manually filled by the Offeror, this field will be calculated automatically or references another cell which should be filled manually
Blue indicates the cell SHOULD be manually filled by the Offeror

4 If you have any questions about using this spreadsheet, reach out to the VSW procurement officer



VSW FEE WORKSHEET

Confidential - Not for public disclosure until after contract award.

Project Title:
Contractor or Subcontractor:

Prepared by:

FEE FOR DIRECT COST OF DIRECT LABOR (DCDL).

BASE LEVEL

CONSIDERATIONS

SCHEDULE (2%Maximum)
Typical Delivery
Aggressive Delivery
Very Aggressive Delivery

SIZE (2% Maximum)
Less than $250,000
$250,000 - $1,000,000
More than $1,000,000

DURATION (2% Maximum)
Less than 1 year
1to 2 years
More than 2 years

COMPLEXITY (2% Maximum)
Low
Low to Mid
Mid
Mid to High
High

OTHER / SPECIAL (+/- 2% Maximum)*

DCDL FEE RATE (Maximum 30%)

FEE RATE FOR SUB-CONTRACTS (Maximum 5%)

* Explanation

0.0%
1.0%
2.0%

2.0%
1.0%
0.0%

0.0%
1.0%
2.0%

0.0%
0.5%
1.0%
1.5%
2.0%

Date:

22.0%

0%

0%

0%

0.0%

0.00%

22.00%

2.50%




VSW RATE WORKSHEET

Confidential - Not for public disclosure until after contract award.

Project Title: 0

Contractor or Subcontractor: 0

Prepared by & Date: 0

Indirect Cost Rate (IDC) 1.5

IDC Rate Justification:

Offeror Rates Table

Position/Staff Name Hourly DCDL Rate H°“'c')‘r" ';egéf)ased Hourly IDC (I';L(':'gl_"ff:;dﬁ‘l’;g)

Principal - Jane Doe $100.00 $22.00 $150.00 $272.00
Project Manager - John Smith $90.00 $19.80 $135.00 $244 .80
Senior Engineer - XXX $80.00 $17.60 $120.00 $217.60
Project Engineer - XXX $60.00 $13.20 $90.00 $163.20
Project Geologist - XXX $50.00 $11.00 $75.00 $136.00
Drafter 3- XXX $45.00 $9.90 $67.50 $122.40
JR Eng 1 - XXX $40.00 $8.80 $60.00 $108.80
Staff 2 - XXX $0.00 $0.00 $0.00
Staff 3 - XXX $0.00 $0.00 $0.00
Staff 4 - XXX $0.00 $0.00 $0.00
Staff 5 - XXX $0.00 $0.00 $0.00




PRICE PER TASK SUMMARY

PROJECT TITLE:
0

FIRM: 0

DATE: 0

DCDL FEE RATE: 22.00%

TOTAL NEGOTIATED FEE:

DCDL + FEE + c ON'?:AB(-:T oR SUB- SUB-
GROUP| Task DCDL FEE INDIRECT COST| EXPENSES IDC + COST CONTRACTOR | CONTRACTOR TOTAL
EXPENSES (WITHOUT FEE) FEE TOTAL
0 1 $0 $0 $0 $0 $0 $0 $0 $0
2 $0 $0 $0 $0 $0 $0 $0 $0
e - -
DCDL + FEE + |,
ESTL'“T":ED DCDL FEE INDIRECT COST| EXPENSES IDC + SuB :__::ES)T (No SUB FEE SUB TOTAL PR'gEI:SLUS
EXPENSES
FOR FIRM: $0 $0 $0 $0 $0 $0 $0 $0 $0

estimate.tsk (January 2018) DOT/PF Task Estimate Sheets estimate sum



COST ESTIMATE PER TASK

FIRM: 0 | PROJECT TITLE: 0
TASK NO: 1 TASK DESCRIPTION: Engineering Design and Specification Development DATE: 0
GROUP: METHOD OF PAYMENT: FP FPPH_] T&E[L] CPFF[] PREPARED BY: 0
SUB- LABOR HOURS PER JOB CLASSIFICATION
TASK NO. |SUB-TASK DESCRIPTION| Principal - Project Senior Project Project Drafter 3- | JREng 1 - Staff 2 - Staff 3 - Staff 4 - Staff 5 -
Jane Doe | Manager - | Engineer - | Engineer - | Geologist - XXX XXX XXX XXX XXX XXX
John Smith XXX XXX XXX
1.1 Design Review Meetings, Community Engagement, Comment Tracking, and Resolution
1.2 Preliminary Design Tech Memo
1.3 Design Analysis Report
1.4 35% Submittal
1.5 65% Submittal
1.6 Environmental Assessment
1.7 95% Submittal
1.8 100% Submittal
1.9 Construction Permitting
1.10 Bid Documents and Assistance During Bidding
TOTAL LABOR HOURS 0 0 0 0 0 0 0 0 0 0 0
DCDL LABOR RATES ($/HR) $100.00 $90.00 $80.00 $60.00 $50.00 $45.00 $40.00 $0.00 $0.00 $0.00 $0.00
LABOR COSTS ($) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
— EXPENSES ————] COMMENTS:
TASK NO. ITEM(S) QUANTITY |[UNIT PRICE PRICE
1.1 Field Labor Flights $0.00
1.1 Field Labor Lodging $0.00
1.1 Field Labor Per Diem $0.00
$0.00
$0.00
$0.00 |FIRM'S TOTAL COST OF LABOR (or Fixed Price): $0
$0.00 |INDIRECT COST RATE AND TOTAL IDC 1.5 $0
TOTAL EXPENSES: $0 JFIRM'S TOTAL EXPENSES $0
SUB-CONTRACTORS*: Firm Initials and Price Per Task (Do not include SUB Fees here) FIRM'S TOTAL COST (no Subcontracts or Fee) $0
FIRM:
AMOUNT: TOTAL SUBCONTRACTOR PRICES: $0

* Subcontractor fee proposals shall also use this template

estimate.tsk

(January 2018) DOT/PF Task Estimate Sheets

estimate sum




COST ESTIMATE PER TASK

FIRM: 0 | PROJECT TITLE: 0
TASK NO: 2 TASK DESCRIPTION: Engineering Services During Construction and Closeout/Warranty DATE: 0
GROUP: METHOD OF PAYMENT: FP FPPH_] T&E[ ] CPFF_] PREPARED BY: 0
SUB- LABOR HOURS PER JOB CLASSIFICATION
TASK NO. |SUB-TASK DESCRIPTION| Principal - Project Senior Project Project Drafter 3- | JREng 1 - Staff 2 - Staff 3 - Staff 4 - Staff 5 -
Jane Doe | Manager - | Engineer - | Engineer - | Geologist - XXX XXX XXX XXX XXX XXX
John Smith XXX XXX XXX
2.1 Field Services to Direct Construction
2.2 Closeout and Warranty
TOTAL LABOR HOURS 0 0 0 0 0 0 0 0 0 0 0
DCDL LABOR RATES ($/HR) $100.00 $90.00 $80.00 $60.00 $50.00 $45.00 $40.00 $0.00 $0.00 $0.00 $0.00
LABOR COSTS ($) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
— EXPENSES — | COMMENTS:
TASK NO. ITEM(S) QUANTITY [UNIT PRICE PRICE
2.1 Field Labor Flights $0.00
2.1 Field Labor Lodging $0.00
2.1 Field Labor Per Diem $0.00
$0.00
$0.00
$0.00 |FIRM'S TOTAL COST OF LABOR (or Fixed Price): $0
$0.00 |INDIRECT COST RATE AND TOTAL IDC 1.5 $0
TOTAL EXPENSES: $0 |FIRM'S TOTAL EXPENSES $0
SUB-CONTRACTORS*: Firm Initials and Price Per Task (Do not include SUB Fees here) FIRM'S TOTAL COST (no Subcontracts or Fee) $0
FIRM:
AMOUNT: TOTAL SUBCONTRACTOR PRICES: $0
* Subcontractor fee proposals shall also use this template
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COST ESTIMATE PER TASK

FIRM: 0 | PROJECT TITLE: 0
TASK NO: 3 TASK DESCRIPTION: Not Used DATE: 0
GROUP: METHOD OF PAYMENT: FP FPPH_] T&E[ | CPFF] PREPARED BY: 0
SUB- LABOR HOURS PER JOB CLASSIFICATION
TASK NO. |SUB-TASK DESCRIPTION| Principal - Project Senior Project Project Drafter 3- | JREng 1 - Staff 2 - Staff 3 - Staff 4 - Staff 5 -
Jane Doe | Manager - | Engineer - | Engineer - | Geologist - XXX XXX XXX XXX XXX XXX
John Smith XXX XXX XXX
TOTAL LABOR HOURS 0 0 0 0 0 0 0 0 0 0 0
DCDL LABOR RATES ($/HR) $100.00 $90.00 $80.00 $60.00 $50.00 $45.00 $40.00 $0.00 $0.00 $0.00 $0.00
LABOR COSTS ($) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
— EXPENSES ————] COMMENTS:
TASK NO. ITEM(S) QUANTITY |UNIT PRICE PRICE
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 |FIRM'S TOTAL COST OF LABOR (or Fixed Price): $0
$0.00 JINDIRECT COST RATE AND TOTAL IDC 1.5 $0
TOTAL EXPENSES: $0 [FIRM'S TOTAL EXPENSES $0
SUB-CONTRACTORS*: Firm Initials and Price Per Task (Do not include SUB Fees here) FIRM'S TOTAL COST (no Subcontracts or Fee) $0
FIRM:
AMOUNT: TOTAL SUBCONTRACTOR PRICES: $0
* Subcontractor fee proposals shall also use this template
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COST ESTIMATE PER TASK

FIRM: 0 | PROJECT TITLE: 0
TASK NO: 4 TASK DESCRIPTION: Not Used DATE: 0
GROUP: METHOD OF PAYMENT: FP FPPH_] T&E[L] CPFF_] PREPARED BY: 0
SUB- LABOR HOURS PER JOB CLASSIFICATION
TASK NO. |SUB-TASK DESCRIPTION| Principal - Project Senior Project Project Drafter 3- | JREng 1 - Staff 2 - Staff 3 - Staff 4 - Staff 5 -
Jane Doe | Manager - | Engineer - | Engineer - | Geologist - XXX XXX XXX XXX XXX XXX
John Smith XXX XXX XXX
TOTAL LABOR HOURS 0 0 0 0 0 0 0 0 0 0 0
DCDL LABOR RATES ($/HR) $100.00 $90.00 $80.00 $60.00 $50.00 $45.00 $40.00 $0.00 $0.00 $0.00 $0.00
LABOR COSTS ($) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
— EXPENSES — | COMMENTS:
TASK NO. ITEM(S) QUANTITY [UNIT PRICE PRICE
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 |[FIRM'S TOTAL COST OF LABOR (or Fixed Price): $0
$0.00 |INDIRECT COST RATE AND TOTAL IDC 1.5 $0
TOTAL EXPENSES: $0 |FIRM'S TOTAL EXPENSES $0
SUB-CONTRACTORS*: Firm Initials and Price Per Task (Do not include SUB Fees here) FIRM'S TOTAL COST (no Subcontracts or Fee) $0
FIRM:
AMOUNT: TOTAL SUBCONTRACTOR PRICES: $0
* Subcontractor fee proposals shall also use this template
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