INVITATION TO Bl

Anchorage Pioneer Home Bathing Room Renovations
ANC 16-02C

Bidders are invited to submit sealed bids, in single copy, to: Provide all labor,
supervision, equipment, materials and permits to renovate 10 bathing rooms for Suites

#301/302; #303/304; #305/306; #307/308; #309/310; #311/312; #313/314; #315/316;
#339/340 and #334/335, as outlined in the specifications and drawings.

A Pre-Bid walk through is scheduled for November 20, 2015 at 10:00 am at the
Facility

Project related questions or clarifications: Mark Moon, Project Manager at 269-7812 or email:
mark.moon@alaska.gov

Bids will be opened publicly at 2:00 pm local time December 7, 2015 at 3601 C Street, Room
578, Anchorage, AK

Bids, modifications or withdrawals transmitted by mail must be received no later than 30
minutes prior to the scheduled time of bid opening

Linda Kush at 3601 C Street, Suite 578 Anchorage AK must receive hand-delivered bids,
modifications or withdrawals prior to the scheduled time of bid opening

Faxed bid modifications must be addressed to:
DHSS/FMS/Facilities - ATTN: Linda Kush - Fax number: (907) 334-2689

The Engineer’s Estimate: less than $280,000
The Project completion date: September 30, 2016
Plans and Specifications may be printed by the Bidder from:
e the State of Alaska website (www.state.ak.us ) Public Notices Online button, click on the

More Public Notices button, Browse Active Public Notice button, then Health & Social
Services, and Procurement

OR
e the Bidder may forward the project website location/address information to the print shop of
their choice for printing — all associated printing costs are payable by the Bidder

Bidders are responsible for checking this website for addenda. Not acknowledding
addenda at the time of bid will deem the Bidder non-responsive

Issued: November 13, 2015


mailto:mark.moon@alaska.gov
http://www.state.ak.us/
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STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

INVITATION TO BID

for Construction Contract

Date November 13, 2015

Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

Project Name and Number
Location of Project: 923 W. 11" Avenue - Anchorage, AK

Contracting Officer: ~ Mike Frawley

Issuing Office: Dept. of Health & Social Services, Office of the Commissioner, Finance & Management Services

State Funded [ X ] Federal Aid [ ]

Description of Work: Provide all labor, supervision, equipment, materials and permits to renovate 10 bathing
rooms for Suites #301/302; #303/304; #305/306; #307/308; #309/310; #311/312; #313/314; #315/316; #339/340 and
#334/335, as outlined in the specifications and drawings.

A Pre-Bid walk through is scheduled for November 20, 2015 at 10:00 am at the Facility main entry. Bidders
are encouraged to attend.

The Engineer’s Estimate is: Less than $280,000.00

All work shall be completed by September 30, 2016.
Interim Completion dates, if applicable, will be shown in the Special Provisions.

Bidders are invited to submit sealed bids, in single copy, for furnishing all labor, equipment, and materials and for
performing all work for the project described above. Bids will be opened publicly at 2:00 PM local time, at 3601 C
Street, Suite 578 Anchorage, AK 99503 on the 7th day of December 2015.

SUBMISSION OF BIDS

ALL BIDS INCLUDING ANY AMENDMENTS OR WITHDRAWALS MUST BE RECEIVED PRIOR TO BID OPENING. BIDS SHALL
BE SUBMITTED ON THE FORMS FURNISHED AND MUST BE IN A SEALED ENVELOPE MARKED AS FOLLOWS:

Bid for Project: ATTN: Linda Kush
ANC 16-02C State of Alaska
APH Bathing Room Renovations Department of Health and Social Services

Finance & Management Services, Facilities Office
3601 C Street, Suite 578  Anchorage, AK 99503

Bids, amendments or withdrawals transmitted by mail must be received in the above specified post office box no later than
Seven (7) hours prior to the scheduled time of bid opening. Hand-delivered bids, amendments or withdrawals must be received
at 3601 C Street, Suite 578 Anchorage, AK prior to the scheduled time of bid opening. Faxed bid amendments must be
addressed to Linda Kush. Fax number: (907) 334-2689.

A bid guaranty is required with each bid in the amount of 5% of the amount bid. (Alternate bid items as well as supplemental
bid items appearing on the bid schedule shall be included as part of the total amount bid when determining the amount of bid
guaranty required for the project.)

The Department hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this
Invitation, Disadvantaged Business Enterprises (DBEs) will be afforded full opportunity to submit bids and will not be
discriminated against on the grounds of race, color, national origin, or sex in consideration for an award.

Form 06D-7 (7/03) 00020 Page 1 of 2




NOTICE TO BIDDERS

Bidders are hereby notified that data to assist in preparing bids is available as follows: N/A

Plans and Specifications may be printed by the Bidder from:

e the State of Alaska website under Public Notices On-line button, click on the More Public Notices button, Browse
Active Public Notice button, then Health & Social Services, and Procurement, then click on the project number for
documents

OR

e the Bidder may forward the project website location/address information to the print shop of their choice for printing —

all associated printing costs are payable by the Bidder

All questions relating to technical aspects of the project should be directed to the following. Bidders requesting assistance in
viewing the project must make arrangements at least 48 hours in advance with:

Mark Moon, Project Manager

Fax: (907) 334-2689 Phone: (907) 269-7812 Email: mark.moon@alaska.gov

All questions concerning bidding procedures should be directed to:

ATTN: Linda Kush

DHSS/Division of Finance & Management Services, Facilities
3601 C Street, Suite  Anchorage, AK 99503

Phone: (907) 269-7813 / linda.kush@alask.gov

Other Information:

Alaska Veterans Preference

To qualify for the Veterans Preference (per AS 36.30.175), the bidder must:
1. Qualify for the Alaska Bidder’s Preference
2. Add value by actually performing the services or have prior experience in selling the supplies
3. Qualify as an Alaska Veteran & Complete/sign Alaska Veterans Affidavit (06D-17, dated 4/12)
4. The value of the preference cannot exceed $5,000.
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Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

INFORMATION TO BIDDERS

The Department is concerned over the manner in which bids are submitted. Bidders are requested to
study and follow the bid assembly instructions as to the method and form for submitting bids so
there will be no reason to reject a bid.

EXAMINATION OF CONTRACT REQUIREMENTS

Bidders are expected to examine carefully the plans, specifications and all other documents
incorporated in the contract to determine the requirements thereof before preparing bids.

Any explanation desired by bidders regarding the meaning or interpretation of drawings and
specifications must be requested in writing and with sufficient time allowed for a reply to reach them
before the submission of their bids. Oral explanations or instructions given before the award of the
contract will not be binding. Any interpretation made will be in the form of an addendum to the
specifications or drawings and will be furnished to all bidders and its receipt by the bidder shall be
acknowledged.

CONDITIONS AT SITE OF WORK

Bidders are expected to visit the site to ascertain pertinent local conditions such as the location,
accessibility and character of the site, labor conditions, the character and extent of the existing work
within or adjacent thereto, and any other work being performed thereon.

PREPARATION OF BIDS

(a) Bids shall be submitted on the forms furnished, and must be manually signed in ink. If erasures
or other changes appear on the forms, each such erasure or change must be initialed by the
person signing the proposal.

(b) The bid schedule will provide for quotation of a price or prices for one or more pay items which
may include unit price or lump sum items and alternative, optional or supplemental price
schedules or a combination thereof which will result in a total bid amount for the proposed
construction.

Where required on the bid form, bidders must quote on all items and THEY ARE WARNED that
failure to do so will disqualify them. When quotations on all items are not required, bidders
should insert the words "no bid" in the space provided for any item not requiring a quotation and
for which no quotation is made.

(c) The bidder shall specify the price or prices bid in figures. On unit price contracts the bidder shall
also show the products of the respective unit prices and quantities written in figures in the
column provided for the purpose and the total amount of the proposal obtained by adding the
amounts of the several items. All the figures shall be in ink or typed.
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Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

(d) Neither conditional nor alternative bids will be considered unless called for.
(e) Unless specifically called for, telegraphic or telefacsimile bids will not be considered.

(F) Bid Schedule form should be enclosed in a separate sealed envelope and enclosed with all
other bidding forms required at the opening.

BID SECURITY

All bids shall be accompanied by a bid security in the form of an acceptable Bid Bond (Form 06D-
14), or a certified check, cashier’s check or money order made payable to the State of Alaska. The
amount of the bid security is specified on the Invitation to Bid.

Bid Bonds must be accompanied by a legible Power of Attorney.

If the bidder fails to furnish an acceptable bid security with the bid, the bid shall be rejected as non-
responsive. Telegraphic notification of execution of Bid Bond does not meet the requirement of bid
security accompanying the bid. An individual surety will not be accepted as a bid security.

The bid securities of the two lowest bidders will be held by the Department until the Contract has
been executed, after which such bid securities will be returned. All other bid securities will be
returned as soon as practicable. If all bids are rejected, all bid securities will be returned as soon as
practicable.

BIDDERS QUALIFICATIONS

Before a bid is considered for award, the bidder may be requested by the Department to submit a
statement of facts, in detail, as to his previous experience in performing comparable work, his
business and technical organization, financial resources, and plant available to be used in performing
the contemplated work.

SUBMISSION OF BIDS

Bids must be submitted as directed on the Invitation for Bids. Do not include in the envelope any
bids for other work.

ADDENDA REQUIREMENTS

The bid documents provide for acknowledgement individually of all addenda to the drawings and/or
specifications on the signature page of the Proposal. All addenda shall be acknowledged on the
Proposal or by telegram prior to the scheduled time of bid opening. If no addenda are received by
the bidder, the word "None" should be shown as specified.

Every effort will be made by the Department to insure that Contractors receive all addenda when
issued. Addenda will be issued to the individual or company to whom bidding documents were
issued. Addenda may be issued by any reasonable method such as hand delivery, mail,
telefacsimile, telegraph, email, internet download, courier and in special circumstances by phone.
Addenda will be issued to the address, telefacsimile number or phone number as stated on the
planholder’s list unless picked up in person or included with the bid documents. It is the bidder's
responsibility to insure that he has received all addenda affecting the Invitation for Bids. No claim
or protest will be allowed based on the bidder's allegation that he did not receive all of the addenda
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Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

for an Invitation for Bids. The Department is not responsible for issuing addenda to non-registered
bidders.

WITHDRAWAL OR REVISION OF BIDS

A bidder may withdraw or revise a bid after it has been deposited with the Department, provided that
the request for such withdrawal or revision is received by the designated office, in writing, by
telegram, or by telefacsimile, before the time set for opening of bids.

Telegraphic or telefacsimile modifications shall include both the modification of the unit bid price
and the total modification of each item modified, but shall not reveal the amount of the total original
or revised bids. Form 06D-16 shall be used to submit such modifications.

RECEIPT AND OPENING OF BIDS

(@) All bids, including any amendment or withdrawal must be received by the Department prior to
the scheduled time of bid opening. Any bid, amendment, or withdrawal that has not been
actually received by the Department prior to the time of the scheduled bid opening will not be
considered.

(b) No responsibility will be attached to any officer or employee of the Department for the
premature opening of, or failure to open, a bid improperly addressed or identified.

(c) The Department reserves the right to waive any technicality in bids received when such waiver is
in the interest of the State.

BIDDERS PRESENT

At the time fixed for bid opening, bids will be publicly opened and read for the information of
bidders and others properly interested, who may be present either in person or by representative.
The amount of the bid and the name of the bidder shall be compiled and distributed as soon as
possible after bid opening. Bids are not open for public inspection until after the Notice of Intent to
Award is issued.

BIDDERS INTERESTED IN MORE THAN ONE BID

If more than one bid is offered by any one party, by or in the name of his or their clerk or partner, all
such bids will be rejected. A party who has quoted prices to a bidder is not thereby disqualified from
quoting prices to other bidders or from submitting a bid directly for the work.

REJECTION OF BIDS

The Department reserves the right to reject any and all bids when such rejection is in the best interest
of the State; to reject the bid of a bidder who has previously failed to perform properly, or complete
on time, contracts of a similar nature; to reject the bid of a bidder who is not, in the opinion of the
Contracting Officer, in a position to perform the contract; and to reject a bid as non-responsive
where the bidder fails to furnish the required documents, fails to complete required documents in the
manner directed, or makes unauthorized alterations to the bid documents.
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Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

AWARD OF CONTRACT

(@) The letter of award, if the contract is to be awarded, will be issued to the lowest responsible and
responsive bidder as soon as practical and usually within 40 calendar days after opening of
proposals.

(b) The successful bidder will be notified of the Department's intent to award the contract and
requested to execute certain documents, including the contract form and bonds.

(c) The contract will be awarded to the successful bidder following receipt by the Department of all
required documents, properly executed, within the time specified in the intent to award. Failure to

enter into a contract within the specified time shall be grounds for forfeiture of the bid security and
consideration of the second low bidder for award.

END OF SECTION

Form 06D-3 00100 Page 4 of 4



STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

SUPPLEMENTARY INFORMATION TO BIDDERS

This document modifies or adds to the provisions of Department of Health & Social Services
form 06D-3, INFORMATION TO BIDDERS.

Following subparagraph (c) under subject area "PREPARATION OF BIDS", add the
following subparagraph:

"(C-1) When provided within the supplements to the bid schedule the Bidder shall specify
those Alaska bidder and product preferences applicable to their bid. All entries made by
the Bidder and designating applicable preferences must conform to the requirements of
AS 36.30 and the instructions on the forms to warrant consideration."

Following subject area "REJECTION OF BIDS", add the following subject area:
"CONSIDERATION OF PROPOSALS

After the Proposals are opened and read, they will be compared on the basis identified on
the bid schedule and the apparent low Bidder announced. The apparent low Bidder shall,
within 5 working days following identification as the apparent low Bidder, submit a list
of all firms with which the prime CONTRACTOR intends to execute subcontracts for the
performance of the Contract. The list shall include the name, business address, Alaska
business license number and contractor's registration number of each proposed
Subcontractor.

Upon confirmation of the contents of the proposal the low Bidder will be identified by the
DEPARTMENT by telephone and in writing. If the low Bidder differs from the apparent
low Bidder then the requirements for Subcontractor listing, as noted above, shall become
effective upon the low Bidder at the time of identification.

If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same
portion of Work and the value of that Work is in excess of one-half of one percent of the
total bid, the Bidder agrees that it shall be considered to have agreed to perform that
portion of Work without the use of a Subcontractor and to have represented that the
Bidder is qualified to perform the Work.

A Bidder who attempts to circumvent the requirements of this section by listing as a
Subcontractor another contractor who, in turn, sublets the majority of the Work required
under the Contract, violates this section.

Supplementary 00101 Page 1 of 3
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If a Contract is awarded to a Bidder who violates this section, the Bidder agrees that
the Contracting Officer may:

(¢D) cancel the Contract without any damages accruing to the State; or

@) after notice and a hearing, assess a penalty on the Bidder in an amount
that does not exceed 10 percent of the value of the Subcontract at
issue.

A Bidder may replace a listed Subcontractor who:

1) fails to comply with AS 08.18;

@) files for bankruptcy or becomes insolvent;

3) fails to execute a contract with the Bidder involving performance of
the Work for which the Subcontractor was listed and the Bidder acted
in good faith;

4) fails to obtain bonding;

5) fails to obtain insurance acceptable to the State;

(6) fails to perform the Contract with the Bidder involving Work for
which the Subcontractor was listed;

(7) must be substituted in order for the prime CONTRACTOR to
satisfy required State and Federal affirmative action requirements;

(8) refuses to agree or abide with the bidder's labor agreement; or
€)] is determined by the Contracting Officer to be non-responsive."
Modify subject area "AWARD OF CONTRACT" as follows:
Subparagraph (a) substitute the word "generally" for the phrase "as soon as practical and"
Subparagraph (b) delete and substitute the following:
"All Bidders will be notified of the DEPARTMENT's intent to Award the Contract and

the successful Bidder will be requested to execute certain documents, including the
Contract form and bonds."
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STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

REQUIRED DOCUMENTS

State Funded Contracts
Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

REQUIRED FOR BID. Bids will not be considered if the following documents are not completely filled out and submitted at the
time of bidding:

1
2
3.
4

Bid Form (Form 06D-9)

Bid Schedule

Bid Bond (Form 06D-14)

Any bid revisions must be submitted by the bidder prior to bid opening on the following form:
Bid Modification (Form 06D-16)

REQUIRED AFTER NOTICE OF APPARENT LOW BIDDER. The apparent low bidder is required to complete and submit
the following document within 5 working days after receipt of written notification:

1.

Subcontractor List (Form 06D-5)

REQUIRED FOR AWARD. In order to be awarded the contract, the successful bidder must completely fill out and submit the
following documents within the time specified in the intent to award letter:

© N o gk~ wDdh -

Contract (Form 06D-10A)

DD Form 214 or NGB Form 22 (if claiming Alaska Veterans Preference under AS 36.30.175(d))

Payment Bond (Form 06D-12)

Performance Bond (Form 06D-13)

Contractor's Questionnaire (Form 06D-8)

Contractor’s Certification of Subcontractors (Form 05)

Certificate of Insurance (from carrier)

Dept. of Labor — Notice of Work Form — HSS/FMS Facilities will file the project with Labor first. Labor

will then assign their file number for the project and email the information to both HSS FMS/Facilities and Contractor.

Contractor will then file their information with Labor shortly thereafter.
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e of ALy STATE OF ALASKA
% DEPARTMENT OF HEALTH & SOCIAL SERVICES

f; ALASKA VETERAN'S PREFERENCE AFFIDAVIT

% Meatrh and i
In response to the Invitation to Bid for:

Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C,

| certify under penalty of perjury that
(Name) qualifies for the Alaska Veteran's Preference under the following conditions:

(a) If a bidder qualifies under AS 36.30.170(b) as an Alaska bidder and is a qualifying entity,

a five percent bid preference shall be applied to the bid price (preference may not exceed
$5,000). In this subsection, “qualifying entity” means a:

(1) Sole proprietorship owned by an Alaska Veteran;
(2) Partnership under AS 32.06 or AS 32.11 if a majority of the members are Alaska
Veteran’s;

(3) Limited Liability Company organized under AS 10.50 if a majority of the individuals are
Alaska Veterans.

(b) To qualify for a preference under this section, a bidder must add value by the bidder itself
actually performing, controlling, managing and supervising a significant part of the
services provided, or the bidder must have sold supplies of the general nature solicited to
other state agencies, governments, or the general public.

(c) In this section, “Alaska Veteran” means an individual who is a:

(1) Resident of this state; and
(2) Veteran; means an individual who:

(A) Served in the:

0] Armed Forces of the United States, including a reserve unit of the United
States armed forces; or

(i) Alaska Territorial Guard, the Alaska Army National Guard, the Alaska Air
National Guard, or the Alaska Naval Militia; and

(B) Was separated from the service under a condition that was not dishonorable.

Authorized Signature

Printed Name Date

Form 06D-17 (April 2012) Page 1 of 19




STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

BID FORM

For

Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

Project Name and Number

By

Company Name

Company Address (Street or PO Box, City, State, Zip)

To the CONTRACTING OFFICER,
DEPARTMENT OF HEALTH & SOCIAL SERVICES

In compliance with your Invitation for Bids dated , the Undersigned proposes to furnish
and deliver all the materials and do all the work and labor required in the construction of the above-referenced Project, located at or
near 923 W. 11" Avenue _Anchorage, Alaska, according to the plans and specifications and for the amount and prices named
herein as indicated on the Bid Schedule consisting of sheet(s), which is made a part of this Bid.

The Undersigned declares that he has carefully examined the contract requirements and that he has made a personal
examination of the site of the work; that he understands that the quantities, where such are specified in the Bid Schedule or on the
plans for this project, are approximate only and subject to increase or decrease, and that he is willing to perform increased or
decreased quantities of work at unit prices bid under the conditions set forth in the Contract Documents.

The Undersigned hereby agrees to execute the said contract and bonds within fifteen calendar days, or such further time as
may be allowed in writing by the Contracting Officer, after receiving notification of the acceptance of this bid, and it is hereby
mutually understood and agreed that in case the Undersigned does not, the accompanying bid guarantee shall be forfeited to the
State of Alaska, Department of Health & Social Services as liquidated damages, and the said Contracting Officer may proceed to
award the contract to others.

The Undersigned agrees to commence the work within 10 calendar days and to complete the work by September 29,
2016, unless extended in writing by the Contracting Officer.

The Undersigned proposes to furnish Payment Bond in the amount of 50% and Performance Bond in the amount of 50%
(of the contract), as surety conditioned for the full, complete and faithful performance of this contract.
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The Undersigned acknowledges receipt of the following addenda to the drawings and/or specifications
(give number and date of each).

Addenda Date Addenda Date Addenda Date
Number Issued Number Issued Number Issued

NON-COLLUSION AFFIDAVIT

The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he, nor the firm, association, or
corporation of which he is a member, has, either directly or indirectly, entered into any agreement, participated in any collusion, or
otherwise taken any action in restraint of free competitive bidding in connection with this bid.

The Undersigned has read the foregoing proposal and hereby agrees to the conditions stated therein by affixing his
signature below:

Signature of Authorized Company Representative

Typed or Printed Name and Title

Phone Number Fax Number

Email Address

Form 06D-9 (7/03) Page 2 of 2




STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

ALASKA PRODUCTS PREFERENCE WORKSHEET
SMALL PROCUREMENT CONTRACT
(CONSTRUCTION RELATED)

(See Instructions on back)

Project Name: Anchorage Pioneer Home Bathing Room Renovations

Project Number: ANC 16-02C

Procurement Agency: FMS Facilities Contractor:
CLASS & TOTAL
PRODUCT MANUFACTURER | PREFERENCE DECLARED REDUCTION
PERCENTAGE VALUE AMOUNT

TOTAL

Form SPC-007 Page 1 of 2 05/02



INSTRUCTIONS FOR ALASKA PRODUCTS PREFERENCE WORKSHEET

Special Notice: All procurements, except those funded from Federal sources, shall contain Contract provisions for the preference of Alaska products. To be considered for the Alaska
Product Preference, each product listed by the Bidder on this worksheet must have current certification from the Alaska Products Preference Program at the time of Bid Opening. A
product with expired certification at the bid opening date will not be considered eligible. Products that are not specified for use on the project will not be considered eligible. The Alaska
Product Preference Program List of certified products is available online at: http://www.commerce.state.ak.us/ded/dev/prodpref/prodpref.htm or may be obtained by contacting the local
DCED office or writing: Dept. of Commerce & Economic Development, Alaska Products Preference List, P.O. Box 110800, Juneau, Alaska 99811-0800.

BIDDERS INSTRUCTIONS:

A.

)
@
®

4
(®)

(6)

(7)
®)

General. The contracting Agency may request documentation to support entries made on this form. False presentations may be subject to AS 36.30.687. All Bidder’s entries must
conform to the requirements covering bid preparations in general. Discrepancies in price extensions shall be resolved by multiplying the declared total value times the preference
percentage and adjusting any resulting computation(s) accordingly.

Form Completion — BASIC BIDS.

(1) Enter project number and name, the words “Basic Bid” and the CONTRACTOR'’S name in the heading of each page as provided.

(2) The Bidder shall compare those candidate products appearing on the preference listing (see Special Notice comments above) against the requirements of the technical
specifications appearing in the contract documents. If the Bidder determines that a candidate product can suitably meet the contract requirements, then that product may be
included in the worksheet as follows.

(3) For each suitable product submitted under the “Basic Bid” enter:

e  The product name, generic description and its corresponding technical specification section number under the heading “PRODUCT",
e  The company name of the Alaska producer under the heading “Manufacturer”, and
e  The product class (I, Il, or Ill) and preference percentage (3, 5, or 7% respectively) under the “CLASS/% heading.

(4) For each product appearing on the list and to be utilized by the CONTRACTOR enter:

. Under the heading “TOTAL DECLARED VALUE" the manufacturer’s quoted price of the product, (caution: this value is to be the manufacturer's quoted price at the
place of origin and shall not include costs for freight, handling or miscellaneous charges of incorporating the product into the Work,) and
e  The resulting preference — i.e. the preference percentage times the total declared value amount — under the heading “REDUCTION AMOUNT".

(5) Continue for all “suitable” basic bid products. If the listing exceeds one page enter the words “Page # __ SUB” in front of the word “TOTAL” and on the first line of the
following pages enter “SUBTOTAL OF REDUCTION AMOUNT FROM PREVIOUS PAGE".

(6) On the final page of the listing enter “BASIC BID PREFERENCE GRAND” immediately before the word “TOTAL”.

(7) Total the entries in the “REDUCTION AMOUNT” column for each page by commencing at the first entry for that page. If a continuation page exists, ensure that the subtotal
from the previous page is computed into the running total. Number pages as appropriate.

(8) Compute a Grand Total for the Basic Bid Preference. Enter the amount on the final page of the worksheet. (Note: When solicitations require written bids this amount should
also be entered on line “C” of the Basic Bid Schedule.) Submit worksheet(s) with the Bid Schedule.

Form Completion — ALTERNATE BIDS.

Enter project number and name, the words “ALTERNATE BID # ", and CONTRACTOR'’S name in the heading of each page as provided.

On the first entry line enter “ADDITIONAL ALASKA PRODUCTS FOR ALTERNATE BID #__", and repeat procedures 2 through 5 under part B these Bidder’s instructions except

that references to “Basic Bid” shall be replaced with the words “Alternate Bid #__.”

Following the listing of all additional Alaska products enter the words “ADDITIONAL PRODUCTS PREFERENCE FOR ALTERNATE BID #__ - SUBTOTAL” and enter a subtotal

amount for all additional products as listed. Subtotal amount to be determined by adding all additional product entries in the “REDUCTION AMOUNT” column.

Skip three lines and enter “LESS THE FOLLOWING NON-APPLICABLE ALASKA PRODUCTS:

Beginning on the next line, enter the product name and manufacturer of each Alaska Product appearing on the “Basic Bid” listing which would be deleted or reduced from the

Project should the “Alternate Bid” be selected. Details of entry need only be sufficient to clearly reference the subject product. (i.e. “Pre-hung doors by Alaska Door Co.,

Anchorage.”) Products being reduced shall specify the amount of the reduction. Should no products require deletion enter “None”. When a product is listed as a “NON-

APPLICABLE ALASKA PRODUCT” for this alternate bid and if under the basic bid the Bidder received a preference on his basic bid as a result of that product, then the

applicable entries under the headings “TOTAL DECLARED VALUE” and “REDUCTION AMOUNT" (for each product and from the basic bid listing) shall also be entered into the

corresponding headings of this form. Where only a portion of the products has been deleted, the entry (which will differ from those on the basic bid listing) may be “pro-rated” or
as otherwise substantiated.

Following the listing of all non-applicable Alaska products enter the words “NON-APPLICABLE PRODUCTS PREFERENCE FROM BASIC BID __ SUBTOTAL” and enter a

subtotal amount for all non-applicable products listed. Subtotal amount to be determined by adding all non-applicable entries in the “REDUCTION AMOUNT” column.

At the bottom of the final page enter the words “ALTERNATE BID #  PREFERENCE GRAND” immediately before the word “TOTAL".

Compute a Grand Total for the Alternate Bid Preference (for Alternate # ) by subtracting the non-applicable product preference subtotal from the additional product preference

subtotal. Enter on the final page. (Note: When solicitations require written bids this amount should also be entered on line “C” of the Alternate Bid Schedule.) Submit separate

worksheet(s) with each Alternate Bid.
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BID SCHEDULE

Project: Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

Bidders Please Note: Before preparing this bid schedule, read carefully, "Information to Bidders", 'Supplementary
Information to Bidders", and the following:

The Bidder shall insert a fixed price in figures opposite each pay item that appears in the bid schedule to furnish all labor,
material, equipment, supervision, and provide all work for each item listed. No price is to be entered or tendered for any
item not appearing in the bid schedule. Conditioned or qualified bids will be considered non-responsive.

PAY ITEM DESCRIPTION OF PAY ITEM TOTAL BID PRICE, IN FIGURES

1.BASIC BID  All work described in the Specifications and Construction
Documents for the Project # ANC 16-02C

a.  Lump Sum Total Basic Bid $
b.  Alaska Bidder's Preference - (5% of Basic Bid) $
c.  Alaska Veterans Preference - 5% of Basic Bid

(May not exceed $5,000) $
d.  Alaska Products Preference - (Attach worksheet(s)) $
e.  Adjusted Basic Bid: (a-b-c-d) $

Contractor's Name (Printed)

Alaska Contractor's Registration # Expires

Alaska Business License # Expires

00312 Page 1 of 1




STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

BID BOND

For

Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

Project Name and Number

DATE BOND EXECUTED:

PRINCIPAL (Legal name and business address): TYPE OF ORGANIZATION:
[ ]Individual [ 1 Partnership
[ ]Joint Venture [ 1 Corporation

STATE OF INCORPORATION:

SURETY/(IES) (Name and business address):

A B. C.

PENAL SUM OF BOND: DATE OF BID:

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and
successors, jointly and severally, by this instrument.

THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing,
date as shown above, on above-referenced Project in accordance with contract documents filed in the office of the Contracting
Officer, and under the Invitation for Bids therefore, and is required to furnish a bond in the amount stated above.

If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the
contract, then the obligation to the State created by this bond shall be in full force and effect.

If the Principal enters into the contract, then the foregoing obligation is null and void.

PRINCIPAL

Signature(s) 1 2. 3
Name(s) 1 2. 3
& Title(s)

(Typed)

Corporate
Seal

See Instructions on Reverse
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CORPORATE SURETY(IES)

Surety A Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1.
Corporate
Name(s) 1. Seal
& Titles
(Typed)
Surety B Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1.
Corporate
Name(s) 1. Seal
& Titles
(Typed)
Surety C Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1.
Corporate
Name(s) 1. Seal
& Titles
(Typed)

INSTRUCTIONS

This form shall be used whenever a bid bond is submitted.

Insert the full legal name and business address of the Principal in the space designated. If the Principal is a partnership
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones
Contracting, Inc. DBA Smith/Jones Builders, a joint venture"). If the Principal is a corporation, the name of the state in
which incorporated shall be inserted in the space provided.

Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be
any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties
will not be accepted.

The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract
bid price (a not-to-exceed amount may be included).

The scheduled bid opening date shall be entered in the space marked Date of Bid.

The bond shall be executed by authorized representatives of the Principal and Surety. Corporations executing the bond
shall also affix their corporate seal.

Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided.

The date that bond is executed must not be later than the bid opening date.

Form 06D-14 (8/01) 00410
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STATE OF ALASKA
DEPARTMENT OF HEALTH AND SOCIAL SERVICES

BID MODIFICATION

Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

Project Name and Number

Modification Number:

Note: All revisions shall be made to the unadjusted bid amount(s).
Changes to the adjusted bid amounts will be computed by the Department.

REVISION TO REVISION TO
PAY ITEM NO. PAY ITEM DESCRIPTION UNIT BID PRICE +/- | BID AMOUNT +/-
N/A
TOTAL REVISION: $
Name of Bidding Firm
Responsible Party Signature Date

This form may be duplicated if additional pages are needed.

Form 06D-16 (8/01) 00420
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STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

SUBCONTRACTOR LIST

Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C
Project Name and Number

The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the
close of business on the fifth working day after receipt of written notice from the Department.

Failure to submit this form with all required information by the due date will result in the bidder being declared non-
responsive and may result in the forfeiture of the Bid Security.

Scope of work must be clearly defined. If an item of work is to be performed by more than one firm, indicate the portion or
percent of work to be done by each.

Check as applicable: [ ] All work on the below-referenced project will be accomplished without subcontracts
greater than ¥ of 1% of the contract amount.
OR
[ ] Subcontractor List is as follows:

LIST FIRST TIER SUBCONTRACTORS ONLY

AK BUSINESS LICENSE
FIRM NAME, ADDRESS, No. & CONTRACTOR’S SCOPE OF WORK
& PHONE No. REGISTRATION No. TO BE PERFORMED

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE

For projects with federal-aid funding, | hereby certify Alaska Business Licenses and Contractor’s registrations will be valid for all
subcontractors prior to award of the subcontract. For projects without federal-aid funding (State funding only), | hereby certify the listed
Alaska Business Licenses and Contractor’s Registration were valid at the time bids were opened for this project.

Signature of Authorized Company Representative Title
Company Name Company Address (Street or PO Box, City, State, Zip)
Date Phone Number
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FIRM NAME, ADDRESS,
& PHONE No.

AK BUSINESS LICENSE
No. & CONTRACTOR’S
REGISTRATION No.

SCOPE OF WORK
TO BE PERFORMED

Form 06D-5 (10/12)
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STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

CONSTRUCTION CONTRACT

Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

Project Name and Number

This CONTRACT, between the STATE OF ALASKA, DEPARTMENT OF HEALTH & SOCIAL SERVICES, herein called
the Department, acting by and through its Contracting Officer, and

Company Name

Company Address (Street or PO Box, City, State, Zip)

a/an [ ] Individual [ ] Partnership [ ]Joint Venture [ ] Sole Proprietorship [ ] Corporation incorporated
under the laws of the State of , its successors and assigns, herein called the Contractor, is
effective the date of the signature of the Contracting Officer on this document.

WITNESSETH: That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by
the Department, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all the work and
labor required in the construction of the above-referenced project at the prices bid by the Contractor for the respective
estimated quantities aggregating approximately the sum of

Dollars

$ ), and such other items as are mentioned in the original Bid, which Bid and prices named,
together with the Contract Documents are made a part of this Contract and accepted as such.

It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the Contractor and
not specifically herein provided for, will be allowed by the Department, nor shall the Contractor do any work or furnish any
material not covered by this Contract, unless such work is ordered in writing by the Department. In no event shall the
Department be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, or labor
are required by the Contract or on written order furnished by the Department. Any such work or materials which may be done
or furnished by the Contractor without written order first being given shall be at the Contractor's own risk, cost, and expense
and the Contractor hereby covenants and agrees to make no claim for compensation for work or materials done or furnished
without such written order.

The Contractor further covenants and agrees that all materials shall be furnished and delivered and all labor shall be done and
performed, in every respect, to the satisfaction of the Department, on or before: September 29, 2015. It is expressly
understood and agreed that in case of the failure on the part of the Contractor, for any reason, except with the written
consent of the Department, to complete the furnishing and delivery of materials and the doing and performance
of the work before the aforesaid date, the Department shall have the right to deduct from any money due or
which may become due the Contractor, or if no money shall be due, the Department shall have the right to recover

Four Hundred-Thirty dollars ($430.00) per day for each calendar day elapsing between the time stipulated for the
completion and the actual date of completion in accordance with the terms hereof; such deduction to be made, or sum to be
recovered, not as a penalty but as liquidated damages.
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The bonds given by the Contractor in the sum of $ Payment Bond, and $
Performance Bond, to secure the proper compliance with the terms and provisions of this Contract, are submitted herewith and
made a part hereof.

IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and conditions.

CONTRACTOR

Company Name

Signature of Authorized Company Representative

Typed or Printed Name and Title

Date

(Corporate Seal)

STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

Signature of Contracting Officer

Mike Frawley

Typed or Printed Name

Date
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STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES
FMS FACILITIES

PERFORMANCE BOND
SMALL PROCUREMENT CONTRACT
(CONSTRUCTION RELATED)

KNOW ALL MEN BY THESE PRESENTS:

That of , as Principal,
and of , as Surety,
firmly bound and held unto the State of Alaska in the penal sum of

Dollars ($ ), good and lawful money of the United States of America for

the payment whereof, well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors,
executors, administrators, and assigns, jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of

A.D., 20 , for the construction of Anchorage Pioneer Home Bathing Room Renovations,
ANC 16-02C said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation is such that if the said Principal shall well and truly
perform and complete all obligations and work under said contract and if the Principal shall reimburse upon demand
of the Department of Transportation and Public Facilities any sums paid him which exceed the final payment
determined to be due upon completion of the project, then these presents shall become null and void; otherwise they
shall remain in full force and effect.

IN WITNESS WHEREOF, we have hereunto set our hands and seals at ,

this day of AD.,20___ .
Principal:
Address:
Phone:
Contact Name:
By:
By:
Surety:
Address:
Phone:

Contact Name:

By:

By:

The offered bond has been checked for adequacy under the applicable statutes and regulations:

Procurement Agency Authorized Representative Date
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INSTRUCTIONS

1. This form shall be used whenever a performance bond is required. There shall be no
deviation from this form without approval from the Department of Health & Social Services,
FMS Facilities (DHSS/FMS Facilities), Facilities Chief Contracts Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal
and Surety shall be inserted on the face of the form. Where more than a single surety is
involved, a separate form shall be executed for each surety.

3. The penal amount of the bond, or in the case of more than one surety the amount of
obligation, shall be entered in words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall
accompany the bond. Such forms are available upon request from the procurement Agency
Representative.

S. The bond shall be signed by authorized persons. Where such person is signing in a
representative capacity (e.g., an attorney-in-fact), but is not a member of the firm,
partnership, or joint venture, or an officer of the corporation involved, evidence of authority
must be furnished.
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STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES
FMS FACILITIES

PAYMENT BOND
SMALL PROCUREMENT CONTRACT
(CONSTRUCTION RELATED)

KNOW ALL MEN BY THESE PRESENTS:

That of , as Principal,
and of , as Surety,
firmly bound and held unto the State of Alaska in the penal sum of

Dollars ($ ), good and lawful money of the United States of America

for the payment whereof, well and truly to be paid to the State of Alaska, we bind ourselves, our heirs,
successors, executors, administrators, and assigns, jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of

A.D., 20 ___, for the construction of Anchorage Pioneer Home Bathing Room Renovations,
ANC 16-02C said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation is such that if the said Principal shall comply with
all requirements of law and pay, as they become due, all just claims for labor performed and materials and
supplies furnished upon or for the work under said contract, whether said labor be performed and said materials
and supplies be furnished under the original contract, any subcontract, or any and all duly authorized
modifications thereto, then these presents shall become null and void; otherwise they shall remain in full force
and effect.

IN WITNESS WHEREOF, We have hereunto set our hands and seals at s

this day of A.D.,20__ .
Principal:
Address:
Phone:
Contact Name:
By:
By:
Surety:
Address:
Phone:

Contact Name:

By:

By:

The offered bond has been checked for adequacy under the applicable statutes and regulations:

Procurement Agency Authorized Representative Date
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INSTRUCTIONS

1. This form, for the protection of persons supplying labor and material, shall be used whenever
a payment bond is required. There shall be no deviation from this form without approval from
the Department of Health & Social Services, FMS Facilities (DHSS/FMS Facilities), Facilities
Chief Contracts Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal
and Surety shall be inserted on the face of the form. Where more than a single surety is
involved, a separate form shall be executed for each surety.

3. The penal amount of the bond, or in the case of more than one surety, the amount of the
obligation shall be entered in words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall
accompany the bond. Such forms are available upon request from the procurement Agency
Representative.

5. The bond shall be signed by authorized persons. Where such person is signing in a
representative capacity (e.g., an attorney-in-fact), but is not a member of the firm, partnership,
or joint venture, or an officer of the corporation involved, evidence of authority must be
furnished.

Form SPC-005 Page 2 of 2 03/14



STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

CONTRACTOR’S QUESTIONNAIRE

Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

Project Name and Number

A. FINANCIAL

1. Have you ever failed to complete a contract due to insufficient resources?

[ TNo [ ]Yes If YES, explain:

2. Describe any arrangements you have made to finance this work:
B. EQUIPMENT

1. Describe below the equipment you have available and intend to use for this project.

ITEM QUAN. MAKE MODEL SIZE/ PRESENT
CAPACITY MARKET VALUE
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2. What percent of the total value of this contract do you intend to subcontract? %

3. Do you propose to purchase any equipment for use on this project?
[ INo [ ]Yes If YES, describe type, quantity, and approximate cost:

4, Do you propose to rent any equipment for this work?
[ 1No [ 1 Yes If YES, describe type and quantity:

5. Is your bid based on firm offers for all materials necessary for this project?
[ 1Yes [ INo If NO, please explain:

C. EXPERIENCE

1. Have you had previous construction contracts or subcontracts with the State of Alaska?
[ ]Yes [ TNo

Describe the most recent or current contract, its completion date, and scope of work:

2. List, as an attachment to this questionnaire, other construction projects you have completed, the dates of completion,
scope of work, and total contract amount for each project completed in the past 12 months.

I hereby certify that the above statements are true and complete.

Name of Contractor Name and Title of Person Signing

Signature Date

Form 06D-8 (8/01) 00670 Page 2 of 2




STATE OF ALASKA
BEPARTMENT OF HEALTH & SOCIAL SERVICES
DOCUMENT 00700 - ISSUED DECEMBER 2011

GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT FOR BUILDINGS
ARTICLE 1- DEFINITIONS
ARTICLE 2- AUTHORITIES AND LIMITATIONS
21 Authorities and Limitations
2.2 Evaluations by Contracting Officer
2.3 Means and Methods
2.4 Visits to Site

ARTICLE. 3- CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.1 Incomplete Contract Docunients

3.2 Copies of Contract Documents

33 Scope of Work

34 Intent of Centract Documents

35 Discrepancy in Contract Documents
3.6 Clarifications and [nterpretations
3.7 Reuse of Documents

ARTICLE 4- LANDS AND PHYSICAL CONDITIONS
4.1 Availability of Lands

4.2 Visit to Site/Place of Business
43 Explorations and Reports
4.4 Utilities

4.5 Damaged Utilities
4.6 Utilities Not Shown or Indicated
47 Survey Conirol

ARTICLE 5- BONDS AND INSURANCE
5.1 Delivery of Bonds

52 Bonds

5.3 Replacement of Bond and Surety
54 Insurance Requirements

5.5 Indemnification

ARTICLE 6- CONTRACTOR'S RESPONSIBILITIES

6.1 Supervision of Work
6.2 Supermtendence by CONTRACTOR
6.3 Character of Workers

6.4 CONTRACTOR to Furnish
6.5 Materials and Equipment

6.6 Anticipated Schedules

6.7 Finalizing Schedulesi

6.8 Adjusting Schedules

6.9 Substitutes or "Or-Equal" ltems
6.10 Substitute Means and Methods
6.11 Evaluation of Substitution
6.12  Dividing the Work

6.13 Subcontraclors

6.14 Use of Premises

6.15 Structural Loading

6.16 Record Documents
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ARTICLE

ARTICLE

ARTICLE

ARTICLE

6.17
6.18
6.19
6.20
6.21
6,22
6.23
6.24
6.25
6.26
6.27

Safety and Protection

Safety Representative
Ernergencies

Shop Drawings and Samples
Shop Drawing and Sample Review
Maintenance During Constructicn
Continuing the Work

Consent to Assignment

Use of Explosives
CONTRACTOR's Records

Load Restrictions

7 - LAWS AND REGULATIONS

7.1
7.2
7.3
7.4
7.5
1.6
1.7
7.8
7.9
7.10
7.11
7.12
7.13
7.14

Laws to be Observed

Permits, Licenses, and Taxes

Patented Devices, Materials and Processes
Compliance of Specifications and Drawings
Accident Prevention

Sanitary Provisions

Business Registration

Professional Registration and Certification
Local Building Codes

Adr Quality Control

Archaeological or Paleontclogical Discoveries
Applicable Alaska Preferences

Wages and Hours of Labor

Overtime Work Hours and Compensation

8- OTHER WORK

8.1 Related Work at Site

8.2 Access, Cutting, and Patching

8.3 Defective Work by Others

8.4 Coordination

9- CHANGES

9.1 DEPARTMENT's Right to Change

9.2 Authorization of Changes within the General Scope
93 Directive

9.4 Change Order

9.5 Shop Drawing Variations

9.6 Changes Outside the General Scope; Supplemental Agreement
9.7 Unauthorized Work

0.8 Notification of Surety

9.9 Differing Site Conditions

9.10 Interim Work Authorization

10- CONTRACT PRICE; COMPUTATION AND CHANGE
10.1 Contract Price

10.2 Claim for Price Change

103 Change Order Price Determination

10.4 Cost of the Work

10.5 Excluded Costs

10.6 CONTRACTOR's Tee

10.7 Cost Breakdown

10.8 Cash Allowances
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10.9
10.10

Unit Price Work
Determinations for Unit Prices

ARTICLE 11- CONTRACT TIME, COMPUTATION AND CHANGE

1.1
11.2
11.3
11.4
11.5
11.6
11.7
11.8

ARTICLE 12-
12.1
12.2
12.3
12.4
12.5
12.6
12.7
12.8
12.9

Commencement of Contract Time; Notice to Proceed
Starting the Work

Computation of Contract Time

Time Change

Extension Due to Delays

Essence of Conlract

Reasonable Completion Time

Delay Damages

QUALITY ASSURANCE

Warranty and Guaranty

Access to Work

Tests and [nspections

Uncovering Work

DEPARTMENT May Stop the Work
Correction or Removal of Defective Work
One Year Correction Period

Acceptance of Defective Work
DEPARTMENT may Correct Defective Work

ARTICLE 13- PAYMENTS TO CONTRACTOR AND COMPLETION

13.1
13.2
13.3
13.4
13.5
13.6
13.7
13.8
13.9
13.10
13.11
13.12
13.13
13.14
13.15
13.16
13.17
13.18

Schedule of Values

Preliminary Payments

Application for Progress Payment

Review of Applications for Progress Payments
Stored Materials and Equipment
CONTRACTOR's Warranty of Title
Withholding of Payments

Retainage

Request for Release of funds

Substantial Completion

Access Following Substantial Completion
Final Inspection

Final Completion and Application for Payment
Final Payment

Final Acceptance

CONTRACTOR's Continuing Obligation
Waiver of Claims by CONTRACTOR

No Waiver of Legal Rights

ARTICLE 14- SUSPENSION OF WORK AND TERMINATION

14.1
142
143
14.4

Revised: December 2011

DEPARTMENT May Suspend Work
Default of Contract

Rights or Remedies

Convenience Termination
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ARTICLE 15- CLAIMS AND DISPUTES
15.1 Notification
15.2 Presenting the Claim
15.3 Claim Validity, Additional Information & DEPARTMENT’s Action
154 Contracting Officer's Decision
15.5 Fraud and Misrepresentation in Making Claims
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ACKNOWLEDGMENT

"The State of Alaska, General Cenditions of the Construction Contract for Buildings" is based on the "Standard General
Conditions of the Construction Contract" as published by the National Society of Professional Engineers (document
number 1910-8, 1983 edition) on behalf of the Engineers Joint Construction Documents Committee. Portions of the
NSPE General Conditions are reprinted herein by the express permission of NSPE. Modifications to the NSPE lext are
made to provide for State laws, regulations, and established procedures,

The granting of permission by NSPE (o allow the State of Alaska to preprint portions of the NSPE document 1910-8,

1983 editicn does not constitute approval of the State of Alaska General Conditions of the Construction Contract for
Buildings.

Revised: December 2011 00700-v



ARTICLE 1 - DEFINITIONS

Wherever used in the Contract Documents the following terms, or pronouns in place of them, are used, the intent and
meaning, unless a different intent or meaning is clearly indicated, shall be interpreted as set forth below.

The titles and headings of the articles, sections, and subsections herein are intended tor convemence of reference.
Tenns not defined below shall have their ordinary accepted meanings within the context which they are used. Words
which have a well-known technical or trade meaning when used to describe work, materials or equipment shall ke

interpreted i accordance with such meaning. Words defined in Article | are to be interpreted as defined.

Addenda - All clarifications, corrections, or changes issued graphically or in writing by the DEPARTMENT afier the
Advertisement bul prior to the opening of Proposals.

Advertisement - The public announcement, as required by law, inviling bids for Work to be performed or materials to be
furnished.

Application for Payment - The fonn provided by the DEPARTMENT which is to be used by the CONTRACTOR in
requesting progress or final payments and which is to include such supporting documentation as is required by the
Contract Documents.

Approved or Approval - ‘Approved’ or ‘Approval” as used in thjs contract document shall mean that the Department
has received a document, form or submittal from the contractor and that the Department has taken “No exceptions” to the
item submitted. Unless the context clearly indicates otherwise, approved or approval shall not mean that the Department
approves of the methods or means, or that the item or form submitted meets the requirements of the contract or
constitutes acceptance of the Contractor’s work. Where approved or approval means acceptance, then such approval
must be set forth in writing and signed by the contracting officer or his designee.

Architect - Where used in the contract documents, “ARCHITECT” shall mean the DEPARTMENT'S ENGIWNEER.

Architect/Engineer - Where used m the contract documents, “ARCHITECT/ENGINEER” shall mean the
DEPARTMENT'S ENGINEER.

A.S - Initials which stand for Alaska Statute.
Award - The acceptance, by the DEPARTMENT, of the successful bid.
Bid Bond - A type of Proposal Guaranty.

Bidder - Any individual, firm, corporation or any acceptable combunation thereof, or joint venture submitting a bid for
the advertised Work.

Calendar Day - Every day shown on the calendar, beginning and ending at midnight.

Change Order - A written order by the DEPARTMENT directing changes to the Contract Documents, within their
general scope,

Consultant - The person, firm, or corporation retaned directly by the DEPARTMENT to prepare Contract Documents,
perform conslruction administration services, or other Project related services.

Contingent Sum Work ltem - When the bid schedule contains a Contingent Sum Work ftem, the Work covered shall be
performed onlty upon the written Directive of the Project Manager. Paymient shall be made as provided in the Directive.

Contract - The written agreement between the DEPARTMENT and the CONTRACTOR setting forth the obligations of
the parties and covering the Work to be performed, all as required by the Conlract Docunients.
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Contract Documents - The Contract form, Addenda, the bidding requirements and CONTRACTORs bid (including all
appropriate bid tender forms), the bonds, the Conditions of the Contract and all other Contract requirements, the
Specifications, and the Drawings furnished by the DEPARTMENT o the CONTRACTOR, together with all Change
Orders and documents approved by the Contracting Officer, for inclusion, modifications and supplements issued on or
after the Effective Dale of the Contract.

Contracting Officer - The person authorized by the Coimmissioner to enter into and administer the Contract on behalf of
the DEPARTMENT. He has authority to make findings, determinations and decisions with respect to the Contract and,
when necessary, to modify or terminate the Contract. The Contracting Officer is identified on the construction Contract.

CONTRACTOR - The individual, finn, corporation or any acceptable combination thereof, contracting with the
DEPARTMENT for performance of the Work.

Contracet Price - The total moneys payable by the DEPARTMENT to the CONTRACTOR under the terms of the
Contract Documents,

Contract Time - The number of Calendar Days following issuance of Notice-to-Proceed in which the project shall be
rendered Substantially Complete, or if specified as a calendar date, the Substantial Completion date specified in the
Contract Documents

Controlling Item - Any feature of the Work on the critical path of a network schedule.

Defective - Work that is unsatisfactory, faulty or deficient, or does not conform to the Contract Documents.

DEPARTMENT - The Alaska Department of Transportation and Public Facilities. References to "Owner", "State",
"Contracting Agency”, mean the DEPARTMENT.

Directive - A written communication to the CONTRACTOR from the Contracting Officer interpreting or enforcing a
Contract requirement or ordering commencement of an item of Work,

Drawings - The Drawings which show the character and scope of the Work to be performed and which have been
furnished by the DEPARTMENT or the DEPARTMENT's Consultant and are by reference made a part of the Contract
Documents.

ENGINEER - The DEPARTMENT'S authorized representative of the Contracting Officer, as defined in the
DEPARTMENT’S delegation of authority lefter 10 be issued after notice-to-proceed, who is responsible for
administration of the contract.

Equipment - All machinery iogether with the necessary supplies for upkeep and maintenance, and also tools and
apparatus necessary for the proper construction and acceptable completion of the work.

Final Acceptance - The DEPARTMENT's written acceptance of the Work following Final Completion and the
performance of all Contract requirements by the CONTRACTOR.

Final Completion - The Project {or specified part thereof) has progressed to the point that all required Work is complete
as determined by the Contracting Officer.

Furnish - To procure, transport, and deliver to the project site materials, labor, or equipment, for installation or use on
the project.

General Requirements - Sections of Division | of the Specificalions wluch contain administrative and procedural
requirewents as well as requirements for temporary facilities which apply to Specification Divisions 2 through 16.
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Holidays - In the State of Alaska, Legal Holidays occur on;

New Years Day - January |

Martin Luther King's Birthday - Third Monday in. January
President's Day - Third Monday 1o February

Seward's Day - Last Monday in March

Memorial Day - Last Monday in May

Independence Day - July 4

Labor Day - First Monday in September

Alaska Day - October 18

. Veteran's Day - November Il

10. Thanksgiving Day - Fourth Thursday in November

. Christmas Day - December 25

12, Every Sunday

13. Every day designated by public proclamation by the President of the United States or the Governor of the State
as a legal Holiday.

N R

If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal Holidays. if the
Holiday should fall on a Sunday, except (12} above, Sunday and the following Monday are both legal Holidays. See
Title 44, Alaska Stahates.

Inspector - The Engineer's authorized representative assigned to make detailed observations relating to confract
pertormance.

Install - Means to build into the Work, ready to be used in complele and operable condition and in compliance with
Contract Documents.

Interim Work Authorization - A written order by the Engineer initiating changes to the Contract, within its general
scope, until a subsequent Change Order is executed.

Luvitation for Bids - A portion of the bidding documents soliciting bids for the Work to be performed.

Laboratory - The official testing laboratories of the DEPARTMENT or such other laboratories as may be designated by
the Engineer or identified in the contract documents.

Materials - Any substances specified for use in the construction of the project.
Notice of Intent to Award - The written notice by the DEPARTMENT to all Bidders identifying the apparent successful
Bidder and establishing the DEPARTMENT's intent to execute the Contract when all conditions required for execution

of the Contract are net.

Notice to Proceed - A written notice to the CONTRACTOR to begin the Work and establishing the date on which the
Contract Time begins.

Payment Bond - The security furnished by the CONTRACTOR and his Surety to guarantee payment of the debts
covered by the bond.

Performance Bond - The security furnished by the CONTRACTOR and his Surety lo guarantee performance and
completion of the Work in accordance with the Contract.

Preconstruction Conference - A meeting between the CONTRACTOR and the Engineer, and other parties affected by
the construction, to discuss the project before the CONTRACTOR begins work.

Project - The total construction, of which the Work performed under the Contract Documents is the whole or a part,
where such total constructlion may be performed by more than one CONTRACTOR.
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Project Manager - The authorized representative of the Contracting Officer who is responsible for administration of the
Contract.

Proposal - The offer of a Bidder, on the prescribed forms, to perform (e Work at the prices quoted,

Proposal Guaranty - The security fumished with a Proposal to guarantee that the bidder will enter inlo a Contract if his
Proposal is accepted by the DEPARTMENT.

Quality Assurance (QA) - Where referred to in the technical specifications {Divisions 2 through 16), Quality Assurance
refers to measures to be provided by the CONTRACTOR as specified.

Quality Coutrol (QC) - Tests and inspections by the CONTRACTOR to insure the acceptability of materials
incorporated into the work. QC test reports are used as a basis upon which to determine whether the Work conforms to
the requirements of the Contract Documents and to determine its acceptability for paymient.

Regulatory Requiremeuts - Laws, rules, regulations, ordinances, codes and/or orders.

Schedule of Values - The DEPARTMENT's document, submitted by the CONTRACTOR and reviewed by the
Contracting Officer, which shall serve as the basis for computing payment and for establishing the value of separate
items of Work which comprise the Contract Price.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by or
for the CONTRACTOR to illustrate some portion of the Worl and all illustrations, brochures, standard schedules,
performance charts, instructions, diagrams and other information prepared by a Supplier and submitted by the
CONTRACTOR to illustratc material, equipment, fabrication, or erection for some portion of the Work. Where used in
the Contract Documents, “Shop Drawings” shall also mean “Submittals”,

Specifications - Those portions of the Contract Documents consisting of written technical descriptions of materials,
equipment, construction systems, standards and workunanship as applied to the Work and certain administrative and
procedural details applicable thereto.

Subcontractor - An individual, firm, or corporation to whom the CONTRACTOR or any other Subcontractor sublets
part of the Contract,

Substantial Completion - Although not fully completed, the Work (or a specified part thereof) has progressed to the
point where, in the opinion of the Contracting Officer, as evidence by the DEPARTMENT's written notice, it is
sufficiently complete, in accordance with the Contract Documents, so that the Work (or specified part) can be utilized for
the purposes for which it 1s intended. The terms"Substantially Complete" and "Substantially Completed” as applied to
any Work refer to Substantial Completion thereof.

Supplemental Agreement - A written agreeinent between the CONTRACTOR and the DEPARTMENT covering work
that is not within the general scope of the Contract.

Supplementary Conditions - The part of the Contract Documents which amnends or supplements these (General
Conditions.

Suppiier - A manufacturer, fabricator, distributor, materialman or vendor of materials or equipment.

Surety - The corporation, partnership, or individual, other than the CONTRACTOR, executing a bond furnished by the
CONTRACTOR,

Traffic Control Plan (TCP) - A drawing of cne or more specific plans that detail the routing of pedestriau, and/or
vehicular traffic through or around a construction area.
Unit Price Work - Work to be paid for on the basis of unit prices.
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Using Agency - The entitiy who will occupy or usc the cempleted Project.

Utility - The privately, publicly or cooperatively owned lines, facilities and systems for producing, transmitting or
distnibuting communications, power, electricity, light, heat, gas, oil, crude products, water, sleam, waste, stonu water not
connected with highway or street drainage, and other similar commodities, including publicly owned fre and police
signal systems, street lighting systewms, and railroads which directly or indirectly serve the public or any part thereof. The
term "utility” shall also mean the utility company, inclusive of any wholly owned or controlled subsidiary.”

Work - Work is the act of, and the result of, perforiming services, furnishing labor, fumishing and mcorporating materials
and equipment into the Project and performing other duties and obligations, all as required by the Contract Documents,
Such Work, however incremental, will culmioate in the entire completed Project, or the various separately identifiable
parts thereof.
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ARTICLE 2 - AUTHORIZATION AND LIMITATIONS

2.1 Authorities and Limitations

2.1.1

The Contracting Officer alone, shall have the power (o bind the DEPARTMENT and to exercise the rights,
responsibilities, authorities and functions vested in the Contracting Officer by the Contract Documents. The
Contracting Ofticer shall have the right to designate in wriling authorized representatives to act for him,
Wherever any provision of the Confract Documents specifies an individual or organization, whether
governiuental or private, to perform any act on bebalf of or in the interest of the DEPARTMENT that individual
or organization shall be deemed to be the Contracting Officer’s authorized representative under this Contract
but only to the extent so specified.

The CONTRACTOR shall perform the Work in accordance with any written order {including but not limited to
nstriiction, direction, interpretation or determination) issued by an authorized representative in accordance with
the authorized representative’s authority to act for the Contracting Officer. The CONTRACTOR assumes all the
risk and consequences of performing the Work in accordance with any order (including but not limited to
instruction, direction, interpretation or determination) of anyone not authorized to issue such order, and of any
order not in writing.

Should the Contracting Officer or his authorized representative designate Consultant(s} to act for the
DEPARTMENT as provided for in Paragraph 2.1.1, the perforninance or nonperformance of the Consuitant
under such authority to act, shall not give rise lo any contractual obligation or duty of the Consultant to the
CONTRACTOR, any Subcontractor, any Supplier, or any other organization performing any of the Work or
any Surety representing them.

2.2 Evaluations by Contracting Officer:

2.2.1

2
e

The Conlracting Officer will decide ail questions which may arise as to:

a. Quality and acceptability of materials furnished;

h. Quality and aceeptability of Work performed;

c. Compliance with the schedule of progress;

d. Interpretation of Contract Docuinents;

e. Acceptable fulfillment of the Contract on the part of the CONTRACTOR.

In order to avoid cumbersome tenms and confusing repetition of expressions in the Coniract Documents the
terms "as ordered", "as directed"”, "as required"”, "as approved” or terns of like effect or import are used, or the
"non

adjectives "reasonable”, "suitable", "acceptable", "proper" or "satisfactory” or adjectives of like effect or import
are used it shall be understood as if the expression were followed by the words "the Contracting Officer".

‘When such terms are used to describe a requirement, direclion, review or judgment of the Contracling Officer as
to the Work, it is intended that such requirement, direction, review or judgment will be solely to evaluate the
Work for compliance with the Contract Documents (unless there is a specific stateinent indicating otherwise).

The use of any such term or adjective shall not be effective to assign to the DEPARTMENT any duty of

authority to supervise or divect the furnishing or performance of the Work ot any duty or authority o undertake
responsibility contrary to the provisions of paragraphs 2.3 or 2.4,
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23

24

Means & Methods:

The means, methods, techniques, sequences or procedures of construction, or safety precautions and the program
incident thereto, and the failure to perform or furnish the Work in accordance with the Contract Docurments are the
sole responsibifity of the CONTRACTOR.

Visits to Site/Place of Business:

The Contracting Officer will make visits to the site and approved remote sterage sites at intervals appropriate to the
various stages of construction to observe the progress and quality of the executed Work and to determine, in general,
if the Work is proceeding in accordance with the Contract Documents. The Contracting Officer may, at reasonable
tumes, inspect that part of the plant or place of business of the CONTRACTOR or Subcontractor that is related to the
performance of the Contract. Such observations or the lack of such observations shall in no way relieve the
CONTRACTOR from his duty to perform the Work in accordance with the Contract Documents.
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ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

31

3.2

3.3

34

Incomplete Contract Documents:

The submission of a bid by the Bidder is considered a representation that the Bidder examined the Contract
Documents to make certain that all sheets and pages were provided and that the Bidder is satisfied as to the
conditions to be encountered in performing the Work. The DEPARTMENT expressly denies any responsibility or
liability for a bid submitted on the basis of an incomplete set of Contract Documents.

Copies of Contract Documents:

The DEPARTMENT shall furnish to the CONTRACTOR up to ten copies of the Contract Documents. Additional
copies will be furnished, upon request, at the cost of reproduction,

Scope of Worlk:

The Contract Documents comprise the entire Contract between the DEPARTMENT and the CONTRACTOR
concerning the Work. The Conlract Documents are complementary; what is called for by one is as binding as if
called for by all. The Contract Documents will be construed in accordance with the Regulatory Requirements of the
place of the Project.

[t is specifically agreed between the paries executing this Contract that it is not intended by any of the provisions of
the Contract to create in the public or any member thereof a third party benefit, or to authorize anyone not a party to

this Contract to aintain a suit pursuant to the terms or provisions of the Contract,

Intent of Contract Documents:

34.1 It is the intent of the Contract Documents to describe a functionally complete Project to be constructed in

accordance with the Contract Documents. Any Work, materials or equipment that may reasonably be inferred
from the Contract Documents as being required o produce the intended result will be supplied, without any
adjustment in Contract Price or Contracl Time, whether or not specifically catled for.

34.2  Reference to standard specifications, manuals or codes of any technical society, organization or association, or

35

o the Regulatory Requiremenis of any governmental autherity, whether such reference be specific or by
implication, shall mean the edition stated in the Centract Documents or if not stated the latest standard
specification, manual, code or Regulatory Requirements in effect at the time of Advertisement for the Project
{or, on the Effective Date of the Contract if there was no Advertisement). However, no provision of any
referenced standard specification, manual or code (whether or not specifically incorporated by reference in the
Contract Documents) shall be effective to change the duties and responsibilities of the DEPARTMENT and the
CONTRACTOR, or any of their consullants, agents or employees from those set forth in the Contract
Documents, nor shall it be effective (o assign to the DEPARTMENT or any of the DEPARTMENT's
Consultants, agents or employees, any duty or authority to supervise or direct the fumishing or performance of
the Work or any duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4.

Discrepancy in Contract Documents:

351  Before undertaking the Work. the CONTRACTOR shall carefully study and compare the Contract Documents

and check and verify pertinent figures, and dimensions shown thereon and all applicable field measurements.
Work in the area by the CONTRACTOR shall imply verification of figures, dimensions and field
measurements, If, during the above study or during the performance of the Work, the CONTRACTOR finds a
conflict, error, discrepancy or ormussion in the Contract Documents, or a discrepancy between the Contract
Documents and any standard specification, manual, code, or Regulatory Requireinent which atfects the Work,
the CONTRACTOR shall promptly report such discrepancy in writing lo the Contracting Officer. The
CONTRACTOR shall obtain a written interpretation or clarification from the Contraciing Officer before
proceeding wilh any Work affected thereby. Any adjustinent made by the CONTRACTOR without this
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determination shall be at his own risk and expense. However, the CONTRACTOR shall not be liable to the
DEPARTMENT for failure to report any conflict, error or discrepancy in the Contract Documents unless the
CONTRACTOR had actual knowledge thereof or should reasonably have known thereof.

3.5.2  Discrepancy - Order of Precedence:

When conflicts errors, or discrepancies within the Contract Documents exist, the order of precedence trom most
governing to least governing will be as follows:

Contents of Addenda

Supplementary Conditions

General Conditions

General Requirements

Technical Specifications

Drawings

Recorded dimensions will govern over scaled dimensions
Large scale details over small scale details

Schedules over plans

Architectural drawings over structural drawings Structural drawings over mechanical and electrical
drawings

3.6 Clarifications and Interpretations:

The Contracting Officer will issue with reasonable promptoess such written clarifications or interpretations of the
requircments of the Contract Documents as the Contracting Officer may determine necessary, which shall be
consistent with or rcasonably inferable fromn the overall intent of the Contract Documents.

3.7 Reuse of Documents:

Neither the CONTRACTOR nor any Subcontractor, or Supplier or other person or organization performing or
furnishing any of the Work under a direct or indirect contract with the DEPARTMENT shall have or acquire any
title to or ownership rights in any of the Contract Doeuments {(or copies thereof) prepared by or for the
DEPARTMENT and they shall not reuse any of the Coutract Documents on extensions of the Project or any other
project without written consent of the Contracting Officer.

Contract Documents prepared by the CONTRACTOR in connection with the Work shall become the property of the
DEPARTMENT.
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ARTICLE 4 - LANDS AND PHYSICAL CONDITIONS

4.

4.2

4.3

4.4

Availability of Lands:

The DEPARTMENT shall furnish as indicated in the Contract Docutnents, the lands upon which the Work is to be
performed, nghts-of-way and easements for access thereto, and such other lands which are designated for use of the
CONTRACTOR 1in connection with the Work. Easements for permanent structures or permanent changes in
existing facilities will be obtained and paid for by the DEPARTMENT, unless otherwise provided in the Contract
Documents. The CONTRACTOR shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment. The CONTRACTOR shali provide all

waste and disposal areas, including disposal areas for hazardous or contaminated malerials, at no additional cost to
the DEPARTMENT.

Visit to Site:

The submission of a bid by the CONTRACTOR 1s considered a representation that the CONTRACTOR has visited
and carefully exanuned the site and is satisfied as to the conditions to be encountered in performing the Work and as
1o the requirements of the Contract Documents.

Explorations and Reports:

Reference is made to the Supplementary Conditions for identification of those reports of explorations and tests of
subsurface conditions at the site that have been utilized by the DEPARTMENT in preparation of the Contract
Documents. The CONTRACTOR may for his purposes rely upon the accuracy of the factual data contained i such
reports, but not upon interpretations or opinions drawn from such factual data contained therein or for the
completeness or sufficiency thereof, Except as indicated in the immediately preceding sentence and in paragraphs
4.4 and 9.9, CONTRACTOCR shall have full responsibility with respect to surface and subsurface conditions at the
slte.

Utilities:
The honzontal and vertical tocations of known underground utilities as shown or indicated by the Contract

Docurnents are approximate and are based on information and data furnished to the DEPARTMENT by the owners
of such underground utilities.

4472  The CONTRACTOR shall have full responsibihity for:

a. Reviewing and checking all information and data concerning utilities.

b. Locating all underground utilities shown or indicated in the Contract Documents which are affected by the
Work.

c. Coordination of the Work with the owners of all utilities during construction.
d. Safety and protection of all utilities as provided in paragraph 6.17.

€. Repair of any damage to utilities resulting from the Work in accordance with 4.4.4 and 4.5,

443  If Work is to be performed by any utility owner, the CONTRACTOR shall cooperate with such owners to

facilitate the Work.

444  Intheeventofinterruption to any utility service as a result of accidental breakage or as result of being exposed

or unsupported, the CONTRACTOR shall promptly notify the utility owner and the Contracting Officer. If
service is interrupted, repair work shall be continuous until the service is restored. No Work shall be
undertaken around fire hydrants until provisions for continued service has been approved by the local fire
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4.5

4.6

4.7

authority.
Damaged Utilities:

When utilities are damaged by the CONTRACTOR, the utility owner shall have the choice of repairing the utility or
having the CONTRACTOR repair the utility. [n the following circumstances, the CONTRACTOR shall reimburse
the utility owner for repair costs or provide at no cost to the utility owner or the DEPARTMENT, all materials,
equipment and labor necessary to complele repair of the damage:

a. When the utility is shown or indicated in the Coniract Documents.
b. When the utility has been located by the utility owner.

¢.  When no locate was requested by the CONTRACTOR for ntilities shown or indicated in the Contract
Documents.

d.  All visible utilities.
e.  When the CONTRACTOR could have, otherwise, reasonably been expected. to be aware of such utility.
Utilities Not Shown or Indicated:

If, while directly perfonming the Work, an underground utility 1s uncovered or revealed at the site which was not
shown or indicated in the Contract Documents and which the CONTRACTOR could not reasonably have been
expected to be aware of, the CONTRACTOR shall, promptly after becoming aware thereof and before perforning
any Work affected thereby (except in an emergency as permitted by paragraph 6.19) identify the owner of such
underground utility and give written notice thereof to that owner and to the Contracting Officer. The Contracting
Officer will prompily review the underground utility to determine the extent to which the Contract Docwmnents and
the Work should be wodified to reflect the impacts of the discovered utility. The Contract Documents will be
amended or supplemeuted in accordance with paragraph 9.2 and to the extent necessary through the issuance of a
change document by the Contracting Qfficer. During such time, the CONTRACTOR shall be responsible for the
safety and protection of such underground utility as provided in paragraph 6.17. The CONTRACTOR may be
allowed an increase in the Contract Price or an extension of the Contract Time, or both, to the extent that they are
directly atiributable to the existence of any underground utility that was not shown or indicated in the Contract
Documents and which the CONTRACTOR could not reasonably have been expected to be aware of.

Survey Control:

The DEPARTMENT will identify sufficient horizontal and vertical control data to enable the CONTRACTOR to
survey and layout the Work. All survey work shall be perfonined under the direct supervision of a registered land
surveyor when required by paragraph 7.8. Copies of all survey notes shall be provided to the DEPARTMENT at an
interval determined by the Project Manager. The Project Manager may request submission on a weekly or longer
period at his discretion. Auny variations between the Contract Documenls and actual field conditions shall be
identified n the survey notes.
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ARTICLE 5 - BONDS, INSURANCE, AND INDEMNIFICATION

5.1

5.2

5.4

Delivery of Bonds:

When the CONTRACTOR delivers the executed Contract to the Contracting Officer, the CONTRACTOR shall also
deliver to the Contracting Officer such bonds as the CONTRACTOR may be required to furnish in accordance with
paragraph 5.2,

Bonds:

The CONTRACTOR shall furnish Performance and Payment Bonds, each in an amount as shown on the Contract as
security for the faithful performance and payment of all CONTRACTOR's obligations under the Contract
Documents. These bonds shall remain in effect for one year after the date of Final Acceptance and until all
obligations under this Contract, except special guarantees as per 12.7, have been met. All bonds shall be furnished
on forms provided by the DEPARTMENT (or copies thereof) and shall be executed by such Sureties as are
authornized to do business in the State of Alaska. The Contracting Officer may at his option copy the Surety with
notice of any potential default or liability.

Replacement of Bond and Surety:

If the Surety on any bond furnished in connection with this Contract is declared bankrpt or becomes insolvent or its
right to do business is terminated in any state where any part of the Project is located or it ceases to meet the
requiretnents of paragraph 5.2, or otherwise becomes unacceptable to the DEPARTMENT, or if any such Surety
fails to fummish reports as to his financial condition as requested by the DEPARTMENT, the CONTRACTOR shall
within five days thereafter substitute another bond and Surety, both of which must be acceptable to DEPARTMENT,

An individual Surety may be replaced by a corporate Surety during the course of the Contract period. If the Surety
desires to dispose of the collateral posted, the DEPARTMENT may, at its option, accept substitute collateral.

Insurance Requirements:

54.1  The CONTRACTOR shall provide evidence of insurance with a carrier or carriers satisfactory to the

DEPARTMENT covering injury to persons and/or property suffered by the State of Alaska or a third party, asa
result of operations which arise both out of and during the course of this Contract by the CONTRACTOR or by
any Subcontractor. This coverage will also provide protection against injuries lo all employees of the
CONTRACTOR and the employees of any Subcontractor engaged in Work under this Contract. The delivery to
the DEPARTMENT of a written 30 day notice is required before cancellation of any coverage or reduction in
any limits of liability. Insurance carriers shall have an acceptable financial rating,

542  The CONTRACTOR shall maintain in force at all times during the performance of the work under this

agreementt the following policies and minimum limits of liability. Failure to maintain insurance may, at the
option of the Contracting Officer, he deemed Defective Work and remedied in accordance with the Contract.
Where specific limits and coverages are shown, it is understood that they shall be the minimum acceptable. The
requirements of this paragraph shall not limit the CONTRACTOR's responsibility to indemnify under paragraph
5.5. Additional insurance requirements specific to this Contract are contained in the Supplementary Conditions,
when applicable.

a. Workers' Compensation Insurance: The Contractor shall provide and maintain, for all employees of the
Contractor engaged in work under this contract, Workers' Compensation Insurance as required by AS
23.30.045, The Contractor shall be responsible for Workers' Compensation Insurance for any
subcontractor who provides services under this contract, to include:

1. Waiver of subrogation against the State and Employer's Liability Protection in the amount of
£500,00G each accident/$500,000 each disease.
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2. If the Contractor directly utilizes labor outside of the Slate of Alaska in the prosecution of the
work, “Other States” endorsement shall be required as a condition of the contract.

3. Whenever the work involves activily on or about navigable waters, the Workers' Compensation
policy shall contain a United States Longshoreman’s and Harbor Worker’s Act endorsement, and

when appropriate, a Maritine Employer’s Liability (Jones Act) endorsement with a minimum
timit of $1,000,000.

b. Comprehensive or Commercial General Liability Insurance: Such insurance shall cover all operations by or on
behalf of the CONTRACTOR and provide insurance for bodily injury and property damage liability including
eoverage for:

premises and operations; products and completed operations; contractual liability insuring obligations assurmed
under paragraph 5.5, Indemnification; broad form property damage; and personal injury liability.

The minimum limits of liability shall be:

1. Ifthe CONTRACTOR carries a Comprehensive General Liability policy, the limits of liability shall not be
less than a Cownbined Single Limit for bodily njury, property damage and Personal Injury Liability of:

$1,000,000 each occurreuce
$2,000,00 aggregate

2. [fthe CONTRATOR carries a Commercial General Liability policy, the limits of iiability shall not be less
than:

$1,000,000 each occurrence (Combined Single Limit for bodily injury and property damage)
$1,000,000 for Personal Injury Liability

$2,000,000 aggregate for Products-Completed Operations
$2,000,000 general aggrepate

The State of Alaska, DEPARTMENT of Transportation and Public Facilities shall be named as an
“Additional Insured” under all liability coverages listed above.

c. Automobile Liability Insurance:

Such insurance shall cover all owned, hired and non-owned vehicles and provide coverage not less than that of
the Business Automobile Policy in lunits not less than the following:

$1,000,000 each cccurrence
(Combined Single Limit for bodily injury and property damage.)

d. Builder's Risk Insurance:
Coverage shall be on an "All Risk" completed value basis including "quake and flood" and protect the interests
of the DEPARTMENT, the CONTRACTOR and his Subcontractors. Coverage shall include all materials,
supplies and equiprnent that are intended for specific installation in the Project while such materials, supplies

and equipment are located at the Project site, in transit from port of arrival to job site and while temporarily
located away from the Project sitc.

Inn addition to providing the above coverages the CONTRACTOR shall ensure that Subcontractors provide
insurance coverages as noted in clauses a., b., and ¢. of this subparagraph. Builders Risk Insurance will only be
required of subcontractors if so stated in the Supplenieutary Conditions.

e. Other Coverages:
As specified in the Supplementary Conditions.
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In addition to providing the above coverages the Conlractor shall, in any contract or agreement with
subcontraclors pecforming work, require that all indemnities and waivers of subrogation it obtains, and that any
stipuiation to be named as an additional insured it obtains, also be extended to waive rights of subrogaiion
against the State of Alaska and to add the State of Alaska as additional named indemnunitee and as additional
insured.

Evidence of imsurance shall be furnished to the Department prior to the award of the contract. Such evidence,
executed by the carrier's representative and issued to the Department, shall consist of a certificate of insurance
or the policy declaration page with required endorsements attached thereto which denote the type, amount, class
of operations covered, effective (and retroactive) dates, and dates of expiration. Acceptance by the Department
ol deficient evidence does not constitute a waiver of contract requirements.

When a certificate of insurance is furnished, it shall contain the following statement:

"This is to certify that the policies described herein comply with all aspects of the insurance requirements of
(Project Name and Number)”

5.5 Indemnification:

The CONTRACTOR shatl indemuify, save harmless, and defend the DEPARTMENT, its agents and its employees

from auy and all claims, actions, or liabilities for injuries or damages sustained by any person or property arising

directly or indirectly from the construction or the CONTRACTOR's performance of this Contract; however, this
provision has no effect if, but only if, the sole proximate cause of the injury or damage is the DEPARTMENT"s
negligence.
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

6.1

6.2

6.3

6.4

6.5

6.6

Supervision of Worl:

The CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the
Contract Documents. All Work under this Contract shall be performed in a skillful and workmanlike manner. The
CONTRACTOR shall be solely responsible for the means, methods, tecliniques, sequences and procedures of
construction,

Superintendence by CONTRACTOR:

The CONTRACTOR shall keep on the Waork at all times duning its progress a competent resident superintendent.
The Contracting Officer shall be advised in writing of the superintendent's name, local address, and telephone
number. This written advice is Lo be kept current until Final Acceptance by the DEPARTMENT. The superintendent
will be the CONTRACTOR's representative at the site and shall have full authority to act and sign documents on
behalf of the CONTRACTOR.

All communications given to the superintendent shall be as binding as if given to the CONTRACTOR. The
CONTRACTOR shall cooperate with the Contracting Officer in every way possible.

Character of Workers:

The CONTRACTOR shall provide a sufficient number of competent, suitably qualified personnel to survey aud lay
out the Work and perfonn construction as required by the Contract Documents. The CONTRACTOR shall at all
times maintain good discipline and order at the site. The Contracting Officer may, in writing, require the
CONTRACTOR to reinove from the Work any employee the Contracting Officer deems incompetent, careless, or
otherwise detrimental to the progress of the Work, but the Contracting Officer shall have no duty to exercise this
right,

CONTRACTOR to Furnish:

Unless otherwise specified in the General Requiurements, the CONTRACTOR shall furnish and assume full
responsibility for all materials, equipiment and machinery, tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities and al! other facilities and incidentals necessary for the furnishing,
performance testing, start-up and completion of the Work.

Maferials and Equipment:

All materials and equipment shall be of specified quality and new, except as otherwise provided in the Contract
Documents. If required by the Contracting Officer, the CONTRACTOR shall furnish satisfactory evidence
(including reporls of required tests) as to the kind and quality of materials and equipment. All materials and
equipment shall be applied, installed, connected, erected, used, ¢cleaned, and conditioned in accordance with the
instrictions of the applicable Supplier except as otherwise provided in the Contract Diocuments; but no provision of
any such instructions will be effective to assign lo the DEPARTMENT or any of the DEPARTMENT's Consultants,
agents or employees, any duty or authority to supervise or direct the fumishing or performance of the Work or any
duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4.

Anticipated Schedules:

6.6.] Within fourteen (14) calendar days after the date of the Notice to Proceed, the CONTRACTOR shall submit to

the Contracting Officer for review an anticipated progress schedule indicating the starting and compietion dates
of the various stages of the Work. No individual stage of work shall exceed fourteen (14) calendar days.
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6.6.2  Within twenty one (21) days after the date of the Notice to Proceed, the CONTRACTOR shall submit to the

Contracling Officer for review an anticipated schedule of Shop Drawing submissions

6.6.3  Priorto submitting the CONTRACTOR s first Application for Payment, the CONTRACTOR shall submit for

6.7

6.8

6.9

review and approval:

Aagticipated Schedule of Values for all of the Work which will include quantities and prices of items
aggregating the Contract Price and will subdivide the Work into component parts in sutficienl detail to serve as
the basis for progress payments during construction. Such prices will include an appropriate amount of
overhead and profit applicable to each item of Work which will be confirmed in writing by the CONTRACTOR
at the time of submission.

Finalizing Schedules:

Prior to processing the first Application for Payment the Contracting Officer and the CONTRACTOR will finalize
schedules required by paragraph 6.6. The finalized progress schedule will be acceptable to the DEPARTMENT as
providing information related to the orderly progressicn of the Work to completion within the Centract Time; but
such acceptance will neither impose on the DEPARTMENT nor relieve the CONTRACTOR from full responsibility
for the progress or scheduling of the Work. If accepted, the finalized schedule of Shop Drawing and other required
submissions will be acknowledgment by the DEPARTMENT as providing a workable arrangement for processing
the submissions. If accepted, the finalized Schedule of Values will be acknowledgment by the DEPARTMENT as an
approximation of anticipated value of Work accomplished over the anticipated Contract Time. Receipt and
acceptance of a schedule submilted by the CONTRACTOR shall not be construed to assign responsibility for
performance or contingencies to the DEPARTMENT or relieve the CONTRACTOR of his responsibility {o adjust
his forces, equipment, and work schedules as may be necessary to insure completion of the Work within prescribed
Contract Time. Should the prosecution of the Work be discontinued for any reasen, the CONTRACTOR shall notify
the Contracting Officer at least 24 hours in advance of resuming operations.

Adjusting Schedules:
Upcn substantial changes to the schedule or upon request the CONTRACTOR shall subnut to the Contracting
Officer for acceptance (to the extent indicated in paragraph 6.7 and the General Requirements) adjustments in the

schedules to reflect the actual present and anticipated progress of the Work.

Substitutes or "Or-Equal" Items:

6.9.1 Whenever materials or equipment are specified or described in the Contract Documents by using the name of a

proprietary item or the name of a particular Supplier the naming of the itein is intended to establish the type,
funciion and qualily required. Unless the name is followed by words indicating that substitution is limited or
not pernutied, materials or equipment of other Suppliers inay be accepted by the Contracting Officer only if
sufficient information is submitied by the CONTRACTOR which clearly demonstrates to the Contracting
Officer that the malerial or equipment proposed is equivalent or equal in all aspects to that named. The
procedure for review by the Contracting Officer will include the following as supplemented in the General
Requirements.

692  Requests for review of subslitute iteins of material and equipment will not be accepted by the Contracting

Officer from anyone other than the CONTRACTOR.
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693  Ifthe CONTRACTOR wishes to furnish or use a substitute item of material or equipment, the CONTRACTOR
shall make written application to the Contracting Olfficer for Approval thereol, certifying that the proposed
substitute will perform adequately the functions and achieve the resulls called for by the general design, be
similar and of equal substance 1o that specified and be suited to the same use as the specified. The application
will state that the evaluation and Approval of the proposed substitute will not delay the CONTRACTOR s
timely achievement of Substantial or Final Completion, whether or not acceptance of the substitute for use in
the Work will require a change in any of the Contract Documents (or in the provisions of any other direct
contract with the DEPARTMENT for Work on the Project) to adapt the design to the proposed substitute and
whether or not incorporation or use of the substitute in connection with the Work is subject to payment of any
license fee or royally.

6.9.4  All variations of the proposed subsltitute from that specified will be identified in the application and available
maintenance, repair and replacement service will be indicated. The application will also contain an itemized
estimate of all costs that will result directly or indirectly from acceptance of such substitute, including costs of
redesign and claims of other contraciors affected by the resulting change, all of which shall be considered by the
DEPARTMENT in evaluating the proposed substitute. The DEPARTMENT may require the CONTRACTOR
to furnish at the CONTRACTOR's expense additional data about the proposed substitute. The Contracting
Officer may reject any substitution request which the Contracting Officer determines is not in the best interest
of the DEPARTMENT.

6.9.5  Suhstitutions shall be permitted during or after the bid period as allowed and in accordance with Document
00020 - Invitation for Bids, Document 00700 — General Conditions, and Document 01630 - Product Options
and Substitutions.

¢.10 Substitute Means and Methods:

[f a specific means, method, technique, sequence or procedure of construction is indicated in or required by the
Contract Documents, the CONTRACTOR may fumish or utilize a substitute means, method, sequence, technique or
pracedure of construction acceptable to the Contracting Officer, if the CONTRACTOR submits sufficient
information to allow the Contracting Officer to delenmine that the substitute proposed is equivalent to that indicated
or required by the Contract Documents. The procedure for review by the Contracting Officer will be similar to that
provided in paragraph 6.9 as applied by the Contracting Officer and as may be supplemented in the General
Requirementls.

6.11 Ewvaluation of Snbstitution:

The Contracting Officer will be allowed a reasonable time within which to evaluate each proposed substitute. The
Contracting Officer will be the sole judge of acceptability, and no substitute will be ordered, installed or utilized
without the Contracting Officer's prior written Approval which wil] be evidenced by either a Change Order or a
Shop Drawing Approved in accordance with Sections 6.20 and 6.21. The Contracting Officer may require the
CONTRACTOR to furnish at the CONTRACTOR's expense a special performance guarantee or other Surety with
respect to any substitute.

6.12 Dividing the Work:
The divisions and sections of the Specifications and the identifications of any Drawings shall nol control the
CONTRACTOR 1n dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed
by any specific rade.
6.13 Subcontractors:
The CONTRACTOR may utilize the services of appropriately licensed Subcontractors on those parts of the Work

which, under normal contracting practices, are performed by Subcontraciors, in accordance with the following
conditions:
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6.13.1

6.13.2

6.13.3

6.13.4

6.13.5

6.13.6

The CONTRACTOR shall not award any Work to any Subcontractor without prior written Approval of the
Contracting Officer. This Approval will not be given until the CONTRACTOR submits to the Contracting
Officer a written statement concerning the proposed award to the Subcontractor which shall contain required
Equal Employment Opportunity documents, evidence of insurance whose limils are acceptable to the
CONTRACTOR, and an executed copy of the subcontract.  All subcontracts shall contain provisions for
prompt payment, release of retainage, and interest on late payinent amounts and retainage as specified in A.S.
36.90.210. Contracts between subcontractors, regardless of tier, must also contain these provisions. No
acceptance by the Contracting Officer of any such Subcontractor shall constitute a waiver of any right of the
DEPARTMENT to reject Defective Work.,

The CONTRACTOR shall be fully responsible to the DEPARTMENT for all acts and omisions of the
Subcontractors, Suppliers and other persons and organizations perforsaing or furnishing any of the Work under
adirect or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR's
own acts and omissions.

Al Work performed for CONTRACTOR by a Subcontractor will be pursuant to an appropriate wrillen
agreement between CONTRACTOR and the Subcontractor which specifically binds the Subcontractor to the
applicatle terms and conditions of the Contract Documents for the benefit of the DEPARTMENT and contains
waiver provisions as required by paragrapb 13.17 and termination provisions as required by Article 14.

Nothing in the Contract Documents shall create any contractual relationship between the DEPARTMENT and
any such Subcontractor, Supplier or other person or organization, nor shall it create any obligatiou on the part of
the DEPARTMENT to pay or to see to the payment of any moneys due any such Subcentracter, Supplier or
other person or organization except as may otherwise be required by Regulatory Requirements. The
DEPARTMENT will not undertake to settle any differences between or among the CONTRACTOR,
Subcontractors, or Suppliers.

The CONTRACTOR and Subcontractors shall coordinate their work and cooperate with other trades so to
facilitate general progress of Work. Each trade shall afford other trades every reasonable opportunity for
wnstallation of their work and storage of materials. If cooperative work of one trade must be altered due to lack
of proper supervision, or failure to make proper provisions in time by another trade, such conditions shall be
remedied by the CONTRACTOR with no change in Contract Price or Contract Timne.

The CONTRACTOR shall include on his own payrolls any person or persons working on this Contract who are
not covered by written subcontract, and shalf ensure that all Subcontractors include on their payrolls all persons
performing Work under the direction of the Subcontractor,

6.14  Use of Premises:

The CONTRACTOR shall confire construction equipment, the storage of materials and equipment and the
operations of workers to the Project limits and approved remote storage sites and lands and areas identified in and
permitted by Regulatory Requirements, rights-of-way, permits and casements, and shall not unreasonably encumber
the premises with construction eqnipment or other materials or equipment. The CONTRACTOR shall assume full
responsibility for any damage to any such land or area, or to the owner or occupant thereof or of any land or areas
coutiguous thereto, resulting from the performance of the Work, Should any claim be made against the
DEPARTMENT by any such owner or occupant because of the performance of the Work, the CONTRACTOR shall
hold the DEPARTMENT harmless.

6.15 Structural Loading:

The CONTRACTOR shall not load nor permit any part of any structure to be loaded in any manner that will
endanger the structure, nor shall the CONTRACTOR subject any part of the Work or adjacent property to stresses or
pressures that will endanger it.
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6.16

6.17

6.17

6.17

6.17

Record Documents:

The CONTRACTOR shall maintain in a safe place at the site cne record copy of all Drawings, Specifications,
Addenda, Directives, Change Orders, Supplemental Agreements, and written interpretations and clarifications
(issued pursuant to paragraph 3.6) in good order and annotated to show all changes made during construction. These
record documents together with all Approved samples and a counterpart of all Approved Shop Drawings will be
available to the Contracting Officer for reference and copying. Upon completion of the Work, the annotated record
documents, samples and Shop Drawings will be delivered to the Contracting Officer. Record documents shall
accurately record variations in the Work which vary from requirements shown or indicated in the Contract
Docuwents,

Safety and Protection:
The CONTRACTOR alone shall be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. The CONTRACTOR shall take all necessary precautions for the safety of,
and shall provide the necessary protection to prevenl damage, injury or loss to:
1 All employees on the Work and other persons and organizations who may be affected (hereby;

22 All the Work and materials and equipment to be incorporated therein, whether in storage on or off the site; and

.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation or replacement in the course of construction,

The CONTRACTOR shall comply with all applicable Regulatory Requirements of any public body having

jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and

6.18

6.19

maintain all necessary safeguards for such safety and protection. The CONTRACTOR shall notify owners of
adjacent property and utility owners when prosecution of the Work may affect then, and shall cooperate with them
in the protection, removal, relocation and replacement of their property. All dainage, injury or loss to any property
caused, directly or indirectly, in whole or in part, by the CONTRACTOR, any Subcontractor, Supplier or any other
person or organization directly or indirectly employed by any of them to perform or furnish any of the Worl or
anyone for whose acts any of thein may be liable, shall be remedied by the CONTRACTOR with no change in
Contract Price or Contract Time except as stated in 4.6, except damage or loss attributable to unforeseeable causes
beyond the control of and without the fault or negligence of the CONTRACTOR, including but not restricied to acts
of God, of the public enemy or governmendtal authorities. The CONTRACTOR's duties and responsibilities for the
safety and protection of the Work shall continue until Final Acceptance (except as otherwise expressly provided in
connection with Substantial Completion).

Safety Representative:

The CONTRACTOR shall designate a responsible safety representative at the site, This person shall be the
CONTRACTOR!'s superintendent unless otherwise designated in writing by the CONTRACTOR to the Contracting
Officer.

Emergencies:

In emergencies affecting the safety or protcction of persons or the Work or property at the site or adjacent thereto,
the CONTRACTOR, without special instruction or authorization from the DEPARTMENT, is obligated to act to
prevent threatened damage, injury or loss. The CONTRACTOR shall give the Contracting Officer prompt wrilten
notice if the CONTRACTOR believes that any significant changes in the Work or vanations from the Contract
Documents have been caused thereby. 1f the DEPARTMENT determines that a change in the Contract Documents
is required because of the action taken in response lo an emergency, a change will be authorized by one of the
methods indicated in Paragraph 9.2, as determined appropriate by the Contracting Officer.
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6.20

6.20.1

6.20.2

6.20.3

6.20.4

Shop Drawings and Samples:

After checking and verifying all field measurements and after complying with applicable procedures specified
in the General Requirements, the CONTRACTOR shall submit to the Contracting Officer for review and
Approval in accordance with the accepted schedule of Shop Drawing submissions the required number of all
Shop Drawings, which will bear a stamp or specific written indication that the CONTRACTOR has satisfied
CONTRACTOR's responsibilities under the Contract Docwnents with respect to the review of the submission.
All submissions will be identifted as the Contracting Officer may require. The data shown on the Shop
Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria,
malerials and similar data to enable the Contracting Officer to review the information as required.

The CONTRACTOR shall alse submit to the Contracting Officer for review and Approval with such
prompluess as to cause no delay in Work, all samples required by the Contract Documents. All samples will
have been checked by and accompanied by a specific written indication that the CONTRACTOR has satisfied
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission
and will be identified clearly as to material, Supplier, perfinent data such as catalog numbers and the use for
which itended.

Betore submission of each Shop Drawing or sample the CONTRACTOR shall have determined and verified ail
quantities, dunensions, specified performance criteria, installation requirements, materials, catalog numbers and
similar data with respect thereto and reviewed or coordinated each Shop Drawing or sample with other Shop
Drawings and samples and with the requirements of the Work and the Contract Documents,

At the time of each submission the CONTRACTOR shall give the Contracting Officer specific written notice of
each varjation that the Shop Drawings or samples may have froin the requirements of the Contract Documents,
and, in addition, shall cause a specific notation to be made on each Shop Drawing submitted to the Contracting
Officer forreview and Approval of each such variation. All variations of the proposed Shop Drawing from that
specified will be identified in the submission and available maintenance, repair and replacement service will be
indicated. The submittal will also contain an itemized estimate of all costs that will result directly or indirectly
from acceptanee of such variation, includmg costs of redesign and claims of other Contractors affected by the
resulling change, all of which shall be considered by the DEPARTMENT in evaluating the proposed variation.
1f the variation may result in a change of Contract Time or Price, or Contract responsibility, and is not minor in
nature; the CONTRACTOR must submit a written request for Change Order with the variation to notify the
DEPARTMENT of his intent. The DEPARTMENT may require the CONTRACTOR to furnish at the
CONTRACTOR's expense additional data about the proposed variation. The Contracting Officer may reject any
variation request which the Contracting Officer determines is not in the best interest of the DEPARTMENT.

6.21 Shop Drawing and Sample Review:

6.21.1

6.21.2

The Contracting Officer will review with reascnable promptness Shop Drawings and samples, but the
Contracting Officer's review will be only for conformance with the design concept of the Project and for
compliance with the mformation given in the Contract Documents and shall not extend to means, methods,
techniques, sequences or procedures of construction {except where a specific means, method, technique,
sequence or procedure of construction is indicated in or required by the Centract Documents) or to safety
precautions or prograins incident thereto. The review of a separate item as such will not indicate acceptance of
the assembly in which the item functions. The CONTRACTOR shall make corrections required by the
Contracting Officer and shall return the required number of corrected copies of Shop Drawings and submit as
required new samples for review. The CONTRACTOR shall direct specific attention in writing to revisions
other than the corrections called for by the Contracting Officer on previous submittals.

The Contracting Officer's review of Shop Drawings or samples shall not relieve CONTRACTOR from
responsibility for any variation from the requirements of the Contract Documents unless the CONTRACTOR
has in writing advised the Contracting Officer of each such variation at the time of submission as required by
paragraph 6.20.4. The Contracting Officer if he so determines, may give written Approval of each such
variation by Change Order, except that, if the variation is minor and no Change Order has been requested a
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specific written notation thereof incorporated in or accompanying the Shop Drawing or sainple review
comments shall suffice as a modification. Approval by the Contracting Officer will not relieve the
CONTRACTOR from responsibility for errors or oinissions in the Shop Drawings or from responsibility for
having complied with the provisions of paragraph 6.20.3.

6.21.3 The DEPARTMENT shall he responsible for all DEPARTMENT review cosls resulting from the initial
submission and the fors resubmittal. The CONTRACTOR shall, at the discretion of the Contracting Agency,
pay all review costs incurred by the DEPARTMENT as a result of any additional re-submittals.

6.21.4  Where a Shop Drawing or sample is required by the Specifications, any related Work performed prior to the
Contracting Officer's review and Approval of the pertinent submission will be the sole expense and
responsihility of the CONTRACTOR.

6.22 Maintenance During Construction:

The CONTRACTOR shall maintain the Work during construction and until Substantial Completion, at which tine
the responstbility for maintenance shall be established in accordance with paragraph 13.10.

6.23 Continuing the Work:

The CONTRACTOR shall cary on the Work and adbere to the progress schedule during all disputes or
disagreements with the DEPARTMENT. No Wark shall be delayed or postponed pending resolution of any disputes,
disagreements, or claims except as the CONTRACTOR and the Contracting Officer may otherwise agree in writing,

6.24 Consent to Assignment:

The CONTRACTOR shall obtain the prior written consent of the Contracting Officer to any proposed assignment of
any interest in, or part of this Contract. The consent to any assignment or transfer shall not operate to relieve the
CONTRACTOR or lis Sureties of any of his or its obligations under this Contract or the Performance Bonds.
Nothing herein contained shall be construed to hinder, prevent, or aftect an assignment of monies due, or to become
due hereunder, made for the benefit of the CONTRACTOR's creditors pursuant to law.

6.25 Use of Explosives:

6.25.1 When the use of explosives is necessary for the prosecution of the Work, the CONTRACTOR shall exercise the
utmost care not to endanger life or property, including new Work and shall follow all Regulatory Requirements
applicable to the use of explosives. The CONTRACTOR shali be responsible for all damage resulting from the
use of explosives.

6.25.2  Allexplosives shall be stored 1 a secure manner in compliance with all Repulatory Requirements, and all such
storage places shall be clearly marked. Where no Regulatory Requirements apply, safe storage shall be provided
nol closer than 1,000 feet from any building, camping area, or place of human occupancy.

6.25.3 The CONTRACTOR shall notify each public utility owner having structures in proximity to the site of his
intentiou to use explosives. Such nolice shall be given sufficiently in advance to enable utility owners to take
such steps as they may deem necessary to protect their property from injury. However, the CONTRACTOR
shall be responsible for all damage resulting from the use of the explosives, whether or not, utility owners act to
protect their property.

6.206 CONTRACTOR's Records:
6.26.1 Records of the CONTRACTOR and Subcontractors relating Lo personnel, payrolls, invoices of materials, and
any and all other data relevant to the performance of this Contract, must he kept on a generally recognized

accounting system. Such records must be available during normal work hours to the Contracting Officer for
purposes of investigation to ascertain comphance with Regulatory Requirements and provisions of the Contract
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6.26.2

6.263

627

Dacuments.

Payroll records must contain the name and address of each employee, his correct classification, rate of pay,
daily and weekly number of hours of work, deductions made, and actual wages paid. The CONTRACTOR and
Subcontractors shall make employment records avaitable for inspection by the Contracting Officer and
representatives of the U.S. and/or State Department of Labor and will permit such representatives to interview
employees during working hours on the Project.

Records of all communications between the DEPARTMENT and the CONTRACTOR and other parties, where
such communications affected performance of this Contract, must be kept by the CONTRACTOR and
mainiained for a period of three years from Final Acceptance. The DEPARTMENT or its assigned

representative may perform an audit of these records during normal work hours after written notice to the
CONTRACTOR.

Load Restrictions

The CONTRACTOR shall comply with all load restrictions as set forth in the "Administrative Permit Manual",
and Title 17, Chapter 25, of the Alaska Administrative Code in the-hauling of matenals on public roads, beyond
the limits of the project, and on all public roads within the project limits that are scheduled to remain in use
upon completion of the project.

(Overload permits may, at the discretion of the State, be issued for travel beyond the project linits for purposes
of mobilization and/or demobilization. Tssuance of such a permit will not relieve the CONTRACTOR of
liability for damage which may result from the moving of equipment.

The operation of equipment of such weight or so loaded as to canse damage to any type of construction will not
be penmitted. No overloads will be permitted on the base course or surface course under construction. No loads
will be permitted on a concrete pavement, base or structure before the expiration of the curing period. The
CONTRACTOR shall be responsible for all damage done by his equipment.
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ARTICLE 7- LAWS AND REGULATIONS

7.1

7.2

Laws to be Observed

The CONTRACTOR shall keep fully informed of all federal and state Regulatory Requirements and all orders and
decrees of bodies or tribunals having any jurisdiction or authority, which in any manner affect those engaged or
ernployed on the Work, or which in any way affect the conduct of the Work. The CONTRACTOR shall at all times
observe and comply with all such Regulatory Requirements, orders and decrees; and shall protect and indemnify the
DEPARTMENT and its representatives against claim or liability arising from or based on the violation of any such
Regulatory Requirement, order, or decree whether by the CONTRACTOR, Subcontractor, or any employee of
either. Except where otherwise expressly required by applicable Regulatory Requirements, the DEPARTMENT
shall not be responsible for monitoring CONTRACTOR's compliance with any Regulatory Requirements,

Permits, Licenses, and Taxes

7.2.1  The CONTRACTOR shall pracure all permuits and licenses, pay all charges, fees and taxes, and give all notices

necessary and incidental to the due and lawful prosecution of the Work. As a condition of performance of this
Contract, the CONTRACTOR shall pay all federal, state and local taxes incurred by the CONTRACTOR, tn the

performance of this Contract. Proof of payment of these taxes is a condition precedenl to final payment by the
DEPARTMENT under this Contract.

7.2.2  The CONTRACTOR’s cerlification that taxes have been paid (as contained in the Release of Contract) will be

verified with the Department of Revenue and Department of Labor, prior to final payment.

7.2.3  If any federal, state or local tax is imposed, charged, or repealed after the date of bid opening and is made

7.3

7.4

applicable to and paid by the CONTRACTOR on the articles or supplics herein contracted for, then the
Contract shall be increased or decreased accordingly by a Change Order.

Patented Devices, Materials and Processes

It the CONTRACTOR employs any design, device, material, or process covered by letters of patent, trademark or
copyright, the CONTRACTOR shall provide for such use by suitable legal agreement with the patentee or owner.
The CONTRACTOR and the Surety shall indemnify and save harmless the DEPARTMENT, any affected third
party, or political subdivision from any and all claims for infringement by reason of the usc of any such patenied
design, device, material or process, or any trademark or copyriglt, and shall indemnity the DEPARTMENT for any
costs, expenses, and damages which it may be obliged o pay by reason of any infringement, at any time during the
prosecution or after the completion of the Work.

Compliance of Specifications and Drawings:

[f the CONTRACTOR observes that the Specifications and Drawings supplied by the DEPARTMENT are at
variance with any Regulatory Requirements, CONTRACTOR shall give the Contracting Officer prompt written
notice thereof, and any necessary changes will be authorized by one of the methods indicated in paragraph 9.2, as
determined appropriate by the Contracting Officer. If the CONTRACTOR performs any Work knowing or having
reason to know that it is contrary to such Regulatory Requirements, and without such notice to the Contracting
Officer, the CONTRACTOR shall bear all costs arising therefrom; however, it shall nol be the CONTRACTOR's
primary responsibility to make certain thal the Specifications and Drawmgs snpplicd by the DEPARTMENT are in
accordance with such Regulatory Requirements.

Accident Prevention:

The CONTRACTOR shall comply with AS 18.60.075 and all pertinent provisions of the Construction Code
Occupational Safety and Health Standards issued by the Alaska Department of Labor.
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7.6

7.7

7.8

7.9

Sanitary Provisions:

The CONTRACTOR shall provide and maintain in a neat and sanitary condition such accommodations for the use
of his einployees and DEPARTMENT represeniatives as may be necessary Lo comply with the requirements of the
State and local Boards of Health, or of other hodies or tribunals having jurisdiction.

Business Registiration:
Comply with AS 08.18.011, as follows: "it ts unlawful for a person to submit a bid or work as a contractor until he
has been issued a certificate of registration by the Department of Commerce. A partnership or joint venture shall be

considered registered if one of the general partners or venturers whose naine appears in the name under which the
partnership or venture does business is registered.”

Professional Registration and Certification:

All craft trades, architects, engineers and land surveyors, electrical administrators, and explosive handlers employed
under the Contract shali specifically comply with applicable provisions of AS 08.18, 08.48, 08.40, and 08.52.
Provide copies of individual licenses within seven days following a request from the Contracting Officer.

Local Building Codes:

The CONTRACTOR shall comply with AS 35.10.025 which requires construction in accordance with applicable
local building codes to include the obtaining of required permits.

710 Air Quality Control:

711

The CONTRACTOR shall comply with all applicable provisions of AS 46.03.04 as pertains to Air Pollution
Control.

Archaeological or Paleontological Discoveries:

Wheu the CONTRACTOR's operation encounters prehistoric artifacts, burials, remains of dwelling sites, or
paleontological remains, such as shell heaps, land or sea mammal bones or tusks, the CONTRACTOR shall cease
operations nnmediately and notify the Contracting Officer. No-artifacts or specimens shall be further disturbed or
removed from the ground and no further operaticns shall be performed at the site until so directed. Should the
Contracting Officer order suspension of the CONTRACTQR's operations in order o protect an archaeological or
historical finding, or order the CONTRACTOR to perform extra Work, such shall be covered by an appropriate
Contract change document.

7.12  Applicable Alaska Preferences:

7.12.1 In determining the low bidder for State funded projects, a 5% bid preference has been given to "Alaska

bidders”, as required under AS 36.30.170. "Alaska bidder" means a person whio:

(1) holds a cwrrent Alaska business license;

(2) submits a bid for goods, services, or construction under the name as appearing on the person's current
Alaska business license

(3) has maintained a place of business within the state staffed by the bidder or an employee of the bidder for a
peried of six inonths immediately preceding the date of the bid,

(4) is incorporated or qualified to do business under the laws of the state, is a sole proprietorship, and the
proprietor is a resident of the state or is a partnership, and all partners are residents of the state; and

(5) if a joint venture, 1s composed entirely of ventures that qualify under (1) through (4), above.

7.12.2  In determuuing the low bidder for State funded projects, an "Alaska products” preference has been given as

required under AS 36.30.326 - 36.30.332, when the bidder designales thiec use of Alaska products. The Bidder
shall complete the Alaska Products Preference Worksheet per its instructions and submit it with the Bid
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7.12.3

7.12.4

Proposal. If the successful Bidder/CONTRACTOR proposes to use an Alaska product and does not do 80, a
penalty will be assessed against the successtul Bidder/CONTRACTOR in an amount equal 1o the product
preference percentage granted to the successful Bidde/CONTRACTOR plus one percent multiplied by the total
declared value of the Alaska products proposed but not used.

Pursuantto AS 36.15.050 and AS 36.30.322, "agncultural/wood" products barvested in Alaska shall be used in
State funded projects whenever they are priced no more than seven percent above agricultural/wood products
harvested cutside the state and are of a like quality as compared with agricultural/woed products harvested
outside the state, when such preducts are not utilized, the CONTRACTOR shall document the efforts he made
towards obtaining agricultural/wood products harvested in Alaska and include in this documentation a written
statement that he contacted the manufacturers and suppliers identified on the Department of Commerce and
Economic Development's list of suppliers of Alaska forest products conceming the availability of
agricultural/wood products harvested in Alaska and, if available, the product prices. The CONTRACTOR's use
of agricultural/wood products that fail to meet the requirements of this section shall be subject to the provisions
of paragraphs 12.6 through 12.9 relating to Defective Work.

The CONTRACTOR shall maintain records, in a fonnat acceptable to the Contracting Officer, which establish
the (ype and extent of "agricultural/wood" and "Alaska" products utilized. All record keeping and
documentation associated with the requirements 7.12.2 and 7.12.3 of this paragraph, must be provided to the
DEPARTMENT upen written request or as otherwise provided within the Contract Documents.

7.13 Wages and Hours of Labor;

7.13.1

7.13.2

One certified copy of all payrolls shall be submitted weckly to the State Department of Labor and, upon request,
to the Contreling Officer to assure to assure compliance with AS 36.05.040, Filing Schedule of Employees
Wages Paid and Other Information. The CONTRACTOR shall be responsible for the submission of certified
copies of payrolls of all Subcontractors. The certification shall affirm that the payrolls are current and
complete, that the wage rates contained therein are not less than the applicable rates referenced in these
Contract Documents, and that the classification set forth for each laborer or mechanic conforms with the Work
he performed. The CONTRACTOR and his Subcontractors shall attend all hearings and conferences and
produce such books, papers, and doecuments all as requested by the Departinent of Labor. Should federal funds
be involved, the appropriate federal agency shall also receive z copy of the CONTRACTOR s certified payrolls.
Regardless of project funding source, copies of all certified payrolls supplied to the State Department of Labor
by the CONTRACTOR shall be supplied also to the Project Manager upon request, including submittals made
by, or on behalf of, subcontractors.

The following labor provisions shall also apply to this Contract:

The CONTRACTOR and his Subcontractors shall pay all employees unconditionally and not Jess than once a
week;

wages may not be less thau those stated under AS 36.05.010, regardless of the contractual relationship between
the CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors,

the scale of wages to be paid shall be posted by the CONTRACTOR in a prominent and easily accessible place
at the site of the Work,

the DEPARTMENT sball withheld so much of the accrued payments as is necessary to pay (o labovers,
mechanics, or ficld surveyors employed by the CONTRACTOR or Subcontractors the difference between

[. therates of wages required by the Contract to be paid laborers, mechanics, or field surveyors on the Work,
and

2. the rates of wapes in facl received by laborers, mechanics or field surveyors.
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7.13.3  Within three calendar days of award of a construction contract, the CONTRACTOR shall file a *“Notice of
Work™ with the Department of Labor and shall pay all related fees. The Contracting Officer wili not issue
Notice to Proceed to the CONTRACTOR until such notice and fees have been paid to the State Department of
Labor. Failure of the CONTRACTOR to file the Notice of Work and pay fees within this timeframe shall not
constitute grounds for an extension of contract (ume or adjustment of contract price.

704 Overtime Work Hours and Compensation:

Pursuant 1040 U.5.C. 327-330 and AS 23.10.060 -.110, the CONTRACTOR shall not require nor pernit any laborer
or mechanic in any workweek in which he is employed on any Work under this Contract to work in excess of eight
hours in any Calendar Day or in excess of forty hours in such workweek on Work subject to the provisions of the
Contract Work Hours and Safety Standards Act unless such laborer or meehanic receives compensation at a rate not
less than one and one half times his basic rate of pay for all such hours worked in excess of eight hours in any
Calendar Day or in excess of forty hours in such workweek whichever is the greater number of overtime hours. In
the event of any violation of this provision, the CONTRACTOR shall be Lable to any affected employee for any
amounts due and penalties and to the DEPARTMENT for liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or mechanic employed in violation of this provision in the sum of
$10.00 for each Calendar Day on which such employee was required or permitted to be employed on such Work in
excess of eight hours or in exeess of the standard workweek of forty hours without payment of the overtime wages
required by this paragraph.
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ARTICLE 8 - OTHER WORK

8.1

Related Work at Site:

8.1.1 The DEPARTMENT reserves the right at any time Lo contract for and perform other or additional work on or

near the Work covered by the Contract.

8.1.2  When separate contracls are let within the limits of the Project, the CONTRACTOR shall conduct his Work so

as not to interfere with or hinder the work being perforied by other contractors. The CONTRACTOR when
working on the same Project with other contractors shall cooperate with such other contractors. The
CONTRACTOR shall join his Work with that of the others in an acceptable manner and shall perform it in
proper sequence to that of others.

8.1.3  If the fact that other such work is to be performed is identified or shown in the Contract Documents the

CONTRACTOR shail assume all lhability, financial or otherwise, in conneclion with this Contract and
indemnify and save harmless the DEPARTMENT frem any and all damages or claims that may arise because of
inconvenience, delay, or loss experienced by the CONTRACTOR because of the presence and operations of
other contractors.

8.1.4  If the fact that such other work is to be performed was not identifted or shown in the Contract Documents,

8.2

83

8.4

written notice thereof will be given 1o the CONTRACTOR prior to starting any such other work. If the
CONTRACTOR believes that such performance will require an increase in Contract Price or Contract Tune, the
CONTRACTOR shall notify the Contracting Officer of such required increase within fifieen (15) calendar days
followuwng receipt of the Contracting Officer's notice. Should the Contracting Officer find such increase(s) to be
Justified, a Change Order will be executed.

Access, Cutting, and Patching:

The CONTRACTOR shall afford each utility owner and any other contractor who is a party to such a direct contract
with the DEPARTMENT (or the DEPARTMENT, if the DEPARTMENT is performing the additional work with the
DEPARTMENT's employees) proper and safe access to the site and a reasonable opportunity for the introduction
and storage of malerials and equipment and the execution of such work, and shall properly connect and coordinate
the Work with the work of others. The CONTRACTOR shall do all cutting, fitting and patching of the Work that
may be required to make its several parts come together properly and integrate with such other work, the
CONTRACTOR shall not endanger any work of others by cutting, excavating or otherwise altering their work and
will only cut or alter such other work with the wrilten consent of the Contracting Officer. The duties and
responsibilities of the CONTRACTOR under this paragraph are for the benefit of other contractors to the extent that
there are comparable provisions for the benefit of the CONTRACTOR in said direct contracts between the
DEPARTMENT and other contractors.

Defective Work by Others:

[fany part of the CONTRACTOR's Work depends for proper execution or results upon the work of any such other
contractor, utility owner, or the DEPARTMENT, the CONTRACTOR shall inspect and promptly report to the
Countracting Officer in writing any delays, defects or deficiencies in such work that render it unavailable or
unsuitable for such proper execution and results. The CONTRACTOR's failure to so repori will constitute an
acceptance of the other work as fit and proper for inlegration with CONTRACTOR's Work except for latent or
nonapparent defects and deficiencies in the other work.

Coordination:

If the DEPARTMENT contracts with others for the performance ot other work at the site, Contracting Officer will
have authority aud responsibility for coordination of the activilies among the various prime contractors.
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ARTICLE 9 - CHANGES

9.1 DEPARTMENT's Right to Change:

Without invalidating the Contract and withoul notice to any Surety, the DEPARTMENT may, al any time or from
lime to time, order additions, deletions or revisions in the Work within the general scope of the Contract, including
hut not lunited to changes:

In the Contract Documents;
In the metliod or manner of perfoninance of the Work;
In Stale-furnished facilities, equipment, malerials, services, or site;

Directing acceleration in the perfonnance of the Work.

9.2 Authorization of Changes within the General Scope:

Additions, deletions, or revisions in the Work within the general scope of the Contract as specified in 9.1 shall be
authorized by one or more of following ways:

921

0.2.2

923

Directive (pursuant to paragraph 9.3)
A Change Order (pursuant te paragraph 9.4)

DEPARTMENT's acceptance of Shop Drawing variations from the Contract Docuinents as specifically
identified by the CONTRACTOR as required by paragraph 6.20.4.

9.3 Directive:

9.3.1

932

933

9.34

835

9.3.6

The Contracting Officer shall provide written clarification or interpretation of the Contract Documents
(pursuant to paragraph 3.6).

The Contracting Officer may authorize minor variations in the Work from the requirements of the Contract
Documenis which do not involve an adjustment in the Contract Price or the Contract Tine and are consistent
with the overall intent of the Contract Documents.

The Contracting Officer may order the Contractor to correct Defective Work or methoeds which are not in
conformance with the Contract Documents.

The Contracting Officer may direct the commenceimnent or suspension of Work or emergency related Work (as
provided in paragraph 6.19).

Upon the issuance of a Directive to the CONTRACTOR by the Contracting Officer, the CONTRACTOR shall
proceed with the performance of the Work as prescribed by such Directive,

If the CONTRACTOR believes that the changes noted (o a Directive may cause an increase in the Contract
Price or an extension of Contract Titne, the CONTRACTOR shall imroediately provide written notice to the
Contracting Officer depicting such increases before proceeding with the Directive, except in the cage of an
emergency. If the Contracting Officer finds the increase in Contract Price or the exlension of Contract Time
justified, a Change Order will be issued. [f however, the Contracting Officer does not find that a Change Order
is justified, the Contracting Officer may direct the CONTRACTOR to procced with the Work. The
CONTRACTOR shall cooperate with the Contracting Officer in keeping complete daily records of the costof
such Work, If a Change Order is ultimately determined 1o be justified, in the absence of agreed prices and unit
prices, payment for such Work will be made ou a "cost of the work basis" as provided in [0.4
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9.4

9.5

9.6

9.7

9.8

9.9

Change Order:

A change in Contract Time, Confract Price, or responsibility may be made for changes within the scope of the Work
by Change Order. Upon receipt ol an cxecuted Change Order, the CONTRACTOR shall promptly proceed with the
Work involved which will be performed under the applicable conditions of the Conract Documents except as
otherwise specifically provided. Changes in Contract Price and Contract Time shall be made in accordance with
Articles 10 and 11. A Change Order shall be considered executed when it is signed by the DEPARTMENT,

Shop Drawing Variations:

Varialions by shop drawings shall onrly be eligible for consideration under 9.4 when the conditions affectmg the
price, time, or respounsibility are identified by the CONTRACTOR in writing and a request for a Change Order is
submifted as per 6.20.4,

Changes Outside the General Scope; Supplemental Agreement:

Any change which is cutside the general scope of the Contract, as determined by the Contracting Officer, must be
authorized by a Supplemental Agreement signed by the appropriate representatives of the DEPARTMENT and the
CONTRACTOR.

Unauthorized Waork:

The CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the Contract Tune
with respect to any work performed that is not required by the Contract Documents as amended, modified and
supplemented as provided in this Article 9, except in the case of an emergency as provided m paragraph 6.19 and
except in the case of uncovering Work as provided in paragraph 12.4.2.

Naotification of Surety:

If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents
(including, but not limited to, Contract Price or Contract Tinie) is required by the provisions of any bond to be given
to a Surety, the giving of any such notice will be the CONTRACTOR's responsibility, and the amount of each
applicable bond will be adjusted accordingly.

Differing Site Conditions:

9.9.1  The CONTRACTOR shall promptly, and before such conditions are disturbed (except in an emergency as

permitted by paragraph 6.19), notify the Contracting Officer in writing of: (1) subsurface or latent physical
conditions at the site differing materially from those indicated in the Contract, and which could not have been
discovered by a careful examination of the site, or (2) unknown physical conditions at the site, of an unusual
nalure, differing materially from those ordinarily encountered and generally recognized as inherent in work of
the cbaracter provided for in this Contract. The Contracting Officer shall promptly investigate the conditions,
and if the Contracting Officer finds that such conditions do materially so differ and cause an increase or
decrease in tbe CONTRACTOR!'s cost of, or time required for, performance of ttus Contract, an adjustment
shall be made and the Contract modified in writing accordingly. An adjustment in compensation shall be
computed under Article 10.

092  Anyclaun for additional compensation by the CONTRACTOR under this clause shall be made in accordance

with Article 15, lo the event that the Contracting Officer and the CONTRACTOR are unable to reach an
agreement concerming an alleged differing site condition, the CONTRACTOR will be required 1o kecp an
accurale and detailed record which will indicate the actual "cost of the work" done under the alleged differing
site condition. Failure to keep such a record shall be a bar to any recovery by reason of such alleged ditlering
site condilions. The Contracting Officer shall be given the opportunity to supervise and check the keeping of
such records.
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9.10

Interim Work Authorization:

An Interim Work Authorization may be used to establish a change within the scope of the Work; however, only
a Change Order shall establish associated changes in Contract Time and Price. Work authorized by Interim
Work Authorization shall be converted to a Change Order. The basis of payment shall be as stated in the
Interim Work Authorization, unless it states that the basis of payment has not been established and is to be
negotiated, in which case the Cost of the Work shall be documented pursuant to Article 10.4, to establish a basis
for negotiating a lunp sum price for the Change Order.
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ARTICLE 10 - CONTRACT PRICE; COMPUTATION AND CHANGE

10.1

Contract Price:

The Contract Price constitules the total compensation (subject to authorized adjustments) payable to the
CONTRACTOR for performing the Work. All duties, responsibilities and obligations assigned to or undertaken by
the CONTRACTOR shall be at his expense without change in the Contract Price. The Contract Price may only be
changed by a Change Order or Supplemental Agreement.

10.2  Claim for Price Change:

Any claim for an imcrease or decrease in the Contract Price shall be submiltted in accordance with the terms of
Article 15, and shall not be allowed unless notice requirements of this Contract have been met.

10.3 Change Order Price Determination:

The value of any Work covered by a Change Order for an increase or decrease in the Contract Price shall be
determined in one of the following ways:

1031

10.3.2

10.3.3

10.3.4

Where the Work involved is covered by unit prices contained in the Contract Documents, by application of unit

prices to the quantities of the ttews involved (subject to the provisions of subparagraphs 10.9.1 through 10.9.3,
mclusive).

By mutual aeceptance of a lump sum {fixed price) which includes overhead aud profit. The lump sum
{fixed price) shall be negotiated on the basis of the estimated “cost of the work” in accordance with Articles
10.4 and 10.5. The following maximum rates of cost markup (to cover both overhead and profit of the
CONTRACTOR) shall be used in the negotiation of a Lump Sum Change Order:

a. For costs incwred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be twenty
percent;

b. For costs incurred under paragraph [0.4.3, the CONTRACTOR's fee shall be ten percent; and if a
subcontract is on the basis of "cost of the work" plus a fee, the maximum allowable to
CONTRACTOR on account of overhead and profit for itself and all Subcentractors and multiple tiers
thereof shall be fifteen perceut of the cost incurred by the subcontractor actually performing the work;

¢. No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4, 10.4.5 and 10.5;

d.  The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such
change which results in a net decrease in cost will be the amount of the actual net decrease plus a
deduction in CONTRACTORs fee by an amount equal to twenty percent of the net decrease; and

¢.  When both additions and credits are involved in any oue change, the adjustment in CONTRACTOR s
fee shall be computed on the basis of the net change in accordance with paragraphs 10.3.2.a through
10.3.2.d, inclusive

When 10.3,1 and 10.3.2 are inapplicable, on the basis of the "cost of the work” (determined as provided in
paragraphs 10.4 and (0.5) plus a CONTRACTOR's fee for overhead and profit (determined as provided in
paragraph 10.6}.

Before a Change Order or Supplemental Agreement is Approved, the CONTRACTOR shall submit cost or
pricing data regarding the changed or extra Work. The CONTRACTOR shall certify that the data submitted is,
to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and
thal such data will continue to be accurate and complete during the performance of the changed or extra Worlc.
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10.4

Cost of the Work:

The term "cost of the work" means the sum of all costs necessarily incurred and paid by the CONTRACTOR in the
proper performance of the Work. Except as otherwise may be agreed to in writing by the DEPARTMENT, such
costs shall be in amouni no higher than those prevailing in the locality of the Project, shall include only the
following items and shall not include any of the costs itemized in subparagraph 10.5:

10.4.1

104.2

10.4.3

10.4.4

10.4.5

Payroll costs for employees in the direct employ of the CONTRACTOR in the perfonnance of the Work under
schedules of job classifications agreed upon by the DEPARTMENT and the CONTRACTOR. Payroll costs for
employees not employed full time on the Work shall be apportioned on the basis of their tine spent on the
Work. Payroll costs shall be limited to, salaries and wages plus the cost of {Tinge benefits which shall include
social security contributions, unemployment, excise and payroll taxes, workers' or workmen's compensation,
health and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable thereto. Such
employees shall mclude manual workers up through the level of foreman but shall not include general [oremen,
superintendents, and non-manual employees. The expenses of performing Work after regular working hours, on
Saturday, Sunday or legal holidays, shall be included in the above (o the extent authorized by the
DEPARTMENT.

Cost of all materials and equipment furnished and incorporated or consuined in the Work, including costs of
transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash
discounts shall accrue to the CONTRACTOR unless the DEPARTMENT deposits funds with the
CONTRACTOR with which to make payments, in which case the cash discounts shall accrue to the
DEPARTMENT. All frade discounts, rebates and refunds and all returns from sale of surplus materials and
equiprzent shall accrue to the DEPARTMENT, and the CONTRACTOR shall make provisions so that they may
be obtained.

Payments made by the CONTRACTOR to Subcontractors for Work perlormed by Subcontractors. If required
by the DEPARTMENT, CONTRACTOR shall obtain competitive quotes from Subcontractors or Supplicrs
acceptable to the CONTRACTOR and shall deliver such quotes to the DEPARTMENT who will then
determine which quotes will be accepted, If a subcontract provides that the Subcontractor is to be paid on the
basis of "cost of the work" plus a fee, the Subcontractor’ "cost of the work" shall be determined in the same
manner as the CONTRACTOR's "cost of work" as described in paragraphs 10.4 through 10.5; and the
Subcentractor's fee shall be established as provided for under subparagraph 10.6.2 clause b. All subcontracts
shall be subject to the other provisions of the Coniract Documents insofar as applicable.

Costs of special ¢onsultants {including but not limited to engineers, architects, testing laboratories, and
surveyors) employed for services necessary for the completion of the Work,

Supplemental costs including the following:

The proportion of necessary transportation, travel and subsistence expenses of the CONTRACTOR's employees
incurred in discharge of duties connected with the Work.

Cost, including {ransportation and maintenance, of all materials, supplies, equipment, machinery, appliances,
office and temporary facilities at the site and hand toels not owned by the workers, which are consuined in the
performance of the Work, and cost less market value of such items used but not consumed which remain the
property of the CONTRACTOR.

Rentals of all construction equipment and machinery and the paris thereof whether rented from the
CONTRACTOR or others in accordance wifh rental agreements Approved by the DEPARTMENT and the
costs of transportation, lvading, unioading, installation, dismantiing and remnoval thereof - all in accordance with
terms of said rental agreements. The rental of any such equipment, machinery or parts shall cease when the use
thereof is no longer necessary for the Work,

For any machinery or special equipment (other than small tools) which has been authorized by the Project
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Manager, the CONTRACTOR shall receive Whe rental rates in the current edition and appropriate volume of
the "Rental Rate Blue Book for Construclion Equipment”, published by Dataquest, Inc., 1290 Ridder Park
Drive, San Jose, CA 95131. Hourly rental rates shall be deterinined as follows:

The estublished hourly rental rate shall be equal to the adjusted monthly rate for the basic equipment plus the
adiusted monthly rate for applicable attachments, both divided by I 76, and multiplied by the area adjustment
Sfactor, plus the estimated howrly operating cost.

The adjusted monthly rate is that resulting from application of the rate adjustment formula in order to
eliminate replacement cost allowances in machine depreciation and contingency cost allowances.

Attachments shall not be included unless required for the time and materials work.

For equipment not listed in The Blue Book, the CONTRACTOR shall receive a rental rate as agreed upon
before such work is bepun, 1f agreement cannot be reached, the DEPARTMENT reserves the right to establish
a rate based on simitar equipment in the Blue Book or prevailing commercial rates in the area.

These rates shall apply for equipment used duning the CONTRACTOR's regular shift of 10 hours per day.
‘Where the equipment is used more than 10 hours per day, either on the CONTRACTOR's normal work or on
time and materials, and either on single or multiple shifts, an overtime rate, computed as follows, shall apply:

The hourly overtime rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted
monthly rate for applicable attachments, both divided by 352, and multiplied by the area adjustment factor, plus
the estimated hourly operating cost.

Equipment which must be rented or leased specifically for work required under this section shall be authorized
in wriling by the Project Manager. The CONTRACTOR shall be paid invoice price plus 15%.

When it is necessary to ohtain equipment from sources beyond the project limits exclusively for tine and
materials, work, the actual cost of transferring the equipment to the site of the work and return will be allowed
as an additional item of expense. Where the move is made by common carrier, the move-in allowance will he
limited to the amount of the freight bill or invoice. 1f the CONTRACTOR hauls the equipment with his own
forces, the allowance will be limited to the rental rate for the hauling unit plus operator wages. In the event that
the equipment is transferred under its own power, the moving allowance will be limited to one-half of the
normal hourly rental rate plus operator's wages. In the event that the move-out is to a different location,
payment will in no instance exceed the amount of the move-in. Move-in allowance shall not be made tor
equipment brought to the project for time and materials work which is subsequently retained on the project and
utilized for completion of contract items, camp maintenance, or related work.,

Equiproent ordered to be on a stand-by basis shall be paid for at the stand-by rental rate for the nuinher of hours
in the CONTRACTOR 'S nonnal work shift, but not to exceed 8 hours per day. The stand-by rental rate shall be
computed as follows:

The hourly siand-by rate shall be equal to the adjusted monthly rate for the basic equipment plus the adiusted
monthly rate for applicable attachments, both divided by 352, all multiplied by the area adjustment factor.

Time will be recorded to the nearest one-quarter hour for purposes of computing compensation to the
CONTRACTOR for equipment utilized under these rates.

The equipment rates as delermined above shall be full compensation, including overhead and profit, for
providing the required equipment and no additional compensation will be made for other costs such as, but not
limnited to, fuels, lubricants, replacement parts or mainienance costs. Cost of repairs, both major and minor, as
well as charges for mechanic's tme utilized in servicing equipment to ready il for use prior to moving to the
project and similar charges will not be allowed.
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10.5

Sales, consumer, use or similar taxes related to the Work, and for which the CONTRACTOR is liable, imposed
by Regulatory Requirements.

Deposits lost for causes other than negligence of the CONTRACTOR, any Subcontractor or anyone directly or
indirectly employed by any of them or for whosc acts any of them may be liable, and royalty payments and fecs
for permits and licenses.

Losses and damages (and related expenses), not compensated by insurance or otherwise, to the Work or
otherwise sustained by the CONTRACTOR in connection with the performance and furnishing of the Work
provided they have resulted from causes other than the negligence of the CONTRACTOR, any Subcontractor,
or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable. Such
losses shall include settlements made with the written consent and Approval of the DEPARTMENT. No such
losses, damages and expenses shall be included in the "cost of the work" for the purpose of determining the
CONTRACTOR's fee. If, however, any such loss or damage requires reconstruction and the CONTRACTOR
is placed in charge thereof, the CONTRACTOR shall be paid for services a fee proportionate to that stated m
paragraphs 10.6.2.a and [0.6.2.b.

The cost of utilities, fuel and sanitary facilities at the site.

Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage and
similar pelty cash items in connection with the Work.

Cost of premiums for additional bonds and imsurance required because of changes in the Work and premiums

for property insurance coverage within the litits of the deductible amonnts established by the DEPARTMENT
in accordance with Article 5.

Excluded Costs:

The term "cost of the work” shall not include any of the foltowing:

10.5.1

10.5.2

10.5.3

1054

10.5.5

10.5.6

Payroll cosls and other compensation of CONTRACTOR's officers, executives, principals (of partnership and
sole proprietorships), general managers, engincers, architects, estimalors, attomeys, audilors, accountants,
purchasing and contracting agency, expeditors, tinekeepers, clerks and other personnel employed by
CONTRACTOR whether at the site or in CONTRACTOR's principal or a branch office for general
administration of the Work and not specifically included in the agreed upon schedule of job classifications
referred to in paragraph 10.4.] or specifically covered by paragraph [0.4.4 all of which are to be considered
administrative costs covered by lhe CONTRACTOR's fee.

Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office at the site.

Any part of CONTRACTOR's capital expenses including interest on CONTRACTOR's capital employed for
the Work and charges against CONTRACTOR for delinquent payments.

Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required by the Contract

Documents to purchase and maintain the same (except for the cost of premiums covered by subparagraph
10.4.5.1 above).

Caosts due to the negligence of CONTRACTOR, any Suhcontractor, or anyone directly or indirectly employed
by any of them or for whose acts any of them may be liable, including but not limited to, the comrection of
Defective Work, disposal of materials or equipinent wrongly supplied and making good any damage fto
property.

Other overhead or general expense costs of any kind and thie costs of any item not specifically and expressly
included in paragraph 10.4.
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10.6 CONTRACTOR's Fee;

The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be determined as follows.
10.6.t A mutually acceptable fixed fee; or if none can be agreed upon.
10.6.2 A fee based on the following percentages of the various portions of the "cost of the work":

a. For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be fifteen percent;

b. Forcosts incurred under paragraph 10.4.3, the CONTRACTOR's fee shall be ten percent; and if a subcontract is
on the basis of "cost of the work” plus a fee, the maximum allowable to CONTRACTOR on account of
overhead and profit for itself and all Subcontractors and multiple tiers thereof shall be fifteen percent of the cost
incurred by the subcontractor actually performing the work;

¢. No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4, 10.4.5 and 10.5;

d. Theamount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such change which
results in a net decrease in cost will be the amount of the actual net decrease plus a deduction in
CONTRACTOR's fee by an amount equal to fifteen percent of the net decrease; and

e.  When both additions and credits are involved in any one change, the adjustment in CONTRACTOR’s fee shall
be computed on the basis of the net change in accordance with paragraphs 10.6.2.a through 10.6.2.4, tuclusive.

10.7 Cost Breakdown:

Whenever the cost of any Work is to be determined pursuant to paragraphs 10.4 and 0.5, the CONTRACTOR will
submit in a form acceptable to the DEPARTMENT an iternized cost breakdown together with supporting data.

0.8 Cash Allowances:

It is understood that CONTRACTOR has included in the Contract Price all allowances so named in the Contract
Documents and shall cause the Work so covered to be done by such Subcontractors or Suppliers and for such sums
within the limit of the allowances as may be acceptable to the Contracting Officer. CONTRACTOR agrees that:

13.8.]1  The allowances include the cost to CONTRACTOR (less any applicable trade discounts) of materials and
equipment required by the allowances to be delivered at the site, and all applicable taxes; and

108.2 CONTRACTOR's cost for unloading and handling on the site, labor, installation costs, overhead. profit and
other expenses contemplated for the allowances have been included in the Contract Price and not in the
allowances. No demand for additional payment on account of any thereof will be valid.

Prior to final payment, an appropriate Change Order will be issued to reflect actual amounts due the
CONTRACTOR on account of Work covered by allowances, and the Contract Price shall be correspondingly
adjusted.

1.9 Unit Price Work:

1091  Where the Contract Documents provide thar all or part of the Work is 1o be Uit Price Work, initially the
Contract Price will be deemed to inelude for all Unit Price Work an amount equal to the sum of the established
unit prices for each separately identified item of Unit Price Work times the estimated quantity of each item as
indicated u1 the Contract. The estimated quantities of items of Unit Price Work are not guaranteed and arc
solely for the purpose of comparison of bids and deternining an initial Contract Price. Determimations of the
actual quantities and classifications of Unit Price Work performed by the CONTRACTOR will be made by the
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10.9.2

10.9.3

10.10

DEPARTMENT in accordance with paragraph 10.10.

Each unit price will be deemed to include an amount considered by the CONTRACTOR to be adequate to cover
the CONTRACTOR's overhead and profit for each separately identified item. Tf the "Basis of Payment” clause
in the Contract Docutnents relating to any unit price in the bid schedule requires that the said unit price cover
and be considered compensation for certain work or material essential to the item, this same work or material
will not also be measured or paid for under any other pay item which may appear elsewhere in the Contract
Documents.

Payment to the CONTRACTOR shall be made only for the actual quantities of Work performed and accepted or
materials furmished, in conformance with the Contract Documents. When the accepted quantities of Work or
materials vary from the quantities stated in the bid schedule, or change documents, the CONTRACTOR shall
accept as payment in full, payment at the stated unit prices for the accepted quantities of Work and materials
furnished, completed and accepted; except as provided below:

When the quantity of Work to be done or material to be furnished under any item, for which the total cost of the
item exceeds 10% of the total Contract Price, s increased by more than 25 percent of the quantity stated in the
bid schedule, or change documents, either party to the Contract, upon demand, shall be entitled to an equitable
unit price adjustment on that portion of the Work above 125 percent of the quantity stated in the bid schedule.

When the quantity of Work to he done or material to be furnished under any magor item, for which the total cost
of the item exceeds 10% of the total Contract Price, is decreased by more than 25 percent of the quantity stated
in the bid schedule, or change documents either party to the Contract, upon demand, shall be entitled to an
equitable price adjustment for the quantity of Work performed or material furnished, limited to a total payment
of not more than 75 percent of the amount originally bid for the item.

Determinations for Unit Prices:

The Contracting Officer will determine the actual quantities and classifications of Unit Price Work performed by the
CONTRACTOR. The Contracting Officer will review with the CONTRACTOR preliminary determinations on
such matters before finalizing the costs and quantities on the Schedule of Values. The Contracting Officer's
acknowledgment thereof will be final and binding on the CONTRACTOR, unless, within 10 days after the date of
any such decisions, the CONTRACTOR delivers to the Contracting Officer written notice of intention to appeal
frotn such a decision.
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ARTICLE 11 - CONTRACT TIME; COMPUTATION AND CHANGE

11.1

Commencement of Contract Time; Notice to Proceed:

The Contract Time will conumence to run on the day indicated in the Notice to Proceed.

11.2 Starting the Work:

No Work on Contract items shall be performed before the effective date of the Notice to Proceed. The
CONTRACTOR shall notify the Contracting Officer at least 24 hours in advance of the time actual construction
operations will begin. The CONTRACTOR may request a limited Notice to Proceed after Award has been made, to
permit him to order long lead materials which could cause delays in Project completion. However, grauting is
within the sole discretion of the Contracting Officer, and refusal or failure to grant a limited Notice to Proceed shall
not be a basis for clainung for delay, exlension of tiine, or alteration of price.

11.3 Computation of Contract Time:

113

i1.3

11.3

11.4

.1 When the Contract Time 1s specified on a Calendar Day basis, all Work under the Contract shall be completed
within the number of Calendar Days specified. The count of Contract Time begins on the day following receipt
of the Notice to Proceed by the CONTRACTOR, if no starting day is stipulated therein.

Catendar Days shall continue to be counted against Contract Time until and including the date of Substantial
Cowmpletion of the Work.

.2 When the Contract completion time is specified as a fixed calendar date, it shall be the date of Substantial
Completion.

.3 The Countract Time shall be as stated on form 23D-9, Proposal.
Time Change;

The Contract Time may only be changed by a Change Order or Supplemental Agreement.

11.5 Extension Due to Delays:

11.6

The right of the CONTRACTOR to proceed shall not be terminated nor the CONTRACTOR charged with liquidated
or actual damages because of delays to the completion of the Work due to unforeseeable causes beyond the control
and without the fault or negligence of the CONTRACTOR, including, but not restricted to the following: acts of
God or of the public enemy, acts of the DEPARTMENT i its contractural capacity, acts of another contracter in the
performance of a contract with the DEPARTMENT, floods, fires, epidemics, quarantine resirictions, strikes, freight
embargoes, unusually severe weather and delays of Subcontractors or Suppliers due to such causes. Any delay in
receipt of materials on the site, caused by other than one of the specifically mentioned occurences above, does not of
itself justify a time extenston, provided that the CONTRACTOR shall within twenty four (24) hours from the
beginning of any such delay (unless the Contracting Officer shall grant a further period of the time prior to the date
of final settlement of the Contract), notify the Contracting Officer in writing of the cause of delay. The Contracting
Officer shall ascertain the facts and the extent of the delay and extend the time for completing the Work when the
findings of fact justify such an extension.

Essence of Confract:

A}l fime limits stated in the Coniract Documents are of the essence of the Contract.

11.7 Reasonable Completion Time:

It is expressly understood and agreed by and between the CONTRACTOR and the DEPARTMENT that the date of
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beginning and the time for Substantial Completion of the Work described herein are reasonable times for the
completion of the Work.

11.8 Delay Damages:

Whether or not the CONTRACTOR's right to proceed with the Work is terminated, he and his Sureties shall be
liable for damages resulting from his refusal or failure (o complete the Work within the specified time.

Liquidated and actual damages for delay shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT
in the amount as specified in the Supplementary Conditions for each Calendar Day the completion of the Work or
any part thereof is delayed beyond the time required by the Contract, or any extension thereof. If a listing of
incidents resulting from a delay and expected to give rise to actual or liquidated damages is not established by th
Contract Documents, then the CONTRACTOR and his Surety shall be liable to the DEPARTMENT for any actual
damages occasioned by such delay. The CONTRACTOR acknowledges that the liquidated damages established
herein are nol a peualty but rather constitute an estimate of damages that the DEPARTMENT will sustain by reason
of delayed completion. These liquidated and actual damages are intended as compensation for losses anticipated to
arise, and include those items enumerated in the Supplementary Conditions.

These damages will continue to run both before and after termination in the event of default termination. These
liquidated damages do not cover excess costs of completion or DEPARTMENT costs, fees, and charges related to
reprocurement. I{ a default termination occurs, the CONTRACTOR or his Surety shall pay in addition to these
damages, all excess costs and expenses related to completion as provided by Arlicle 14.2.5.
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ARTICLE 12 - QUALITY ASSURANCE

12.1

Warranty and Guaranty:

The CONTRACTOR warrants and guarantees 1o the DEPARTMENT that all Worl will be in accordance with the
Contract Documents and will not be Defective. Prompl notice of all defects shall be given o the CONTRACTOR.
All Defective Work, whether or not in place, may be rejecled, comected or accepted as provided for in this article.

12.2  Access to Wark:

The DEPARTMENT and the DEPARTMENT's representatives, testing agencies and governmental agencies with
Jurisdiction interests will have access to the Work at reasonable times for their observation, inspecting and testing.
The CONTRACTOR shall provide proper and safe conditions {or such access.

12.3 Tests and Inspections:

12.3.1

1232

1234

123.5

The CONTRACTOR shall give the Contracting Officer tumely notice of readiness of the Work for alf required
inspections, tests or Approvals.

If Regulatory Requirements of any public body having jurisdiction require any Work (or part thereof) to
specifically be inspected, tested or approved, the CONTRACTOR shall assume full responsibility therefor, pay
all costs in connection therewith and furnish the Contracting Officer the required certificates of inspection,
testing or approval. The CONTRACTOR shall also be responsible for and shall pay all costs i1 connection with
any inspection or testing required in connection with DEPARTMENT's acceptance of a Supplier of materials or
equipwnent proposed to be incorporaled in the Work, or of inaterials or equipment submitted for Approval prior
to the CONTRACTORs purchase thereof for incorporation in the Work. The cost of all inspections, tests and
approvals in addition to the above which are required by the Contract Documents shall be paid by the
CONTRACTOR. The DEPARTMENT may perform additional tests aud inspections which it deems necessary
to insure quality control. All such failed tests or inspections shall be at the CONTRACTOR's expense.

[fany Work (including the work of others) that is to be inspected, tested or Approved is covered without written
concurrence of the Contracting Officer, it must, if requested by the Contracting Officer, be uncovered for
observation. Such uncovering shall be at the CONTRACTOR's expense unless the CONTRACTOR has given
the Contracting Officer timely notice of CONTRACTOR's intention to cover the same and the Contracting
Officer has not acted with reasonable promptness in response to such notice.

Neither observations nor inspections, tests or Approvals by the DEPARTMENT or others shall relieve the
CONTRACTOR [rom the CONTRACTOR's obligations to perform the Work in accordance with the Contract
Documents.

12.4 Uncovering Work:

12.4.1

IF any Work is covered contrary to the written request of the Contracting Officer, it must, if requested hy the
Contracting Officer, be uncovered for the Contracting Officer's observation and replaced at the
CONTRACTOR's expense.
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12.4.2 1f the Contracting Officer considers it necessary or advisable that covered Work be observed inspected or
tested, the CONTRACTOR, at the Contracting Officer's request, shall uncover, expose or otherwise make
available for observation, inspection or testing as the Contracting Officer may require, that portion of the Work
in question, furnishing all necessary labor, material and equipment. If it is found that such Work is Defective,
the CONTRACTOR shall bear all direct, indirect and consequential costs of such uncovering, exposure,
observation, inspection and testing and of satisfactory reconstruction, (including but not limited to fees and
charges of engineers, architects, attorneys and other professionals) and the DEPARTMENT shall be entitled to
an appropriate decrease in the Contract Price. If, however, such Work is not found to be Defective, the
CONTRACTOR shall be aliowed an increase in the Contract Price or an extension of the Contract Time, or
both, directly attributable to such uncovering, exposure, observation, inspection, testing and reconstruction.

12.5 DEPARTMENT May Stop the Work:

If the Work 18 Defective, or the CONTRACTOR fails to supply suitable materials or equipment, or fails to furmish or
perform the Work in such a way that the completed Work will conform to the Contract Documents, the Contracting
Officer may order the CONTRACTOR to stop the Work, or any portion thereof, unltil the cause for such order has
been eliminated; however, this right of the Contracting Officer to stop the Work shall not give rise to any duty on the
part of the Contracting Officer to exercise this right for the benefit of the CONTRACTOR or any other party.

12.6 Correction or Removal of Defective Work:

If required by the Contracting Officer, the CONTRACTOR shall prompily, as directed, either correct all Defective
Work, whether or not fabricated, installed or completed, or, if the Work has been rejected by the Contracting
Officer, remove it from the site and replace it with Work which conforms to the requirements of the Contract
Documents. The CONTRACTOR shall bear all direct, indirect and consequential cosls of such correction or removal
(including but not limited to fees and charges of engineers, architects, attorneys and other professionals) made
necessary thereby.

12,7 One Year Correction Period:

If within one year after the date of Substantial Completion of the relevant portion of the work or such longer period
of time as may be prescribed by Regulatory Requirements or by the terms of any applicable special guarantee
required by the Contract Documents or by any specific provision of the Contract Documents, any Work is found to
he Defective, the CONTRACTOR shall promnplly, without cosl to the DEPARTMENT and in accordance with the
Contracting Officer's written instructions, either correct such Defective Work, or, if it has been rejected by the
Contracting Officer, remove it from the site and replace it with conforming Work. If the CONTRACTOR does not
promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk of
toss or damage, the DEPARTMENT may have the Defective Work corrected or the rejected Work removed and
replaced, and all direct, indirect and consequential costs of such removal and replacement (including but not limited
to fees and charges of engineers, architects, attorneys and other professionals) will be paid by the CONTRACTOR.
[n special circumstances where a particular item of equipment is placed in continuous service for the benefit of the
DEPARTMENT before Substantiat Completion of all the Work, the correction period for that item nay begin on an
earlier date if so provided in the Specifications or by Change Order. Provisions of this paragraph are notintended to
shorten the statute of limitations for bringing an action.

12.8 Acceptance of Defective Work:

Instead of requiring correction or removal and replacement of Defective Work, the Contracting Officer may accept
Defective Work, the CONTRACTOR shall bear all direct, indirect and consequential costs attributable to the
Contracting Officer’s evaluation of and determinalion 1o accept such Defective Work (costs to include but not be
limited to fees and charges of engineers, architects, attorneys and other professiconals). [f any such acceptance
occurs prior to final payment, a Change Order witl be issued incorporating the necessary revisions in the Contract
Documents with respect to the Work; aud the DEPARTMENT shall be entitled to an appropriate decrease in the
Contract Price. If the DEPARTMENT has already made final paymnent to the CONTRACTOR, an appropriate
amount shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT.
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12.9 DEPARTMENT May Correct Defective Work:

[f the CONTRACTOR fails within a reasonable uime after written notice from the Contracting Officer to proceed to
correct Defective Work or to remove and replace rejected Work as required by the Contracting Officer in accordance
with paragraph 12.6, or if the CONTRACTOR fails to perform the Work in accordance with the Contract
Documents, or if the CONTRACTOR fails to comply with any other provision of the Conltract Documents, the
DEPARTMENT may, after 7 days' written notice to the CONTRACTOR, correct and remedy any such deficiency.
[n exercising the rights and remedies under this paragraph the DEPARTMENT shall proceed expeditiously. To the
extent necessary to complete corrective and remedial action, the Contracling Officer may exclude the
CONTRACTOR trom all or part of the site, take possession of all or part of the Work, and suspend the
CONTRACTOR's services related thereto, take possession of the CONTRACTOR's tools, appliances, construclion
equipment and machinery at the site and incorporate in the Worlc all materials and equipment stored at the site or
approved remote storage sites or for which the DEPARTMENT has paid the CONTRACTOR but which are stored
elsewhere, The CONTRACTOR shall allow the Contracting Officer and his authorized representatives such access
to the site as may be necessary to enable the Contracting Officer to exercise the rights and remedies under this
paragraph. All direct, indirect and consequential costs of the DEPARTMENT in exercising such rights and remedies
will be charped against the CONTRACTOR, and a Change Order will be issued incorporating the necessary
revisions in the Contract Docuinents with respect to the Work; and the DEPARTMENT shall be euntitled to an
appropriate decrease in the Contract Price. Such direct, indirect and consequential costs will include but not be
limited to fees and charges of engineers, architects, atlorneys and other professionals, ali court and arbitration costs
and all costs of repair and replacement of work of others destroyed or damaged by comection, removal or
replacement of the CONTRACTOR's Defective Work. The CONTRACTOR shall not be allowed an extension of
time because of any delay in performance of the work attributable to the exercise, by the Contracting Officer, of the
DEPARTMENT's rights and remedies hereunder.
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ARTICLE 13 - PAYMENTS TO CONTRACTOR AND COMPLETION

13.1 Schedule of Values:

The Schedule of Values established as provided in paragraph 6.6 will serve as the basis for progress payments and
will be incorporated into a form of Application for Payment acceptable to the Contracting Officer. Progress
payments on account of Unit Price Work will be based on the number of units completed.

13.2 Preliminary Payments:

Upon approval of the Schedule of Values the CONTRACTOR may be paid for direct costs substantiated by paid
invoices and other prerequisite docuinents required by the General Requirements. Direct costs shall include the cost
ofbonds, msurance, approved materials stored on the site or at approved remole storage sites, deposits required by a
Supplier prior to fabricating materials, and other approved direct mobilization costs substantiated as indicated above,
These payments shall be included as a part of the total Contract Price as stated in the Contract.

13.3 Application for Progress Payment:

The CONTRACTOR shall submil lo the Contracting Officer for review an Application for Payment filled out and
signed by the CONTRACTOR covering the Work completed as of the date of the Application for Payment and
accompanied by such supporting documentation as is required by the Contract Documents. Progress payments will
be made as the Work progresses on a monthly basis.

13.4 Review of Applications for Progress Payment:

Contracting Officer will either indicate in writing a recommendation of payment or return the Application for
Payment to the CONTRACTOR indicating in wriling the Contracting Officer's reasons for refusing to recommend
payment. Inthe latter case, the CONTRACTOR may make the necessary corrections and resubrnit the Application
for Payment.

13.5 Stored Materials and Equipment:

if payrent is requested on the basis of materials and equipment not incorporated in the Work but delivered and
suitably stored at the site or at another location apreed to in writing, the Application for Payment shall also be
accompanied by a bill of sale, paid invoice or other documentation warranting that the DEPARTMENT has received
the inaterials and equipment free and clear of all charges, security interests and encumbrances and evidence that the
materials and equipment are covered by appropriate property insurance and other arrangements to protect the
DEPARTMENT s interest therein, all of which will be satisfactory to the Contracting Officer. No payment will be
made for perishable materials that coulfd be rendered useless because of long storage periods. No progress payment
will be made for living plant materials until planted,

13.6 CONTRACTOR's Warranty of Tifle:

The CONTRACTOR warrants and guarantees that title to all Work, materials and equipment covered by any
Application for Payment, whether incorporated in the Project or not, will pass to the DEPARTMENT no later than
the time of payment free and clear of any claims, licns, security interests and further obligations.

13.7 Withholding of Payments:

The DEPARTMENT may withhold or refuse payment for any of the reasons listed below provided it gives written
notice of its intent to withhold and of the basis for withholding:

[3.7.]  The Work s Defective, or completed Work has been damaged requiring correction or replacement, or has been

installed without Approval of Shop Drawings, or by an unapproved Subcontractor, or for unsuitable storage of
materials and equipmen.
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13.7.2  The Contract Price has been reduced by Change Order,

13.7.3 The DEPARTMENT has been required to correct Defective Work or complete Work in accordance with

paragraph 2.9,

13.7.4 The DEPARTMENTs actual knowledge of the occurrence of any of (he events enwnerated in paragraphs

14.2.1.a through 14.2.1 k inclusive.

1375 Claims have been made against the DEPARTMENT or against the funds held by the DEPARTMENT on

account of the CONTRACTOR's actions or inactions in performing this Contract, or there are other items
entitling the DEPARTMENT to a set off,

13.7.6  Subsequenty discovered evidence or the results of subsequent inspections or test, nullify any previous

paymenis for reasons stated in subparagraphs 13.7.1 through 13.7.5.

1377 The CONTRACTOR has failed to fulfill oris in violation of any of his obligations under any provision of this

Contract.

13.8 Retainage:

At any time the DEPARTMENT finds that satisfactory progress is not being made it may in addition to the amounts
withheld under 13.7 retain a maxiinum amount equal to 109 of the total amount earned on all subsequent progress

payments. This retainage may be released at such tune as the Contracting Officer [inds that satisfactory progress is
being wade.

13.9 Request for Release of Funds:

[f the CONTRACTOR believes the basts for withholding is invalid or no longer exists, immediate written notice of
the facts and Contract provisions on which the CONTRACTOR relies, shall be given to the DEPARTMENT,
together with a request for release of funds and adequate documentary evidence proving that the problem has been
cured. In the case of withholding which has occurred at the request of the Department of Labor, the
CONTRACTOR shall provide a letter from the Department of Labor stating that withholding is no longer requested.
Following such a submittal by the CONTRACTOR, the DEPARTMENT shall have areasonable tune to investigate
and verify the facts and seek additional assurances before determining whether release of withheld payments is
Jjustified.

13.10 Substantial Completion:

When the CONTRACTOR considers the Work ready for its intended use the CONTRACTOR shall notify the
Conitracting Officer in writing that the Work or a portion of Work which has been specifically identified in the
Contract Documents is substantially complete (except for items specifically listed by the CONTRACTOR as
incomplete) and request that the DEPARTMENT issue a certificate of Substantial Completion. Within a reasonable
time thereafter, the Contracting Officer, the CONTRACTOR and appropriate Consultant(s) shall make an inspection
of the Work to determine the status of completion. If the Contracting Officer does not consider the Work
substantially complete, the Contracting Officer will notify the CONTRACTOR in writing giving the reasons
therelor. Lfthe Contracting Officer considers the Work substantially complete, the Contractmg Officer will within
fourteen days execute and deliver to the CONTRACTOR a certificate of Substantial Completion with tentative list
of items to be completed or corrected. At the time of delivery of the certificate of Substantial Completion the
Contracting Officer will deliver to the CONTRACTOR a written division of responsibilities pending Final
Completion with respect 1o security, operation, safety, maintenance, heat, utilities, insurance and warranties which
shall be consistent with the terms of the Contract Documents.

The DEPARTMENT shall be responsible for all DEPARTMENT costs resulting from the initial inspection and the
first re-inspection, the CONTRACTOR shall pay all costs incurred by the DEPARTMENT resulting from re-
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inspections, thereafter.
13.11 Access Following Substantial Completion:

The DEPARTMENT shall have the right to exclude the CONTRACTOR from the Work aflter the dale of Substantial
Cowmpletion, but the DEPARTMENT shall allow CONTRACTOR reasonable access {o complete or correct ilems on
the tentative list.

13.12 Final Inspection:

Upon written notice from the CONTRACTOR that the entire Work or an agreed portion thereof is complete, the
Contracting Officer will make a final inspection with the CONTRACTOR and appropriate Consultant(s) and will
notify the CONTRACTOR in writing of all particulars in which this inspection reveals that the Work is incomplete
or Defective. The CONTRACTOR shall inunediately take such measures as ace necessary to remedy such

deficiencies. The CONTRACTOR shall pay for all costs incurred by the DEPARTMENT resulting from re-
inspections.

13.13 Final Completion and Application for Payment:

After the CONTRACTOR has completed all such corrections to the satisfaction of the Contracfing Officer and
delivered all schedules, guarantees, bonds, certificates of payment to all laborers, Subcontractors and Suppliers, and
other documents - all as required by the Contract Documents; and after the Contracting Officer has indicated in
writing that the Work has met the requirements for Final Completion, and subjecl to the provisions of paragraph
13.18, the CONTRACTOR inay nake application for final payinent following the procedure for progress payments.
The final Application for Payment shall be accompanied by all remaining certificates, warranties, guarantees,
releases, affidavits, and other documentation required by the Contract Documents.

13.14 Final Payment:

[3.14.1 L1f on the basis of the Contracting Officer's observation of the Work during construction and final inspection,
and the Contracting Officer's review ol the final Application for Payment and accompanying documentation -
all as required by the Contract Documents; and the Contracting Officer js satisfied that the Work has been
completed and the CONTRACTOR's other obligations under the Contract Documents have been fulfitled, the
DEPARTMENT will process final Application for Payment. Otherwise, the Contracting Officer will return the
Application for Payment to the CONTRACTOR, indicating in writing the reasons for refusing to process final
payment, in which case the CONTRACTOR shall make the necessary corrections and resubmit the final
Application for Payment.

13.14.2 Tf, through no fault of the CONTRACTOR, Final Completion of the Work is significantly delayed, the
Contracting Officer shall, upon receipt of the CONTRACTOR's final Application for Payment, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully completed and
accepted. 1f the remaining balance to be held by the DEPARTMENT for Work not fully completed or corrected
18 less than the retamage provided for in paragraph 13.9, and if bonds have been furnished as required in
paragraph 5.1, the written consent of the Surety to the payment of the balance due for that porlion of the Work
fully comnpleted and accepted shall be submitted by the CONTRACTOR to the DEPARTMENT with the
application for such payment. Such payment shall he made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of ctaims.

13.15 Final Acceptance:
Following certification of payment of payroll and revenue taxes, and final payinent to the CONTRACTOR, the

DEPARTMENT will issue a letter of Final Aeceplance, releasing the CONTRACTOR from further ohligations
under the Contract, except as provided in paragraph 13.17.
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13.16 CONTRACTOR's Continuing Obligation:

The CONTRACTOR's obligation to perform and complete the Work and pay all laborers, Subcontractors, and
materialmen in accordance with the Contract Documents shall be absolute. Neither any progress or final payment by
the DEPARTMENT, nor the issuance of a certificate of Substantial Completion, nor any use or eccupancy of the
Work or any part thereof by the DIPARTMENT or Using Agency, nor any act of acceptance by the
DEPARTMENT nor any failure to do so, nor any review and Approval of a Shop Drawing or sample submission,
nor any correction of Defective Work by the DEPARTMENT will constitute an acceptance of Work not in
accordance with the Contract Documents or a release ol the CONTRACTOR's obligation to perform the Work in
accordance with the Contract Documents.

When it is anticipated that restarting, testing, adjusting, or balancing of systeras will be required following Final
Acceptance and said requirements are noted in Section(s) 01650, such Work shall constitute a continuing obligation
under the Contract.

13.17 Waiver of Claims by CONTRACTOR:

The making and acceptance of final payment will constitute a waiver of all claims by the CONTRACTOR against
the DEPARTMENT other than those previously made in writing and still unsettled.

13.18 No Waiver of Legal Rights:

The DEPARTMENT shall not be precluded or be estopped by any payment, measurement, estimate, or certificate
made either before or after the completion and acceptance of the Work and payment therefor, from showing the true
amount and character of the Work performed and materials furnished by the CONTRACTOR, nor from showing that
any payment, measurement, estimate or certificate is untrue or is incorrectly made, or thal the Work or materials are
Defective. The DEPARTMENT shall not be precluded or estopped, notwithstanding any such measurement,
estimate, or certificate and payment in accordance therewith, from recovering fromn the CONTRACTOR or his
Sureties, or both, such damages as it may sustain by reason of his failure to comply with requirements of the
Contract Documents, Neither the acceptance by the DEPARTMENT, or any representative of the DEPARTMENT,
nor any payment for or acceptance of the whole or any part of the Work, nor any extension of the Contract Time, nor
any possession taken by the DEPARTMENT, shall operate as a waiver of any portion of the Contract or of any
power herein reserved, or of any right lo damages. A waiver by the DEPARTMENT of any breach of the Contract
shall not be held to be a waiver of any other subsequent breach.
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ARTICLE 14 - SUSPENSION OF WORK, DEFAULT AND TERMINATION

14.1
14.1.1

14.1.2

14.2
14.2.1

14.23

DEPARTMENT May Suspend Work:

The DEPARTMENT may, al any time, suspend the Work or any portion thereof by notice in writing to the
CONTRACTOR. Ifthe Work is suspended without cause the CONTRACTOR shall be allowed an increase in
the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension if the
CONTRACTOR makes an Approved claim therefor as provided in Article 15. However, no adjustrient shall be
made under this clause for any suspension, delay, or interruption to the extent that suspension is due to the fault
or negligence of the CONTRACTOR, or that suspension is necessary for Contract compliance, or that
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault.or
neglipence of the CONTRACTOR.,

In case of suspension of Work, the CONTRACTOR shall be responsible for preventing damage to or loss of
any ol the Work already performed and of all materials whether stored on or off the site or Approved remote
storage sites.

Default of Contract:

The Contracting Officer may give the CONTRACTOR and ils surety a written Nolice to Cure Default if the
CONTRACTOR:

a. fails to begin work in the time specified,

b. fails to use sufficient resources to assure prompt completion of the work,

c. performs the work unsuitably or neglects or refuses to remove and replace rejected materials or work,
d.  stops work,

e. fails to resume stopped work after receiving notice to do so,

f.  becomes insolvent (except that if the CONTRACTOR declares bankruptcy, termination will be under Title
11 US Code 362 and/or 365. The CONTRACTOR’S bankruptcy does not relieve the surety of any
obligations to assume the Contract and compiete the work in a {imely manner.

g.  Allows any final judgment to stand against him unsatisfied forperiod of 60 days, or

h.  Makes an assignment for the benefit of creditors without the consent of the Contracting Officer, or
i.  Disregards Regulatory Requirements of any public body haviug jurisdiction, or

j.  Otherwise violates in any substantial way any provisions of the Contract Documents, or

k. fails to comply with Contract minimum wage payrents or civil rights requirements, or

I, is a party to fraud, deception, misrepresentation , or

m. for any cause whatsoever, fails to carry on the Work i1 an acceptable manner.

The Notice to Cure Default will detail the conditions determined to be in default, the time within which to cure
the default and may, in the Contracting Officer’s discretion, specify the actions necessary to cure the default.
Failure to cure the delay, neglect or default within the time specified in the Contracting Officer’s written notice
to cure authorizes the DEPARTMENT to terminate the contract. The Contracting Officermay allow more time
to cure than originally stated in the Notice to Cure Default if he deems 1t to be in the best interests of the
DEPARTMENT. The DEPARTMENT will provide the CONTRACTOR or its surety with a written Notice of
Default Termination that details the default and the failure to cure it.

If the CONTRACTOR or its Surety, within the time specified in the above notice of default, shall not proceed
in accordance therewith, then the DEPARTMENT may, upon written notification from the Contracting Officer
of the fact of such delay, neglect or default and the CONTRACTOR's failure to comply with such notice, have
full power and authority without viclating the Contract, to take the prosecution of the Work out of the hands of
the CONTRACTOR. The DEPARTMENT may terminate the services of the CONTRACTOR, exclude the
CONTRACTOR from the site and take possession of the Work and of all the CONTRACTOR's tools,
appliances, construction equipinent and machinery at the site and use the same to the full extent they could be
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1425

14.2.6

14.2.7

1429

14.2.10

used by the CONTRACTOR (without liability to the CONTRACTOR for trespass or conversion), incorporate
m the Work all inaterials and equipment stored at the site or for which the DEPARTMENT has paid the
CONTRACTOR but which are stored elsewhere, and finish the Work as the DEPARTMENT may deemn
expedient. The DEPARTMENT may enter into an agreeinent for the completion of said Contract according to
the terms and provisions thereof, or use such other methods that in the opinion of the Contracting Officer are
required for the completion of said Contracl in an acceptable manner.

The Contracting Officer may, by wniten notice to the CONTRACTOR and its Surety or its representative,
transfer the employment of the Work from the CONTRACTOR to the Surety, or if the CONTRACTOR
abandons the Work undertaken under the Contract, the Contracting Officer may, at its option with written notice
to the Surety and without any wrtten notice to the CONTRACTOR, transfer the employment for said Work
directly to the Surety, The Surety shall submit its plan for completion of the Work, iucluding any contracts or
agreements with third parties for such completion, to the DEPARTMENT for approval prior to begiumng
completiou of the Work. Approval of such contracts shall be in accordance with all applicable requirements
and procedures for approval of subcontracts as stated in the Contract Docunients.

Alter the notice of termination is issued, the DEPARTMENT may take over the work and complete it by
contract or otherwise and may take possession of and use materials, appliances, equipnient or plant on the work
site necessary for completing the work.

Rather than taking over the work itself, the DEPARTMENT may transfer the obligation to perform the work
from the CONTRACTOR to its surety. The surety must submit its plan for completion of the work, including
any contracts or agreements with third parties for completion, to the DEPARTMENT for approval prior to
heginning work. The surety must follow the Contract requirements for approval of subcontracts, except that the
limitation on percent of work subcontracted will not apply.

On receipt of the transfer notice, the surety must take possession of all materials, tools, and appiiances at the
work site, employ an appropriate work force, and complete the Contract work, as specified. The Contract
specifications and requirements shall remain in effect. However the DEPARTMENT will make subsequent
Contract payments directly tn the Surety for work performed under the terms of the Contract. The
CONTRACTOR shall forfeit any right to claim for the same work or any part thereof, The CONTRACTOR
shall not be entitled to receive any further balance of the amount to be paid under the Contract,

Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall enter upon the
premises and take possession of all matenals, tools, and appliances thereon for the purpose of completing the
Work included under the Contract and employ by contract or otherwise any person or persons to finish the
Work and provide the materials therefore, without termination of the continuing full force and eftect of this
Contract. In case of such transfer of employment to the Surety, the Surety shall be paid in its own name on
estimates covering Work subsequently performed under the terms of the Contract and according to the terms
thereof without any right of the CONTRACTOR to make any claim for the same or any part thereof.

If the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointty and severally liable
for damages for delay as provided by paragraph 1 1.8, and for the excess cost of completion, and all costs and
expenses incurred by the DEPARTMENT in completing the Work or arranging for completion of the Work,
including but not limited to costs of assessing the Work to be done, costs associated with advertising, soliciting
or negotiating for bids or proposals for completion, and other reprocurement costs. Following termination the
CONTRACTOR shall not be entitled to receive any further balance of the amount to be paid under the Contract
until the Work is fully finished and accepted, at which time if the unpaid balance exceeds the amount due the
DEPARTMENT and any amouuts due to persons for whose benefit the DEPARTMENT has withheld funds,
such excess shall be paid by the DEPARTMENT to the CONTRACTOR. If the damages, costs, and expenses
due the DEPARTMENT exceed the unpaid balance, the CONTRACTOR and its Surety shall pay the
difference.

I{, after notice of termination of the CONTRACTOR s right to proceed under the provisions of this clause, it is.
determined for any reason that the CONTRACTOR was not in default under the provisions of this clause, or
that the delay was excusable under the provisions of this clause, or that termination was wrongful, the rights and
obligations of the parties shall be determined in accordance with the clause providing for convenience
termination.
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14.3

14.4
14.4.1

14.4.2

1443

Rights or Remedies:

Where the CONTRACTOR s services have been so terminated by the DEPARTMENT, the termination will not
affect any rights or remedies of the DEPARTMENT against the CONTRACTOR then existing or which may

thereafter accrue. Any retention or payment of moneys due the CONTRACTOR by the DEPARTMENT will
not release the CONTRACTOR from liability.

Convenience Termination:

The performance of the Work may be terminated by the DEPARTMENT in accordance with this section in
whole or in part, whenever, for any reason the Contracting Officer shall determine that such termination 1s in
the best interest of the DEPARTMENT. Any such termination shall be effected by delivery to the
CONTRACTOR of a Notice of Termination, specifying termination is for the convenience of the
DEPARTMENT the extent to which performance of Work is terminated, and the date upon which such
termnination becomes effective.

Immediately upon receipt of a Notice of Termination and except as otherwise direcled by the Contracting
Officer, the CONTRACTOR shall:

a. Stop Work on the date and to the extent specified in the Notice of Termination;

b. Place no further orders or subcontracts for materials, services, or facilities except as may be necessary for
completion of such portion of the Work as is not terminated;

¢. Terminate all orders and subcontracts to the exient that they relate to the performance of Work terminated
by the Notiee of Termination;

d.  With the written Approval of the Contraciing Officer, to the extent he may require, settle all outstanding
liabilities and all claims arising out of such termination of orders and subcontracts, the cost of which would
be reimbursable, in whole, or in part, in accordance with the provisions of the Contract;

e.  Submil to the Contracting Officer a list, certified as to quantity and quality, of any or all items of
termination inventory exclusive of items the disposition of which had been directed or autherized by the
Contracting Officer;

[.  Transfer to the Contracting Officer the completed or partially completed record drawings, Shop Drawings,
information, and other property which, if the Contract had been completed, would be required to be
furnished to the DEPARTMENT;

g. Take such action as may he necessary, or as the Contracting Officer may direct, for the protection and
preservation of the property related to the Contract which is in the possession of the CONTRACTOR and
in which the DEPARTMENT has or may acquire any interast.

The CONTRACTOR shall proceed immediately with the performance of the above obligations.

When the DEPARTMENT orders termination of the Work effective on a certain date, all Work in place as of
that date will be paid for in accordance with Article 13 of the Contract. Materials required for completion and
on hand but not incorporated in the Work will be paid for at invoice cost plus 15% with materials becoming the
property of the DEPARTMENT - or the CONTRACTOR may retain title to the materials and be paid an agreed
upon lump sum. Materials on order shall be cancelled, and the DEPARTMENT shall pay reasonable factory
cancellation charges with the option of taking delivery of the matenials in lieu of payment of cancellation
charges. The CONTRACTOR shall be paid 10% of the cost, freight not included, of materials cancelled, and
direct expenses only for CONTRACTOR chartered freight transport which cannot be cancelled without charges,
to the extent that the CONTRACTOR can establish them. The extra costs due to cancellation of bonds and
insurance and that part of job start-up and phase-out costs not amortized by the amount of Work accomplished
shall be paid by the DEPARTMENT. Charges for loss of profit or consequential damages shall not be
recoverable except as provided above,

a. The following costs are not payable under a termination settlement agreement or Contracting Officer’s
determination of the termination claim:

1. Loss of anticipated profits or consequential or comnpensatory damages
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14.4.4

14.4.5

14.4.6

14.4.7

2. Unabsorbed home office overhead (also termed “General & Administrative Expense™) related to
ongoeing busitiess operations

3. Bidding and project investigative costs
4. Direcl costs of repairing equipment to render il operable for use on the terminated work

The termination claim shall be submitted promptly, but in no event later than 50 days from the effective dale of
termination, unless extensions in writing are granted by the Centracting Officer upon written request of the
CONTRACTOR made within the 90-day period. Upon failure of the CONTRACTOR to submit his termination
claim within the time allowed, the Contracting Officer may determine, on the basis of information available to
bim, the amount, if any, due to the CONTRACTOR by reason of the tenmination and shall thereupon pay to the
CONTRACTOR the amount so determined.

The CONTRACTOR and the Contracting Officer may agree upen whole or any part of the amount or amounts
to be paid to the CONTRACTOR by reason of the total or partial termination of Work pursuant to this section.
The Contract shall be amended accordingly, and the CONTRACTOR shall be paid the agreed amount.

In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in whole or in part, as
provided heretofore, as to the amounts with respect to costs to be paid to the CONTRACTOR in connection
with the termination of the Work the Contracting Officer shall determine, on the basis of information available
to him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall pay to the
CONTRACTOR the amount determined as follows:

a. All costs and expenses reimbursable in accordance with the Contract not previcusly paid to the
CONTRACTOR for the performance of the Work prior to the effective date of the Notice of Termination;

b.  Sofarasnotincluded under "a" above, the cost of settling and paying claims arising out of the termination
of the Work under subcontracts or orders which are properly chargeable to the terminated portions of the
Contract;

¢. So far as practicable, claims by the CONTRACTOR for idled or stand-by equipment shall be made as
follows: Equipment claims will be reiinbursed as follows:

. Contractor-owned equipment usage, based on the CONTRACTOR’S ownership and operating costs
for each piece of equipment as determined from the CONTRACTOR’S accounting records. Under no
circumstance, may the CONTRACTOR base equipment claims on published rental rates.

2. Idle or stand-by time for Contractor-owned equipment, based on the CONTRACTOR'S intemal
ownership and depreciation costs. Idle or stand-by equipinent tiune is limited to the actual period of
time equipment is idle or on stand-by as a direct result of the termination, not to exceed 30 days.
Operating expenses will not be included for payment of idle or stand-by equipment time.

3. Rented equipment, based on reasonable, actual rental costs. Equipment leased under “capital leases™ as
defined in Financial Accounting Standard No. 13 will be considered Contractor-owned equipment.
Equipment leased from an affiliate, division, subsidiary or other organization under common coutrol
with the CONTRACTOR will be considered Contractor-owned equipment, unless the lessor has an
established record of leasing to unaffiliated Tessees at competitive rates consistent with the rates the
CONTRACTOR has agreed to pay and no more than forty percent of the lessor’s leasmg business,
measured in dollars, is with organizations affiliated with the lessor.

The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim procedures, as defined in
Article 15, for any determination made by the Contracting Officer, except if the CONTRACTOR has failed to
submit his claim within the tune provided and has failed to request extension of such time, CONTRACTOR
shall have no such rigbt of appeal. In arriving at the amount doe the CONTRACTOR under tlns section, there
shall be deducted:

a.  All previous payments made to the CONTRACTOR for the performance of Work under the Contract prior
to termination;

b.  Any claim for which the DEPARTMENT may have against the CONTRACTOR;

c. The agreed price for, or the proceeds of sale of, any materials, supplies, or other things acquired by the
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14.4.8

14.4.9

14.4.10

d.

CONTRACTOR or sold pursuant to the provisions of this section and not otherwise recovered by or
credited to the DEPARTMENT; and,

All progress payments made to the CONTRACTOR under the provisions of this section.

Where the Work has been terminated by the DEPARTMENT said termination shall not affect or terminate any
of the rights of the DEPARTMENT against the CONTRACTOR or his Surety then existing or which may
thereafter accrue because of such defaull. Any retention or payment of monies by the DEPARTMENT due to
the CONTRACTOR under the terms of the Contract shall not release the CONTRACTOR or its Surety from
liabiliry.

The CONTRACTOR's termination claim may not include claims that pre dated the notice for termination for
convenience. Those claims shalt be prosecuted by the CONTRACTOR under Article 15.

The CONTRACTOR'S terinination claim may not exceed the total dollar value of the contract as awarded plus
agreed upon change orders less the amounts that have been paid for work completed.

a.

G.

Unless otherwise provided for in the Contract Documents, or hy applicable statute, the CONTRACTOR,
from the effective date of termination and for a period of three years after final settlement under this
Coutract, shall preserve and make available to the DEPARTMENT at all reasonable times al the office of
the CONTRACTOR, all its books, records, documents, and other evidence bearing on the cost and
expenses of the CONTRACTOR under his Contract and relating to the Work tenminated hereunder.

Definitions. In this Subsection 108-1.09, the term “cost™ and the term “‘expense”™ mean a monetary amount
in U.S. Dollars actually incurred by the CONTRACTOR, actually reflected in its contemporaneously
maintained accounting or other financial records and supported by original source documentation.

Cost Principles. The DEPARTMENT may use the federal cost principles at 48 CFR §§ 31.201-1 to 31.205-
52 (or succeeding cost principles for fixed price contracts) as guidelines in detenmining allowable costs
under this Subsection lo the extent they are applicable to construction contracts and consistent with the
specifications of this Contract. The provisions of this coutract contro! where they are more restrictive than,
or inconsistent with, these federal cost principles.”
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ARTICLE 15 - CLAIMS FOR ADJUSTMENT AND DISPUTES

15.1
15.1.1

15.1.2

15.5.3

15.1.4

15.1.5

15.1.6

15.2
15.2.1

Notification

The CONTRACTOR shall notify the DEPARTMENT in writing as soon as the CONTRACTOR becomes
aware of any act or occurrence which may form the basis of a claim for additional coinpensation or an extension
of Contract Time or of any dispute regarding a question of fact or interpretation of the Contract. The
DEPARTMENT has no obligation (o investigate any fact or occurrence that might form the basis of a ¢laim or
to provide any additional compensation or extension of Contract Tune unless the CONTRACTOR has notified
the DEPARTMENT in writing in a timely manner of all facts the CONTRACTOR beiieves form the basis for
the claim.

if the CONTRACTOR believes that he is entitled to an extension of Contract Tiine, then the CONTRACTOR
must state the contract section on which he basis his extension request, provide the DEPARTMENT with
sufticient information to demonstrate that the CONTRACTOR has sutfered excusable delay, and show the
specific amount of time to which the CONTRACTOR is eutitled. The DEPARTMENT will uot grant an
exteusion of Contract Time if the CONTRACTOR does uot timely submit revised schedules under Section
01310,

[fthe matter is not resolved by agrecment within 7 days, the CONTRACTOR shall submit an [ntent to Claim, in
writing, to the DEPARTMENT within the next 14 days.

Ifthe CONTRACTOR believes additional compensation or time is warranted, then he must isninediately begin
keeping complete, accurate, and specific daily records concerning every detail of the potential claim meluding
actual costs incurred. The CONTRACTOR shall provide the DEPARTMENT access to any such records and
furnish the DEPARTMENT copies, if requested. Equipment costs must be based on the CONTRACTOR s
internal rates for ownership, depreciation, and operating expenses and nol on published reutal rates. In
computing damages, or costs claimed for a change order, or for any other claim against the DEPARTMENT for
additional lime, compensation or both, the CONTRACTOR must prove actual damages based on internal eosts
for equipment, labor or efficiencies, Total cost, modified total cost or jury verdict forms of presentation of
damage claims are not permissible to show damages. Labor inetficiencies must be shown to actually have
occurred and can be proven solely based on job records. Theoretical studies are not a permissible means of
showing labor inefficiencies. Hoie office overhead will not be allowed as a component of any claim against
the DEPARTMENT.

[fthe claiin or dispute is not resolved by the DEPARTMENT, then the CONTRACTOR shall subinit a written
Clain to the Contracting Officer within 90 days after the CONTRACTOR becomes aware of the basis of the
claim or should have known the basis of the claim, whichever is earlier. The Contracting Officer will issue
written acknowledge of the reccipt of the Claim.

The CONTRACTOR waives any right to claim if the DEPARTMENT was not netified properly or afforded the
opportunity to inspect conditions or monitor actual costs or if the Claim i3 not filed on the date required.

Presenting the Claim

The Claim must include all of the following:

a. The act, event, or condition the claim is based on

b. The Conlract provisions which apply to the claim and provide relief
¢.  The item or items of Contract work affected and how they are affected

d. The specific relief requested, including Contract Tune if applicable, and the basis upon which it was
calculated

e. A slatement certifying that the claim is made in good faith, that the supporting cost and pricing data are
accurate and complete to the best of your knowledge and belief, and that the amount requested accurately
reflects the Contract adjustmnent which the CONTRACTOR believes is due.
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15.3
15.3.1

15.3.2

154

15,5

Claim Validity, Additional Information, and DEPARTMENT’s Action

The Claim, in order to be valid, must not only show that the CONTRACTOR suffered damages or delay but that
it was caused by the act, event, or condition complained of and that the Contract provides entitlement to relief
for such act, event, or condition.

The DEPARTMENT can make written request to the CONTRACTOR at any time for additional information
relative to the Claim. The CONTRACTOR shall provide the DEPARTMENT the additional information within
30 days of receipt of such a request. Failure to furnish the additional inforination may be regarded as a waiver
of the Claim.

Contracting Officer’s Decision

The CONTRACTOR will be fumished the Coutracting Officer's Decision within 90 days, unless the
Contracting Officer requests additional information or gives the CONTRACTOR notice that the time for issuing
a decision is being extended for a specified period under AS 36.30.620. The Contracting Officer's decision is
final and conclusive unless, within 14 days of receipt of the decision, the CONTRACTOR. delivers a Notice of
Appeal to the Appeals Officer. Procedures for appeals are covered under AS 36.30.625 and AS 36.30.630.

Fraud and Misrepresentation in Making Claims

Criminal and Civil penalties authorized under AS 36.30.687 (inciuding, but not limited to, forfeiture of all
claimed amnounts) may be imposed on the CONTRACTOR if the CONTRACTOR makes or uses a
misrepresentation in support of a claim or defraud or attempt to defraud the DEPARTMENT at any stage of
prosecuting a claim under this Contract.
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INDEX TO GENERAL CONDITIONS

A Article or Paragraph Number
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Fee, CONTRACTOR'S-CO88 PIUS..e it ettt ettt e ane et anems e eeeaar 10.3.3
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Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

SECTION 00800
SUPPLEMENTARY CONDITIONS

MODIFICATIONS TO THE GENERAL CONDITIONS
(STATE FUNDED CONTRACTS)

The following supplements modify, change, delete from, add to the "General Conditions of the Construction Contract for
Buildings", revised December, 1987 ( c) 4/96. Where any article of the General Conditions is modified, or and
Paragraph, Subparagraph, or Clause thereof is modified or deleted by these Supplementary Conditions, the unaltered
provisions of that Article, Paragraph, Subparagraph, of Clause shall remain in effect.

SC-1-DEFINITIONS

At General Conditions Article 1, add the following definitions:

“APPROVED. ‘Approved’ or ‘Approval’ as used in this contract document shall mean that the Department has
received a document, form or submittal from the contractor and that the Department has taken “No exceptions”
to the item submitted. Unless the context clearly indicates otherwise, approved or approval shall not mean that
the Department approves of the methods or means, or that the item or form submitted meets the requirements
of the contract or constitutes acceptance of the Contractor’s work. Where approved or approval means
acceptance, then such approval must be set forth in writing and signed by the contracting officer or his
designee.

ARCHITECT. Where used in the contract documents, “ARCHITECT” shall mean the DEPARTMENT'S
ENGINEER.

ARCHITECT/ENGINEER. Where used in the contract documents, “ARCHITECT/ENGINEER” shall mean the
DEPARTMENT’'S ENGINEER.

ENGINEER. The DEPARTMENT'S authorized representative of the Contracting Officer, as defined in the
DEPARTMENT'S delegation of authority letter to be issued after notice-to-proceed, who is responsible for
administration of the contract.

EQUIPMENT. All machinery together with the necessary supplies for upkeep and maintenance, and also tools
and apparatus necessary for the proper construction and acceptable completion of the work.

FURNISH. To procure, transport, and deliver to the project site materials, labor, or equipment, for installation or
use on the project.

INSPECTOR. The Engineer's authorized representative assigned to make detailed observations relating to
contract performance.

INTERIM WORK AUTHORIZATION. A written order by the Engineer initiating changes to the Contract, within its
general scope, until a subsequent Change Order is executed.

LABORATORY. The official testing laboratories of the DEPARTMENT or such other laboratories as may be
designated by the Engineer or identified in the contract documents.

MATERIALS. Any substances specified for use in the construction of the project.

PRECONSTRUCTION CONFERENCE. A meeting between the CONTRACTOR and the Engineer, and other
parties affected by the construction, to discuss the project before the CONTRACTOR begins work.
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Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C
QUALITY ASSURANCE (QA). Where referred to in the technical specifications (Divisions 2 through 16),
Quality Assurance refers to measures to be provided by the CONTRACTOR as specified.
QUALITY CONTROL (QC). Tests and inspections by the CONTRACTOR to insure the acceptability of
materials incorporated into the work. QC test reports are used as a basis upon which to determine whether the
Work conforms to the requirements of the Contract Documents and to determine its acceptability for payment.

TRAFFIC CONTROL PLAN (TCP). A drawing of one or more specific plans that detail the routing of pedestrian,
and/or vehicular traffic through or around a construction area.

UTILITY. The privately, publicly or cooperatively owned lines, facilities and systems for producing, transmitting
or distributing communications, power, electricity, light, heat, gas, oil, crude products, water, steam, waste,
storm water not connected with highway or street drainage, and other similar commodities, including publicly
owned fire and police signal systems, street lighting systems, and railroads which directly or indirectly serve the
public or any part thereof. The term "utility” shall also mean the utility company, inclusive of any wholly owned or
controlled subsidiary.”

At General Conditions Article 1, definition of Contract Time, last sentence, Replace “...Final Completion...” with:
“...Substantial Completion...”.

At General Conditions Article 1, definition of Conditions of the Contract: Delete the text of this definition in its entirety.

At General Conditions Article 1, definition of Contract Time: Delete the text of this definition and replace with the
following:

“The number of Calendar Days following issuance of Notice-to-Proceed in which the project shall be rendered
Substantially Complete, or if specified as a calendar date, the Substantial Completion date specified in the
Contract Documents.”

At General Conditions Article 1, definition of Controlling Item: Delete the text of this definition and replace with the
following:

“Any feature of the Work on the critical path of a network schedule.”
At General Conditions Article 1, definition of Defective: Delete the text of this definition and replace with the following:
“Work that is unsatisfactory, faulty or deficient, or does not conform to the Contract Documents.”

At General Conditions Article 1, definition of Effective Date of the Contract: Delete the text of this definition in its
entirety.

At General Conditions Article 1, definition Shop Drawings: Add the following text:
“Where used in the Contract Documents, “Shop Drawings” shall also mean “Submittals”.”
At General Conditions Article 1, second paragraph: Delete this paragraph in its entirety and replace with the following:

“The titles and headings of the articles, sections, and subsections herein are intended for convenience of
reference.”

At General Conditions Article 1, third paragraph starting with “Whenever used in the Specifications....”, Delete this
paragraph in its entirety.

At General Conditions Article 1, fourth paragraph, last sentence: Revise it to read as follows:

“Words defined in Article 1 are to be interpreted as defined.”
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SC-2.1-AUTHORITIES AND LIMITATIONS

At General Conditions Article 2.1.1, delete this paragraph in its entirety and replace with the following:

“The Contracting Officer alone, shall have the power to bind the DEPARTMENT and to exercise the rights,
responsibilities, authorities and functions vested in the Contracting Officer by the Contract Documents. The
Contracting Officer shall have the right to designate in writing authorized representatives to act for him.
Wherever any provision of the Contract Documents specifies an individual or organization, whether
governmental or private, to perform any act on behalf of or in the interest of the DEPARTMENT that individual or
organization shall be deemed to be the Contracting Officer’s authorized representative under this Contract but
only to the extent so specified. “

At General Conditions Article 2.1.4 starting with “The term of “Contracting Officer” when used...”, delete this article in its
entirety.

SC-2.4-VISITS TO SITE/PLACE OF BUSINESS

At General Conditions Article 2.4, delete this article in its entirety.

SC-4.1-AVAILABILITY OF LANDS

At General Conditions Article 4.1, add the following:

“The CONTRACTOR shall provide all waste and disposal areas, including disposal areas for hazardous or
contaminated materials, at no additional cost to the DEPARTMENT.”

SC-4.3-EXPLORATIONS AND REPORTS

At General Conditions Article 4.3 - Not Applicable for this project

SC-4.7-SURVEY CONTROL

At General Conditions Article 4.7, delete the third sentence and substitute the following text:
"Copies of all survey notes shall be provided to the DEPARTMENT at an interval determined by the Project

Manager. The Project Manager may request submission on a weekly or longer period at his discretion. Any
variations between the Contract Documents and actual field conditions shall be identified in the survey notes."

SC-5.2-BONDS

At General Condition Article 5.2, delete the second, third, fourth, fifth, and sixth paragraphs in their entirety.

SC-5.4.2-INSURANCE REQUIREMENTS, GENERAL

At General Condition Article 5.4.2, revise the first sentence to read as follows:

"The CONTRACTOR shall maintain in force at all times during the performance of the work under this
agreement the following policies and minimum limits of liability.”

SC-5.4.2a-WORKMANS COMPENSATION INSURANCE

At General Condition Article 5.4.2a, replace paragraph “a” in its entirety and replace it with the following:
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a. Workers' Compensation Insurance: The Contractor shall provide and maintain, for all employees of the
Contractor engaged in work under this contract, Workers' Compensation Insurance as required by AS
23.30.045. The Contractor shall be responsible for Workers' Compensation Insurance for any
subcontractor who provides services under this contract, to include:

1. Waiver of subrogation against the State and Employer's Liability Protection in the amount of
$500,000 each accident/$500,000 each disease.

2. Ifthe Contractor directly utilizes labor outside of the State of Alaska in the prosecution of the work,
“Other States” endorsement shall be required as a condition of the contract.

3. Whenever the work involves activity on or about navigable waters, the Workers' Compensation
policy shall contain a United States Longshoreman’s and Harbor Worker’s Act endorsement, and
when appropriate, a Maritime Employer’s Liability (Jones Act) endorsement with a minimum limit of
$1,000,000.”

SC-5.4b—COMPREHENSIVE GENERAL LIABILITY INSURANCE

At General Conditions Article 5.4b, delete minimum limits of liability items 1 and 2 in their entirety and substitute the
following text:

“1. Ifthe CONTRACTOR carries a Comprehensive General Liability policy, the limits of liability shall not be less
than a Combined Single Limit for bodily injury, property damage and Personal Injury Liability of:

$1,000,000 each occurrence
$2,000,00 aggregate
2. Ifthe CONTRATOR carries a Commercial General Liability policy, the limits of liability shall not be less than:

$1,000,000 each occurrence (Combined Single Limit for bodily injury and property damage)
$1,000,000 for Personal Injury Liability

$2,000,000 aggregate for Products-Completed Operations

$2,000,000 general aggregate

The State of Alaska, DEPARTMENT of Health & Social Services shall be named as an “Additional Insured”
under all liability coverages listed above.”

SC-5.4.2d-BUILDERS RISK INSURANCE (SUBCONTRACTORS)

At General Condition Article 5.4.2d, revise the last sentence to read as follows:

"Builders Risk Insurance will only be required of subcontractors if so stated in the Supplementary Conditions."

SC-5.4.3-INSURANCE REQUIREMENTS, EVIDENCE OF INSURANCE

At General Conditions Article 5.4.3, delete this subsection and replace with the following:

“In addition to providing the above coverages the Contractor shall, in any contract or agreement with
subcontractors performing work, require that all indemnities and waivers of subrogation it obtains, and that
any stipulation to be named as an additional insured it obtains, also be extended to waive rights of
subrogation against the State of Alaska and to add the State of Alaska as additional named indemnitee and
as additional insured.

Evidence of insurance shall be furnished to the Department prior to the award of the contract. Such
evidence, executed by the carrier's representative and issued to the Department, shall consist of a
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certificate of insurance or the policy declaration page with required endorsements attached thereto which
denote the type, amount, class of operations covered, effective (and retroactive) dates, and dates of
expiration. Acceptance by the Department of deficient evidence does not constitute a waiver of contract
requirements.

When a certificate of insurance is furnished, it shall contain the following statement:

"This is to certify that the policies described herein comply with all aspects of the insurance requirements of
(Project Name and Number)."

SC-6.6.1-PROGRESS SCHEDULE

At General Condition Article 6.6.1, change the phrase "Within reasonable time prior to the Pre-Construction
Conference..." to read:

"Within seven days after the Pre-Construction Conference."

SC-6.6.2-SCHEDULE OF SHOP DRAWINGS AND SCHEDULE OF VALUES

At General Condition Article 6.6.2, change the phrase "Within fifteen days after the date of the Notice To Proceed,..." to
read:

"Prior to submitting the CONTRACTOR's first Application for Payment..."

SC-6.9-SUBSTITUTES “OR EQUAL"” ITEMS

Add the following article:
"6.9.5 - Substitutions shall be permitted during or after the bid period as allowed and in accordance with

Document 00020 - Invitation for Bids, Document 00700 — General Conditions, and Document 01630 - Product
Options and Substitutions."

SC-6.13.1-SUBCONTRACT PROVISIONS

At General Condition Article 6.13.1, delete the third sentence and add the following text:
"All subcontracts shall contain provisions for prompt payment, release of retainage, and interest on late payment

amounts and retainage as specified in A.S. 36.90.210. Contracts between subcontractors, regardless of tier,
must also contain these provisions."

SC-6.27-LOAD RESTRICTIONS

Add new General Conditions Article 6.27 as follows:
"6.27 Load Restrictions

The CONTRACTOR shall comply with all load restrictions as set forth in the "Administrative Permit Manual",
and Title 17, Chapter 25, of the Alaska Administrative Code in the hauling of materials on public roads, beyond
the limits of the project, and on all public roads within the project limits that are scheduled to remain in use upon
completion of the project.

Overload permits may, at the discretion of the State, be issued for travel beyond the project limits for purposes
of mobilization and/or demobilization. Issuance of such a permit will not relieve the CONTRACTOR of liability
for damage which may result from the moving of equipment.
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The operation of equipment of such weight or so loaded as to cause damage to any type of construction will not
be permitted. No overloads will be permitted on the base course or surface course under construction. No
loads will be permitted on a concrete pavement, base or structure before the expiration of the curing period.
The CONTRACTOR shall be responsible for all damage done by his equipment.”

SC-7.12-APPLICABLE ALASKA PREFERENCES

At General Condition Article 7.12.2, delete the last portion of the first sentence commencing at the words, “...when the
bid documents designate...” and replace with the words:

“...when the bidder designates the use of Alaska products. The Bidder shall complete the Alaska Products

Preference Worksheet per its instructions and submit it with the Bid Proposal.” Continue with existing second
sentence.

SC-7.13-PREFERENTIAL EMPLOYMENT

At General Condition Article 7.13, delete the text of this article in its entirety.

SC-7.14.1-CERTIFIED PAYROLLS

At General Condition Article 7.14.1, add the following text:

"Regardless of project funding source, copies of all certified payrolls supplied to the State DEPARTMENT of
Labor by the CONTRACTOR shall be supplied also to the Project Manager upon request, including submittals
made by, or on behalf of, subcontractors."

Add General Condition Article 7.14.3, as follows:

“Within three calendar days of award of a construction contract, the CONTRACTOR shall file a “Notice of Work”
with the Department of Labor and shall pay all related fees. The Contracting Officer will not issue Notice to
Proceed to the CONTRACTOR until such notice and fees have been paid to the Department of Labor. Failure
of the CONTRACTOR to file the Notice of Work and pay fees within this timeframe shall not constitute grounds
for an extension of contract time or adjustment of contract price.”

SC-7.16-COVENANT AGAINST CONTINGENT FEES

At General Conditions Article 7.16, delete the text of this article in its entirety.

SC-7.17-OFFICIALS NOT TO BENEFIT

At General Conditions Article 7.17, delete the text of this article in its entirety.

SC-7.18-PERSONAL LIABILITY OF PUBLIC OFFICIALS

At General Conditions Article 7.18, delete the text of this article in its entirety.

SC-9.4-CHANGE ORDER

At General Conditions Article 9.4, change the first sentence to read:

“A change in Contract Time, Contract Price, or responsibility may be made for changes within the scope of the
Work by Change Order.”

At General Conditions Article 9.4, add the following sentence:
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"A Change Order shall be considered executed when it is signed by the DEPARTMENT.”

SC-9.10-INTERIM WORK AUTHORIZATION

At General Conditions Article 9.10, add the following new paragraph:

“9.10

Interim Work Authorization

An Interim Work Authorization may be used to establish a change within the scope of the Work;
however, only a Change Order shall establish associated changes in Contract Time and Price.
Work authorized by Interim Work Authorization shall be converted to a Change Order. The basis of
payment shall be as stated in the Interim Work Authorization, unless it states that the basis of
payment has not been established and is to be negotiated, in which case the Cost of the Work shall
be documented pursuant to Article 10.4, to establish a basis for negotiating a lump sum price for
the Change Order.”

SC-10.3.2-CHANGE ORDER PRICE DETERMINATION FOR LUMP SUM CHANGE ORDERS

At General Conditions Article 10.3.2, Delete this paragraph in its entirety and replace it with the following.

“10.3.2 By mutual acceptance of a lump sum price which includes overhead and profit. The following

maximum rates of cost markup (to cover both overhead and profit of the CONTRACTOR) shall be used
in the negotiation of a Lump Sum Change Order:

a. 17% - where a cost is borne directly by prime contractor (first tier contractor).

b. 10% - where a cost is borne by a subcontractor (lower tier contractor).

Where the cost is borne by a subcontractor acting as a first tier contractor, the allowable overhead and
profit markup for lump sum change orders shall not exceed 17%. Any lower tier subcontractors,
including the CONTRACTOR in this case, for whom the first tier subcontractor performs the work, shall
be allowed an overhead and profit markup that does not exceed 10%.

SC-10.4-COST OF THE WORK

At General Conditions Article 10.4.1, replace the second sentence from the end of the paragraph with the following:

“Such employees shall include manual workers up through the level of foreman but shall not include general
foremen, superintendents, and non-manual employees.”

At General Conditions Article 10.4.2, replace the first sentence with the following:

“Cost of all materials and equipment furnished and incorporated or consumed in the Work, including costs of
transportation and storage thereof, and Suppliers’ field services required in connection therewith.”

SC-10.4.5.c-COST OF THE WORK (SUPPLEMENTAL COSTS)

At General Condition Article 10.4.5.c, add the following:

"For any machinery or special equipment (other than small tools) which has been authorized by the Project
Manager, the CONTRACTOR shall receive the rental rates in the current edition and appropriate volume of the
"Rental Rate Blue Book for Construction Equipment", published by Dataquest, Inc., 1290 Ridder Park Drive,
San Jose, CA 95131. Hourly rental rates shall be determined as follows:
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The established hourly rental rate shall be equal to the adjusted monthly rate for the basic equipment plus the
adjusted monthly rate for applicable attachments, both divided by 176, and multiplied by the area adjustment
factor, plus the estimated hourly operating cost.

The adjusted monthly rate is that resulting from application of the rate adjustment formula in order to eliminate
replacement cost allowances in machine depreciation and contingency cost allowances.

Attachments shall not be included unless required for the time and materials work.

For equipment not listed in The Blue Book, the CONTRACTOR shall receive a rental rate as agreed upon
before such work is begun. If agreement cannot be reached, the DEPARTMENT reserves the right to establish
a rate based on similar equipment in the Blue Book or prevailing commercial rates in the area.

These rates shall apply for equipment used during the CONTRACTOR's regular shift of 10 hours per day.
Where the equipment is used more than 10 hours per day, either on the CONTRACTOR's normal work or on
time and materials, and either on single or multiple shifts, an overtime rate, computed as follows, shall apply:

The hourly overtime rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted
monthly rate for applicable attachments, both divided by 352, and multiplied by the area adjustment factor, plus
the estimated hourly operating cost.

Equipment which must be rented or leased specifically for work required under this section shall be authorized
in writing by the Project Manager. The CONTRACTOR shall be paid invoice price plus 15%.

When it is necessary to obtain equipment from sources beyond the project limits exclusively for time and
materials, work, the actual cost of transferring the equipment to the site of the work and return will be allowed as
an additional item of expense. Where the move is made by common carrier, the move-in allowance will be
limited to the amount of the freight bill or invoice. If the CONTRACTOR hauls the equipment with his own

forces, the allowance will be limited to the rental rate for the hauling unit plus operator wages. In the event that
the equipment is transferred under its own power, the moving allowance will be limited to one-half of the normal
hourly rental rate plus operator's wages. In the event that the move-out is to a different location, payment will in
no instance exceed the amount of the move-in. Move-in allowance shall not be made for equipment brought to
the project for time and materials work which is subsequently retained on the project and utilized for completion
of contract items, camp maintenance, or related work.

Equipment ordered to be on a stand-by basis shall be paid for at the stand-by rental rate for the number of hours
inthe CONTRACTOR'’S normal work shift, but not to exceed 8 hours per day. The stand-by rental rate shall be
computed as follows:

The hourly stand-by rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted
monthly rate for applicable attachments, both divided by 352, all multiplied by the area adjustment factor.

Time will be recorded to the nearest one-quarter hour for purposes of computing compensation to the
CONTRACTOR for equipment utilized under these rates.

The equipment rates as determined above shall be full compensation, including overhead and profit, for
providing the required equipment and no additional compensation will be made for other costs such as, but not
limited to, fuels, lubricants, replacement parts or maintenance costs. Cost of repairs, both major and minor, as
well as charges for mechanic's time utilized in servicing equipment to ready it for use prior to moving to the
project and similar charges will not be allowed."

SC-10.11-DISADVANTAGED BUSINESSS ENTERPRISE PROGRAM

At General Conditions Article 10.11, Delete this paragraph in its entirety for this State Funded Contract.
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SC-11.3—COMPUTATION OF CONTRACT TIME

At General Condition Article 11.3.1, third sentence, change “...the date of Final Completion...” to:
“...the date of Substantial Completion...”

At General Condition Article 11.3.2, first sentence, change “...the date of Final Completion...” to:
“...the date of Substantial Completion.”

Add General Condition Article 11.3.3, to state as follows:

" The Contract Time shall be as stated on form 25D-9, Proposal.”

SC-11.8-DELAY DAMAGES

At General Condition Article 11.8, add the following:

“For each calendar day that the work remains incomplete after the expiration of the Contract Time, liquidated
damages in the amount of $430.00 per calendar day shall be assessed to the CONTRACTOR. If no money is
due the CONTRACTOR, the DEPARTMENT shall have the right to recover said sum from the CONTRACTOR,
the surety or both. The amount of these deductions is to reimburse the DEPARTMENT for estimated liquidated
damages incurred as a result of the CONTRACTOR's failure to complete the work within the time specified. As
liguidated damages, such deductions are not to be considered as penalties.

Permitting the CONTRACTOR to continue and finish the work or any part of it after the time fixed for its
completion, or after the date to which the time for completion may have been extended, will in no way operate
as a waiver on the part of the DEPARTMENT of any of its rights under the Contract.”

SC 12-ONE YEAR CORRECTION PERIOD

At General Condition Article 12.7, in the first sentence, change the phrase “ Final Completion” to:

“Substantial Completion of the relevant portion of the Work...”

SC 13.3-APPLICATION FOR PROGRESS PAYMENT

At General Conditions Article 13.3, revise the last sentence to read as follows:

“Progress payments will be made as the Work progresses on a monthly basis.”

SC 13.13—-FINAL COMPLETION AND APPLICATION FOR PAYMENT

At General Conditions Article 13.13, first sentence, delete the following items:
“maintenance and operating instructions
certificates of inspection
marked up record documents”

The preceding items are some of the requirements for Substantial Completion, as addressed in Section 01701.

SC 13.16—CONTRACTOR’S CONTINUING OBLIGATION

At General Condition Article 13.16, add the following paragraph:
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“When it is anticipated that restarting, testing, adjusting, or balancing of systems will be required following Final
Acceptance and said requirements are noted in Section(s) 01650, such Work shall constitute a continuing
obligation under the Contract.”

SC 14 2-DEFAULT OF CONTRACT

At General Conditions Article 14.2, delete this section in its entirety and replace with the following:

“14.2.1 The Contracting Officer may give the contractor and his surety a written Notice to Cure

Default if the contractor:

a.
b.

C.

K.
l.

m.

fails to begin work in the time specified,
fails to use sufficient resources to assure prompt completion of the work,

performs the work unsuitably or neglect or refuse to remove and replace rejected materials or
work,

stops work,
fails to resume stopped work after receiving notice to do so,

becomes insolvent (except that if you declare bankruptcy, termination will be under Title 11 US
Code 362 and/or 365. Your bankruptcy does not relieve the surety of any obligations to assume
the Contract and complete the work in a timely manner.

Allows any final judgment to stand against him unsatisfied for period of 60 days, or

Makes an assignment for the benefit of creditors without the consent of the Contracting Officer, or
Disregards Regulatory Requirements of any public body having jurisdiction, or

Otherwise violates in any substantial way any provisions of the Contract Documents, or

fails to comply with Contract minimum wage payments or civil rights requirements, or

are party to fraud, deception, misrepresentation , or

for any cause whatsoever, fails to carry on the Work in an acceptable manner.

14.2.2 The Notice to Cure Default will detail the conditions determined to be in default, the time within which to
cure the default and may, in the Contracting Officer’s discretion, specify the actions necessary to cure
the default. Failure to cure the delay, neglect or default within the time specified in the Contracting
Officer’s written notice to cure authorizes the Department to terminate the contract. The Contracting
Officer may allow more time to cure than originally stated in the Notice to Cure Default if he deemsiit to
be in the best interests of the Department. The Department will provide you and your surety with a
written Notice of Default Termination that details the default and the failure to cure it.

14.2.3

If the CONTRACTOR or Surety, within the time specified in the above notice of default, shall
not proceed in accordance therewith, then the DEPARTMENT may, upon written notification
from the Contracting Officer of the fact of such delay, neglect or default and the
CONTRACTOR's failure to comply with such notice, have full power and authority without
violating the Contract, to take the prosecution of the Work out of the hands of the
CONTRACTOR. The DEPARTMENT may terminate the services of the CONTRACTOR,
exclude the CONTRACTOR from the site and take possession of the Work and of all the
CONTRACTOR's tools, appliances, construction equipment and machinery at the site and
use the same to the full extent they could be used by the CONTRACTOR (without liability to
the CONTRACTOR for trespass or conversion), incorporate in the Work all materials and
equipment stored at the site or for which the DEPARTMENT has paid the CONTRACTOR
but which are stored elsewhere, and finish the Work as the DEPARTMENT may deem
expedient. The DEPARTMENT may enter into an agreement for the completion of said
Contract according to the terms and provisions thereof, or use such other methods that in the
opinion of the Contracting Officer are required for the completion of said Contract in an
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acceptable manner.

The Contracting Officer may, by written notice to the CONTRACTOR and his Surety or his
representative, transfer the employment of the Work from the CONTRACTOR to the Surety,
or if the CONTRACTOR abandons the Work undertaken under the Contract, the Contracting
Officer may, at his option with written notice to the Surety and without any written notice to the
CONTRACTOR, transfer the employment for said Work directly to the Surety. The Surety
shall submit its plan for completion of the Work, including any contracts or agreements with
third parties for such completion, to the DEPARTMENT for Approval prior to beginning
completion of the Work. Approval of such contracts shall be in accordance with all applicable
requirements and procedures for Approval of subcontracts as stated in the Contract
Documents.

After the notice of termination is issued, the Department may take over the work and
complete it by contract or otherwise and may take possession of and use materials,
appliances, equipment or plant on the work site necessary for completing the work.

Rather than taking over the work itself, the Department may transfer the obligation to perform
the work from the contractor to your surety. The surety must submit its plan for completion of
the work, including any contracts or agreements with third parties for completion, to the
Department for approval prior to beginning work. The surety must follow the Contract
requirements for approval of subcontracts, except that the limitation on percent of work
subcontracted will not apply.

On receipt of the transfer notice, the surety must take possession of all materials, tools, and
appliances at the work site, employ an appropriate work force, and complete the Contract
work, as specified. The Contract specifications and requirements shall remain in effect.
However the Department will make subsequent Contract payments directly to the Surety for
work performed under the terms of the Contract. You forfeit any right to claim for the same
work or any part thereof. You are not entitled to receive any further balance of the amount to
be paid under the Contract.

Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall
enter upon the premises and take possession of all materials, tools, and appliances thereon
for the purpose of completing the Work included under the Contract and employ by contract
or otherwise any person or persons to finish the Work and provide the materials therefor,
without termination of the continuing full force and effect of this Contract. In case of such
transfer of employment to the Surety, the Surety shall be paid in its own hame on estimates
covering Work subsequently performed under the terms of the Contract and according to the
terms thereof without any right of the CONTRACTOR to make any claim for the same or any
part thereof.

If the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointly
and severally liable for damages for delay as provided by paragraph 11.8, and for the excess
cost of completion, and all costs and expenses incurred by the DEPARTMENT in completing
the Work or arranging for completion of the Work, including but not limited to costs of
assessing the Work to be done, costs associated with advertising, soliciting or negotiating for
bids or proposals for completion, and other reprocurement costs. Following termination the
CONTRACTOR shall not be entitled to receive any further balance of the amount to be paid
under the Contract until the Work is fully finished and accepted, at which time if the upaid
balance exceeds the amount due the DEPARTMENT and any amounts due to persons for
whose benefit the DEPARTMENT has withheld funds, such excess shall be paid by the
DEPARTMENT to the CONTRACTOR. If the damages, costs, and expenses due the
DEPARTMENT exceed the unpaid balance, the CONTRACTOR and his Surety shall pay the
difference.

14.2.10 If, after notice of termination of the CONTRACTOR's right to proceed under the provisions of

this clause, it is determined for any reason that the CONTRACTOR was not in default under
the provisions of this clause, or that the delay was excusable under the provisions of this
clause, or that termination was wrongful, the rights and obligations of the parties shall be
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determined in accordance with the clause providing for convenience termination.
Rights or Remedies:

Where the CONTRACTOR's services have been so terminated by the DEPARTMENT, the
termination will not affect any rights or remedies of the DEPARTMENT against the
CONTRACTOR then existing or which may thereafter accrue. Any retention or payment of
moneys due the CONTRACTOR by the DEPARTMENT will not release the CONTRACTOR
from liability.

Convenience Termination:

The performance of the Work may be terminated by the DEPARTMENT in accordance with
this section in whole or in part, whenever, for any reason the Contracting Officer shall
determine that such termination is in the best interest of the DEPARTMENT. Any such
termination shall be effected by delivery to the CONTRACTOR of a Notice of Termination,
specifying termination is for the convenience of the DEPARTMENT the extent to which
performance of Work is terminated, and the date upon which such termination becomes
effective.

Immediately upon receipt of a Notice of Termination and except as otherwise directed by the
Contracting Officer, the CONTRACTOR shall:

a. Stop Work on the date and to the extent specified in the Notice of Termination;

b. Place no further orders or subcontracts for materials, services, or facilities except as may
be necessary for completion of such portion of the Work as is not terminated;

c. Terminate all orders and subcontracts to the extent that they relate to the performance of
Work terminated by the Notice of Termination;

d. With the written Approval of the Contracting Officer, to the extent he may require, settle
all outstanding liabilities and all claims arising out of such termination of orders and
subcontracts, the cost of which would be reimbursable, in whole, or in part, in
accordance with the provisions of the Contract;

e. Submit to the Contracting Officer a list, certified as to quantity and quality, of any or all
items of termination inventory exclusive of items the disposition of which had been
directed or authorized by the Contracting Officer;

f.  Transfer to the Contracting Officer the completed or partially completed record drawings,
Shop Drawings, information, and other property which, if the Contract had been
completed, would be required to be furnished to the DEPARTMENT;

g. Take such action as may be necessary, or as the Contracting Officer may direct, for the
protection and preservation of the property related to the Contract which is in the
possession of the CONTRACTOR and in which the DEPARTMENT has or may acquire
any interest.

The CONTRACTOR shall proceed immediately with the performance of the above
obligations.

When the DEPARTMENT orders termination of the Work effective on a certain date, all Work
in place as of that date will be paid for in accordance with Article 13 of the Contract.
Materials required for completion and on hand but not incorporated in the Work will be paid
for at invoice cost plus 15 % with materials becoming the property of the DEPARTMENT - or
the CONTRACTOR may retain title to the materials and be paid an agreed upon lump sum.
Materials on order shall be cancelled, and the DEPARTMENT shall pay reasonable factory
cancellation charges with the option of taking delivery of the materials in lieu of payment of
cancellation charges. The CONTRACTOR shall be paid 10% of the cost, freight not
included, of materials cancelled, and direct expenses only for CONTRACTOR chartered
freight transport which cannot be cancelled without charges, to the extent that the
CONTRACTOR can establish them. The extra costs due to cancellation of bonds and
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insurance and that part of job start-up and phase-out costs not amortized by the amount of
Work accomplished shall be paid by the DEPARTMENT. Charges for loss of profit or
consequential damages shall not be recoverable except as provided above.

a. The following costs are not payable under a termination settlement agreement or
Contracting Officer's determination of the termination claim:

1. Loss of anticipated profits or consequential or compensatory damages

2. Unabsorbed home office overhead (also termed “General & Administrative
Expense”) related to ongoing business operations

Bidding and project investigative costs

4. Direct costs of repairing equipment to render it operable for use on the terminated
work

The termination claim shall be submitted promptly, but in no event later than 90 days from the
effective date of termination, unless extensions in writing are granted by the Contracting
Officer upon written request of the CONTRACTOR made within the 90 day period. Upon
failure of the CONTRACTOR to submit his termination claim within the time allowed, the
Contracting Officer may determine, on the basis of information available to him, the amount,
if any, due to the CONTRACTOR by reason of the termination and shall thereupon pay to the
CONTRACTOR the amount so determined.

The CONTRACTOR and the Contracting Officer may agree upon whole or any part of the
amount or amounts to be paid to the CONTRACTOR by reason of the total or partial
termination of Work pursuant to this section. The Contract shall be amended accordingly,
and the CONTRACTOR shall be paid the agreed amount.

In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in whole
or in part, as provided heretofore, as to the amounts with respect to costs to be paid to the
CONTRACTOR in connection with the termination of the Work the Contracting Officer shall
determine, on the basis of information available to him, the amount, if any, due to the
CONTRACTOR by reason of the termination and shall pay to the CONTRACTOR the amount
determined as follows:

a. Allcosts and expenses reimbursable in accordance with the Contract not previously paid
to the CONTRACTOR for the performance of the Work prior to the effective date of the
Notice of Termination;

b. Sofaras notincluded under "a" above, the cost of settling and paying claims arising out
of the termination of the Work under subcontracts or orders which are properly
chargeable to the terminated portions of the Contract;

c. So far as practicable, claims by the contractor for idled or stand-by equipment shall be
made as follows: Equipment claims will be reimbursed as follows:

1. Contractor-owned equipment usage, based on the contractor’s ownership and
operating costs for each piece of equipment as determined from the contractor’'s
accounting records. Under no circumstance, may the contractor base equipment
claims on published rental rates.

2. Idle or stand-by time for Contractor-owned equipment, based on your internal
ownership and depreciation costs. Idle or stand-by equipment time is limited to the
actual period of time equipment is idle or on stand-by as a direct result of the
termination, not to exceed 30 days. Operating expenses will not be included for
payment of idle or stand-by equipment time.

3. Rented equipment, based on reasonable, actual rental costs. Equipment leased
under “capital leases” as defined in Financial Accounting Standard No. 13 will be
considered Contractor-owned equipment. Equipment leased from an affiliate,
division, subsidiary or other organization under common control with you will be
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considered Contractor-owned equipment, unless the lessor has an established
record of leasing to unaffiliated lessees at competitive rates consistent with the rates
you have agreed to pay and no more than forty percent of the lessor’'s leasing
business, measured in dollars, is with organizations affiliated with the lessor.

14.4.7 The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim
procedures, as defined in Article 15, for any determination made by the Contracting Officer,
except if the CONTRACTOR has failed to submit his claim within the time provided and has
failed to request extension of such time, CONTRACTOR shall have no such right of appeal.
In arriving at the amount due the CONTRACTOR under this section, there shall be deducted:

a. All previous payments made to the CONTRACTOR for the performance of Work under
the Contract prior to termination;

b. Any claim for which the DEPARTMENT may have against the CONTRACTOR,;

c. The agreed price for, or the proceeds of sale of, any materials, supplies, or other things
acquired by the CONTRACTOR or sold pursuant to the provisions of this section and not
otherwise recovered by or credited to the DEPARTMENT; and,

d. Allprogress payments made to the CONTRACTOR under the provisions of this section.

14.4.8 Where the Work has been terminated by the DEPARTMENT said termination shall not affect
or terminate any of the rights of the DEPARTMENT against the CONTRACTOR or his Surety
then existing or which may thereafter accrue because of such default. Any retention or
payment of monies by the DEPARTMENT due to the CONTRACTOR under the terms of the
Contract shall not release the CONTRACTOR or his Surety from liability.

14.4.9 The contractor’'s termination claim may not include claims that pre dated the notice for
termination for convenience. Those claims shall be prosecuted by the contractor under
Article 15.

14.4.10 The contractor’s termination claim may not exceed the total dollar value of the contract as
awarded plus agreed upon change orders less the amounts that have been paid for work
completed.

a. Unless otherwise provided for in the Contract Documents, or by applicable statute, the
CONTRACTOR, from the effective date of termination and for a period of three years
after final settlement under this Contract, shall preserve and make available to the
DEPARTMENT at all reasonable times at the office of the CONTRACTOR, all its books,
records, documents, and other evidence bearing on the cost and expenses of the
CONTRACTOR under his Contract and relating to the Work terminated hereunder.

b. Definitions. In this Subsection 108-1.09, the term “cost” and the term “expense” mean a
monetary amount in U.S. Dollars actually incurred by you, actually reflected in your
contemporaneously maintained accounting or other financial records and supported by
original source documentation.

c. Cost Principles. The Department may use the federal cost principles at 48 CFR 88
31.201-1 to 31.205-52 (or succeeding cost principles for fixed price contracts) as
guidelines in determining allowable costs under this Subsection to the extent they are
applicable to construction contracts and consistent with the specifications of this
Contract. The provisions of this contract control where they are more restrictive than, or
inconsistent with, these federal cost principles.”

SC-15—CLAIMS AND DISPUTES

At General Conditions Article 15 — Claims and Disputes, delete this section in its entirety and substitute the
following text:

“ARTICLE 15 - CLAIMS FOR ADJUSTMENT AND DISPUTES
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15.1 Notification

1511

15.1.2

15.1.3

15.1.4

15.1.5

15.1.6

The CONTRACTOR shall notify the DEPARTMENT in writing as soon as the CONTRACTOR
becomes aware of any act or occurrence which may form the basis of a claim for additional
compensation or an extension of Contract Time or of any dispute regarding a question of fact
or interpretation of the Contract. The DEPARTMENT has no obligation to investigate any fact
or occurrence that might form the basis of a claim or to provide any additional compensation
or extension of Contract Time unless the CONTRACTOR has notified the DEPARTMENT in
writing in a timely manner of all facts the CONTRACTOR believes form the basis for the
claim.

If the CONTRACTOR believes that he is entitled to an extension of Contract Time, then the
CONTRACTOR must state the contract section on which he basis his extension request,
provide the DEPARTMENT with sufficient information to demonstrate that the
CONTRACTOR has suffered excusable delay, and show the specific amount of time to which
the CONTRACTOR is entitled. The DEPARTMENT will not grant an extension of Contract
Time if the CONTRACTOR does not timely submit revised schedules under Section 01310.

If the matter is not resolved by agreement within 7 days, the CONTRACTOR shall submit an
Intent to Claim, in writing, to the DEPARTMENT within the next 14 days.

If the CONTRACTOR believes additional compensation or time is warranted, then he must
immediately begin keeping complete, accurate, and specific daily records concerning every
detail of the potential claim including actual costs incurred. The CONTRACTOR shall provide
the DEPARTMENT access to any such records and furnish the DEPARTMENT copies, if
requested. Equipment costs must be based on the CONTRACTOR's internal rates for
ownership, depreciation, and operating expenses and not on published rental rates. In
computing damages, or costs claimed for a change order, or for any other claim against the
Department for additional time, compensation or both, the contractor must prove actual
damages based on internal costs for equipment, labor or efficiencies. Total cost, modified
total cost or jury verdict forms of presentation of damage claims are not permissible to show
damages. Labor inefficiencies must be shown to actually have occurred and can be proven
solely based on job records. Theoretical studies are not a permissible means of showing
labor inefficiencies. Home office overhead will not be allowed as a component of any claim
against the Department.

If the claim or dispute is not resolved by the DEPARTMENT, then the CONTRACTOR shall
submit a written Claim to the Contracting Officer within 90 days after the CONTRACTOR
becomes aware of the basis of the claim or should have known the basis of the claim,
whichever is earlier. The Contracting Officer will issue written acknowledge of the receipt of
the Claim.

The CONTRACTOR waives any right to claim if the DEPARTMENT was not notified properly
or afforded the opportunity to inspect conditions or monitor actual costs or if the Claim is not
filed on the date required.

15.2 Presenting the Claim

1521

The Claim must include all of the following:

a. The act, event, or condition the claim is based on

b. The Contract provisions which apply to the claim and provide relief

c. The item or items of Contract work affected and how they are affected

d. The specific relief requested, including Contract Time if applicable, and the basis upon
which it was calculated

e. A statement certifying that the claim is made in good faith, that the supporting cost and
pricing data are accurate and complete to the best of your knowledge and belief, and that
the amount requested accurately reflects the Contract adjustment which the
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CONTRACTOR believes is due.
15.3 Claim Validity, Additional Information, and DEPARTMENT’s Action

15.3.1 The Claim, in order to be valid, must not only show that the CONTRACTOR suffered
damages or delay but that it was caused by the act, event, or condition complained of and
that the Contract provides entitlement to relief for such act, event, or condition.

15.3.2 The DEPARTMENT can make written request to the CONTRACTOR at any time for
additional information relative to the Claim. The CONTRACTOR shall provide the
DEPARTMENT the additional information within 30 days of receipt of such a request. Failure
to furnish the additional information may be regarded as a waiver of the Claim.

15.4 Contracting Officer’'s Decision

The CONTRACTOR will be furnished the Contracting Officer's Decision within 90 days, unless the
Contracting Officer requests additional information or gives the CONTRACTOR notice that the time
for issuing a decision is being extended for a specified period under AS 36.30.620. The Contracting
Officer's decision is final and conclusive unless, within 14 days of receipt of the decision, the
CONTRACTOR delivers a Notice of Appeal to the Appeals Officer. Procedures for appeals are
covered under AS 36.30.625 and AS 36.30.630.

15.5 Fraud and Misrepresentation in Making Claims

Criminal and Civil penalties authorized under AS 36.30.687 (including, but not limited to, forfeiture of
all claimed amounts) may be imposed on the CONTRACTOR if the CONTRACTOR makes or uses a
misrepresentation in support of a claim or defraud or attempt to defraud the DEPARTMENT at any
stage of prosecuting a claim under this Contract.”

END OF SECTION
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THE STATE Department of Labor and

OJAL ASKA Workforce Development

Office of the Commissioner

GOVERNOR BILL WALKER Post Office Box 111149

Juneau, Alaska 99811
Main: 907.465.2700
fax: 907.465-2784

September 1, 2015

TO ALL CONTRACTING AGENCIES:

At the Alaska Department of Labor and Workforce Development, our goal is putting Alaskans to work. This
pamphlet is designed to help contractors awarded public construction contracts understand the most significant
laws of the State of Alaska pertaining to prevailing wage and resident hire requirements.

This pamphlet identifies current prevailing wage rates and resident hire classifications for public construction
contracts (any construction projects awarded by the State of Alaska or its political subdivisions, such as local
governments and certain non-profit organizations). Because these rates may change, this publication is printed in
the spring and fall of every year, so please be sure you are using the appropriate rates. The rates published in this
edition become effective September 1, 2015.

All projects with a final bid date of September 11, 2015, or later, must pay the prevailing wage rates contained in
this pamphlet. As the law now provides, these rates will remain stable during the life of a contract or for 24
calendar months, whichever is shorter. The 24 months period begins on the date the prime contract is
awarded. Upon expiration of the initial 24-month period, the latest wage rates issued by the department shall
become effective for a subsequent 24-month period or until the original contract is completed, whichever occurs
first. This process shall be repeated until the original contract is completed.

The term “original contract” means the signed contract that resulted from the original bid and any amendments,
including changes of work scope, additions, extensions, change orders, and other instruments agreed to by the
parties that have not been subject to subsequent open bid procedures.

If a higher federal rate is required due to partial federal funding or other federal participation, the higher rate
must be paid.

For additional copies of this pamphlet, contact the nearest office of the Division of Labor Standards and Safety,
Wage and Hour office or the Web address at: http://labor.state.ak.us/Iss/pamp600.htm

For questions regarding prevailing wage or resident hire requirements, please contact the nearest Wage and Hour
office. These offices are listed on Page x.

Sincerely,

Uit ]

Heidi Drygas
Commissioner


http://labor.state.ak.us/lss/pamp600.htm
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Note to Readers: The statutes and administrative regulations listed in this publication were taken from the
official codes, as of the effective date of the publication. However, there may be errors or omissions that
have not been identified and changes that occurred after the publication was printed. This publication is
intended as an informational guide only and is not intended to serve as a precise statement of the statutes and
regulations of the State of Alaska. To be certain of the current laws and regulations, please refer to the official
codes.



EXCERPTS FROM ALASKA LAW

(The following statute (36.05.005) applies to projects bid on or after October 20, 2011)
Sec. 36.05.005. Applicability.
This chapter applies only to a public construction contract that exceeds $25,000.

Sec. 36.05.010. Wage rates on public construction.

A contractor or subcontractor who performs work on a public construction contract in the state shall pay not less
than the current prevailing rate of wages for work of a similar nature in the region in which the work is done. The
current prevailing rate of wages is that contained in the latest determination of prevailing rate of wages issued by
the Department of Labor and Workforce Development at least 10 days before the final date for submission of bids
for the contract. The rate shall remain in effect for the life of the contract or for 24 calendar months, whichever
is shorter. At the end of the initial 24-month period, if new wage determinations have been issued by the
department, the latest wage determination shall become effective for the next 24-month period or until the
contract is completed, whichever occurs first. This process shall be repeated until the contract is completed.

Sec. 36.05.040. Filing schedule of employees, wages paid, and other information.

All contractors or subcontractors who perform work on a public construction contract for the state or for a
political subdivision of the state shall, before the Friday of every second week, file with the Department of Labor
and Workforce Development a sworn affidavit for the previous reporting period, setting out in detail the number
of persons employed, wages paid, job classification of each employee, hours worked each day and week, and
other information on a form provided by the Department of Labor and Workforce Development.

Sec. 36.05.045. Notice of work and completion; withholding of payment.

(a) Before commencing work on a public construction contract, the person entering into the contract with a
contracting agency shall designate a primary contractor for purposes of this section. Before work
commences, the primary contractor shall file a notice of work with the Department of Labor and
Workforce Development. The notice of work must list work to be performed under the public
construction contract by each contractor who will perform any portion of work on the contract and the
contract price being paid to each contractor. The primary contractor shall pay all filing fees for each
contractor performing work on the contract, including a filing fee based on the contract price being paid
for work performed by the primary contractor’s employees. The filing fee payable shall be the sum of all
fees calculated for each contractor. The filing fee shall be one percent of each contractor’s contract price.
The total filing fee payable by the primary contractor under this subsection may not exceed $5,000. In
this subsection, “contractor” means an employer who is using employees to perform work on the public
construction contract under the contract or a subcontract.

(b) Upon completion of all work on the public construction contract, the primary contractor shall file with the
Department of Labor and Workforce Development a notice of completion together with payment of any
additional filing fees owed due to increased contract amounts. Within 30 days after the department’s
receipt of the primary contractor’s notice of completion, the department shall inform the contracting
agency of the amount, if any, to be withheld from the final payment.

(c) A contracting agency

(1) may release final payment of a public construction contract to the extent that the agency has
received verification from the Department of Labor and Workforce Development that

(A) the primary contractor has complied with (a) and (b) of this section;

(B) the Department of Labor and Workforce Development is not conducting an
investigation under this title; and

(C) the Department of Labor and Workforce Development has not issued a notice of
a violation of this chapter to the primary contractor or any other contractors
working on the public construction contract; and




(2) shall withhold from the final payment an amount sufficient to pay the department’s estimate of
what may be needed to compensate the employees of any contractors under investigation on this
construction contract, and any unpaid filing fees.

(d) The notice and filing fee required under (a) of this section may be filed after work has begun if

(1) The public construction contract is for work undertaken in immediate response to an emergency;
and

(2) The notice and fees are filed not later than 14 days after the work has begun.

(e) A false statement made on a notice required by this section is punishable under AS 11.56.210.

Sec. 36.05.060. Penalty for violation of this chapter.

A contractor who violates this chapter is guilty of a misdemeanor and upon conviction is punishable by a fine of
not less than $100 nor more than $1,000, or by imprisonment for not less than 10 days nor more than 90 days, or
by both. Each day a violation exists constitutes a separate offense.

Sec. 36.05.070. Wage rates in specifications and contracts for public works.

(a) The advertised specifications for a public construction contract that requires or involves the employment
of mechanics, laborers, or field surveyors must contain a provision stating the minimum wages to be
paid various classes of laborers, mechanics, or field surveyors and that the rate of wages shall be
adjusted to the wage rate under AS 36.05.010.

(b) Repealed by 8§17 ch 142 SLA 1972.

(c) A public construction contract under (a) of this section must contain provisions that

(1) the contractor or subcontractors of the contractor shall pay all employees unconditionally and not
less than once a week;

(2) wages may not be less than those stated in the advertised specifications, regardless of the
contractual relationship between the contractor or subcontractors and laborers, mechanics, or field
SUrveyors;

(3) the scale of wages to be paid shall be posted by the contractor in a prominent and easily accessible
place at the site of the work;

(4) the state or a political subdivision shall withhold so much of the accrued payments as is necessary
to pay to laborers, mechanics, or field surveyors employed by the contractor or subcontractors the
difference between

(A) the rates of wages required by the contract to be paid laborers, mechanics, or field surveyors
on the work; and
(B) the rates of wages in fact received by laborers, mechanics, or field surveyors.

Sec. 36.05.080. Failure to pay agreed wages.

Every contract within the scope of AS 36.05.070 shall contain a provision that if it is found that a laborer,
mechanic, or field surveyor employed by the contractor or subcontractor has been or is being paid a rate of wages
less than the rate of wages required by the contract to be paid, the state or its political subdivision may, by written
notice to the contractor, terminate the contractor’s right to proceed with the work or the part of the work for which
there is a failure to pay the required wages and to prosecute the work to completion by contract or otherwise, and
the contractor and the contractor’s sureties are liable to the state or its political subdivision for excess costs for
completing the work.

Sec. 36.05.090. Payment of wages from withheld payments and listing contractors who violate contracts.

(a) The state disbursing officer in the case of a state public construction contract and the local fiscal officer
in the case of a political subdivision public construction contract shall pay directly to laborers,
mechanics, or field surveyors from accrued payments withheld under the terms of the contract the wages
due laborers, mechanics, or field surveyors under AS 36.05.070.

(b) The state disbursing officer or the local fiscal officer shall distribute to all departments of the state
government and to all political subdivisions of the state a list giving the names of persons who have
disregarded their obligations to employees. A person appearing on this list and a firm, corporation,
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partnership, or association in which the person has an interest may not work as a contractor or
subcontractor on a public construction contract for the state or a political subdivision of the state until
three years after the date of publication of the list. If the accrued payments withheld under the contract
are insufficient to reimburse all the laborers, mechanics, or field surveyors with respect to whom there
has been a failure to pay the wages required under AS 36.05.070, the laborers, mechanics, or field
surveyors have the right of action or intervention or both against the contractor and the contractor’s
sureties conferred by law upon persons furnishing labor or materials, and in the proceedings it is not a
defense that the laborers, mechanics, or field surveyors accepted or agreed to accept less than the
required rate of wages or voluntarily made refunds.

Sec. 36.05.900. Definition.
In this chapter, “contracting agency” means the state or a political subdivision of the state that has entered into a
public construction contract with a contractor.

ADDITIONAL INFORMATION

LABORER CLASSIFICATION CLARIFICATION

The laborer rates categorized in class code S1201-S1206 apply in one area of Alaska; the area that is south of N63
latitude and west of W138 Longitude. The laborer rates categorized in class code N1201-N1206 apply in two
areas of Alaska; the Alaska areas north of N63 latitude and east of W138 longitude. The following graphic
representations should assist with clarifying the applicable wage rate categories:

S1201-
S1206

N1201-
N1206

ACCOMMODATIONS AND PER DIEM

The Alaska Department of Labor and Workforce Development has adopted a per diem requirement for
blocklayers, bricklayers, carpenters, dredgemen, heat & frost insulators/asbestos workers, ironworkers, laborers,
operative plasterers & cement masons, painters, piledrivers, power equipment operators, roofers, surveyors, truck




drivers/surveyors, and tunnel workers. This per diem rate creates an allowable alternative to providing board and
lodging under the following conditions:

Employer-Provided Camp or Suitable Accommodations

Unless otherwise approved by the Commissioner, the employer shall ensure that a worker who is employed
on a project that is 65 road miles or more from the international airport in either Fairbanks, Juneau or
Anchorage or is inaccessible by road in a 2-wheel drive vehicle and who is not a domiciled resident of the
locality of the project shall receive meals and lodging. Lodging shall be in accordance with all applicable
state and federal laws. In cases where the project site is not road accessible, but the employee can
reasonably get to the project worksite from their permanent residence within one hour, the Commissioner
may waive these requirements for that employee upon a written request from the employer.

The term “domiciled resident” means a person living within 65 road miles of the project, or in the case of a
highway project, the mid-point of the project, for at least 12 consecutive months prior to the award of the
project. However, if the employer or person provides sufficient evidence to convince the department that a
person has established a permanent residence and an intent to remain indefinitely within the distance to be
considered a “domiciled resident,” the employer shall not be required to provide meals and lodging or pay
per diem.

Where the employer provides or furnishes board, lodging or any other facility, the cost or amount thereof
shall not be considered or included as part of the required prevailing wage basic hourly rate and cannot be
applied to meet other fringe benefit requirements. The taxability of employer provided board and lodging
shall be determined by the appropriate taxation enforcement authority.

Per Diem

Employers are encouraged to use commercial facilities and lodges; however, when such facilities are not
available, per diem in lieu of meals and lodging must be paid at the basic rate of $75.00 per day, or part
thereof, the worker is employed on the project. Per diem shall not be allowed on highway projects west of
Livengood on the Elliott Highway, at Mile 0 of the Dalton Highway to the North Slope of Alaska, north of
Mile 20 on the Taylor Highway, east of Chicken, Alaska, on the Top of the World Highway and south of
Tetlin Junction to the Alaska-Canada border.

The above-listed standards for room and board and per diem only apply to the crafts as identified in Pamphlet
600, Laborers’ and Mechanics’ Minimum Rates of Pay. Other crafts working on public construction projects
shall be provided room and board at remote sites based on the department’s existing policy guidelines. In the
event that a contractor provides lodging facilities, but no meals, the department will accept payment of $36 per
day for meals to meet the per diem requirements.

APPRENTICE HIRING REQUIREMENTS

On July 24, 2005, Administrative Order No. 226 established a 15 percent goal for hiring apprentices in certain job
categories on highway, airport, harbor, dam, tunnel, utility or dredging projects awarded by the Alaska
Department of Transportation and Public Facilities that exceed $2.5 million. This Order will apply to all projects
in the referenced categories that are advertised after September 1, 2005. On these projects, the hours worked by
apprentices will be compared to the hours worked by journeyman level workers to determine if the 15 percent
goal has been met. This on-the-job training goal is critical to ensure that the Alaska work force is prepared for the
future. For additional details, contact the nearest Wage and Hour office at the address listed on Page xi of this
publication. Administrative Order No. 226 may be viewed in its entirety on the Internet at
http://www.gov.state.ak.us/admin-orders/226.html or call any Wage and Hour office to receive a copy.
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APPRENTICE RATES

Apprentice rates at less than the minimum prevailing rates may be paid to apprentices according to an apprentice
program which has been registered and approved by the Commissioner of the Alaska Department of Labor and
Workforce Development in writing or according to a bona fide apprenticeship program registered with the U.S.
Department of Labor, Office of Apprenticeship. Any employee listed on a payroll at an apprentice wage rate
who is not registered as above shall be paid the journeyman prevailing minimum wage in that work
classification. Wage rates are based on prevailing crew makeup practices in Alaska and apply to work performed
regardless of either the quality of the work performed by the employee or the titles or classifications which may
be assigned to individual employees.

FRINGE BENEFIT PLANS

Contractors/subcontractors may compensate fringe benefits to their employees in any one of three methods. The
fringe benefits may be paid into a union trust fund, into an approved benefit plan, or paid directly on the paycheck
as gross wages.

Where fringe benefits are paid into approved plans, funds, or programs including union trust funds, the payments
must be contributed at least monthly. If contractors submit their own payroll forms and are paying fringe benefits
into approved plans, funds, or programs, the employer’s certification must include, in addition to those
requirements of 8 AAC 30.020(c), a statement that fringe benefit payments have been or will be paid at least
monthly. Contractors who pay fringe benefits to a plan must ensure the plan is one approved by the Internal
Revenue Service and that the plan meets the requirements of 8 AAC 30.025 (eff. 3/2/08) in order for payments to
be credited toward the prevailing wage obligation.

SPECIAL PREVAILING WAGE RATE DETERMINATION

Special prevailing wage rate determinations may be requested for special projects or a special worker
classification if the work to be performed does not conform to traditional public construction for which a
prevailing wage rate has been established under 8 AAC 30.050(a) of this section. Requests for special wage rate
determinations must be in writing and filed with the Commissioner at least 30 days before the award of the
contract. An applicant for a special wage rate determination shall have the responsibility to support the necessity
for the special rate. An application for a special wage rate determination filed under this section must contain:

(1) a specification of the contract or project on which the special rates will apply and a description of the
work to be performed;

(2) a brief narrative explaining why special wage rates are necessary;

(3) the job class or classes involved,;

(4) the special wage rates the applicant is requesting, including survey or other relevant wage data to
support the requested rates;

(5) the approximate number of employees who would be affected; and

(6) any other information which might be helpful in determining if special wage rates are appropriate.

Requests made pursuant to the above should be addressed to:

Director
Alaska Department of Labor and Workforce Development
Labor Standards & Safety Division
Wage and Hour Administration
P.O. Box 111149
Juneau, AK 99811-1149

-or-

Email: anchorage.lss-wh@alaska.gov
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LABOR STANDARDS REGULATIONS
NOTICE REQUEST

If you would like to receive notices of proposed changes to regulations for Wage and Hour or Mechanical
Inspection, please indicate below the programs for which you are interested in receiving such notices, print your name
and email or mailing address in the space provided, and send this page to:

Alaska Department of Labor and Workforce Development
Labor Standards & Safety Division
Wage and Hour Administration
1251 Muldoon Road, Suite 113
Anchorage, AK 99504-2098
Email: anchorage.lss-wh@alaska.gov

For REGULATIONS information relating to any of the following:

3 Wage and Hour Title 23 Employment Practices
(3 Wage and Hour Title 36 Public Works

O Employment Agencies

3 Child Labor

O Employment Preference (Local Hire)

O Plumbing Code

O Electrical Code

O Boiler/Pressure Vessel Construction Code
O Elevator Code

O3 Certificates of Fitness

3 Recreational Devices

Request any of the following PUBLICATIONS by checking below:

O Wage and Hour Title 23 Employment Practices 3 Public Construction Pamphlet
O Minimum Wage & Overtime Poster O3 Public Construction Wage Rates
3 Child Labor Poster 3 Child Labor Pamphlet

PLEASE NOTE: DUE TO INCREASED MAILING AND PRINTING COSTS, ONLY ONE OF EACH
PUBLICATION REQUESTED WILL BE MAILED TO YOU. IF YOU WISH TO RECEIVE ADDITIONAL
COPIES OR SUBSEQUENT PUBLICATIONS, PLEASE CONTACT OUR OFFICE AT (907) 269-4900.

Name:

Mailing Address:

Email Address:
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DEPARTMENT OF LABOR & WORKFORCE DEVELOPMENT
ALASKA EMPLOYMENT PREFERENCE INFORMATION

By authority of AS 36.10.150 and 8 AAC 30.064, the Commissioner of Labor and Workforce Development has
determined the State of Alaska to be a Zone of Underemployment. A Zone of Underemployment requires that
Alaska residents who are eligible under AS 36.10.140 be given a minimum of 90 percent employment preference on
public works contracts throughout the state in certain job classifications. This 90 percent Alaska resident hiring
preference applies on a project-by-project, craft-by-craft or occupational basis and must be met each
workweek by each contractor/subcontractor in each of the following classifications:

Boilermakers Electricians Laborers Roofers

Bricklayers Engineers & Architects Mechanics Sheet Metal Workers

Carpenters Equipment Operators Millwrights Surveyors

Cement Masons Foremen & Supervisors Painters Truck Drivers

Culinary Workers Insulation Workers Piledriving Occupations Tug Boat Workers
Ironworkers Plumbers & Pipefitters Welders

This determination became effective July 1, 2015, and remains in effect through June 30, 2017. This determination
will be applied to projects with a bid submission deadline on or after July 1, 2015 and to projects previously covered
by the 2013 Alaska employment preference determination. This will afford contractors an opportunity to consider
the impacts of Alaska resident hire in their bids.

The first person on a certified payroll in any classification is called the "first worker" and is not required to be an
Alaskan resident. However, once the contractor adds any more workers in the classification, then all workers in the
classification are counted, and the 90 percent calculation is applied to compute the number of required Alaskans to
be in compliance. To compute the number of Alaskan residents required in a workweek in a particular classification,
multiply the total number of workers in the classification by 90 percent. The result is then rounded down to the
nearest whole number to determine the number of Alaskans that must be employed in that classification.

If a worker works in more than one classification during a week, the classification in which they spent the most time
would be counted for employment preference purposes. If the time is split evenly between two classifications, the
worker is counted in both classifications.

If you have difficulty meeting the 90 percent requirement, an approved waiver must be obtained before a non-Alaska
resident is hired who would put the contractor/subcontractor out of compliance (8 AAC 30.081 (e) (f)). The waiver
process requires proof of an adequate search for qualified Alaskan workers. Qualified Alaska residents identified
through the search must be hired before waivers for non-resident workers may be granted. To apply for a waiver,
contact the nearest Wage and Hour Office for instructions.

Here is an example to apply the 90 percent requirement to four boilermaker workers. Multiply four workers by 90%
and drop the fraction (.90 X 4 = 3.6 - .6 = 3). The remaining number is the number of Alaskan resident boilermakers
required to be in compliance in that particular classification for that week.

The penalties for being out of compliance are serious. AS 36.10.100 (a) states "A contractor who violates a
provision of this chapter shall have deducted from amounts due to the contractor under the contract the prevailing
wages which should have been paid to a displaced resident and these amounts shall be retained by the contracting
agency." If a contractor/subcontractor is found to be out of compliance, penalties accumulate until they come into
compliance.

Contractors are responsible for determining residency status. If you have difficulty determining whether a worker is
an Alaska resident, you should contact the nearest Wage and Hour Office. Contact Wage and Hour in Anchorage at
(907) 269-4900, in Fairbanks at (907) 451-2886, or in Juneau at (907) 465-4842.
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Alaska Department of Labor and Workforce Development

Anchorage

1251 Muldoon Road, Suite 113
Anchorage, Alaska 99504-2098
Phone: (907) 269-4900

Email:
anchorage.lss-wh@alaska.gov

Labor Standards & Safety Division
Wage and Hour Administration
Web site: http://labor.state.ak.us/lss/pamp600.htm

Juneau

1111 W. 8" Street, Suite 302
Juneau, Alaska 99801
Phone: (907) 465-4842

Email:
juneau.lss-wh@alaska.gov

DEBARMENT LIST

Fairbanks

Regional State Office Building
675 7" Ave., Station J-1
Fairbanks, Alaska 99701-4593
Phone: (907) 451-2886

Email:
fairbanks.lss@alaska.gov

AS 36.05.090(b) states that “the state disbursing officer or the local fiscal officer shall distribute to all
departments of the state government and to all political subdivisions of the state a list giving the names of persons
who have disregarded their obligations to employees.”

A person appearing on the following debarment list and a firm, corporation, partnership, or association in which
the person has an interest may not work as a contractor or subcontractor on a public construction contract for the
state or a political subdivision of the state for three years from the date of debarment.

Company Name

Bengal Groups, LLC
Mohammed Ali, Individual
Fry’s Services, LLC
John Paul Freie, Individual

Debarment Expires

November 3, 2017
November 3, 2017
November 16, 2017
November 16, 2017



SPECIAL NOTICE TO BIDDERS

NEW “LITTLE DAVIS BACON ACT” CHANGES FILING PROCESS
AND ASSESSES SPECIAL FEES ON
PUBLIC WORKS CONSTRUCTION PROJECTS

The news release concerning these changes is at: http://labor.state.ak.us/news/2003/news03-23.htm

Governor Sean Parnell signed changes to CSHB 155 into law on July 22, 2011 (effective October 20, 2011), in
addition to Governor Murkowski CSHB 155 changes on June 16, 2003 (effective July 2, 2003). The new laws
allow contractors working on certain public construction projects to file bi-weekly versus weekly-certified
payrolls to the Alaska Department of Labor and Workforce Development (DOLWD), filing requirements and it
levies filing fees.

e What does this change accomplish?
State Funded Projects - Instead of submitting certified payrolls weekly, prime Contractors working on
State funded public construction projects are now allowed to file certified payrolls every other week - bi-
weekly payroll reports on State funded project shall not contain Social Security Numbers. In conjunction
with this statutory change, the DOLWD is revising the certified payroll form. The revised certified payroll
form is available at: http://www.labor.state.ak.us/Iss/Issforms.htm

Federally Funded Projects - Federal weekly payroll filing requirements under 29 CFR 5.5 (a) (3) are not
changed by this new law. But, the assessment of a one percent fee based on the estimated value of work
performed and of the value of each subcontractor’s price now applies (see below).

And, Federal Statue and form 25D-55 still require Social Security Numbers for the certified weekly payroll
reports submitted on Federally funded projects.

e Are there special forms to file and fees to pay?

Effective October 20, 2011, the prime Contractor working on any public construction project
exceeding $25,000 must file a “Notice of Work” and a “Notice of Completion” form with the
DOLWD.

A one percent filing fee will be assessed on contracts with an amount of $25,000 or more. The
fee will be based on the estimated value of work to be performed by the prime contractor, and one
percent of the value of each subcontractor’s price. The maximum fee is $5,000.00.

Amounts paid to owner/operators who do not use employees are exempt from the filing fee.

The Contractor must provide to the Contracting Agency a copy of the “Notice of Work” form that
has been date stamped as received by the DOL along with confirmation of fee payment before
work on the project may commence.

And, the Contractor must file a “Notice of Completion” with the DOLWD when work is completed. The
Contracting Agency will not perform the “close-out for final project completion” until notice from the
DOLWD that they have processed the Contractors “Notice of Completion” form. The “Notice of Work” and
“Notice of Completion” forms are available at:  http://www.labor.state.ak.us/Iss/Issforms.htm

e What about emergency work and projects bid opened before July 1, 2003?
There are special provisions for filing the “Notice of Work” and the payment of fees for an emergency
response project. Contractors have 14 days after starting work in which to file the “Notice of Work” and
pay the fees on an emergency response project.

A prime Contractor under a contract that had a final bid date before July 1, 2003 will not be required to
pay a filing fee, regardless of when the work starts.

e How can I find out more about this new law?
Contact the Dept. of Labor Workforce and Development, Wage and Hour Administration at:
Juneau 907.465.4842
Anchorage 907.269.4900
Fairbanks 907.451.2886

Issued October 21, 2011




STATE OF ALASKA
DEPARTMENT OF HEALTH & SOCIAL SERVICES

SECTION 00850
DRAWING INDEX

Anchorage Pioneer Home Bathing Room Renovations — ANC 16-02C

GENERAL

This project involves a bathroom remodel that includes demolishing existing plumbing fixtures,
adding a wall to include a shower and in wall tank with wall mounted toilet at Bathroom A. At
Bathroom B where access panels are present, a wall mounted toilet with tank will be installed.

Relocated items include the pull station, light fixtures, smoke and fire alarm sensory and alarm
devices, plumbing and extending the sprinkler head. Accessories include grab bars, folding
shower seats, robe hooks, shower curtain and track. New finishes will be porcelain wall and
floor tile and paint.

ARCHITECTURAL

A0.1 Cover Sheet

Al1.0 Plans, Elevations and Details
Al.1 Specifications and Schedules

MECHANICAL
MO0.1 Mechanical Legend, Schedule and Specifications
M1.0 Plumbing Floor Plans

ELECTRICAL
E1.0 Lighting Floor Plans
E2.0 Electrical Specifications
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PART |

1.01

1.02

1.03

1.04

1.05

SECTION 01005
ADMINISTRATIVE PROVISIONS

GENERAL

REQUIREMENTS INCLUDED

“TIEMMOO D>

Local Conditions

Permits, Fees, and Inspections
Alternates

Preconstruction Meeting
Applications for Payment
Contractor Use of Premises
Owner Occupancy

Owner - Furnished Products
Coordination

Reference Standards

RELATED REQUIREMENTS

A.

General and Special Conditions

LOCAL CONDITIONS

A.

Bidders shall familiarize themselves with the Contract Documents and existing
conditions, which affect Work, required by the Contract Documents. It will be
assumed that bidders have made a personal examination of the jobsite, existing
conditions, and documents for prior construction projects associated with this facility
made available by the Owner for review by Bidders during the bid period.

Failure to visit the jobsite, to review existing conditions, or to review documents for
prior construction projects associated with this facility made available by the Owner
for review by Bidders during the bid period will in no way relieve the successful
Bidder nom the necessity of furnishing any materials or performing any Work that
may be required to complete the Work in accordance with the Contract Documents
with no additional cost to the Owner.

For building access and for access to the documents for prior construction projects
associated with this facility contact:

Chuck Gielow, Maintenance Foreman, 343-7253 / Cell 317-7868

PERMITS, FEES, AND INSPECTIONS

A. Obtain, pay for, and comply with the requirements of all permits, fees, and
inspections required by public authorities.

B. Transmit copies of permit applications, permits received, and public authority
inspection reports to the Contracting Officer within three days of making permit
application or receiving permits or reports.

ALTERNATES

A. Alternates will be exercised at the option of Owner as specified on Bid Schedule.

01005-1



Anchorage Pioneer Home Bathing Room Renovations SECTION 01005
ANC 16-02C ADMINISTRATIVE PROVISIONS ANC 13-21C

1.06

1.07

1.08

Accepted alternates will be indicated on the Contract and included within the
conformed Contract Documents.

Coordinate related work and modify surrounding work affected by accepted
alternates as required to complete the Work.

Provide all Work as part of the Base Bid except that Work specifically indicated to be
provided as part of an alternate.

PRECONSTRUCTION MEETING

A.

Attend Owner initiated preconstruction meeting.

APPLICATIONS FOR PAYMENT

A.

B.

Submit two copies of each application under procedures of Section 01027.

Content and Format: That specified for schedule of values in Section 01027.

CONTRACTOR USE OF PREMISES

A.

Limit use of premises for Work and for construction operations, to allow for Owner
occupancy, Work of other Contractors, and public access.

Limit areas of construction operations to those areas requiring renovation only.
Give written notice two weeks in advance of beginning of Work in any Work area.
Do not smoke except in specifically designated smoking areas.

Take reasonable and adequate precautions to protect the Owner's property from
damage during execution of Work. Restore any damage to Owner property resulting
from execution of Work or replace in a manner satisfactory to the Contracting Officer.

Take reasonable and adequate precautions to protect the Owner's property from
damage during execution of Work. Restore any damage to Owner property resulting
from execution of Work or replace in a manner satisfactory to the Contracting Officer.

Limit construction activities which generate noise levels in excess of NC=40 in
classrooms, NC=50 in office areas, and NC=60 in other areas to between 7 p.m. and
7 a.m. Monday through Friday and all day Saturday and Sunday.

Limit construction access to building to the location indicated. Keep construction
access points locked at all times. Contractor will be provided with two sets of keys for
construction access points.

Move Owner tools, equipment, shelving, stored materials, etc. as required to
accomplish Work. Return to original location as soon as possible.

Protect Owner tools, equipment, shelving, stored materials, and equipment, etc. from
Work.

In Owner occupied areas:

1. Limit use of premises for Work and for construction operations to between 7:00
a.m. and 4:30 p.m. Monday through Friday. If requested by the Contractor and
approved by the Project Manager the Contractor may work on the project outside
these hours if the Contractor's activities do not interfere with owner operations.
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2. Cover and protect from dust and debris, at the start of each work day, electronic
office equipment such as personal computers, computer terminals, facsimile
machines, copiers, printers, postage meters, VCRs, monitors, typewriters, etc.
Remove protection at the end of each work day.

3. Do not use furniture, such as countertops, desks, filing cabinets, book shelves,
and tables as work surfaces or as steps to access Work.

4. At the end of each workday, move back to original location equipment and
furniture moved to accommodate Work. Do not move electronic equipment
unless absolutely necessary to accomplish Work.

5. At the end of each workday replace ceiling tiles removed to access Work.

6. At the end of each work day, clean work areas, including floors with a vacuum,
and remove tools, equipment, and construction material from work areas.

Coordinate temporary shutdowns of any of the existing facilities’ mechanical or
electrical systems affecting systems in Owner occupied areas with the Contracting
Officer. Schedule shutdowns for nights and weekends. Provide a minimum five-day
notice.

Existing systems shall be fully operational for intended purpose at the beginning of
each Owner workday.

1.09 OWNER OCCUPANCY

A.

The Owner will occupy premises during entire period of construction for the conduct
of its normal operations.

Maintain IBC complying access to and through corridors, stairways, and building exits
at all times.

Cooperate with Owner to minimize conflict and to facilitate its operations. In case of
conflict accept Contracting Officer's direction as final and adjust use of premises
accordingly.

Coordinate Work in and use of premises with the Owner

1.10 COORDINATION

A.

Coordinate Work of the various Sections of Specifications prior to ordering materials
and fabrication to assure efficient and orderly sequence of installation of construction
elements, with provisions for accommodating items installed later. Notify Contracting
Officer of conflicts between elements prior to installation of any element.

Verify characteristics of elements of interrelated operating equipment are compatible;
coordinate Work of various Sections having interdependent responsibilities for
installing, connecting to, and placing in service, such equipment.

Coordinate space requirements and installation of mechanical and electrical Work,
which is indicated diagrammatically on Drawings. Follow routing shown for ducts and
conduits as closely as practical. Make piping, duct, and conduit runs parallel with
lines of building. Utilize spaces efficiently to maximize accessibility for other
installations, for maintenance, and for repairs.
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111
A.
B.
C.
1.12
A.
B.
C.
D.
PART 2
PART 3

D.

In finished areas, unless otherwise indicated, conceal pipes, ducts, and wiring in the
construction.

After Owner acceptance of Work, coordinate access to site by various trades for
correction of defective Work and Work not in accordance with Contract Documents,
to minimize disruption of Owner activities.

REFERENCE STANDARDS

For products or workmanship specified by association, trades, or regulatory agency
standards, comply with requirements of the standard, except when more rigid
requirements are specified or are required by applicable codes.

Obtain a copy of standards referenced. Maintain a copy at the jobsite during
execution of Work to which the standard applies.

The date of the standard is that in effect as of the bid date except when a specific
date is specified.

ONE YEAR CORRECTION PERIOD

If within one year after the date of Final Completion or such longer period of time as
may be prescribed by Regulatory Requirements or by the terms of any applicable
special guarantee required by the Contract Documents or by any specific provision of
the Contract Documents, any Work, materials, or products are found to be defective,
the Contractor shall promptly, without cost to the Owner and in accordance with the
Contracting Officer's written instructions, either correct such defective Work, or, if it
has been rejected by the Contracting Officer, remove it from the site and replace it
with conforming Work.

If the Contractor does not promptly comply with the terms of such instructions, or in
an emergency where delay would cause serious risk of loss or damage, the Owner
may have the defective Work corrected or the rejected Work removed and replaced,
and all direct, indirect, and consequential costs of such removal and replacement
(including but not limited to fees and charges of engineers, architects, attorneys, and
other professionals) will be paid by the Contractor.

In special circumstances where a particular item of equipment is placed in continuous
service for the benefit of the Owner before Substantial Completion of all the Work,
the correction period for that item may begin on an earlier date if so provided in the
Specifications of by Change Order.
Provisions of this paragraph are not intended to shorten the statue of limitations for
bringing an action.

PRODUCTS  Not Used

PARTS Not Used

END OF SECTION
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SECTION 01010
SUMMARY OF WORK

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

1.07

REQUIREMENTS INCLUDED

Basic Bid.

Work by Others.

Hazardous Materials

Work Inside Facility

Work Plans and Access to Facility, Individual Work Areas
Shut Offs/Disruptions to Service

Use of Premises.

I &G mmoOo w2

Using Agency Occupancy.

Coordination

J. Parking/Staging
RELATED REQUIREMENTS
A. Document 00200 — Information available to bidders.

B. Document 00700 - General Conditions: Provisions for use of site, and Using Agency occupancy.
Relations of CONTRACTOR- Subcontractors.

C. Document 00800 - Supplementary Conditions: Modifications to General Conditions.
D. Section 01400 — Quality Control

E. Section 01540 — Security.

WORK COVERED BY CONTRACT DOCUMENTS

A. Work covered by the contract documents is located

B. The DEPARTMENT is acting for the State of Alaska.

CONTRACT METHOD

A. Construct the Work under a single lump sum Contract.

BASIC BID

A. That portion of the Work described within these documents (taken as a whole) as the Basic
Bid scope. Basic Bid work includes all work shown on the plans and specifications.

B. Project will be constructed under a general construction contract.

WORKS BY OTHERS

A. Cooperate with other Contractors and the DEPARTMENT to minimize conflict with construction
operation.

HAZARDOUS MATERIALS

A. All light fixtures to be removed shall be treated as positive for containing PCBs unless proven
otherwise.

B. CONTRACTOR to be aware that other hazardous materials may be within the facility. See
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1.08

1.09

1.10

111

1.12

Section 00700 Article 4.3.

WORK INSIDE FACILITY

A.

Work within the facility shall be conducted only between the hours of 7:00 am and 4:30 pm,
unless specifically approved by the Maintenance Supervisor. Requests for work outside of these
hours must be submitted in writing 24 hours in advance.

CONTRACTOR shall not under any circumstances leave tools or equipment unattended within
the limits of the project site unless secured in a locked tool storage shed/box or vehicle.
CONTRACTOR will be liable for any damages to persons and/or property resulting from
unattended tools or equipment.

No firearms or ammunition allowed on the grounds, to include locked vehicles.

The use of powder-activated tools must be approved by the project manager. Request for such
tools must be submitted to the Maintenance Supervisor in writing three (3) working days in
advance.

SHUTOFFS / DISRUPTIONS TO SERVICE

A.

Work with the Maintenance Supervisor to schedule disruption for a time, which minimizes
impact on facility operations. Provide the Engineer written notification of any disruption to
service at least 24 hours in advance of scheduled disruption or shutoff.

Plan work to minimize down time. Work with DEPARTMENT to schedule disruption for a time
that minimizes impact on USING AGENCY'’s operations.

Provide written work plan and schedule for disruptions to service that exceed one hour.

Contractor must provide protection as stated in Municipal Fire Codes and Safety Codes while
working on the fire protection system.

CONTRACTOR'S USE OF PREMISES

A.
B.
C.

Coordinate use of the premises under direction of DEPARTMENT.
Assume full responsibility for protection and safekeeping of products under this Contract.

Assume full responsibility for the protection of the existing facility and contents, from damage
due to construction operations.

USING AGENCY OCCUPANCY

A.

The User Agency will continue operations adjacent to the site during entire construction
period. Cooperate with DEPARTMENT in scheduling operations to minimize conflict and to
facilitate the User Agency’s operations.

CONTRACTOR shall provide Material Safety Data Sheets for all products that may produce
unpleasant odors.

COORDINATION

A.

Coordinate Work of the various elements of the plans to assure efficient and orderly
sequence of installation of construction elements, with provisions for accommodating items
installed later.

Verify if characteristics of elements of interrelated operating equipment are compatible;

coordinate Work of various trades having interdependent responsibilities for installing,
connecting to, and placing in service, such equipment.
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C. Coordinate space requirements and installation of mechanical and electrical work, which are
indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduits,
as closely as practicable; make runs parallel with lines of building. Utilize spaces efficiently to
maximize accessibility for other installations, for maintenance, and for repairs. Coordinate
work with existing elements in the building. Do not locate piping, conduit or other products
where they will block access to equipment or junction boxes.

D. In finished areas except as otherwise shown, conceal pipes, ducts, and wiring in the
construction. .

E. Execute cutting and patching to integrate elements of Work, provide openings for
penetrations of existing surfaces. Seal penetrations through floors, walls, partitions, and
ceilings.

1.13 PARKING / STAGING

CONTRACTOR to coordinate staging area with Facility Maintenance Supervisor.
B. CONTRACTOR may use established facility parking.

CONTRACTOR will be responsible for all additional required storage/staging and parking off
site at no charge to the Department.

PART 2 PRODUCTS Not Used
PART 3 EXECUTION Not used

END OF SECTION
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SECTION 01020
INTENT OF DOCUMENTS

PART 1GENERAL
1.01 REQUIREMENTS INCLUDED

A. Explanation of intent and terminology of the Construction Documents.
1.02 RELATED REQUIREMENTS

A. Document 00700 - General Conditions: Article 1 Definitions relating to 'Drawings' and
'Specifications’'.

B. Document 00700 - General Conditions: Article 3 Contract Documents relating to Intent,
Amending, and Reuse.

1.03 SPECIFICATION FORMAT AND COMPOSITION

A. Specifications are divided into Divisions and Sections for the convenience of writing and using.
Titles are not intended to imply a particular trade jurisdiction. DEPARTMENT is not bound to
define the limits of any subcontract, and will not enter into disputes between the CONTRACTOR
and his employees, including Subcontractors.

B. Pages are numbered independently for each Section, and recorded in the Table of Contents.
Section number is shown with the page number at the bottom of each page. The end of each
Section of the specifications is ended by "End of Section". Itis CONTRACTOR'S responsibility to
verify that Contract Documents received for bidding and/or construction are complete in
accordance with Table of Contents.

C. Thelanguage employed in the Contract Documents is addressed directly to the CONTRACTOR.
Imperative or indicative language is generally employed throughout and requirements expressed
are the mandatory responsibility of the CONTRACTOR, even though the work specified may be
accomplished by specialty subcontractors engaged by the CONTRACTOR. References to third
parties in this regard shall not be interpreted in any way as to relieve the CONTRACTOR of his or
her responsibility under this Contract.

D. These Specifications are of the abbreviated or "streamlined" type, and may include incomplete
sentences.

E. Omissions of words or phrases such as "the CONTRACTOR shall," "in conformity therewith,"
"shall be," "as noted on the Drawings," "according to the Drawings,
intentional.

a," "an," "the" and "all" are
F. Omitted words or phrases shall be supplied by inference in the same manner as they are when a
"note" occurs on the Drawings.
1.04 DRAWINGS: CONTENT EXPLANATION
A. Drawings, Dimensions and Measurements.
1. Contract Documents do not purport to describe in detail, absolute and complete construction

information. In some instances drawings are diagrammatic.
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2. CONTRACTOR shall provide verification of actual site conditions and shall provide complete
and operational systems as specified when drawings do not provide full detail.

3. Where on any of the Drawings a portion of the work is drawn out and the remainder is
indicated in outline, the parts drawn out shall apply also to all other portions of the Work.

4. Wherever a detail is referenced and developed for a specific condition, same or similar detail
shall apply to identical or similar conditions elsewhere on Project even though not specifically
referenced.

5. Where the word "similar" occurs on the Drawings, it shall be interpreted in its general sense
and not as meaning identical, all details shall be worked out in relation to their location and
their connection with other parts of the work.

6. The figured dimensions on the Drawings or notes indicating dimensions shall be used instead
of measurements of the Drawings by scale.

7. No scale measurements shall be used as a dimension to work with except on "full size"
Drawings not dimensioned.

1.05 COMMON TERMINOLOGY
A. Certain items used generally throughout the Specifications and Drawings are used as follows:

1. Indicated: The term "indicated" is a cross reference to details, notes or schedules on the
Drawings, other paragraphs or schedules in the Specifications, and similar means of
recording requirements in the Contract Documents. Where terms such as "shown", "noted",
"schedules"”, and "specified" are used in lieu of "indicate", it is for the purpose of helping the
reader accomplish the cross reference, and no limitation of location is intended except as

specifically noted.

2. Installer: The person or entity engaged by CONTRACTOR, his Subcontractor or
sub-subcontractor for the performance of a particular unit of Work at the Project site,
including installation, erection, application and similar required operations. It is a general
requirement that installers be recognized experts in the work they are engaged to perform.

3. Furnish: Except as otherwise defined in greater detail, the term "furnish” is used to
mean"...supply and deliver to the Project site, ready for unpacking, assembly and
installation..."

4. Provide: Exceptto the extent further defined, the term "provide" means to furnish and install,
complete and ready for the intended use.

5. Guarantee and Warranty: "Warranty" is generally used in conjunction with products
manufactured or fabricated away from the Project site, and "guarantee" is generally used in
conjunction with units of work which require both products and substantial amounts of labor
at the Project site. The resulting difference is that warranties are frequently issued by
manufacturers, and guarantees are generally issued by CONTRACTOR and frequently
supported (partially) by product warranties from manufacturers.

1.06 CONFLICTS

A. Report any conflicts to Contracting Officer for clarification.
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PART 2 PRODUCTS Not Used
PART 3 EXECUTION Not Used

END OF SECTION
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SECTION - 01027
APPLICATIONS FOR PAYMENT

PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

A.

Procedures for preparation and submittal of Applications for Payment.

1.02 RELATED REQUIREMENTS

A.

D.

E.

Document 00510 - Construction Contract - Contract Form 06D-10a and Bid Schedule: Method
of Payment and Contract Price and Amounts of Liquidated Damages.

Document 00700 - General Conditions: Progress Payments, and Final Payment.

Section 00800 — Supplementary Conditions to General Conditions of the Construction Contract
for Buildings: SC-11.2 and SC-11.8.

Section 01300 - Submittals: Procedures, Schedule of Values.

Section 01700 - Contract Closeout: Closeout Procedures.

1.03 FORMAT

A.

Application for Payment form in format approved by the DEPARTMENT.

1.04 PREPARATION OF APPLICATIONS

A.

B.

F.

Type required information on Application for Payment form approved by DEPARTMENT.

Execute certification by original signature of authorized officer upon each copy of the Application
for Payment.

Submit names of individuals authorized to be responsible for information submitted on
application for payment.

Indicate breakdown of costs for each item of the Work on accepted schedule of values.
Provide dollar value in each column for each line item for portion of Work performed and for
stored products.

List each authorized Change Order as an extension on continuation sheet, listing Change Order
number and dollar amount as for an original item of Work.

Prepare Application for Final Payment as specified in Section 01700.

1.05 SUBMITTAL PROCEDURES

A.

B.

Submit two copies of each Application for Payment at times stipulated in Contract.

Submit under transmittal letter specified in Section 01300.
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1.06 SUBSTANTIATING DATA

A. When DEPARTMENT requires substantiating information, submit data justifying line item
amounts in question.

B. Substantiating data required under 7.12.3 and 7.12.4 shall be submitted (or updated) when the
Application for Payment includes a current request for payment on an item of Work required to
include Alaska "agricultural/wood" products.

C. Provide one copy of data with cover letter for each copy of Application. Show Application
number and date, and line item by number and description.

1.07 SUBMITTALS WITH APPLICATION FOR PAYMENT

A. Submit the following with each Application for Payment.

1. Updated construction schedule as required by Section 01300 - Submittals.

2. Updated Schedule of Values as required by Section 01300 — Submittals:
Schedule of Values.

3. The contractor’s as-builts will be reviewed prior to approving each application for
payment.

PART 2 PRODUCTS  Not Used

PART 3 EXECUTION  Not Used

END OF SECTION
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SECTION 01028
CHANGE ORDER PROCEDURES

PART 1GENERAL

1.01 REQUIREMENTS INCLUDED

A.

Procedures for processing Change Orders.

1.02 RELATED REQUIREMENTS

A.

B.

C.

F.

G.

H.

Document 00312 - Bid Schedule: Total amount bid for lump sum items
Document 00510 - Contract Form: Total amount of Contract Price, as awarded

Document 00700 - General Conditions: Governing requirements for changes in the Work, in
Contract Price, and Contract Time.

Document 00800 - Supplementary Conditions: Modifications to Document 00700 - General
Conditions.

Section 01027 - Applications for Payment.
Section 01300 - Submittals: Construction Progress Schedules, Schedule of Values.
Section 01600 — Material and Equipment: Product Options, Substitutions.

Section 01700 — Contract Closeout: Project Record Documents.

1.03  SUBMITTALS

A.

B.

Submit name of the individual authorized to accept changes, and to be responsible for informing
others in CONTRACTOR's employ of changes in the Work.

Change Order Forms will be prepared by the DEPARTMENT.

1.04 DOCUMENTATION OF CHANGE IN CONTRACT PRICE AND CONTRACT TIME

A.

Maintain detailed records of work done on a Cost of the Work plus a Fee basis. Provide full
information required for evaluation of proposed changes, and to substantiate costs of changes in
the Work. Incomplete or unsubstantiated costs will be disallowed.

CONTRACTOR shall submit a complete, detailed, itemized cost breakdown addressing impact on
Contract Time and Contract Price with each proposal.

On request, provide additional data to support computations:

1. Quantities of products, labor, and equipment.
2. Taxes, insurance and bonds.
3. Overhead and profit.
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4. Justification for any change in Contract Time.
5. Credit for deletions from Contract, similarly documented.
D. Support each claim for additional costs, and for work done on a cost of the Work plus a Fee basis,

1.05

1.06

1.07

1.08

1.09

with additional information:

1. Origin and date of claim.

2. Dates and times work was performed, and by whom.

3. Time records and wage rates paid.

4. Invoices and receipts for products, equipment, and subcontracts, similarly
documented.

PRELIMINARY PROCEDURES

A.

DEPARTMENT may submit a Proposal Request which includes: Detailed description of change
with supplementary or revised Drawings and Specifications, the projected time for executing the
change, with a stipulation of any overtime work required, and the period of time during which the
requested price will be considered valid.

CONTRACTOR may initiate a change by submittal of a request to DEPARTMENT describing the
proposed change with a statement of the reason for the change, and the effect on Contract Price
and Contract Time with full documentation.

CONSTRUCTION CHANGE AUTHORIZATION

A.

Shall be in accordance with Article 9 - Changes: in Document 00700 - General Conditions.

FIXED PRICE CHANGE ORDER

A.

CONTRACTOR shall submit an itemized price proposal in sufficient detail to fully explain the basis
for the proposal. Attach invoices and receipts for products, equipment, subcontracts and as
requested by the DEPARTMENT. CONTRACTOR and the DEPARTMENT shall then negotiate an
equitable price (and time adjustment if appropriate) in good faith. The Change Order will reflect the
results of those negotiations. If negotiations break down CONTRACTOR may be directed to
perform the work under COST OF THE WORK CHANGE ORDER.

UNIT PRICE CHANGE ORDER

A.

For pre-determined Unit Prices and quantities, Change Order will be executed on a lump sum
basis.

For unit costs or quantities of units of Work which are not predetermined, execute Work under a
Directive. Changes in Contract Price or Contract Time will be computed as specified for cost of the
Work plus fee via Change Order.

COST OF THE WORK CHANGE ORDER

A.

CONTRACTOR shall submit documentation required in 1.04 on a daily basis for certification by the
Project Manager. Project Manager will indicate by signature that the submitted documentation is
acceptable.
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B. After completion of the change and within 14 Calendar Days, unless extended by the Project
Manager, the CONTRACTOR shall submit in final form an itemized account with support data of
all costs. Support data shall have been certified by the Project Manager, as required above in
paragraph A.

1.10 EXECUTION OF CHANGE ORDERS

A. DEPARTMENT will issue Change Orders for signatures of parties as provided in Conditions of the
Contract.

1.11 CORRELATION OF CONTRACTOR SUBMITTALS

A. Promptly revise Schedule of Values and Application for Payment forms to record each authorized
Change Order as a separate line item and adjust the Contract Price as shown on Change Order.

B. Promptly revise progress schedules to reflect any change in Contract Time, revise sub-schedules
to adjust times for other items of Work affected by the change, and resubmit.

C. Promptly enter changes in project record documents.
PART 2PRODUCTS Not Used

PART 3EXECUTION Not Used

END OF SECTION
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SECTION 01040
COORDINATION

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

REQUIREMENTS INCLUDED

A.

Coordination of Work of Contract.

RELATED REQUIREMENTS

A. Section 01010 - Summary of Work.

B. Section 01045 — Cutting and Patching.

C. Section 01200 — Project Meetings.

D. Section 01600 — Material and Equipment: Substitutions.

E. Section 10701 — Contract Closeout Procedures.

DESCRIPTION

A. Coordinate scheduling, submittals, and work of the various sections of Specifications
to assure efficient and orderly sequence of installation of construction elements, with
provisions for accommodating items to be installed later.

B. Coordinate sequence of Work to accommodate Using Agency occupancy as
specified in Section 01005.

MEETINGS

A. Coordinate sequence of Work to accommodate Using Agency occupancy as

specified in Section 01005.

COORDINATION OF SUBMITTALS

A.
B.

Schedule and coordinate submittals specified in Section 01300.
Coordinate Work of various sections having interdependent responsibilities for
installing connecting to, and placing in service, such equipment.

Coordinated requests for substitutions to assure compatibility of space, of operating
elements, and effect on Work of other sections.

COORDINATION OF SPACE

A.

Coordinate use of Project space and sequence of installation of mechanical and
electrical Work which is indicated diagrammatically on Drawings. Follow routings
shown for pipes, ducts, and conduits as closely as practicable, with due allowance for
available physical space; make runs parallel with lines of building. Utilize space
efficiently to maximize accessibility for other installations, for maintenance, and for
repairs.

In finished areas, except as otherwise shown, conceal pipes, ducts, and wiring in the
construction. Coordinate locations of fixtures and outlets with finish elements.
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1.07 COORDINATION OF CONTRACT CLOSEOUT

A. Coordinate completion and cleanup of Work of separate sections in preparation for
Substantial Completion.

B. After Using Agency occupancy of premises, coordinate access to site by various
sections for correction of Defective Work and Work not in accordance with Contract
Documents, to minimize disruption of Using Agency activities.

C. Assemble and coordinate close submittal specified in Section 01701.

PART 2 PRODUCTS Not Used

PART 3 EXECUTION Not Used

END OF SECTION
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PART 1 GENERAL

SECTION 01045
CUTTING AND PATCHING

1.01 REQUIREMENTS INCLUDED

A. Requirements and limitations for cutting and patching of Work.

1.02 RELATED REQUIREMENTS

A. Section 01005 — Administrative Provisions

Section 01010 - Summary of Work.

B
C. Section 01600 - Materials and Equipment: Substitutions.
D

Individual Specifications Sections:

1. Cutting and patching incidental to Work of the section.

Section 01045
Cutting And Patching

2. Advance notification to other sections of openings required in Work of those sections.

3. Limitations on cutting structural members.

1.03 SUBMITTALS

A. Submit written request in advance of cutting or alteration which affects:

1.
2.
3.
4,
5.

Structural integrity of any element of Project.

Integrity of weather-exposed or moisture-resistant element.

Efficiency, maintenance, or safety of any operational element.

Visual qualities of sight-exposed elements.
Work of DEPARTMENT or separate Contractor.

B. Include in request:

1.

© N o g~ w DN

PART 2 PRODUCTS
201  MATERIALS

Identification of Project and DEPARTMENT's Project number.

Location and description of affected Work.

Necessity for cutting or alteration.

Description of proposed Work, and products to be used.
Alternatives to cutting and patching.

Effect on Work of DEPARTMENT or separate Contractor.
Written permission of affected separate Contractor.

Date and time Work will be executed.

A. Those required for original installation.

B. For any change in materials, submit request for substitution under provisions of Section 01600.
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PART 3 EXECUTION
3.01 GENERAL

A.

Execute cutting, fitting, and patching to complete Work, and to:

1. Fit the several parts together, to integrate with other Work.

2 Uncover Work to install ill-timed Work.

3 Remove and replace non-conforming and Defective Work.

4. Remove samples of installed Work for testing.

5 Provide openings in elements of Work for penetrations of mechanical and electrical

Work.

3.02 INSPECTION

A.

B.
C.
D.

Inspect existing conditions, including elements subject to damage or movement during cutting
and patching.

Notify the Department immediately of any suspected hazardous materials.
After uncovering, inspect conditions affecting performance of work.

Beginning of cutting or patching means acceptance of existing conditions.

3.03 PREPARATION

A.

B.

Provide supports to assure structural integrity of surroundings; devices and methods to protect
other portions of Project from damage.

Provide protection from elements for areas which may be exposed by uncovering Work;
maintain excavations free of water.

3.04 PERFORMANCE

A.

Execute Work by methods to avoid damage to other Work, and which will provide proper
surfaces to receive patching and finishing.

Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior
approval. Cutting structural reinforcement with heat is strictly forbidden without prior written
approval.

Restore Work with new products in accordance with requirements of Contract Documents.
Fit Work tightly to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

At penetrations of fire-rated wall, ceiling, or floor construction, completely seal voids with
fire-rated material, full thickness of the construction element or in accordance with listed U.L.
assembly requirements.

Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest
intersection; for an assembly, refinish entire unit.

END OF SECTION
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PART 1

11

1.2

13

1.4

SECTION 01073
EXPLANATIONS: DRAWINGS AND SPECIFICATIONS

GENERAL

REQUIREMENTS INCLUDED

A.

Explanation of terminology used within the Drawings and Specifications.

RELATED REQUIREMENTS

A.
B.
C.

Section 01005 - Administrative Provisions
Section 01010 - Summary of Work

Section 01020 - Intent of Documents

SPECIFICATION FORMAT AND COMPOSITION

A.

Specifications are divided into Divisions and Sections for the convenience of writing
and using. Titles are not intended to imply a particular meaning or to fully describe the
Work of each Division or Section, and are not an integral part of the text that specifies
the requirements. Contracting Officer is not bound to define the limits of any
subcontract, and will not enter into disputes between the Contractor and his
employees, including subcontractors.

Pages are numbered independently for each Section. Section number is shown with
the page number at the bottom of each page. "End of Section" is noted on the last
page of each Section. It is Contractor's responsibility to verify that Contract
Documents received for bidding and construction are complete in accordance with
Table of Contents.

These Specifications are of the abbreviated or "streamlined” type, and include
incomplete sentences.

Omissions of words or phrases such as "the Contractor shall," "in conformity
therewith," "shall be," "as noted on the Drawings," "according to the Drawings," "a,"
"an," "the" and "all" are intentional.

Omitted words or phrases shall be supplied by inference in the same manner as they
are when a "note" occurs on the Drawings.

DRAWINGS: CONTENT EXPLANATION

Where on any of the Drawings a portion of the Work is drawn out and the remainder is
indicated in outline, the parts drawn out shall apply also to all other portions of the Work.

Wherever a detail is referenced and developed for a specific condition, same or similar
detail shall apply to identical or similar conditions elsewhere on Project even though not
specifically referenced.

Where the word "similar" occurs on the Drawings, it shall be interpreted in its general
sense and not as meaning identical, all details shall be worked out in relation to their
location and their connection with other parts of the Work.

01073-1



Anchorage Pioneer Home Bathing Room Renovations Section 01073
ANC 16-02C Explanations: Drawings And Specifications

15

D. The figured dimensions on the Drawings or notes indicating dimensions shall be used
instead of measurements of the Drawings by scale. No scale measurements shall be
used as a dimension.

E. Provide piping, ductwork, equipment, and accessories indicated on the Drawings unless
it is specifically indicated that the piping, ductwork, equipment, or accessory is existing.

F. Unless otherwise indicated, abbreviations and symbols used in the Drawings and
Specifications are intended to have the meaning commonly accepted in the construction
industry. Contact the Contracting Officer for definition if any question arises concerning
them.

G. Certain items used generally throughout the Specifications and Drawings are used as
follows:

1.

Indicated: The term "indicated" is a cross reference to details, notes or schedules on
the Drawings, other paragraphs or schedules in the Specifications, and similar means
of recording requirements in the Contract Documents. Where terms such as "shown",
"noted”, "schedules"”, and "specified" are used in lieu of "indicate", it is for the
purpose of helping the reader accomplish the cross reference, and no limitation of
location is intended except as specifically noted.

Installer: The person or entity engaged by Contractor, his subcontractor or sub-
subcontractor for the performance of a particular unit of work at the Project site,
including installation, erection, application, and similar required operations. It is a
general requirement that installers be recognized experts in the Work they are
engaged to perform.

Provide: Except to the extent further defined, the term "provide" means to supply and
install, complete and ready for the intended use.

Furnish: Except as otherwise defined in greater detail, the term "furnish" is used to
mean the same as "provide".

Guarantee and Warranty: "Warranty" is generally used in conjunction with products
manufactured or fabricated away from the Project site, and "guarantee" is generally
used in conjunction with units of work which require both products and substantial
amounts of labor at the Project site. The resulting difference is that warranties are
frequently issued by manufacturers, and guarantees are generally issued by
Contractor and frequently supported (partially) by product warranties from
manufacturers.

Work: Work is the act of, and the result of, performing services, furnishing labor,
furnishing and incorporating materials and equipment into the Project and performing
other duties and obligations, all as required by the Contract Documents. Such Work,
however incremental, shall culminate in the entire completed Project, or the various
separately identifiable parts thereof.

Contracting Officer: Contracting Officer means Contracting Officer or Contracting
Officer's Representative.

CONFLICTS

A. Report any conflicts to Contracting Officer for clarification.
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PART 2 PRODUCTS

[Not Used]

PART 3 EXECUTION

[Not Used]

END OF SECTION
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SECTION 01090
REFERENCE STANDARDS

PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

A.

B
C.
D

Quality Assurance.
Applicability of Reference Standards.
Provision of Reference Standards at site.

Acronyms used in Contract Documents for Reference Standards. Source of Reference
Standards.

1.02 RELATED REQUIREMENTS

A.

Document 00700 - General Conditions: Paragraph 3.4.2.

1.03  QUALITY ASSURANCE

A.

For products or workmanship specified by association, trade, or Federal Standards, comply with
requirements of the standard, except when more rigid requirements are specified or are required
by applicable codes.

The date of the standard is that in effect as of the Project Advertisement date, or Effective Date of
the Contract when there was no Advertisement, except when a specific date is specified.

When required by an individual Specification section, obtain copy of standard. Maintain copy at
site during submittals, planning, and progress of the specific Work, until Final Completion.

Should specified reference standards conflict with Contract Documents, request clarification from
the Architect/Engineer before proceeding. Local code requirements, where more stringent than
referenced standards, shall govern.

Neither the contractual relationship, duties, nor responsibilities of the parties in Contract nor those
of the Architect/Engineer shall be altered by the Contract Documents by mention or inference
otherwise in any reference document.

1.04 SCHEDULE OF REFERENCES

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AABC Associated Air Balance Council
1000 Vermont Avenue, N.W.
Washington, DC 20005

AASHTO American Association of State Highway and Transportation Officials
444 North Capitol Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219
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ADC

AGC

Al

AITC

AISC

AISI

AMCA

ANSI

APA

ARI

ASHRAE

ASME

ASPA

Reference Standards

Air Diffusion Council
230 North Michigan Avenue
Chicago, IL 60601

Associated General Contractors
America

1957 E Street, N.W.
Washington, DC 20006

Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

American Institute of Timber Construction
333 W. Hampden Avenue
Englewood, CO 80110

American Institute of Steel Construction
400 North Michigan Avenue

Eighth Floor

Chicago, IL 60611

American iron and Steel Institute
1000 16th Street, N.W.
Washington, DC 20036

Air Movement and Control Association
30 West University Drive
Arlington Heights, IL 60004

American National Standards Institute
1430 Broadway
New York, NY 10018

American Plywood Association
Box 11700
Tacoma, WA 98411

Air-Conditioning and Refrigeration Institute
1815 North Fort Myer Drive
Arlington, VA 22209

American Society of Heating, Refrigeration and Air Conditioning Engineers
1791 Tullie Circle, N.E.
Atlanta, GA 30329

American Society of Mechanical Engineers
345 East 47th Street

New York, NY 10017

American Sod Producers Association
Association Building

Ninth and Minnesota

Hastings, NE 68901
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ASTM American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

AWWA American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

AWI Architectural Woodwork Institute
2310 South Walter Reed Drive
Arlington, VA 22206

AWPA American Wood-Preservers' Association
7735 Old Georgetown Road
Bethesda, MD 20014

AWS American Welding Society
550 LeJeune Road
Miami, FL 33135

CDA Copper Development Association
57th Floor, Chrysler Building
405 Lexington Avenue
New York, NY 10174

CLFMI Chain Link Fence Manufacturers Institute
1101 Connecticut Avenue, N.W.
Washington, DC 20036

CRSI Concrete Reinforcing Steel Institute
933 Plum Grove Road
Schaumburg, IL 60195

EIJMA Expansion Joint Manufacturers Association
707 Westchester Avenue
White Plains, NY 10604

FGMA Flat Glass Marketing Association
3310 Harrison
White Lakes Professional Building
Topeka, KS 66611

FM Factory Mutual System
1151 Boston-Providence Turnpike
Norwood, MA 02062

FS Federal Specification
General Services Administration
Specifications and Consumer Information
Distribution Section (WFSIS)
Washington Navy Yard, Building 197
Washington, DC 20407

GA Gypsum Association
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IEEE

IMIAC

MFMA

MIL

ML/SFA

NAAMM

NEBB

NEMA

NFPA

NFPA

NSWMA

NTMA

PCA

Reference Standards
1603 Orrington Avenue
Evanston, IL 60201

Institute of Electrical and Electronics Engineers
345 East 47th Street
New York, NY 10017

International Masonry Industry
All-Weather Council
International Masonry Institute
815 15th Street, N.W.
Washington, DC 20005

Maple Flooring Manufacturers Association
2400 East Devon

Suite 205

Des Plaines, IL 60018

Military Specification

Naval Publications and Forms Center
5801 Tabor Avenue

Philadelphia, PA 19120

Metal Lath/Steel Framing Association
Metal Manufacturers

221 North LaSalle Street

Chicago, IL 60601

National Association of Architectural Metal Manufacturers
221 North LaSalle Street
Chicago, IL 60601

National Environmental Balancing Bureau
8224 0Old Courthouse Road
Vienna, VA 22180

National Electrical Manufacturers' Association
2101 L Street, N.W.
Washington, DC 20037

National Fire Protection Association
Battery March Park
Quincy, MA 02269

National Forest Products Association
1619 Massachusetts Avenue, N.W.
Washington, DC 20036

National Solid Wastes Management Association
1120 Connecticut Avenue, N.W.
Washington, DC 20036

National Terrazzo and Mosiac Association
3166 Des Plaines Avenue
Des Plaines, IL 60018

Portland Cement Association
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5420 Old Orchard Road
Skokie, IL 60077

PCI Prestressed Concrete Institute
201 North Wacker Drive
Chicago, IL 60606

PS Product Standard
U.S. Department of Commerce
Washington, DC 20203

RIS Redwood Inspection Service
One Lombard Street
San Francisco, CA 94111

RCSHSB Red Cedar Shingle and Handsplit Shake Bureau
515 116th Avenue
Bellevue, WA 98004

SDI Steel Deck Institute
Box 3812
St. Louis, MO 63122

SDI Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

SIGMA Sealed Insulating Glass Manufacturers Association
111 East Wacker Drive
Chicago, IL 60601

SJi Steel Joist Institute
1703 Parham Road
Suite 204
Richmond, VA 23229

SMACNA Sheet Metal and Air Conditioning Contractors'
National Association
8224 Old Court House Road
Vienna, VA 22180

SSPC Steel Structures Painting Council
4400 Fifth Avenue
Pittsburgh, PA 15213

TAS Technical Aids Series
Construction Specifications Institute
601 North Madison Street
Alexandria, VA 22314

TCA Tile Council of America, Inc.
Box 326
Princeton, NJ 08540

UL Underwriters' Laboratories, Inc.
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333 Pfingston Road
Northbrook, IL 60062
WCLIB West Cost Lumber Inspection Bureau
Box 23145
Portland, OR 97223
PART 2PRODUCTS  (Not Used)

PART 3EXECUTION  (Not Used)

END OF SECTION
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SECTION 01120
ALTERATION PROJECT PROCEDURES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. Procedural requirements.

B. Rehabilitation and renovation of existing spaces and materials.
1.02 RELATED REQUIREMENTS

A. Section 01005 - Administrative Provisions

B. Section 01010 — Summary of Work

C. Section 01045 - Cutting and Patching

PART 2 PRODUCTS
2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK

A. New Materials: As specified in individual Specification Sections.

B. Maitch existing products and work for patching and extending Work.

C. Determine type and quality of existing products by inspection and any necessary
testing, and workmanship by use of existing as a standard. Presence of a product,
finish, or type of Work, requires that patching, extending, or matching shall be
performed as necessary to make Work complete and consistent with existing quality
and Contract Documents.

PART 3 EXECUTIONS
3.01 GENERAL

A. Remove existing work, materials and items as indicated on the Drawings, as required

by job site conditions, as scheduled, and as specified herein, to accomplish new

Work and alteration in the existing building.

B. Remove work carefully and only to the extent required for the final Work. Minimize
damage to adjacent materials.

C. When portions of existing conditions are shown, it is not meant to indicate that all
existing conditions are shown.

D. Patch existing surfaces which are made defective in appearance or function by the
execution of Work.

E. Cut rigid materials using masonry saw or core drill. Pneumatic tools and electric
hammers are not permitted.

F. Conduct all operations with a minimum of noise.

G. Take reasonable and adequate precautions to protect the Owner's property from
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3.02

3.03

3.04

damage during demolition Work, moving of debris, and damage by the elements.
Restore any damage to Owner property due to the aforesaid work or replace in a
manner satisfactory to the Contracting Officer.

H. Provide and maintain suitable barricades, shelters, lights, and danger signals during
the progress of the Work. Provide barricades meeting the requirements of the
applicable building codes. Assume the responsibility of barriers to completion of
Contract and remove at completion of Contract.

I. Locate penetrations to avoid structural members.

INSPECTION

A. Verify that demolition is complete, and areas are ready for installation of new Work.

B. Beginning of restoration Work means acceptance of existing conditions.

PREPARATION

A.
B.

Plan all work in advance, informing Contracting Officer of procedure and schedule.

Verify existing conditions affecting Work including existing sizes and materials
indicated prior to beginning Work or ordering materials that are affected by existing
conditions. Notify Contracting Officer of conflicts in writing.

Erect dust-proof partitions where demolition work is in progress and as directed.
Such partitions shall remain in place until their removal is directed.

Where openings are to be cut in existing structures, cut such openings with care.
Where materials, equipment, frames, etc., are to be removed, remove such items
with care to minimize damage to adjacent materials.

Cut, move, or remove items as necessary for access to alterations and renovations
Work; replace and restore at completion.

Cut pockets, openings, chases, depressions, etc., to install or allow for installation of
materials or equipment.

Remove from site unsuitable material not marked for salvage, such as rotted wood,
rusted metals, and deteriorated masonry and concrete; replace materials as specified
for finished Work.

Remove from site, including concealed spaces, debris and abandoned items
resulting from demolition operations from the site promptly. No accumulation of
debris will be permitted.

Prepare surfaces and remove surface finishes to provide for proper installation of
new Work and new finishes.

Close openings in exterior surfaces to protect existing work and salvage items from
weather and extremes of temperature and humidity. Insulate ductwork and piping to
prevent condensation in exposed areas.

INSTALLATION

A.

Coordinate Work of alterations and renovations to expedite completion and to
accommodate Owner occupancy. Remove, cut, and patch Work in a manner to
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3.05

3.06

3.07

3.08

3.09

minimize damage and to provide means of restoring products and finishes to original
condition.

B. Refinish visible existing surfaces to remain in renovated rooms and spaces with a
neat transition to adjacent new finishes.

C. In addition to specified replacement of equipment restore existing mechanical and
electrical systems to full operational condition.

D. Install products as specified in individual Specification Sections.

TRANSITIONS

A. Where new Work abuts or aligns with existing, make a smooth and even transition.
Patched Work shall match existing adjacent work in texture and appearance.

B. When finished surfaces are cut so that a smooth transition with new Work is not
possible, terminate existing surface along a straight line at a natural line of division
and make recommendation to Contracting Officer.

ADJUSTMENTS

A. Where removal of partitions results in adjacent spaces becoming one, rework floors,
walls, and ceilings to a smooth plane without breaks, steps, or bulkheads. Where a
change of plane of 1/4 inch or more occurs, submit recommendation for providing a
smooth transition for Contracting Officer review.

B. Trim existing doors as necessary to clear new floor finishes; refinish trimmed areas.
C. Fit Work at penetrations of surfaces as specified in Sections 01005 and 01045.
REPAIR OF DAMAGED SURFACES

A. Patch or replace portions of existing surfaces which are disturbed, damaged, or
otherwise made defective in appearance or function by the execution of Work under
this Contract. Restore to original condition.

B. Repair substrate prior to patching finish.

FINISHES
A. Finish surfaces as specified in individual Sections.

B. Finish patches to produce uniform finish and texture over entire area. When finish
cannot be matched, refinish entire surface to nearest intersections.

CLEANING

A. In addition to cleaning specified in Section 01500, clean Owner occupied areas of
Work daily.

B. After the demolition Work in any area is completed, clean the area before new
construction is started.

END OF SECTION
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SECTION 01126 - CONTRACTOR'S CERTIFICATION OF SUBCONTRACTS

PART 1 GENERAL
1.1 SECTION INCLUDES

A. Procedures for preparing, submitting and accepting subcontracts.
1.2 RELATED REQUIREMENTS

A. Bidding and Contract Requirement Document 00100 - Instructions to Bidders, Requirements of
Apparent Low Bidder.

B. Bidding and Contract Requirement Document 00101 — Supplemental Information to Bidders.
Bidding and Contract Requirement Document 00430 - Subcontractor List

D. Bidding and Contract Requirement Section 00700 - General Conditions: Article 6.13 -
Subcontractors.

E. Bidding and Contract Requirement Section 00800 — Supplementary Conditions: Paragraph SC-
6.13 — Replacing Subcontractors

F. Section 01300 - Submittals: Submittal Procedures.
Section 01305 — Submittal Register Form.
13 SUBMITTALS
Submit under transmittal letter specified in Section 01300 Submittals.
CONTRACTOR shall submit the initial and final Subcontractor Certification Form(s).
1.4 PREPARATION OF CERTIFICATION

CONTRACTOR to prepare and sign certification forms for all subcontractors regardless of
subcontract amount (see Section 00700, Paragraph 6.13.1).

B. Submit certification form to the DEPARTMENT for approval prior to the subcontractor’s start of
work. Attach additional information to the certification form where required,

C. Certification Forms: Use only forms provided by the DEPARTMENT.
D. The DEPARTMENT will reject substitute certification forms.
15 CONSIDERATION OF CERTIFICATION

The DEPARTMENT will review each certification form after receipt and within a reasonable period
of time, for the following:

1. Completeness, including the attachments.

2. Proper execution (signatures), including the attachments.

3. Contractor restrictions for adding subcontractors, changing subcontractors, and value of
contract.

B. The DEPARTMENT will return any submittals that are incomplete or not properly executed under
a transmittal letter denoting the deficiencies found. The CONTRACTOR shall correct and
resubmit according to Section 01300 Submittals.

C. SUBCONTRACTORS NOT APPROVED BY THE DEPARTMENT SHALL NOT BE ALLOWED
ON SITE.

D. The DEPARTMENT will not process payments for work performed by a non-certified
subcontractor.
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1.6 ACKNOWLEDGEMENT OF CERTIFICATION

A. Submittals examined by the DEPARTMENT and determined to be complete and properly
executed shall be acknowledged as such by the DEPARTMENT on the approval line of the
certification form and returned to the CONTRACTOR.

1.7 CHANGES TO APPROVED SUBCONTRACTORS LIST

A. Deletion or replacement of subcontractors listed on approved form 06D-5, or the addition of
subcontractors not listed on approved form 06D-5 shall be in accordance with Bidding and
Contract Requirement Document 00101, Supplementary Information to Bidders.

PART 2 PRODUCTS
Not Used

PART 3 EXECUTION
Not Used

END OF SECTION 01126
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STATE OF ALASKA

Department of Health SUBCONTRACTOR
& Social Services CERTIFICATION
FMS Facilities

Note: The Contractor shall provide this form for ALL subcontractors working on this project. This form is
applicable to all projects, including Small Procurement Contracts, and must be completed in full.

PROJECT: Anchorage Pioneer Home Bathing Room Renovations PROJ. #: ANC 16-02C

PRIME CONTRACTOR:

Pursuant to the Contract Documents, we hereby stipulate the following concerning the award of Work to the
last Subcontractor on the following list:

1. First Tier Subcontractor: DBE? Yes[ ] No[_]
Second Tier: DBE? Yes[ | No[]
Third Tier: DBE? Yes[ ] No[ ]
Fourth Tier: DBE? Yes[ ] No[_]
2. Date of Subcontract:
3. Amount of Subcontract; $
4. Scope of Work:
5. Are the following documents kept on file by both the Contractor and the Subcontractor (check the
appropriate answer)?
EEO-1 Certification (Form 25A304), federally funded projects only Yes[ ] No[]
Contract Minimum Wage Schedule Yes[ ] No[_]
Civil Rights Representative (Form 25A302) Yes[ ] No[]
6. Does the Subcontract contain provisions for prompt payment, release of retainage, and interest on
late payment and retainage conforming to AS 36.90.2107
Yes[ ] No[]
7. Does the Subcontract specifically bind the Subcontractor to the applicable terms and conditions of
the Contract Documents for the benefit of the Department and does it contain waiver provisions and
termination provisions as required by the Contract Documents?
Yes[ ] No[_]
8. a. Does the Subcontractor have adequate insurance coverages as specified in the Contract
Documents?
Yes[ ] No[_]
If not, does the Contractor stipulate that the insurance limits of the Subcontractor are acceptable to
the Contractor and that he has notified his insurance carrier of the reduced insurance limits?
Yes[ ] No[_]
b. Does the evidence of insurance certify that the policies described thereon comply with all aspects
of the insurance requirements for this project?
Yes[ ] No[_]
BLDG-FORM 05 PAGE 1 OF 2
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PROJECT: Anchorage Pioneer Home Bathing Room Renovations PROJECT #:  ANC 16-02C

Subcontractor Name:

c. Does the evidence of insurance list the Department as an "Additional Insured" or “Certificate

Holder"?
Yes[ ] No[_]

d. Does the evidence of insurance commit to providing 30 day written notice of cancellation or
reduction of any coverage?

Yes[ ] No[_]
e. Insurance Expiration dates:
Comprehensive or Commercial General Liability:
Automobile: Workers’ Compensation:
(Other):
9. Copies of the following professional certifications, licenses, and registrations are attached (circle all
that apply):

Business License (mandatory)

Contractor License (mandatory)

Land Surveyor's License

Electrical Administrator's License (mandatory for electrical subs)
Mechanical Administrator’s License (mandatory for mechanical subs)
Engineer/Architect

Other:

10. Exceptions to any of the above are explained as follows:

CERTIFICATION (to be completed and signed by PRIME CONTRACTOR): | certify all the above to be
true and correct.

CONTRACTOR'S Signature:

CONTRACTOR'S Printed Name:

CONTRACTOR’S Company:

Date:

DEPARTMENT'S APPROVAL/DISAPPROVAL

The subject subcontract is APPROVED. Nothing in this approval should be construed as relieving the Prime
Contractor of the responsibility for complete performance of the work or as a waiver of any right of the
Department to reject defective work.

SIGNATURE: DATE:
Mike Frawley, HSS Contracting Officer

The subject subcontract is NOT APPROVED for the following reasons:

SIGNATURE: DATE:
Mark Moon, Project Manager

BLDG-FORM 05 PAGE 2 OF 2
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SECTION 01200
PROJECT MEETINGS

PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

A.
B.

CONTRACTOR participation in preconstruction conferences.

CONTRACTOR administration of progress meetings.

1.02 RELATED REQUIREMENTS

A.
B.
C.

D.
E.

Document 00120 - Supplementary Instructions to Bidders: Pre-Bid Conference.
Section 01010 — Summary of Work: Coordination.

Section 01300 - Submittals: Construction Progress Schedules, Shop drawings, Product data, and
Samples.

Section 01400 - Quality Control.

Section 01700 - Contract Closeout: Project Record Documents, Operation and Maintenance Data.

1.03 PRECONSTRUCTION CONFERENCES.

A.

DEPARTMENT will administer preconstruction conference for execution of Contract and
exchange of preliminary submittals and review of administrative procedures.

DEPARTMENT will administer site mobilization conference at Project site for clarification of
CONTRACTOR responsibilities in use of site and coordination with Using Agency for occupancy
throughout the duration of the work. CONTRACTOR shall provide the detailed written work plan
in preparation for this meeting.

1.04 PROGRESS MEETINGS

A.

Contractor shall schedule and administer weekly Project meetings throughout progress of the
Work (unless this requirement is waived by the Project Manager), and other meetings as required
to coordinate work, and pre-installation conferences.

Attendance: Job superintendent, major Subcontractors and Suppliers; DEPARTMENT and
Consultants as appropriate to agenda topics for each meeting.

Minimum Required Agenda: Review of Work progress, status of progress schedule and
adjustments thereto, Work anticipated in the next week, delivery schedules, submittals,
maintenance of quality standards, pending changes and substitutions, and other items affecting
progress of Work.

PART 2 PRODUCTS Not Used

PART 3 EXECUTION Not Used

END OF SECTION
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SECTION 01230
ALTERNATES

PART 1 GENERAL
1.01 SUMMARY

A.

This Section includes administrative and procedural requirements for alternates.

1.02 DEFINITIONS

A.

Alternate: An amount proposed by bidders and stated on the Bid Form for certain work
defined in the Bidding Requirements that may be added to or deducted from the Base Bid
amount if Owner decides to accept a corresponding change either in the amount of
construction to be completed or in the products, materials, equipment, systems, or
installation methods described in the Contract Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the
Contract Sum to incorporate alternate into the Work. No other adjustments are
made to the Contract Sum.

1.03 PROCEDURES

A.

Coordination:  Modify or adjust affected adjacent work as necessary to completely
integrate work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and
similar items incidental to or required for a complete installation whether or not
indicated as part of alternate.

Notification: Immediately following award of the Contract, the owner will notify each party
involved, in writing, of the status of each alternate. Indicate if alternates have been
accepted, rejected, or deferred for later consideration. Include a complete description of
negotiated modifications to alternates.

Execute accepted alternates under the same conditions as other work of the Contract.

Schedule: A Schedule of Alternates is included at the end of this Section. Specification
Sections referenced in schedule contain requirements for materials necessary to achieve
the work described under each alternate.

PART 2 PRODUCTS (Not Used)
PART 3 EXECUTION
3.01 SCHEDULE OF ALTERNATES

A.

Not Applicable

END OF SECTION
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SECTION 01300
SUBMITTALS

PART 1 GENERAL

1.01

1.02

1.03

REQUIREMENTS INCLUDED

moow >

Procedures.

Construction Progress Schedules.

Schedule of Values.

Shop Drawings, Product Data, and Samples.

Field Samples.

RELATED REQUIREMENTS

A.
B.
C.

D.
E.

Section 01010 - Summary of Work.
Section 01027 - Applications for Payment.

Section 01400 - Quality Control: Manufacturers' Field Services, Testing Laboratory
Services.

Section 01600 - Material and Equipment: Products List.

Section 01700 - Contract Closeout: Closeout Procedures.

PROCEDURES

A.
B.

Deliver submittals to DEPARTMENT as directed.

Transmit each item under DEPARTMENT accepted form. Identify Project,
CONTRACTOR, Subcontractor, Major Supplier, identify pertinent Drawing sheet and
detail number, and Specification section number, as appropriate. ldentify deviations
from Contract Documents by submitting a DEPARTMENT supplied Substitution
Request Form. Provide a minimum of 8 1/2" x 5 1/2" blank space on the front page
for CONTRACTOR, and Consultant review stamps.

Submit initial progress schedules and Schedule of Values in five copies in
accordance with paragraph SC6.6 of Document 00800 - Supplementary Conditions
prior to submitting first Application for Payment. Form and content shall be reviewed
by the DEPARTMENT. After review by DEPARTMENT revise and resubmit as
required. Submit subsequent updated schedules (10) days prior to each Application
for Payment.

Comply with progress schedule for submittals related to Work progress. Coordinate
submittal of related items.

After DEPARTMENT review of submittal, revise and resubmit as required, identifying
changes made since previous submittal. Provide total number of submittals as
required for the first submission, if 6 are required and 4 were returned for revisions,
submit 6 again. The DEPARTMENT and Consultants will not return the first or
revised copies of rejected submittals for re-use. DO NOT submit partial copies of
submittals for incorporation into rejected submittal packages which have been kept by
the DEPARTMENT and/or Consultants. Provide COMPLETE copies for each review.

If drawings, product submittals, samples, mock-ups, or other required submittals are
incomplete or not properly submitted, the DEPARTMENT will not review the submittal
and will immediately return submittal to CONTRACTOR. DEPARTMENT will review a
submittal no more than three times (incomplete or improper submittals count as one).
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CONTRACTOR shall pay all review costs associated with more than three reviews,

unless a resubmittal is required due to new comments addressing previously

submitted information.

1.04 CONSTRUCTION PROGRESS SCHEDULES

A. Submit horizontal bar Gantt chart (see below for electronic version requirements).
Schedule shall show:

1.

Separate bar for each major trade or operation, identifying the duration of each
activity and precedent activities.

Complete sequence of construction by activity, identifying Work of separate
stages and other logically grouped activities. Show each work plan and separate
work area as a separate activity or group of activities.

Submittal dates for required for Shop Drawings, product data, and samples, and
product delivery dates, including those furnished by DEPARTMENT and those
under allowances.

All required submittals and indicating the date for each required submittal.

Show projected percentages of completion for each item of Work and submittal
as of time of each Application for Progress Payment. See below for electronic
version requirements.

ELECTRONIC VERSION: REQUIRED FOR ALL PROJECTS WHEN THE
ORIGINAL CONTRACT AMOUNT IS EQUAL TO OR GREATER THAN
$500,000.00. Submit Progress Schedule plotted on paper no larger than 24" x
36" and no smaller than 8 1/2" x 11" from the electronic program. Provide in
electronic form on CD for IBM and compatible using Microsoft Project 2000
version 9.0. CD will not be returned by the DEPARTMENT.

Submit Progress Schedule percentages in Tracking Gantt form plotted from and
in electronic form as stated above.

1.05 SCHEDULE OF VALUES

A. FORMAT
1. Form and content must be acceptable to DEPARTMENT.
2. CONTRACTOR's standard form or media-driven printout will be considered on
request.
3. Follow table of contents of Project manual for listing component parts. Identify
each line item by number and title of listed Specification sections.
B. CONTENT
1. List installed value of each major item of Work and each subcontracted item of
Work as a separate line item to serve as a basis for computing values for
progress payments. Round off values to nearest dollar.
2. For each major subcontract, list products and operations of that subcontract as
separate line items.
Coordinate listings with progress schedule.
4. Component listings shall each include a directly proportional amount of
CONTRACTOR's overhead and profit.
5. For items on which payments will be requested for stored products, list
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1.06

7.

Submittals
sub-values for cost of stored products with taxes paid.

Specific line item Values as indicated below shall be minimum acceptable
amounts and must be included on all approved Schedules of Values and
Applications for Payment.

a. Section 01700 - Contract Closeout. Value of all required
Substantial Completion Submittals and Closeout Submittals shall
be not less than 10% of the final contracted amount.

b. No progress payments will be made for Substantial Completion
Submittals and Closeout Submittals until all submittals have been
submitted to and accepted by the DEPARTMENT.

The sum of values listed shall equal total Contract Price.

SUBMITTAL

1.

Submit four copies of Schedule prior to submitting the CONTRACTOR's first
Application for Payment. Subsequent updated Schedule of Values shall be
presented for review ten days prior to each Application for Payment.

Transmit under DEPARTMENT accepted form transmittal letter. Identify Project
by DEPARTMENT title and Project number; identify Contract by DEPARTMENT
Contract number.

SUBSTANTIATING DATA

1.

When DEPARTMENT requires substantiating information, submit data justifying line
item amounts in question.

Provide one copy of data with cover letter for each copy of the Application for
Payment. Show application number and date, and line item by number and
description.

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
SHOP DRAWINGS:

A.

1.

Present in a clear and thorough manner. Label each Shop Drawing with
DEPARTMENT's Project name and Project number; identify each element of the
Shop Drawings by reference to sheet number and detail, schedule, or room
number of Contract Documents.

Identify field dimensions; show relation to adjacent or critical features or Work or
products.

Minimum Sheet Size: 8-1/2"x11". Larger sheets may be submitted in multiples of
8-1/2"x11".

PRODUCT DATA

1.

Submit only pages which are pertinent; mark each copy of standard printed data
to identify pertinent products, referenced to Specification section and Article
number. Show reference standards, performance characteristics, and capacities;
wiring and piping diagrams and controls; component parts; finishes; dimensions;
and required clearances.

Modify manufacturer's standard schematic drawings and diagrams to supplement
standard information and to provide information specifically applicable to the Work.
Delete information not applicable.

SAMPLES

1.

Submit full range of manufacturer's standard finishes except when more
restrictive requirements are specified, indicating colors, textures, and patterns, for

01300-3



Anchorage Pioneer Home Bathing Room Renovations Section 01300

ANC 16-02C

Submittals
DEPARTMENT selection.

Submit samples to illustrate functional characteristics of products, including parts
and attachments.

Approved samples, which may be used in the Work, are indicated in the
Specification section.

Label each sample with identification required for transmittal letter.

Provide field samples of finishes at Project, at location acceptable to
DEPARTMENT, as required by individual Specification section. Install each
sample complete and finished. Acceptable finishes in place may be retained in
completed Work.

D. MANUFACTURER'S INSTRUCTIONS

1.

When required in individual Specification Section, submit manufacturer's printed
instructions for delivery, storage, assembly, installation start-up, adjusting, and
finishing, in quantities specified for product data.

Manufacturer's instructions for storage, preparation, assembly, installation, start-up,
adjusting, balancing, and finishing under provisions of Section 01400.

E. CONTRACTOR REVIEW

1.

Review submittals prior to transmittal; determine and verify field measurements,
field construction criteria, manufacturer's catalog numbers, and conformance of
submittal with requirements of Contract Documents.

Coordinate submittals with requirements of Work and of Contract Documents.

Sign or initial each sheet of Shop Drawings and product data, and each sample
label to certify compliance with requirements of Contract Documents. Notify
DEPARTMENT in writing at time of submittal, of any deviations from
requirements of Contract Documents.

Do not fabricate products or begin Work that requires submittals until return of
submittal with DEPARTMENT acceptance.

F. SUBMITTAL REQUIREMENTS

1.

Each submittal to be numbered by Specification Section and Paragraph.
Revisions shall be identified by a hyphen after the paragraph, with a letter
designator. Example: 1st submittal "01010 1.08A” 2nd submittal 01010 1.08A -
A"

Transmit submittals in accordance with the required submittal schedule and in
such sequence to avoid delay in the Work.

Provide 8 1/2" x 5 1/2" blank space on each submittal for CONTRACTOR and
Consultant stamps.

Apply CONTRACTOR'S stamp, signed or initialed, certifying to review, verification
of products, field dimensions and field construction criteria, and coordination of
information with requirements of Work and Contract Documents.

Coordinate submittals into logical groupings to facilitate interrelation of the several
items:

a. Finishes which involve DEPARTMENT selection of colors, textures, or
patterns.

b. Associated items that require correlation for efficient function or for
installation.

Submit number of opaque reproductions of shop drawings CONTRACTOR
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requires, plus six that will be retained by DEPARTMENT.

7. Submit number of copies of product data and manufacturer's instructions
CONTRACTOR requires, plus three copies, which will be retained by
DEPARTMENT.

8. Submit number of samples specified in individual Specifications sections.

9. Submit under DEPARTMENT accepted transmittal form letter. Identify Project by
titte and DEPARTMENT Project number; identify Contract by DEPARTMENT
contract number. Identify Work and product by Specification section and Article
number.

10. Each submittal shall have as its face document a completed DEPARTMENT
furnished Submittal Summary form.

11. Each submittal shall include the manufacturer's name and address, and
supplier's name, address and telephone number.

G. RESUBMITTALS

1. After DEPARTMENT review of submittal, revise and resubmit as required,
identifying changes made since previous submittal. Provide total number of
submittals as required for the first submission, if 6 are required and 4 were
returned for revisions, submit 6 again. The DEPARTMENT and Consultants will
not return the first or revised copies of rejected submittals for re-use. DO NOT
submit partial copies of submittals for incorporation into rejected submittal
packages which have been kept by the DEPARTMENT and/or Consultants.
Provide COMPLETE copies for each review.

H. DEPARTMENT REVIEW

1. DEPARTMENT or authorized agent will review Shop Drawings, product data, and
samples and return submittals within (14) working days.

2. DEPARTMENT or authorized agent will examine shop drawings for general
arrangement, overall dimensions and suitability, and will return to the
CONTRACTOR marked as follows;

e "No Exceptions Taken" - denotes that the submittal
generally meets the requirements of the Contract
Documents. "No Exceptions Taken" does not indicate
a review of the CONTRACTOR's design except for
general compliance with the requirements of the
Contract Documents.

e "Make Corrections Noted" - denotes review is
conditional on compliance with notes made on the
submittal.

e "Revise and Resubmit" - denotes that revisions are
required in the submittal in order for the submittal to be
generally consistent with the requirements of the
Contract Documents.  Required revisions will be
identified to the CONTRACTOR.

e "Rejected" - denotes that the submittal does not meet
the requirements of the Contract Documents and shall
not be used in the Work. Reasons for rejection will be
identified to the CONTRACTOR.

3. Review by the DEPARTMENT of shop and erection drawings shall not be
construed as a complete check, but will indicate only that the general method of
construction and detailing is consistent with the requirements of the Contract
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Documents. Review of such drawings shall not relieve the CONTRACTOR of the
responsibility for errors, dimensions, and detail design.

4. DEPARTMENT will require submittal of all required color and finish samples in
order to approve any on color or finish.

. DISTRIBUTION

1. Duplicate and distribute reproductions of Shop Drawings, copies of product data,
and samples, which bear Consultant's stamp, to job site file, record documents file,
Subcontractors, Suppliers, and other entities requiring information.

J. SCHEDULE OF SUBMITTALS

1. Submittal Register Form to be completed by CONTRACTOR and approved by
DEPARTMENT prior to submittal of any items.

2. Submit shop drawings, product data and samples as required for each
specification section.

3. Format.
a. Submittal schedule form as provided by DEPARTMENT.
1.07 FIELD SAMPLES

A. Provide field samples of finishes at Project as required by individual Specifications
section. Install sample complete and finished. Acceptable samples in place may be
retained in completed Work.

PART 2 PRODUCTS Not Used
PART 3 EXECUTION Not Used
END OF SECTION
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SECTION 01400
QUALITY CONTROL

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

1.07

REQUIREMENTS INCLUDED
General Quality Control.
Workmanship.
Manufacturer's Instructions.
Manufacturer's Certificates.
Mockups.

Manufacturers' Field Services.

Testing Laboratory Services.

I & mmoOo w2

Departmental Inspection Services.
RELATED REQUIREMENTS
A. Document 00700 - General Conditions: Inspection and testing required by governing authorities.

B. Section 01010 — Summary of Work: Work Plans and Access to Facility, Individual Work Areas,
and Tests required for inspection of the existing roof deck and structural members.

C. Section 01090 - Reference Standards: Applicability of Reference Standards.
D. Section 01300 - Submittals: Shop Drawings, Product Data, and Samples
QUALITY CONTROL, GENERAL

A. Maintain quality control over Suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

WORKMANSHIP

A. Comply with industry standards except when more restrictive tolerances or specified
requirements indicate more rigid standards or more precise workmanship.

B. Perform Work by persons qualified to produce workmanship of specified quality.

Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, and racking.

MANUFACTURERS' INSTRUCTIONS

A. Comply with instructions in full detail, including each step in sequence. Should instructions
conflict with Contract Documents, request clarification from DEPARTMENT before proceeding.

MANUFACTURERS' CERTIFICATES

A. When required by individual Specifications section, submit manufacturer's certificate, in
duplicate, that products meet or exceed specified requirements.

MOCKUPS

A. When required by individual Specifications section, erect complete, full-scale mockup of
assembly at site, perform required tests, and remove mockup at completion, when approved by
DEPARTMENT.
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1.08 MANUFACTURERS' FIELD SERVICES

A. When required by manufacturer or when specified in respective Specification sections, require
manufacturer to provide qualified personnel to observe field conditions, conditions of surfaces
and installation, quality of workmanship, start-up of equipment, test, adjust and balance of
equipment as applicable, and to make appropriate recommendations.

B. Require manufacturer's representative to submit written report to DEPARTMENT listing
observations and recommendations.

PART 2 PRODUCTS  Not Used

PART 3 EXECUTION  Not Used

END OF SECTION
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SECTION 01500
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

A.
B.

IemmOoo

PO Vo zrX&

Electricity, Lighting.

Heat, Ventilation.

Telephone Service.

Water.

Sanitary Facilities.

Dust Control (Exterior).
Construction Enclosures.
Barriers.

Barricades, Warnings, and Markings (Airport Operations).
Protection of Installed Work.
Security.

Water Control.

Cleaning During Construction.
Removal.

Waste Storage Equipment.
Cleaning of the Project Area.
Disposal.

Tool Control

1.02 RELATED REQUIREMENTS

A.
B.
C.
D.

Section 01010 - Summary of Work: Use of Premises.
Section 01010 - Summary of Work: Shutoffs and Disruptions to Service.
Section 01540 - Security.

Section 01700 - Contract Closeout: Final cleaning.

1.03 ELECTRICITY, LIGHTING

A.

Connect to existing service, provide branch wiring and distribution boxes located to
allow service and lighting by means of construction-type power cords. DEPARTMENT
will pay costs of energy used.

Provide lighting for construction operations.

Take precautions to conserve energy. Wasteful use of power will be back charged
to the CONTRACTOR.
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1.04

1.05

1.06

1.07

1.08

1.09

HEAT, VENTILATION

A. Provide as required to maintain specified conditions for construction operations, to
protect materials and finishes from damage due to temperature or humidity.

B. Do not use permanent facilities for temporary purposes.

C. Fully exhaust to the outside welding fumes generated from operations related to
performance of the Work.

D. Provide ventilation of enclosed areas to cure materials, to disperse humidity, and to
prevent accumulations of dust, fumes, vapors, or gases.

TELEPHONE SERVICE
A. Provide telephone service if required for construction operations.
WATER

A. Provide service required for construction operations. Extend branch piping with outlets
located so that water is available by use of hoses.

B. The DEPARTMENT will pay for water used.

C. Hoses or temporary piping will not be permitted in public areas where a hazard to
the public may be created.

SANITARY FACILITIES

A. Designated existing facilities may be used during construction operation; maintain in
clean sanitary condition. Do not use facilities for construction for cleaning of
construction equipment.

DUST CONTROL

A. Execute Work by methods that minimize raising of dust or airborne debris from
construction or demolition operations

B. Provide positive means to prevent air-borne dust from dispersing into the
atmosphere

CONSTRUCTION ENCLOSURES

A. Provide temporary enclosures/partitions around areas inside the facility that are
affected by the construction. Enclosures/partitions shall:

1. lIsolate construction from Using Agency and residents. Enclosure/partitions
must be secured with a padlock.

2. Prevent the penetration of dust and/or moisture into occupied areas.
Partitions must be sealed at ceiling and floor.

3. Prevent damage to existing materials, finishes, and equipment or other
existing building components and contents.

4. Be designed and stamped by an engineer licensed by the State of Alaska if
over 12 feet high.

5. Be constructed of metal studs, painted GWB, 10 mil polyethylene, and sound
attenuation insulation. Enclosures/Partitions shall extend from floor to ceiling
with complete closure at adjoining walls.
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B. The CONTRACTOR shall include his plan for construction enclosures in the work

plan prepared under Section 01010.

1.10 BARRIERS

A. Provide as required to prevent public entry to construction areas and to protect existing
facilities and adjacent properties from damage from construction operations.

B. Provide barriers to provide both separation and safety to adjacent building occupants..
1.11 PROTECTION OF INSTALLED WORK

A. Provide temporary protection for installed products. Control traffic in immediate area
to minimize damage.

B. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.
Protect finished floors and stairs from traffic, movement of heavy objects, and storage.

1.12 SECURITY.

A. Provide security program and facilities to protect Work, existing facilities, and Using
Agency's operations from unauthorized entry, vandalism, and theft. Coordinate with
DEPARTMENT security program.

1.13 WATER CONTROL

A. Protect the interior of the facility from water and/or moisture infiltration
1.14 CLEANING DURING CONSTRUCTION

A. In accordance with Part 2 and Part 3 of this specification.
1.15 REMOVAL

A. Remove temporary materials, equipment, services, and construction prior to
Substantial Completion inspection.

B. Clean and repair damage caused by installation or use of temporary facilities.
C. Restore existing facilities used during construction to specified, or to original, condition.
PART 2 PRODUCTS

2.01 WASTE STORAGE EQUIPMENT

A. Provide covered containers for deposit of materials, waste materials, debris, and
rubbish.

PART 3 EXECUTION

3.01 CLEANING OF THE PROJECT AREA

A. Maintain all areas under CONTRACTOR's control free of waste materials, debris,
and rubbish. Maintain site in a clean and orderly condition.

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and
other closed or remote spaces, prior to closing the space.

C. Immediately clean interior areas after completion of the work to provide suitable
conditions for building occupants and residents. All resident occupied areas and
areas used by the general public require cleanup at the end of each shift.

D. Broom clean interior areas prior to start of surface finishing, and continue cleaning
on an as needed basis.
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E. Control cleaning operations so that dust and other particulates will not adhere to wet or
newly-coated surfaces.

3.02 DISPOSAL

A. Promptly remove waste materials, debris, and rubbish from site periodically and
dispose of in accordance with all Federal, State and local regulations.

END OF SECTION
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SECTION 01541
FACILITY KEYS

PART 1 GENERAL Not Used
PART 2 PRODUCTS Not Used
PART 3 EXECUTION Not Used
3.01 FACILITY KEY REQUEST

3.02

3.03

3.04

3.05

3.06

A. Submit written key request on CONTRACTOR company letterhead to the DEPARTMENT
a minimum of 5 working days prior to the time key(s) will be needed.

1. Include the following information in the written key request:
a. List all sub-tier subcontractors between CONTRACTOR and the
subcontractor needing access.
b. Name the person who will carry key on his/her person.
C. List all door numbers where their access is requested.
e. Signature of person authorized by Contractor Authorities form to

request keys for this project.
KEY ISSUANCE

A. Keys shall be picked up by the CONTRACTOR authorized representative from the
Engineer.

KEY CONTROL

A. The CONTRACTOR shall maintain a Key Control Log for all requests/issuances/returns

of keys for the project.
KEY RETURNS
A. Return all keys directly to the Engineer.
LOST KEYS
A. Report all missing keys immediately to the Engineer.
LOST KEY FEES
A. The fee for changing each lock operated by the lost key shall be $50 per lock.

END OF SECTION
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SECTION 01600
MATERIAL AND EQUIPMENT

PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

nmoow>»

Products.

Transportation and Handling.
Storage and Protection.
Product Options.

Products List.

Substitutions.

1.02 RELATED REQUIREMENTS

A.

mo O w

Section 01005 - Administrative Provisions.

Section 01010 - Summary of Work.

Section 01090 - Reference Standards.

Section 01400 - Quality Control: Manufacturers' Certificates.

Section 01700 — Contract Closeout: Closeout Procedures, Operation and Maintenance Data,
Warranties, Spare Parts and Maintenance Materials.

1.03 PRODUCTS

A.
B.
C.

D.

Products include material, equipment, and systems.
Comply with Specifications and referenced standards as minimum requirements.

Components required to be supplied in quantity within a Specification section shall be the
same, and shall be interchangeable.

Do not use materials and equipment removed from existing structure, except as specifically
required, or allowed, by Contract Documents.

1.04 TRANSPORTATION AND HANDLING

A.

Transport products by methods to avoid product damage; deliver in undamaged condition in
manufacturer's unopened containers or packaging, dry.

Provide equipment and personnel to handle products by methods to prevent soiling or
damage.

Immediately on delivery, inspect shipment to assure:

1. Product complies with requirements of Contract Documents and reviewed
submittals.

Quantities are correct.
Accessories and installation hardware are correct.

Containers and packages are intact and labels legible.

o & 0D

Products are protected and undamaged.
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1.05

1.06

1.07

1.08

Material and Equipment

STORAGE AND PROTECTION

A. HANDLE AND STORE MATERIALS FOR CONSTRUCTION, PRODUCTS OF
DEMOLITION, AND OTHER ITEMS TO AVOID DAMAGE TO BUILDING.

B. Store products in accordance with manufacturer's instructions, with seals and labels intact
and legible.  Store sensitive products in weather-tight enclosures; maintain within
temperature and humidity ranges required by manufacturer's instructions.

C. Arrange storage to provide access for inspection. Periodically inspect to assure products are
undamaged, and are maintained under required conditions.

D. Provide Material Safety Data Sheets (MSDS) for all products which may produce
unpleasant or noxious odors. CONTRACTOR shall provide for adequate venting if needed.

OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product
meeting those standards.

B. Products Specified by Naming One or More Manufacturers with a Provision for
Substitutions by meeting product description: Submit a request for substitution for any
manufacturer not specifically named that meets the product description specifications.

C. Products Specified by Naming One or More Manufacturers followed by the term "No

Substitutions™: Use only specified manufacturers, no substitutions allowed.

PRODUCTS LIST

A.

Within 7 days after date of Notice to Proceed, transmit four copies of a list of products,
which are proposed for installation, including name of manufacturer.

Tabulate products by Specifications section number, title, and Article number

For products specified only by reference standards, give manufacturer, trade name,
model or catalog designation, and reference standards.

DEPARTMENT will reply in writing within five days stating whether there is reasonable
objection to listed items. Failure to object to a listed item shall not constitute a waiver of
requirements of Contract Documents.

SUBSTITUTIONS

A.

SUBSTITUTION SUBMITTAL PERIOD

1. Product substitution requests will be considered only within 7 days after date
established in Notice to Proceed. Subsequent requests will be considered only in
case of product unavailability or other conditions beyond control of
CONTRACTOR. (Submit on Substitution Request Form "B")

LIMITATIONS ON SUBSTITUTIONS

1. Only one request for substitution will be considered for each product from
each Prime Bidder/CONTRACTOR. When substitution is not accepted, Prime
Bidder/CONTRACTOR shall provide specified product.

2. Substitutions will not be considered when indicated on Shop Drawings or product
data submittals.

3. Substitute products shall not be ordered or installed without written acceptance.

4. DEPARTMENT will determine acceptability of substitutions.

REQUESTS FOR SUBSTITUTIONS

1. Submit separate request for each substitution. Document each request with
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ANC 16-02C Material and Equipment
complete data substantiating compliance of proposed substitution with
requirements of Contract Documents.

2. Identify product by Specification section and Article numbers. Provide
manufacturer's name and address, trade name of product, and model or catalog
number. List fabricators and Suppliers as appropriate.

3. Attach product data as specified in Section 01340.

4, List similar projects using product, dates of installation, and names of design
Consultant(s) and owner.

5. Give itemized comparison of proposed substitution with specified product, listing
variations, and reference to Specification sections and Article numbers.

6. Give quality and performance comparison between proposed substitution and the
specified product.

7. Give cost data comparing proposed substitution with specified product, and
amount of net change to Contract Price.

8. List availability of maintenance services and replacement materials.

9. State effect of substitution on construction schedule, and changes required in
other Work or products.

D. CONTRACTOR REPRESENTATION

1. Request for substitution constitutes a representation that CONTRACTOR has
investigated proposed product and has determined that it is equal to or superior in
all respects to specified product.

2. CONTRACTOR will provide same warranty for substitution as for specified
product.

3. CONTRACTOR will coordinate installation of accepted substitute, making such
changes as may be required for Work to be complete in all respects.

4. CONTRACTOR certifies that cost data presented is complete and includes all
related costs under this Contract.

5. CONTRACTOR waives claims for additional costs related to substitution which
may later become apparent.

E. SUBMITTAL PROCEDURES

1. Submit five copies of complete request for Substitution Request Form. Request
to include complete product information and data, color swatch board, and
certification that proposed product meets or exceeds all requirements for the
specified product.

2. DEPARTMENT will review CONTRACTOR's requests for substitutions within 5
days of receipt.

3. After receipt of submittal, DEPARTMENT will notify CONTRACTOR, in writing, of
decision to accept or reject requested substitution within 5 days.

4, For accepted products, submit Shop Drawings, product data, and samples under

PART 2 PRODUCTS
PART 3 EXECUTION

provisions of Section 01300.

Not Used
Not Used

END OF SECTION
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PART 1 GENERAL

Contract Closeout

SECTION 01700
CONTRACT CLOSEOUT

101 REQUIREMENTS INCLUDED

Closeout Procedures.

A.

B.
C.
D.

G mmOoOo w»

Final Cleaning.

Project Record Documents.

Operation and Maintenance Data.

Warranties.

Spare Parts and Maintenance Materials.

Maintenance Service.
1.02 RELATED REQUIREMENTS

Document 00700 - General Conditions: Fiscal provisions, legal submittals, and other
administrative requirements.

Section 01010 - Summary of Work: Using Agency Occupancy.

Section 01400 — Quality Control: Departmental Inspection Services.

Section 01500 - Construction Facilities and Temporary Controls: Cleaning during construction.
1.03 CLOSEOUT PROCEDURES

A. Substantial Completion and Final Completion:

1. Substantial Completion:

a. Submit the following prior to requesting a Substantial Completion Inspection:

1.

2.
3.
4,

Evidence of Compliance with Requirements of Governing Authorities:

I. Certificate of Occupancy.

Il. Required Certificates of Inspection.
Project Record Documents in accordance with sub section 1700-1.05
Operation and Maintenance Data in accordance with sub section 1700-1.06

Spare Parts and Maintenance Materials in accordance with sub section
1700-1.08

b. Substantial Completion shall be considered by the DEPARTMENT when:

1.
2.
3.

Written notice is provided 7 days in advance of inspection date.
List of items to be completed or corrected is submitted.

Operation and Maintenance Manuals are submitted and approved by
the DEPARTMENT.

Equipment and systems have been tested, adjusted, balanced and are
fully operational.

Automated and manual controls are fully operational.

Operation of system has been demonstrated to DEPARTMENT
Personnel.
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7. Certificate of Occupancy is submitted.

8. Certificates of Inspection for required inspections have been submitted.

9. Project Record Documents for the Work or the portion of the Work
being accepted are submitted and approved.

10. Spare parts and maintenance materials are turned over to
DEPARTMENT.

11.  Allkeys are turned over to the DEPARTMENT.

c. Should the DEPARTMENT inspection find Work is not substantially complete,
the Department will promptly notify CONTRACTOR in writing, listing observed
deficiencies.

d. The CONTRACTOR shall remedy deficiencies and send a second written
notice of Substantial Completion.

e. When the DEPARTMENT finds Work is substantially complete the
DEPARTMENT will prepare a certificate of Substantial Completion in
accordance with provisions of General Conditions

B. FINAL COMPLETION:
1. When CONTRACTOR considers Work is complete, submit written certification that:
a. Contract Documents have been reviewed.
b. Work has been inspected for compliance with Contract Documents.

c. Work has been completed in accordance with Contract Documents, and
deficiencies listed with certificate of Substantial Completion have been
corrected.

d. Work is complete and ready for final inspection.

2. Should the DEPARTMENT inspection find Work incomplete, DEPARTMENT will
promptly notify CONTRACTOR in writing listing observed deficiencies.

3. CONTRACTOR shall remedy deficiencies and send a second certification of Final
Completion.

4. When DEPARTMENT finds Work is complete, DEPARTMENT will consider closeout
submittals.

C. REINSPECTION FEES

1. Should status of completion of Work require more than two re-inspections by the
DEPARTMENT due to failure of Work to comply with CONTRACTOR'’s responsibility,
the DEPARTMENT will deduct the cost of re-inspection from final payment to
CONTRACTOR as provided in the Contract Documents.

2. Re-inspection fees shall not exceed $5,000 for any one re-inspection.
D. CLOSEOUT SUBMITTALS

1. Warranties and Bonds: Under provisions of Section 01700.

2. Evidence of Payment: In accordance with Conditions of the Contract.
3. Consent of Surety to Final Payment.
4

. Certificates of Insurance for Products and Completed Operations: In accordance with
Supplementary Conditions.

5. Certificate of Release.
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1.04

1.05

E.

G.

APPLICATION FOR FINAL PAYMENT

1. Submit application for final payment in accordance with provisions of the General
Conditions of the Contract.

Using Agency will occupy Concourse A for the purpose of conduct of business, under provision
stated in certificate of Substantial Completion.

DEPARTMENT will issue a summary Change Order reflecting final adjustments to Contract
Price not previously made by Change Order.

FINAL CLEANING

A.
B.

Execute final cleaning prior to Substantial Completion inspection.

Clean interior and exterior surfaces exposed to view; remove temporary labels, stains and
foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft surfaces.
Clean equipment and fixtures to a sanitary condition, clean or replace filters of mechanical
equipment. Clean roofs, gutters, downspouts, and drainage systems.

Clean site; sweep paved areas, rake clean other surfaces.

Use materials which will not create hazards to health or property, and which will not damage
surfaces. Follow manufacturers’ recommendations.

Maintain cleaning until the DEPARTMENT issues certificate of substantial Completion.

Remove waste, debris, and surplus materials from the site. Clean grounds; remove stains, spills,
and foreign substances from paved areas and sweep clean. Rake clean other exterior surfaces.

PROJECT RECORD DOCUMENTS

A.

mo O w

Maintain on site, one set of the following Record Documents; record actual revisions to the
Work:

1. Drawings.
2. Specifications.
3. Addenda.
4. Change Orders and other modifications to the Contract.
5. Reviewed shop drawings, product data, and samples.
6. Manufacturers instructions for assembly, installation, and adjusting.
Ensure entries are complete and accurate, enabling future reference by DEPARTMENT.
Store Record Documents separate from documents used for construction.
Record information concurrent with construction progress.

SPECIFICATIONS: Legibly mark and record at each product section description of actual
products installed, including the following:

1. Manufacturer’s name and product model and number.
2. Product substitutions or alternates utilized.
3. Changes made by Addenda and Modifications.

Record Drawings and Shop Drawings: Legibly mark each item to record actual construction
graphically to scale including:

1. Measured depths of foundations in relation to finish first floor datum.

2. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.

01700-3



Anchorage Pioneer Home Bathing Room Renovations Section 01700
ANC 16-02C Contract Closeout

3. Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the Work.

4. Field changes of dimension and detail.

5. Details not on original Contract drawings.

1.06 OPERATION AND MAINTENANCE INSTRUCTIONS

A.

Submit data bound in 8-1/2 by 11 inch (A4) text pages, 3-D side ring binders with durable plastic
covers.

Prepare binder covers with printed title “OPERATION AND MAINTENANCE INSTRUCTIONS”,
title of project, and subject matter of binder when multiple binders are requested.

Internally subdivide the binder contents with permanent page dividers, logically organized as
described below; with the tab titling clearly printed under reinforced laminated plastic tabs.

Contents: Prepare a Table of Contents for each volume, with each product or system description
identified, typed on 24 pound white paper, in 3 parts as follows:

1. Part 1. Directory, listing names, addresses, and telephone numbers of
Architect/Engineer, CONTRACTOR, subcontractors, and major equipment
suppliers.

2. Part 2: Operations and maintenance instructions, arranged by system and
subdivided by Specification Section. For each category, identify names,
addresses, and telephone numbers of subcontractors and suppliers. Identify the
following:

a. Significant design criteria.

b. List of equipment.

c. Parts list for each component.

d. Operating instructions.

e. Maintenance instructions for equipment and systems.

f.  Maintenance instructions for [special] finishes, including recommended cleaning
methods and materials and special precautions identifying detrimental agents.

3. Part 3: Project Documents and Certificates, including the following:
a. Shop drawings and product data.
b. Certificates.
c. Originals of warranties and bonds.

Submit one draft copy of completed volumes five working days prior to Substantial Completion
inspection. This copy will be reviewed and returned, with DEPARTMENT comments. Revise
content of all document sets as required prior to final submission.

Submit three sets of revised final volumes within ten days after Substantial Completion
Inspection.

1.07 WARRANTIES

A.

As a condition precedent to Final Payment, all guaranties and warranties as specified under
various sections of the Contract Documents shall be obtained by the CONTRACTOR and
delivered to the OWNER, in duplicate giving a summary of guarantees attached and stating the
following in respect to each:

1. Character of Work affected.
2. Name of Subcontractors.
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3. Period of Guarantee.
4. Conditions of Guarantee.

B. Delivery of said guarantees and/or warrantees shall not relieve the CONTRACTOR from any
obligations assumed under any other provision of the Contract.

C. If, within any guarantee period, repairs or changes are required in connection with the
guaranteed Work, which in the opinion of the OWNER is rendered necessary as the result of the
use of materials, equipment or workmanship, which are defective, or inferior, or not in
accordance with the terms of the Contract, the CONTRACTOR shall, upon receipt of notice from
the OWNER, and without expense to the OWNER, proceed within seven (7) calendar days to:

1. Place in satisfactory conditions in every particular all of such guaranteed Work, correct
all defects therein, and make good all damages to the structure or site.

2. Make good all Work or materials, or the equipment and contents of structures or site
disturbed in fulfilling any such guarantee.

D. If the CONTRACTOR, after notice, fails to comply without the terms of the guarantee, the
OWNER may have the defects corrected and the CONTRACTOR and CONTRACTOR'’s Surety
shall be liable for all expenses incurred in connection therewith, including Engineer’s fees.

1.08 SPARE PARTS AND MAINTENANCE MATERIALS

A. Provide products, spare parts, maintenance and extra materials in quantities specified in
individual Specification Sections.

B. Deliver to project site and place in location as directed, obtain receipt prior to final payment.

PART 2 PRODUCTS Not Used

PART 3 EXECUTION Not Used

END OF SECTION
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01 60 00 PRODUCT REQUIREMENTS

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Substitution limitations and procedures.
1.02 SUBMITTALS
A. Product Data Submittals: Submit manufacturer's standard published data in PDF format. Mark each to identify
applicable products, models, options, and other data. Supplement manufacturers' standard data to provide
information specific to this Project.
B. Sample Submittals: lllustrate functional and aesthetic characteristics of the product, with integral parts and
attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the manufacturer's standard colors,
textures, and patterns.
PART 3 EXECUTION

3.01 SUBSTITUTION PROCEDURES

A. Instructions to Bidders specify time restrictions for submitting requests for substitutions during the bidding
period. Comply with requirements specified in this section.

B. Document each request with complete data substantiating compliance of proposed substitution with Contract
Documents.

C. Substitution Submittal Procedure:

1.

Submit PDF copies of request for substitution for consideration. Limit each request to one proposed
substitution.

. Submit shop drawings, product data, and certified test results attesting to the proposed product

equivalence. Burden of proof is on proposer.
The Architect will notify Contractor in writing of decision to accept or reject request.

0178 00 CLOSEOUT SUBMITTALS

PART 3 EXECUTION

1.01

A

moQOow

PROJECT RECORD DOCUMENTS
Maintain on site one set of the following record documents; record actual revisions to the Work:

1.

Drawings.

2. Addenda.
3. Change Orders and other modifications to the Contract.

. Ensure entries are complete and accurate, enabling future reference by Owner.

. Store record documents separate from documents used for construction.

. Record information concurrent with construction progress.

. Record Drawings: Legibly mark each item to record actual construction including:
1.

Field changes of dimension and detail.

2. Details not on original Contract drawings.

1.02 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES
A. For Each Product, Applied Material, and Finish:

B. Instructions for Care and Maintenance: Manufacturer's recommendations for cleaning agents and methods,
precautions against detrimental cleaning agents and methods, and recommended schedule for cleaning and
maintenance.

C. Where additional instructions are required, beyond the manufacturer's standard printed instructions, have
instructions prepared by personnel experienced in the operation and maintenance of the specific products.

1.03 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, and
manufacturers, within 10 days after completion of the applicable item of work. Except for items put into use
with Owner's permission, leave date of beginning of time of warranty until the Date of Substantial completion is
determined.

B. Verify that documents are in proper form, contain full information, and are notarized.
C. Co-execute submittals when required.
D. Retain warranties and bonds until time specified for submittal.

06 61 00 SOLID SURFACE
PART 1 GENERAL

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements for submittal procedures.
B. Product Data: Manufacturers Data
C. Samples: Submit two samples , 2 x 2 inch in size.

PART2 PRODUCTS
2.04 SOLID SURFACE

A. Description: Non-porous, homogeneous material maintaining the same composition throughout the part with a
composition of polyester or acrylic polymer, aluminum trihydrate filler and pigment.

B. Thickness: 1/2 inch
C. Color: To be selected by Owner

PART 3 EXECUTION
3.01 INSTALLATION

A. Carefully scribe work abutting other components, with maximum gaps of 1/32 inch. Do not use additional
overlay trim to conceal larger gaps.

08 71 00 DOOR HARDWARE
PART 1 GENERAL

1.01 REFERENCE STANDARDS

A. 36 CFR 1191 - Americans with Disabilities Act Accessibility Guidelines for Buildings and Facilities; Final Rule;
current edition; (ADA Standards for Accessible Design).

B. BHMA A156.2 - American National Standard for Bored and Preassembled Locks & Latches; Builders
Hardware Manufacturers Association; 2011 (ANSI/BHMA A156.2).

1.02 SUBMITTALS
Product Data: Manufacturer's catalog literature.

PART 2 PRODUCTS

2.01 DOOR HARDWARE - GENERAL
A. Basis of spec: Schlage AL Series
B. Provide products that comply with the following:
1. ADA Standards for Accessible Design.
C. Finishes: All door hardware the same finish unless otherwise indicated.
1. Primary and Secondary Finish: Satin chrome plated over nickel on brass or bronze, 626 (approx US26D).
2.02 LOCKSETS
A. Locking Functions: As defined in BHMA A156.2, and as follows:
1. Privacy: F76, emergency tool unlocks.

PART 3 EXECUTION

3.02 INSTALLATION
A. Install hardware in accordance with manufacturer's instructions and applicable codes.

PART 1 GENERAL

1.01

A
B.

REFERENCE STANDARDS
ASTM C645 - Standard Specification for Nonstructural Steel Framing Members; 2013.

ASTM C754 - Standard Specification for Installation of Steel Framing Members to Receive
Screw-Attached Gypsum Panel Products; 2011.

. ASTM C840 - Standard Specification for Application and Finishing of Gypsum Board; 2013.
. ASTM C1396/C1396M - Standard Specification for Gypsum Board; 2013.
. ASTM D3273 - Standard Test Method for Resistance to Growth of Mold on the Surface of Interior

Coatings in an Environmental Chamber; 2012.

. GA-216 - Application and Finishing of Gypsum Board; Gypsum Association; 2013.

SUBMITTALS

. See Section 01 3000 - Administrative Requirements, for submittal procedures.
. Samples: Submit two samples of gypsum board finished with proposed texture application, 12 by 12

inches (300 by 300 mm) in size, illustrating finish color and texture.

PART 2 PRODUCTS

2.01

A

2.02

A.

2.03

2.04

A

GYPSUM BOARD ASSEMBLIES
Provide completed assemblies complying with ASTM C840 and GA-216.
METAL FRAMING MATERIALS

Non-Loadbearing Framing System Components: ASTM C645; galvanized sheet steel, of size and
properties necessary to comply with ASTM C754 for the spacing indicated, with maximum deflection of
wall framing of L/240 at 5 psf (240 Pa).

1. Studs: "C" shaped with flat or formed webs with knurled faces.
2. Runners: U shaped, sized to match studs.

3. Ceiling Channels: C shaped.

BOARD MATERIALS

. Gypsum Wallboard: Paper-faced gypsum panels as defined in ASTM C1396/C1396M; sizes to minimize

joints in place; ends square cut.
1. Application: Use for ceilings, unless otherwise indicated.
2. Mold Resistance: Score of 10, when tested in accordance with ASTM D3273.
3. Thickness:
a. Vertical Surfaces: 5/8 inch (16 mm).
ACCESSORIES
Textured Finish Materials: Latex-based compound; plain.

PART 3 EXECUTION

3.01

A.

3.02

A.

3.03

A.

3.04

EXAMINATION

Verify that project conditions are appropriate for work of this section to commence.
FRAMING INSTALLATION

Studs: Space studs as permitted by standard.

BOARD INSTALLATION

Comply with ASTM C 840, GA-216, and manufacturer's instructions. Install to minimize butt end joints,
especially in highly visible locations.

TEXTURE FINISH

. Apply finish texture coating by means of spraying apparatus in accordance with manufacturer's

instructions and to match approved sample.

09 31 00 TILING

1.01

A.

1.02

A.

1.03

A.

B.
C.

D.

RELATED REQUIREMENTS
Section 07 9005 - Joint Sealers.
REFERENCE STANDARDS

ANSI A108/A118/A136.1 - American National Standard Specifications for the Installation of Ceramic Tile -
Version; 2013.1..

SUBMITTALS

Product Data: Provide manufacturers' data sheets on tile, mortar, grout, and accessories. Include
instructions for using grouts and adhesives.

Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

Maintenance Data: Include recommended cleaning methods, cleaning materials, stain removal methods,
and polishes and waxes.

Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1. Extra Tile: 1 percent of each size, color, and surface finish combination.

PART 2 PRODUCTS

2.01

2.02

2.03

2.04

2.05

TILE

. Manufacturers: All products by the same manufacturer.

1. Royal Mosa Tile are used as basis of specification. Other manufacturers will be considered if they meet
the same criteria as specified..

. Wall Tile T1: Unglazed Porcelain Tile

1. Beige and Brown by Royal Mosa Tile.
2. Moisture Absorption; less than 5%

3. Edge: Square

4. Size: 12" x 24"

. Floor Tile T2: Unglazed Porcelain Tile

1. Beige and Brown by MOSA Tile.
2. Moisture Absorption; less than 5%
3. Edge: Square
4. Size: 6" x 6"

5. Surface: Slip resistant Global Grip

. Floor Tile T3: Unglazed Porcelain Tile

1. Greys by MOSA Tile.

2. Moisture Absorption; less than 5%
3. Edge: Square

4. Size: 12" x 24"

. Floor Tile T4: Unglazed Porcelain Tile

Beige and Brown by MOSA Tile.

Moisture Absorption; less than 5%

Edge: Sloping

Size: 6" x 6"

Surface: Slip resistant Global Grip

. Configuration: Sloping Shower edge and sloping corner piece.

IR o o

. Wall Tile T1: Unglazed Porcelain Tile

1. Beige and Brown by Royal Mosa Tile.
2. Moisture Absorption; less than 5%

3. Edge: Square

4. Size: 4" x 24"

TRIM AND ACCESSORIES

. Thresholds: Marble, white or gray, honed finish; 4 inches (50 mm) wide by full width of wall or frame

opening; 1/2 inch (12 mm) thick; beveled one long edge with radiused corners on top side; without holes,
cracks, or open seams.

SETTING MATERIALS

. Latex-Portland Cement Mortar Bond Coat: ANSI A118.4.

1. Application(s): Use this type of bond coat where indicated and where no other type of bond coat is
indicated.

GROUTS

. Epoxy Grout: ANSI A118.3 chemical resistant and water-cleanable epoxy grout.

1. Color(s): As selected by Architect from manufacturer's full line.
THICK-BED MATERIALS

09 31 00 TILING CONTINUED

2.06 THIN-SET ACCESSORY MATERIALS

A. Waterproofing Membrane at Showers and Tiled Tubs: Specifically designed for bonding to cementitious
substrate under thick mortar bed or thin-set tile; complying with ANSI A118.10.
1. Material: SBS rubber.
2. Thickness: 25 mils (0.6 mm), minimum, dry film thickness.

B. Underlayment at Floors: Specifically designed for bonding to thin-set setting mortar; not primarily a
waterproofing material and having the following characteristics:

A. Cementitious Backer Board: ANSI A118.9; High density, cementitious, glass fiber reinforced, 1/2 inch (13

mm) thick; 2 inch (50 mm) wide coated glass fiber tape for joints and corners.

PART 3 EXECUTION

3.01 PREPARATION
A. Protect surrounding work from damage.
B. Vacuum clean surfaces and damp clean.
C. Seal substrate surface cracks with filler. Level existing substrate surfaces to acceptable flatness
tolerances.
D. Install backer board in accordance with ANSI A108.11 and board manufacturer's instructions. Tape joints
and corners, cover with skim coat of setting material to a feather edge.
3.02 INSTALLATION - GENERAL
A. Install tile and thresholds and grout in accordance with applicable requirements of ANSI A108.1A thru
A108.13, manufacturer's instructions, and TCNA (HB) recommendations.
B. Lay tile to pattern indicated. Do not interrupt tile pattern through openings.
C. Apply sealant to junction of tile and dissimilar materials and junction of dissimilar planes.
3.03 INSTALLATION - SHOWERS AND BATHTUB WALLS
A. At tiled shower receptors install in accordance with TCNA (HB) Method B415, mortar bed floor, and \W244,
thin-set over cementitious backer unit walls.
B. Seal joints between tile work and other work with sealant.
3.04 INSTALLATION - WALL TILE
A. Over cementitious backer units on studs, install in accordance with TCNA (HB) Method W244, using

membrane at toilet rooms.

09 91 23 PAINTING

PART 1 GENERAL

1.01 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.
B. Samples: Submit three paper "draw down" samples, 8-1/2 by 11 inches (216 by 279 mm) in size,

illustrating range of colors available for each finishing product specified.
1. Where sheen is specified, submit samples in only that sheen.

10 80 00 TOILET, BATH, AND LAUNDRY ACCESSORIES

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Accessories for toilet rooms and showers.
B. Grab bars.

1.02 REFERENCE STANDARDS

PART 2 PRODUCTS

2.01 MANUFACTURERS
A. Products listed are made by Moen as basis of spec other suites will be considered if they meet the
specification as approved equal..
2.02 MATERIALS

A. Accessories - General: Shop assembled, free of dents and scratches and packaged complete with
anchors and fittings, steel anchor plates, adapters, and anchor components for installation.

2.03 FINISHES
A. Stainless Steel: No. 4 satin brushed finish, unless otherwise noted.
2.04 TOILET ROOM ACCESSORIES
A. Toilet Paper Dispenser: Single roll, surface-mounted, stainless steel unit with pivot hinge.
1. Product: LR2352DCH manufactured by Moen or approved equal.
B. Grab Bars: Stainless steel, nonslip grasping surface finish.
1. Standard Duty Grab Bars:
a. Push/Pull Point Load: 250 pound-force (1112 N), minimum.

b. Dimensions: 1-1/4 inch (32 mm) outside diameter, minimum 0.05 inch (1.3 mm) wall thickness,
exposed flange mounting, 1-1/2 inch (38 mm) clearance between wall and inside of grab bar.

c. Length and Configuration: As indicated on drawings.
2.05 SHOWER AND TUB ACCESSORIES
A. Shower Curtain Track
1. Straight Track and radius with ball and chain carrier
2. Product; Optitrac manufactured by InPro Corporation or approved equal
B. Shower Curtain:

1. Material: Opaque vinyl, 0.008 inch (0.2 mm) thick, matte finish, Mesh at top, 22" flameproof and
stain-resistant.

2. Grommets: Stainless steel; pierced through top hem on 6 inch (150 mm) centers.
3. Water Dam: Provide 3" mitered corner to achieve 3" dam

4. Seams: ADA Shower Curtain is to be seamless with sanitary “no scum" side and bottom edges.
Sewing thread to be triple ply twisted nylon

5. .Weights: Provide curtains with 1-1/4" weight tape sewn into bottom hem, Weights per yard 22.
6. Product: Clickeze ADA Shower Curtain manufactured by InPro Corporation or approved equal.

C. Folding Shower Seat: Wall-mounted surface; seat frame, structural support members, hinges and
mechanical fasteners of Type 304 stainless steel, rectangular seat.

PART 2 PRODUCTS

2.01 MANUFACTURERS

A. Provide all paint and coating products used in any individual system from the same manufacturer; no

exceptions.

B. Substitutions: See Section 01 6000 - Product Requirements.
2.02 PAINT SYSTEMS - INTERIOR
A. Gypsum Board/Plaster, Latex, 3 Coat:
1. One coat of Latex primer sealer.
2. Semi-gloss: Two coats of latex enamel; 3 mil Dry.

PART 3 EXECUTION

3.01 PREPARATION

A. Clean surfaces thoroughly and correct defects prior to coating application.

B. Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium phosphate and

bleach. Rinse with clean water and allow surface to dry.

3.02 APPLICATION

OO0 w>»

next coat.

m

finishing.

. Apply products in accordance with manufacturer's instructions.
. Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is applied.
. Apply each coat to uniform appearance.
. Vacuum clean surfaces of loose particles. Use tack cloth to remove dust and particles just prior to applying

1. Seat: Teakwood slats secured to supporting frame members with stainless steel screws. Ease edges

of each slat.
2. Product: DN7110 manufactured by Moen or approved equal.

D. Wall-Mounted Soap Dish: Heavy duty, seamless stainless steel, surface mounted, with grab bar, chrome

finish; with concealed mechanical fastening suitable for substrate and backplate.
1. Product: LR2356DCH manufactured by Moen or approved Equal.

E. Robe Hook: Heavy-duty stainless steel, single-prong, rectangular-shaped bracket and backplate for

concealed attachment, satin finish.
1. Product: Arris YBO803CH manufactured by Moen or approved equal.

PART 3 EXECUTION

3.01 INSTALLATION

A. Install accessories in accordance with manufacturers' instructions in locations indicated on the drawings.

B. Install plumb and level, securely and rigidly anchored to substrate.
C. Mounting Heights: As required by accessibility regulations, unless otherwise indicated.
1. Grab Bars: As indicated on the drawings.

. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed prior to

FINISH SCHEDULE BY ITEM
SPECIFICATION ITEM NAME MANUFACTURER (BASIS OF DESIGN)
NUMBER MODEL / TYPE COLOR REMARKS
gls] 093100 UNGLAZED PORCELAIN TILE, T-3 MOSA TILE; GREYS 228V 12" X 24"
=009 31 00 UNGLAZED PORCELAIN TILE, T-2 MOSA TILE; BEIGE & BROWN; GLOBALGRIP | 264V 6'X 6"
== 09 31 00 UNGLAZED PORCELAIN TILE, T-4 MOSA TILE; BEIGE & BROWN; GLOBALGRIP | 264V 6" X 6" SLOPING WITH CORNER
=109 3100 UNGLAZED PORCELAINTILE, T-1 MOSA TILE; BEIGE & BROWN 228V 12" X 24"
‘;‘ 09 3100 UNGLAZED PORCELAIN TILE, T-5 MOSA TILE; BEIGE & BROWN 228V 4"X 24"
099123 PAINT, P-1 SHERWIN WILLIAMS TOQUE WHITE SW7003 FIELD
099123 PAINT, P-2A SHERWIN WILLIAMS EDGY GOLD SW6409 ACCENT OPTION A
099123 PAINT, P-2B SHERWIN WILLIAMS PEPPERY SWé615 ACCENT OPTION B
09 9123 PAINT, P-3 SHERWIN WILLIAMS ANONYMOUS SW7046 DOOR FRAME
0109 29 00 SUSPENDED GYPSUM CEILING SYSTEM
o
O
Jl 06 6100 SOLID SURFACE SHELVING, S5-1 CORIAN GLACIER WHITE
<[ 108000 GRAB BAR MOEN; ARRIS; YGOB8 SERIES CHROME FINISH
10 80 00 ROBE HOOK MOEN; ARRIS; YB0O803 CHROME FINISH
1080 00 SHOWER ACCESSORIES MOEN; ARRIS; 1S22002 SERIES CHROME FINISH
10 80 00 GRAB BAR TOILET PAPER HOLDER MOEN; HOME CARE; LR2352D CHROME FINISH
10 80 00 GRAB BAR WITH SHELF MOEN; HOME CARE; LR2356D CHROME FINISH
10 80 00 FOLD DOWN SHOWER SEAT MOEN; HOME CARE; DN7110 TEAK WOOD AND ALUMINUM
1080 00 ADA SHOWER CURTAIN INPRO; CLICKEZE SUPER BIO STAT; SHARKSIN
ABBREVIATIONS NOTES
Gws GYPSUM WALLBOARD ALL PRODUCTS ARE BASIS OF SPECIFICATION. OTHER MANUFACTURERS
P INTERIOR PAINT WILL BE CONSIDERED IF THEY MEET THE CRITERIA AS SPECIFIED AND ARE
sS SOLID SURFACE APPROVED EQUALS.
T PORCELAIN TILE

Eric S. Spangler

=, ~
NS A-10225 S
%, o, 1-16-2015 o (i"’
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MECHANICAL SPECIFICATIONS
PART 1 — GENERAL
1.1 WORK INCLUDED
A. WORK CONSISTS OF PROVIDING LABOR, PRODUCTS, AND IN PERFORMING ALL OPERATIONS REQUIRED FOR THE COMPLETE
OPERATING  INSTALLATION OF ALL MECHANICAL SYSTEMS AS SHOWN AND SPECIFIED, IN STRICT ACCORDANCE WITH
SPECIFICATIONS, APPLICABLE DRAWINGS, TERMS, AND CONDITIONS OF THE CONTRACT AND ALL APPLICABLE CODES AND
ORDINANCES GOVERNING INSTALLATION OF THE VARIOUS MECHANICAL SYSTEMS. CORRELATE ALL WORK FULLY WITH THE WORK
OF OTHER CRAFTS. PROVIDE ALL SYSTEMS COMPLETE AND IN PROPER OPERATING ORDER.
1.2 REGULATORY REQUIREMENTS
A. COMPLY WITH ALL APPLICABLE LOCAL, STATE, AND NATIONAL CODES, ORDINANCES AND REGULATIONS IN EXISTENCE AT BID DATE
AFFECTING MATERIALS AND METHODS OF INSTALLATION OF THE MECHANICAL SYSTEMS. FOLLOW RECOMMENDED PRACTICES AS
SET DOWN BY ASME, SMACNA, INTERNATIONAL BUILDING CODE, INTERNATIONAL MECHANICAL CODE, UNIFORM PLUMBING CODE,

INTERNATIONAL FIRE CODE, NATIONAL ELECTRICAL CODE, AGA, AND OSHA AS THEY APPLY TO THIS PROJECT EXCEPT IN CASES
WHERE STATUTES GOVERN.

1.3 MANUFACTURER’'S WARRANTIES

A. IN THE EVENT OF EQUIPMENT OR COMPONENT FAILURE, IT IS THE CONTRACTOR’'S RESPONSIBILITY TO REPAIR OR REPLACE SUCH
DEFECTIVE EQUIPMENT OR COMPONENTS AND BEAR ALL ASSOCIATED COSTS. THE CONTRACTOR SHALL PURSUE

MANUFACTURER'S WRITTEN IMPLIED WARRANTIES TO THE EXTENT NECESSARY TO OBTAIN REPLACEMENT EQUIPMENT OR
COMPONENTS PRIOR TO ANY OTHER ACTION BEING INITIATED.

1.4 TESTS AND INSPECTIONS
A.  DEFICIENCIES: IMMEDIATELY CORRECT ALL DEFICIENCIES, WHICH ARE EVIDENCED DURING THE TESTS AND REPEAT TESTS UNTIL

SYSTEM IS APPROVED. DO NOT COVER OR CONCEAL PIPING, EQUIPMENT, OR OTHER PORTIONS OF THE MECHANICAL
INSTALLATIONS UNTIL SATISFACTORY TESTS ARE MADE AND APPROVED.

B. COMPLETION: UPON COMPLETION OF THE MECHANICAL INSTALLATION, DEMONSTRATE TO THE CONTRACTING AGENCY'S
SATISFACTION THAT THE SYSTEMS HAVE BEEN INSTALLED IN A SATISFACTORY MANNER IN ACCORDANCE WITH THE PLANS,
SPECIFICATIONS, AND APPLICABLE CODES. DEMONSTRATE DYNAMIC OPERATION OF ALL SYSTEMS.

1.5  PROJECT/SITE CONDITIONS
A.  INSTALL WORK IN LOCATIONS SHOWN ON DRAWINGS, UNLESS PREVENTED BY PROJECT CONDITIONS.
B. PROVIDE INFORMATION SHOWING PROPOSED REARRANGEMENT OF WORK TO MEET PROJECT CONDITIONS, INCLUDING CHANGES TO
WORK SPECIFIED IN OTHER SECTIONS OR INTERFERENCE WITH SITE CONDITIONS NOT IN THE CONTRACT. OBTAIN PERMISSION
OF OWNER BEFORE PROCEEDING.
1.6 SUBMITTALS
A.  SUBMITTAL REVIEW IS FOR GENERAL DESIGN AND ARRANGEMENT ONLY AND DOES NOT RELIEVE THE CONTRACTOR FROM ANY
REQUIREMENTS OF CONTRACT DOCUMENTS. PROVISION OF A COMPLETE AND SATISFACTORY WORKING INSTALLATION IS THE SOLE
RESPONSIBILITY OF THE CONTRACTOR.
B. SUBMITTALS SHALL BE MADE IN ACCORDANCE WITH DIVISION 1 REQUIREMENTS.
PART 2 — PRODUCTS
2.1 PLUMBING PIPING
2.1.1 MATERIALS
A. SANITARY SEWER, VENT PIPING.
1. CAST IRON PIPE: CISPI 301, HUBLESS, SERVICE WEIGHT.

304 STAINLESS STEEL CLAMP—AND—-SHIELD ASSEMBLIES; CISPI
GASKETS.

FITTINGS: CAST IRON. JOINTS: NEOPRENE GASKETS AND TYPE
HSN COMPRESSION TYPE WITH ASTM C564 NEOPRENE

PLUMBING FIXTURE CONNECTION SCHEDULE

LEGEND & ABBREVIATIONS

ABBR. EXPLANATION SYMBOL
FIXTURE SOIL |WASTE | VENT| H.W.|C.W. REMARKS T AR — COMPRESSED A
; ” . |IN-WALL TANK FLOOR MOUNTED, ELONGATED SEAT, BASIS OF AR EXTRACTOR
P-1 |WATER CLOSET | 4 2 %" |DESIGN TOTO WT151M. CONNECT TO (E) S, V, CW AIR_FLOW MEASURING DEVICE ?
_ ; » ., |FLOOR MOUNTED TANK, ELONGATED SEAT, BASIS OF DESIGN AIR FOIL TURNING VANES | —]
PTIA [WATER CLOSET | 4 2 %" |PROFLO PF1700. CONNECT TO (E) S, V, CW A | AUTOMATIC AR VENT T
HAND HELD SHOWER HEAD AND SLIDE BAR, FIXED SHOWER
_ » » : AFF | ABOVE FINISHED FLOOR
P=2  |SHOWER TRIM %" | R |LEAD, DIVERTER. BASIS OF DESIGN MOEN T4111 W/ 3330 200 | BACKDRAFT DAMPER
TRANSFER VALVE, MOEN TS22001 RAINFALL SHOWER HEAD, o> T BALANCING CAMPER
52224GBM15 HANDHELD WITH SLIDE BAR. RECONNECT TO (E) ==
oW & HW BALANCING/ISOLATION VALVE =
BALL VALVE >3
cC | COOLING COIL frs
CFM | CUBIC FEET/MINUTE
CO | CLEANOUT :=
¢V | CHECK VALVE A
CW | COLD WATER
DD | DUCT DETECTOR
DUCT IDENTIFICATION SYMBOL 4
() | EXISTING
E/A | EXHAUST AR N
EXPANSION COMPENSATOR I
F [ FIRE F
B. DOMESTIC WATER, ABOVE GRADE. FCO_| FLOOR CLEANOUT ®
FD | FIRE DAMPER 1
1. COPPER TUBING: ASTM B88, TYPE L HARD DRAWN. FITTINGS: ASTM B16.18, WROUGHT COPPER. JOINTS: ASTM B32, FDC | FIRE DEPARTMENT CONNECTION
SOLDER, ENGELHARD "SILVABRITE 100" OR OTHER APPROVED LEAD—FREE SOLDER. FD | FLOOR DRAIN 0
FLEXIBLE CONNECTION —(| —]
C. SPRINKLER PIPING FLEXIBLE DUCT AAAAN
1. ABOVE GROUND INSIDE BUILDING: MATCH EXISTING FOR EXTENSION TO NEW CEILING. FLOW CONTROL VALVE =
FOS | FUEL OIL SUPPLY FOS
.1.2 PLUMBING FIXTURES FOR | FUEL OIL RETURN FOR
A. ACCEPTABLE MANUFACTURERS ©_OAS .
" 1. WATER CLOSETS: ' CLOBE VALVE >
a. IN WALL TANK SYSTEMS: TOTO, KOHLER, PORCHER. GS | GLYCOL SUPPLY GS
b. WALL MOUNTED TANK: PROFLO, KOHLER, AMERICAN STANDARD GR | GLYCOL RETURN GR
HB | HOSE BIBB ——>a—
2. SHOWER HEAD, DIVERTER, HAND HELD SHOWER AND SLIDE BAR: HC | HEATING COIL T
a. MOEN, DELTA, AMERICAN STANDARD W THOT WATER =
.1.3 FLANGES, UNIONS, AND COUPLINGS HWC | HOT WATER CIRCULATION — -
HWR | HEATING WATER RETURN
A. PIPE SIZE 2 INCHES AND UNDER: PIPING: BRONZE UNIONS FOR COPPER PIPE, SOLDERED JOINTS. HWS | HEATING WATER SUPPLY
MOD | MOTOR OPERATED DAMPER
1.4 VALVES
MOV | 2—WAY MOTOR OPERATED VALVE
A. BALL VALVES: BRONZE OR STAINLESS STEEL BODY, 400 PSI W.0.G. — 150 S.W.P., STANDARD PORT, STAINLESS STEEL OR MOV_| S—WAY MOTOR OPERATED VALVE
BRONZE BALL, TEFLON SEATS, AND STUFFING BOX RING, LEVER HANDLE, SOLDER OR THREADED ENDS. NIC | NOT IN CONTRACT
0/A | OUTSIDE AR
.2 PIPING EXECUTION PIPE ANCHOR
).2.1 INSTALLATION PIPE_GUIDE
POC | POINT OF CONNECTION
A. REAM PIPE AND TUBE ENDS. REMOVE BURRS. PRESSURE GAGE
PRV | PRESSURE RELIEF VALVE
B. REMOVE SCALE AND DIRT, ON INSIDE AND OUTSIDE OF PIPE, BEFORE ASSEMBLY. W | PUMPED WASTE
, R/A | RETURN AR
C. INSTALL IN ACCORDANCE WITH MANUFACTURER’S INSTRUCTIONS. =5 TRGOF DRAIN
D. INSTALL VALVES WITH STEMS UPRIGHT OR HORIZONTAL, NOT INVERTED. RL_ | RAIN LEADER
RV | RELIEF VALVE
E. PROTECT PIPING SYSTEMS FROM ENTRY OF FOREIGN MATERIALS BY TEMPORARY COVERS, COMPLETING SECTIONS OF THE WORK, RETURN AR SLOT
AND ISOLATING PARTS OF COMPLETED SYSTEM. RETURN/EXHAUST AR REG. OR GRILLE
) 59 TESTING S | SANITARY SOIL
S/A | SUPPLY AR =
A. TEST EACH FIXTURE AND OBSERVE PIPING. TO ENSURE NO LEAKS. REPAR AS REQUIRED AND RETEST. SQUARE HEAD COCK =
STRAINER WITH DRAIN VALVE 5,
.2.3.DISINFECTION OF DOMESTIC WATER PIPING SYSTEM S0 | STORM DRAIN 5D
A. PRIOR TO STARTING WORK, VERIFY SYSTEM IS COMPLETE, FLUSHED AND CLEAN. SL | ACOUSTICALLY LINED DUCT £ 3
B. ENSURE PH OF WATER TO BE TREATED IS BETWEEN 7.4 AND 7.6 BY ADDING ALKALI (CAUSTIC SODA OR SODA ASH) OR ACID SP__| SPRINKLER SP
(HYDROCHLORIC). STATIC PRESSURE SENSOR —H
SUPPLY AIR SLOT W/FLEX DUCT S
SUPPLY AIR REG. GRILLE, OR DIFFUSER| X &
W | TEMPERED WATER ™
THERMALLY INSULATED DUCT OR PIPE | E 3
THERMOMETER —=
T'STAT | THERMOSTAT ®
T'STAT | RETURN AR THERMOSTAT m
UNION [
v | VENT — —V— -
VIR | VENT THRU ROOF §
WCO | WALL CLEANOUT
W | WASTE

THIS IS A STANDARD LEGEND, SOME SYMBOLS SHOWN ON LEGEND ARE
NOT NECESSARILY ON THE DRAWING.

MBA

Consulting Engineers, Inc.

(907) 274-2622 | FAX (907) 274-0914
mbaconsulting@alaska.col m
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(E) FD. REMOVE AND REPLACE CONNECT NEW %" CW AND HW
P-2 (E) FD. INSTALL FLUSH
TOP FLUSH TO NEW TILE FLOOR.\ TO EXISTING CW AND HW. AND WATER PROOF

SEE ARCHITECTURAL N SEALTIGHT TO NEW TILE (E) ACCESS PANEL ON WALL

TO REMAN
)\ﬂ\ L/\J .\ FLOOR AS REQURED

Lt

\ /
\//
—

i
: . | : AN CONNECT NEW %" CW TO
2
REMOVE (E) SHOWER PAN AND ALL Q\ | P21 EXSTNG O, RECONNECT T0
E) 4 W AND 2” V
TRIM. COLD AND HOT WATER PIPING ,Fﬁ,EmEL (T%) SQTEETQNLSEE'THQS'NG ; >< , ©)
IN WALL TO BE EXTENDED THRU NEW FURRED OUT WALL FOR
NEW FURRED OUT WALL FOR N ‘ CONNECTION TO NEW WATER \ \
\

[ - |
CONNECTION TO NEW SHOWER | CLOSET. SE a \ / N

TRIM. SEE |
] AN
@ \

E) SPRINKLER. PIPING TO BE EXTENDED \
(TO) NEW CEILING. USE PIPING MATERIAL (Ei)TESNFE)RE'SKTLgRNQV I(BZEZILING
TO MATCH EXISTING. REUSE (E :
SPRINKLER HEAD. LOCATIONS(V?ARY, FIELD LOCATIONS VARY, FIELD VERIFY
VERIFY

m PLUMBING DEMO PLAN /3\ PLUMBING FLOOR PLAN — TYPE B

W SCALE = 1" = 1/2 W SCALE = 1" = 1/2°

CONNECT NEW 5" CW AND HW['p_ (E) FD. WATER PROOF IN-WALL TANK SYSTEM. COORDINATE
TO EXISTING CW AND HW. SEALTIGHT TO NEW TILE DIMENSIONS WITH MANUFACTURER’S
FLOOR AS REQUIRED RECOMMENDED ROUGH IN AND BRACING
GUIDELINES. CONNECT NEW 4” WASTE TO
\\ \ / EXISTING 4” WASTE. CUTTING OF (E)
R ' WALL AND FLOOR FOR CONNECTION MAY
(
‘ BE REQUIRED.
|
} ®e o o o
\ MBA::::
" ‘ , \ Consulting Engineers, Inc.®*_® ¢ ¢
\_ CONNECT NEW %" CW TO popziza ez BT )S
] Q\ — P-1 EXISTING CW Bezek Durst Seiser, Inc.
| 3330 C Street, Suite 200
>< Anchorage, Alaska 99503
, P.907.562.6076 F.907.562.6635
- — \ / \ - | Anchorage Pioneer Home
I \ : -
\ o N Bathing Room Renovations
\\ Anchorage, Alaska
Project No.:ANC 16-02C
(E) SPR'NKLER TO BE 100% Construction Documents

EXTENDED TO NEW CEILING. January 16, 2015
LOCATIONS VARY, FIELD VERIFY
PLUMBING FLOOR

2\ PLUMBING FLOOR PLAN — TYPE A PLANS
W SCALE = 1" = 1/2”
M1.0




LEGEND & ABBREVIATIONS

ABBR. EXPLANATION SYMBOL LIGHTING FIXTURE SCHEDULE

XFMR | TRANSFORMER LAMPS

NIC NOT IN CONTRACT KEY NO. | TYPE MTG. HT. DESCRIPTION MANUFACTURERS NO.

AN

AFF ABOVE FINISHED FLOOR A/40 LED RECESSED 1'X1" RECESSED VOLUMETRIC LED LIGHTING LITHONIA LIGHTING:

N

/

~
ey

CEILING RT5D LED 40K 120
CKT CIRCUIT — NUMBER AS NOTED (TYP.) CKT—XX FIXTURE.

\\/

~

B/10 LED  |SURFACE/WALL| LINEAR LED STRIP LIGHT, 4000K COLOR TEMPERATURE,| LS| INDUSTRIES:
UON | UNLESS OTHERWISE NOTED WALL MOUNT, AIMABLE AND RATED FOR WET LSL2 36 LED NW 24 CL

)

NN

/'\\

1/
\

A/100| LIGHTING FIXTURE DESIGNATION — SEE SCHEDULE LOCATION. PROVIDE 24V REMOTE POWER SUPPLY

(\
®
&

5

2$\

WP WEATHERPROOF c/21 LED SURFACE/WALL| LINEAR WALL GRAZER LED STRIP LIGHT, 4000K COLOR | EDGE LIGHTING:

TEMPERATURE, WALL MOUNT, RATED FOR WET CC—WG—-7WDC—-36—40K—
CONDUIT, CONCEALED. SIZE AS NOTED (TYP.)

)

NOTES - LIGHTING FIXTURE SCHEDULE

C LOCATION. PROVIDE 24V REMOTE POWER SUPPLY | CH-W
| CONDUIT, UNDERGROUND OR UNDERFLOOR

CONDUIT, EXPOSED

KSR

|V

<

MULTI—OUTLET ASSEMBLY—RECEPTACLES AS INDICATED 1. VERIFY CATALOG NUMBER WITH FIXTURE DESCRIPTION FOR ADDITIONAL REQUIREMENT.

[ |

HOMERUN TO PANEL/CIRCUITS AS NOTED 2. ALL PRODUCTS ARE BASIS OF SPECIFICATION. OTHER MANUFACTURERS WILL BE CONSIDERED IF THEY ‘ ‘

#X WIRE COUNT OF # 12 UON/SPEC|F|ED MEET THE CRITERIA AS SPECIFIED AND ARE APPROVED EQUALS.

\— HORN/STROBE IS EXISTING

TO REMAIN.

PNL PANELBOARD — SEE SCHEDULES

REFER TO INDICATED NOTE

TELECOM DOUBLE GANG J—BOX, SINGLE GANG PLASTER RING

@mGN;D

TELECOM FLOOR BOX

71\ LIGHTING DEMO PLAN

=

TELECOM SINGLE GANG J—BOX SINGLE GANG PLASTER RING +54" AFF

Q‘/ SCALE = 1" = 1/2"

TELECOM CEILING MOUNT J—BOX

PR

RECPT | DUPLEX RECEPTACLE — NEMA 5-20R DEMO—NOTES:

QUADRUPLEX RECEPTACLE — NEMA 5-20R

REMOVE EXISTING LIGHT FIXTURE BACK TO J—BOX.

DUPLEX RECEPTACLE — NEMA 5—-20R GFCI TYPE

RECEPTACLE — NEMA CONFIGURATION AS NOTED ROOM LIGHT FIXTURE.

0
REMOVE EXISTING SWITCHES ASSOCIATED WITH BATH
CARD READER J—BOX AND CONDUIT

RELOCATE HORN/STROBE IF IT CONFLICT WITH CEILING.

J—BOX | JUNCTION BOX REINSTALL TO AVOID CONFLICT.
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PART 1 - GENERAL

1.1 SCOPE

A.

PROVIDE COMPLETE ELECTRICAL SYSTEMS AS SHOWN ON DRAWINGS AND
SPECIFIED. FURNISH ALL LABOR, EQUIPMENT, APPLIANCES, MATERIALS, AND
PERFORM OPERATIONS REQUIRED FOR COMPLETE INSTALLATION IN ACCORDANCE
WITH ALL SECTIONS OF SPECIFICATIONS, DRAWINGS, CODES, AND CONDITIONS OF
CONTRACT.

1.2 CODES, STANDARDS, FEES, PERMITS

A.

COMPLY WITH LATEST EDITION OF THE NATIONAL ELECTRICAL CODE, NATIONAL
ELECTRICAL SAFETY CODE, LOCAL CODES, AMENDMENTS, ORDINANCES AND
REQUIREMENTS OF UTILITY COMPANIES' FURNISHING SERVICES TO INSTALLATION.
COMPLY WITH NEMA, UL, ANSI, ICEA AND OTHER INDUSTRY STANDARDS. COMPLUY
WITH REQUIREMENTS OF IBC, IMC, UPC, NFPA, PROVIDENCE DESIGN STANDARDS,
AND OTHER APPLICABLE CODES.

SECURE AND PAY FOR ALL INSPECTIONS, FEES, PERMITS, ETC., REQUIRED BY LOCAL
AND STATE AGENCIES.

1.3 DRAWINGS

A.

ELECTRICAL DRAWINGS ARE DIAGRAMMATIC AND DO NOT SHOW ALL FEATURES OF
WORK. INSTALL ELECTRICAL ITEMS TO PROVIDE SYMMETRICAL APPEARANCE. DO
NOT SCALE DRAWINGS. REVIEW OTHER DRAWINGS AND ADJUST WORK TO CONFORM
TO CONDITIONS SHOWN. VERIFY FIELD CONDITIONS. IMMEDIATELY CONTACT THE
OWNER'S REPRESENTATIVE FOR CLARIFICATION OF QUESTIONABLE, OBSCURE
ITEMS, OR APPARENT CONFLICTS. THE OWNER'S REPRESENTATIVE'S DECISION IS
FINAL FOR ALL CLARIFICATIONS REQUESTED. EXTRA COST RESULTING FROM A
CONDITION WHERE CLARIFICATION WAS NOT REQUESTED: MADE AT NO INCREASE IN
CONTRACT AMOUNT UNLESS EXTRA COST IS APPROVED IN WRITING.

1.4  WORKMANSHIP

A.

CONSIDERED AS IMPORTANT AS ELECTRICAL AND MECHANICAL EFFICIENCY AND
SUBJECT TO APPROVAL. EMPLOY WORKMEN SKILLED IN TRADE AND FAMILIAR WITH
PARTICULAR TECHNIQUES APPLICABLE TO VARIOUS SECTIONS OF WORK. INSTALL IN
ACCORDANCE WITH NECA “STANDARD PRACTICES FOR GOOD WORKMANSHIP IN
ELECTRICAL CONTRACTING.”

1.5 COORDINATION

A.

COORDINATE WITH OTHER TRADES FOR PROPER INSTALLATION AND TIMELY
EXECUTION. ANY CHANGES NECESSITATED BY FAILURE TO PROPERLY COORDINATE
WORK: MADE AT NO INCREASE IN CONTRACT AMOUNT.

VERIFY INFORMATION SHOWN ON PLANS WITH EQUIPMENT ITEMS ACTUALLY
FURNISHED WHERE EQUIPMENT IS FURNISHED OR INSTALLED BY OTHERS. NOTIFY
OWNER'S REPRESENTATIVE OF ANY CONFLICTS.

1.6 REMODEL WORK

A.

EXISTING CONDITIONS NOTED ON THE DRAWINGS WERE PREPARED FROM PREVIOUS
CONSTRUCTION DRAWINGS. VISIT SITE TO VERIFY EXISTING CONDITIONS AND
ALLOW ADEQUATE MONIES TO COVER ADDITIONAL WORK REQUIRED AS A RESULT OF
AS-BUILT CONDITIONS. ASSUME THAT THE AS-BUILT INFORMATION DOES NOT
INDICATE EXACT CONDUIT ROUTING OR CIRCUITING. INCLUDE NECESSARY WORK TO
PROVIDE CIRCUIT CONTINUITY TO EXISTING CIRCUITS THAT MAY BE AFFECTED BY
NEW WORK. CUT BACK EXISTING WORK BEING REMOVED OR ABANDONED BEYOND
FINISHED SURFACES TO ALLOW REPAIR AND REFINISHING. ASSUME CONDITION OF
WIRING IS SUITABLE FOR RECONNECTING.

NOTIFY OWNER'S REPRESENTATIVE OF ANY FIELD CONDITIONS WHERE
CONTRACTOR CANNOT REUSE EXISTING MATERIAL OR EQUIPMENT BECAUSE OF
DETERIORATED CONDITIONS. ALSO NOTIFY OWNER'S REPRESENTATIVE OF ANY
EXISTING CONDITIONS WHICH MAY BE CONSIDERED UNSAFE OR IN NEED OF REPAIR.

CERTAIN ITEMS SUCH AS FIXTURES ARE NOTED ON DRAWINGS TO BE REUSED.
THOROUGHLY CLEAN, PLACE IN LIKE NEW CONDITION AND, IN THE CASE OF LIGHTING
FIXTURES, PROVIDE WITH NEW LAMPS.

1.7 SUBMITTALS

A.

SUBMITTAL REVIEW IS FOR GENERAL DESIGN AND ARRANGEMENT ONLY AND DOES
NOT RELIEVE THE CONTRACTOR FROM ANY REQUIREMENTS OF CONTRACT
DOCUMENTS.  PROVISION OF A COMPLETE AND SATISFACTORY WORKING
INSTALLATION IS THE SOLE RESPONSIBILITY OF THE CONTRACTOR.

UNLESS NOTED, SUBMIT FIVE COPIES OF ALL MATERIALS AND EQUIPMENT INCLUDING
LIGHTING FIXTURES, WIRING DEVICES, COMMUNICATIONS AND SECURITY SYSTEMS.

1.8 SUBSTITUTIONS

A.

MAKE NO SUBSTITUTIONS OR REVISIONS WITHOUT WRITTEN APPROVAL. FOR
EQUIPMENT SCHEDULED BY MANUFACTURER'S NAME AND CATALOG DESIGNATIONS:
MANUFACTURER'S PUBLISHED DATA AND/OR SPECIFICATION FOR THAT ITEM ARE
CONSIDERED PART OF SPECIFICATION. ALL SIMILAR EQUIPMENT SAME
MANUFACTURER THROUGHOUT.

1.9 PROJECT COMPLETION

A.

THOROUGHLY CLEAN INSIDE AND OUT ALL FIXTURES AND EQUIPMENT. CLEAN
PREMISES OF CONSTRUCTION DEBRIS. CALL FOR FINAL CONSTRUCTION
OBSERVATION.  CONDUCT OPERATING TEST FOR APPROVAL. DEMONSTRATE
INSTALLATION TO OPERATE SATISFACTORILY IN ACCORDANCE WITH REQUIREMENTS
OF CONTRACT DOCUMENTS. PROVIDE PERSONNEL TO ASSIST ENGINEER IN REMOVAL
AND REPLACEMENT OF EQUIPMENT FOR OBSERVATION PURPOSES.

SHOULD ANY PORTION OF INSTALLATION FAIL, REPAIR OR REPLACE ITEMS UNTIL
ITEMS CAN BE DEMONSTRATED TO COMPLY.

FIRE ALARM , EMERGENCY SYSTEMS AND NURSE CALL MUST BE OPERATIONAL PRIOR
TO OCCUPANCY.

SUBMIT A LETTER CERTIFYING COMPLETION OF PROJECT IN ACCORDANCE WITH
PLANS AND SPECIFICATIONS. TURN OVER RECORD DRAWINGS TO OWNER.

SUBMIT OPERATING AND MAINTENANCE MANUALS TO OWNER, TRAIN OWNER'S
PERSONNEL IN OPERATION AND MAINTENANCE OF ELECTRICAL SYSTEMS.

1.10 GUARANTEE

A.

GUARANTEE ALL MATERIAL TO BE NEW, ALL WORK TO BE FREE FROM DEFECTS IN
MATERIAL AND WORKMANSHIP FOR ONE YEAR FROM DATE OF FINAL ACCEPTANCE.
REPAIR OR REPLACE ANY WORK OR MATERIAL DEEMED DEFECTIVE DURING THE
GUARANTEE PERIOD AT NO COST TO THE OWNER.

PART 2 - PRODUCTS

2.1 GROUNDING

A.

B.

GROUND ALL ELECTRICAL DEVICES, MOTORS, METALLIC PIPING, DUCTWORK, METAL
FRAMING, ETC., IN ACCORDANCE WITH N.E.C. ARTICLE 250 AND NFPA 99.

PROVIDE SEPARATE GREEN GROUNDING CONDUCTOR FOR ALL BRANCH CIRCUITS.

2.6 LIGHTING FIXTURES

A.

PROVIDE ALL NEW FIXTURES, UL LISTED AND EQUIPPED WITH NECESSARY FRAMES
AND MODIFICATIONS REQUIRED FOR COMPLETE INSTALLATION. UNIFORMLY SPACE
AND COORDINATE INSTALLATION WITH CEILING OR WALL PATTERNS, GRILLES,
REGISTERS, ETC., AS APPROVED. COORDINATE TO AVOID CONFLICTS.

PROVIDE LED FIXTURES WITH NEUTRAL WHITE AND COLOR TEMPERATURE OF 4000K .

COORDINATE ALL LIGHTING FIXTURES WITH CEILING TYPES PRIOR TO ORDERING.
PROVIDE REQUIRED MOUNTING DEVICES, FRAMES, ETC., AT NO ADDITIONAL COST.

SET FIXTURES TRUE AND PLUMB, FREE OF LIGHT LEAKS, WARPS, DENTS,
IRREGULARITIES.

PART 3 - EXECUTION

3.1 GENERAL

A.

INSTALL ALL MATERIAL AND EQUIPMENT IN ACCORDANCE WITH MANUFACTURER'S
RECOMMENDATIONS, INSTRUCTIONS AND INSTALLATION DRAWINGS, UNLESS
OTHERWISE INDICATED AND IN ACCORDANCE WITH NECA'S "STANDARD PRACTICES
FOR GOOD WORKMANSHIP IN ELECTRICAL CONTRACTING".

SEAL PENETRATIONS WITH UL-LISTED FIREPROOFING MATERIALS TO MAINTAIN
FIREPROOFING INTEGRITY AND WATERTIGHTNESS.

SEAL AIRTIGHT ALL PENETRATIONS THROUGH SMOKE PARTITIONING, FAN PLENUMS,
DUCTWORK, AND VAPOR BARRIERS.

REPLACE OR REPAIR ANY SPRAY-APPLIED FIREPROOFING OR INSULATION DAMAGED
BY INSTALLATION OF ELECTRICAL EQUIPMENT.

REPAIR ALL DAMAGE TO FINISHED SURFACES WHERE CAUSED BY INSTALLATION OF
ELECTRICAL EQUIPMENT.

PROVIDE PROPER IDENTIFICATION FOR PANELS, SWITCHES, OR ANY ITEM OF
ELECTRICAL EQUIPMENT USED AS A CONTROL DEVICE OR DISCONNECTING MEANS
FOR ANY EQUIPMENT. IDENTIFY BOXES CONTAINING EMERGENCY CIRCUITS PER
N.E.C. ARTICLE 700-9.

3.2 SUPPORTS

A.

SUPPORT RACEWAYS ON APPROVED TYPES OF WALL BRACKETS, CEILING TRAPEZE
HANGERS OR MALLEABLE IRON STRAPS. PLUMBERS PERFORATED STRAP NOT
PERMITTED AS MEANS OF SUPPORT.

DO NOT SUSPEND RACEWAYS OR EQUIPMENT FROM CEILING TIE WIRE OR T-BAR,
FROM STEAM, WATER OR OTHER PIPING OR DUCTWORK, BUT SUPPORT
INDEPENDENTLY.

PROVIDE SAFETY WIRES (MINIMUM OF TWO 12 GAUGE HANGERS) FOR LIGHT
FIXTURES SUPPORTED FROM T-BAR OR OTHER CEILING SUSPENSION SYSTEMS FOR
ALL FIXTURES WEIGHING 55 POUNDS OR LESS. ATTACH SAFETY HANGERS TO
FIXTURES SO THAT NO PART OF THE FIXTURE, IN EVENT OF CEILING SUSPENSION
SYSTEM FAILURE, WILL DROP MORE THAN 12" BELOW NORMAL CEILING HEIGHT.

ANCHOR EQUIPMENT TO THE BUILDING STRUCTURE TO RESIST SEISMIC DESIGN
CATEGORY D EARTHQUAKE FORCES. PROVIDE ADEQUATE BACKING AT STRUCTURAL
ATTACHMENT POINTS TO ACCEPT THE FORCES INVOLVED.

SECURE BOXES, WALL BRACKETS, CABINETS AND HANGERS BY MEANS OF TOGGLE
BOLTS IN HOLLOW MASONRY AND GYPBOARD; PRESET INSERTS OR EXPANSION
BOLTS IN SOLID MASONRY AND CONCRETE; MACHINE SCREWS, BOLTS OR WELDING
ON METAL SURFACES; AND WOOD SCREWS IN WOOD CONSTRUCTION.

3.3 AS-BUILT DRAWINGS

A.

KEEP CLEAN SET OF PRINTS AT JOB SITE AND RECORD ALL ELECTRICAL CHANGES
THAT OCCURRED DURING CONSTRUCTION. FAILURE TO DO SO MAY DELAY PAYMENT.

AT END OF CONSTRUCTION, PROVIDE ONE COMPLETE SET OF DRAWINGS INDICATING
ALL FIELD CHANGES FOR RECORD PURPOSES TO THE OWNER'S REPRESENTATIVE.

END OF SECTION

- EDWARD W. CARLSON
2. 02/12/15

MBA

Consulting Engineers, Inc.
(907) 274-2622 | FAX (907) 274-0914
mbaconsulting@alaska.com
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	a. Shop drawings and product data.
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