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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

INVITATION TO BID

for Construction Contract

P eny
ognsc e ,VOP

Date: July 5,2018

Project Name: Roof Replacement
Location: Mat-Su Pre-Trial (MSPT)
Project Number: 180004374

Location of Project: Mat-Su Pre-Trial , 339 E. Dogwood Street, Palmer, AK 99645

Contracting Officer: Gary Bailey, Procurement Officer

Issuing Office: Anchorage Procurement Section, 550 W. 7™ Avenue, Suite 601, Anchorage, AK 99501-3558

State Funded [ X ] Federal Aid [ ]

Description of Work:

The Mat-Su Pre-Trail (MSPT) Correctional Facility has a 30+ year old ballasted EPDM roof system which has exceeded its
serviceable life. Several leaks are present that cannot be repaired. The new EPDM roof system will be a fully adhered EPDM
system with new ridged insulation, upgraded roof drains, new access hatch and OSHA approved roof access ladder. The
building design will require all building material to be craned in from the ground to the roof area.

Note: This project is in an active Jail and the owner will be operating the facility 24/7 during the project. As such, the contractor
is required to work inside and outside of the secure perimeter. All tools and materials shall be removed and stored outside of the
secure perimeter at the end of the work day.

The Engineer’s Estimate is: [ ] Less than $100,000 [ 1Between $1,000,000 and $2,500,000
[ ]Between $100,000 and $250,000 [ ]Between $2,500,000 and $5,000,000
[X] Between $250,000 and $500,000 [ ] Greater than $5,000,000

[ ]Between $500,000 and $1,000,000

Project Schedule:
All work shall be substantially complete by Oct 12, 2018 with final completion no later than Nov 30,201 8

Bidders are invited to submit sealed bids, in single copy, for furnishing all labor, equipment, travel, and materials
and for performing all work for the project as described herein. Bids will be opened publicly at 1:30 PM local
time, in the Conference Room Suite 1800, 550 W. 7 Avenue, Anchorage, Alaska on July 26, 2018.

SUBMISSION OF BIDS

ALL BIDS INCLUDING ANY AMENDMENTS OR WITHDRAWALS MUST BE RECEIVED PRIOR TO BID OPENING. BIDS SHALL
BE SUBMITTED ON THE FORMS FURNISHED AND MUST BE IN A SEALED ENVELOPE MARKED AS FOLLOWS:

Ensure that you put your return business name and address on the sealed envelope as well.

Bid for Project: #180004374 ATTN:

Roof Replacement Gary Bailey, Procurement Officer

Mat-Su Pre-Trial State of Alaska - Department of Corrections
Palmer, Alaska 550 W. 7" Avenue, Suite 1800

Anchorage, AK 99501-3569

Bids, amendments or withdrawals transmitted by mail and/or hand delivered must be received at the above specified address no
later the scheduled time of bid opening. Faxed bid amendments must be addressed to Gary Bailey, Procurement Officer. Fax
number: (907) 269-7345.
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A bid guaranty is required with each bid in the amount of 5% of the amount bid.

NOTICE TO BIDDERS

Bidders are hereby notified that data to assist in preparing bids is available as follows:
DOC Form 25D-3, Information to Bidders, is part of these bid documents.

Contact Person: Gary Bailey, Department of Corrections (DOC) Procurement Officer, (907) 269-7344

Plans and Specifications may be ordered, for the price of § N/C  from:

Gary Bailey, DOC Procurement Officer
phone: (907) 269-7349 fax: (907) 269-7345 email: gary.bailey@alaska.gov

QUESTIONS:
All questions should be directed to the following.

Gary Bailey, DOC Procurement Officer
phone: (907) 269-7344 fax: (907) 269-7345 email: gary.bailey@alaska.gov

Questions pertaining to the project requirements and specifications should be in writing and received by Gary Bailey no later
than close of business on July 18, 2018 to allow adequate time for the issuance of an addendum, if needed. Questions may be
faxed to 269-7345.

Other Information:

Construction Schedule and Liquidated Damages: See 00800 Supplemental Conditions.
MSPT On-Site Work Schedule Limitations: From 7:00 AM until 7:00 PM Monday —Sunday.

Pre-Bid Inspection of Site (Highly Recommended): A pre-bid inspection of the site and conference is scheduled for
10:00AM, Wednesday, July 11, 2018 Interested vendors must contact: Project Manager: Scott Nichols, phone (907) 269-
7391 to register for the inspection and submit the “clearance form” for security sergeant to run a background check to allow
access to the facility. A form must be filled out for each individual attending the site visit. Forms must be submitted 72 hours in
advance. Clearance form is in this bid packet. Submit form to scott.nichols@alaska.gov . Vendors are to meet with the Project
Manager in the Administrative Lobby of the Mat-Su Pre-Trial Facility, 339 E. Dogwood, Palmer, Alaska. Access to a
correctional facility and surrounding area must be controlled. )

Special Needs: If you require special accommodations due to a disability in order to inspect the property, please notify Scott
Nichols at 907-269-7391.

Authorities: This Invitation To Bid is being solicited by the Department of Corrections (DOC) under delegated authority from
the Department of Transportation and Public Facilities (DOT/PF). AS 36.30 and DOT/PF forms, policies and procedures will
be used in the award and administration of this contract. However, where the “DOT/PF” is referenced, it should be considered
as referencing the Department of Corrections under delegated authority from DOT/PF.

Form 25D-7 (7/03) Page 2 of 2




STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

INFORMATION TO BIDDERS

The Department is concerned over the manner in which bids are submitted. Bidders are requested to study and follow
the bid assembly instructions as to the method and form for submitting bids so there will be no reason to reject a bid.

EXAMINATION OF CONTRACT REQUIREMENTS

Bidders are expected to examine carefully the plans, specifications and all other documents incorporated in the
contract to determine the requirements thereof before preparing bids.

Any explanation desired by bidders regarding the meaning or interpretation of drawings and specifications must be
requested in writing and with sufficient time allowed for a reply to reach them before the submission of their bids. Oral
explanations or instructions given before the award of the contract will not be binding. Any interpretation made will be
in the form of an addendum to the specifications or drawings and will be furnished to all bidders and its receipt by the
bidder shall be acknowledged.

CONDITIONS AT SITE OF WORK

Bidders are expected to visit the site to ascertain pertinent local conditions such as the location, accessibility and
character of the site, labor conditions, the character and extent of the existing work within or adjacent thereto, and any
other work being performed thereon.

PREPARATION OF BIDS

(a) Bids shall be submitted on the forms furnished, and must be manually signed in ink. If erasures or other -
changes appear on the forms, each such erasure or change must be initialed by the person signing the proposal.

(b) The bid schedule will provide for quotation of a price or prices for one or more pay items which may include
unit price or lump sum items and alternative, optional or supplemental price schedules or a combination thereof
which will result in a total bid amount for the proposed construction.

Where required on the bid form, bidders must quote on all items and THEY ARE WARNED that failure to do
so will disqualify them. When quotations on all items are not required, bidders should insert the words "no bid"
in the space provided for any item not requiring a quotation and for which no quotation is made.

(c) The bidder shall specify the price or prices bid in words and figures. On unit price contracts the bidder shall
also show the products of the respective unit prices and quantities written in figures in the column provided for
the purpose and the total amount of the proposal obtained by adding the amounts of the several items. All the
words and figures shall be in ink or typed. In case of a discrepancy between the prices written in words and
those written in figures, the prices written in words shall govern.

(d) Neither conditional nor alternative bids will be considered unless called for.
(e) Unless specifically called for, telegraphic or telefacsimile bids will not be considered.

(H Bid Schedule form should be enclosed in a separate sealed envelope and enclosed with all other bidding forms
required at the opening.

BID SECURITY

All bids shall be accompanied by a bid security in the form of an acceptable Bid Bond (Form 25D-14), or a certified
check, cashier's check or money order made payable to the State of Alaska. The amount of the bid security is specified
on the Invitation for Bids.

Bid Bonds must be accompanied by a legible Power of Attorney.
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If the bidder fails to furnish an acceptable bid security with the bid, the bid shall be rejected as non-responsive.
Telegraphic notification of execution of Bid Bond does not meet the requirements of bid security accompanying the bid.
An individual surety will not be accepted as a bid security.

The bid securities of the two lowest bidders will be held by the Department until the Contract has been executed,
after which such bid securities will be returned. All other bid securities will be returned as soon as practicable.

If all bids are rejected, all bid securities will be returned as soon as practicable.
BIDDERS QUALIFICATIONS

Before a bid is considered for award, the bidder may be requested by the Department to submit a statement of facts,
in detail, as to his previous experience in performing comparable work, his business and technical organization, financial
resources, and plant available to be used in performing the contemplated work.

SUBMISSION OF BIDS

Bids must be submitted as directed on the Invitation for Bids. Do not include in the envelope any bids for other
work.

ADDENDA REQUIREMENTS

The bid documents provide for acknowledgement individually of all addenda to the drawings and/or specifications
on the signature page of the Proposal. All addenda shall be acknowledged on the Proposal or by telegram prior to the
scheduled time of bid opening. If no addenda are received by the bidder, the word "None" should be shown as specified.

Every effort will be made by the Department to insure that Contractors receive all addenda when issued.
Addenda will be issued to the individual or company to whom bidding documents were issued. Addenda may be issued
by any reasonable method such as hand delivery, mail, telefacsimile, telegraph, courier, and in special circumstances by
phone. Addenda will be issued to the address, telefacsimile number or phone number as stated on the plan holder’s list
unless picked up in person or included with the bid documents. It is the bidder's responsibility to insure that he has
received all addenda affecting the Invitation For Bids. No claim or protest will be allowed based on the bidder's
allegation that he did not receive all of the addenda for an Invitation For Bids.

WITHDRAWAL OR REVISION OF BIDS

A bidder may withdraw or revise a bid after it has been deposited with the Department, provided that the request for
such withdrawal or revision is received by the designated office, in writing, by telegram, or by telefacsimile, before the
time set for opening of bids.

Telegraphic or telefacsimile modifications shall include both the modification of the unit bid price and the total
modification of each item modified, but shall not reveal the amount of the total original or revised bids.

RECEIPT AND OPENING OF BIDS
(a) All bids, including any amendment or withdrawal must be received by the Department prior to the scheduled
time of bid opening. Any bid, amendment, or withdrawal which has not been actually received by the

Department prior to the time of the scheduled bid opening will not be considered.

(b) No responsibility will be attached to any officer or employee of the Department for the premature opening of, or
failure to open, a bid improperly addressed or identified.

25D-3 (7/88) 00100-2 Page 2 of 3



(c) The Department reserves the right to waive any technicality in bids received when such waiver is in the interest
of the State.

BIDDERS PRESENT

At the time fixed for bid opening, bids will be publicly opened and read for the information of bidders and others
properly interested, who may be present either in person or by representative. The amount of the bid and the name of the
bidder shall be compiled and distributed as soon as possible after bid opening. Bids are not open for public inspection
until after the Notice of Intent to Award is issued.

BIDDERS INTERESTED IN MORE THAN ONE BID

If more than one bid is offered by any one party, by or in the name of his or their clerk or partner, all such bids will
be rejected. A party who has quoted prices to a bidder is not thereby disqualified from quoting prices to other bidders or
from submitting a bid directly for the work.

REJECTION OF BIDS

The Department reserves the right to reject any and all bids when such rejection is in the best interest of the State; to
reject the bid of a bidder who has previously failed to perform properly, or complete on time, contracts of a similar
nature; to reject the bid of a bidder who is not, in the opinion of the Contracting Officer, in a position to perform the
contract; and to reject a bid as non-responsive where the bidder fails to furnish the required documents, fails to complete
required documents in the manner directed, or makes unauthorized alterations to the bid documents.

AWARD OF CONTRACT

(a) The letter of award, if the contract is to be awarded, will be issued to the lowest responsible and responsive
bidder as soon as practical and usually within 40 calendar days after opening of proposals.

(b) The successful bidder will be notified of the Department's intent to award the contract and requested to execute
certain documents, including the contract form and bonds.

(c) The contract will be awarded to the successful bidder following receipt by the Department of all required
documents, properly executed, within the time specified in the intent to award. Failure to enter into a coniract
within the specified time shall be grounds for forfeiture of the bid security and consideration of the second low
bidder for award.
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

SUPPLEMENTARY INFORMATION TO BIDDERS

This document modifies or adds to the provisions of Department of Corrections form 25D-3, INFORMATION TO
BIDDERS. :

Following subparagraph (c) under subject area "PREPARATION OF BIDS", add the following subparagraph:

"(C-1) When provided within the supplements to the bid schedule the Bidder shall specify those Alaska bidder and
product preferences applicable to their bid. All entries made by the Bidder and designating applicable preferences
must conform to the requirements of AS 36.30 and the instructions on the forms to warrant consideration.”

Following subject area "REJECTION OF BIDS", add the following subject area:
"CONSIDERATION OF PROPOSALS

After the Proposals are opened and read, they will be compared on the basis identified on the bid schedule and the
apparent low Bidder announced. The apparent low Bidder shall, within 5 working days following identification as
the apparent low Bidder, submit a list of all firms with which the prime CONTRACTOR intends to execute
subcontracts for the performance of the Contract. The list shall include the name, business address, Alaska business
license number and contractor's registration number of each proposed Subcontractor.

Upon confirmation of the contents of the proposal the low Bidder will be identified by the DEPARTMENT by
telephone and in writing. If the low Bidder differs from the apparent low Bidder then the requirements for
Subcontractor listing, as noted above, shall become effective upon the low Bidder at the time of identification.

If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same portion of Work and the
value of that Work is in excess of one-half of one percent of the total bid, the Bidder agrees that it shall be
considered to have agreed to perform that portion of Work without the use of a Subcontractor and to have
represented that the Bidder is qualified to perform the Work.

A Bidder who attempts to circumvent the requirements of this section by listing as a Subcontractor another
contractor who, in turn, sublets the majority of the Work required under the Contract, violates this section.

If a Contract is awarded to a Bidder who violates this section, the Bidder agrees that the Contracting Officer
may:

¢)) cancel the Contract without any damages accruing to the State; or

2) after notice and a hearing, assess a penalty on the Bidder in an amount that does not exceed 10
percent of the value of the Subcontract at issue.

A Bidder may replace a listed Subcontractor who:
) fails to comply with AS 08.18;
2) files for bankruptcy or becomes insolvent;

3) fails to execute a contract with the Bidder involving performance of the Work for which the
Subcontractor was listed and the Bidder acted in good faith;

4 fails to obtain bonding;

Supplementary 00101-1 Issued: December 1987
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®) fails to obtain insurance acceptable to the State;

6) fails to perform the Contract with the Bidder involving Work for which the
Subcontractor was listed;

@) must be substituted in order for the prime CONTRACTOR to satisfy required
State and Federal affirmative action requirements;

®) refuses to agree or abide with the bidder's labor agreement; or
©) is determined by the Contracting Officer to be non-responsive."
Modify subject area "AWARD OF CONTRACT" as follows:
Subparagraph (a) substitute the word "generally" for the phrase "as soon as practical and"
Subparagraph (b) delete and substitute the following:
"All Bidders will be notified of the DEPARTMENT'S intent to Award the Contract and the

successful Bidder will be requested to execute certain documents, including the Contract form and
bonds."

Supplementary 00101-2 Issued: December 1987
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NOTICE TO BIDDERS

In an attempt to save money and paper the department will no longer send hard copies
out with solicitations on construction projects of the PAM 600. Instead we have provided
web links and contact information below. If you are unable to view this links and would
like a hard copy of these documents please contact the Procurement Officer for this
project and request a copy.

Pamphlet 600: Laborers' & Mechanics® Minimum Rates of Pay

http://Iabor.state.'ak.qov/lss/pamoGOO.htm

Pamphlet 400: Title 36 Public Contracts & 8 AAC Chapter 30

http://labor.state.ak.gov/lss/forms/Pam400.pdf

Notice of Work / Notice of Completion (Required On All Projects Over $25K)

You must submit these through “My Alaska” web link at hitps://my.alaska.gov/ you must
register if not already.

Once you have logged in, return to the home page under “Services for Businesses”,
click on “LSS-Online Filing Services”.

https://certpay.dol.alaska.gov/portal.aspx

Employment Preference Determination (July 1, 2017)

http://labor.alaska.gov/lss/forms/2017-employment-pref-determination.pdf

DOL Alaska Employment Preference Information

http://labor.alaska.gov/lss/forms/2015-employment-info-sheet.pdf




Alaska Wage and Hour Administration

Offices / Hours and Web links:

Anchorage: Anchorage.lss-wh@alaska.gov

Phone:
Fax:

Juneau:
Phone:
Fax:

Fairbanks:
Phone:
Fax:

If you have questions or need further assistance please contact the Procurement

Officer.

907-269-4909
907-269-4915

Juneau.lss-wh@alaska.gov
907-465-4842
907-465-3584

Fairbanks.lss-wh@alaska.gov

907-451-2886
907-451-2885



o o STATE OF ALASKA
M § DEPARTMENT OF CORRECTIONS

REQUIRED DOCUMENTS

State Funded Contracts

Roof Replacement — MSPT — Project # 180004374

REQUIRED FOR BID. Bids will not be considered responsive if the following documents are not completely filled out and
submitted at the time of bid opening:

i Bid Proposal (Form 25D-9)

2 Bid Schedule

3. Bid Modification (Form 25D-16) (Any bid revisions must be submitted by the bidder prior to bid opening on this form.)
4 Bid Bond (Form 25D-14)

5

Bidders must have a valid Alaska Business License and confractor’s certificate of registration at the time
designated for bid opening. Bids received that do not meet these requirements shall be considered non-responsive.

REQUIRED AFTER NOTICE OF APPARENT LOW BIDDER. The apparent low bidder must complete and submit the
following document within 5 werking days after receipt of written notification:

1. Subcontractor List (Form 25D-5) (Sub-contractors utilized in this project must have valid/current Alaska Business
license and contractor’s certificate of registration at the time of bid opening)

REQUIRED FOR AWARD. In order to be awarded the contract, the successful bidder must completely fill out and submit the
following documents within the time specified in the intent to award letter:

Construction Contract (Form 25D-10A)

Payment Bond (Form 25D-12)

Performance Bond (Form 25D-13)

Contractor's Questionnaire (Form 25D-8)

Certificate of Insurance (from carrier and as cited on Appendix B1)

Sub-Contractors List (Form 25D-5)

Sub-Contractor(s) Certifications

Sub-Contractor(s) Certificate of Insurance

A AR R A

Submittals (if applicable)

Form 25D-4 (8/01) Page 1 of 1




STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

TR T VENT o
- [
b oEornecTion)”

BID PROPOSAL

for

Roof Replacement
Mat-Su Pre-Trial, Palmer, Alaska
PROJECT #180004374

by

Company Name

Company Address (Street or PO Box, City, State, Zip)

Company Alaska Business License No:

Company Contractor’s Registration No:

TO THE CONTRACTING OFFICER,
DEPARTMENT OF CORRECTIONS:

In compliance with your Invitation to Bid dated July 5, 2018 the Undersigned proposes to furnish and deliver
all the materials and do all the work and labor required in the construction of the above-referenced Project, located at
or near Palmer, Alaska, according to the plans and specifications and for the amount and prices named herein as
indicated on the Bid Schedule consisting of one sheet, which is made a part of this Bid.

The Undersigned declares that he has carefully examined the contract requirements and that he has made a
personal examination of the site of the work; that he understands that the quantities, where such are specified in the
Bid Schedule or on the plans for this project, are approximate only and subject to increase or decrease, and that he is
willing to perform increased or decreased quantities of work at unit prices bid under the conditions set forth in the
Contract Documents.

The Undersigned hereby agrees to execute the said contract and bonds within fifteen calendar days, or such
further time as may be allowed in writing by the Contracting Officer, after receiving notification of the acceptance of
this bid and it is hereby mutually understood and agreed that in case the Undersigned does not, The accompanying bid
guarantee shall be forfeited to the State of Alaska, Department of Corrections as Liquidated damages and the said
Contracting officer may proceed to award the contract to others.

The Undersigned agrees to commence the work within 10 calendar days after the effective date of the Notice to
Proceed and to complete all work by October 12, 2018.

The Undersigned proposes to furnish Payment Bond in the amount of 50% (of the contract) and Performance
Bond in the amount of 50% (of the contract), as surety conditioned for the full, complete and faithful performance of
this contract.

The Undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give number
and date of each). ’

Form 25D-9 (7/03) Page 10f2




Addenda Date Addenda |Date Addenda | Date
Number Issued Number Issued Number Issued

NON-COLLUSION DECLARATION

The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he nor the firm,
association, or corporation of which he is a member, has, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this bid.

The Undersigned has read the foregoing and hereby agrees to the conditions stated therein by affixing his
signature below:

Signature of Authorized Company Representative

Typed Name and Title

( ) ( )
Phone Number Fax Number
Email:

Re: Roof Replacement (MSPT)
Project #180004374

Form 25D-9 (7/03) Page 20of 2




STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

ALASKA PRODUCTS PREFERENCE WORKSHEET

(CONSTRUCTION RELATED)
(See Instructions on back)

Project Name and Number: Roof Replacement (MSPT) - #180004374

Procurement Agency: DOC Contractor:
CLASS & TOTAL
PRODUCT MANUFACTURER | PREFERENCE DECLARED REDUCTION
PERCENTAGE VALUE AMOUNT

Form SPC-007

TOTAL

Page 1 of 1 05/02
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

BID BOND

for
Mat-Su Pre-Trial, Palmer, Alaska

Roof Replacement - Project #180004374

Project Name and Number

DATE BOND EXECUTED:
PRINCIPAL (Legal name and business address): TYPE OF ORGANIZATION:
[ ]Individual [ 1 Partnership
[ 1Joint Venture [ 1 Corporation
STATE OF INCORPORATION:
SURETY(IES) (Name and business address):
A. B. C.
PENAL SUM OF BOND: DATE OF BID:

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of
the amount stated above, for the payment of which sum will be made we bind ourselves and our legal representatives and
successors, jointly and severally, by this instrument.

THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing,
date as shown above, on the above-referenced Project in accordance with contract documents filed in the office of the
Contracting Officer, and under the Invitation for Bids therefore, and is required to furnish a bond in the amount stated above.

If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the
contract, then the obligation to the State created by this bond shall be in full force and effect.

If the Principal enters into the contract, then the foregoing obligation is null and void.

PRINCIPAL

Signature(s) 1 2. 3
Namef(s) L 2. 3.
& Title(s)

(Typed)

Corporate
Seal

See Instructions on Reverse

Form 25D-14 (8/01) Page 10of 2




CORPORATE SURETY(IES)

Surety A Name of Corporation State of Incorporation Liability Limit
: $
Signature(s) 1. 2.
Corporate
Name(s) 1. 2. Seal
& Titles
(Typed)
Surety B Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1. 2.
Corporate
Name(s) 1. 2. Seal
& Titles
(Typed)
Surety C Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1. 2.
Corporate
Name(s) 1. 2. Seal
& Titles
(Typed)
INSTRUCTIONS

1. This form shall be used whenever a bid bond is submitted.

2.  Insert the full legal name and business address of the Principal in the space designated. If the Principal is a partnership
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones
Contracting, Inc. DBA Smith/Jones Builders, a joint venture"). If the Principal is a corporation, the name of the state in
which incorporated shall be inserted in the space provided: '

3.  Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be
any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties
will not be accepted.

4.  The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract
bid price (a not-to-exceed amount may be included).

5.  The scheduled bid opening date shall be entered in the space marked Date of Bid.

6.  The bond shall be executed by authorized representatives of the Principal and Surety. Corporations executing the bond
shall also affix their corporate seal.

7.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

8.  The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided.

9.  The date that bond is executed must not be later than the bid opening date.

nal

Project #2005028

Form 25D-14 (8/01) Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

BID MODIFICATION

Roof Replacement
Mat-Su Pre-Trial, Palmer, Alaska
Project #180004374

Project Name and Number

Modification Number:

Note: All revisions shall be made to the unadjusted bid amount(s).
Changes to the adjusted bid amounts will be computed by the Department.

REVISION TO

PAY ITEM NO. PAY ITEM DESCRIPTION UNIT BID PRICE +/-

REVISION TO
BID AMOUNT +/-

TOTAL REVISION: $

Name of Bidding Firm

Responsible Party Signature

This form may be duplicated if additional pages are needed.

Date

Form 25D-16 (8/01)

Page _ of
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

SUBCONTRACTOR LIST.

Roof Replacement (MSPT) - 180004374

Project Name and Number

The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the close
of business on the fifth working day after receipt of written notice from the Department.

Failure to submit this form with all required information by the due date will result in the bidder being declared nonresponsive
and may result in the forfeiture of the Bid Security.

Scope of work must be clearly defined. If an item of work is to be performed by more than one firm, indicate the portion or
percent of work to be done by each.
Check as applicable: (01 All Work on the above-referenced project will be accomplished without subcontracts
greater than 2 of 1% of the contract amount.
or
N Subcontractor List is as follows:

LIST FIRST TIER SUBCONTRACTORS ONLY

FIRM NAME, AK BUSINESS LICENSE NO,, SCOPE OF WORK TO
ADDRESS, CONTRACTOR'S BE PERFORMED
PHONE NO. REGISTRATION NO.

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE

For projects with federal-aid funding, I hereby certify Alaska Business Licenses and Contractor registrations will be
valid for all subcontractors prior to award of the subcontract. For projects without federal-aid funding (State funding
only), I hereby certify the listed Alaska Business Licenses and Contractor’s Registration were valid at the time bids
were opened for this project.

Signature of Authorized Company Representative Title
Company Name ' Company Address (Street or PO Box, City, State, Zip)
Date » Phone Number

Form 25D-5 (10/12) Page 1 of 2




FIRM NAME,
ADDRESS,
PHONE NO.

AK BUSINESS LICENSE NO.,
CONTRACTOR'S
REGISTRATION NO.

SCOPE OF WORK TO
BE PERFORMED

Form 25D-5 (10/12)

Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

CONSTRUCTION CONTRACT

Roof Replacement
Mat-Su Pre-Trial, Palmer, Alaska
Project #180004374

This CONTRACT, between the STATE OF ALASKA, DEPARTMENT OF CORRECTIONS, herein called the Department,
acting by and through its Contracting Officer, and

Company Name

Company Address (Street or PO Box, City, State, Zip)

a/an [ ] Individual [ ]Partnership [ ] Joint Venture [ 1Sole Proprietorship [ 1 Corporation incorporated
under the laws of the State of Alaska , its successors and assigns, herein called the Contractor, is effective the date of the
signature of the Contracting Officer on this document.

WITNESSETH: That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by
the Department, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all the work and
labor required in the construction of the above-referenced project at the prices bid by the Coniractor for the respective
estimated quantities aggregating approximately the sum of $ and such other items as are mentioned in the original
Bid, which Bid and prices named, together with the Contract Documents are made a part of this Contract and accepted as such.

It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the Contractor and
not specifically herein provided for, will be allowed by the Department, nor shall the Contractor do any work or furnish any
material not covered by this Contract, unless such work is ordered in writing by the Department. In no event shall the
Department be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, or labor
are required by the Contract or on written order furnished by the Department. Any such work or materials which may be done
or furnished by the Contractor without written order first being given shall be at the Contractor's own risk, cost, and expense
and the Contractor hereby covenants and agrees to make no claim for compensation for work or materials done or furnished
without such written order.

The Contractor further covenants and agrees that all materials shall be furnished and delivered and all labor shall be done and
performed, in every respect, to the satisfaction of the Department, on or before: November 30, 2018 (Final Completion
Date). It is expressly understood and agreed that in case of the failure on the part of the Contractor, for any reason, except
with the written consent of the Department, to complete the furnishing and delivery of materials and the doing
and performance of the work before the aforesaid date, the Department shall have the right to deduct from any
money due or which may become due the Contractor, or if no money shall be due, the Department shall have the right to
recover the following amounts:

e Six Hundred Fifty Dollars & Zero Cents ($650.00) per day for each calendar day elapsing between the time stipulated
for the sub completion date.

e Four Hundred Eighty dollars & Zero Cents ($480.00) per day for each calendar day elapsing between the time
stipulated for the final completion date.

Form 25D-10A (8/01) Page 1 of 2




IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and conditions.

CONTRACTOR
Company Name
Signature of Authorized Company Representative
Typed Name and Title
Date
(Corporate Seal)
STATE OF ALASKA

DEPARTMENT OF CORRECTIONS

Signature of Contracting Officer

Gary Bailey
Typed Name

Date

e Project #180004374 MSPT Roof Replacement

Form 25D-10A (8/01) Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

PAYMENT BOND

Bond No.

For
Mat-Su Pre-Trial, Palmer, Alaska

Roof Replacement — Project # 180004374

Project Name and Number

KINOW ALL WHO SHALL SEE THESE PRESENTS:

That

of as Principal,
and

of as Surety,

firmly bound and held unto the State of Alaska in the penal sum of
Dollars

($ ) good and lawful money of the United States of America for the payment whereof,

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of
AD., 20 , for construction of the above-referenced project, said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all requirements
of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon or for the work
under said contract, whether said labor be performed and said materials and supplies be furnished under the -original contract, any

subcontract, or any and all duly authorized modifications thereto, then these presents shall become null and void; otherwise they

shall remain in full force and effect.

IN WITNESS WHEREOF, we have hereunto set our hands and seals at : .
this day of AD. 20 .

Principal:

Address:

By:

Contact Name:

Phone: ( )

Surety:
Address:
By:
Contact Name:
Phone: ( )
The offered bond has been checked for adequacy under the applicable statutes and regulations:
Alaska Department of Corrections Authorized Representative Date

Form 25D-12 (8/01) Page 1 of 2



INSTRUCTIONS

1. This form, for the protection of persons supplying labor and material, shall be used whenever a payment bond is
required. There shall be no deviation from this form without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed
on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each
surety.

3.  The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such
forms are available upon request from the Contracting Officer.

5. The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished. ’

Form 25D-12 (8/01) Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

PERFORMANCE BOND

Bond No.
For
Mat-Su Pre-Trial, Palmer, Alaska
Roof Replacement - Project #180004374
Project Name and Number

KNOW ALL WHO SHALL SEE THESE PRESENTS:
That
of as Principal,
and
of as Surety,
firmly bound and held unto the State of Alaska in the penal sum of

, Dollars
($ ) good and lawful money of the United States of America for the payment whereof,

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of
AD.,, 20 , for construction of the above-named project, said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall well and truly perform and
complete all obligations and work under said contract and if the Principal shall reimburse upon demand of the Department of
Corrections any sums paid him which exceed the final payment determined to be due upon completion of the project, then these
presents shall become null and void; otherwise they shall remain in full force and effect.

IN WITNESS WHEREQOF, we have hereunto set our hands and seals at R
this day of AD. 20 .

Principal:

Address:

By:

Contact Name:

Phone: ( )

Surety:
Address:
By:
Contact Name:
Phone: ( )
The offered bond has been checked for adequacy under the applicable statutes and regulations:
Alaska Department of Corrections Authorized Representative Date

Form 25D-13 (8/01) Page 1 of 2




See Instructions on Reverse

INSTRUCTIONS

1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form
without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be
typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed for
each surety.

3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4.  Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond.
Such forms are available upon request from the Contracting Officer.

5. The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished.

Form 25D-13 (8/01) Page 2 of 2
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CONTRACTOR’S QUESTIONNAIRE

Roof Replacement — Project #180004374

Project Name and Number
A. FINANCIAL

1. Have you ever failed to complete a contract due to insufficient resources?
[ INo [ ]Yes If YES, explain:

2. Describe any arrangements you have made to finance this work:

B. EQUIPMENT

1. Describe below the equipment you have available and intend to use for this project.

ITEM QUAN. MAKE MODEL SIZE/
CAPACITY

PRESENT
MARKET VALUE

Form 25D-8 (8/01)

Page 1 of 2




2. What percent of the total value of this contract do you intend to subcontract? %

3. Do you propose to purchase any equipment for use on this project?
[ 1No [ 1Yes IfYES, describe type, quantity, and approximate cost:

4, Do you propose to rent any equipment for this work?
[ 1No [ 1 Yes IfYES, describe type and quantity:

5. Is your bid based on firm offers for all materials necessary for this project?
[ 1Yes [ ]No IfNO, please explain:

C. EXPERIENCE

1. Have you had previous construction contracts or subcontracts with the State of Alaska?
[ 1Yes [ TNo

Describe the most recent or current contract, its completion date, and scope of work:

2. List, as an attachment to this questionnaire, other construction projects you have completed, the dates of completion,
scope of work, and total contract amount for each project completed in the past 12 months.

I hereby certify that the above statements are true and complete.

Name of Contractor Business Name and Title of Person Signing (authorized)

Signature Date

Form 25D-8 (8/01) Page 2 of 2




STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

ALASKA VETERAN’S PREFERENCE AFFIDAVIT

In response to the Invitation to Bid for:

Project Name and Number

| certify under penalty of perjury that
(Name) qualifies for the Alaska Veteran's Preference under the following conditions:

(a) If a bidder qualifies under AS 36.30.170(b) as an Alaska bidder and is a qualifying entity,
a five percent bid preference shall be applied to the bid price (preference may not exceed
$5,000). In this subsection, “qualifying entity” means a:

(1) Sole proprietorship owned by an Alaska Veteran;

(2) Partnership under AS 32.06 or AS 32.11 if a majority of the members are Alaska
Veteran’s;

(3) Limited liability company organized under AS 10.50 if a majority of the individuals are
Alaska Veterans. ,

(4) Corporation that is wholly owned by individuals and a majority of the individuals are
Alaska veterans.

(b) To qualify for a preference under this section, a bidder must add value by the bidder itself
actually performing, controlling, managing and supervising a significant part of the
services provided, or the bidder must have sold supplies of the general nature solicited to
other state agencies, governments, or the general public.

(c) In this section, “Alaska Veteran” means an individual who is a:

(1) Resident of this state; and
(2) Veteran; means an individual who:

(A)Served in the:

(i) Armed Forces of the United States, including a reserve unit of the United
States armed forces; or

(i) Alaska Territorial Guard, the Alaska Army National Guard, the Alaska Air
National Guard, or the Alaska Naval Militia; and

(B) Was separated from the service under a condition that was not dishonorable.

Authorized Signature

Printed Name Date

Form 25D-17 (June 2012) Page 1 of 1



STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES
DOCUMENT 00700 -ISSUED DECEMBER 2011
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ARTICLE 1 -DEFINITIONS

Wherever used in the Contract Documents the following terms, or pronouns in place of them, are used, the intent and
meaning, unless a different intent or meaning is clearly indicated, shall be interpreted as set forth below.

The titles and headings of the articles, sections, and subsections herein are intended for convenience of reference.

Terms not defined below shall have their ordinary accepted meanings within the context which they are used. Words
which have a well-known technical or trade meaning when used to describe work, materials or equipment shall be
interpreted in accordance with such meaning. Words defined in Article 1 are to be interpreted as defined.

Addenda- All clarifications, corrections, or changes issued graphically or in writing by the DEPARTMENT after the
Advertisement but prior to the opening of Proposals.

Advertisement- The public announcement, asrequired by law, inviting bids for Work to be performed or materials to be
furnished.

Application for Payment - The form provided by the DEPARTMENT which is to be used by the CONTRACTOR in
requesting progress or final payments and which is to include such supporting documentation as is required by the
Contract Documents.

Approved or Approval - 'Approved' or 'Approval' as used in this contract document shall mean that the Department
has received a document, form or submittal from the contractor and that the Department has taken "No exceptions” to the
item submitted. Unless the context clearly indicates otherwise, approved or approval shall not mean that the Department
approves of the methods or means, or that the item or form submitted meets the requirements of the contract or
constitutes acceptance of the Contractor's work. Where approved or approval means acceptance, then such approval
must be set forth in writing and signed by the contracting officer or his designee.

Architect - Where used in the contract documents, "ARCHITECT" shall mean the DEPARTMENT'S ENGINEER.

Architect/Engineer - Where used in the contract documents, "ARCHITECT/ENGINEER" shall mean the
DEPARTMENT'S ENGINEER.

A.S. - Initials which stand for Alaska S tatute.
Award - The acceptance, by the DEPARTMENT, of the successful bid.
Bid Bond - A type of Proposal Guaranty.

Bidder - Any individual, firm, corporation or any acceptable combination thereof, or joint venture submitting a bid for
the advertised Work.

Calendar Day - Every day shown on the calendar, beginning and ending at midnight.

Change Order - A written order by the DEPARTMENT directing changes to the Contract Documents, within their
general scope.

Consultant - The person, firm, or corporation retained directly by the DEPARTMENT to prepare Contract Documents,
perform construction administration services, or other Project related services.

Contingent Sum Work Item - When the bid schedule contains a Contingent Sum Work Item; the Work covered shall be
performed only upon the written Directive of the Project Manager. Payment shall be made as provided in the Directive.

Contract - The written agreement between the DEPARTMENT and the CONTRACTOR setting forth the obligations of
the parties and covering the Work to be performed, all as required by the Contract Documents.
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Contract Documents -The Contract form, Addenda, the bidding requirements and CONTRACTOR's bid (including all
appropriate bid tender forms), the bonds, the Conditions of the Contract and all other Contract requirements, the
Specifications, and the Drawings furnished by the DEPARTMENT to the CONTRACTOR, together with all Change
Orders and documents approved by the Contracting Officer, for inclusion, modifications and supplements issued on or
after the Effective Date of the Contract.

Contracting Officer -The person authorized by the Commissioner to enter into and administer the Contract on behalf of
the DEPARTMENT. He has authority to make findings, determinations and decisions with respect to the Contract and,
when necessary, to modify or terminate the Contract. The Contracting Officer is identified on the construction Contract.

CONTRACTOR - The individual, firm, corporation or any acceptable combination thereof, contracting with the
DEPARTMENT for performance of the Work. .

Contract Price - The total moneys payable by the DEPARTMENT to the CONTRACTOR under the terms of the
Contract Documents.

Contract Time - The number of Calendar Days following issuance of Notice-to-Proceed in which the project shall be
rendered Substantially Complete, or if specified as a calendar date, the Substantial Completion date specified in the
Contract Documents :

Controlling Item - Any feature of the Work on the critical path of a network schedule.
Defective - Work that is unsatisfactory, faulty or deficient, or does not conform to the Contract Documents.

DEPARTMENT - The Alaska Department of Transportation and Public Facilities. References to "Owner", "State",
"Contracting Agency", mean the DEPARTMENT.

Directive - A written communication to the CONTRACTOR from the Contracting Officer interpreting or enforcing a
Contract requirement or ordering commencement of an item of Work.

Drawings - The Drawings which show the character and scope of the Work to be performed and which have been
furnished by the DEPARTMENT or the DEPARTMENT's Consultant and are by reference made a part of the Contract
Documents.

ENGINEER - The DEPARTMENT'S authorized representative of the Confracting Officer, as defined in the
DEPARTMENT'S delegation of authority letter to be issued after notice-to-proceed, who is responsible for
administration of the contract.

Equipment - All machinery together with the necessary supplies for upkeep and maintenance, and also tools and
apparatus necessary for the proper construction and acceptable completion of the Work.

Final Acceptance - The DEPARTMENT's written acceptance of the Work following Final Completion and the
performance of all Contract requirements by the CONTRACTOR.

Final Completion - The Project (or specified part thereof) has progressed to the point that all required Work is complete
as determined by the Contracting Officer.

Furnish- To procure, transport, and deliver to the project site materials, labor, or equipment, for installation or use on
the project.

General Requirements - Sections of Division 1 of the Specifications which contain administrative and procedural
requirements as well as requirements for temporary facilities which apply to Specification Divisions 2 through 16.
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Holidays - In the State of Alaska, Legal Holidays occur on:

1. New Year’s Day- January 1

2. Martin Luther King's Birthday- Third Monday in January
3. President's Day- Third Monday in February

4. Seward's Day- Last Monday in March

5. Memorial Day- Last Monday in May

6. Independence Day- July 4

7. Labor Day- First Monday in September

8. Alaska Day- October 18

9. Veteran's Day - November 11

10. Thanksgiving Day- Fourth Thursday in November

11. Christmas Day - December 25

12. Every Sunday

13. Every day designated by public proclamation by the President of the United States or the Governor of the State

as a legal Holiday.
If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal Holidays. If the

Holiday should fall on a Sunday, except (12) above, Sunday and the following Monday are both legal Holidays. See
Title 44, Alaska Statutes.

Inspector - The Engineer's authorized representative assigned to make detailed observations relating to contract
performance.

Install - Means to build into the Work, ready to be used in complete and operable condition and in compliance with
Contract Documents.

Interim Work Authorization - A written order by the Engineer initiating changes to the Contract, within its general
scope, until a subsequent Change Order is executed.

Invitation for Bids - A portion of the bidding documents soliciting bids for the Work to be performed.

Laboratory- The official testing laboratories of the DEPARTMENT or such other laboratories as may be designated by
the Engineer or identified in the contract documents.

Materials -Any substances specified for use in the construction of the project.

Notice of Intent to Award- The written notice by the DEPARTMENT to all Bidders identifying the apparent successful
Bidder and establishing the DEPARTMENT's intent to execute the Contract when all conditions required for execution
of the Contract are met.

Notice to Proceed - A written notice to the CONTRACTOR to begin the Work and establishing the date on which the
Contract Time begins.

Payment Bond - The security furnished by the CONTRACTOR and his Surety to guarantee payment of the debts
covered by the bond.

Performance Bond - The security furnished by the CONTRACTOR and his Surety to guarantee performance and
completion of the Work in accordance with the Contract.

Preconstruction Conference - A meeting between the CONTRACTOR and the Engineer, and other parties affected by
the construction, to discuss the project before the CONTRACTOR begins work.

Project - The total construction, of which the Work performed under the Contract Documents, is the whole or a part,
where such total construction may be performed by more than one CONTRACTOR.
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Project Manager - The authorized representative of the Contracting Officer who is responsible for administration of the
Contract.

Proposal - The offer of a Bidder, on the prescribed forms, to perform the Work at the prices quoted.

Proposal Guaranty - The security furnished with a Proposal to guarantee that the bidder will enter into a Contract if his
Proposal is accepted by the DEPARTMENT.

Quality Assurance (QA) -Where referred to in the technical specifications (Divisions 2 through 16), Quality Assurance
refers to measures to be provided by the CONTRACTOR as specified.

Quality Control (QC) - Tests and inspections by the CONTRACTOR to insure the acceptability of materials
incorporated into the Work. QC test reports are used as a basis upon which to determine whether the Work conforms to
the requirements of the Contract Documents and to determine its acceptability for payment.

Regulatory Requirements - Laws, rules, regulations, ordinances, codes and/or orders.

Schedule of Values - The DEPARTMENT’s document, submitted by the CONTRACTOR and reviewed by the
Contracting Officer, which shall serve as the basis for computing payment and for establishing the value of separate
items of work which comprise the Contract Price.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by or
for the CONTRACTOR to illustrate some portion of the Work and all illustrations, brochures, standard schedules,
performance charts, instructions, diagrams and other information prepared by a Supplier and submitted by the
CONTRACTOR to illustrate material, equipment, fabrication, or erection for some portion of the Work. Where used in
the Contract Documents, "Shop Drawings" shall also mean "Submittals".

Specifications - Those portions of the Contract Documents consisting of written technical descriptions of materials,
equipment, construction systems, standards and workmanship as applied to the Work and certain administrative and
procedural details applicable thereto.

Subcontractor - An individual, firm, or corporation to whom the CONTRACTOR or any other Subcontractor sublets
part of the Contract.

Substantial Completion - Although not fully completed, the Work (or a specified part thereof) has progressed to the
point where, in the opinion of the Contracting Officer, as evidence by the DEPARTMENT's written notice, it is
sufficiently complete, in accordance with the Contract Documents, so that the Work (or specified part) can be utilized for
the purposes for which it is intended. The terms "Substantially Complete” and "Substantially Completed” as applied to
any Work refer to Substantial Completion thereof.

Supplemental Agreement - A written agreement between the CONTRACTOR and the DEPARTMENT covering work
that is not within the general scope of the Contract.

Supplementary Conditions - The part of the Contract Documents which amends or supplements these General
Conditions.

Supplier - A manufacturer, fabricator, distributor, materialman or vendor of materials or equipment.

Surety - The corporation, partnership, or individual, other than the CONTRACTOR, executing a bond furnished by the
CONTRACTOR.

Traffic Confrol Plan (TCP) - A drawing of one or more specific plans that detail the routing of pedestrian, and/or
vehicular traffic through or around a construction area.

. Unit Price Work - Work to be paid for on the basis of unit prices.
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Using Agency - The entity who will occupy or use the completed Project.

Utility - The privately, publicly or cooperatively owned lines, facilities and systems for producing, transmitting or
distributing communications, power, electricity, light, heat, gas, oil, crude products, water, steam, waste, storm water not
connected with highway or street drainage, and other similar commodities, including publicly owned fire and police
signal systems, street lighting systems, and railroads which directly or indirectly serve the public or any part thereof. The
term "utility" shall also mean the utility company, inclusive of any wholly owned or controlled subsidiary."

Work - Work is the act of, and the result of, performing services, furnishing labor, furnishing and incorporating materials
and equipment into the Project and performing other duties and obligations, all as required by the Contract Documents.
Such Work, however incremental, will culminate in the entire completed Project, or the various separately identifiable
parts thereof.
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ARTICLE 2- AUTHORIZATION AND LIMITATIONS

2.1 Authorities and Limitations

2.1.1

212

213

The Contracting Officer alone shall have the power to bind the DEPARTMENT and to exercise the rights,
responsibilities, authorities and functions vested in the Contracting Officer by the Contract Documents. The
Contracting Officer shall have the right to designate in writing authorized representatives to act for him.
Wherever any provision of the Contract Documents specifies an individual or organization, whether
governmental or private, to perform any act on behalf of or in the interest of the DEPARTMENT that individual
or organization shall be deemed to be the Contracting Officer's authorized representative under this Contract
but only to the extent so specified.

The CONTRACTOR shall perform the Work in accordance with any written order (including but not limited to
instruction, direction, interpretation or determination) issued by an authorized representative in accordance with
the authorized representative's authority to act for the Contracting Officer. The CONTRACTOR assumes all the
risk and consequences of performing the Work in accordance with any order (including but not limited to
instruction, direction, interpretation or determination) of anyone not authorized to issue such order, and of any
order not in writing.

Should the Contracting Officer or his authorized representative designate Consultant(s) to act for the
DEPARTMENT as provided for in Paragraph 2.1.1, the performance or nonperformance of the Consultant
under such authority to act, shall not give rise to any contractual obligation or duty of the Consultant to the
CONTRACTOR, any Subcontractor, any Supplier, or any other organization performing any of the Work or
any Surety representing them.

2.2 Evaluations by Contracting Officer:

221

222

223

The Contracting Officer will decide all questions which may arise as to:

a. Quality and acceptability of materials furnished;

b. Quality and acceptability of Work performed;

c. Compliance with the schedule of progress;

d. Interpretation of Contract Documents;

e. Acceptable fulfillment of the Contract on the part of the CONTRACTOR.

In order to avoid cumbersome terms and confusing repetition of expressions in the Contract Documents the
terms "as ordered", "as directed", "as required", "as approved" or terms of like effect or import are used, or the
non imn 1m n

adjectives "reasonable", "suitable", "acceptable"”, "proper" or "satisfactory" or adjectives of like effect or import
are used it shall be understood as if the expression were followed by the words "the Contracting Officer".

When such terms are used to describe a requirement, direction, review or judgment of the Contracting Officer as
to the Work, it is intended that such requirement, direction, review or judgment will be solely to evaluate the
Work for compliance with the Contract Documents (unless there is a specific statement indicating otherwise).

The use of any such term or adjective shall not be effective to assign to the DEPARTMENT any duty of

authority to supervise or direct the furnishing or performance of the Work or any duty or authority to undertake
responsibility contrary to the provisions of paragraphs 2.3 or 2.4.

00700-6 Revised: December 2011



2.3 Means & Methods:

The means, methods, techniques, sequences or procedures of construction, or safety precautions and the program
incident thereto, and the failure to perform or furnish the Work in accordance with the Contract Documents are the
sole responsibility of the CONTRACTOR.

2.4 Visits te Site/Place of Business:

The Contracting Officer will make visits to the site and approved remote storage sites at intervals appropriate to the
various stages of construction to observe the progress and quality of the executed Work and to determine, in general,
if the Work is proceeding in accordance with the Contract Documents. The Contracting Officer may, at reasonable
times, inspect that part of the plant or place of business of the CONTRACTOR or Subcontractor that is related to the
performance of the Contract. Such observations or the lack of such observations shall in no way relieve the
CONTRACTOR from his duty to perform the Work in accordance with the Contract Documents.
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ARTICLE 3- CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE
3.1 Incomplete Contract Documents:

The submission of a bid by the Bidder is considered a representation that the Bidder examined the Contract
Documents to make certain that all sheets and pages were provided and that the Bidder is satisfied as to the
conditions to be encountered in performing the Work. The DEPARTMENT expressly denies any responsibility or
liability for a bid submitted on the basis of an incomplete set of Contract Documents.

3.2 Copies of Contract Documents:

The DEPARTMENT shall furnish to the CONTRACTOR up to ten copies of the Contract Documents. Additional
copies will be furnished, upon request, at the cost of reproduction.

3.3 Scope of Work:

The Contract Documents comprise the entire Contract between the DEPARTMENT and the CONTRACTOR
concerning the Work. The Contract Documents are complementary; what is called for by one is as binding as if
called for by all. The Contract Documents will be construed in accordance with the Regulatory Requirements of the
place of the Project.

Itis specifically agreed between the parties executing this Contract that it is not intended by any of the provisions of
the Contract to create in the public or any member thereof a third party benefit, or to authorize anyone not a party to
this Contract to maintain a suit pursuant to the terms or provisions of the Contract.

3.4 Intent of Contract Documents:

3.4.1  Itis the intent of the Contract Documents to describe a functionally complete Project to be constructed in
accordance with the Contract Documents. Any Work, materials or equipment that may reasonably be inferred
from the Contract Documents as being required to produce the intended result will be supplied, without any
adjustment in Contract Price or Contract Time, whether or not specifically called for.

342  Reference to standard specifications, manuals or codes of any technical society, organization or association, or
to the Regulatory Requirements of any governmental authority, whether such reference be specific or by
implication, shall mean the edition stated in the Contract Documents or if not stated the latest standard
specification, manual, code or Regulatory Requirements in effect at the time of Advertisement for the Project
(or, on the Effective Date of the Contract if there was no Advertisement). .However, no provision of any
referenced standard specification, manual or code (whether or not specifically incorporated by reference in the
Contract Documents) shall be effective to change the duties and responsibilities of the DEPARTMENT and the
CONTRACTOR, or any of their consultants, agents or employees from those set forth in the Contract
Documents, nor shall it be effective to assign to the DEPARTMENT or any of the DEPARTMENT's
Consultants, agents or employees, any duty or authority to supervise or direct the furnishing or performance of
the Work or any duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4.

3.5 Discrepancy in Contract Documents:

35.1 Before undertaking the Work, the CONTRACTOR shall carefully study and compare the Contract Documents
and check and verify pertinent figures, and dimensions shown thereon and all applicable field measurements.
Work in the area by the CONTRACTOR shall imply verification of figures, dimensions and field measurements.
If, during the above study or during the performance of the Work, the CONTRACTOR finds a conflict, error,
discrepancy or omission in the Contract Documents, or a discrepancy between the Contract Documents and
any standard specification, manual, code, or Regulatory Requirement which affects the work, the
CONTRACTOR  shall promptly report such discrepancy in writing to the Contracting Officer. The
CONTRACTOR shall obtain a written interpretation or clarification from the Contracting Officer before
proceeding with any Work affected thereby. Any adjustment made by the CONTRACTOR without this
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352

determination shall be at his own risk and expense. However, the CONTRACTOR shall not be liable to the
DEPARTMENT for failure to report any conflict, error or discrepancy in the Contract Documents unless the
CONTRACTOR had actual knowledge thereof or should reasonably have known thereof.

Discrepancy- Order of Precedence:

When conflicts errors or discrepancies within the Contract Documents exist, the order of precedence from most
governing to least governing will be as follows:

Contents of Addenda

Supplementary Conditions

General Conditions

General Requirements

Technical Specifications

Drawings

Recorded dimensions will govern over scaled dimensions
Large scale details over small scale details

Schedules over plans

Architectural drawings over structural drawings Structural drawings over mechanical and electrical
drawings

3.6 Clarifications and Interpretations:

The Contracting Officer will issue with reasonable promptness such written clarifications or interpretations of the
requirements of the Contract Documents as the Contracting Officer may determine necessary, which shall be
consistent with or reasonably inferable from the overall intent of the Contract Documents.

3.7 Reuse of Documents:

Neither the CONTRACTOR nor any Subcontractor, or Supplier or other person or organization performing or
furnishing any of the Work under a direct or indirect contract with the DEPARTMENT shall have or acquire any
title to or ownership rights in any of the Contract Documents (or copies thereof) prepared by or for the
DEPARTMENT and they shall not reuse any of the Contract Documents on extensions of the Project or any other
project without written consent of the Contracting Officer.

Contract Documents prepared by the CONTRACTOR in connection with the Work shall become the property of the
DEPARTMENT.
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ARTICLE 4 - LANDS AND PHYSICAL CONDITIONS

4.1

4.2

4.3

4.4

Availability of Lands:

The DEPARTMENT shall furnish as indicated in the Contract Documents, the lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and such other lands which are designated for use of the
CONTRACTOR in connection with the Work. Easements for permanent structures or permanent changes in
existing facilities will be obtained and paid for by the DEPARTMENT, unless otherwise provided in the Contract
Documents. The CONTRACTOR shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment. The CONTRACTOR shall provide all
waste and disposal areas, including disposal areas for hazardous or contaminated materials, at no additional cost to
the DEPARTMENT.

Visit to Site:

The submission of a bid by the CONTRACTOR is considered a representation that the CONTRACTOR has visited
and carefully examined the site and is satisfied as to the conditions to be encountered in performing the Work and as
to the requirements of the Contract Documents.

Explorations and Reports:

Reference is made to the Supplementary Conditions for identification of those reports of explorations and tests of
subsurface conditions at the site that have been utilized by the DEPARTMENT in preparation of the Contract
Documents. The CONTRACTOR may for his purposes rely upon the accuracy of the factual data contained in such
reports, but not upon interpretations or opinions drawn from such factual data contained therein or for the
completeness or sufficiency thereof. Except as indicated in the immediately preceding sentence and in paragraphs
4.4 and 9.9, CONTRACTOR shall have full responsibility with respect to surface and subsurface conditions at the
site.

Utilities:
The horizontal and vertical locations of known underground utilities as shown or indicated by the Contract

Documents are approximate and are based on information and data furnished to the DEPARTMENT by the owners
of such underground utilities.

442 The CONTRACTOR shall have full responsibility for:

a. Reviewing and checking all information and data concerning utilities.

b. Locating all underground utilities shown or indicated in the Contract Documents which are affected by the
work.

c. Coordination of the Work with the owners of all utilities during construction.
d. - Safety and protection of all utilities as provided in paragraph 6.17.

e. Repair of any damage to utilities resulting from the Work in accordance with 4.4.4 and 4.5.

443  If Work is to be performed by any utility owner, the CONTRACTOR shall cooperate with such owners to

facilitate the Work.

444  In the event of interruption to any utility service as a result of accidental breakage or as result of being exposed

or unsupported, the CONTRACTOR shall promptly notify the utility owner and the Contracting Officer. If
service is interrupted, repair work shall be continuous until the service is restored. No Work shall be
undertaken around fire hydrants until provisions for continued service has been approved by the local fire
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authority.

4.5 Damaged Utilities:

4.6

4.7

When utilities are damaged by the CONTRACTOR, the utility owner shall have the choice of repairing the utility or
having the CONTRACTOR repair the utility. In the following circumstances, the CONTRACTOR shall reimburse
the utility owner for repair costs or provide at no cost to the utility owner or the DEPARTMENT, all materials,
equipment and labor necessary to complete repair of the damage:

a. When the utility is shown or indicated in the Contract Documents.
b. When the utility has been located by the utility owner.

c. When no locate was requested by the CONTRACTOR for utilities shown or indicated in the Contract
Documents.

d. All visible utilities.
e. When the CONTRACTOR could have, otherwise, reasonably been expected to be aware of such utility.
Utilities Not Shown or Indicated:

If, while directly performing the Work, an underground utility is uncovered or revealed at the site which was not
shown or indicated in the Contract Documents and which the CONTRACTOR could not reasonably have been
expected to be aware of, the CONTRACTOR shall, promptly after becoming aware thereof and before performing
any Work affected thereby (except in an emergency as permitted by paragraph 6.19) identify the owner of such
underground utility and give written notice thereof to that owner and to the Contracting Officer. The Contracting
Officer will promptly review the underground utility to determine the extent to which the Contract Documents and
the Work should be modified to reflect the impacts of the discovered utility. The Contract Documents will be
amended or supplemented in accordance with paragraph 9.2 and to the extent necessary through the issuance of a
change document by the Contracting Officer. During such time, the CONTRACTOR shall be responsible for the
safety and protection of such underground utility as provided in paragraph 6.17. The CONTRACTOR may be
allowed am increase in the Contract Price or an extension of the Contract Time, or both, to the extent that they are
directly atiributable to the existence of any underground utility that was not shown or indicated in the Contract
Documents and which the CONTRACTOR could not reasonably have been expected to be aware of.

Survey Control:

The DEPARTMENT will identify sufficient horizontal and vertical control data to enable the CONTRACTOR to
survey and layout the Work. All survey work shall be performed under the direct supervision of a registered land
surveyor when required by paragraph 7.8. Copies of all survey notes shall be provided to the DEPARTMENT at an
interval determined by the Project Manager. The Project Manager may request submission on a weekly or longer
period at his discretion. Any variations between the Contract Documents and actual field conditions shall be
identified in the survey notes.
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ARTICLE 5 -BONDS, INSURANCE, AND INDEMNIFICATION
5.1 Delivery of Bonds:

When the CONTRACTOR delivers the executed Contract to the Contracting Officer, the CONTRACTOR shall also
deliver to the Contracting Officer such bonds as the CONTRACTOR may be required to furnish in accordance with
paragraph 5.2.

5.2 Bonds:

The CONTRACTOR shall furnish Performance and Payment Bonds, each in an amount as shown on the Contract as
security for the faithful performance and payment of all CONTRACTOR's obligations under the Contract
Documents. These bonds shall remain in effect for one year after the date of Final Acceptance and until all
obligations under this Contract, except special guarantees as per 12.7, have been met. All bonds shall be furnished
on forms provided by the DEPARTMENT (or copies thereof) and shall be executed by such Sureties as are
authorized to do business in the State of Alaska. The Contracting Officer may at his option copy the Surety with
notice of any potential default or liability.

5.3 Replacement of Bond and Surety:

If the Surety on any bond furnished in connection with this Contract is declared bankrupt or becomes insolvent or its
right to do business is terminated in any state where any part of the Project is located or it ceases to meet the
requirements of paragraph 5.2, or otherwise becomes unacceptable to the DEPARTMENT, or if any such Surety
fails to furnish reports as to his financial condition as requested by the DEPARTMENT, the CONTRACTOR shall
within five days thereafter substitute another bond and Surety, both of which must be acceptable to DEPARTMENT.

An individual Surety may be replaced by a corporate Surety during the course of the Contract period. If the Surety
desires to dispose of the collateral posted, the DEPARTMENT may, at its option, accept substitute collateral.

5.4 Insurance Requirements:

54.1 The CONTRACTOR shall provide evidence of insurance with a carrier or carriers satisfactory to the
DEPARTMENT covering injury to persons and/or property suffered by the State of Alaska or a third party, as a
result of operations which arise both out of and during the course of this Contract by the CONTRACTOR or by
any Subconfractor. This coverage will also provide protection against injuries to all employees of the
CONTRACTOR and the employees of any Subcontractor engaged in Work under this Contract. The delivery to
the DEPARTMENT of a written 30 day notice is required before cancellation of any coverage or reduction in
any limits of liability. Insurance carriers shall have an acceptable financial rating.

542  The CONTRACTOR shall maintain in force at all times during the performance of the Work under this
agreement the following policies and minimum limits of liability. Failure to maintain insurance may, at the
option of the Contracting Officer, be deemed Defective Work and remedied in accordance with the Contract.
‘Where specific limits and coverages are shown, it is understood that they shall be the minimum acceptable. The
requirements of this paragraph shall not limit the CONTRACTOR's responsibility to indemnify under paragraph
5.5. Additional insurance requirements specific to this Contract are contained in the Supplementary Conditions,
when applicable.

a. Workers' Compensation Insurance: The Contractor shall provide and maintain, for all employees of the
Contractor engaged in work under this contract, Workers' Compensation Insurance asrequired by AS
23.30.045. The Contractor shall be responsible for Workers' Compensation Insurance for any
subcontractor who provides services under this contract, to include:

1. Waiver of subrogation against the State and Employer’s Liability Protection in the amount of
$500,000 each accident / $500,000 each disease.
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2. If the Contractor directly utilizes labor outside of the State of Alaska in the prosecution of the
Work, "Other States" endorsement shall be required as a condition of the contract.

3. Whenever the Work involves activity on or about navigable waters, the Workers' Compensation
policy shall contain a United States Longshoreman's and Harbor Worker's Act endorsement, and
when appropriate, a Maritime Employer's Liability (Jones Act) endorsement with a minimum
limit of $1,000,000,

b. Comprehensive or Commercial General Liability Insurance: Such insurance shall cover all operations by or on
. behalf of the CONTRACTOR and provide insurance for bodily injury and property damage liability including

coverage for:

Premises and operations; products and completed operations; contractual liability insuring obligations assumed
under paragraph 5.5, Indemnification; broad form property damage; and personal injury liability.

The minimum limits of liability shall be:

1. Hfthe CONTRACTOR carries a Comprehensive General Liability policy, the limits of liability shall not be
less than a Combined Single Limit for bodily injury, property damage and Personal Injury Liability of:
$1,000,000 each occurrence
$2,000,000 aggregate

2. Hthe CONTRACTOR carries a Commercial General Liability policy, the limits of liability shall not be less
than:

$1,000,000 each occurrence (Combined Single Limit for bodily injury and property damage)
$1,000,000 for Personal Injury Liability

$2,000,000 aggregate for Products-Completed Operations
$2,000,000 general aggregate

The State of Alaska, DEPARTMENT of Transportation and Public Facilities shall be named as an
"Additional Insured" under all liability coverages listed above.

¢. Automobile Liability Insurance:
Such insurance shall cover all owned, hired and non-owned vehicles and provide coverage not less than that of
the Business Automobile Policy in limits not less than the following:

$1,000,000 each occurrence
(Combined Single Limit for bodily injury and property damage.)

d. Builder's Risk Insurance:
Coverage shall be on an "All Risk" completed value basis including "quake and flood" and protect the interests
of the DEPARTMENT, the CONTRACTOR and his Subcontractors. Coverage shall include all materials,
supplies and equipment that are intended for specific installation in the Project while such materials, supplies
and equipment are located at the Project site, in transit from port of arrival to job site and while temporarily
located away from the Project site.

In addition to providing the above coverages the CONTRACTOR shall ensure that Subcontractors provide
insurance coverages as noted in clauses a., b., and c. of this subparagraph. Builders Risk Insurance will only be
required of subcontractors if so stated in the Supplementary Conditions.

e. Other Coverages:
As specified in the Supplementary Conditions.
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543 In addition to providing the above coverages the Contractor shall, in any contract or agreement with
subcontractors performing work, require that all indemnities and waivers of subrogation it obtains, and that any
stipulation to be named as an additional insured it obtains, also be extended to waive rights of subrogation
against the State of Alaska and to add the State of Alaska as additional named indemnitee and as additional
insured.

Evidence of insurance shall be furnished to the Department prior to the award of the contract. Such evidence,
executed by the carrier's representative and issued to the Department, shall consist of a certificate of insurance
or the policy declaration page with required endorsements attached thereto which denote the type, amount, class
of operations covered, effective (and retroactive) dates, and dates of expiration. Acceptance by the Department
of deficient evidence does not constitute a waiver of contract requirements.

When a certificate of insurance is furnished, it shall contain the following statement:

"This is to certify that the policies described herein comply with all aspects of the insurance requirements of
(Project Name and Number)"

5.5 Indemnification:

The CONTRACTOR shall indemnify, save harmless, and defend the DEPARTMENT, its agents and its employees
from any and all claims, actions, or liabilities for injuries or damages sustained by any person or property arising
directly or indirectly from the construction or the CONTRACTOR’s performance of this Contract; however, this
provision has no effect if, but only if, the sole proximate cause of the injury or damage is the DEPARTMENT's
negligence.
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

6.1

6.2

6.3

6.4

6.5

6.6

Supervision of Work:

The CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the
Contract Documents. All Work under this Contract shall be performed in a skillful and workmanlike manner. The
CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences and procedures of
construction.

Superintendence by CONTRACTOR:

The CONTRACTOR shall keep on the Work at all times during its progress a competent resident superintendent.
The Contracting Officer shall be advised in writing of the superintendent's name, local address, and telephone
number. This written advice is to be kept current until Final Acceptance by the DEPARTMENT. The superintendent
will be the CONTRACTOR's representative at the site and shall have full authority to act and sign documents on
behalf of the CONTRACTOR.

All communications given to the superintendent shall be as binding as if given to the CONTRACTOR. The
CONTRACTOR shall cooperate with the Contracting Officer in every way possible.

Character of Workers:

The CONTRACTOR shall provide a sufficient number of competent, suitably qualified personnel to survey and lay
out the Work and perform construction as required by the Contract Documents. The CONTRACTOR shall at all
times maintain good discipline and order at the site. The Contracting Officer may, in writing, require the
CONTRACTOR to remove from the Work any employee the Contracting Officer deems incompetent, careless, or
otherwise detrimental to the progress of the Work, but the Contracting Officer shall have no duty to exercise this
right.

CONTRACTOR to Furnish:

Unless otherwise specified in the General Requirements, the CONTRACTOR shall furnish and assume full
responsibility for all materials, equipment and machinery, tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities and all other facilities and incidentals necessary for the furnishing,
performance testing, start-up and completion of the Work.

Materials and Equipment:

All materials and equipment shall be of specified quality and new, except as otherwise provided in the Contract
Documents. If required by the Contracting Officer, the CONTRACTOR shall furnish satisfactory evidence
(including reports of required tests) as to the kind and quality of materials and equipment. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the
instructions of the applicable Supplier except as otherwise provided in the Contract Documents; but no provision of
any such instructions will be effective to assign to the DEPARTMENT or any of the DEPARTMENT's Consultants,
agents or employees, any duty or authority to supervise or direct the furnishing or performance of the Work or any
duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4.

Anticipated Schedules:

6.6.1 Within fourteen (14) calendar days after the date of tlie Notice to Proceed, the CONTRACTOR shall submit to

the Contracting Officer for review an anticipated progress schedule indicating the starting and completion dates
of the various stages of the Work. No individual stage of work shall exceed fourteen (14) calendar days.
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6.6.2  Within twenty one (21) days after the date of the Notice to Proceed, the CONTRACTOR shall submit to the

Contracting Officer for review an anticipated schedule of Shop Drawing submissions

6.6.3  Prior to submitting the CONTRACTOR's first Application for Payment, the CONTRACTOR shall submit for

review and approval:

Anticipated Schedule of Values for all of the Work which will include quantities and prices of items
aggregating the Contract Price and will subdivide the Work into component parts in sufficient detail to serve as
the basis for progress payments during construction.  Such prices will include an appropriate amount of
overhead and profit applicable to each item of Work which will be confirmed in writing by the CONTRACTOR
at the time of submission.

6.7 Finalizing Schedules:

6.8

6.9

Prior to processing the first Application for Payment the Contracting Officer and the CONTRACTOR will finalize
schedules required by paragraph6.6. The finalized progress schedule will be acceptable to the DEPARTMENT as
providing information related to the orderly progression of the Work to completion within the Contract Time; but
such acceptance will neither impose on the DEPARTMENT nor relieve the CONTRACTOR from full responsibility
for the progress or scheduling of the Work. If accepted, the finalized schedule of Shop Drawing and other required
submissions will be acknowledgment by the DEPARTMENT as providing a workable arrangement for processing
the submissions. If accepted, the finalized Schedule of Values will be acknowledgment by the DEPARTMENT as an
approximation of anticipated value of Work accomplished over the anticipated Contract Time. Receipt and

"acceptance of a schedule submitted by the CONTRACTOR shall not be construed to assign responsibility for

performance or contingencies to the DEPARTMENT or relieve the CONTRACTOR  of his responsibility to adjust
his forces, equipment, and work schedules as may be necessary to insure completion of the Work within prescribed
Contract Time. Should the prosecution of the Work be discontinued for any reason, the CONTRACTOR shall notify
the Contracting Officer at least 24 hours in advance of resuming operations.

Adjusting Schedules:
Upon substantial changes to the schedule or upon request the CONTRACTOR shall submit to the Contracting
Officer for acceptance (to the extent indicated in paragraph 6.7 and the General Requirements) adjustments in the

schedules to reflect the actual present and anticipated progress of the Work.

Substitutes or "Or-Equal” Items:

6.9.1 Whenever materials or equipment are specified or described in the Contract Documents by using the name of a

proprietary item or the name of a particular Supplier the naming of the item is intended to establish the type,
function and quality required. Unless the name is followed by words indicating that substitution is limited or
not permitted, materials or equipment of other Suppliers may be accepted by the Contracting Officer only if
sufficient information is submitted by the CONTRACTOR which clearly demonstrates to the Contracting
Officer that the material or equipment proposed is equivalent or equal in all aspects to that named. The
procedure for review by the Contracting Officer will include the following as supplemented in the General
Requirements.

6.92  Regquests for review of substitute items of material and equipment will not be accepted by the Contracting

Officer from anyone other than the CONTRACTOR.
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6.9.3 If the CONTRACTOR wishes to furnish or use a substitute item of material or equipment, the CONTRACTOR
shall make written application to the Contracting Officer for Approval thereof, certifying that the proposed
substitute will perform adequately the functions and achieve the results called for by the general design, be
similar and of equal substance to that specified and be suited to the same use as the specified. The application
will state that the evaluation and Approval of the proposed substitute will not delay the CONTRACTOR's
timely achievement of Substantial or Final Completion, whether or not acceptance of the substitute for use in
the Work will require a change in any of the Contract Documents (or in the provisions of any other direct
contract with the DEPARTMENT for Work on the Project) to adapt the design to the proposed substitute and
whether or not incorporation or use of the substitute in connection with the Work is subject to payment of any
license fee or royalty.

6.94  All variations of the proposed substitute from that specified will be identified in the application and available
maintenance, repair and replacement service will be indicated. The application will also contain an itemized
estimate of all costs that will result directly or indirectly from acceptance of such substitute, including costs of
redesign and claims of other contractors affected by the resulting change, all of which shall be considered by the
DEPARTMENT in evaluating the proposed substitute. The DEPARTMENT may require the CONTRACTOR
to fumnish at the CONTRACTOR's expense additional data about the proposed substitute. The Contracting
Officer may reject any substitution request which the Contracting Officer determines is not in the best interest
of the DEPARTMENT.

6.9.5  Substitutions shall be permitted during or after the bid period as allowed and in accordance with Document
00020- Invitation for Bids, Document 00700-General Conditions, and Document 01630- Product Options
and Substitutions.

6.10 Substitute Means and Methods:

If a specific means, method, technique, sequence or procedure of construction is indicated in or required by the
Contract Documents, the CONTRACTOR may furnish or utilize a substitute means, method, sequence, technique or
procedure of construction acceptable to the Contracting Officer, if the CONTRACTOR submits sufficient
information to allow the Contracting Officer to determine that the substitute proposed is equivalent to that indicated
or required by the Contract Documents. The procedure for review by the Contracting Officer will be similar to that
provided in paragraph 6.9 as applied by the Contracting Officer and as may be supplemented in the General
Requirements.

6.11 Evaluation of Substitution:

The Contracting Officer will be allowed a reasonable time within which to evaluate each proposed substitute. The
Contracting Officer will be the sole judge of acceptability, and no substitute will be ordered, installed or utilized
without the Contracting Officer's prior written Approval which will be evidenced by either a Change Order or a
Shop Drawing Approved in accordance with Sections 6.20 and 6.21. The Contracting Officer may require the
CONTRACTOR to furnish at the CONTRACTOR's expense a special performance guarantee or other Surety with
respect to any substitute.

6.12 Dividing the Work:
The divisions and sections of the Specifications and the identifications of any Drawings shall not control the
CONTRACTOR in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed
by any specific trade.
6.13 Subcontractors:
The CONTRACTOR may utilize the services of appropriately licensed Subcontractors on those parts of the Work

which, under normal contracting practices, are performed by Subcontractors, in accordance with the following
conditions:
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6.13.1 The CONTRACTOR shall not award any Work to any Subcontractor without prior written Approval of the
Contracting Officer. This Approval will not be given until the CONTRACTOR submits to the Contracting
Officer a written statement concerning the proposed award to the Subcontractor which shall contain required
Equal Employment Opportunity documents, evidence of insurance whose limits are acceptable to the
CONTRACTOR, and an executed copy of the subcontract. All subcontracts shall contain provisions for
prompt payment, release of retainage, and interest on late payment amounts and retainage as specified in A.S.
36.90.210. Contracts between subcontractors, regardless of tier, must also contain these provisions. No
acceptance by the Contracting Officer of any such Subcontractor shall constitute a.waiver of any right of the
DEPARTMENT to reject Defective Work.

6.13.2 The CONTRACTOR shall be fully responsible to the DEPARTMENT for all acts and omissions of the
Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the Work under
a direct or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR's
own acts and omissions. :

6.13.3 _All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an appropriate written
agreement between CONTRACTOR and the Subcontractor which specifically binds the Subcontractor to the
applicable terms and conditions of the Contract Documents for the benefit of the DEPARTMENT and contains
waiver provisions as required by paragraph 13.17 and termination provisions as required by Article 14.

6.13.4 Nothing in the Contract Documents shall create any contractual relationship between the DEPARTMENT and
any such Subcontractor, Supplier or other person or organization, nor shall it create any obligation on the part of
the DEPARTMENT to pay or to see to the payment of any moneys due any such Subcontractor, Supplier or
other person or organization except as may otherwise be required by Regulatory Requirements. The
DEPARTMENT will not undertake to settle any differences between or among the CONTRACTOR,
Subcontractors, or Suppliers.

6.13.5 The CONTRACTOR and Subcontractors shall coordinate their work and cooperate with other trades so to

* facilitate general progress of Work. Each trade shall afford other trades every reasonable opportunity for

installation of their work and storage of materials. If cooperative work of one trade must be altered due to lack

of proper supervision or failure to make proper provisions in time by another trade, such conditions shall be
remedied by the CONTRACTOR with no change in Confract Price or Contract Time.

6.13.6 The CONTRACTOR shall include on his own payrolls any person or persons working on this Contract who are
not covered by written subcontract, and shall ensure that all Sitbcontractors include on their payrolls all persons
performing Work under the direction of the Subcontractor.

6.14 Use of Premises:

The CONTRACTOR shall confine construction equipment, the storage of materials and equipment and the
operations of workers to the Project limits and approved remote storage sites and lands and areas identified in and
permitted by Regulatory Requirements, rights-of-way, permits and easements, and shall not unreasonably encumber
the premises with construction equipment or other materials or equipment. The CONTRACTOR shall assume full
responsibility for any damage to any such land or area, or to the owner or occupant thereof or of any land or areas
contiguous thereto, resulting from the performance of the Work. Should any claim be made against the
DEPARTMENT by any such owner or occupant because of the performance of the Work, the CONTRACTOR shall
hold the DEPARTMENT harmless.

6.15  Structural Loading:
The CONTRACTOR shall not load nor permit any part of any structure to be loaded in any manner that will

endanger the structure, nor shall the CONTRACTOR subject any part of the Work or adjacent property to stresses or
pressures that will endanger it.
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6.16 Record Documents:

The CONTRACTOR shall maintain in a safe place at the site one record copy of all Drawings, Specifications,
Addenda, Directives, Change Orders, Supplemental Agreements, and written interpretations and clarifications
(issued pursuant to paragraph 3.6) in good order and annotated to show all changes madeduring construction. These
record documents together with all Approved samples and a counterpart of all Approved Shop Drawings will be
available to the Contracting Officer for reference and copying. Upon completion of the Work, the annotated record
documents, samples and Shop Drawings will be delivered to the Contracting Officer. Record documents shall
accurately record variations in the Work which vary from requirements shown or indicated in the Contract
Documents.

6.17 Safety and Protection:

The CONTRACTOR alone shall be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. The CONTRACTOR shall take all necessary precautions for the safety of,
and shall provide the necessary protection to prevent damage, injury or loss to:

6.17.1 All employees on the Work and other persons and organizations who may be affected thereby;
6.17.2  All the Work and materials and equipment to be incorporated therein, whether in storage on or off the site; and

6.17.3  Other property at the site or adjacent thereto, including frees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation or replacement in the course of construction.

The CONTRACTOR shall comply with all applicable Regulatory Requirements of any public body having
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and
maintain all necessary safeguards for such safety and protection. The CONTRACTOR shall notify owners of
adjacent property and utility owners when prosecution of the Work may affect them, and shall cooperate with them
in the protection, removal, relocation and replacement of their property. Ali damage, injury or loss to any property
caused, directly or indirectly, in whole or in part, by the CONTRACTOR, any Subcontractor, Supplier or any other
person or organization directly or indirectly employed by any of them to perform or furnish any of the Work or
anyone for whose acts any of them may be liable, shall be remedied by the CONTRACTOR with no change in
Contract Price or Contract Time except as stated in 4.6, except damage or loss attributable to unforeseeable causes
beyond the control of and without the fault or negligence of the CONTRACTOR, including but not restricted to acts
of God, of the public enemy or governmental authorities. The CONTRACTOR's duties and responsibilities for the
safety and protection of the Work shall continue until Final Acceptance (except as otherwise expressly provided in
connection with Substantial Completion).

6.18 Safety Representative:

The CONTRACTOR shall designate a responsible safety representative at the site. This person shall be the
CONTRACTOR's superintendent unless otherwise designated in writing by the CONTRACTOR to the Contracting
Officer.

6.19 Emergencies:

In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent thereto,
the CONTRACTOR, without special instruction or authorization from the DEPARTMENT, is obligated to act to
prevent threatened damage, injury or loss. The CONTRACTOR shall give the Coniracting Officer prompt written
notice if the CONTRACTOR believes that any significant changes in the Work or variations from the Contract
Documents have been caused thereby. If the DEPARTMENT determines that a change in the Contract Documents
is required because of the action taken in response to an emergency, a change will be authorized by one of the
methods indicated in Paragraph 9.2, as determined appropriate by the Contracting Officer.
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6.20

6.20.1

6.20.2

6.20.3

6.20.4

Shop Drawings and Samples:

After checking and verifying all field measurements and after complying with applicable procedures specified
in the General Requirements, the CONTRACTOR shall submit to the Contracting Officer for review and
Approval in accordance with the accepted schedule of Shop Drawing submissions the required number of all
Shop Drawings, which will bear a stamp or specific written indication that the CONTRACTOR has satisfied
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission.
All submissions will be identified as the Contracting Officer may require. The data shown on the Shop
Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria,
materials and similar data to enable the Contracting Officer to review the information as required.

The CONTRACTOR shall also submit to the Contracting Officer for review and Approval with such
promptness as to cause no delay in Work, all samples required by the Contract Documents. All samples will
have been checked by and accompanied by a specific written indication that the CONTRACTOR has satisfied
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission
and will be identified clearly as to material, Supplier, pertinent data such as catalog numbers and the use for
which intended.

Before submission of each Shop Drawing or sample the CONTRACTOR shall have determined and verified all
quantities, dimensions, specified performance criteria, installation requirements, materials, catalog numbers and
similar data with respect thereto and reviewed or coordinated each Shop Drawing or sample with other Shop
Drawings and samples and with the requirements of the Work and the Contract Documents.

At the time of each submission the CONTRACTOR shall give the Contracting Officer specific written notice of
each variation that the Shop Drawings or samples may have from the requirements of the Contract Documents,
and, in addition, shall cause a specific notation to be made on each Shop Drawing submitted to the Contracting
Officer for review and Approval of each such variation. All variations of the proposed Shop Drawing from that
specified will be identified in the submission and available maintenance, repair and replacement service will be
indicated. The submittal will also contain an itemized estimate of all costs that will result directly or indirectly
from acceptance of such variation, including costs of redesign and claims of other Contractors affected by the
resulting change, all of which shall be considered by the DEPARTMENT in evaluating the proposed variation.
If the variation may result in a change of Contract Time or Price, or Contract responsibility, and is not minor in
nature; the CONTRACTOR must submit a written request for Change Order with the variation to notify the
DEPARTMENT of his intent. The DEPARTMENT may require the CONTRACTOR to fumish at the
CONTRACTOR's expense additional data about the proposed variation. The Contracting Officer may reject any
variation request which the Contracting Officer determines is not in the best interest of the DEPARTMENT.

6.21 Shop Drawing and Sample Review:

6.21.1

6.21.2

The Contracting Officer will review with reasonable promptness Shop Drawings and samples, but the
Contracting Officer's review will be only for conformance with the design concept of the Project and for
compliance with the information given in the Contract Documents and shall not extend to means, methods,
techniques, sequences or procedures of construction (except where a specific means, method, technique,
sequence or procedure of construction is indicated in or required by the Contract Documents) or to safety
precautions or programs incident thereto. The review of a separate item as such will not indicate acceptance of
the assembly in which the item functions. The CONTRACTOR shall make corrections required by the
Contracting Officer and shall return the required number of corrected copies of Shop Drawings and submit as
required new samples for review. The CONTRACTOR shall direct specific attention in writing to revisions
other than the corrections called for by the Contracting Officer on previous submittals.

The Contracting Officer's review of Shop Drawings or samples shall not relieve CONTRACTOR from
responsibility for any variation from the requirements of the Contract Documents unless the CONTRACTOR
has in writing advised the Contracting Officer of each such variation at the time of submission as required by
paragraph 6.20.4. The Contracting Officer if he so determines, may give written Approval of each such
variation by Change Order, except that, if the variation is minor and no Change Order has been requested a
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6.21.3

6.21.4

specific written notation thereof incorporated in or accompanying the Shop Drawing or sample review
comments shall suffice as a modification. Approval by the Coniracting Officer will not relieve the
CONTRACTOR from responsibility for errors or omissions in the Shop Drawings or from responsibility for
having complied with the provisions of paragraph 6.20.3.

The DEPARTMENT shall be responsible for all DEPARTMENT review costs resulting from the initial
submission and the forms resubmittal. The CONTRACTOR shall, at the discretion of the Contracting Agency,
pay all review costs incurred by the DEPARTMENT as a result of any additional re-submittals.

Where a Shop Drawing or ample is required by the Specifications, any related Work performed prior to the
Confracting Officer's review and Approval of the pertinent submission will be the sole expense and
responsibility of the CONTRACTOR.

6.22 Maintenance During Construction:

The CONTRACTOR shall maintain the Work during construction and until Substantial Completion, at which time
the responsibility for maintenance shall be established in accordance with paragraph 13.10.

6.23 Continuing the Work:

The CONTRACTOR shall carry on the Work and adhere to the progress schedule during all disputes or
disagreements with the DEPARTMENT. No Work shall be delayed or postponed pending resolution of any disputes,
disagreements, or claims except as the CONTRACTOR and the Contracting Officer may otherwise agree in writing.

6.24 Consent to Assignment:

The CONTRACTOR shall obtain the prior written consent of the Contracting Officer to any proposed assignment of
any interest in, or part of this Contract. The consent to any assignment or transfer shall not operate to relieve the
CONTRACTOR or his Sureties of any of his or its obligations under this Contract or the Performance Bonds.
Nothing herein contained shall be construed to hinder, prevent, or affect an assignment of monies due, or to become
due hereunder, made for the benefit of the CONTRACTOR's creditors pursuant to law.

6.25 Use of Explosives:

6.25.1

6.25.2

6.25.3

When the use of explosives is necessary for the prosecution of the Work, the CONTRACTOR shall exercise the
utmost care not to endanger life or property, including new Work and shall follow all Regulatory Requirements
applicable to the use of explosives. The CONTRACTOR shall be responsible for all damage resulting from the
use of explosives.

All explosives shall be stored in a secure manner in compliance with all Regulatory Requirements, and all such
storage places shall be clearly marked. Where no Regulatory Requirements apply, safe storage shall be provided
not closer than 1,000 feet from any building, camping area, or place of human occupancy.

The CONTRACTOR shall notify each public utility owner having structures in proximity to the site of his
intention to use explosives. Such notice shall be given sufficiently in advance to enable utility owners to take
such steps as they may deem necessary to protect their property from injury. However, the CONTRACTOR
shall be responsible for all damage resulting from the use of the explosives, whether or not, utility owners act to
protect their property.

6.26 CONTRACTOR's Records:

6.26.1

Records of the CONTRACTOR and Subcontractors relating to personnel, payrolls, invoices of materials, and
any and all other data relevant to the performance of this Contract, must be kept on a generally recognized
accounting system. Such records must be available during normal work hours to the Contracting Officer for
purposes of investigation to ascertain compliance with Regulatory Requirements and provisions of the Contract
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6.26.2

6.26.3

6.27

Documents.

Payroll records must contain the name and address of each employee, his correct classification, rate of pay,
daily and weekly number of hours of work, deductions made, and actual wages paid. The CONTRACTOR and
Subcontractors shall make employment records available for inspection by the Contracting Officer and
representatives of the U.S. and/or State Department of Labor and will permit such representatives to interview
employees during working hours on the Project.

Records of all communications between the DEPARTMENT and the CONTRACTOR and other parties, where
such communications affected performance of this Contract, must be kept by the CONTRACTOR and
maintained for a period of three years from Final Acceptance. The DEPARTMENT or its assigned
representative may perform an audit of these records during normal work hours after written notice to the
CONTRACTOR.

Load Restrictions

The CONTRACTOR shall comply with all load restrictions as set forth in the "Administrative Permit Manual®,
and Title 17, Chapter 25, of the Alaska Administrative Code in the hauling of materials on public roads, beyond
the limits of the project, and on all public roads within the project limits that are scheduled to remain in use
upon completion of the project.

Overload permits may, at the discretion of the State, be issued for travel beyond the project limits for purposes
of mobilization and/or demobilization. Issuance of such a permit will not relieve the CONTRACTOR of
liability for damage which may result from the moving of equipment.

The operation of equipment of such weight or so loaded as to cause damage to any type of construction will not
be permitted. No overloads will be permitted on the base course or surface course under construction. No loads
will be permitted on a concrete pavement, base or structure before the expiration of the curing period. The
CONTRACTOR shall be responsible for ail damage done by his equipment.
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ARTICLE 7- LAWS AND REGULATIONS

71

7.2

Laws to be Observed

The CONTRACTOR shall keep fully informed of all federal and state Regulatory Requirements and all orders and
decrees of bodies or tribunals having any jurisdiction or authority, which in any manner affect those engaged or
employed on the Work, or which in any way affect the conduct of the Work. The CONTRACTOR shall at all times
observe and comply with all such Regulatory Requirements, orders and decrees; and shall protect and indemnify the
DEPARTMENT and its representatives against claim or liability arising from or based on the violation of any such
Regulatory Requirement, order, or decree whether by the CONTRACTOR, Subcontractor, or any employee of
either. Except where otherwise expressly required by applicable Regulatory Requirements, the DEPARTMENT
shall not be responsible for monitoring CONTRACTOR's compliance with any Regulatory Requirements.

Permits, Licenses, and Taxes

7.2.1 The CONTRACTOR shall procure all permits and licenses, pay all charges, fees and taxes, and give all notices

necessary and incidental to the due and lawful prosecution of the Work. As a condition of performance of this
Contract, the CONTRACTOR shall pay all federal, state and local taxes incurred by the CONTRACTOR, in the
performance of this Contract. Proof of payment of these taxes is a condition precedent to final payment by the
DEPARTMENT under this Contract.

7.2.2 The CONTRACTOR's certification that taxes have been paid (as contained in the Release of Contract) will be

verified with the Deparfment of Revenue and Department of Labor, prior to final payment.

7.23  If any federal, state or local tax is imposed, charged, or repealed after the date of bid opening and is made

73

7.4

7.5

. applicable to and paid by the CONTRACTOR on the articles or supplies herein contracted for, then the
Contract shall be increased or decreased accordingly by a Change Order.

Patented Devices, Materials and Processes

If the CONTRACTOR employs any design, device, material, or process covered by letters of patent, trademark or
copyright, the CONTRACTOR shall provide for such use by suitable legal agreement with the patentee or owner.
The CONTRACTOR and the Surety shall indemnify and save harmless the DEPARTMENT, any affected third
party, or political subdivision from any and all claims for infringement by reason of the use of any such patented
design, device, material or process, or any trademark or copyright, and shall indemnify the DEPARTMENT for any
costs, expenses, and damages which it may be obliged to pay by reason of any infringement, at any time during the
prosecution or after the completion of the Work.

Compliance of Specifications and Drawings:

If the CONTRACTOR observes that the Specifications and Drawings supplied by the DEPARTMENT are at
variance with any Regulatory Requirements, CONTRACTOR shall give the Contracting Officer prompt written
notice thereof, and any necessary changes will be authorized by one of the methods indicated in paragraph 9.2. as
determined appropriate by the Contracting Officer. If the CONTRACTOR performs any Work knowing or having
reason to know that it is contrary to such Regulatory Requirements, and without such notice to the Contracting
Officer, the CONTRACTOR shall bear all costs arising therefrom; however, it shall not be the CONTRACTOR's
primary responsibility to make certain that the Specifications and Drawings supplied by the DEPARTMENT are in
accordance with such Regulatory Requirements.

Accident Prevention:

The CONTRACTOR shall comply with AS 18.60.075 and all pertinent provisions of the Construction Code
Occupational Safety and Health Standards issued by the Alaska Department of Labor.
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7.6

7.7

7.8

7.9

Sanitary Provisions:

The CONTRACTOR shall provide and maintain in a neat and sanitary condition such accommodations for the use
of his employees and DEPARTMENT representatives as may be necessary to comply with the requirements of the
State and local Boards of Health, or of other bodies or tribunals having jurisdiction.

Business Registration:
Comply with AS 08.18.011, as follows: "it is unlawful for a person to submit a bid or work as a contractor until he
has been issued a certificate of registration by the Department of Commerce. A partnership or joint venture shall be

considered registered if one of the general partners or venturers whose name appears in the name under which the
partnership or venture does business is registered.”

Professional Registration and Certification:
All craft trades, architects, engineers and land surveyors, electrical administrators, and explosive handlers employed
under the Contract shall specifically comply with applicable provisions of AS 08.18, 08.483,-08.40, and 08.52.

Provide copies of individual licenses within seven days following a request from the Contracting Officer.

Local Building Codes:

The CONTRACTOR shall comply with AS 35.10.025 which requires construction in accordance with applicable
local building odes to include the obtaining of required permits.

710 Air Quality Control:

The CONTRACTOR shall comply with all applicable provisions of AS 46.03.04 as pertains to Air Pollution
Control.

7.11 Archaeological or Paleontological Discoveries:

When the CONTRACTOR's operation encounters prehistoric artifacts, burials, remains of dwelling sites, or
paleontological remains, such as shell heaps, land or sea mammal bones or tusks, the CONTRACTOR shall cease
operations immediately and notify the Contracting Officer. No artifacts or specimens shall be further disturbed or
removed from the ground and no further operations shall be performed at the site until so directed. Should the
Contracting Officer order suspension of the CONTRACTOR's operations in order to protect an archaeological or
historical finding, or order the CONTRACTOR to perform extra Work, such shall be covered by an appropriate
Contract change document.

7.12 Applicable Alaska Preferences:

7.12.1 In determining the low bidder for State funded projects, a 5% bid preference has been given to "Alaska

bidders", as required under AS 36.30.170. "Alaska bidder" means a person who:

(1) holds a current Alaska business license;

(2) submits a bid for goods, services, or construction under the name as appearing on the person's current
Alaska business license

(3) has maintained a place of business within the state staffed. by the bidder or an employee of the bidder for a
period of six months immediately preceding the date of the bid;

(4) is incorporated or qualified to do business under the laws of the state, is a sole proprietorship, and the
proprietor is a resident of the state or is a partnership, and all partners are residents of the state; and

(5) if a joint venture, is composed entirely of ventures that qualify under (1) through (4), above.

7.12.2 Indetermining the low bidder for State funded projects, an "Alaska products" preference has been given as

required under AS 36.30.326 - 36.30.332, when the bidder designates the use of Alaska products. The Bidder
shall complete the Alaska Products Preference Worksheet per its instructions and submit it with the Bid
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7.12.3

7.124

Proposal. If the successful Bidder/CONTRACTOR proposes to use an Alaska product and does not do so, a
penalty will be assessed against the successful Bidder/CONTRACTOR in an amount equal to the product
preference percentage granted to the successful Biddet/CONTRACTOR plus one percent multiplied by the total
declared value of the Alaska products proposed but not used.

Pursuant to AS 36.15.050 and AS 36.30.322, "agricultural/wood" products harvested in Alaska shall be used in
State funded projects whenever they are priced no more than seven percent above agricultural/wood products
harvested outside the state and are of a like quality as compared with agricultural/wood products harvested
outside the state, when such products are not utilized, the CONTRACTOR shall document the efforts he made
towards obtaining agricultural/wood products harvested in Alaska and include in this documentation a written
statement that he contacted the manufacturers and suppliers identified on the Department of Commerce and
Economic Development's list of suppliers of Alaska forest products concerning the availability of
agricultural/wood products harvested in Alaska and, if available, the product prices. The CONTRACTOR's use
of agricultural/wood products that fail to meet the requirements of this section shall be subject to the provisions
of paragraphs 12.6 through 12.9 relating to Defective Work.

The CONTRACTOR shall maintain records, in a format acceptable to the Contracting Officer, which establish
the type and extent of "agricultural/wood" and "Alaska" products utilized. All record keeping and
documentation associated with the requirements 7.12.2 and 7.12.3 of this paragraph must be provided to the
DEPARTMENT upon written request or as otherwise provided within the Contract Documents.

7.13 'Wages and Hours of Labor:

7.131

7.13.2

One certified copy of all payrolls shall be submitted weekly to the State Department of Labor and, upon request,

to the Contracting Officer to assure to assure compliance with AS 36.05.040, Filing Schedule of Employees
Wages Paid and Other Information. The CONTRACTOR shall be responsible for the submission of certified
copies of payrolls of all Subcontractors. The certification shall affirm that the payrolls are current and
complete, that the wage rates contained therein are not less than the applicable rates referenced in these
Contract Documents, and that the classification set forth for each laborer or mechanic conforms with the Work
he performed. The CONTRACTOR and his Subcontractors shall attend all hearings and conferences and
produce such books, papers, and documents all as requested by the Department of Labor. Should federal funds
be involved, the appropriate federal agency shall also receive a copy of the CONTRACTOR's certified payrolls.
Regardless of project funding source, copies of all certified payrolls supplied to the State Department of Labor
by the CONTRACTOR shall be supplied also to the Project Manager upon request, including submittals made
by, or on behalf of, subcontractors.

The following labor provisions shall also apply to this Contract:

The CONTRACTOR and his Subcontractors shall pay all employees unconditionally and not less than once a
week;

wages may not be less than those stated under AS 36.05.010, regardless of the contractual relationship between
the CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors;

the scale of wages to be paid shall be posted by the CONTRACTOR in a prominent and easily accessible place
at the site of the Work;

the DEPARTMENT shall withhold so much of the accrued payments as is necessary to pay to laborers,
mechanics, or field surveyors employed by the CONTRACTOR or Subcontractors the difference between

1. therates of wages required by the Contract to be paid laborers, mechanics, or field surveyors on the Work,
and

2. the rates of wages in fact received by laborers, mechanics or field surveyors.
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7.13.3 Within three calendar days of award of a construction contract, the CONTRACTOR shall file a "Notice of
Work" with the Department of Labor and shall pay all related fees. The Contracting Officer will not issue
Notice to Proceed to the CONTRACTOR until such notice and fees have been paid to the State Department of
Labor. Failure of the CONTRACTOR to file the Notice of Work and pay fees within this timeframe shall not
constitute grounds for an extension of contract time or adjustment of contract price.

7.14 Overtime Work Hours and Compensation:

Pursuant to 40 U.S.C. 327-330 and AS 23.10.060-.110, the CONTRACTOR shall not require nor permit any
laborer or mechanic in any workweek in which he is employed on any Work under this Contract to work in excess
of eight hours in any Calendar Day or in excess of forty hours in such workweek on Work subject to the provisions
of the Contract Work Hours and Safety Standards Act unless such laborer or mechanic receives compensation at a
rate not less than one and one half times his basic rate of pay for all such hours worked in excess of eight hours
in any Calendar Day or in excess of forty hours in such workweek whichever is the greater number of overtime
hours. In the event of any violation of this provision, the CONTRACTOR shall be liable to any affected employee
for any amounts due and penalties and to the DEPARTMENT for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or mechanic employed in violation of this provision in the
sum of $10.00 for each Calendar Day on which such employee was required or permitted to be employed on such
Work in excess of eight hours or in excess of the standard workweek of forty hours without payment of the overtime
wages required by this paragraph.
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ARTICLE 8 -OTHER WORK

8.1 Related Work at Site:

8.1.1  The DEPARTMENT reserves the right at any time to contract for and perform other or additional work on or

near the Work covered by the Contract.

8.1.2 When separate contracts are let within the limits of the Project, the CONTRACTOR shall conduct his Work so

as not to interfere with or hinder the Work being performed by other contractors. The CONTRACTOR when
working on the same Project with other contractors shall cooperate with such other contractors. The
CONTRACTOR shall join his Work with that of the others in an acceptable manner and shall perform it in
proper sequence to that of others.

8.1.3  If the fact that other such work is to be performed is identified or shown in the Contract Documents the

CONTRACTOR shall assume all liability, financial or otherwise, in connection with this Contract and
indemnify and save harmless the DEPARTMENT from any and all damages or claims that may arise because of
inconvenience, delay, or loss experienced by the CONTRACTOR because of the presence and operations of
other contractors.

8.14  If the fact that such other work is to be performed was not identified or shown in the Contract Documents,

written notice thereof will be given to the CONTRACTOR prior to starting any such other work. If the
CONTRACTOR believes that such performance will require an increase in Contract Price or Contract Time, the
CONTRACTOR shall notify the Contracting Officer of such required increase within fifteen (15) calendar days
following receipt of the Contracting Officer's notice. Should the Contracting Officer find such increase(s) to be
justified, a Change Order will be executed.

8.2 Access, Cutting, and Patching:

8.3

8.4

The CONTRACTOR shall afford each utility owner and any other contractor who is a party to such a direct contract
with the DEPARTMENT (or the DEPARTMENT, if the DEPARTMENT is performing the additional work with the
DEPARTMENT’s employees) proper and safe access to the site and a reasonable opportunity for the introduction
and storage of materials and equipment and the execution of such work, and shall properly connect and coordinate
the Work with the Work of others. The CONTRACTOR shall do all cutting, fitting and patching of the Work that
may be required to make its several parts come together properly and integrate with such other work, the
CONTRACTOR shall not endanger any work of others by cutting, excavating or otherwise altering their work and
will only cut or alter such other work with the written consent of the Contracting Officer. The duties and
responsibilities of the CONTRACTOR under this paragraph are for the benefit of other contractors to the extent that
there are comparable provisions for the benefit of the CONTRACTOR in said direct contracts between the
DEPARTMENT and other contractors.

Defective Work by Others:

If any part of the CONTRACTOR's Work depends for proper execution or results upon the Work of any such other
contractor, utility owner, or the DEPARTMENT, the CONTRACTOR shall inspect and promptly report to the
Contracting Officer in writing any delays, defects or deficiencies in such work that render it unavailable or
unsuitable for such proper execution and results. The CONTRACTOR's failure to so report will constitute an
acceptance of the other work as fit and proper for integration with CONTRACTOR's Work except for latent or
nonapparent defects and deficiencies in the other work.

Coordination:

If the DEPARTMENT contracts with others for the performance of other work at the site, Contracting Officer will
have authority and responsibility for coordination of the activities among the various prime contractors.
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ARTICLE 9- CHANGES

9.1 DEPARTMENT's Right to Change:

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or from
time to time, order additions, deletions or revisions in the Work within the general scope of the Contract, including

but not limited to changes:
9.1.1  In the Contract Documents;
9.1.2  In the method or manner of performance of the Work;
9.1.3  In State-furnished facilities, equipment, materials, services, or site;
9.1.4  Directing acceleration in the performance of the Work

9.2 Authorization of Changes within the General Scope:

Additions, deletions, or revisions in the Work within the general scope of the Contract as specified in 9.1 shall be
authorized by one or more of following ways:

9.2.1

9.2.2

9.2.3

Directive (pursuant to paragraph 9.3)
A Change Order (pursuant to paragraph 9.4)

DEPARTMENT's acceptance of Shop Drawing variations from the Contract Documents as specifically
identified by the CONTRACTOR as required by paragraph 6.20.4.

9.3 Directive:

9.3.1

932

933

9.34

93.5

9.3.6

The Contracting Officer shall provide written clarification or interpretation of the Contract Documents
(Pursuant to paragraph 3.6).

The Contracting Officer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Time and are consistent
with the overall intent of the Contract Documents.

The Contracting Officer may order the Contractor to correct Defective Work or methods which are not in
conformance with the Contract Documents.

The Contracting Officer may direct the commencement or suspension of Work or emergency related Work (as
provided in paragraph 6.19).

Upon the issuance of a Directive to the CONTRACTOR by the Contracting Officer, the CONTRACTOR shall
proceed with the performance of the Work as prescribed by such Directive.

If the CONTRACTOR believes that the changes noted in a Directive may cause an increase in the Contract
Price or an extension of Contract Time, the CONTRACTOR shall immediately provide written notice to the
Contracting Officer depicting such increases before proceeding with the Directive, except in the case of an
emergency. If the Contracting Officer finds the increase in Contract Price or the extension of Contract Time
justified, a Change Order will be issued. If however, the Contracting Officer does not find that a Change Order
is justified, the Contracting Officer may direct the CONTRACTOR to proceed with the Work. The
CONTRACTOR shall cooperate with the Contracting Officer in keeping complete daily records of the cost of
such Work If a Change Order is ultimately determined to be justified, in the absence of agreed prices and unit
prices, payment for such Work will be made on a "cost of the Work basis" as provided in 10.4
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9.4

9.5

9.6

9.7

9.8

9.9

Change Order:

A change in Contract Time, Contract Price, or responsibility may be made for changes within the scope of the Work
by Change Order. Upon receipt of an executed Change Order, the CONTRACTOR shall promptly proceed with the
Work involved which will be performed under the applicable conditions of the Contract Documents except as
otherwise specifically provided. Changes in Contract Price and Contract Time shall be made in accordance with
Articles 10 and 11. A Change Order shall be considered executed when it is signed by the DEPARTMENT.

Shop Drawing Variations:

Variations by shop drawings shall only be eligible for consideration under 9.4 when the conditions affecting the
price, time, or responsibility are identified by the CONTRACTOR in writing and a request for a Change Order is
submitted as per 6.20.4.

Changes Outside the General Scope; Supplemental Agreement:

Any change which is outside the general scope of the Contract, as determined by the Contracting Officer, must be
authorized by a Supplemental Agreement signed by the appropriate representatives of the DEPARTMENT and the
CONTRACTOR.

Unauthorized Work:

The CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the Contract Time
with respect to any work performed that is not required by the Contract Documents as amended, modified and
supplemented as provided in this Article 9, except in the case of an emergency as provided in paragraph 6.19 and
except in the case of uncovering Work as provided in paragraph 12.4.2.

Notification of Surety:

If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents
(including, but not limited to, Contract Price or Contract Time) is required by the provisions of any bond to be given
to a Surety, the giving of any such notice will be the CONTRACTOR's 'responsibility, and the amount of each
applicable bond will be adjusted accordingly.

Differing Site Conditions:

9.9.1  The CONTRACTOR shall promptly, and before such conditions are disturbed (except in an emergency as

permitted by paragraph 6.19), notify the Contracting Officer in writing of: (1) subsurface or latent physical
conditions at the site differing materially from those indicated in the Contract, and which could not have been
discovered by a careful examination of the site, or (2) unknown physical conditions at the site, of an unusual
nature, differing materially from those ordinarily encountered and generally recognized as inherent in work of
the character provided for in this Contract. The Contracting Officer shall promptly investigate the conditions,
and if the Contracting Officer finds that such conditions do materially so differ and cause an increase or
decrease in the CONTRACTOR’s cost of, or time required for, performance of this Contract, an adjustment
shall be made and the Contract modified in writing accordingly. An adjustment in compensation shall be
computed under Article 10.

9.9.2 Any claim for additional compensation by the CONTRACTOR under this clause shall be made in accordance

with Article 15. In the event that the Contracting Officer and the CONTRACTOR are unable to reach an
agreement concerning an alleged differing site condition, the CONTRACTOR will be required to keep an
accurate and detailed record which will indicate the actual "cost of the Work" done under the alleged differing
site condition. Failure to keep such a record shall be a bar to any recovery by reason of such alleged differing
site conditions. The Contracting Officer shall be given the opportunity to supervise and check the keeping of
such records.
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9.10

Interim Work Authorization:

An Interim Work Authorization may be used to establish a change within the scope of the Work; however, only
a Change Order shall establish associated changes in Contract Time and Price. Work authorized by Interim
Work Authorization shall be converted to a Change Order. The basis of payment shall be as stated in the
Interim Work Authorization, unless it states that the basis of payment has not been established and is to be
negotiated, in which case the Cost of the Work shall be documented pursuant to Article 10.4, to establish a basis
for negotiating a lump sum price for the Change Order.
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ARTICLE 10- CONTRACT PRICE; COMPUTATION AND CHANGE
10.1 Contract Price:

The Contract Price constitutes the total compensation (subject to authorized adjustments) payable to the
CONTRACTOR for performing the Work. All duties, responsibilities and obligations assigned to or undertaken by
the CONTRACTOR shall be at his expense without change in the Contract Price. The Contract Price may only be
changed by a Change Order or Supplemental Agreement.

10.2 Claim for Price Change:

Any claim for an increase or decrease in the Contract Price shall be submitted in accordance with the terms of
Article 15, and shall not be allowed unless notice requirements of this Contract have been met.

10.3 Change Order Price Determination:

The value of any Work covered by a Change Order for an increase or decrease in the Contract Price shall be
determined in one of the following ways:

10.3.1  Where the Work involved is covered by unit prices contained in the Contract Documents, by application of unit
prices to the quantities of the items involved (subject to the provisions of subparagraphs 10.9.1 through 10.9.3,
inclusive).

10.3.2 By mutual acceptance of a lump sum (fixed price) which includes overhead and profit. The lump sum
(fixed price) shall be negotiated on the basis of the estimated "cost of the Work" in accordance with Articles
10.4 and 10.5. The following maximum rates of cost markup (to cover both overhead and profit of the
CONTRACTOR) shall be used in the negotiation of a Lump Sum Change Order:

a. For costs incurred under paragraphs 10.4.1and 10.4.2, the CONTRACTOR's fee shall be twenty
percent;

b. For costs incurred under paragraph 10.4.3, the CONTRACTOR's fee shall be ten percent; and if a
subcontract is on the basis of "cost of the work" plus a fee, the maximum allowable to
CONTRACTOR on account of overhead and profit for itself and all Subcontractors and multiple tiers
thereof shall be fifteen percent of the cost incurred by the subcontractor actually performing the Work;

c. No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4,10.4.5 and 10.5;

d. The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such
change which results in a net decrease in cost will be the amount of the actual net decrease plus a
deduction in CONTRACTOR's fee by an amount equal to twenty percent of the net decrease; and

e. When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's
fee shall be computed on the basis of the net change in accordance with paragraphs 10.3.2.a through
10.3.2.d, inclusive

10.3.3  When 10.3.1 and 10.3.2 are inapplicable, on the basis of the "cost of the Work" (determined as provided in
paragraphs 10.4 and 10.5) plus a CONTRACTOR's fee for overhead and profit (determined as provided in
paragraph 10.6).

10.3.4 Before a Change Order or Supplemental Agreement is Approved, the CONTRACTOR shall submit cost or
pricing data regarding the changed or extra Work. The CONTRACTOR shall certify that the data submitted is,
to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and
that such data will continue to be accurate and complete during the performance of the changed or extra Work.
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10.4 Cost of the Work:

The term "cost of the Work" means the sum of all costs necessarily incurred and paid by the CONTRACTOR in the
proper performance of the Work. Except as otherwise may be agreed to in writing by the DEPARTMENT, such
costs shall be in amount no higher than those prevailing in the locality of the Project, shall include only the
following items and shall not include any of the costs itemized in subparagraph 10.5:

10.4.1

104.2

104.3

10.4.4

10.4.5

Payroll costs for employees in the direct employ of the CONTRACTOR in the performance of the Work under
schedules of job classifications agreed upon by the DEPARTMENT and the CONTRACTOR. Payroll costs for
employees not employed full time on the Work shall be apportioned on the basis of their time spent on the
Work. Payroll costs shall be limited to, salaries and wages plus the cost of fringe benefits which shall include
social security contributions, unemployment, excise and payroll taxes, workers' or workmen's compensation,
health and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable thereto. Such
employees shall include manual workers up through the level of foreman but shall not include general foremen,
superintendents, and non-manual employees. The expenses of performing Work after regular working hours, on
Saturday, Sunday or legal holidays shall be included in the above to the extent authorized by the
DEPARTMENT.

Cost of all materials and equipment furnished and incorporated or consumed in the Work, including costs of
transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash
discounts shall accrue to the CONTRACTOR unless the DEPARTMENT deposits funds with the
CONTRACTOR with which to make payments, in which case the cash discounts shall accrue to the
DEPARTMENT. All trade discounts, rebates and refunds and all returns from sale of surplus materials and
equipment shall accrue to the DEPARTMENT, and the CONTRACTOR shall make provisions so that they may
be obtained.

Payments made by the CONTRACTOR to Subcontractors for Work performed by Subcontractors. If required
by the DEPARTMENT, CONTRACTOR shall obtain competitive quotes from Subcontractors or Suppliers
acceptable to the CONTRACTOR and shall deliver such quotes to the DEPARTMENT who will then
determine which quotes will be accepted. If a subcontract provides that the Subcontractor is to be paid on the
basis of "cost of the Work" plus a fee, the Subcontractor' "cost of the Work" shall be determined in the same
manner as the CONTRACTOR's "cost of work" as described in paragraphs 10.4 through 10.5; and the
Subcontractor's fee shall be established as provided for under subparagraph 10.6.2 clause b. All subcontracts
shall be subject to the other provisions of the Contract Documents insofar as applicable.

Costs of special consultants (including but not limited to engineers, architects, testing laboratories, and
surveyors) employed for services necessary for the completion of the Work.

Supplemental costs including the following:

The proportion of necessary transportation, travel and subsistence expenses of the CONTRACTOR's employees
incurred in discharge of duties connected with the Work.

Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances,
office and temporary facilities at the site and hand tools not owned by the Workers, which are consumed in the
performance of the Work, and cost less market value of such items used but not consumed which remain the
property of the CONTRACTOR.

Rentals of all construction equipment and machinery and the parts thereof whether rented from the
CONTRACTOR or others in accordance with rental agreements Approved by the DEPARTMENT and the
costs of transportation, loading, unloading, installation, dismantling and removal thereof- all in accordance with
terms of said rental agreements. The rental of any such equipment, machinery or parts shall cease when the use
thereof is no longer necessary for the Woik.

For any machinery or special equipment (other than small tools) which has been authorized by the Project
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Manager, the CONTRACTOR shall receive the rental rates in the current edition and appropriate volume of
the "Rental Rate Blue Book for Construction Equipment", published by Dataquest, Inc., 1290 Ridder Park
Drive, San Jose, CA 95131. Hourly rental rates shall be determined as follows:

The established hourly rental rate shall be equal to the adjusted monthly rate for the basic equipment plus the
adjusted monthly rate for applicable attachments, both divided by 176, and multiplied by the area adjustment
Sactor, plus the estimated hourly operating cost.

The adjusted monthly rate is that resulting from application of the rate adjustment formula in order to
eliminate replacement cost allowances in machine depreciation and contingency cost allowances.

Attachments shall not be included unless required for the time and materials work.

For equipment not listed in The Blue Book, the CONTRACTOR shall receive a rental rate as agreed upon
before such work is begun. If agreement cannot be reached, the DEPARTMENT reserves the right to establish
arate based on similar equipment in the Blue Book or prevailing commercial rates in the area.

These rates shall apply for equipment used during the CONTRACTOR’s regular shift of 10 hours per day.
Where the equipment is used more than 10 hours per day, either on the CONTRACTOR's normal work or on
time and materials, and either on single or multiple shifts, an overtime rate, computed as follows, shall apply:

The hourly overtime rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted
monthly rate for applicable attachments, both divided by 352, and multiplied by the area adjustment factor, plus
the estimated hourly operating cost.

Equipment which must be rented or leased specifically for work required under this section shall be authorized
in writing by the Project Manager. The CONTRACTOR shall be paid invoice price plus 15%.

When it is necessary to obtain equipment from sources beyond the project limits exclusively for time and
materials, work, the actual cost of transferring the equipment to the site of the Work and return will be allowed
as an additional item of expense. Where the move is made by common carrier, the move-in allowance will be
limited to the amount of the freight bill or invoice. If the CONTRACTOR hauls the equipment with his own
forces, the allowance will be limited to the rental rate for the hauling unit plus operator wages. In the event that
the equipment is transferred under its own power, the moving allowance will be limited to one-half of the
normal hourly rental rate plus operator’s wages. In the event that the move-out is to a different location,
payment will in no instance exceed the amount of the move-in. Move-in allowance shall not be made for
equipment brought to the project for time and materials work which is subsequently retained on the project and
utilized for completion of contract items, camp maintenance, or related work. -

Equipment ordered to be on a stand-by basis shall be paid for at the stand-by rental rate for the number of hours
in the CONTRACTOR'S normal work shift, but not to exceed 8 hours per day. The stand-by rental rate shall be
computed as follows:

The hourly stand-by rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted
monthly rate for applicable attachments, both divided by 352, all multiplied by the area adjustment factor.

Time will be recorded to the nearest one-quarter hour for purposes of computing compensation to the
CONTRACTOR for equipment utilized under these rates.

The equipment rates as determined above shall be full compensation, including overhead and profit, for
providing the required equipment and no additional compensation will be made for other costs such as, but not
limited to, fuels, lubricants, replacement parts or maintenance costs. Cost of repairs, both major and minor, as
well as charges for mechanic's time utilized in servicing equipment to ready it for use prior to moving to the
project and similar charges will not be allowed.
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Sales, consumer, use or similar taxes related to the Work, and for which the CONTRACTOR is liable, imposed
by Regulatory Requirements.

Deposits lost for causes other than negligence of the CONTRACTOR, any Subcontractor or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees
for permits and licenses.

Losses and damages (and related expenses), not compensated by insurance or otherwise, to the Work or
otherwise sustained by the CONTRACTOR in connection with the performance and furnishing of the Work
provided they have resulted from causes other than the negligence of the CONTRACTOR, any Subcontractor,
or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable. Such
losses shall include settlements made with the written consent and Approval of the DEPARTMENT. No such
losses, damages and expenses shall be included in the "cost of the Work" for the purpose of determining the
CONTRACTOR's fee. If, however, any such loss or damage requires reconstruction and the CONTRACTOR
is placed in charge thereof, the CONTRACTOR shall be paid for services a fee proportionate to that stated in
paragraphs 10.6.2.a and 10.6.2.b.

The cost of utilities, fuel and sanitary facilities at the site.

Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage and
similar petty cash items in connection with the Work.

Cost of premiums for additional bonds and insurance required because of changes in the Work and premiums
for property insurance coverage within the limits of the deductible amounts established by the DEPARTMENT
in accordance with Article 5.

10.5 Excluded Costs:

The term "cost of the Work" shall not include any of the following:

10.5.1

10.5.2

10.5.3

10.5.4

10.5.5

10.5.6

Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of partnership and
sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditors, accountants,
purchasing and contracting agency, expeditors, timekeepers, clerks and other personnel employed by

. CONTRACTOR whether at the site or in CONTRACTOR's principal or a branch office for general

administration of the Work and not specifically included in the agreed upon schedule of job classifications
referred to in paragraph 10.4.1 or specifically covered by paragraph 10.4.4 all of which are to be considered
administrative costs covered by the CONTRACTOR's fee.

Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office at the site.

Any part of CONTRACTOR's capital expenses including interest on CONTRACTOR's capital employed for
the Work and charges against CONTRACTOR for delinquent payments.

Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR isrequired by the Contract
Documents to purchase and maintain the same (except for the cost of premiums covered by subparagraph
10.4.5. 1 above).

Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or indirectly employed
by any of them or for whose acts any of them may be liable, including but not limited to, the correction of
Defective Work, disposal of materials or equipment wrongly supplied and making good any damage to

property.

Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly
included in paragraph 10.4.
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10.6 CONTRACTOR's Fee:

The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be determined as follows.
10.6.1 A mutually acceptable fixed fee; or ifnone can be agreed upon.
10.6.2 A fee based on the following percentages of the various portions of the "cost of the Work™":

a. For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be fifteen percent;

b. For costs incurred under paragraph10.4.3, the CONTRACTOR's fee shall be ten percent; and if a subcontract is
on the basis of "cost of the Work" plus a fee, the maximum allowable to CONTRACTOR on account of
overhead and profit for itself and all Subcontractors and multiple tiers thereof shall be fifteen percent of the cost
incurred by the subcontractor actually performing the Work;

c. No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4,10.4.5 and 10.5;

d. The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such change which
results in a net decrease in cost will be the amount of the actual net decrease plus a deduction in
CONTRACTOR's fee by an amount equal to fifteen percent of the net decrease; and

e.  When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's fee shall
be computed on the basis of the net change in accordance with paragraphs 10.6.2.a through 10.6.2.d, inclusive.

10.7 Cost Breakdown:

Whenever the cost of any Work is to be determined pursuant to paragraphs 10.4 and 10.5, the CONTRACTOR will
submit in a form acceptable to the DEPARTMENT an itemized cost breakdown together with supporting data.

10.8 Cash Allowances:

It is understood that CONTRACTOR has included in the Contract Price all allowances so named in the Contract
Documents and shall cause the Work so covered to be done by such Subcontractors or Suppliers and for such sums
within the limit of the allowances as may be acceptable to the Contracting Officer. CONTRACTOR agrees that:

10.8.1 The allowances include the cost to CONTRACTOR (less any applicable trade discounts) of materials and
equipment required by the allowances to be delivered at the site, and all applicable taxes; and

10.8.2 CONTRACTOR's cost for unloading and handling on the site, labor, installation costs, overhead, profit and
other expenses contemplated for the allowances have been included in the Contract Price and not in the
allowances. No demand for additional payment on account of any thereof will be valid.

Prior to final payment,. an appropriate Change Order will be issued to reflect actual amounts due the
CONTRACTOR on account of Work covered by allowances, and the Contract Price shall be correspondingly
adjusted.

10.9 Unit Price Work:

10.9.1  Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the
Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the established
unit prices for each separately identified item of Unit Price Work times the estimated quantity of each item as
indicated in the Contract. The estimated quantities of items of Unit Price Work are not guaranteed and are
solely for the purpose of comparison of bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by the CONTRACTOR will be made by the

Revised: December 2011 00700-35



10.9.2

10.9.3

10.10

DEPARTMENT in accordance with paragraph 10.10.

Each unit price will be deemed to include an amount considered by the CONTRACTOR to be adequate to cover
the CONTRACTOR's overhead and profit for each separately identified item. If the "Basis of Payment" clause
in the Contract Documents relating to any unit price in the bid schedule requires that the said unit price cover
and be considered compensation for certain work or material essential to the item, this same work or material
will not also be measured or paid for under any other pay item which may appear elsewhere in the Contract
Documents.

Payment to the CONTRACTOR shall be made only for the actual quantities of Work performed and accepted or
materials furnished, in conformance with the Contract Documents. When the accepted quantities of Work or
materials vary from the quantities stated in the bid schedule, or change documents, the CONTRACTOR shall
accept as payment in full, payment at the stated unit prices for the accepted quantities of Work and materials
furnished, completed and accepted; except as provided below:

When the quantity of Work to be done or material to be furnished under any item, for which the total cost of the
item exceeds 10% of the total Confract Price, is increased by more than 25 percent of the quantity stated in the
bid schedule, or change documents, either party to the Contract, upon demand, shall be entitled to an equitable
unit price adjustment on that portion of the Work above 125 percent of the quantity stated in the bid schedule.

When the quantity of Workto be done or material to be furnished under any major item, for which the total cost
of the item exceeds 10% of the total Contract Price, is decreased by more than 25 percent of the quantity stated
in the bid schedule, or change documents either party to the Contract, upon demand, shall be entitled to an
equitable price adjustment for the quantity of Work performed or material furnished, limited to a total payment
of not more than 75 percent of the amount originally bid for the item.

Determinations for Unit Prices:

The Contracting Officer will determine the actual quantities and classifications of Unit Price Work performed by the
CONTRACTOR. The Contracting Officer will review with the CONTRACTOR preliminary determinations on
such matters before finalizing the costs and quantities on the Schedule of Values. The Contracting Officer's
acknowledgment thereof will be final and binding on the CONTRACTOR, unless, within 10 days after the date of
any such decisions, the CONTRACTOR delivers to the Contracting Officer written notice of intention to appeal
from such a decision.
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ARTICLE 11- CONTRACT TIME; COMPUTATION AND CHANGE

11.1

Commencement of Contract Time; Notice to Proceed:

The Contract Time will commence to run on the day indicated in the Notice to Proceed.

11.2 Starting the Work:

No Work on Contract items shall be performed before the effective date of the Notice to Proceed. The
CONTRACTOR shall notify the Contracting Officer at least 24 hours in advance of the time actual construction
operations will begin. The CONTRACTOR may request a limited Notice to Proceed after Award has been made, to
permit them to order long lead materials which could cause delays in Project completion. However, granting is
within the sole discretion of the Contracting Officer, and refusal or failure to grant a limited Notice to Proceed shall
not be a basis for claiming for delay, extension of time, or alteration of price.

11.3 Computation of Contract Time:

11.3.1 When the Contract Time is specified on a Calendar Day basis, all Work under the Contract shall be completed

within the number of Calendar Days specified. The count of Contract Time begins on the day following receipt
of the Notice to Proceed by the CONTRACTOR, ifno starting day is stipulated therein.

Calendar Days shall continue to be counted against Contract Time until and including the date of Substantial
Completion of the Work.

11.3.2 When the Contract completion time is specified as a fixed calendar date, it shall be the date of Substantial

Completion.

11.3.3 The Contract Time shall be as stated on form 25D-9, Proposal.

114 Time Change:

The Contract Time may only be changed by a Change Order or Supplemental Agreement.

11.5 Extension Due to Delays:

The right of the CONTRACTOR to proceed shall not be terminated nor the CONTRACTOR charged with liquidated
or actual damages because of delays to the completion of the Work due to unforeseeable causes beyond the control
and without the fault or negligence of the CONTRACTOR, including, but not restricted to the following: acts of
God or of the public enemy, acts of the DEPARTMENT in its contractual capacity, acts of another contractor in the
performance of a contract with the DEPARTMENT, floods, fires, epidemics, quarantine restrictions, strikes, freight
embargoes, unusually severe weather and delays of Subcontractors or Suppliers due to such causes. Any delay in
receipt of materials on the site, caused by other than one of the specifically mentioned occurrences above, does not of
itself justify a time extension, provided that the CONTRACTOR shall within twenty four (24) hours from the
beginning of any such delay (unless the Contracting Officer shall grant a further period of the time prior to the date
of final seftlement of the Contract), notify the Contracting Officer in writing of the cause of delay. The Contracting
Officer shall ascertain the facts and the extent of the delay and extend the time for completing the Work when the
findings of fact justify such an extension.

11.6 Essence of Contract:

All time limits stated in the Contract Documents are of the essence of the Contract.

11.7 Reasonable Completion Time:

It is expressly understood and agreed by and between the CONTRACTOR and the DEPARTMENT that the date of
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beginning and the time for Substantial Completion of the Work described herein are reasonable times for the
completion of the Work.

11.8 Delay Damages:

Whether or not the CONTRACTOR's right to proceed with the Work is terminated, he and his Sureties shall be
liable for damages resulting from his refusal or failure to complete the Work within the specified time.

Liquidated and actual damages for delay shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT
in the amount as specified in the Supplementary Conditions for each Calendar Day the completion of the Work or
any part thereof is delayed beyond the time required by the Contract, or any extension thereof. If a listing of
incidents resulting from a delay and expected to give rise to actual or liquidated damages is not established by the
Contract Documents, then the CONTRACTOR and his Surety shall be liable to the DEPARTMENT for any actual
damages occasioned by such delay. The CONTRACTOR acknowledges that the liquidated damages established

* herein are not a penalty but rather constitute an estimate of damages that the DEPARTMENT will sustain by reason
of delayed completion. These liquidated and actual damages are intended as compensation for losses anticipated to
arise, and include those items enumerated in the Supplementary Conditions.

These damages will continue to run both before and after termination in the event of default termination. These
liquidated damages do not cover excess costs of completion or DEPARTMENT costs, fees, and charges related to
reprocurement. If a default termination occurs, the CONTRACTOR or his Surety shall pay in addition to these
damages, all excess costs and expenses related to completion as provided by Article 14.2.5.
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ARTICLE 12 - QUALITY ASSURANCE

12.1

Warranty and Guaranty:

The CONTRACTOR warrants and guarantees to the DEPARTMENT that all Work will be in accordance with the
Contract Documents and will not be Defective. Prompt notice of all defects shall be given to the CONTRACTOR.
All Defective Work, whether or not in place, may be rejected, corrected or accepted as provided for in this article.

12.2 Access to Work:

The DEPARTMENT and the DEPARTMENT's representatives, testing agencies and governmental agencies with
jurisdiction interests will have access to the Work at reasonable times for their observation, 1nspect1ng and testing.
The CONTRACTOR shall provide proper and safe conditions for such access.

12.3 Tests and Inspections:

12.3.1

12.3.2

1234

12.3.5

The CONTRACTOR shall give the Contracting Officer timely notice of readiness of the Work for all required
inspections, tests or Approvals.

If Regulatory Requirements of any public body having jurisdiction require any Work (or part thereof) to
specifically be inspected, tested or approved, the CONTRACTOR shall assume full responsibility therefor, pay
all costs in connection therewith and furnish the Contracting Officer the required certificates of inspection,
testing or approval. The CONTRACTOR shall also be responsible for and shall pay all costs in connection with
any inspection or testing required in connection with DEPARTMENT's acceptance of a Supplier of materials or
equipment proposed to be incorporated in the Work, or of materials or equipment submitted for Approval prior
to the CONTRACTOR's purchase thereof for incorporation in the Work. The cost of all inspections, tests and
approvals in addition to the above which are required by the Contract Documents shall be paid by the
CONTRACTOR. The DEPARTMENT may perform additional tests and inspections which it deems necessary
to insure quality confrol. All such failed tests or inspections shall be at the CONTRACTOR's expense.

If any Work (including the Work of others) that is to be inspected, tested or approved is covered without written
concurrence of the Contracting Officer, it must, if requested by the Contracting Officer, be uncovered for
observation. Such uncovering shall be at the CONTRACTOR's expense unless the CONTRACTOR has given
the Contracting Officer timely notice of CONTRACTOR's intention to cover the same and the Contracting
Officer has not acted with reasonable promptness in response to such notice.

Neither observations nor inspections, tests or Approvals by the DEPARTMENT or others shall relieve the
CONTRACTOR from the CONTRACTOR's obligations to perform the Work in accordance with the Contract
Documents.

12.4 Uncovering Work:

12.4.1

If any Work is covered contrary to the written request of the Contracting Officer, it must, if requested by the
Contracting Officer, be uncovered for the Contracting Officer's observation and replaced at the
CONTRACTOR's expense.
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12.4.2  If the Contracting Officer considers it necessary or advisable that covered Work be observed inspected or
tested, the CONTRACTOR, at the Contracting Officer's request, shall uncover, expose or otherwise make
available for observation, inspection or testing as the Contracting Officer may require, that portion of the Work
in question, furnishing all necessary labor, material and equipment. If it is found that such Work is Defective,
the CONTRACTOR shall bear all direct, indirect and consequential costs of such uncovering, exposure,
observation, inspection and testing and of satisfactory reconstruction, (including but not limited to fees and
charges of engineers, architects, attorneys and other professionals) and the DEPARTMENT shall be entitled to
an appropriate decrease in the Contract Price. If, however, such Work is not found to be Defective, the
CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the Contract Time, or
both, directly attributable to such uncovering, exposure, observation, inspection, testing and reconstruction.

12.5 DEPARTMENT May Stop the Work:

If the Work is Defective, or the CONTRACTOR fails to supply suitable materials or equipment, or fails to furnish or
perform the Work in such a way that the completed Work will conform to the Contract Documents, the Contracting
Officer may order the CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, this right of the Contracting Officer to stop the Work shall not give rise to any duty on the
part of the Contracting Officer to exercise this right for the benefit of the CONTRACTOR or any other party.

12.6 Correction or Removal of Defective Work:

If required by the Contracting Officer, the CONTRACTOR shall promptly, as directed, either correct all Defective
Work, whether or not fabricated, installed or completed, or, if the Work has been rejected by the Contracting
Officer, remove it from the site and replace it with Work which conforms to the requirements of the Contract
Documents. The CONTRACTOR shall bear all direct, indirect and consequential costs of such correction or removal
(including but not limited to fees and charges of engineers, architects, attorneys and other-professionals) made
necessary thereby.

12.7 One Year Correction Period:

If within one year after the date of Substantial Completion of the relevant portion of the Work or such longer period
of time as may be prescribed by Regulatory Requirements or by the terms of any applicable special guarantee
required by the Contract Documents or by any specific provision of the Contract Documents, any Work is found to
be Defective, the CONTRACTOR shall promptly, without cost to the DEPARTMENT and in accordance with the
Contracting Officer's written instructions, either correct such Defective Work, or, if it has been rejected by the
Contracting Officer, remove it from the site and replace it with conforming Work. If the CONTRACTOR does not
promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk of
loss or damage, the DEPARTMENT may have the Defective Work corrected or the rejected Work removed and
replaced, and all direct, indirect and consequential costs of such removal and replacement (including but not limited
to fees and charges of engineers, architects, attorneys and other professionals) will be paid by the CONTRACTOR.
In special circumstances where a particular item of equipment is placed in continuous service for the benefit of the
DEPARTMENT before Substantial Completion of all the Work, the correction period for that item may begin on an
earlier date if so provided in the Specifications or by Change Order. Provisions of this paragraph are not intended to
shorten the statute of limitations for bringing an action.

12.8 Acceptance of Defective Work:

Instead of requiring correction or removal and replacement of Defective Work, the Contracting Officer may accept
Defective Work, the CONTRACTOR shall bear all direct, indirect and consequential costs attributable to the
Contracting Officer's evaluation of and determination to accept such Defective Work (costs to include but not be
limited to fees and charges of engineers, architects, attorneys and other professionals). If any such acceptance
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in the Contract
Documents with respect to the Work; and the DEPARTMENT shall be entitled to an appropriate decrease in the
Contract Price. If the DEPARTMENT has already made final payment to the CONTRACTOR, an appropriate
amount shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT.
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12.9 DEPARTMENT May Correct Defective Work:

If the CONTRACTOR fails within a reasonable time after written notice from the Contracting Officer to proceed to
correct Defective Work or to remove and replace rejected Work as required by the Contracting Officer in accordance
with paragraph 12.6, or if the CONTRACTOR fails to perform the Work in accordance with the Contract
Documents, or if the CONTRACTOR fails to comply with any other provision of the Contract Documents, the
DEPARTMENT may, after 7 days' written notice to the CONTRACTOR, correct and remedy any such deficiency.
In exercising the rights and remedies under this paragraph the DEPARTMENT shall proceed expeditiously. To the
extent necessary to complete corrective and remedial action, the Contracting Officer may exclude the
CONTRACTOR from all or part of the site, take possession of all or part of the Work, and suspend the
CONTRACTOR's services related thereto, take possession of the CONTRACTOR's tools, appliances, construction
equipment and machinery at the site and incorporate in the Work all materials-and equipment stored at the site or
approved remote storage sites or for which the DEPARTMENT has paid the CONTRACTOR but which are stored
elsewhere. The CONTRACTOR shall allow the Contracting Officer and his authorized representatives such access
to the site as may be necessary to enable the Contracting Officer to exercise the rights and remedies under this
paragraph. All direct, indirect and consequential costs of the DEPARTMENT in exercising such rights and remedies
will be charged against the CONTRACTOR, and a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work; and the DEPARTMENT shall be entitled to an
appropriate decrease in the Contract Price. Such direct, indirect and consequential costs will include but not be
limited to fees and charges of engineers, architects, attorneys and other professionals, all court and arbitration costs
and all costs of repair and replacement of work of others destroyed or damaged by correction, removal or
replacement of the CONTRACTOR's Defective Work. The CONTRACTOR shall not be allowed an extension of
time because of any delay in performance of the Work attributable to the exercise, by the Contracting Officer, of the
DEPARTMENT's rights and remedies hercunder.
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ARTICLE 13 -PAYMENTS TO CONTRACTOR AND COMPLETION
13.1 Schedule of Values:

The Schedule of Values established as provided in paragraph 6.6 will serve as the basis for progress payments and
will be incorporated into a form of Application for Payment acceptable to the Contracting Officer. Progress
payments on account of Unit Price Work will be based on the number of units completed.

13.2 Preliminary Payments:

Upon approval of the Schedule of Values the CONTRACTOR may be paid for direct costs substantiated by paid
invoices and other prerequisite documents required by the General Requirements. Direct costs shall include the cost
of bonds, insurance, approved materials stored on the site or at approved remote storage sites, deposits required by a
Supplier prior to fabricating materials, and other approved direct mobilization costs substantiated as indicated above.
These payments shall be included as a part of the total Contract Price as stated in the Contract.

13.3 Application for Progress Payment:

The CONTRACTOR shall submit to the Contracting Officer for review an Application for Payment filled out and
signed by the CONTRACTOR covering the Work completed as of the date of the Application for Payment and
accompanied by such supporting documentation as is required by the Contract Documents. Progress payments will
_be made as the Work progresses on a monthly basis.

13.4 Review of Applications for Progress Payment:

Contracting Officer will either indicate in writing a recommendation of payment or return the Application for
Payment to the CONTRACTOR indicating in writing the Contracting Officer's reasons for refusing to recommend
payment. In the latter case, the CONTRACTOR may make the necessary corrections and resubmit the Application
for Payment.

13.5 Stored Materials and Equipment:

If payment is requested on the basis of materials and equipment not incorporated in the Work but delivered and
suitably stored at the site or at another location agreed to in writing, the Application for Payment shall also be
accompanied by a bill of sale, paid invoice or other documentation warranting that the DEPARTMENT has received
the materials and equipment free and clear of all charges, security interests and encumbrances and evidence that the
materials and equipment are covered by appropriate property insurance and other arrangements to protect the
DEPARTMENT's interest therein, all of which will be Satisfactory to the Contracting Officer. No payment will be
made for perishable materials that could be rendered useless because of long storage periods. No progress payment
will be made for living plant materials until planted.

13.6 CONTRACTOR's Warranty of Title:

The CONTRACTOR warrants and guarantees that title to all Work, materials and equipment covered by any
Application for Payment, whether incorporated in the Project or not, will pass to the DEPARTMENT no later than
the time of payment free and clear of any claims, liens, security interests and further obligations.

13.7 Withholding of Payments:

The DEPARTMENT may withhold or refuse payment for any of the reasons listed below provided it gives written
notice of its intent to withhold and of the basis for withholding:

137.1 The Work is Defective, or completed Work has been damaged requiring correction or replacement, or has been
installed without Approval of Shop Drawings, or by an unapproved Subcontractor, or for unsuitable storage of
materials and equipment.
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13.7.2 The Contract Price has been reduced by Change Order,

1373 The DEPARTMENT has been required to correct Defective Work or complete Work in accordance with

paragraph 12.9.

13.74 The DEPARTMENT’s actual knowledge of the occurrence of any of the events enumerated in paragraphs

14.2.1. a through 14.2.1.k inclusive.

13.7.5 Claims have been made against the DEPARTMENT or against the funds held by the DEPARTMENT on

account of the CONTRACTOR's actions or inactions in performing this Contract, or there are other items
entitling the DEPARTMENT to a set off.

13.7.6  Subsequently discovered evidence or the results of subsequent inspections or test, nullify any previous

payments for reasons stated in subparagraphs 13.7.1 through 13.7.5.

13.7.7 The CONTRACTOR has failed to fulfill or is in violation of any of his obligations under any provision of this

Contract.

13.8 Retainage:

At any time the DEPARTMENT finds that satisfactory progress is not being made it may in addition to the amounts
withheld under 13.7 retain a maximum amount equal to 10% of the total amount earned on all subsequent progress
payments. This retainage may be released at such time as the Contracting Officer finds that satisfactory progress is
being made.

13.9 Request for Release of Funds:

If the CONTRACTOR believes the basis for withholding is invalid or no longer exists, immediate written notice of
the facts and Contract provisions -on which the CONTRACTOR relies, shall be given to the DEPARTMENT,
together with a request for release of funds and adequate documentary evidence proving that the problem has been
cured. In the case of withholding which has occurred at the request of the Department of Labor, the CONTRACTOR
shall provide a letter from the Department of Labor stating that withholding is no longer requested. Following such a
submittal by the CONTRACTOR, the DEPARTMENT shall have a reasonable time to investigate and verify the facts
and seek additional assurances before determining whether release of withheld payments is justified.

13.10 Substantial Completion:

When the CONTRACTOR considers the Work ready for its intended use the CONTRACTOR shall notify the
Contracting Officer in writing that the Work or a portion of Work which has been specifically identified in the
Contract Documents is substantially complete (except for items specifically listed by the CONTRACTOR as
incomplete) and request that the DEPARTMENT issue a certificate of Substantial Completion. Within a reasonable
time thereafter, the Contracting Officer, the CONTRACTOR and appropriate Consultant(s) shall make an inspection
of the Work to determine the status of completion. If the Contracting Officer does not consider the Work
substantially complete, the Contracting Officer will notify the CONTRACTOR in writing giving the reasons
therefor. If the Contracting Officer considers the Work substantially complete, the Contracting Officer will within
fourteen days execute and deliver to the CONTRACTOR a certificate of Substantial Completion with tentative list
of items to be completed or corrected. At the time of delivery of the certificate of Substantial Completion the
Contracting Officer will deliver to the CONTRACTOR a written division of responsibilities pending Final
Completion with respect to security, operation, safety, maintenance, heat, utilities, insurance and warranties which
shall be consistent with the terms of the Contract Documents.

The DEPARTMENT shall be responsible for all DEPARTMENT costs resulting from the initial inspection and the
first re-inspection, the CONTRACTOR shall pay all costs incurred by the DEPARTMENT resulting from re-
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inspections, thereafter.
13.11 Access Following Substantial Completion:

The DEPARTMENT shall have the right to exclude the CONTRACTOR from the Work after the date of Substantial
Completion, but the DEPARTMENT shall allow CONTRACTOR reasonable access to complete or correct items on
the tentative list.

13.12 Final Inspection:

Upon written notice from the CONTRACTOR that the entire Work or an agreed portion thereof is complete, the
Contracting Officer will make a final inspection with the CONTRACTOR and appropriate Consultant(s) and will
notify the CONTRACTOR in writing of all particulars in which this inspection reveals that the Work is incomplete
or Defective. The CONTRACTOR shall immediately take such measures as are necessary to remedy such
deficiencies. The CONTRACTOR shall pay for all costs incurred by the DEPARTMENT: resulting from re-
inspections.

13.13 Final Completion and Application for Payment:

After the CONTRACTOR has completed all such corrections to the satisfaction of the Contracting Officer and
delivered all schedules, guarantees, bonds, certificates of payment to all laborers, Subcontractors and Suppliers, and
other documents - all as required by the Contract Documents; and after the Contracting Officer has indicated in
writing that the Work has met the requirements for Final Completion, and subject to the provisions of paragraph
13.18, the CONTRACTOR may make application for final payment following the procedure for progress payments.
The final Application for Payment shall be accompanied by all remaining certificates, warranties, guarantees,
releases, affidavits, and other documentationrequired by the Contract Documents.

13.14 Final Payment:

13.14.1 If on the basis of the Contracting Officer's observation of the Work during construction and final inspection,
and the Contracting Officer's review of the final Application for Payment and accompanying documentation-
all as required by the Contract Documents; and the Contracting Officer is satisfied that the Work has been
completed and the CONTRACTOR's other obligations under the Contract Documents have been fulfilled, the
DEPARTMENT will process final Application for Payment. Otherwise, the Contracting Officer will return the
Application for Payment to the CONTRACTOR, indicating in writing the reasons for refusing to process final
payment, in which case the CONTRACTOR shall make the necessary corrections and resubmit the final
Application for Payment.

13.14.2 If, through no fault of the CONTRACTOR, Final Completion of the Work is significantly delayed, the
Contracting Officer shall, upon receipt of the CONTRACTOR's final Application for Payment, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully completed and
accepted. If the remaining balance to be held by the DEPARTMENT for Work not fully completed or corrected
is less than the retainage provided for in paragraph 13.9, and if bonds have been furnished as required in
paragraph 5.1, the written consent of the Surety to the payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the CONTRACTOR to the DEPARTMENT with the
application for such payment. Such payment shall be made under the terms and conditions governing fmal
payment, except that it shall not constitute a waiver of claims. :

13.15 Final Acceptance:
Following certification of payment of payroll and revenue taxes, and final payment to the CONTRACTOR, the

DEPARTMENT will issue a letter of Final Acceptance, releasing the CONTRACTOR from further obligations
under the Contract, except as provided in paragraph 13.17.
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13.16 CONTRACTOR's Continuing Obligation:

The CONTRACTOR's obligation to perform and complete the Work and pay all laborers, Subcontractors, and
materialmen in accordance with the Contract Documents shall be absolute. Neither any progress or final payment by
the DEPARTMENT, nor the issuance of a certificate of Substantial Completion, nor any use or occupancy of the
Work or any part thereof by the DEPARTMENT or Using Agency, nor any act of acceptance by the
DEPARTMENT nor any failure to do so, nor any review and Approval of a Shop Drawing or sample submission,
nor any correction of Defective Work by the DEPARTMENT will constitute an acceptance of Work not in
accordance with the Contract Documents or a release of the CONTRACTOR's obligation to perform the Work in
accordance with the Contract Documents.

When it is anticipated that restarting, testing, adjusting, or balancing of systems will be required following Final
Acceptance and said requirements are noted in Section(s) 01650, such Work shall constitute a continuing obligation
under the Contract.

13.17 Waiver of Claims by CONTRACTOR:

The making and acceptance of final payment will constitute a waiver of all claims by the CONTRACTOR against
the DEPARTMENT other than those previously made in writing and still unsettled.

13.18 No Waiver of Legal Rights:

The DEPARTMENT shall not be precluded or be estopped by any payment, measurement, estimate, or certificate
made either before or after the completion and acceptance of the Work and payment therefor, from showing the true
amount and character of the Work performed and materials furnished by the CONTRACTOR, nor from showing that
any payment, measurement, estimate or certificate is untrue or is incorrectly made, or that the Work or materials are
Defective. The DEPARTMENT shall not be precluded or estopped, notwithstanding any such measurement,
estimate, or certificate and payment in accordance therewith, from recovering from the CONTRACTOR or his
Sureties, or both, such damages as it may sustain by reason of his failure to comply with requirements of the
Contract Documents. Neither the acceptance by the DEPARTMENT, or any representative of the DEPARTMENT,
nor any payment for or acceptance of the whole or any part of the Work, nor any extension of the Contract Time, nor
any possession taken by the DEPARTMENT, shall operate as a waiver of any portion of the Contract or of any
power herein reserved, or of any right to damages. A waiver by the DEPARTMENT of any breach of the Contract
shall not be held to be a waiver of any other subsequent breach.
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ARTICLE 14- SUSPENSION OF WORK, DEFAULT AND TERMINATION

14.1
14.1.1

14.1.2

14.2
14.2.1

14.2.2

14.23

DEPARTMENT May Suspend Work:

The DEPARTMENT may, at any time, suspend the Work or any portion thereof by notice in writing to the
CONTRACTOR. If the Work is suspended without cause the CONTRACTOR shall be allowed an increase in
the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension if the
CONTRACTOR makes an Approved claim therefor as provided in Article 15. However, no adjustment shall be
made under this clause for any suspension, delay, or interruption to the extent that suspension is due to the fault
or negligence of the CONTRACTOR, or that suspension is necessary for Contract compliance, or that
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the CONTRACTOR.

In case of suspension of Work, the CONTRACTOR shall be responsible for preventing damage to or loss of
any of the Work already performed and of all materials whether stored on or off the site or Approved remote
storage sites.

Default of Contract:

The Contracting Officer may give the CONTRACTOR and its surety a written Notice to Cure Default if the
CONTRACTOR:

a. fails to begin work in the time specified,

b. fails to use sufficient resources to assure prompt completion of the Work,

c. performs the Work unsuitably or neglects or refuses to remove and replace rejected materials or work,
d. stops work,

e. fails to resume stopped work after receiving notice to do so,

f. becomes insolvent (except that if the CONTRACTOR declares bankruptcy, termination will be under Title
11 US Code 362 and/or 365. The CONTRACTOR'S bankruptcy does not relieve the surety of any
obligations to assume the Contract and complete the Work in a timely manner.

g. Allows any final judgment to stand against him unsatisfied for period of 60 days, or

h. Makes an assignment for the benefit of creditors without the consent of the Contracting Officer, or
i. Disregards Regulatory Requirements of any public body having jurisdiction, or

j- Otherwise violates in any substantial way any provisions of the Contract Documents, or

k. fails to comply with Contract minimum wage payments or civil rights requirements, or

1. is a party to fraud, deception, misrepresentation, or

m. for any cause whatsoever, fails to carry on the Work in an acceptable manner.

The Notice to Cure Default will detail the conditions determined to be in default, the time within which to cure
the default and may, in the Contracting Officer's discretion, specify the actions necessary to cure the default.
Failure to cure the delay, neglect or default within the time specified in the Contracting Officer's written notice
to cure authorizes the DEPARTMENT to terminate the contract. The Contracting Officer may allow more time
to cure than originally stated in the Notice to Cure Default if he deems it to be in the best interests of the
DEPARTMENT. The DEPARTMENT will provide the CONTRACTOR or its surety with a written Notice of
Default Termination that details the default and the failure to cure it.

If the CONTRACTOR or its Surety, within the time specified in the above notice of default, shall not proceed
in accordance therewith, then the DEPARTMENT may, upon written notification from the Contracting Officer
of the fact of such delay, neglect or default and the CONTRACTOR's failure to comply with such notice, have
full power and authority without violating the Contract, to take the prosecution of the Work out of the hands of
the CONTRACTOR. The DEPARTMENT may terminate the services of the CONTRACTOR, exclude the
CONTRACTOR from the site and take possession of the Work and of all the CONTRACTOR's tools,
appliances, construction equipment and machinery at the site and use the same to the full extent they could be
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14.2.4

14.2.5

14.2.6

14.27

14.2.8

14.2.9

14.2.10

used by the CONTRACTOR (without liability to the CONTRACTOR for trespass or conversion), incorporate
in the Work all materials and equipment stored at the site or for which the DEPARTMENT has paid the
CONTRACTOR but which are stored elsewhere, and finish the Work as the DEPARTMENT may deem
expedient. The DEPARTMENT may enter into an agreement for the completion of said Contract according to
the terms and provisions thereof, or use such other methods that in the opinion of the Contracting Officer are
required for the completion of said Contract in an acceptable manner.

The Contracting Officer may, by written notice to the CONTRACTOR and its Surety or its representative,
transfer the employment of the Work from the CONTRACTOR to the Surety, or if the CONTRACTOR
abandons the Work undertaken under the Contract, the Contracting Officer may, at its option with written notice
to the Surety and without any written notice to the CONTRACTOR, transfer the employment for said Work
directly to the Surety. The Surety shall submit its plan for completion of the Work, including any contracts or
agreements with third parties for such completion, to the DEPARTMENT for approval prior to beginning
completion of the Work. Approval of such contracts shall be in accordance with all applicable requirements
and procedures for approval of subcontracts as stated in the Contract: Documents.

After the notice of termination is issued, the DEPARTMENT may take over the Work and complete it by
contract or otherwise and may take possession of and use materials, appliances, equipment or plant on the Work
site necessary for completing the Work.

Rather than taking over the Work itself, the DEPARTMENT may transfer the obligation to perform the Work
from the CONTRACTOR to its surety. The surety must submit its plan for completion of the Work, including
any confracts or agreements with third parties for completion, to the DEPARTMENT for approval prior to
beginning work. The surety must follow the Contract requirements for approval of subcontracts, except that the
limitation on percent of work subcontracted will not apply.

On receipt of the transfer notice, the surety must take possession of all materials, tools, and appliances at the
Work site, employ an appropriate work force, and complete the Contract work, as specified. The Contract
specifications and requirements shall remain in effect. However the DEPARTMENT will make subsequent
Contract payments directly to the Surety for work performed under the terms of the Contract. The
CONTRACTOR shall forfeit any right to claim for the same work or any part thereof. The CONTRACTOR
shall not be entitled to receive any further balance of the amount to be paid under the Contract.

Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall enter upon the
premises and take possession of all materials, tools, and appliances thereon for the purpose of completing the
Work included under the Contract and employ by contract or otherwise any person or persons to finish the
Work and provide the materials therefore, without termination of the continuing full force and effect of this
Contract. Incase of such transfer of employment to the Surety, the Surety shall be paid in its own name on
estimates covering Work subsequently performed under the terms of the Contract and according to the terms
thereof without any right of the CONTRACTOR to make any claim for the same or any part thereof.

If the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointly and severally liable
for damages for delay as provided by paragraph 11.8, and for the excess cost of completion, and all costs and
expenses incurred by the DEPARTMENT in completing the Work or arranging for completion of the Work,
including but not limited to costs of assessing the Work to be done, costs associated with advertising, soliciting
or negotiating for bids or proposals for completion, and other reprocurement costs. Following termination the
CONTRACTOR shall not be entitled to receive any further balance of the amount to be paid under the Contract
until the Work is fully finished and accepted, at which time if the unpaid balance exceeds the amount due the
DEPARTMENT and any amounts due to persons for whose benefit the DEPARTMENT has withheld funds,
such excess shall be paid by the DEPARTMENT to the CONTRACTOR. If the damages, costs, and expenses
due the DEPARTMENT exceed the unpaid balance, the CONTRACTOR and its Surety shall pay the
difference.

If, after notice of termination of the CONTRACTOR's right to proceed under the provisions of this clause, it is
determined for any reason that the CONTRACTOR was not in default under the provisions of this clause, or
that the delay was excusable under the provisions of this clause, or that termination was wrongful, the rights and
obligations of the parties shall be determined in accordance with the clause providing for convenience
termination.
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14.3

14.4
14.4.1

1442

1443

Rights or Remedies:

Where the CONTRACTOR's services have been so terminated by the DEPARTMENT, the termination will not
affect any rights or remedies of the DEPARTMENT against the CONTRACTOR then existing or which may
thereafter accrue. Any retention or payment of moneys due the CONTRACTOR by the DEPARTMENT will
not release the CONTRACTOR from liability.

Convenience Termination:

The performance of the Work may be terminated by the DEPARTMENT in accordance with this section in
whole or in part, whenever, for any reason the Contracting Officer shall determine that such termination is in
the best interest of the DEPARTMENT. Any such termination shall be effected by-delivery to the
CONTRACTOR of a Notice of Termination, specifying termination is for the convenience of the
DEPARTMENT the extent to which performance of Work is terminated, and the date upon which such
termination becomes effective.

Immediately upon receipt of a Notice of Termination and except as otherwise directed by the Contracting
Officer, the CONTRACTOR shall:

Stop Work on the date and to the extent specified in the Notice of Termination;

b. Place no further orders or subcontracts for materials, services, or facilities except as may be necessary for
completion of such portion of the Work as is not terminated;

c. Terminate all orders and subcontracts to the extent that they relate to the performance of Work terminated
by the Notice of Termination;

d. With the written Approval of the Contracting Officer, to the extent he may require, settle all outstanding
liabilities and all claims arising out of such termination of orders and subcontracts, the cost of which would
be reimbursable, in whole, or in part, in accordance with the provisions of the Contract;

e. Submit to the Contracting Officer a list, certified as to quantity and quality, of any or all items of
termination inventory exclusive of items the disposition of which had been directed or authorized by the
Contracting Officer;

f.  Transfer to the Contracting Officer the completed or partially completed record drawings, Shop Drawings,
information, and other property which, if the Contract had been completed, would be required to be
furnished to the DEPARTMENT;

g. Take such action as may be necessary, or as the Contracting Officer may direct, for the protection and
preservation of the property related to the Contract which is in the possession of the CONTRACTOR and
in which the DEPARTMENT has or may acquire any interest.

The CONTRACTOR shall proceed immediately with the performance of the above obligations.

When the DEPARTMENT orders termination of the Work effective on a certain date, all Work in place as of
that date will be paid for in accordance with Article 13 of the Contract. Materials required for completion and
on hand but not incorporated in the Work will be paid for at invoice cost plus 15% with materials becoming the
property of the DEPARTMENT- or the CONTRACTOR may retain title to the materials and be paid an agreed
upon lump sum. Materials on order shall be cancelled, and the DEPARTMENT shall pay reasonable factory
cancellation charges with the option of taking delivery of the materials in lieu of payment of cancellation
charges. The CONTRACTOR shall be paid 10% of the cost; freight not included, of materials cancelled, and
direct expenses only for CONTRACTOR chartered freight transport which cannot be cancellation without
charges, to the extent that the CONTRACTOR can establish them. The extra costs due to cancellation of
bonds and insurance and that part of job start-up and phase-out costs not amortized by the amount of Work
accomplished shall be paid by the DEPARTMENT. Charges for loss of profit or consequential damages shall
not be recoverable except as provided above.

a. The following costs are not payable under a termination settlement agreement or Contracting Officer's
determination of the termination claim:

1. Loss of anticipated profits or consequential or compensatory damages
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14.4.4

14.4.5

14.4.6

14.4.7

2. Unabsorbed home office overhead (also termed "General & Administrative Expense") related to
ongoing business operations

3. Bidding and project investigative costs
4, Direct costs of repairing equipment to render it operable for use on the terminated work

The termination claim shall be submitted promptly, but in no event later than 90 days from the effective date of
termination, unless extensions in writing are granted by the Contracting Officer upon written request of the
CONTRACTOR made within the 90-day period. Upon failure of the CONTRACTOR to submit his termination
claim within the time allowed, the Contracting Officer may determine, on the basis of information available to
him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall thereupon pay to the
CONTRACTOR the amount so determined.

The CONTRACTOR and the Contracting Officer may agree upon whole or any part of the amount or amounts
to be paid to the CONTRACTOR by reason of the total or partial termination of Work pursuant to this section.
The Contract shall be amended accordingly, and the CONTRACTOR shall be paid the agreed amount.

In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in whole or in part, as
provided heretofore, as to the amounts with respect to costs to be paid to the CONTRACTOR in connection
with the termination of the Work the Contracting Officer shall determine, on the basis of information available
to him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall pay to the
CONTRACTOR the amount determined as follows:

a. All costs and expenses reimbursable in accordance with the Contract not previously paid to the
CONTRACTOR for the performance of the Work prior to the effective date of the Notice of Termination;

b.  So far as not included under "a" above, the cost of settling and paying claims arising out of the termination
of the Work under subcontracts or orders which are properly chargeable to the terminated portions of the
Contract;

c. So far as practicable, claims by the CONTRACTOR for idled or stand-by equipment shall be made as
follows: Equipment claims will be reimbursed as follows:

1. Contractor-owned equipment usage, based on the CONTRACTOR'S ownership and operating costs
for each piece of equipment as determined from the CONTRACTOR'S accounting records. Under no
circumstance, may the CONTRACTOR base equipment claims on published rental rates.

2. Idle or stand-by time for Contractor-owned equipment, based on the CONTRACTOR'S internal
ownership and depreciation costs. Idle or stand-by equipment time is limited to the actual period of
time equipment is idle or on stand-by as a direct result of the termination, not to exceed 30 days.
Operating expenses will not be included for payment of idle or stand-by equipment time.

3. Rented equipment, based on reasonable, actual rental costs. Equipment leased under "capital leases" as
defined in Financial Accounting Standard No. 13 will be considered Contractor-owned equipment.
Equipment leased from an affiliate, division, subsidiary or other organization under common control
with the CONTRACTOR will be considered Contractor-owned equipment, unless the lessor has an
established record of leasing to unaffiliated lessees at competitive rates consistent with the rates the
CONTRACTOR has agreed to pay and no more than forty percent of the lessor's leasing business,
measured in dollars, is with organizations affiliated with the lessor.

The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim procedures, as defined in
Article 15, for any determination made by the Contracting Officer, except if the CONTRACTOR has failed to
submit his claim within the time provided and has failed to request extension of such time, CONTRACTOR
shall have no such right of appeal. In arriving at the amount due the CONTRACTOR under this section, there
shall be deducted:

a. All previous payments made to the CONTRACTOR for the performance of Work under the Contract prior
to termination;

b. Any claim for which the DEPARTMENT may have against the CONTRACTOR;

c. The agreed price for, or the proceeds of sale of, any materials, supplies, or other things acquired by the
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d.

CONTRACTOR or sold pursuant to the provisions of this section and not otherwise recovered by or
credited to the DEPARTMENT; and,

All progress payments made to the CONTRACTOR under the provisions of this section.

14.4.8 Where the Work has been terminated by the DEPARTMENT said termination shall not affect or terminate any
of the rights of the DEPARTMENT against the CONTRACTOR or his Surety then existing or which may
thereafter accrue because of such default. Any retention or payment of monies by the DEPARTMENT due to
the CONTRACTOR under the terms of the Contract shall not release the CONTRACTOR or its Surety from
liability.

144.9

14.4.10

The CONTRACTOR's termination claim may not include claims that pre dated the notice for termination for
convenience. Those claims shall be prosecuted by the CONTRACTOR under Article 15.

The CONTRACTOR'S termination claim may not exceed the total dollar value of the contract as awarded plus
agreed upon change orders less the amounts that have been paid for work completed.

a.

Unless otherwise provided for in the Contract Documents, or by applicable statute, the CONTRACTOR,
from the effective date of termination and for a period of three years after final settlement under this
Contract, shall preserve and make available to the DEPARTMENT at all reasonable times at the office of
the CONTRACTOR, all its books, records, documents, and other evidence bearing on the cost and
expenses of the CONTRACTOR under his Contract and relating to the Work terminated hereunder.

Definitions. In this Subsection 108-1.09, the term "cost" and the term "expense" mean a monetary amount
in U.S. Dollars actually incurred by the CONTRACTOR, actually reflected in its contemporaneously
maintained accounting or other financial records and supported by original source documentation.

Cost Principles. The DEPARTMENT may use the federal cost principles at 48 CFR §§ 31.201-1 to 31.205-
52 (or succeeding cost principles for fixed price contracts) as guidelines in determining allowable costs
under this Subsection to the extent they are applicable to construction contracts and consistent with the
specifications of this Contract. The provisions of this contract control where they are more restrictive than,
or inconsistent with, these federal cost principles."
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ARTICLE 15 - CLAIMS FOR ADJUSTMENT AND DISPUTES

15.1
15.1.1

15.1.2

15.1.3

15.1.4

15.1.5

15.1.6

15.2
15.2.1

Notification

The CONTRACTOR shall notify the DEPARTMENT in writing as soon as the CONTRACTOR becomes
aware of any act or occurrence which may form the basis of a claim for additional compensation or an extension
of Contract Time or of any dispute regarding a question of fact or interpretation of the Contract. The
DEPARTMENT has no obligation to investigate any fact or occurrence that might form the basis of a claim or
to provide any additional compensation or extension of Contract Time unless the CONTRACTOR has notified
the DEPARTMENT in writing in a timely manner of all facts the CONTRACTOR believes form the basis for
the claim.

If the CONTRACTOR believes that he is entitled to an extension of Contract Time, then the CONTRACTOR
must state the contract section on which he basis his extension request, provide the DEPARTMENT with
sufficient information to demonstrate that the CONTRACTOR has suffered excusable delay, and show the
specific amount of time to which the CONTRACTOR is entitled. The DEPARTMENT will not grant an
extension of Contract Time ifthe CONTRACTOR does not timely submit revised schedules under Section
13.10. .

If the matter is not resolved by agreement Within 7 days, the CONTRACTOR shall submit an Intent to Claim, in
writing, to the DEPARTMENT within the next 14 days.

If the CONTRACTOR believes additional compensation or time is warranted, then he must immediately begin
keeping complete, accurate, and specific daily records concerning every detail of the potential claim including
actual costs incurred. The CONTRACTOR shall provide the DEPARTMENT access to any such records and
furnish the DEPARTMENT copies, if requested. Equipment costs must be based on the CONTRACTOR's
internal rates for ownership, depreciation, and operating expenses and not on published rental rates. In
computing damages, or costs claimed for a change order, or for any other claim against the DEPARTMENT for
additional time, compensation or both, the CONTRACTOR must prove actual damages based on internal costs
for equipment, labor or efficiencies. Total cost, modified total cost or jury verdict forms of presentation of
damage claims are not permissible to show damages. Labor inefficiencies must be shown to actually have
occurred and can be proven solely based on job records. Theoretical studies are not a permissible means of
showing labor inefficiencies. Home office overhead will not be allowed as a component of any claim against
the DEPARTMENT.

If the claim or dispute is not resolved by the DEPARTMENT, then the CONTRACTOR shall submit a written
Claim to the Contracting Officer within 90 days after the CONTRACTOR becomes aware of the basis of the
claim or should have known the basis of the claim, whichever is earlier. The Contracting Officer will issue
written acknowledge of the receipt of the Claim.

The CONTRACTOR waives any right to claim if the DEPARTMENT was not notified properly or afforded the
opportunity to inspect conditions or monitor actual costs or if the Claim is not filed on the date required.

Presenting the Claim

The Claim must include all of the following:

a. The act, event, or condition the claim is based on

b. The Contract provisions which apply to the claim and provide relief

c. The item or items of Contract work affected and how they are affected

d. The specific relief requested, including Contract Time if applicable, and the basis upon which it was
calculated

e. A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are
accurate and complete to the best of your knowledge and belief, and that the amount requested accurately
reflects the Contract adjustment which the CONTRACTOR believes is due.
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15.3 Claim Validity, Additional Information, and DEPARTMENT's Action

15.3.1 The Claim, in order to be valid, must not only show that the CONTRACTOR suffered damages or delay but that
it was caused by the act, event, or condition complained of and that the Contract provides entitlement to relief
for such act, event, or condition.

15.3.2 The DEPARTMENT can make written request to the CONTRACTOR at any time for additional information
relative to the Claim. The CONTRACTOR shall provide the DEPARTMENT the additional information within
30 days of receipt of such a request, Failure to furnish the additional information may be regarded as a waiver
of the Claim.

154 Contracting Officer's Decision

The CONTRACTOR will be furnished the Contracting Officer's Decision within 90 days, unless the
Contracting Officer requests additional information or gives the CONTRACTOR notice that the time for issuing a
decision is being extended for a specified period under AS 36.30.620. The Contracting Officer's decision is
final and conclusive unless, within 14 days of receipt of the decision, the CONTRACTOR delivers a Notice of .
Appeal to the Appeals Officer. Procedures for appeals are covered under AS 36.30.625 and AS 36.30.630.

15.5  Fraud and Misrepresentation in Making Claims

Criminal and Civil penalties authorized under AS 36.30.687 (including, but not limited to, forfeiture of all
claimed amounts) may be imposed on the CONTRACTOR if the CONTRACTOR makes or uses a
misrepresentation in support of a claim or defraud or attempt to defraud the DEPARTMENT at-any stage of
prosecuting a claim under this Contract.
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Contract Documents-amending and Supplementing .........ccceeccveveeerirevecireesivninessseresseesnens 9.1;94;9.6
Contract Documents- definition Of ........coccoerrereeririneren ettt e enes Article 1
Contract Documents-Intent.........cccoiiiiiiiiciicrciricrinince et e eereene 34
Contract Documents-REUSE OF ......ccccccoiiiiriiiiiiiniriinrinreieenes st ssess et essesassessesaenses 37

Contract Price, Change Of.......ccovvvviiriiiiiieieectie ettt et et s s sneses 9.4, 9.7; 10.1
Contréct Price-definition OF ........ccovieiniiiniiiinicniicccrrrre et Article 1
Contracting Officer's Authorities and Limitations .......covvevevvvverarenniericeneeseseessseeeeseeenne.s 2.1
Contracting Officer- definition OF........cccivvvireirrieerieie e e r b eneses Article 1
Contracting Officer's EVAIUATIONS v.cvvovveeerecerreereeieiie s cceere e esee st st eenssnessaesaesseas 2.2
Contract Time, Change Of.....c..viecierieeiiiiriecrteececer et s sbesbe s ae s e eesseeenes 94;96; 114
Contract Time, ComMmENCEMENT OF .....cvicuiiicieiiiiceiee et sr e eeereeseeaaeeseeenas 11.1
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Contract TIme-defiNIition OF ........ocvecvureririireiieer et e sesbeeesssreereeessssarseeessrsanes Article 1

CONTRACTOR-AefINItIon OFf .....ccceveericreriieeriieteiiee ettt et srse s s s e esessssaesnesasssesssseanens Article 1
CONTRACTOR May Stop Work or Terminate ......cccvceecereecieesiierivesreseeneeerseeereseseessssenses 3.5.1; 4.6; 14.4.1
CONTRACTOR'S Continuing ODbIgation........ecevveecerveerereseresesiinieesriensesiensnseseserssssseerssenses 13.16
CONTRACTOR'S Duty to Report Discrepancy in Documents........c.ocveveervueciieseienirernsenennes 3.5
CONTRACTOR'S FEE-COSt PLUS ..ceeereiiiriiieiiiiiiecieriessrtensre st sesssneseasseecsssssaessssesssessnenns 10.3.3
CONTRACTOR'S Liability INSUTANCE ....cccoeeereriririerersieerrerneesetreeresenneesesiessesesenessunesanssarans 54.2
CONTRACTOR'S RECOTAS ...covuiimrnireariiiienieeneteereeeeeesiesseesreeseeestessestessensearesssessssssnsssesssens 6.26
CONTRACTOR'S Responsibilities-in general .........cccvveervieeeniriivnnceeneneinneesiensecreessesesens Article 6
CONTRACTOR'S Warranty t0 Title....cccvieierviiiiriiiiiirnieirerrr et ecie s e esneeeennee 13.6
(10118 1o oo 011 1 L= (O U OO U 8.1;8.2
Contractual Liability InSUIance.........cecceveeeeceeneeestenrererinens e et st e s ne s e e ns 5420
COOTINALION cuvrreerereereeirreeereriressreresrseeasitesaarssessssseressssassasessssserssesnssessssrssssssssssesasssssmssesossesns 6.13.5; 8.4
Copies of Contract DOCUMENES .....cceeriiiieriiiiiiniireinierrenerereseesnresesereseesseesesseassssssasssnssesssens 3.2
Correction or Removal of Defective Work.....cocoieceieierieieeie s sesinsrrrereseess e sseesseenes 12.6
Correction Period, ONe Y AL ....euveeciviieieeiieiereereeeeeiniereeiesresesressesissesssssseressssssensessssonsanesses 12.7
Correction, Removal or Acceptance of Defective Work-in general ......ccccovcvvevveererereernnenee. 12.6; 12.8
Cost and Pricing Data ......coocueeiiiiiiicecieiin et sseesser et sse st ssene e s ssesebe e s s e eeeneeers 1034
COSETIEL AECTEASE «veveerenrerereererrieeeniiecsreres s sreseesser e reste e s tesesaute s e s sare s nsnasassaessaasesarasaarasesssrnes 10.6.2.d; 10.6.2.e
COSt OF WOTK ..ttt ettt en e sra e b e s s sanennne e e 10.4
Costs, Supplemental ........cocooviviinrerciniiicccnr et e sae st anee 10.4.5

D

Day, Calendar-definition of .........ccocociiiiiiiniiniiiniiniiiiin et nes e e Article 1
Defective-defINItion OFf ... ..c.coiiiiiiiirientecreccre et s ere st s s sraeeseenaesseee Atticle 1
Defective Work, Acceptance Of......cccoiiiiiiiiiiiiiiiiiicniiee et csrecre e e esvesn e 12.8
Defective Work, Correction or Removal Of.......ccccccvriiivciniiieciiiienieeninnsnes e e vereeeesses s 12.6; 12.9
Defective WOork-in ZENETal...c..uiiveeiiireeeiereiiierieeitecieeseesere st essteessesraessesreasssesseeseseesanssesssses 12.6; 12.8
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Defective Work, REJECHNG ....ovvuiveeriieririenereiiritcresceesestesre e ereeseesrsssesssesssaaeeesesseeseeeneseesenas 124.2; 12.5

Deﬂm’tions .................... et ee e ateeeaer bereeee s e et eae e aeaeaa e haaaese e araseee e R Raae e barreeernannreeeetrnnreesses Article 1
DElivery Of BOIAS.....c.eiviirieeieiierinicnieerict et seenesene e cte s es et asaesess e sesbe s essebsesesassasssesrensnsans 5.1
DEPARTMENT-dEfINItion OF ....cccveieiiesrnieniierienieesesineesreers e e ereaessseissse st snesstesesseanens Article 1
DEPARTMENT May Correct Defective WOrk ...coeecieeciinivenrrieir e secse e seseneaes 12.9
DEPARTMENT May StOP WOTK....ocoiviriirieniereriesisteee et svs vt s e sesessensesneseas 12.5
DEPARTMENT May Suspend WOrk......c.cccocviimmrrrriiniere sttt tesns s svssesseeves s 14.1
DEPARTMENT'S Liability INSUTAICE...c.c.ccccerttrrrerrnrerrrrrrrereesiestessesnessessesssestessesoresressssseesas 54.24d
DEPARTMENT'S Responsibilities-in eneral .......coovvereviesieneeniniieeseseessecsnensessvernennns 2.1
DEPARTMENT'S Separate Representative at Site .....ceccveeereereereevniernseeiveinesesssessesssessenas 21.1;2.1.3
Determination for Unit PriCES .....ccccieeieiiiiieiiieinne ettt ns 10.10
Differing Site CONItIONS ......uiverererirriiiriiiniiieiiteere st st et a e ssss e e sae e e be s ene 9.9
Directive-definition of ..........ccoveviiniiiiiiciiie et Article 1
Directive-to De BXECULEA .....corvrereerrreierreiireiiieiiieresteseeerressesseee e essebesessressensestessonssssseeneeans 9.3
Directive-required PErfOrmMAance .......ccvevereerviesereieceereeresne et sr e ceresnsstesessssenesesn 9.3.5
Disputes, Decisions by Contracting OffiCer ........ccvvvrvirirriinieiiesienieceee et seees 22.1; 154
Documents, Copies 0f CONLTACE couccuruririiirireirirreertiicriieriiestrs et et rersnsesesssessesessnssrsrneseonessssnas 32
DocUMENTS, RECOTU...ceiuviiirireeeiiieeeccerce et st e e ee e et setr et s st e e e sseeesereesees e neeseeeesneanseens 6.16
Documents, REUSE ..ceevueiiieiireeeiiiei e ccetrete et ree et e s e e s e s sente s s nece s rnresessaseaanesaes 3.7
Drawings-definition Of .......ccoviriiiimci e e b Article 1

E

Easements .....cccceueennee. T 4.1
EEIZENCIES. c.cuiteriiiiteicctieitee ettt sttt e s e st esteve s bbb srebesr e s ebsebss b e sabseaesronesnsensatoren 6.19
Equipment, Labor, Materials and...........ccccecuvcenriravenerinieeinnseeiessensensssresnesesesssssssescseensenenens 0,35 6.4 6.5
Equivalent Materials and EQUIPIMENDt.......cccocvrviriireeriireesieeeteese vt se e cre e esr e e sessseens 6.9
Explorations of physical COnditions .......cccocevereiericvenririnnesieceeie et s sne e r e 43
EXPLOSIVES. ..ottt ettt ettt sttt e e e e s e e s e e et nsebesreansr e nesaeasanbarenean 6.25
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F

Fee, CONTRACTOR'S-COSS PIUS....cccoviiiiieeieeerinreieeeiiecsrtssseeesrressecseeeeesseesssessssssssennsssns 1033

Final Acceptance ..........c..c..... .............................................................................. 13.15

Final Acceptance- definition Of .......ccvcievericreiiicieicnieieicrere ettt st Article 1

Final Completion and Application for Payment .........ccccceeieveeeriecieviennienneeceseesesneenieenens 13.13

Final Completion- definition Of ..........ccccevmrrivrriiinrrrerrrrn s rte et ean e s Article 1

Final INSPECHON ..vovviuiiiiiirieitcciiictnicie ettt ettt et sa et rr st es e e s aben b e sesberesresnnone 13.12

FINAL PAYIMENE «.eoreeereeiriieieereeseet s e sseesr e e e s e e sseesaeaereeseestesanessesssessessnssnensessesnensesssonsenes 13.14

Final Payment, Processing Of.......ccccvvvirirrcririrciscrectietee e sae s r e besee s se s ans 13.14

G

General Requirements-definition 0f.........cccoceveeieivnniintineniiinesrcce st Article 1

GIVING INOHCE 1evververireeireireereestintesteessretnssesssresseeessesssesasessesseensessesseesssnsessssssssnsoeesssensesaes 3.51;44.4; 4.6, 54.2;

6.17.3; 6.19; 6.20.4; 7.4;
7.11; 8.1.4; 8.3; 9.3.6;
9.8;9.9; 10.10; 11.1;
11.2; 11.5; 12.1; 12.3.1;
12.3.4; 12.9; 13.10; 13.12
14.1.1; 14.2.1 thru 14.2.4;
14.4.1; 14.4.3; 15.1

Guarantee of Work-by CONTRACTOR .....ocociievcerieccieectesestteeie e cve et st s sses et e seeeseesanee 12.1

TOQEMDIEICAEON. .vvvvrre e sessssrssssss s ssssssssssssssssssesessseseessssseees s seseee e 7.1;73; 5.5
Inspection, FINal ..ot e s e et ens 13.12
Inspection, Tests and ................ OO PO OP OO PTOUI ST 12.3
Install-definition Of w..cvivcrerecereceeeeei et sttt et s b st st eneenes Article 1
Insurance, Bonds and- i GENETal.............oeviueeieiuirereeeiienecsesesreeesesesessseeseesessesseesessesesasss Atrticle 5
Insurance, CertifiCatiOn OF ....ccvecviiieeiiiieeeeiieeiree st rseer e e sbesneeesaneeeeseseneneneessenesenan 5.4.2
Insurance, Completed Operations ..........cccoueeee. rtteereete s sestes st sssaesessesnssnnennes 5.2
Insurance, CONTRACTOR'S Liability .....ccccccevrrrrivrerrieciiieneeieeeeeecreeeeeesreee e sareenesenen 54.2b
Insurance, Contractual Liability.......ccccevvirririiersiinrniiiecnessieeree e e st eeesse s e stessaessee e 542b
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Insurance, OWNEr'S Liability ......cccccoevieieirinirnnninneniinreiesie s seseesessnssreesessesesesssessesssenns 54.1
Insurance, Property Damage.......c.occevievieerieeirsnirnneniesierieseesieseesresreessesesssssssesessseenssvessssens 54.2.b
Insurance, Waiver of Subrogation Rights ........cccccevririreniieisiniesniessins s esesessese e 542.a1,543
Intent of Contract DOCUIMENLS ..e.ceuverueerrrerssesrereiernsieristecesesssererseraessessessesassseressorssrssssssssesns 34
Interpretations and ClarifiCations.........coecureeieerrtrsiesieire st reeisresere e ssese et e ere b eresessnesnens 22.13;3.6
Investigations of physical CONAILIONS .....cecvverreererceerieiiere e s sae 4.3
Invitation for Bids- definition Of........cccccieeiiceieenirrrre sttt e e en Article 1
L

Labor, Materials and EQUIPIMENL........cccovruierriicinrinnireeniennesieseessessesestessnsessesssesessesesssesssesen 6.3;64; 6.5
Laws and Regulations- general..........cooiiiiniiiinniniicciienserentenesses s sessssessssssssssnens Article 7
Liability Insurance- CONTRACTOR S .......ccuiiiviiiierierietnniecteteineevne s s caeesnsss e seessennesveenns 54.1
Liability INSUurance-OWINEI'S......ccccocuiermriiriiieiiniiieiierieeesiesnesessasaessaessessesnsessesssssessssasenses 54.1
Liens, Resulting JUAZEMENES .....ccccoverrerriiririeriiieiitetiteee s sreseeresseeessesseaserssnsresresesrneneens 14.2.1.¢g
Liquidated Damages .....c.ceeivererrrerrerrerenierenereeesseessesasesissserssesssessesssessesssassessessessressessessessses 11.8

M

Materials and equipment- furnished by CONTRACTOR. ..ot 6.4
Materials and equipment- incorporated i WOTK ........ccoieeeveevieniesnenirirnrs s seenea 6.5
Materials or equipment- €qQUIVAIENE ....ccvvvverrirerrieeiieeciree it esr et srnesee e sreaans 6.9
MULt-PIIME COMTIACES 1u.iriuieremeerireirenriencrerareres s et et saresereseseesseeserseseasesbesesenssaesessansassssnsensan 8.1

N

Notice, Giving of (See Giving Notice)

Notice of Final ACCEPIANCE.....eueeeeierieriererrrsirirtisesitsisese e steses e reressssessesearesrssessesnroneas 13.15

Notice of Intent to Award-definition Of..........cccvvervivrriiniiecie et e Article 1
Notice to Proceed-definition Of.........ccocirieeiirieniiiriirircnrrceereese e sss e sreean Article 1
Notice t0 Proceed=-giving Of......ccceceriiieeieniiniircstnee s restereee st e et re e er st stess s e sssessnere e 11.1; 11.2; 11.3
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O

"Or-EqQUAL"™ TEBIML...eireiiiiririiiriiitiiise ittt st steseesee s rae st et st e s s e srne e e s nessrensasseesseesensesnnenes 6.9

OthEr COMLIACLOTS .evuveeirererieriiereesiesneteesiessssararessasseessersesssesssasesssessssssesssssssessessnsssesssesseossnans Article 8
Other work............. et a ettt s st e e r s et bse s rebatas ettt nans 8.1.1
Overtime Work-authorization OF........ccocieciieeriierrre e rre e e cnre e sees e ssee s b 7.14; 10.4.1
Owner-definition of (See DEPARTMENT) ...cccvoerrermrerirneeienenseesveeeeereessesessnessessessesssesses Article 1

P

Partial UtlIZAtion. ........ceeeveeeermeeeeesnrsemsoeereseneesseneesserssnens e 13.10
Partial Utilization (See Substantial Completion)- definition of .........ccceevvevesreneerernrevereennne Article 1
Partial Utilization- Property INAUIANCe ........coocceviiiiecinienniiniennirensenees s sine e ssiesre e s eennees 13.10
Patent Fees and ROYalties .....c.ccovcviiiiiiiciinieniininece sttt sreseeser e snee s e ses s saeseaessaessneens 7.3
Payment, Recommendation Of ........coccecervuereererreeniiniecinie e eseesesceesns s eersneseesseseenreennes 13.4
Payments to CONTRACTOR-IN general........covcvvveereviinviiiiiceniieniriesieec e screseeesnecseesssecsnnes Article 13
Payments of CONTRACTOR- Withholding ....c.cccecviverrierrnrennreneceenieneese e sseseeeenees 13.7
Performance and other Bonds .......cccooueriiirenicrrecie ettt eere e n e sre e 5.2
PEIINIES oottt st e st st e e s e s e e e e s ae e e s et enteebaaeesenreenbees 7.2
Physical Conditions-inn gENeral ...........cceevevrvrcerrreerrrrceesees e esiee e eneneeenens rereeere e Article 4
Physical Conditions- Contracting OffiCer'S TEVIEW.......eceeieerviseecreerernrireressneeeseeseresreeseeenens 9.9
Physical Conditions- eXisting SIUCHIIES .....ccceveerrrerrrineeriererereneeeetertestesreseessreressesneseesnens 4.3
Physical Conditions- explorations and rePOItS........ccocevvvrvirvisieiesiesieesieesieseesreeseeerennseeenns 4.3
Physical Conditions-possible document change .........coecvevereienmirieecenenrinneennnre e 9.9
Physical Conditions-price and time adjusStments ..........ccvvveecevrirnrenieeriesreresessneresseessrnensenns 9.9
Physical Conditions-report Of differing .......cceeceeveerieevirieiriirnirrn e e ene e 4.6;,9.9
Physical Conditions- Underground ULIHES ..co.eovecrermeerineecreriicrneiesresiece e st eesvesnenenes 4.4
Preconstruction Conference-definition of .........ccceivieiiiciinrininiie i e Axticle 1
PremuiSes, USE OF ....uvieeieeeeeeeeeecciie e tes e et e et ee e e e s e e sebe e e searesensneeesesstaeasnnnseessasasssseesasannes 6.14
Price, Change Of CoOMtIact.....coiiiriricriniierirrtrteccctrstr et e s isste s ere e senra e s te s e e e e e e sbaesssaensssas 10.1
Price, Contract-defiNition OF ........ccceiiiirieiriiriiiriiee et e e e re s e b aeesbe e e enresanres Article 1
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Progress Payment, Application fO ........cciiiiicnicniniicnceeentee s s en e 13.3

Progress Payment-retaiNage. .....cccovvcrueivencnrereineereeareeeesseistsionsssesesissssressssssssesessasessesesesnes 13.8
Progre;s SCHEAULE <.ttt ettt reene st be b e s e se e b e e se b s e b s anbbesaneesnnnree nae 6.6; 6.7; 6.8
Project-definition OF.......ccooiieerieitierereer et rre e e et eaesene Article 1
Project Manager-definition Of..........ccciivvuiiiriresreereeree et e bt eane e Article 1
Project Representation- ProviSion fOr ......ccccoecerernirniieiensirnrearenreneesecsnsesre s ceeereesnesane 2.1.1
Project, Starting the ...ttt e 11.2
PIOPETLY TNSUIANCE ..v.eencvereerenrrsnssssssessssasssssssssessasssssasessssessssssssssssnssnssssssssssssessnsassesssesssssnsens 543
Property Insurance- Partial UtilZation .....c..cccocveeereeeerinennieeseesiecniee e srses st et 13.10
Protection, Safety and .........cccceeveeecriiieiececnritt e s e et e e b et sreseaneas 6.17

R

Recommendation of Progress Payment ........ceuccionencriennseninenienenneseeseenniessseesnens reerene 13.4
Record DOCUIMENLS. ....c.oiviiiuiiieiiiirieecre et et cte e st aste st et et e e s s e e s s e sesasstessesbssnnesavsesnes 6.16
Reference POINLS ...cucvuiiiiiieiiiiereeeee st te et et et sn s s e re e e s e e s se e erssesneeresernensesananns 47
Regulations, Laws and.........cccccoeeiiriiivrienerierrerresessteieeseee e teeeeeresrenessessnesasessssssssesnne Article 7
Rejecting Defective WOTK .....ooiiiiiiiiiiiiciiitct ettt rae e 124.2; 12.5
Related WOrK At SIte.....ccciieirieeniereicie ettt stee et arc st s st srn et e see s e sasbeabeessennanseneenes 34.1
Removal or Correction of Defective Work.......ccucouvieieeeveiecee et eeee e 12.6; 12.9
Responsibilities, CONTRACTOR'S-in ZeReral .......ccccvverirereeciieieneriresreieseensenseseessecresseenns Article 6
RELAINALE «vovevinriiiictitce et s e st e ere e e e e e e esn s e naeres 13.8
Reuse Of DOCUMENES ....eiuiiiiiiiiiiiictiien it ettt et saere e s e sasas b e sreabassennan 3.7
Review of Shop Drawings and Samples ........cccvvuevrereriverrnineeniennenoseneseveseenressseeeres Jreesneens 6.21
RIGHE OF WAYS ittt e e et eeseese s e sese e s s ses e enbassesanssaesaseabessnsessanns 4.1
Royalties, Patent FEES and .......ccceoreiniiiiieciiiieieenecrrene sttt ssevesre s sresresre s esee e sanan 7.3

S

Safety and Prot€Ction ....ce.iiuiccriiiciriiiine sttt sar e ee st e r s en et aseae s 6.17
SAIMIPLES. ..ttt e e et s s e e b e e s s e e ebeenesaraseense s nreernennes 6.20; 6.21
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Schedule of Progress........cceeevueveenne eeseeeteeee e rarteteearetaeean e ratee e s e ranteee s rarrasannrareaeesenarasasos 6.6; 6.7; 6.8

Schedule of Shop Drawing SUDIMISSIONS ....cceveeeeriiieiiieiiriiiieiieeeirrecesireseeresinnesessesesesseessanes 6.6; 6.7; 6.8; 6.20.1
Schedule of Values- defInition ........ceevinciiineninnneninteeniectneese et ee et essseesnees Article!

Schedule of Values ...ccvvviriiiviiiiniiieeiiee e rsnenene ereetertereirieereeana i rbnatrararrrraraareaesaens 6.6; 6.7; 6.8
Schedules, FINAHZING ..o.coveeereerieeenrecntiecrie et senes e s e e essesee s e steeseesnssbeesvssrassrnsrnearens 6.7

Shop Drawings and SamPIES ......cccecerierrrrrereererierreeesiesieesreseessnerseeseeseessessesssssssesanssasssens 6.20; 6.21

Shop Drawings-definition OF .......cc.coccvriciriiriiinire e e e s e Article 1

Shop Drawings, use to approve SubSttUtONS .....c..coceveiiiiccicnicennnirneneneeseeeeee e 6.9.4; 6.20.4

Site, Visits to-by Contracting OffiCer .......ccoveeriirierirrrrire st e e ea s saesreenne 24
Specitications-definition Of.........coivireieniirieeictrceretrr et s sre e st n e enes Article 1

Starting Construction, Before ........cccocceirviiirerrrrninirnsenec et ene e 6.6.1

Starting the PIOJECT .vuiiiiiiiiriiiineertite ettt et e et et e s st e sbeeeabeteessse s stasesaesasssas 11.2

Stopping Work-by CONTRACTOR........ceereriereiererairienssseserieressesesssssssessssssssseseseseseeresssns 3.5.1; 4.6; 144.2
Stopping Work-DY OWIRET......cccveeieerrrierreereesieseevereeraessseseessesseesseeseeresens yerreneeeeeeraareneneeas 12.5; 14.1
Subcontractor-definition Of ......coeovevierriicrine et e Article 1
SubcoNtractors-in ENETAL ..c...viirviceivrirririreecitiensireccerte e e e ree e e e erreebe s eeesabesensesessessnsesns 6.13
Subcontracts-reqUIred PrOVISIONS........cccerureeveerierrerrierrerrersresessressseesseseesssssseraessessssessessesrens 6.13.1; 6.13.3
Substantial Completion- certification 0f ......eovvveirieinineinieicisit e 13.10

Substantial Completion- definition Of..........ccceieiiiiiiiiniere e Article 1
Substitute or "Or-EqUal™ TEEMS ...ccccevreciiriiieeiiectiestecesreerer s srerensse e e e sessasessesssae e serennns 6.9

SubSUITACE CONAIIONS .evieieeireriiiririiierirrterereiriireseeesreesettee e e s reeersrsbassnberseesteeesasassressiesssnsas Article 4, 9.9
Supplemental Agreement-definition Of........cccovviiiiiiiiiininii e Article 1
Supplemental Agreement- ENETal USE ......cccceverriireirrrernisiieriiieeiecreteseetessessescsensereeneseeen 9.6

SupPLemMENtal COSES ..eoiriiriiiriiriiricereriererercereteseeereseaserestesteeevesreesteatessaseressnessansssessasssensanns 10.4.5
Supplementary Conditions- definition Of.........cccccvvvverrerieesrieeceie et Article 1
Supplementary Conditions- principal references {0 ..uoevviveiireinevierireeeieenirecreenieereese e 3.5;43;54; 11.8
Supplier-definition Of........cc.coiiiiiiiiiciici ettt e Article 1
Supplier-principal TEferenEes .. ..ccovviiiiieiiriiiiiiectt sttt 2.1.3; 3.7; 6.9; 6.12;

6.13.2; 6.20; 6.21
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Surety-consent t0 PAYIMENL.......ccevvuiruiererreririereenreeerseasaesteesresgesrertestasssaeesssessesanensessnnesanen 13.14.2

Surety-Consultant has N0 dULY t0...cccouevireririircceciec et eas s 213
SUIEtY-NOtCE 10.meiuivieiitreinirecrireeriereeeee e seesesieieneseeeneens e ettt 9.8; 14.2
Surety-qualification Of .........ccccoieviiriirerieeiireerte et e ea e sr e st sser et ene 52;5.3
SUrety REPIACEIMENE .....ccvriiriieriretirinretiee et eertcs e et s e e e et easess st sssreseersssrsssssesestessaneas 53
Suspending Work, DY OWINET......cocviviieieririininneriestestsestes e s seese s ceesstssae s st eaesreean 14.1
Suspension of Work and Termination-in gENeral ........ccoveeeeueeireevereene vt eeenennene Article 14
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS
DOCUMENT 00800 — SUPPLEMENTARY CONDITIONS TO:

GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT FOR
BUILDINGS

The following supplements modify, change, delete from or add to the “General
Conditions of the Construction Contract for Building”, revised December 1987. Where
any article of the General Conditions is modified or any paragraph, subparagraph or
clause thereof is modified or deleted by these Supplementary Conditions, the unaltered
provisions of that article, paragraph, subparagraph or clause shall remain in effect.

SC-1 — Definitions
At General Condition Article 1, add the following definitions:
“Acceptable — Subject to rejection upon review by the DEPARTMENT.”
And

“Application for Payment” - The form on which the CONTRACTOR requests
progress or final payments and which includes such supporting documentation
as is required by the Contract Documents.”

SC-3.2 — Copies of Contract Documents

At General Condition Article 3.2, change the first sentence to read as follows: “The

DEPARTMENT shall furnish to the CONTRACTOR up to six copies of the Contract
Documents.’

SC-6.25 — Use of Explosives

At General Condition Article 6.25, add the following clause as 6.25.4 “Any and all
types of “Powder Actuated Fastening Systems” (Such as those manufactured by
HILTI, SENCO or others) or any of its components, are prohibited at all DOC
Facilities/Properties.”

SC-6.6.1 — Progress Schedule

At General Condition Article 6.6.1, change the phrase “...the preconstruction
conference...” to read “...or no later than at the preconstruction conference...”
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SC-6.9 — Substitutes or “Or-Equal” ltems

At General Condition Article 6.9, where applicable, “Brand Specific where specified,
no substitutions allowed”.

SC-6.13.1 — Subcontract Provisions
At General Condition Article 6.13.1, delete the third sentence and add the following:
“All subcontracts shall contain provisions for prompt payment, release of
retainage, and interest on late payment amounts and retainage as specified in
AS 36.90.210. Contracts between subcontractors, regardless of tier, must also
contain these provisions.”
SC-7.12.2 — Alaska Products Preference
At General Condition Article 7.12.2, delete the last portion of the first sentence
commencing at the words “when the bid documents designate”, and replace with the
words “when the bidder designates the use of Alaska products. The bidder shall
complete the Alaska Products Preference Worksheet per its instructions and submit
it with the Bid Proposal.” Continue with the existing second sentence.
SC-10.11 — Disadvantaged Business Enterprise Program
Delete this section in its entirety.

SC-11.8 — Delay Damages

At General Condition Article 11.8, add the following sentence to the end of the
paragraph:

Liquidated Damages

Liguidated Damages in the amount of ($650.00) per day for each calendar
day elapsing between the time stipulated for the sub completion date.

Liquidated Damages in the amount of ($480.00) per day for each calendar
day elapsing between the time stipulated for the final completion date.
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Section 00830
Dept of Labor Minimum Rates of Pay

1.01 Laborers’ & Mechanics’ Minimum Rates of Pay
Bidders are to refer to the Department of Labor & Workforce Development
website for current Pamphlet No. 600. Please note there may be a new

Pamphlet issued prior to the bid date for this project.

http://labor.state.ak.us/Iss/pamp600.htm

Fire Alarm System Installation 00830-1 HMCC



Section 00850
Drawings Index

1.01 The Contract Drawings are as follows:

G100 — Cover Sheet
G101 — Abbreviations Symbols Legend and Code Analysis
A100 — Roof Plans

AB00 — Existing/New Roof Details

Roof Replacement #180004374 00850-1 MSPT



MAT-SU PRE-TRIAL (MSPT) SECTION 01000
Project: Roof Replacement General Requirements

SECTION 01000
GENERAL REQUIREMENTS

PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

Work Covered by Contract Documents
Contract Method

Building Permits and Inspections
Substantial Completion
Contractor Use of the Premises
Using Agency Occupancy
Department Furnished Products
Alternates

Applications for Payment
Reference Standards
Preconstruction Conference
Progress Mesetings

Submittals

Shop Drawings

Product Data

Electricity, Lighting

Heat, Ventilation

Water

Sanitary Facilities
Enclosures/Barriers

Protection of Installed Work
Cleaning During Construction
Removal

Closeout Procedures

Project Record Documents
Operation and Maintenance Data
Warranties

Spare Parts and Materials

DEN<KXSE<CHODPTOZEr R~ IOMMOOD>

1.02 RELATED DOCUMENTS

A. Drawings and general provisions of the contract, including General and
Supplementary conditions.
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MAT-SU PRE-TRIAL (MSPT) SECTION 01000
Project: Roof Replacement General Requirements

1.03

1.04

1.05

1.06

1.07

1.08

1.09

WORK COVERED BY CONTRACT DOCUMENTS

A. Work on this Contract consists of replacing the roof at the Mat-Su
Pre-Trial Facility in Palmer, Alaska. The DEPARTMENT of
CORRECTIONS (hereafter referred to as the “Department”) will be
acting for the State of Alaska.

CONTRACT METHOD
A. All work shall be performed under a single fixed-price contract.
BUILDING PERMITS AND INSPECTIONS

A. Contractor shall call for all building inspections required by the City
of Palmer, AK for this project.

SUBSTANTIAL/ FINAL COMPLETION

A. Project shall be substantially completed by October 12, 2018 after
Award of Contract/Notice to Proceed is issued. Substantial Completion
defined by “Work ready for its intended use by the Owner.”

B. Final Completion is November 30, 2018.

CONTRACTOR USE OF PREMISES

A. Limit use of premises for Work and for construction operations, to
allow for DOC occupancy and security.

B. Site availability to Contractor is to be coordinated through the On-
Site Project Manager.

C. Contractor is hereby advised that there is no equipment, there are
no tools, and there are no materials at the facility available for the
use of the Contractor.

1. Project Manager will be Scott Nichols, (907) 269-7391, or if he
cannot be reached at that number, call 354-7391 (cell phone).

DEPARTMENT OF CORRECTIONS OCCUPANCY

A. DOC will not directly occupy project area during the construction
period. However, DOC will continue to occupy the MSPT and
inmates and staff will require limited access in and around the
construction. area during the entire period of construction.
Coordinate with the DOC on-site Project Manager to minimize
conflict when needing to access construction area.

DEPARTMENT FURNISHED PRODUCTS - Not Used
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MAT-SU PRE-TRIAL (MSPT) SECTION 01000

Project: Roof Replacement General Requirements
1.10 ALTERNATES — Not Used
1.11 APPLICATIONS FOR PAYMENT

A. Submit two copies of application on Application for Payment form
provided by the Department or on contractor form acceptable to the
Department.

B. Content and Format: Include contract number, period of time
covered by the project. Identify portion of contract the invoice is for,
i.e., Basic Bid and/or Change Order (if applicable).

1.12 REFERENCE STANDARDS

A. For products specified by association or trade standards, comply
with requirements of the standard, except when more rigid
requirements are specified or are required by applicable codes.

B. The date of the standard is that in effect as of the Project
Advertisement date, or Effective Date of the Contract when there
was no advertisement, except when a specific date is specified.

C. Specific Required Reference Standards will be listed in each
Specification Section.

1.13 PRECONSTRUCTION CONFERENCE

A. The DOC will administer a “preconstruction conference” for

execution of Contract and exchange of preliminary submittals.
1.14 PROGRESS MEETINGS

A. Contractor to allow time each week to meet with the Project
Manager or his representative to review the work in progress and
his proposed schedule. This will be an informal meeting on a day
and time convenient to both parties.

1.15 SUBMITTALS

A. Deliver two (2) copies plus the number required for the
Contractor's use of Project submittals as directed. Transmit each
item under Department accepted format. Apply contractor's review
stamp, signed or initialed certifying that review, verification of
products required, field dimensions, adjacent construction work,
and coordination of information is in accordance with the contract
documents. Identify variations from contract documents and
products or system limitations. Provide electronic version to DOC
Project Manager.
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MAT-SU PRE-TRIAL (MSPT) SECTION 01000

Project. Roof Replacement General Requirements

B. After DOC review of submittal, revise and resubmit as required.

1.16 SHOP DRAWINGS

A. When required by the Contract Documents, submit the number of
opaque reproductions that Contractor requires, plus four copies,
which will be retained by DOC.

1.17 PRODUCT DATA

A. Where required by the Contract Documents, mark each copy to
identify applicable products, models, options, and other data;
supplement manufacturers’ standard data to provide information
unique to the Work.

B. Submit the number of copies that the Contractor requires, plus four
copies that will be retained by the DOC.

1.18 ELECTRICITY, LIGHTING

A. Connect to existing service; provide branch wiring and distribution
boxes located to allow service and lighting by means of
construction-type power cords. Department will pay costs of energy
used. Take measures to conserve energy.

B. Provide lighting for construction operations.

C. Existing and permanent lighting may be used during construction.
Maintain lighting and make routine repairs.

1.19 HEAT, VENTILATION

A. Coordinate use of existing facilities with Department; extend and
supplement with temporary units as required to maintain specified
conditions for construction operations, to protect materials and
finishes from damage due to temperature or humidity. Department
will pay costs of energy used.

B. Prior to operation of permanent facilities for temporary purposes,
verify that installation is approved for operation, and that filters are
in place. Provide and pay for operation and maintenance.

C. Provide ventilation of enclosed areas to cure materials, to disperse
humidity, and to prevent accumulations of dust, fumes, vapors, or
gases.

1.20 WATER
A. Provided by the Facility. Contact Hillary Stark to arrange for hook-

up.
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MAT-SU PRE-TRIAL (MSPT) SECTION 01000
Project: Roof Replacement General Requirements

1.21"

1.22

1.23

1.24

1.25

1.26

SANITARY FACILITIES

A. Coordinate with the facility.

ENCLOSURES / BARRIERS

A. Provide as required to prevent public entry to construction areas to
provide for Department and Using Agency’s use of site, and to
protect existing facilities and adjacent properties from damage from
construction operations.

B. Provide barricades as required by governing authorities for public
rights-of-way and for public access to existing building.

C. Protect against vehicular traffic, stored materials, dumping,

chemically injurious materials, and puddling or continuous running
water, as required.

PROTECTION OF INSTALLED WORK

A.

B.

Provide temporary protection for installed products. Control traffic,
as required, in immediate area to minimize damage

Provide protective coverings at walls, projections, jambs, sills, and
soffits of openings. Protect finished floors and stairs from traffic,
movement of heavy objects, and storage.

Prohibit traffic and storage on waterproofed and roofed surfaces, on
lawn and landscaped area.

CLEANING DURING CONSTRUCTION

A. Control accumulation of waste materials and rubbish, clean area
and dispose of off-site.

B. Clean interior areas prior to start of finish work, maintain areas free
of dust and other contaminants during finishing operations.

REMOVAL

A. Preference Selective Demolition - Section 02070.

B. Remove temporary materials, equipment, services and construction
prior to substantial Completion inspection.

C. Clean and repair damage caused by installation or use of

temporary facilities.

CONTRACT CLOSEOUT PROCEDURES

A

Comply with procedure stated in the General Conditions of the
Contract for issuance of Certificate of Substantial Completion.
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MAT-SU PRE-TRIAL (MSPT) SECTION 01000

Project: Roof Replacement

General Requirements

1.27

1.28

1.29

B.

Using Agency will occupy Project for the purpose of conduct of
business under provision stated in certificate of Substantial
Completion.

When Contractor considers work has reached Final Compiletion,
submit written certification that Contract Documents have been
reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and requesting Department
inspection. ‘

In addition to submittals required by the conditions of the Contract,
provide submittals required by governing authorities, and submit a
final statement of accounting giving total adjusted Contract Price
and sum due.

Department will issue a summary Change Order reflecting final
adjustments to Contract price not previously made by Change
Order.

PROJECT RECORD DOCUMENTS - Not Used.

OPERATION AND MAINTENANCE DATA

A. Provide data for:

1.
2.

Mechanical/Plumbing equipment and controls.
Electrical equipment, controls and visual / audible alarms.

B. Operation and maintenance instructions. For each system, give
names, addresses, and phone numbers of Subcontractors and
Suppliers.

PN WN =

Appropriate design criteria.

List of equipment.

Parts list.

Operating instructions.

Maintenance instructions, equipment.
Maintenance instructions, finishes.
Shop drawings and product data.
Warranties.

WARRANTIES

A.

Contractor shall guarantee / warranty the work, material and labor
for one (1) year from the date of project acceptance. Provide
duplicate, notarized copies. Provide a 20YR manufacture warranty
as outlined in section 07-53-00-2-108.

Submit material prior to final application for payment. For
equipment put into use with Department permission during
construction, submit within 10 days after first operation. For items
of work delayed materially beyond date of Substantial Completion,
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MAT-SU PRE-TRIAL (MSPT) SECTION 01000
Project: Roof Replacement General Requirements

provide updated submittal within 10 days after acceptance, listing
date of acceptance as start of warranty period.

YEAR 2000 WARRANTY: The Contractor warrants that each
hardware, software, or firmware product or item delivered or
developed under this contract shall accurately process date data
(including, but not limited to calculating, comparing, and
sequencing) from, into, during, and between the twentieth and
twenty-first centuries, including leap year calculations, when used
in accordance with the documentation provided by the Contractor.

1. If the contract requires that specific products or items perform
as a system, then this Year 2000 Warranty shall also apply to
those listed items as a system.

2. The duration and remedies available to the State for breach of
the Year 2000 Warranty shall be as defined in, and subject to,
the year 2000 terms and limitations of any general warranty
provisions contained in this solicitation. In the absence of any

“such general warranty provision(s), the remedies available to
the State shall include repair or replacement, without any cost to
the State, of any listed product or item whose noncompliance is
discovered and made known to the contractor in writing by April
1, 2000, or within one (1) year after acceptance, or within the
time limits of the contractor's warranty, whichever is longer.

3. Nothing in this Year 2000 warranty shall be construed to limit
any rights or remedies the State may otherwise have under the
Uniform Commercial Code, State or Federal law, or with respect
to defects other than Year 2000 performance.

4. The warranties contained herein are separate and distinct from
any other warranties expressed or implied and are not subject to
any disclaimer of warranty or limitation of the supplier's liability.

1.30 SPARE PARTS AND MAINTENANCE MATERIALS

A.

Provide products, spare parts, and maintenance materials from
excess materials remaining from that used from construction of
work. Coordinate with Department, deliver to Project site and
obtain receipt prior to final payment.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used

END OF SECTION
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MAT-SU PRE-TRIAL SECTION 01540
Project: Roof Replacement Security

PART 1 GENERAL

1.01 SUMMARY

A

This document outlines security provisions that the CONTRACTOR working at the
Mat-Su Pre-Trial (MSPT) will be required to follow. The facility is an occupied
maximum-security institution housing sentenced male inmates. As the
performance of the Work could impact the operation of the institution, the
Department of Corrections (DOC) is concerned that the CONTRACTOR
understand and comply with its security requirements. The intent of this Section is
to prevent: any escape, sabotage, or assault attempt; any disturbance, or; the
importation of contraband.

1.02 REQUIREMENTS INCLUDED

mmoow>

Security Check
Project Manager
Personnel Access
Vehicle Access
Tool Control
Contraband

1.03 RELATED REQUIREMENTS

A

Section 01005 - Administrative Provisions

PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

3.01 SECURITY CHECK

A

All personnel (CONTRACTOR and Subcontractor staff) will be required to undergo
a security check prior to commencement of work. A mandatory security briefing
will be provided to CONTRACTOR's forces by MSPT prior to start of on-site work.

The CONTRACTOR will submit a list of personnel and a completed “Request for
Clearance” form for each individual to Mat-Su Pre-Trial security officer for review at
least 72 hours prior to commencement of work. A clearance form will be provided
to the Contractor upon award of the contract. In general, the following information
is required for each person:

1 Full name.

2. Residence address.
3. Telephone Number.
4 Date of birth.
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MAT-SU PRE-TRIAL SECTION 01540

Project: Roof Replacement Security
5. Social Security Number.
6. Valid driver's license and state of issue, or other photo identification bearing

social security number.

The security check will look for recent or frequent past convictions or for
outstanding warrants. MSPT reserves the right to disqualify anyone from access
to the work site. A past conviction will not automatically disqualify.

3.02 PROJECT MANAGER

A

Scott Nichols, Project Manager, or designee, will be the liaison between the
CONTRACTOR and MSPT.

In the event of an emergency affecting the secure operation of MSPT, the Project
Manager is authorized to direct the CONTRACTOR to take appropriate action. The
directions of the Project Manager will be followed immediately.

The Project Manager shall be briefed each week by the CONTRACTOR regarding
the CONTRACTOR's work requirements and weekly work plan for the subsequent
week. This briefing may be performed concurrently with the progress meetings
that may be required under the contract.

3.03 PERSONNEL ACCESS

A

Access to the Work site, which is within a correctional facility, will be monitored and
controlled by the Department of Corrections in order to prevent importation of
contraband and escape of inmates.

Construction crews will report to the front desk at the beginning of each shift to
obtain their identification badge or visitors badge and sign in on the Contractor's
log. At the end of each shift, workmen will return their badges to this office and
sign out on the Contractor's log. [f workers leave the compound at lunch, they will
leave as a group. Contractor should encourage workmen to bring lunch rather than
leave.

Contractors, Subcontractors, Employees may be denied access or be removed
from the facility for the following reasons:

1. Contractors or workers that are incompetent, careless or otherwise
detrimental to the work or the security of the facility.

2. Security requirements.

3. Disruptive, abrasive, and/or argumentative conduct.

4, Being under the influence of Alcohol, Drugs and/or any substance that is
considered contraband by the Facility.

5. Refusal to submit to search of personal property/belongings or themselves.

6. Health problems.

7. Failure to show proper identification.

8. Failure to follow the direction of Correctional Officers and/or staff
members.

9. Having any contact or interaction with inmates.
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MAT-SU PRE-TRIAL SECTION 01540
Project: Roof Replacement Security

10. Failure to pass security check.

11. Failure to secure tools and work areas. (Contractor is required to provide
personnel to secure his work area and tools. This means that there will be
a member of the Contractor’s staff in the active work area. If no personnel
are physically present in the work area, the work area and/or tools will be
secured.)

3.04 VEHICLE ACCESS

A. No privately owned vehicles may enter inside the security fence without approval of
the DOC on-site Security Officer. Employee vehicles can be parked in the
employee/visitor parking lot outside the security fence.

B. Authorized work vehicles, i.e. job site trailers and trucks may be left inside the
fence in a location IF they can be secured and upon the approval of the MSPT
on-site Security Officer.

3.05 TOOL CONTROL

A. Do not leave prisoner-accessible work areas unattended without first removing or
securing all tools and objects that would be considered contraband.

B. At the end of each work day, remove all tools and equipment from inmate-
accessible work areas and store within locked cabinets, locked containers, or
locked storage trailers.

C.  Maintain written inventory of tools and equipment daily. Tools and equipment that
cannot be accounted for at the end of each workday shall be brought to the
immediate attention of the MSPT Security Officer.

3.06 CONTRABAND
A. The mailing, bartering, introducing, exchanging or buying of items between
inmates and contractors or their employees is strictly prohibited without the written
consent of the Superintendent of the institution.

The following quotes are from Alaska Statutes and are provided herein to inform the
CONTRACTOR:

Title 11 - Alaska Statutes

Section 11.56.375, Promoting contraband in the first degree.

1. A person commits the crime of promoting contraband in the first degree if
the person violates AS 11.56.380 and the contraband is:
a. a deadly weapon;
b. an article that is intended by the defendant to be used as a means
of facilitating an escape;
C. a controlled substance; or
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MAT-SU PRE-TRIAL SECTION 01540
Project: Roof Replacement Security

2. Promoting contraband in the first degree is a class C felony.
Section 11.56.380, Promoting contraband in the second degree.

1. - A person commits the crime of promoting contraband in the second degree if
the person:

a. Introduces, takes, conveys, or attempts to introduce, take, or convey
contraband into a correctional facility; or

b. Makes, obtains, possesses, or attempts to make, obtain, or possess
anything that person knows to be contraband while under official
detention within a correctional facility.

2. Promoting contraband in the second degree is a Class A misdemeanor.
a. Effective August 26, 1999, contraband includes tobacco products.
Sec. 11.56.390, definition:
In AS 11.56.300-11.56.390, "contraband" means any article or thing which persons

confined in a correctional facility are prohibited by law from obtaining, making, or
possessing in that correctional facility."

END OF SECTION
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SECTION 02 41 00
DEMOLITION

PART 1 GENERAL
1.01 SECTION INCLUDES

A

Selective demolition of building elements for alteration purposes.

1.02 RELATED REQUIREMENTS

A

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.03 REFERENCE STANDARDS

A

29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition.

PART 2 PRODUCTS -- NOT USED
PART 3 EXECUTION
3.01 GENERAL PROCEDURES AND PROJECT CONDITIONS

A

Comply with applicable codes and regulations for demolition operations and safety of adjacent

structures and the public.

1. Obtain required permits.

2. Provide, erect, and maintain temporary barriers and security devices.

3. Use physical barriers to prevent access to areas that could be hazardous to workers or
the public.

4. Conduct operations to minimize effects on and interference with adjacent structures and
occupants.

5. Do not close or obstruct roadways or sidewalks without permit.

6. Conduct operations to minimize obstruction of public and private entrances and exits; do
not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

Do not begin removal until receipt of notification to proceed from Contracting Officer.

If hazardous materials are discovered during removal operations, stop work and notify
Contracting Officer and Contracting Officer; hazardous materials include regulated asbestos
containing materials, lead, PCB's, and mercury.

3.02 SELECTIVE DEMOLITION FOR ALTERATIONS

A.

Drawings showing existing construction and utilities are based on casual field observation and

existing record documents only.

1. Verify that construction and utility arrangements are as indicated.

2. Report discrepancies to Contracting Officer before disturbing existing installation.

3. Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

Maintain weatherproof exterior building enclosure except for interruptions required for
replacement or modifications; take care to prevent water and humidity damage.

Remove existing work as indicated and as required to accomplish new work.
1. Remove items indicated on drawings.

Services (Including but not limited to HVAC, Plumbing, Electrical, and Telecommunications):

Remove existing systems and equipment as indicated.

1. Maintain existing active systems that are to remain in operation: maintain access to
equipment and operational components.

2.  Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.

3. Verify that abandoned services serve only abandoned facilities before removal.
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4.  Remove abandoned pipe, ducts, conduits, and-equipment; cap stub and tag with
identification.

E. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch as specified for patching new work.

3.03 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Leave site in clean condition, ready for subsequent work.
C. Cleanup spillage and wind-blown debris.
END OF SECTION 02 41 00
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SECTION 02 41 00
DEMOLITION
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Selective demolition of building elements for alteration purposes.
1.02 RELATED REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.03 REFERENCE STANDARDS
A. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition.
PART 2 PRODUCTS -- NOT USED
PART 3 EXECUTION
3.01 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent

structures and the public.

1. Obtain required permits.

2. Provide, erect, and maintain temporary barriers and security devices.

3. Use physical barriers to prevent access to areas that could be hazardous to workers or
the public.

4. Conduct operations to minimize effects on and interference with adjacent structures and
occupants.

5. Do not close or obstruct roadways or sidewalks without permit.

6. Conduct operations to minimize obstruction of public and private entrances and exits; do
not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

B. Do not begin removal until receipt of notification to proceed from Contracting Officer.

C. If hazardous materials are discovered during removal operations, stop work and notify
Contracting Officer and Contracting Officer; hazardous materials include regulated asbestos
containing materials, lead, PCB's, and mercury.

3.02 SELECTIVE DEMOLITION FOR ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual fleld observation and
existing record documents only.
1. Verify that construction and utility arrangements are as indicated.
2. Report discrepancies to Contracting Officer before disturbing existing installation.
3.  Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

B. Maintain weatherproof exterior building enclosure except for interruptions required for
replacement or modifications; take care to prevent water and humidity damage.

C. Remove existing work as indicated and as required to accomplish new work.
1. Remove items indicated on drawings.

D. Services (Including but not limited to HVAC, Plumbing, Electrical, and Telecommunications):

Remove existing systems and equipment as indicated.

1. Maintain existing active systems that are to remain in operation; maintain access to
equipment and operational components.

2.  Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.

3. Verify that abandoned services serve only abandoned facilities before removal.
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4.  Remove abandoned pipe, ducts, conduits, and equipment; cap stub and tag with
identification.

E. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch as specified for patching new work.

3.03 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Leave site in clean condition, ready for subsequent work.
C. Clean up spillage and wind-blown debris.
END OF SECTION 02 41 00
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SECTION 05 50 00
METAL FABRICATIONS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Prefabricated ladders and ship ladders.
1.02 RELATED REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.03 REFERENCE STANDARDS
A. ANSI A14.3 - American National Standard for Ladders -- Fixed -- Safety Requirements; 2008.
B. ASTM A36/A36M - Standard Specification for Carbon Structural Steel; 2014.

C. ASTM A53/A53M - Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-Coated,
Welded and Seamless; 2012.

D. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron
and Steel Products; 2017.

E. ASTM A283/A283M - Standard Specification for Low and Intermediate Tensile Strength Carbon
Steel Plates; 2013.

F. ASTM A307 - Standard Specification for Carbon Steel Bolts, Studs, and Threaded Rod 60 000
PSI Tensile Strength; 2014 (Editorial 2017).

G. ASTM A501/A501M - Standard Specification for Hot-Formed Welded and Seamless Carbon
Steel Structural Tubing; 2014.

H. ASTM A1011/A1011M - Standard Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon,
Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved Formability, and
Ultra-High Strength; 2017.

. AWS D1.1/D1.1M - Structural Welding Code - Steel; 2015, with Errata (2016).

J.  1AS AC172 - Accreditation Criteria for Fabricator Inspection Programs for Structural Steel;
2017.

K. SSPC-Paint 20 - Zinc-Rich Primers (Type |, "Inorganic,” and Type I, "Organic"); 2002 (Ed.
2004).

1.04 SUBMITTALS

A. Shop Drawings: Indicate profiles, sizes, connection attachments, reinforcing, anchorage, size
and type of fasteners, and accessories. Include erection drawings, elevations, and details
where applicable.

B. Welders' Certificates: Submit certification for welders employed on the project, verifying AWS
qualification within the previous 12 months.

1.05 QUALITY ASSURANCE
A. Fabricator Qualifications: A qualified steel fabricator that is accredited by IAS AC172.
PART 2 PRODUCTS
2.01 MATERIALS - STEEL
A. Steel Sections: ASTM A36/A36M.
Steel Tubing: ASTM A501/A501M hot-formed structural tubing.
Plates: ASTM A283/A283M.
Bolts, Nuts, and Washers: ASTM A307, Grade A, plain.

Touch-Up Primer for Galvanized Surfaces: SSPC-Paint 20, Type | - Inorganic, complying with
VOC limitations of authorities having jurisdiction.

moow
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2.02 FABRICATION
A. Fitand shop assemble items in largest practical sections, for delivery to site.
B. Fabricate items with joints tightly fitted and secured.

C. Grind exposed joints flush and smooth with adjacent finish surface. Make exposed joints butt
tight, flush, and hairline. Ease exposed edges to small uniform radius.

D. Supply components required-for anchorage of fabrications. Fabricate anchors and related
components of same material and finish as fabrication, except where specifically noted
otherwise.

2.03 FABRICATED ITEMS

A. Ladders: Steel; in compliance with ANSI A14.3; with mounting brackets and attachments;-
galvanized finish.
1. Side Rails: 3/8 x 2 inches members spaced at 22 inches.
2. Rungs: one inch diameter solid round bar spaced 12 inches on center.
3. Space rungs 7 inches minimum from wall surface.

B. Protection Cage: Same material and finish as ladder, in configuration indicated on the
Drawings.

2.04 PREFABRICATED LADDERS

A. Prefabricated Ladder: Welded metal unit complying with ANSI A14.3; factory fabricated to
greatest degree practical and in the largest components possible.

1. Components: Manufacturer's standard rails, rungs, treads, handrails. returns, platforms
and safety devices complying with the requirements of the MATERIALS article of this
section. :

2. Materials: Carbon steel; ASTM A1011/A1011M, Grade 36, minimum.

2.05 FINISHES - STEEL

A. Galvanizing of Non-structural ltems: Galvanize after fabrication to ASTM A123/A123M
requirements.

2.06 FABRICATION TOLERANCES
A. Squareness: 1/8 inch maximum difference in diagonal measurements.
B. Maximum Offset Between Faces: 1/16 inch.
C. Maximum Misalignment of Adjacent Members: 1/16 inch.
D. Maximum Bow: 1/8 inch in 48 inches.
E. Maximum Deviation From Plane: 1/16 inch in 48 inches.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that field conditions are acceptable and are ready to receive work.
3.02 INSTALLATION
A. Install items plumb and level, accurately fitted, free from distortion or defects.

B. Provide for erection loads, and for sufficient temporary bracing to maintain true alignment until
completion of erection and installation of permanent attachments.

C. Obtain approval prior to site cutting or making adjustments not scheduled.
D. After erection, touch up galvanized finish as required. .
END OF SECTION 05 50 00
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SECTION 05 52 13
PIPE AND TUBE RAILINGS

PART 1 GENERAL
1.01 SECTION INCLUDES

A
B.

Guards at roof access ladder at roof level.
Guards at roof equipment hatch.

1.02 RELATED REQUIREMENTS

A

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.03 REFERENCE STANDARDS

A
B.

C.

H.

AAMA 611 - Voluntary Specification for Anodized Architectural Aluminum; 2014 (2015 Errata).

ASTM A53/A53M - Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-Coated,
Welded and Seamless; 2012.

ASTM B211 - Standard Specification for Aluminum and Aluminum-Alloy Rolled or Cold Finished
Bar, Rod, and Wire; 2012.

ASTM B241/B241M - Standard Specification for Aluminum and Aluminum-Alloy Seamless Pipe
and Seavmless Extruded Tube; 2016.

ASTM B429/B429M - Standard Specification for Aluminum-Alloy Extruded Structural Pipe and
Tube; 2010e1.

ASTM B483/B483M - Standard Specification for Aluminum and Aluminum-Alloy Drawn Tubes
for General Purpose Applications; 2013, with Editorial Revision (2014).

ASTM E935 - Standard Test Methods for Performance of Permanent Metal Railing Systems
and Rails for Buildings; 2013, with Editorial Revision.

ASTM E985 - Standard Specification for Permanent Metal Railing Systems and Rails for
Buildings; 2000 (Reapproved 2006).

1.04 SUBMITTALS

A.

Shop Drawings: Indicate profiles, sizes, connection attachments, anchorage, size and type of
fasteners, and accessories.

PART 2 PRODUCTS
2.01 RAILINGS - GENERAL REQUIREMENTS

A

B.

Design, fabricate, and test railing assemblies in accordance with the most stringent
requirements of ASTM E985 and applicable local code.

Concentrated Loads: Design railing assembly, wall rails, and attachments to resist a
concentrated force of 200 pounds applied at any point on the top of the assembly and in any
direction, without damage or permanent set.

Dimensions: See drawings for configurations and heights. it not indicated, use the following.

1. Top Rails and Wall Rails: 1-1/2 inches diameter, round.

2. Intermediate Rail: 1-1/2 inches diameter, round.

3. Posts: 1-1/2 inches diameter, round.

4. Infill: Guards shall be designed such that a 21 inch diameter sphere cannot pass through
guard openings. .

Provide anchors and other components as required to attach to structure, made of same
materials as railing components unless otherwise indicated; where exposed fasteners are
unavoidable provide flush countersunk fasteners,

Provide slip-on non-weld mechanical fittings to join lengths, seal open ends, and conceal
exposed mounting bolts and nuts, including but not limited to elbows, T-shapes, splice
connectors, flanges, escutcheons, and wall brackets.
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2.02 ALUMINUM MATERIALS

A.  Aluminum Pipe: Schedule 40; ASTM B429/B429M, ASTM B241/B241M, or ASTM
B483/B483M.

B. Aluminum Tube: Minimum wall thickness of 0.127 inch; ASTM B429/B429M, ASTM
B241/B241M, or ASTM B483/B483M.

C. Non-Weld Mechanical Fittings: Slip-on cast aluminum, for Schedule 40 pipe, with flush
setscrews for tightening by standard hex wrench, no bolts or screw fasteners.

D. Exposed Fasteners: Flush countersunk screws or bolts; consistent with design of railing.
2.03 FABRICATION

A. Accurately form components to suit specific project conditions and for proper connection to
building structure.

B. Fitand shop assemble components in largest practical sizes for delivery to site.
C. Fabricate components with joints tightly fitted and secured.
2.04 ALUMINUM FINISHES

A. Class | Natural Anodized Finish: AAMA 611 AA-M12C22A41 Clear anodic coating not less
than 0.7 mils thick.

PART 3 EXECUTION
3.01 INSTALLATION
A. Install in accordance with manufacturer's instructions.

B. Install components plumb and level, accurately fitted, free from distortion or defects, with tight
joints.

C. Anchor railings securely to structure. Verify blocking is secured in place before attaching guar
rails to parapet walls or mechanical curb walls.

END OF SECTION 05 52 13
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SECTION 06 10 00
ROUGH CARPENTRY

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Roof-mounted curbs.

B. Roofing nailers.

C. Preservative treated wood materials.

D. Concealed wood blocking, nailers, and supports.

E. Miscellaneous wood nailers, furring, and grounds.
1.02 RELATED REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.03 REFERENCE STANDARDS
A. AWPA U1 - Use Category System: User Specification for Treated Wood; 2017.
B. PS 20 - American Softwood Lumber Standard; 2015.
C. WWPA G-5 - Western Lumber Grading Rules; 2017.
1.04 SUBMITTALS
A. Product Data: Provide technical data on wood preservative materials.
1.05 DELIVERY, STORAGE, AND HANDLING

A. General: Cover wood products to protect against moisture. Support stacked products to prevent
deformation and to allow air circulation.

PART 2 PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Dimension Lumber: Comply with PS 20 and requirements of specified grading agencies.
1. Species: Douglas Fir-Larch, unless otherwise indicated.

2.02 DIMENSION LUMBER FOR CONCEALED APPLICATIONS
A. Sizes: Nominal sizes as indicated on drawings, $48S.
B. Moisture Content: Kiln-dry or MC15.

C. Miscellaneous Framing, Blocking, Nailers, Parapet Blocking, and Furring:
1. Lumber: S48, No. 2 or Standard Grade.

2.03 ACCESSORIES

A. Fasteners and Anchors:

1. Metal and Finish: Stainless steel for high humidity and preservative-treated wood
locations, unfinished steel elsewhere.

2.04 FACTORY WOOD TREATMENT

A. Treated Lumber and Plywood: Comply with requirements of AWPA U1 - Use Category System
for wood treatments determined by use categories, expected service conditions, and specific
applications.

1. Preservative-Treated Wood: Provide lumber and plywood marked or stamped by an
ALSC-accredited testing agency, certifying level and type of treatment in accordance with
AWPA standards.

B. Preservative Treatment:
1. Preservative Pressure Treatment of Lumber Above Grade: AWPA U1, Use Category
UC3B, Commodity Specification A using waterborne preservative.
a. Kiln dry lumber after treatment to maximum moisture content of 19 percent.
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b. Treat lumber in contact with roofing, flashing, or waterproofing.
PART 3 EXECUTION
3.01 PREPARATION
A. Coordinate installation of rough carpentry members specified in other sections.
3.02 INSTALLATION - GENERAL
A. Select material sizes to minimize waste.

B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory
components, including: shims, bracing, and blocking.

C. Where treated wood is used on interior, provide temporary ventilation during and immediately
after installation sufficient to remove indoor air contaminants.

3.03 BLOCKING, NAILERS, AND SUPPORTS

A. Provide framing and blocking members as indicated or as required to support finishes, fixtures,
specialty items, and trim.

3.04 ROOF-RELATED CARPENTRY

A. Coordinate installation of roofing carpentry with deck construction, framing of roof openings,
and roofing assembly installation.

B. Provide wood curb at all roof openings except where prefabricated curbs are specified and
where specifically indicated otherwise. Form corners by alternating lapping side members.

3.05 CLEANING
A. Do not leave any wood, shavings, sawdust, etc. on the ground or buried in fill.
B. Prevent sawdust and wood shavings from entering the storm drainage system.
END OF SECTION 06 10 00
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SECTION 07 53 00
ELASTOMERIC MEMBRANE ROOFING

PART 1 GENERAL
1.01 SECTION INCLUDES

A

moOow

F.

Elastomeric roofing membrane, ballasted conventional, ballasted protected membrane, and
adhered conventional application.

Insulation, flat and tapered.

Vapor retarder.

Deck sheathing.

Flashings.

Roofing cant strips, stack boots, roofing expansion joints, and walkway pads.

1.02 RELATED REQUIREMENTS

A

B.
C.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

Section 06 10 00 - Rough Carpentry: Wood nailers and curbs.
Section 07 72 00 - Roof Accessories: Roof-mounted units; prefabricated curbs.

1.03 REFERENCE STANDARDS

A

B.

e

rx«

M.

ASCE 7 - Minimum Design Loads and Associated Criteria for Buildings and Other Structures;
2016.

ASTM C177 - Standard Test Method for Steady-State Heat Flux Measurements and Thermal
Transmission Properties by Means of the Guarded-Hot-Plate Apparatus; 2013.

ASTM C578 - Standard Specification for Rigid, Cellular Polystyrene Thermal Insulation; 2017a.

ASTM C1289 - Standard Specification for Faced Rigid Cellular Polyisocyanurate Thermal
Insulation Board; 2017.

ASTM C1396/C1396M - Standard Specification for Gypsum Board; 2017.

ASTM D412 - Standard Test Methods for Vulcanized Rubber and Thermoplastic Elastomers--
Tension; 2016.

ASTM D624 - Standard Test Method for Tear Strength of Conventional Vulcanized Rubber and
Thermoplastic Elastomers; 2000 (Reapproved 2012).

ASTM D746 - Standard Test Method for Brittleness Temperature of Plastics and Elastomers by
Impact; 2014.

ASTM D4637/D4637M - Standard Specification for EPDM Sheet Used in Single-Ply Roof
Membrane; 2015.

ASTM E96/E96M - Standard Test Methods for Water Vapor Transmission of Materials; 2016.
NRCA (RM) - The NRCA Roofing Manual; 2018.

NRCA (WM) - The NRCA Waterproofing Manual; 2005.

UL (DIR) - Online Certifications Directory; Current Edition.

1.04 SUBMITTALS

A. Product Data: Provide data indicating membrane materials, flashing materials, insulation,
vapor retarder, surfacing, and fasteners. '
B. Shop Drawings: Indicate joint or termination detail conditions, conditions of interface with other
materials, and paver layout.
C. Samples for Verification: Submit two samples 12 by 12 inches in size illustrating insulation.
D. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.
Mat-Su Pretrial Roof Replacement 075300-1 ELASTOMERIC MEMBRANE

ROOFING




E. Manufacturer's Installation Instructions: Indicate membrane seaming precautions and
perimeter conditions requiring special attention.

F. Warranty: Submit manufacturer warranty and ensure forms have been completed in
Contracting Officer's name and registered with manufacturer.

1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the products specified in
this section with minimum three years of documented experience.

B. Installer Qualifications: Company specializing in performing the work of this section with
minimum three years documented experience.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Deliver products in manufacturer's original containers, dry, undamaged, with seals and labels

intact.
B. Store products in weather protected environment, clear of ground and moisture.
C. Protect foam insulation from direct exposure to sunlight. L

1.07 FIELD CONDITIONS
A. Do not apply roofing membrane during unsuitable weather.

B. Do not apply roofing membrane when ambient temperature is below 40 degrees F or above
degrees F.

C. Do not apply roofing membrane to damp or frozen deck surface or when precipitation is
expected or occurring.

D. Do not expose materials vulnerable to water or sun damage in quantities greater than can be
weatherproofed the same day.

1.08 WARRANTY
A. Correct defective Work within a two year period after Date of Substantial Completion.

B. Provide 20 year manufacturer's material and labor warranty to cover failure to prevent
penetration of water.
1. Special Warranty: Manufacturer agrees to repair or replace components of roofing system
that fail in materials or workmanship within specified warranty period. Failure includes roof
leaks and blow off to 100 mph winds specified in this section.

PART 2 PRODUCTS
3.01 MANUFACTURERS

A. EPDM Membrane Materials:
1. Carlisle Roofing Systems, Inc; Sure-Seal EPDM: www.carlisle-syntec.com/#sle.
2.  Firestone Building Products, LLC; : www.firestonebpco.com.
3. Johns Manville; JM EPDM: www.jm.com/#sle.

3.02 ROOFING - UNBALLASTED APPLICATIONS

A. Elastomeric Membrane Roofing: One ply membrane, fully adhered, over vapor retarder arid
insulation.

B. Roofing Assembly Requirements:
1. Roof Covering External Fire Resistance Classification: UL (DIR) certified Class A.
2. Insulation Thermal Resistance (R-Value): 4.35 per inch, minimum; provide insulation of
thickness required.

C. Acceptable Insulation Types - Constant Thickness Application: Any of the types specified.
1. Minimum 2 layers of molded polystyrene or polyisocyanurate board.

D. Acceptable Insulation Types - Tapered Application: Any of the types specified.
1. Tapered polyisocyanurate or molded polystyrene board.
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3.03 ROOFING MEMBRANE AND ASSOCIATED MATERIALS

A. Membrane: Ethylene-propylene-diene-terpolymer (EPDM); non-reinforced; complying with
minimum properties of ASTM D4637/D4637M.

Thickness: 0.060 inch (60 mil).

Sheet Width: 76 inch, minimum; factory-fabricate into largest sheets possible.

Color: Black.

Tensile Strength: 1305 psi, measured in accordance with ASTM D412.

Tear Strength: 150 Ibf/inch, measured in accordance with ASTM D624

Water Vapor Permeability: 0.10 perm inch, measured in accordance with ASTM

E96/E96M.

7.  Brittleness Temperature: -49 degrees F, measured in accordance with ASTM D746.

SR LN -

@

Seaming Materials: As recommended by membrane manufacturer.

C. Membrane Fasteners: As recommended by and approved by membrane manufacturer.
1. Disc Washers and Screws: Number and type as required to meet project wind uplift
requirements. .

D. Vapor Retarder: Plastic; Class 1, 10 Mils min, compatible with roofing and insulation materials.
1.  Fire-retardant adhesive.

E. Flexible Flashing Material: Same material as membrane; conforming to the following:
3.04 DECK SHEATHING AND COVER BOARDS

A. Deck Sheathing: Gypsum sheathing, ASTM C1396/C1396M, Type X fire resistant type, glass
matt face, 5/8 inch thick.

B. Cover Boards: Rigid cover board applied over insulation and fastened with screws and plates
through instation to roof deck.
1. Cover board recommended by membrane manufacture, compatable with fully adhered
roof membrane and meeting the requirements for wind uplift load resistance.

3.05 INSULATION

A. Expanded Polystyrene (EPS) Board Insulation: Complies with ASTM C578,

1. Board Size: 48 by 96 inch.

2. Board Thickness: as required inches.

3. Tapered Board: Slope as indicated; minimum thickness 1/2 inch; fabricate of fewest
layers possible.

4. Type and Board Density: Type IX, 1.80 pcf (29 kg/cu m), minimum.

5. Type and Thermal Resistance, R-value: Type IX, 4.2 (0.74) per 1 inch thickness at 75
degrees F mean temperature using ASTM C177 test method.

B. Polyisocyanurate (ISO) Board Insulation: Rigid cellular foam, conforming to ASTM C1289.
1. Classifications:
a. Typell:
1) Class 1 - Faced with glass fiber reinforced cellulosic felt facers on both major
surfaces of core foam. -
2) Compressive Strength: Classes 1-2-3, Grade 1 - 16 psi (110 kPa), minimum.
3) Thermal Resistance, R-value: At 1-1/2 inch thick; Class 1, Grades 1-2-3 - 8.4
(1.48) at 75 degrees F. Minimum R-5.6 per inch at 75 degrees.
2. Board Size: 48 by 96 inch.
3. Board Thickness: 2.0 inch.

3.06 ACCESSORIES

A. Stack Boots: Prefabricated flexible boot and collar for pipe stacks through membrane;
elastomeric material compatible with membrane.

B. Sheathing Joint Tape: Paper type, inch wide, self adhering.
C. Insulation Fasteners: Appropriate for purpose intended.
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1. Length as required for thickness of insulation material and penetration of deck substrate,
with metal washers.

D. Membrane Adhesive: As recommended by membrane manufacturer. -

Insulation Perimeter Restraint: Stainless steel edge device configured to restrain insulation
boards in position and provide top flashing over ballast.

m

F. Walkway Pads: Suitable for maintenance traffic, contrasting color or otherwise visually
distinctive from roof membrane.
1. Composition: Asphaltic with mineral granule surface or Roofing membrane
manufacturer's standard.
2. Size: Asindicated.

PART 3 -EXECUTION

4.01 EXAMINATION
A. Verify that surfaces and site conditions are ready to receive work.
B. Verify deck is supported and secure.
C. Verify deck is clean and smooth, flat, free of depressions, waves, or projections, properly
sloped and suitable for installation of roof system.
D. Verify deck surfaces are dry and free of snow or ice.
E. Verify that roof openings, curbs, and penetrations through roof are solidly set, and cant strips
are in place.
4.02 METAL DECK PREPARATION
A. Install deck sheathing on metal deck.
1. Lay with long side at right angle to flutes; stagger end joints; provide support at ends.
2. Cut sheathing cleanly and accurately at roof breaks and protrusions to provide smooth
surface.
3. Tape joints.
4.03 VAPOR RETARDER AND INSULATION - UNDER MEMBRANE
A. Apply vapor retarder to deck surface with adhesive in accordance with manufacturer's
instructions.
1. Extend vapor retarder under cant strips and blocking to deck edge.
2. Install flexible flashing from vapor retarder to air seal material of wall construction, lap and
seal to provide continuity of the air barrier plane.
B. Ensure vapor retarder is clean and dry, continuous, and ready for application of insulation.
C. Attachment of Insulation: Mechanically fasten insulation to deck in accordance with roofing
manufacturer's instructions.
1. Use calculated number of fasteners per board for wind uplift requirements. Increase
number of fasteners for edges and corners per ASCE 7 calculations.
D. Cover Boards: Mechanically fasten cover boards in accordance with roofing manufacturer's
instructions.
E. Lay subsequent layers of insulation with joints staggered minimum 6 inch from joints of
preceding layer.
F. Place tapered insulation to the required slope pattern in accordance with manufacturer's
instructions.
G. On metal deck, place boards parallel to flutes with insulation board edges bearing on deck
flutes.
H. Lay boards with edges in moderate contact without forcing. Cut insulation to fit neatly to
perimeter blocking and around penetrations through roof.
[. Do not apply more insulation than can be covered with membrane in same day.
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4.04 MEMBRANE APPLICATION

A. Apply elastomeric membrane roofing system in accordance with manufacturer's
recommendations and NRCA (WM) applicable requirements. -

B. Roll out membrane, free from wrinkles or tears. Place sheet into place without stretching.
Shingle joints on sloped substrate in direction of drainage. :

o

D. Overlap edges and ends and seal seams by contact tape, minimum 3 inches. Seal
permanently waterproof. Apply uniform bead of sealant to joint edge.

E. Atintersections with vertical surfaces:
1. Extend membrane over cant strips and up a minimum of 6 inches onto vertical surfaces.
2. Fully adhere flexibie flashing over membrane and up to termination bars.

F. Around roof penetrations, seal flanges and flashings with flexible flashing.
G. Coordinate installation of roof drains and related flashings.
4.05 CLEANING

A. In areas where finished surfaces are soiled by work of this section, consult manufacturer of
surfaces for cleaning advice and conform to their documented instructions.

B. Repair or replace defaced or damaged finishes caused by work of this section.
4,06 PROTECTION
A. Protect installed roofing and flashings from construction operations.

B. Where traffic must continue over finished roof membrane, protect surfaces using durable
materials.

END OF SECTION 07 53 00
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SECTION 07 62 00
SHEET METAL FLASHING AND TRIM
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Fabricated sheet metal items, including flashings, counterflashing’s, and parapet copings.
B. Sealants for joints within sheet metal fabrications.
1.02 RELATED REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

B. Section 06 10 00 - Rough Carpentry: Wood nailers for sheet metal work.
C. Section 06 10 00 - Rough Carpentry: Wood blocking for batten seams.
1.03 REFERENCE STANDARDS

A.  AAMA 2605 - Voluntary Specification, Performance Requirements and Test Procedures for
Superior Performing Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating
Appendix); 2017a.

B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvamzed) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2017.

C. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2018.
D. CDA A4050 - Copper in Architecture - Handbook; current edition,
E. SMACNA (ASMM}) - Architectural Sheet Metal Manual; 2012

1.04 SUBMITTALS

A. Shop Drawings: Indicate material profile, jointing pattern, jointing details, fastening methods,
flashings, terminations, and installation details.

1.05 QUALITY ASSURANCE

A. Perform work in accordance with SMACNA (ASMM) and CDA A4050 requirements and
standard details, except as otherwise indicated.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Stack material to prevent twisting, bending, and abrasion, and to provide ventilation. Slope
metal sheets {o ensure drainage.

B. Prevent contact with materials that could cause discoloration or staining.
PART 2 PRODUCTS
2.01 SHEET MATERIALS

A. Galvanized Steel: ASTM A653/A653M, with G90/2275 zinc coating; minimum 22 gage, 0.023
inch thick base metal.

B. Pre-Finished Galvanized Steel: ASTM A653/A653M, with G90/Z275 zinc coating; minimum 22
gage, 0.023 inch thick base metal, shop pre-coated with PVDF coating.
1. PVDF (Polyvinylidene Fluoride) Coating: Superior Performance Organic Finish, AAMA
2605; multiple coat, thermally cured fluoropolymer finish system.
2.  Color: As selected by Contracting Officer from manufacturer's standard colors.

2.02 FABRICATION
A. Form sections true to shape, accurate in size, square, and free from distortion or defects.
B. Form pieces in longest possible lengths.
C. Hem exposed edges on underside 1/2 inch; miter and seam corners.
D

Form material with batten seams, except where otherwise indicated; at moving joints, use
sealed lapped, bayonet-type or interlocking hooked seams.

Mat-Su Pretrial Roof Replacement 076200 -1 SHEET METAL FLASHING AND
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E. Fabricate corners from one piece with minimum 18 inch long legs; seam for rigidity, seal with
sealant.

2.03 ACCESSORIES
A. Fasteners: Galvanized steel, with soft neoprene washers.
B. Primer: Zinc chromate type.
C. Concealed Sealants: Non-curing butyl sealant.

D. Exposed Sealants: ASTM C920; elastomeric sealant, with minimum movement capability as
recommended by manufacturer for substrates to be sealed; color to match adjacent material.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify roof openings, curbs, pipes, sleeves, ducts, and vents through roof are solidly set, reglets
in place, and nailing strips located.

B. Verify roofing termination and base flashings are in place, sealed, and secure.
3.02 INSTALLATION

A. Secure copings in place with hidden continuous cleat and fasteners on public side exposed to
view, using hemmed edge locked into continuous cleat. Use exposed gasketted screws on
backside of coping at 2'-0" on center minimum.

B.- Secure flashings in place using concealed fasteners, and use exposed fasteners only where
permitted.

C. Fitflashings tight in place; make corners square, surfaces true and straight in planes, and lines
accurate to profiles.

END OF SECTION 07 62 00
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SECTION 07 72 00
ROOF ACCESSORIES

PART 1 GENERAL
1.01 SECTION INCLUDES

A
B.
C.

Curbs.
Roof hatches.
Ladder safety post.

1.02 RELATED REQUIREMENTS

A.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.03 REFERENCE STANDARDS

A

B.

C.

D.

ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on lron
and Steel Products; 2017.

ASTM AB53/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2017.

ASTM A792/A792M - Standard Specification for Steel Sheet, 55% Aluminum-Zinc Alloy-Coated
by the Hot-Dip Process; 2010 (Reapproved 2015).

ASTM B221 - Standard Specification for Aluminum and Alummum-Alon Extruded Bars Rods,
Wire, Profiles, and Tubes; 2014.

1.04 SUBMITTALS

A.

Product Data: Manufacturer's data sheets on each product to be used.
1.  Preparation instructions and recommendations.

2.  Storage and handling requirements and recommendations.

3. Installation methods.

4. Maintenance requirements.

Shop Drawings: Submit detailed layout developed for this project and provide dimensioned
location and number for each type of roof accessory.

Warranty Documentation:

1. Submit manufacturer warranty.

2. Ensure that forms have been completed in Contracting Officer's name and registered with
manufacturer.

1.05 DELIVERY, STORAGE, AND HANDLING

A
B.

Store products in manufacturer's unopened packaging until ready for installation.
Store products under cover and elevated above grade.

1.06 WARRANTY

A.

Correct defective Work within a five year period after Date of Substantial Completion.

PART 2 PRODUCTS
2.01 ROOF CURBS

A.

Roof Curbs Mounting Assemblies: Factory fabricated hollow sheet metal construction,
internally reinforced, and capable of supporting superimposed live and dead loads and
designated equipment load with fully mitered and sealed corner joints welded or mechanically
fastened, and integral counterflashing with top and edges formed to shed water.
1. Applications: Roof curbs used for roof penetrations/openings as indicated on drawings.
2.  Sheet Metal Material:

a. Aluminum: 0.080 inch minimum thickness, with 3003 alloy, and H14 temper.
3. Provide for layouts and configurations as indicated on drawings.
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B.

Curbs at Roof Openings: Provide curb at sides of roof opening, with top of curb horizontal and
level for equipment mounting.

1. Insulate inside curbs with minimum 6 inch thick fiberglass insulation.

2. Height Above Finished Roof Surface: 8 inches, minimum.

2,02 ROOF HATCHES AND VENTS

A

Roof Hatch Manufacturers:

1. Activar Construction Products Group - JL Industries: www.activarcpg.com/#sle.
2. Acudor Products Inc; Galvanized Steel Roof Hatch: www.acudor.com/#sle.

3. Babcock-Davis: www.babcockdavis.com/#sle.

4. BILCO Company: www.bilco.com/#sle.

Roof Hatches and Smoke Vents: Factory-assembled aluminum frame and cover, complete
with operating and release hardware.

1.  Style: Provide flat metal covers unless otherwise indicated.

2. For Equipment Access: Double leaf;, 108 x 108 inches.

Frames and Curbs: One-piece curb and frame with integral cap flashing to receive roof

flashings; extended bottom flange to suit mounting.

1. Material: Mill finished aluminum, 11 gage, 0.0907 inch thick.

2. Insulation: Manufacturer's standard; 2 inches rigid glass fiber, located on inside hollow
curb.

3.  Curb Height: 6 inches minimum.

Metal Covers: Flush, insulated, hollow metal construction.

1.  Capable of supporting 40 psf live load.

2. Material: Mill finished aluminum; outer cover 11 gage, 0.0907 inch thick, liner 0.04 inch
thick.

3. Insulation: Manufacturer's standard 2 inches rigid glass fiber.

4. Gasket: Neoprene, continuous around cover perimeter.

Hardware: Steel, zinc coated and chromate sealed, unless otherwise indicated or required by
manufacturer.

1. Lifting Mechanisms: Compression or torsion spring operator with shock absorbers that
automatically opens upon release of latch; capable of lifting covers despite 10 psf load.
Hinges: Heavy duty pintle type.

Hold open arm with vinyl-coated handle for manual release.

Latch: Upon closing, engage latch automatically and reset manual release.

Manual Release: Pull handle on interior.

Locking: Padlock hasp on interior.

SRR NAEN

2.03 LADDER SAFETY POST

A

Safety post attached to top rungs of roof access ladder to provide safety handhold when
negotiating top of ladder in accordance with OSHA requirements.

Extention distance: 42 inches above roof surface.

Material: aluminum.

Hardware: type 316 stainless steel.

Post size: 1-1/2 x 1-1/2 inches square tubing with loop welded to top of post.
Spring loaded retraction mechanism, one hand operation.

.- Finish: Power coat paint, yellow.

ogrONA

PART 3 EXECUTION
3.01 EXAMINATION

A

Do not begin installation until substrates have been properly prepared.

3.02 PREPARATION

A.

Clean surfaces thoroughly prior to installation.
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B. Prepare surfaces using methods recommended by manufacturer for achieving acceptable
results for applicable substrate under project conditions.

3.03 INSTALLATION

A. Install hatch in accordance with manufacturer's instructions, in manner that maintains roofing
system weather-tight integrity.

B. Install ladder extension post in accordance with manufacturer's instructions. Ensure smooth
operation of extension/retraction opereration.

3.04 CLEANING
A. Clean installed work to like-new condition.
3.05 PROTECTION
A. Protect installed products until completion of project.
B. Touch-up, repair or replace damaged products before Date of Substantial Completion.
END OF SECTION 07 72 00
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SECTION 07 81 00
APPLIED FIREPROOFING

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

Repair of existing spray fireproofing damaged or removed during the roof replacement work.

1.02 RELATED REQUIREMENTS

A

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.03 REFERENCE STANDARDS

A

B.

C.

D.

E.

F

ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials;
2018.

ASTM E605/E605M - Standard Test Methods for Thickness and Density of Sprayed Fire-
Resistive Material (SFRM) Applied to Structural Members; 1993, with Editorial Revision (2015).

ASTM E736/E736M - Standard Test Method for Cohesion/Adhesion of Sprayed Fire-Resistive
Materials Applied to Structural Members; 2017.

ASTM E761/E761M - Standard Test Method for Compressive Strength of Sprayed Fire-
Resistive Material Applied to Structural Members; 1992, with Editorial Revision (2015).

ASTM E859/E859M - Standard Test Method for Air Erosion of Sprayed Fire-Resistive Material
(SFRM) Applied to Structural Members; 1993, with Editorial Revision (2015).

UL (FRD) - Fire Resistance Directory; Current Edition.

1.04 SUBMITTALS

A.

B.

D.

E.
F.

Product Data: Provide data indicating product characteristics. Confirm compatability with
existing spray fire proofing systems.

Manufacturer's Certificate: Certify that applied fireproofing products meet or exceed
requirements of contract documents.

Test Reports: Reports from reputable independent testing agencies for proposed products,
indicating compliance with specified criteria, conducted under conditions similar to those on
project, as follows:

1. Bond strength.

2. Bond impact.

3. Compressive strength.

4.  Fire tests using substrate materials similar those on project.

Manufacturer's Installation Instructions: Indicate special procedures and conditions requiring
special attention.

Manufacturer's Qualification Statement.
Installer's Qualification Statement.

1.06 QUALITY ASSURANCE

A.

B.

Manufacturer Qualifications: Company specializing in manufacturing products specified in this
section, with not less than three years of documented experience.

Installer Qualifications: Company specializing in performing work of the type specified and with
at least three years of documented experience

1.06 FIELD CONDITIONS

A.

Do not apply fireproofing when temperature of substrate material and surrounding air is below
40 degrees F or when temperature is predicted to be below said temperature for 24 hours after
application.
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B. Provide ventilation in areas to receive fireproofing during application and 24 hours afterward, to
dry applied material.

C. Provide temporary enclosure to prevent spray from contaminating air, or adjacent mechanical
equipment.

1.07 WARRANTY

A. Correct defective Work within a two year period after Date of Substantial Completion.
1. Include coverage for fireproofing to remain free from cracking, checking, dusting, flaking,
spalling, separation, and blistering.
2. Reinstall or repair failures that occur within warranty period.

PART 2 PRODUCTS .
2.01 FIREPROOFING ASSEMBLIES

A. Provide patch materials to maintain the existing 1 hour roof/ceiling assembly for Type Il A
construction. The existing system is a spray applied system of unknown brand and type. The
Contractor shall inspect the existing system and propose a patching product that is combatable
with the existing systems.

B. Existing system is applied to structural columns and bottom of corrugated metal decking under
the area of the roof replacement.

2.02 MATERIALS

2.03 ACCESSORIES
A. Primer Adhesive: Of type recommended by applied fireproofing manufacturer.
B. Water: Clean, potable.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify that surfaces are ready to receive fireproofing.

B. Verify that clips, hangers, supports, sleeves, and other items required to penetrate fireproofing
are in place.

C. Verify that ducts, piping, equipment, or other items that would interfere with application of
fireproofing have not been installed.

D. Verify that voids and cracks in substrate have been filled.
3.02 PREPARATION

A. Perform tests as recommended by fireproofing manufacturer in applications where adhesion of
fireproofing to substrate is in question.

B. Remove incompatible materials that could effect bond by scraping, brushing, or scrubbing.

C. Prepare substrates to receive fireproofing in strict accordance with instructions of fireproofing
manufacturer.

D. Apply fireproofing manufacturer's recommended bonding agent on existing spray fire proofing
system.

E. Protect surfaces not scheduled for fireproofing and equipment from damage by overspray, fall-
out, and dusting. '

3.03 APPLICATION

A. Apply primer adhesive in accordance with manufacturer's instructions.

B. Apply fireproofing in uniform thickness and density as necessary to achieve required ratings.
3.04 FIELD QUALITY CONTROL

A. Inspect installed fireproofing after application and curing for integrity, prior to its concealment.

B. Ensure that actual thicknesses, densities, and bond strengths meet requirements for specified
ratings.
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C. Repair or replace applied fireproofing at locations where test results indicate fireproofing does
not meet specified requirements.

3.05 CLEANING
A. Remove excess material, overspray, droppings, and debris.
B. Remove fireproofing from materials and surfaces not required to be fireproofed.
END OF SECTION 07 81 00
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State of Alaska
Department of Corrections

REQUEST FOR CLEARANCE

for
Contractor/Contract Staff Background Checks

Date:

Applicant Name:

Mailing Address:

Purpose of this check:
Date of Birth: Social Security # :

Alaska driver's license #:

Other states applicant has resided in and the dates:

Prior criminal history (including the state the offense occurred in)

Is applicant currently on probation or parole? If yes, where?

Does applicant have any relatives or acquaintances presently incarcerated in Alaska or under the Dept. of
Corrections supervision? If yes, state the person’s name/location:

Clearance requested by (Contractor):

Address: Phone:

The information that | have provided is true and accurate to the best of my knowledge. | authorize the Department
of Corrections to perform a background investigation for any and all prior convictions or current warrants.

Signature of applicant: Date:

Contractor’s signature: Date:

* * * * ok * * * * * * * * * * * * * * * * % * * * * * * * *

APSIN/WANTS: Clear: Wants: See Attached:

NCIC/WANTS: Clear: Wants: See Attached:

Criminal History Check (Alaska) No record found: See Attached:
Criminal History Check (other states)  No record found: See Attached:
Approved by: Date:

Contract Oversight Officer/Superintendent,
Division of Institutions

Request Granted: Request Denied:

Reason for denial:

DOC Staff Signature/Title: Date:

ITBi# 180004374 - MSPT Roof Repl.
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