
INVITATION TO BID 
 

McLaughlin Youth Center Parking Lot Renovations 
AJF 19-07C 

 
Bidders are invited to submit sealed bids, in single copy, to: Contractor to submit a bid to 
provide all labor, supervision, permits, equipment and materials for paving and sidewalk renovations 
for the McLaughlin Youth Center.  All work is to be performed in accordance with the plans and 
specifications associated with this document. 
  
A Pre-Bid walk through is scheduled for August 16, 2018 at 9:00 a.m. Bidders are 
strongly encouraged to attend.  
 
McLaughlin Youth Facility is located at 2600 Providence Drive.  Please do not go to the 
main entrance of the campus.  Access to the facility will be via the maintenance/freight 
entrance located on the south side of the campus.  Access the parking lot at the Buhite 
and Piper Streets intersection.  Rally at the overhead freight door at the bottom of the 
parking lot.   
 
Project related questions or clarifications: Mark Moon, Project Manager at (907) 269-7812 or 
mark.moon@alaska.gov  
 
Bids will be opened publicly at 2:00 pm local time August 28, 2018 at 333 Willoughby 
Avenue - Suite 760 Juneau Alaska 99801  
 
Bids, modifications or withdrawals transmitted by mail must be received no later than 30 minutes 
prior to the scheduled time of bid opening.   
 
Faxed bid modifications must be addressed to:  
                  DHSS/FMS/Facilities - ATTN:  James Woods - Fax number: (907) 465-2607 
 
The Engineer’s Estimate: less than $290,000 
 
The Project completion date: October 31, 2018 
Plans and Specifications may be printed by the Bidder from: 
 

• the State of Alaska website (www.state.ak.us )  Public Notices Online button, click on the 
More Public Notices button, Browse Active Public Notice button, then Health & Social 
Services, and Procurement       

OR  
• the Bidder may forward the project website location/address information to the print shop of 

their choice for printing – all associated printing costs are payable by the Bidder 
 

Bidders are responsible for checking this website for addenda.  Not acknowledging 
addenda at the time of bid will deem the Bidder non-responsive. 

 
Issued:  August 6, 2018  
 

mailto:mark.moon@alaska.gov
http://www.state.ak.us/
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STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
 

INVITATION TO BID 
for Construction Contract 

 

Date 8/6/18 
 

McLaughlin Youth Center Parking Lot Renovations  #AJF 19-07C 
Project Name and Number 

Location of Project: Anchorage, Alaska 

Contracting Officer: Michael Frawley 
Issuing Office: Dept. of Health & Social Services, Office of the Commissioner, Finance & Management Services 

State Funded [x]  Federal Aid [   ] 
Description of Work:  
 

The Engineer’s Estimate is: $290,000.00 
 
 
 

 

 

All work shall be completed in ________ Calendar Days, or by October 31, 2018 
Interim Completion dates, if applicable, will be shown in the Special Provisions. 

Bidders are invited to submit sealed bids, in single copy, for furnishing all labor, equipment, and materials and for 
performing all work for the project described above.  Bids will be opened publicly at 2:00 pm local time, at 333 
Willoughby Avenue – Suite 760 Juneau, Alaska 99801 on the 28th of August 2018. 

SUBMISSION OF BIDS 
ALL BIDS INCLUDING ANY AMENDMENTS OR WITHDRAWALS MUST BE RECEIVED PRIOR TO BID OPENING.  BIDS SHALL 
BE SUBMITTED ON THE FORMS FURNISHED AND MUST BE IN A SEALED ENVELOPE MARKED AS FOLLOWS: 
 

Bid for Project: 
AJF 19-07C 
McLaughlin Youth Center 
Parking Lot Renovations 

 

ATTN:  James Woods 
State of Alaska 
Department of Health and Social Services 
Finance & Management Services, Facilities Office 
333 Willoughby Avenue - Suite 760 Juneau, AK  99801 
 
 

Bids, amendments or withdrawals transmitted by mail must be received in the above specified post office box no later than 30 
minutes prior to the scheduled time of bid opening.  Hand-delivered bids, amendments or withdrawals must be received at 333 
Willoughby Avenue– Suite 760 Juneau, Alaska 99801 prior to the scheduled time of bid opening.  Faxed bid amendments 
must be addressed to James Woods.   Fax number: (907) 465-2607. 
 

 

A bid guaranty is required with each bid in the amount of 5% of the amount bid.  (Alternate bid items as well as supplemental 
bid items appearing on the bid schedule shall be included as part of the total amount bid when determining the amount of bid 
guaranty required for the project.) 
 
 

The Department hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this 
Invitation, Disadvantaged Business Enterprises (DBEs) will be afforded full opportunity to submit bids and will not be 
discriminated against on the grounds of race, color, national origin, or sex in consideration for an award. 
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NOTICE TO BIDDERS 
 

Bidders are hereby notified that data to assist in preparing bids is available as follows: 
 

 

Plans and Specifications may be printed by the Bidder from: 
 

• the State of Alaska website under Public Notices On-line       
OR  

• the Bidder may forward the project website location/address information to the print shop of their choice for printing – 
all associated printing costs are payable by the Bidder 

 
 
 

All questions relating to technical aspects of the project should be directed to the following.  Bidders requesting assistance in 
viewing the project must make arrangements at least 48 hours in advance with: 
 
Project manager:  Mark Moon, DHSS Building Management Specialist 
 
 
Fax: (907)  334-2689______________ Phone:  (907)  __269-7812_____________     Email: mark.moon@alaska.gov 
 
 

All questions concerning bidding procedures should be directed to: 
ATTN:  James Woods 
State of Alaska 
Department of Health and Social Services 
Finance & Management Services, Facilities Office 
333 Willoughby Avenue - Suite 760 Juneau, AK  99811 

 

 
Other Information:    
 
Alaska Veterans Preference 
To qualify for the Veterans Preference (per AS 36.30.175), the bidder must: 

1. Qualify for the Alaska Bidder’s Preference 
2. Add value by actually performing the services or have prior experience in selling the supplies 
3. Qualify as an Alaska Veteran & Complete/sign Alaska Veterans Affidavit (06D-17, dated 4/12) 
4. The value of the preference cannot exceed $5,000. 
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STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
INFORMATION TO BIDDERS 

 
 

The Department is concerned over the manner in which bids are submitted.  Bidders are requested to 
study and follow the bid assembly instructions as to the method and form for submitting bids so 
there will be no reason to reject a bid. 

 
EXAMINATION OF CONTRACT REQUIREMENTS 
 
Bidders are expected to examine carefully the plans, specifications and all other documents 
incorporated in the contract to determine the requirements thereof before preparing bids. 
 
Any explanation desired by bidders regarding the meaning or interpretation of drawings and 
specifications must be requested in writing and with sufficient time allowed for a reply to reach them 
before the submission of their bids.  Oral explanations or instructions given before the award of the 
contract will not be binding.  Any interpretation made will be in the form of an addendum to the 
specifications or drawings and will be furnished to all bidders and its receipt by the bidder shall be 
acknowledged. 
 
CONDITIONS AT SITE OF WORK 
 
Bidders are expected to visit the site to ascertain pertinent local conditions such as the location, 
accessibility and character of the site, labor conditions, the character and extent of the existing work 
within or adjacent thereto, and any other work being performed thereon. 
 
PREPARATION OF BIDS 
 
(a) Bids shall be submitted on the forms furnished, and must be manually signed in ink.  If erasures 

or other changes appear on the forms, each such erasure or change must be initialed by the 
person signing the proposal. 
 

(b) The bid schedule will provide for quotation of a price or prices for one or more pay items which 
may include unit price or lump sum items and alternative, optional or supplemental price 
schedules or a combination thereof which will result in a total bid amount for the proposed 
construction. 
 
Where required on the bid form, bidders must quote on all items and THEY ARE WARNED that 
failure to do so will disqualify them.  When quotations on all items are not required, bidders 
should insert the words "no bid" in the space provided for any item not requiring a quotation and 
for which no quotation is made. 

 
(c) The bidder shall specify the price or prices bid in figures.  On unit price contracts the bidder shall 

also show the products of the respective unit prices and quantities written in figures in the 
column provided for the purpose and the total amount of the proposal obtained by adding the 
amounts of the several items.  All the figures shall be in ink or typed.   
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(d) Neither conditional nor alternative bids will be considered unless called for. 

 
(e) Unless specifically called for, telegraphic or telefacsimile bids will not be considered. 
 

(f) Bid Schedule form should be enclosed in a separate sealed envelope and enclosed with all 
other bidding forms required at the opening. 

 
BID SECURITY 
 
All bids shall be accompanied by a bid security in the form of an acceptable Bid Bond (Form 06D-
14), or a certified check, cashier’s check or money order made payable to the State of Alaska.  The 
amount of the bid security is specified on the Invitation to Bid. 
 
Bid Bonds must be accompanied by a legible Power of Attorney. 
 
If the bidder fails to furnish an acceptable bid security with the bid, the bid shall be rejected as non-
responsive.  Telegraphic notification of execution of Bid Bond does not meet the requirement of bid 
security accompanying the bid.  An individual surety will not be accepted as a bid security. 
 
The bid securities of the two lowest bidders will be held by the Department until the Contract has 
been executed, after which such bid securities will be returned.  All other bid securities will be 
returned as soon as practicable.  If all bids are rejected, all bid securities will be returned as soon as 
practicable. 

 
BIDDERS QUALIFICATIONS 
 
Before a bid is considered for award, the bidder may be requested by the Department to submit a 
statement of facts, in detail, as to his previous experience in performing comparable work, his 
business and technical organization, financial resources, and plant available to be used in performing 
the contemplated work. 
 
SUBMISSION OF BIDS 
 
Bids must be submitted as directed on the Invitation for Bids.  Do not include in the envelope any 
bids for other work. 
 
ADDENDA REQUIREMENTS 
 
The bid documents provide for acknowledgement individually of all addenda to the drawings and/or 
specifications on the signature page of the Proposal.  All addenda shall be acknowledged on the 
Proposal or by telegram prior to the scheduled time of bid opening.  If no addenda are received by 
the bidder, the word "None" should be shown as specified. 
 
Every effort will be made by the Department to insure that Contractors receive all addenda when 
issued.  Addenda will be issued to the individual or company to whom bidding documents were 
issued.  Addenda may be issued by any reasonable method such as hand delivery, mail, 
telefacsimile, telegraph, email, internet download, courier and in special circumstances by phone.  
Addenda will be issued to the address, telefacsimile number or phone number as stated on the 
planholder's list unless picked up in person or included with the bid documents.  It is the bidder's 
responsibility to insure that he has received all addenda affecting the Invitation for Bids.  No claim 
or protest will be allowed based on the bidder's allegation that he did not receive all of the addenda 



Form 06D-3                                                        00100                                                         Page 3 of 4 

for an Invitation for Bids.  The Department is not responsible for issuing addenda to non-registered 
bidders. 
 
WITHDRAWAL OR REVISION OF BIDS 
 
A bidder may withdraw or revise a bid after it has been deposited with the Department, provided that 
the request for such withdrawal or revision is received by the designated office, in writing, by 
telegram, or by telefacsimile, before the time set for opening of bids. 
 
Telegraphic or telefacsimile modifications shall include both the modification of the unit bid price 
and the total modification of each item modified, but shall not reveal the amount of the total original 
or revised bids. Form 06D-16 shall be used to submit such modifications. 

 
RECEIPT AND OPENING OF BIDS 

 
(a) All bids, including any amendment or withdrawal must be received by the Department prior to 

the scheduled time of bid opening.  Any bid, amendment, or withdrawal that has not been 
actually received by the Department prior to the time of the scheduled bid opening will not be 
considered. 
 

(b) No responsibility will be attached to any officer or employee of the Department for the 
premature opening of, or failure to open, a bid improperly addressed or identified. 

 
(c) The Department reserves the right to waive any technicality in bids received when such waiver is 

in the interest of the State. 
 
BIDDERS PRESENT 
 
At the time fixed for bid opening, bids will be publicly opened and read for the information of 
bidders and others properly interested, who may be present either in person or by representative.  
The amount of the bid and the name of the bidder shall be compiled and distributed as soon as 
possible after bid opening.  Bids are not open for public inspection until after the Notice of Intent to 
Award is issued. 
 
BIDDERS INTERESTED IN MORE THAN ONE BID 
 
If more than one bid is offered by any one party, by or in the name of his or their clerk or partner, all 
such bids will be rejected.  A party who has quoted prices to a bidder is not thereby disqualified from 
quoting prices to other bidders or from submitting a bid directly for the work. 
 
REJECTION OF BIDS 
 
The Department reserves the right to reject any and all bids when such rejection is in the best interest 
of the State; to reject the bid of a bidder who has previously failed to perform properly, or complete 
on time, contracts of a similar nature; to reject the bid of a bidder who is not, in the opinion of the 
Contracting Officer, in a position to perform the contract; and to reject a bid as non-responsive 
where the bidder fails to furnish the required documents, fails to complete required documents in the 
manner directed, or makes unauthorized alterations to the bid documents. 
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AWARD OF CONTRACT 
 
(a) The letter of award, if the contract is to be awarded, will be issued to the lowest responsible and 

responsive bidder as soon as practical and usually within 40 calendar days after opening of 
proposals. 
 

(b) The successful bidder will be notified of the Department's intent to award the contract and 
requested to execute certain documents, including the contract form and bonds. 

 
(c) The contract will be awarded to the successful bidder following receipt by the Department of all 

required documents, properly executed, within the time specified in the intent to award.  Failure to 
enter into a contract within the specified time shall be grounds for forfeiture of the bid security and 
consideration of the second low bidder for award. 
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 STATE OF ALASKA 
 DEPARTMENT OF HEALTH & SOCIAL SERVICES 
 
 SUPPLEMENTARY INFORMATION TO BIDDERS 
 
 
This document modifies or adds to the provisions of Department of Health & Social Services 
form 06D-3, INFORMATION TO BIDDERS. 
 
Following subparagraph (c) under subject area "PREPARATION OF BIDS", add the 
following subparagraph: 
 

"(C-1) When provided within the supplements to the bid schedule the Bidder shall specify 
those Alaska bidder and product preferences applicable to their bid.  All entries made by 
the Bidder and designating applicable preferences must conform to the requirements of 
AS 36.30 and the instructions on the forms to warrant consideration." 

 
Following subject area "REJECTION OF BIDS", add the following subject area: 
 

"CONSIDERATION OF PROPOSALS 
 

After the Proposals are opened and read, they will be compared on the basis identified on 
the bid schedule and the apparent low Bidder announced.  The apparent low Bidder shall, 
within 5 working days following identification as the apparent low Bidder, submit a list 
of all firms with which the prime CONTRACTOR intends to execute subcontracts for the 
performance of the Contract.  The list shall include the name, business address, Alaska 
business license number and contractor's registration number of each proposed 
Subcontractor. 

 
Upon confirmation of the contents of the proposal the low Bidder will be identified by the 
DEPARTMENT by telephone and in writing.  If the low Bidder differs from the apparent 
low Bidder then the requirements for Subcontractor listing, as noted above, shall become 
effective upon the low Bidder at the time of identification. 

 
If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same 
portion of Work and the value of that Work is in excess of one-half of one percent of the 
total bid, the Bidder agrees that it shall be considered to have agreed to perform that 
portion of Work without the use of a Subcontractor and to have represented that the 
Bidder is qualified to perform the Work. 

 
A Bidder who attempts to circumvent the requirements of this section by listing as a 
Subcontractor another contractor who, in turn, sublets the majority of the Work required 
under the Contract, violates this section. 
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If a Contract is awarded to a Bidder who violates this section, the Bidder agrees that 
the Contracting Officer may: 
 
 (1) cancel the Contract without any damages accruing to the State; or 

 
(2) after notice and a hearing, assess a penalty on the Bidder in an amount 

that does not exceed 10 percent of the value of the Subcontract at 
issue. 

 
A Bidder may replace a listed Subcontractor who: 

 
(1) fails to comply with AS 08.18; 

 
(2) files for bankruptcy or becomes insolvent; 

 
(3) fails to execute a contract with the Bidder involving performance of 

the Work for which the Subcontractor was listed and the Bidder acted 
in good faith; 

 
(4) fails to obtain bonding; 

 
(5) fails to obtain insurance acceptable to the State; 

 
(6) fails to perform the Contract with the Bidder involving Work for 

which the Subcontractor was listed; 
 

(7) must be substituted in order for the prime CONTRACTOR to 
satisfy required State and Federal affirmative action requirements; 

 
(8) refuses to agree or abide with the bidder's labor agreement; or 

 
(9) is determined by the Contracting Officer to be non-responsive." 

 
Modify subject area "AWARD OF CONTRACT" as follows: 
 

Subparagraph (a) substitute the word "generally" for the phrase "as soon as practical and" 
 

Subparagraph (b) delete and substitute the following: 
 

"All Bidders will be notified of the DEPARTMENT's intent to Award the Contract and 
the successful Bidder will be requested to execute certain documents, including the 
Contract form and bonds." 
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STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
 

REQUIRED DOCUMENTS 
State Funded Contracts 

McLaughlin Youth Center Parking Lot Renovations #AJF 19-07C 
 

 
REQUIRED FOR BID.  Bids will not be considered if the following documents are not completely filled out and submitted at the 
time of bidding: 
 
1. Bid Form (Form 06D-9) 

2. Bid Schedule 

3. Bid Bond (Form 06D-14) 

4. Any bid revisions must be submitted by the bidder prior to bid opening on the following form: 

Bid Modification (Form 06D-16) 
 
 
 
REQUIRED AFTER NOTICE OF APPARENT LOW BIDDER.  The apparent low bidder is required to complete and submit 
the following document within 5 working days after receipt of written notification: 
 
1. Subcontractor List (Form 06D-5) 
 
 
 
REQUIRED FOR AWARD.  In order to be awarded the contract, the successful bidder must completely fill out and submit the 
following documents within the time specified in the intent to award letter: 
 
1. Contract (Form 06D-10A) 

2. DD Form 214 or NGB Form 22 (if claiming Alaska Veterans Preference under AS 36.30.175(d)) 

3. Payment Bond (Form 06D-12) 

4. Performance Bond (Form 06D-13) 

5. Contractor's Questionnaire (Form 06D-8) 

6. Contractor’s Certification of Subcontractors (Form 05) 

7.            Certificate of Insurance (from carrier) 

8.            Dept. of Labor – Notice of Work Form 
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STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 

ALASKA VETERAN’S PREFERENCE AFFIDAVIT 

 
In response to the Invitation to Bid for:  McLaughlin Youth Center 
Project Name and Number:                   Parking Lot Renovations  #AJF 19-07C 
I certify under penalty of perjury that ______________________________________________ 
(Name) qualifies for the Alaska Veteran’s Preference under the following conditions: 
 

(a) If a bidder qualifies under AS 36.30.170(b) as an Alaska bidder and is a qualifying entity, 
a five percent bid preference shall be applied to the bid price (preference may not exceed 
$5,000). In this subsection, “qualifying entity” means a: 
 
(1) Sole proprietorship owned by an Alaska Veteran; 
(2) Partnership under AS 32.06 or AS 32.11 if a majority of the members are Alaska 

Veteran’s; 
(3) Limited Liability Company organized under AS 10.50 if a majority of the individuals are 

Alaska Veterans. 
 

(b) To qualify for a preference under this section, a bidder must add value by the bidder itself 
actually performing, controlling, managing and supervising a significant part of the 
services provided, or the bidder must have sold supplies of the general nature solicited to 
other state agencies, governments, or the general public. 
 

(c) In this section, “Alaska Veteran” means an individual who is a: 
 
(1) Resident of this state; and 
(2) Veteran; means an individual who: 

 
(A) Served in the: 

 
(i) Armed Forces of the United States, including a reserve unit of the United 

States armed forces; or 
(ii) Alaska Territorial Guard, the Alaska Army National Guard, the Alaska Air 

National Guard, or the Alaska Naval Militia; and 
 

(B) Was separated from the service under a condition that was not dishonorable. 
 

 
___________________________________________________ 
                     Authorized Signature 
 
_______________________________________                  _______________ 
                         Printed Name                                                            Date 
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STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 

BID FORM 
 

For 
McLaughlin Youth Center Parking Lot Renovations #AJF 19-07C 

______________________________________________________________________________________________ 
Project Name and Number 

 
 

By 
 
 

 
 
Company Name 
 
Company Address (Street or PO Box, City, State, Zip) 
 
 
 

To the CONTRACTING OFFICER, 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
 
 In compliance with your Invitation for Bids dated_________________________, the Undersigned proposes to furnish 
and deliver all the materials and do all the work and labor required in the construction of the above-referenced Project, located at or 
near _______________________________, Alaska, according to the plans and specifications and for the amount and prices 
named herein as indicated on the Bid Schedule consisting of _____ sheet(s), which is made a part of this Bid. 
 
 The Undersigned declares that he has carefully examined the contract requirements and that he has made a personal 
examination of the site of the work; that he understands that the quantities, where such are specified in the Bid Schedule or on the 
plans for this project, are approximate only and subject to increase or decrease, and that he is willing to perform increased or 
decreased quantities of work at unit prices bid under the conditions set forth in the Contract Documents. 
 
 The Undersigned hereby agrees to execute the said contract and bonds within fifteen calendar days, or such further time as 
may be allowed in writing by the Contracting Officer, after receiving notification of the acceptance of this bid, and it is hereby 
mutually understood and agreed that in case the Undersigned does not, the accompanying bid guarantee shall be forfeited to the 
State of Alaska, Department of Health & Social Services as liquidated damages, and the said Contracting Officer may proceed to 
award the contract to others. 
 
 The Undersigned agrees to commence the work within 10 calendar days and to complete the work by  
October 31, 2018, unless extended in writing by the Contracting Officer. 
 
 The Undersigned proposes to furnish Payment Bond in the amount of 50% and Performance Bond in the amount of 50% 
(of the contract), as surety conditioned for the full, complete and faithful performance of this contract. 
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The Undersigned acknowledges receipt of the following addenda to the drawings and/or specifications  
(give number and date of each). 
 
 
 Addenda      Date  Addenda      Date  Addenda      Date 
 Number     Issued  Number     Issued  Number     Issued 
         
         
         
         
 
 
 
 
 

NON-COLLUSION AFFIDAVIT 
 

The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he, nor the firm, association, or 
corporation of which he is a member, has, either directly or indirectly, entered into any agreement, participated in any collusion, or 
otherwise taken any action in restraint of free competitive bidding in connection with this bid. 
 
 
 
 
 
The Undersigned has read the foregoing proposal and hereby agrees to the conditions stated therein by affixing his 
signature below: 
 
 
 
 
 
 
      ___________________________________________________ 
              Signature of Authorized Company Representative 
 
 
      ___________________________________________________ 
      Typed or Printed Name and Title 
 
 
      ___________________________ _______________________ 
      Phone Number   Fax Number 
 
      ___________________________________________________ 
      Email Address 
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 STATE OF ALASKA 
 DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
 
 ALASKA PRODUCTS PREFERENCE WORKSHEET 
 (See Reverse Side for Instructions) 
 
Project Name and No: McLaughlin Youth Center Parking Lot Renovations #AJF 19-07C 
 
 
Bid Phase:___________________________________ Contractor:_____________________________________ 
 
 

 
 
 
 PRODUCT 

 
 
 
 MANUFACTURER 

 
 CLASS &    

PREFERENCE 
PERCENTAGE 

 
TOTAL    

DECLARED 
VALUE    

 
 

REDUCTION 
AMOUNT   

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

______________________________________________________ 
TOTAL 

 
 

 



 

INSTRUCTIONS FOR ALASKA PRODUCTS PREFERENCE WORKSHEET 
Special Note: 
 

All procurements, except those funded form Federal sources, shall contain Contract provisions for the preference of Alaska products.  The products listed by the Bidder on 
this worksheet have been selected for the referenced project from the "Alaska Product Preference List" which was in force 30 days prior tho the advertisement date of this contract. 
 Bidders may obtain a copy of the appropriate listing "Alaska Preference List" by contacting their local DCED office or by writing: Dept. of Commerce & Economic Development, 
Alaska Products Preference Listing, P.O. Box D, Juneau, AK 99811. 
 
BIDDERS INSTRUCTIONS: 
 
A. General.  The Contracting Agency may request documentation to support entries made on this form.  False presentations may be subject to AS 36.30.687.  All Bidder's 
entries must conform to the requirements covering bid preparations in general.  Discrepancies in price extensions shall be resolved by multiplying the declared total value times the 
preference percentage and adjusting any resulting computation accordingly. 
 
B. Form Completion - BASIC BIDS. 
 
(1) Enter project number and name, the words "Basic Bid" and the CONTRACTOR'S name in the heading 
of each page as provided. 
 
(2) The Bidder shall compare those candidate products appearing on the preference listing (see Special 
Notice comments above) against the requirements of the technical specifications appearing in the contract 
documents.  If the Bidder determines that a candidate product can suitably meet the contract requirements, 
then that product may be included in the worksheet as follows. 
 
(3) For each suitable product submitted under the "Basic Bid" enter: 

 
! the product name, generic description and its corresponding technical specification 

section number under the heading "PRODUCT", 
! the company name of the Alaska producer under the heading "MANUFACTURER", 

and,  
! the product class (I, II, or III) and preference percentage (3, 5, or 7%, respectively) 

under the "CLASS/%" heading. 
 
(4) For each product appearing on the list and to be utilized by the CONTRACTOR enter: 
 

! under the heading "TOTAL DECLARED VALUE" the manufacturer's quoted price 
of the product, (caution: this value is to be the manufacturer's quoted price at the 
place of origin and shall not include costs for freight, handling or miscellaneous 
charges of incorporating the product into the Work), and 

! the resulting preference--ie.: the preference percentage times the total declared value 
amount -- under the heading "REDUCTION AMOUNT". 

 
(5) Continue for all "suitable" basic bid products.  If the listing exceeds one page enter the words "Page 
#___SUB" in front of the word "TOTAL" and on the first entry line of the following page enter 
"SUBTOTAL OF REDUCTION AMOUNT FROM PREVIOUS PAGE". 
 
(6) On the final page of the listing enter "BASIC BID PREFERENCE GRAND" immediately before the 
word "TOTAL". 
 
(7) Total the entries in the "REDUCTION AMOUNT" column for each page by commencing at the first 
entry for that page.  If a continuation page exists, ensure that the subtotal from the previous page is 
computed into the running total.  Number pages as appropriate.  
 
(8) Compute a Grand Total for the Basic Bid Preference.  Enter this amount on the final page of the 
worksheet and at line or column "C" on the Bid Schedule or Bid Schedule Summary Sheet as appropriate.  
Submit worksheet(s) with Bid Schedule Summary Sheet. 
 
C. Forms Completion - ALTERNATE BIDS. 
(1) Enter project number and name, the words "ALTERNATE BID #________", and CONTRACTOR'S 
name in the heading of each page as provided. 
 

(2) On the first entry line enter "ADDITIONAL ALASKA PRODUCTS FOR ALTERNATE BID 
#______",  and repeat procedures 2 through 5 under part B of these Bidder's instructions except that 
references to "Basic Bid" shall be replaced with the words "Alternate Bid #______." 
 
(3) Following the listing of all additional Alaska products enter the words "ADDITIONAL PRODUCTS 
PREFERENCE FOR ALTERNATE BID #______--SUBTOTAL" and enter a subtotal amount for all 
additional products as listed.  Subtotal amount to be determined by adding all additional product entries in 
the "REDUCTION AMOUNT" column. 
 
(4) Skip three lines and enter "LESS THE FOLLOWING NON-APPLICABLE ALASKA PRODUCTS". 
 
(5) Beginning on the next line enter the product name and manufacturer of each Alaska Product appearing 
on the "Basic Bid" listing which would be deleted or reduced from the Project should the "Alternate Bid" be 
selected.  Details of entry need only be sufficient to clearly reference the subject product.  (ie. "Prehung 
Doors by Alaska Door Co.  in lieu of "Prehung Solid Core Wood Door, model "Super Door", Section 
08210, by Alaska Door Co., Anchorage.)  Products being reduced shall specify the amount of the reduction. 
 Should no products require deletion enter "None".  When a product is listed as a "NON-APPLICABLE 
ALASKA PRODUCT" for this alternate bid and if under the basic bid the Bidder received a preference on 
his basic bid as a result of that product, then the applicable entries under the headings "TOTAL 
DECLARED VALUE" and "REDUCTION AMOUNT" (for each product and from the basic bid listing) 
shall also be entered into the corresponding headings of this form.  Where only a portion of the product has 
been deleted, the entry (which will differ from those on the basic bid listing) may be "pro-rated" or as 
otherwise substantiated. 
 
(6) Following the listing of all non-applicable Alaska products enter the words "NON-APPLICABLE 
PRODUCTS PREFERENCE FORM BASIC BID --SUBTOTAL" and enter a subtotal amount for all non-
applicable products al listed.  Subtotal amount to be determined by adding all non-applicable entries in the 
"REDUCTION AMOUNT" column. 
 
(7) At the bottom of the final page enter the words "ALTERNATE BID #_____PREFERENCE GRAND" 
immediately before the word "TOTAL". 
 
(8) Compute a Grand Total for the Alternate Bid Preference (for Alternate #____) by subtracting the non-
applicable product preference subtotal from the additional product preference subtotal.  Enter on the final 
page as provided and at the corresponding line in column "C" on the Bid Schedule Summary Sheet.  Submit 
worksheet(s) with the Bid Schedule Summary Sheet. 
 
(9) A separate listing for each alternate bid is required. 



BID SCHEDULE 
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Project: McLaughlin Youth Center Parking Lot Renovations #AJF 19-07C 
Bidders Please Note: Before preparing this bid schedule, read carefully, "Information to Bidders", 'Supplementary 
Information to Bidders", and the following: 
 
The Bidder shall insert a fixed price in figures opposite each pay item that appears in the bid schedule to furnish all labor, 
material, equipment, supervision, and provide all work for each item listed. No price is to be entered or tendered for any 
item not appearing in the bid schedule.  Conditioned or qualified bids will be considered non-responsive. 
 
 

      PAY ITEM                 DESCRIPTION OF PAY ITEM                                      TOTAL BID PRICE, IN FIGURES 

 
1. BASIC BID   All work described in the Specifications and Construction  

  Documents for the Project # AJF 19-07C 
 
     

a. Lump Sum Total Basic Bid $__________________ 
 

 
b. 

 
Alaska Bidder's Preference - (5% of Basic Bid)     

 
$__________________ 

 
c. 

 
Alaska Veterans Preference - 5% of Basic Bid  
(May not exceed $5,000) 

 
 
$__________________ 

 
d. 

 
Alaska Products Preference - (Attach worksheet(s)) 

 
$__________________ 

 
e. 

 
Adjusted Basic Bid:  (a – b – c – d)  

 
$__________________ 

 
 
             

 
_______________________________________________________________ 
Contractor's Name (Printed)                       

 
____________________________________________     _________________ 
Alaska Contractor's Registration #                     Expires 

 
____________________________________________     _________________ 
Alaska Business License #                              Expires 
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STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
 

BID BOND 

For 
 

McLaughlin Youth Center Parking Lot Renovations #AJF 19-07C 
Project Name and Number 

 
 DATE BOND EXECUTED:   
 
PRINCIPAL (Legal name and business address):  TYPE OF ORGANIZATION: 
 
 
 
 
 
 

 

[   ] Individual [   ]  Partnership 
[   ] Joint Venture [   ]  Corporation 
 
STATE OF INCORPORATION: 
 

 
SURETY(IES) (Name and business address): 
A.   
 
 
 
 
 

B.   C.   

PENAL SUM OF BOND: 
 
 

DATE OF BID: 
 

 

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of 
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and 
successors, jointly and severally, by this instrument.   
 

THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing, 
date as shown above, on above-referenced Project in accordance with contract documents filed in the office of the Contracting 
Officer, and under the Invitation for Bids therefore, and is required to furnish a bond in the amount stated above. 
 

If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the 
contract, then the obligation to the State created by this bond shall be in full force and effect. 
 

If the Principal enters into the contract, then the foregoing obligation is null and void. 
 
 

PRINCIPAL 
 

Signature(s) 
 
 

1.  
 

2.  
 

3. 
 
 

Name(s)  
& Title(s) 
(Typed) 

1.  2.  3.  

 
 
 
 

 
 

See Instructions on Reverse 

 
 
 

Corporate 
Seal 
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CORPORATE SURETY(IES) 
 

Surety A Name of Corporation  
 

State of Incorporation  Liability Limit 
$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

    
Surety B Name of Corporation  

 
State of Incorporation  Liability Limit 

$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

    
Surety C Name of Corporation  

 
State of Incorporation  Liability Limit 

$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

 

INSTRUCTIONS 
 

1. This form shall be used whenever a bid bond is submitted. 
 

2. Insert the full legal name and business address of the Principal in the space designated.  If the Principal is a partnership 
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones 
Contracting, Inc. DBA Smith/Jones Builders, a joint venture").  If the Principal is a corporation, the name of the state in 
which incorporated shall be inserted in the space provided. 

 

3. Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be 
any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties 
will not be accepted. 

 

4. The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract 
bid price (a not-to-exceed amount may be included).  

 

5. The scheduled bid opening date shall be entered in the space marked Date of Bid. 
 

6. The bond shall be executed by authorized representatives of the Principal and Surety.  Corporations executing the bond 
shall also affix their corporate seal. 

 

7. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that 
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved. 

 

8. The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided. 
 

9. The date that bond is executed must not be later than the bid opening date. 
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STATE OF ALASKA 
                     DEPARTMENT OF HEALTH AND SOCIAL SERVICES 

 
 

BID MODIFICATION 

 
 

McLaughlin Youth Center Parking Lot Renovations #AJF 19-07C 
Project Name and Number 

 

Modification Number:  ___________________ 
 

Note: All revisions shall be made to the unadjusted bid amount(s). 
Changes to the adjusted bid amounts will be computed by the Department. 

 

PAY ITEM NO. PAY ITEM DESCRIPTION REVISION TO 
UNIT BID PRICE +/- 

REVISION TO 
BID AMOUNT +/- 

  N/A  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
 

TOTAL REVISION:  $__________________________________________________________________ 
 

 

Name of Bidding Firm 
 
 
 
Responsible Party Signature                                                      Date 

 
This form may be duplicated if additional pages are needed. 
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STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
SUBCONTRACTOR LIST 

 
McLaughlin Youth Center Parking Lot Renovations #AJF 19-07C  

Project Name and Number 
 

The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the 
close of business on the fifth working day after receipt of written notice from the Department. 
Failure to submit this form with all required information by the due date will result in the bidder being declared non-
responsive and may result in the forfeiture of the Bid Security. 
Scope of work must be clearly defined.  If an item of work is to be performed by more than one firm, indicate the portion or 
percent of work to be done by each. 

Check as applicable:  All work on the below-referenced project will be accomplished without subcontracts 
greater than ½ of 1% of the contract amount. 

 OR 
                                          Subcontractor List is as follows: 

 
FIRM NAME, ADDRESS, 

& PHONE No. 

AK BUSINESS LICENSE 
No. & CONTRACTOR’S 

REGISTRATION No. 

 
SCOPE OF WORK 

TO BE PERFORMED 
 
 
 
 

  

 
 
 
 

  

 
 
 
 

  

 
 
 
 

  

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE 
 

I hereby certify the listed Alaska Business licenses and Contractor’s registrations were valid at the time bids were 
opened for this project.   

 

___________________________________________________________________________________________ 
Signature of Authorized Company Representative                           Title          
 

__________________________________________________________________________________________ 
Company Name                                                                       Company Address (Street or PO Box, City, State, Zip)                                                                              
 

___________________________________________________________________________________________ 
Date                                                                                       Phone Number 
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FIRM NAME, ADDRESS, 

& PHONE No. 

AK BUSINESS LICENSE 
No. & CONTRACTOR’S 

REGISTRATION No. 

 
SCOPE OF WORK 

TO BE PERFORMED 
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

Civil Rights Office – DBE Program 
 
 

BIDDER REGISTRATION 
 
All firms must register annually or prior to project award with the Alaska Department of Transportation and Public Facilities 
(DOT&PF) Civil Rights Officer (CRO).  Complete this form for each contractor and subcontractor. Firms will be listed on the 
bidder registration online directory http://www.dot.state.ak.us/cvlrts/bidreg.shtml.  
 
Name of Firm: _________________________________________________________________________________________ 

Street Address: ________________________________________________________________________________________ 

Mailing Address: ______________________________________________________________________________________ 

Contact Name: ___________________________________________ 

Telephone Number: _______________________________________  

Fax number: ____________________________________________ 

E-mail Address: ________________________________________________________________________________________ 

Date Firm was Established: ________________________________ 

The firm listed above is a (check all that apply): 
 

Prime Contractor?    
Subcontractor?  Identify specialty:  
Service Provider?  Identify service:  
Material Supplier?  Identify material:  
Manufacturer?  Identify product:  
Certified DBE? *  *DBE- Disadvantaged Business Enterprise 

 
Firm’s gross annual receipts: 
 

 < $500,000 

 $500,000- $999,999 

 $1,000,000- $4,999,999 

 $5,000,000- $9,999,999 

 $10,000,000- $16,999,999 

 > $17,000,000 

 Type of contracts/proposals bid by the firm (check all that apply):  
 

 Highways  Airports  Transit   AMHS  
 

  
 

  
 

 

Signature of Company Representative  Title  Date 
 

Send this completed form to: OR You may fax your completed form to: 
ADOT&PF Civil Rights Office   (907) 269-0847 
PO Box 196900 
Anchorage, Alaska 99519-6900 
 

If you have any questions, please call (907) 269-0851. 

http://www.dot.state.ak.us/cvlrts/bidreg.shtml�
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STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
 

CONSTRUCTION CONTRACT 

 
 
 

McLaughlin Youth Center Parking Lot Renovations #AJF 19-07C  
Project Name and Number 

 
 
 

This CONTRACT, between the STATE OF ALASKA, DEPARTMENT OF HEALTH & SOCIAL SERVICES, herein called 
the Department, acting by and through its Contracting Officer, and 
 

 

Company Name 
 
 
Company Address (Street or PO Box, City, State, Zip) 

 

 
a/an  [   ] Individual        [   ] Partnership       [   ] Joint Venture        [   ] Sole Proprietorship        [   ] Corporation incorporated 
under the laws of the State of ______________________________,  its successors and assigns, herein called the Contractor, is 
effective the date of the signature of the Contracting Officer on this document. 
 
 
WITNESSETH:  That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by 
the Department, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all the work and 
labor required in the construction of the above-referenced project at the prices bid by the Contractor for the respective 
estimated quantities aggregating approximately the sum of  
 

______________________________________________________________________________________________ Dollars 
($ __________________________), and such other items as are mentioned in the original Bid, which Bid and prices named, 
together with the Contract Documents are made a part of this Contract and accepted as such. 
 
It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the Contractor and 
not specifically herein provided for, will be allowed by the Department, nor shall the Contractor do any work or furnish any 
material not covered by this Contract, unless such work is ordered in writing by the Department.  In no event shall the 
Department be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, or labor 
are required by the Contract or on written order furnished by the Department.  Any such work or materials which may be done 
or furnished by the Contractor without written order first being given shall be at the Contractor's own risk, cost, and expense 
and the Contractor hereby covenants and agrees to make no claim for compensation for work or materials done or furnished 
without such written order.  
 
The Contractor further covenants and agrees that all materials shall be furnished and delivered and all labor shall be done and 
performed, in every respect, to the satisfaction of the Department, on or before:  ____October 31, 2018________________.  It 
is expressly understood and agreed that in case of the failure on the part of the Contractor, for any reason, except with the 
written consent of the Department, to complete the furnishing and delivery of materials and the doing and 
performance of the work before the aforesaid date, the Department shall have the right to deduct from any 
money due or which may become due the Contractor, or if no money shall be due, the Department shall have the right to 
recover  
Five Hundred dollars ($500.00) per day for each calendar day elapsing between the time stipulated for the completion and the 
actual date of completion in accordance with the terms hereof; such deduction to be made, or sum to be recovered, not as a 
penalty but as liquidated damages. 
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The bonds given by the Contractor in the sum of $____________________ Payment Bond, and $_____________________ 
Performance Bond, to secure the proper compliance with the terms and provisions of this Contract, are submitted herewith and 
made a part hereof.  

 
 
IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and conditions.  
 
 
 
 
 

CONTRACTOR 
 
 
 
 

Company Name 

Signature of Authorized Company Representative 
 

Typed or Printed Name and Title 
 
 

Date  
 
 

(Corporate Seal) 
 
 
 
 
 
 
 

 

 
 
 

STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
 
 

 
Signature of Contracting Officer 
 
 

Typed or Printed Name 
 

Date  
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STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
 

PERFORMANCE BOND 

Bond No. ______________________ 
For 

 
McLaughlin Youth Center Parking Lot Renovations #AJF 19-07C 

Project Name and Number 
 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 
 

That  
of   as Principal, 
and  
of   as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 
  Dollars 

($                                                 ) good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 

 WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of ______________ 
A.D., 20_____, for construction of the above-named project, said work to be done according to the terms of said contract. 
 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall well and truly perform and 
complete all obligations and work under said contract and if the Principal shall reimburse upon demand of the Department of 
Transportation and Public Facilities any sums paid him which exceed the final payment determined to be due upon completion of the 
project, then these presents shall become null and void; otherwise they shall remain in full force and effect. 
 

IN WITNESS WHEREOF, we have hereunto set our hands and seals at ____________________________________________,  
__________________ this ___________ day of _______________________ A.D., 20_____. 
 
 

 
Principal: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 
 
Surety: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 
 
_____________________________________________________________________________________ 

 
 

 
_______________________________ 

Alaska Department of Health & Social Services Authorized Representative  Date 
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See Instructions on Reverse 

INSTRUCTIONS 
 

 
1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form 

without approval from the Contracting Officer. 
 
2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be 

typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed for 
each surety. 

 
3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in 

words and in figures. 
 
4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. 

Such forms are available upon request from the Contracting Officer. 
 
5. The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an 

attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation 
involved, evidence of authority must be furnished. 
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STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
 

PAYMENT BOND 

Bond No. ______________________ 
For 

 
McLaughlin Youth Center Parking Lot Renovations #AJF 19-07C 

Project Name and Number 
 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 
 

That  
of    as Principal, 
and  
of    as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 

 Dollars 

($                                               ) good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 

 WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of ______________ 
A.D., 20_____, for construction of the above-referenced project, said work to be done according to the terms of said contract. 
 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all requirements 
of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon or for the work 
under said contract, whether said labor be performed and said materials and supplies be furnished under the original contract, any 
subcontract, or any and all duly authorized modifications thereto, then these presents shall become null and void; otherwise they 
shall remain in full force and effect. 
 

IN WITNESS WHEREOF, we have hereunto set our hands and seals at _____________________________________________,  
__________________ this ___________ day of _______________________ A.D., 20_____. 
 

 
Principal: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 
 
Surety: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 
 
_____________________________________________________________________________________ 

 
 

 
_______________________________ 

Alaska Department of Health & Social Services  Authorized Representative  Date 
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See Instructions on Reverse 
 

INSTRUCTIONS 
 

1. This form, for the protection of persons supplying labor and material, shall be used whenever a payment bond is 
required. There shall be no deviation from this form without approval from the Contracting Officer. 

 
2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed 

on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each 
surety. 

 
3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in 

words and in figures. 
 
4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such 

forms are available upon request from the Contracting Officer. 
 
5. The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., an 

attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation 
involved, evidence of authority must be furnished. 
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STATE OF ALASKA 
DEPARTMENT OF HEALTH & SOCIAL SERVICES 

 
 

CONTRACTOR’S QUESTIONNAIRE 

 
 

McLaughlin Youth Center Parking Lot Renovations #AJF 19-07C 
Project Name and Number 

 

A. FINANCIAL 
 

1. Have you ever failed to complete a contract due to insufficient resources? 
[   ] No     [   ] Yes If YES, explain: 

  
  
  
  
  
 

2. Describe any arrangements you have made to finance this work:  ________________________________________ 
 
 
 

 
B. EQUIPMENT 

 

1. Describe below the equipment you have available and intend to use for this project. 
 

ITEM QUAN. MAKE MODEL SIZE/ 
CAPACITY 

PRESENT 
MARKET VALUE 
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2. What percent of the total value of this contract do you intend to subcontract?   ________ % 
 
 
3. Do you propose to purchase any equipment for use on this project? 

[   ] No [   ] Yes If YES, describe type, quantity, and approximate cost: 
 
 
 
 
 
 
4. Do you propose to rent any equipment for this work?  

[   ] No [   ]  Yes If YES, describe type and quantity: 
 
 
 
 
 
 
5. Is your bid based on firm offers for all materials necessary for this project?  

[   ] Yes [   ] No If NO, please explain:  
 
 
 
 
 

 
C. EXPERIENCE 
 

1. Have you had previous construction contracts or subcontracts with the State of Alaska? 
 

 [   ] Yes [   ] No 
 
 Describe the most recent or current contract, its completion date, and scope of work: 

 
 
 
 
 
 
 

2. List, as an attachment to this questionnaire, other construction projects you have completed, the dates of completion, 
scope of work, and total contract amount for each project completed in the past 12 months. 

 
 
 I hereby certify that the above statements are true and complete. 
 
 
 

  
 

Name of Contractor 
 
 
 

 
 
 
 

Name and Title of Person Signing 
 
 
 
 

Signature 
 

 
 

Date 
 
 

 



 
                      00700-1                             Revised: December 1987 (C)(4/96)  

STATE OF ALASKA 
DEPARTMENT OF HEALTH AND SOCIAL SERVICES 

DOCUMENT 00700 - ISSUED JULY 1985 
 

GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT FOR 
BUILDINGS 

 
ARTICLE 1 - DEFINITIONS 
ARTICLE  2 - AUTHORITIES AND LIMITATIONS 

2.1 Authorities and Limitations 
2.2 Evaluations by Contracting Officer 
2.3 Means and Methods 
2.4 Visits to Site 

 
ARTICLE  3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

3.1 Incomplete Contract Documents 
3.2 Copies of Contract Documents 
3.3 Scope of Work 
3.4 Intent of Contract Documents 
3.5 Discrepancy in Contract Documents 
3.6 Clarifications and Interpretations 
3.7 Reuse of Documents 

 
ARTICLE  4 - LANDS AND PHYSICAL CONDITIONS 

4.1 Availability of Lands 
4.2 Visit to Site/Place of Business 
4.3 Explorations and Reports 
4.4 Utilities 
4.5 Damaged Utilities 
4.6 Utilities Not Shown or Indicated 
4.7 Survey Control 

 
ARTICLE  5 - BONDS AND INSURANCE 

5.1 Delivery of Bonds 
5.2 Bonds 
5.3 Replacement of Bond and Surety 
5.4 Insurance Requirements 
5.5 Indemnification 

 
ARTICLE  6 - CONTRACTOR'S RESPONSIBILITIES 

6.1  Supervision of Work 
6.2  Superintendence by CONTRACTOR 
6.3  Character of Workers 
6.4  CONTRACTOR to Furnish 
6.5  Materials and Equipment 
6.6 Anticipated Schedules 
6.7  Finalizing Schedules1 
6.8  Adjusting Schedules 
6.9  Substitutes or "Or-Equal" Items   
6.10  Substitute Means and Methods 
6.11  Evaluation of Substitution 
6.12  Dividing the Work 
6.13  Subcontractors 
6.14  Use of Premises 
6.15  Structural Loading 
6.16  Record Documents 
6.17  Safety and Protection 
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6.18  Safety Representative 
6.19  Emergencies 
6.20  Shop Drawings and Samples 
6.21  Shop Drawing and Sample Review 
6.22  Maintenance During Construction 
6.23  Continuing the Work 
6.24  Consent to Assignment 
6.25  Use of Explosives 
6.26  CONTRACTOR's Records 

 
ARTICLE  7 - LAWS AND REGULATIONS 

7.1  Laws to be Observed 
7.2  Permits, Licenses, and Taxes 
7.3  Patented Devices, Materials and Processes 
7.4  Compliance of Specifications and Drawings 
7.5  Accident Prevention 
7.6  Sanitary Provisions 
7.7  Business Registration 
7.8  Professional Registration and Certification 
7.9  Local Building Codes 
7.10  Air Quality Control 
7.11  Archaeological or Paleontological Discoveries 
7.12  Applicable Alaska Preferences 
7.13  Preferential Employment 
7.14  Wages and Hours of Labor 
7.15  Overtime Work Hours and Compensation 
7.16  Covenant Against Contingent Fees 
7.17  Officials Not to Benefit 
7.18  Personal Liability of Public Officials 

 
ARTICLE  8 - OTHER WORK 

8.1  Related Work at Site 
8.2  Access, Cutting, and Patching 
8.3  Defective Work by Others 
8.4  Coordination 

 
ARTICLE  9 - CHANGES 

9.1  DEPARTMENT's Right to Change 
9.2 Authorization of Changes within the General Scope 
9.3  Directive 
9.4  Change Order 
9.5  Shop Drawing Variations 
9.6  Changes Outside the General Scope; Supplemental Agreement 
9.7  Unauthorized Work 
9.8  Notification of Surety 
9.9  Differing Site Conditions 

 
ARTICLE  10- CONTRACT PRICE; COMPUTATION AND CHANGE 

10.1  Contract Price 
10.2  Claim for Price Change 
10.3  Change Order Price Determination 
10.4  Cost of the Work 
10.5  Excluded Costs 
10.6  CONTRACTOR's Fee 
10.7  Cost Breakdown 
10.8  Cash Allowances 
10.9  Unit Price Work 
10.10  Determinations for Unit Prices 
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10.11  Disadvantaged and Women Business Enterprises (DBE and WBE) Program 
 

ARTICLE  11- CONTRACT TIME, COMPUTATION AND CHANGE 
11.1  Commencement of Contract Time; Notice to Proceed 
11.2  Starting the Work 
11.3  Computation of Contract Time 
11.4  Time Change 
11.5  Extension Due to Delays 
11.6  Essence of Contract 
11.7  Reasonable Completion Time 
11.8  Delay Damages 

 
ARTICLE  12 - QUALITY ASSURANCE 

12.1 Warranty and Guaranty 
12.2 Access to Work 
12.3 Tests and Inspections 
12.4 Uncovering Work 
12.5  DEPARTMENT May Stop the Work 
12.6  Correction or Removal of Defective Work 
12.7  One Year Correction Period 
12.8  Acceptance of Defective Work 
12.9  DEPARTMENT may Correct Defective Work 

 
ARTICLE  13- PAYMENTS TO CONTRACTOR AND COMPLETION 

13.1  Schedule of Values 
13.2  Preliminary Payments 
13.3  Application for Progress Payment 
13.4  Review of Applications for Progress Payments 
13.5  Stored Materials and Equipment 
13.6  CONTRACTOR's Warranty of Title 
13.7  Withholding of Payments  
13.8 Retainage  
13.9 Request for Release of funds  
13.10 Substantial Completion  
13.11 Access Following Substantial Completion 
13.12  Final Inspection 
13.13  Final Completion and Application for Payment 
13.14  Final Payment 
13.15  Final Acceptance 
13.16  CONTRACTOR's Continuing Obligation 
13.17  Waiver of Claims by CONTRACTOR 
13.18  No Waiver of Legal Rights 

 
ARTICLE  14- SUSPENSION OF WORK AND TERMINATION 

14.1  DEPARTMENT May Suspend Work 
14.2  Default of Contract 
14.3  Rights or Remedies 
14.4  Convenience Termination 

 
ARTICLE  15- CLAIMS AND DISPUTES 

15.1 Notification 
15.2  Presenting Claim 
15.3  C1aim Validity, Additional Information & Project Manager's Action 
15.4  Contracting Officer's Decision  
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ACKNOWLEDGMENT 
 
"The State of Alaska, General Conditions of the Construction Contract for Buildings " is based on the "Standard 
General Conditions of the Construction Contract" as published by the National Society of Professional Engineers 
(document number 1910-8, 1983 edition) on behalf of the Engineers Joint Construction Documents Committee. 
Portions of the NSPE General Conditions are reprinted herein by the express permission of NSPE. Modifications to 
the NSPE text are made to provide for State laws, regulations, and established procedures. 
 
The granting of permission by NSPE to allow the State of Alaska to preprint portions of the NSPE document 1910-8, 
1983 edition does not constitute approval of the State of Alaska General Conditions of the Construction Contract for 
Buildings. 
 
ARTICLE 1 - DEFINITIONS 
 
Wherever used in the Contract Documents the following terms, or pronouns in place of them, are used, the intent and 
meaning, unless a different intent or meaning is clearly indicated, shall be interpreted as set forth below.  
 
The titles and headings of the articles, sections, and subsections herein are intended for convenience of reference and 
shall not be considered as having bearing on their interpretation. 
 
Whenever used in the Specifications or other Contract Documents the following terms have the meaning indicated 
which are applicable to both the singular and plural thereof. Working titles which have a masculine gender, are 
intended to refer to persons of either sex. 
 
Terms not defined below shall have their ordinary accepted meanings within the context which they are used.   
Words which have a well-known technical or trade meaning when used to describe work, materials or equipment 
shall be interpreted in accordance with such meaning.  Words defined in Article 1 are capitalized throughout these 
General Conditions. 
 
Addenda - All clarifications, corrections, or changes issued graphically or in writing by the DEPARTMENT after 
the Advertisement but prior to the opening of Proposals. 
 
Advertisement - The public announcement, as required by law, inviting bids for Work to be performed or materials 
to be furnished. 
 
Application for Payment - The form provided by the DEPARTMENT which is to be used by the CONTRACTOR 
in requesting progress or final payments and which is to include such supporting documentation as is required by the 
Contract Documents. 
 
Approved or Approval - Means written approval by the Contracting Officer or his authorized representative as 
defined in Article 2.1. 
 
A.S - Initials which stand for Alaska Statute. 
 
Award - The acceptance, by the DEPARTMENT, of the successful bid. 
 
Bid Bond - A type of Proposal Guaranty. 
 
Bidder - Any individual, firm, corporation or any acceptable combination thereof, or joint venture submitting a bid 
for the advertised Work. 
 
Calendar Day - Every day shown on the calendar, beginning and ending at midnight. 
 
Change Order - A written order by the DEPARTMENT directing changes to the Contract Documents, within their 
general scope. 
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Conditions of the Contract - Those portions of the Contract Documents which define the rights and responsibilities 
of the contracting parties and of others involved in the Work.  The Conditions of the Contract include General 
Conditions, Supplementary Conditions and other conditions. 
 
Consultant - The person, firm, or corporation retained directly by the DEPARTMENT to prepare Contract 
Documents, perform construction administration services, or other Project related services. 
 
Contingent Sum Work Item - When the bid schedule contains a Contingent Sum Work Item, the Work covered 
shall be performed only upon the written Directive of the Project Manager.  Payment shall be made as provided in 
the Directive.  
 
Contract - The written agreement between the DEPARTMENT and the CONTRACTOR setting forth the 
obligations of the parties and covering the Work to be performed, all as required by the Contract Documents. 
 
Contract Documents - The Contract form, Addenda, the bidding requirements and CONTRACTOR's bid (including 
all appropriate bid tender forms), the bonds, the Conditions of the Contract and all other Contract requirements, the 
Specifications, and the Drawings furnished by the DEPARTMENT to the CONTRACTOR, together with all Change 
Orders and documents approved by the Contracting Officer, for inclusion, modifications and supplements issued on 
or after the Effective Date of the Contract. 
 
Contracting Officer - The person authorized by the Commissioner to enter into and administer the Contract on 
behalf of the DEPARTMENT.  He has authority to make findings, determinations and decisions with respect to the 
Contract and, when necessary, to modify or terminate the Contract.  The Contracting Officer is identified on the 
construction Contract. 
 
CONTRACTOR - The individual, firm, corporation or any acceptable combination thereof, contracting with the 
DEPARTMENT for performance of the Work. 
 
Contract Price - The total moneys payable by the DEPARTMENT to the CONTRACTOR under the terms of the 
Contract Documents. 
 
Contract Time - The number of Calendar Days or the date specified in the construction Contract and authorized 
time extensions which identify how much time the CONTRACTOR is allowed to achieve Final Completion. 
 
Controlling Item - Any feature of the Work considered at the time by the Contracting Officer as essential to the 
orderly completion of the Work and which, if delayed, will delay the time of Final Completion of the Contract (such 
as an item of Work on the critical path of a network schedule). 
 
Defective - An adjective which refers to Work that is unsatisfactory, faulty or deficient, or does not conform to the 
Contract Documents, or does not meet the requirements of any inspection, reference standard, test or Approval 
referred to in the Contract Documents, or has been damaged prior to the DEPARTMENT's Approval. 
 
DEPARTMENT - The Alaska Department of Health and Social Services.  References to "Owner", "State", 
"Contracting Agency", mean the DEPARTMENT. 
 
Directive - A written communication to the CONTRACTOR from the Contracting Officer interpreting or enforcing 
a Contract requirement or ordering commencement of an item of Work. 
 
Drawings - The Drawings which show the character and scope of the Work to be performed and which have been 
furnished by the DEPARTMENT or the DEPARTMENT's Consultant and are by reference made a part of the 
Contract Documents. 
 
Effective Date of the Contract - The date on which the Contract is fully executed by both CONTRACTOR and the 
DEPARTMENT. 
 
Final Acceptance - The DEPARTMENT's written acceptance of the Work following Final Completion and the 
performance of all Contract requirements by the CONTRACTOR. 
 
Final Completion - The Project  (or specified part thereof) has progressed to the point that all required Work is 
complete as determined by the Contracting Officer. 
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General Requirements - Sections of Division l of the Specifications which contain administrative and procedural 
requirements as well as requirements for temporary facilities which apply to Specification Divisions 2 through l6. 
 
Holidays - In the State of Alaska, Legal Holidays occur on: 
 

l. New Years Day - January l 
2. Martin Luther King's Birthday - Third Monday in January 
3. President's Day - Third Monday in February 
4. Seward's Day - Last Monday in March 
5. Memorial Day - Last Monday in May 
6. Independence Day - July 4 
7. Labor Day - First Monday in September 
8. Alaska Day - October 18 
9. Veteran's Day - November 11 
l0. Thanksgiving Day - Fourth Thursday in November 
ll. Christmas Day - December 25 
l2. Every Sunday 
l3. Every day designated by public proclamation by the President  of the United States or the Governor of the 

State as a legal  Holiday. 
 

If any Holiday listed above falls on a Saturday, Saturday and  the preceding Friday are both legal Holidays. If 
the Holiday  should fall on a Sunday, except (l2) above, Sunday and the following Monday are both legal 
Holidays.  See Title 44, Alaska Statutes. 

 
Install - Means to build into the Work, ready to be used in complete and operable condition and in compliance with 
Contract Documents. 
 
Invitation for Bids - A portion of the bidding documents soliciting bids for the Work to be performed. 
 
Notice of Intent to Award - The written notice by the DEPARTMENT to all Bidders identifying the apparent 
successful Bidder and establishing the DEPARTMENT's intent to execute the Contract when all conditions required 
for execution of the Contract are met. 
 
Notice to Proceed - A written notice to the CONTRACTOR to begin the Work and establishing the date on which 
the Contract Time begins. 
 
Payment Bond - The security furnished by the CONTRACTOR and his Surety to guarantee payment of the debts 
covered by the bond. 
 
Performance Bond - The security furnished by the CONTRACTOR and his Surety to guarantee performance and 
completion of the Work in accordance with the Contract. 
 
Project - The total construction, of which the Work performed under the Contract Documents is the whole or a part, 
where such total construction may be performed by more than one CONTRACTOR. 
 
Project Manager - The authorized representative of the Contracting Officer who is responsible for administration of 
the Contract. 
 
Proposal - The offer of a Bidder, on the prescribed forms, to perform the Work at the prices quoted. 
 
Proposal Guaranty - The security furnished with a Proposal to guarantee that the bidder will enter into a Contract if 
his Proposal is accepted by the DEPARTMENT. 
 
Regulatory Requirements - Laws, rules, regulations, ordinances, codes and/or orders. 
 
Schedule of Values - The DEPARTMENT's document, submitted by the CONTRACTOR and reviewed by the 
Contracting Officer, which shall serve as the basis for computing payment and for establishing the value of separate 
items of Work which comprise the Contract Price. 
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Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by 
or for the CONTRACTOR to illustrate some portion of the Work and all illustrations, brochures, standard schedules, 
performance charts, instructions, diagrams and other information prepared by a Supplier and submitted by the 
CONTRACTOR to illustrate material, equipment, fabrication, or erection for some portion of the Work. 
 
Specifications - Those portions of the Contract Documents consisting of written technical descriptions of materials, 
equipment, construction systems, standards and workmanship as applied to the Work and certain administrative and 
procedural details applicable thereto. 
 
Subcontractor - An individual, firm, or corporation to whom the CONTRACTOR or any other Subcontractor 
sublets part of the Contract. 
 
Substantial Completion - Although not fully completed, the Work (or a specified part thereof) has progressed to the 
point where, in the opinion of the Contracting Officer, as evidence by the DEPARTMENT's written notice, it is 
sufficiently complete, in accordance with the Contract Documents, so that the Work (or specified part) can be 
utilized for the purposes for which it is intended.  The terms "Substantially Complete" and "Substantially 
Completed" as applied to any Work refer to Substantial Completion thereof. 
 
Supplemental Agreement - A written agreement between the CONTRACTOR and the DEPARTMENT covering 
work that is not within the general scope of the Contract. 
 
Supplementary Conditions - The part of the Contract Documents which amends or supplements these General 
Conditions. 
 
Supplier - A manufacturer, fabricator, distributor, materialman or vendor of materials or equipment. 
 
Surety - The corporation, partnership, or individual, other than the CONTRACTOR, executing a bond furnished by 
the CONTRACTOR. 
 
Unit Price Work - Work to be paid for on the basis of unit prices. 
 
Using Agency - The entity who will occupy or use the completed Project. 
 
Work - Work is the act of, and the result of, performing services, furnishing labor, furnishing and incorporating 
materials and equipment into the Project and performing other duties and obligations, all as required by the Contract 
Documents.  Such Work, however incremental, will culminate in the entire completed Project, or the various 
separately identifiable parts thereof. 
 
ARTICLE 2 - AUTHORIZATION AND LIMITATIONS 
 
2.1 Authorities and Limitations 
 
2.1.1 The Contracting Officer alone, shall have the power to bind the DEPARTMENT and to exercise the rights, 

responsibilities, authorities and functions vested in the Contracting Officer by the Contract Documents, 
except that the Contracting Officer shall have the right to designate in writing authorized representatives to 
act for him.  Wherever any provision of the Contract Documents specifies an individual or organization, 
whether governmental or private, to perform any act on behalf of or in the interest of the DEPARTMENT 
that individual or organization shall be deemed to be the Contracting Officer's authorized representative 
under this Contract but only to the extent so specified.  The Contracting Officer may, at any time during the 
performance of this Contract, vest in any such authorized representatives additional power and authority to 
act for the Contracting Officer or designate additional representatives, specifying the extent of their 
authority to act for the Contracting Officer; a copy of each document vesting additional authority in or 
removing that authority from an authorized representative or designating an additional authorized 
representative shall be furnished to the CONTRACTOR. The head of the Contracting Agency reserves the 
right to appoint a new Contracting Officer without affecting any of the CONTRACTOR's obligations to the 
DEPARTMENT under this Contract. 

 
2.1.2  The CONTRACTOR shall perform the Work in accordance with any written order (including but not 

limited to instruction, direction, interpretation or determination) issued by an authorized representative in 
accordance with the authorized representative's authority to act for the Contracting Officer. The 
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CONTRACTOR assumes all the risk and consequences of performing the Work in accordance with any 
order (including but not limited to instruction, direction, interpretation or determination) of anyone not 
authorized to issue such order, and of any order not in writing. 

 
2.1.3 Should the Contracting Officer or his authorized representative designate Consultant(s) to act for the 

DEPARTMENT as provided for in Paragraph 2.1.1, the performance or nonperformance of the Consultant 
under such authority to act, shall not give rise to any contractual obligation or duty of the Consultant to the 
CONTRACTOR, any Subcontractor, any Supplier, or any other organization performing any of the Work 
or any Surety representing them. 

 
2.1.4 The term "Contracting Officer" when used in the text of these General Conditions or other Contract 

Documents following this section shall also mean any duly authorized representative of the Contracting 
Officer when authorized in accordance with Paragraph 2.1.1. 

 
2.2 Evaluations by Contracting Officer: 
 
2.2.1 The Contracting Officer will decide all questions which may arise as to: 
 

a. Quality and acceptability of materials furnished; 
 

b. Quality and acceptability of Work performed; 
 

c. Compliance with the schedule of progress; 
 

d. Interpretation of Contract Documents; 
 

e. Acceptable fulfillment of the Contract on the part of the CONTRACTOR. 
 
2.2.2 In order to avoid cumbersome terms and confusing repetition of expressions in the Contract Documents the 

terms "as ordered", "as directed", "as required", "as approved" or terms of like effect or import are used, or 
the adjectives "reasonable", "suitable", "acceptable", "proper" or "satisfactory" or adjectives of like effect 
or import are used it shall be understood as if the expression were followed by the words "the Contracting 
Officer". 

 
When such terms are used to describe a requirement, direction, review or judgment of the Contracting 
Officer as to the Work, it is intended that such requirement, direction, review or judgment will be solely to 
evaluate the Work for compliance with the Contract Documents (unless there is a specific statement 
indicating otherwise). 

 
2.2.3 The use of any such term or adjective shall not be effective to assign to the DEPARTMENT any duty of 

authority to supervise or direct the furnishing or performance of the Work or any duty or authority to 
undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4. 

 
2.3 Means & Methods: 
 

The means, methods, techniques, sequences or procedures of construction, or safety precautions and the 
program incident thereto, and the failure to perform or furnish the Work in accordance with the Contract 
Documents are the sole responsibility of the CONTRACTOR. 

 
2.4 Visits to Site/Place of Business: 
 

The Contracting Officer will make visits to the site and approved remote storage sites at intervals appropriate to 
the various stages of construction to observe the progress and quality of the executed Work and to determine, in 
general, if the Work is proceeding in accordance with the Contract Documents. The Contracting Officer may, at 
reasonable times, inspect that part of the plant or place of business of the CONTRACTOR or Subcontractor that 
is related to the performance of the Contract.  Such observations or the lack of such observations shall in no way 
relieve the CONTRACTOR from his duty to perform the Work in accordance with the Contract Documents. 
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ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 
 
3.1 Incomplete Contract Documents: 
 

The submission of a bid by the Bidder is considered a representation that the Bidder examined the Contract 
Documents to make certain that all sheets and pages were provided and that the Bidder is satisfied as to the 
conditions to be encountered in performing the Work.  The DEPARTMENT expressly denies any responsibility 
or liability for a bid submitted on the basis of an incomplete set of Contract Documents. 

 
3.2 Copies of Contract Documents: 
 

The DEPARTMENT shall furnish to the CONTRACTOR up to ten copies of the Contract Documents. 
Additional copies will be furnished, upon request, at the cost of reproduction. 

 
3.3 Scope of Work: 
 

The Contract Documents comprise the entire Contract between the DEPARTMENT and the CONTRACTOR 
concerning the Work. The Contract Documents are complementary; what is called for by one is as binding as if 
called for by all.  The Contract Documents will be construed in accordance with the Regulatory Requirements of 
the place of the Project. 

 
It is specifically agreed between the parties executing this Contract that it is not intended by any of the 
provisions of the Contract to create in the public or any member thereof a third party benefit, or to authorize 
anyone not a party to this Contract to maintain a suit pursuant to the terms or provisions of the Contract. 

 
3.4 Intent of Contract Documents: 
 
3.4.1 It is the intent of the Contract Documents to describe a functionally complete Project to be constructed in 

accordance with the Contract Documents. Any Work, materials or equipment that may reasonably be 
inferred from the Contract Documents as being required to produce the intended result will be supplied, 
without any adjustment in Contract Price or Contract Time, whether or not specifically called for. 

 
3.4.2 Reference to standard specifications, manuals or codes of any technical society, organization or association, 

or to the  Regulatory Requirements of any governmental authority, whether such reference be specific or by 
implication, shall mean the edition stated in the Contract Documents or if not stated the latest standard 
specification, manual, code or Regulatory Requirements in effect at the time of Advertisement for the 
Project (or, on the Effective Date of the Contract if there was no Advertisement). However, no provision of 
any referenced standard specification, manual or code (whether or not specifically incorporated by 
reference in the Contract Documents) shall be effective to change the duties and responsibilities of the 
DEPARTMENT and the CONTRACTOR, or any of their consultants, agents or employees from those set 
forth in the Contract Documents, nor shall it be effective to assign to the DEPARTMENT or any of the 
DEPARTMENT's Consultants, agents or employees, any duty or authority to supervise or direct the 
furnishing or performance of the Work or any duty or authority to undertake responsibility contrary to the 
provisions of paragraphs 2.3 or 2.4. 

 
3.5 Discrepancy in Contract Documents: 
 
3.5.1 Before undertaking the Work, the CONTRACTOR shall carefully study and compare the Contract 

Documents and check and verify pertinent figures, and dimensions shown thereon and all applicable field 
measurements.  Work in the area by the CONTRACTOR shall imply verification of figures, dimensions 
and field measurements. If, during the above study or during the performance of the Work, the 
CONTRACTOR finds a conflict, error, discrepancy or omission in the Contract Documents, or a 
discrepancy between the Contract Documents and any standard specification, manual, code, or Regulatory 
Requirement which affects the Work, the CONTRACTOR shall promptly report such discrepancy in 
writing to the Contracting Officer. The CONTRACTOR shall obtain a written interpretation or clarification 
from the Contracting Officer before proceeding with any Work affected thereby.  Any adjustment made by 
the CONTRACTOR without this determination shall be at his own risk and expense.  However, the 
CONTRACTOR shall not be liable to the DEPARTMENT for failure to report any conflict, error or 
discrepancy in the Contract Documents unless the CONTRACTOR had actual knowledge thereof or should 
reasonably have known thereof. 
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3.5.2 Discrepancy - Order of Precedence: 
 

When conflicts, errors, or discrepancies within the Contract Documents exist, the order of precedence from 
most governing to least governing will be as follows: 

 
Contents of Addenda  
Supplementary Conditions  
General Conditions 
General Requirements 
Technical Specifications 
Drawings   
Recorded dimensions will govern over scaled dimensions  
Large scale details over small scale details  
Schedules over plans  
Architectural drawings over structural drawings Structural drawings over mechanical and electrical 
drawings 

 
3.6 Clarifications and Interpretations: 
 

The Contracting Officer will issue with reasonable promptness such written clarifications or interpretations of 
the requirements of the Contract Documents as the Contracting Officer may determine necessary, which shall be 
consistent with or reasonably inferable from the overall intent of the Contract Documents. 

 
3.7 Reuse of Documents: 
 

Neither the CONTRACTOR nor any Subcontractor, or Supplier or other person or organization performing or 
furnishing any of the Work under a direct or indirect contract with the DEPARTMENT shall have or acquire 
any title to or ownership rights in any of the Contract Documents (or copies thereof) prepared by or for the 
DEPARTMENT and they shall not reuse any of the Contract Documents on extensions of the Project or any 
other project without written consent of the Contracting Officer. 

 
Contract Documents prepared by the CONTRACTOR in connection with the Work shall become the property 
of the DEPARTMENT. 

 
ARTICLE 4 - LANDS AND  PHYSICAL CONDITIONS 
 
4.l Availability of Lands: 
 

The DEPARTMENT shall furnish as indicated in the Contract Documents, the lands upon which the Work is to 
be performed, rights-of-way and easements for access thereto, and such other lands which are designated for use 
of the CONTRACTOR in connection with the Work.  Easements for permanent structures or permanent changes 
in existing facilities will be obtained and paid for by the DEPARTMENT, unless otherwise provided in the 
Contract Documents. The CONTRACTOR shall provide for all additional lands and access thereto that may be 
required for temporary construction facilities or storage of materials and equipment. 

 
4.2 Visit to Site: 
 

The submission of a bid by the CONTRACTOR is considered a representation that the CONTRACTOR has 
visited and carefully examined the site and is satisfied as to the conditions to be encountered in performing the 
Work and as to the requirements of the Contract Documents. 

 
4.3 Explorations and Reports: 
 

1. Reference is made to the Supplementary Conditions for identification of those reports of 
explorations and tests of subsurface conditions at the site that have been utilized by the 
DEPARTMENT in preparation of the Contract Documents. The CONTRACTOR may for his 
purposes rely upon the accuracy of the factual data contained in such reports, but not upon 
interpretations or opinions drawn from such factual data contained therein or for the completeness or 
sufficiency thereof. Except as indicated in the immediately preceding sentence and in paragraphs 4.4 
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and 9.9, CONTRACTOR shall have full responsibility with respect to surface and subsurface 
conditions at the site. 
 

2. Hazardous Materials: 
The CONTRACTOR is to be aware under 29 CFR 1926.1101(k)(2)(ii) Construction Industry 
Standards, any building or facility constructed prior to 1980 may contain suspected Hazardous 
Materials. All known or perceived known Hazardous Materials information will be provided by the 
DEPARTMENT’s facility staff to the CONTRACTOR upon request. Any new suspected Hazardous 
Materials encountered by the CONTRACTOR shall be made known to the DEPARTMENT within 3 
business days of discovery. Once notified the DEPARTMENT will have an Environmental 
Assessment completed to verify if hazardous materials exist.  

 
 
4.4 Utilities: 
 

The horizontal and vertical locations of known underground utilities as shown or indicated by the Contract 
Documents are approximate and are based on information and data furnished to the DEPARTMENT by the 
owners of such underground utilities. 

 
4.4.2 The CONTRACTOR shall have full responsibility for: 
 

a. Reviewing and checking all information and data concerning utilities. 
 

b. Locating all underground utilities shown or indicated in the Contract Documents which are affected by 
the Work. 

 
c. Coordination of the Work with the owners of all utilities during construction. 

 
d. Safety and protection of all utilities as provided in paragraph 6.17. 

 
e. Repair of any damage to utilities resulting from the Work in accordance with 4.4.4 and 4.5. 

 
4.4.3 If Work is to be performed by any utility owner, the CONTRACTOR shall cooperate with such owners to 

facilitate the Work. 
 
4.4.4 In the event of interruption to any utility service as a result of accidental breakage or as result of being 

exposed or unsupported, the CONTRACTOR shall promptly notify the utility owner and the Contracting 
Officer. If service is interrupted, repair work shall be continuous until the service is restored.  No Work 
shall be undertaken around fire hydrants until provisions for continued service has been approved by the 
local fire authority. 

 
4.5 Damaged Utilities: 
 

When utilities are damaged by the CONTRACTOR, the utility owner shall have the choice of repairing the 
utility or having the CONTRACTOR repair the utility. In the following circumstances, the CONTRACTOR 
shall reimburse the utility owner for repair costs or provide at no cost to the utility owner or the 
DEPARTMENT, all materials, equipment and labor necessary to complete repair of the damage: 

 
a. When the utility is shown or indicated in the Contract Documents. 

 
b. When the utility has been located by the utility owner. 

 
c. When no locate was requested by the CONTRACTOR for utilities shown or indicated in the Contract 

Documents. 
 

d. All visible utilities. 
 

e. When the CONTRACTOR could have, otherwise, reasonably been expected to be aware of such 
utility. 

 
4.6 Utilities Not Shown or Indicated: 
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If, while directly performing the Work, an underground utility is uncovered or revealed at the site which was not 
shown or indicated in the Contract Documents and which the CONTRACTOR could not reasonably have been 
expected to be aware of, the CONTRACTOR shall, promptly after becoming aware thereof and before 
performing any Work affected thereby (except in an emergency as permitted by paragraph 6.19) identify the 
owner of such underground utility and give written notice thereof to that owner and to the Contracting Officer. 
The Contracting Officer will promptly review the underground utility to determine the extent to which the 
Contract Documents and the Work should be modified to reflect the impacts of the discovered utility. The 
Contract Documents will be amended or supplemented in accordance with paragraph 9.2 and to the extent 
necessary through the issuance of a change document by the Contracting Officer. During such time, the 
CONTRACTOR shall be responsible for the safety and protection of such underground utility as provided in 
paragraph 6.l7.  The CONTRACTOR may be allowed an increase in the Contract Price or an extension of the 
Contract Time, or both, to the extent that they are directly attributable to the existence of any underground 
utility that was not shown or indicated in the Contract Documents and which the CONTRACTOR could not 
reasonably have been expected to be aware of. 

 
4.7 Survey Control: 
 

The DEPARTMENT will identify sufficient horizontal and vertical control data to enable the CONTRACTOR 
to survey and layout the Work. All survey work shall be performed under the direct supervision of a registered 
land surveyor when required by paragraph 7.8.  Copies of all survey notes will be provided the DEPARTMENT 
on a weekly basis with variations between the Contract Documents and actual field conditions identified. Survey 
notes are to be in a format acceptable to the DEPARTMENT. 

 

ARTICLE 5 - BONDS, INSURANCE, AND INDEMNIFICATION 

5.1 Delivery of Bonds: 

When the CONTRACTOR delivers the executed Contract to the Contracting Officer, the CONTRACTOR 
shall also deliver to the Contracting Officer such bonds as the CONTRACTOR may be required to furnish 
in accordance with paragraph 5.2. 

5.2 Bonds: 

5.2.1 The CONTRACTOR shall furnish Performance and Payment Bonds, each in an amount as shown on the 
Contract as security for the faithful performance and payment of all CONTRACTOR’s obligations under 
the Contract Documents. These bonds shall remain in effect for one year after the date of Final Acceptance 
and until all obligations under this Contract, except special guarantees as per 12.7, have been met. All 
bonds shall be furnished on forms provided by the DEPARTMENT (or copies thereof) and shall be 
executed by such Sureties as are authorized to do business in the State of Alaska. The Contracting Officer 
may at his option copy the Surety with notice of any potential default or liability. 

5.2.2 At the option of the CONTRACTOR, bonds may be provided by individual Surety the adequacy of which 
shall be determined by the Contracting Officer. Any costs incurred by the CONTRACTOR or individual 
Surety shall be borne by the CONTRACTOR. Where individual Sureties are used, two individual Sureties 
must each provide the State of Alaska with security equal to the amount of each bond by one, or a 
combination of, the following methods: 

 a. Escrow account in the name of the DEPARTMENT for the duration of the Contract. Acceptable 
securities would include, but not necessarily be limited to: Cash; treasury notes; bearer instruments 
having a specific value, or; money market certificates. 

 b. First Deed of Trust with the DEPARTMENT designated as beneficiary, against the unencumbered 
value of the real property located within the State of Alaska or an agreement by any second party, 
including deeds of trust, mortgage, lien or judgment interests to subrogate their interests to that of the 
State of Alaska in the real property which has been offered by the individual Surety. 
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  A title insurance policy with the State of Alaska as a named beneficiary and a current (within 3 
months) professional appraisal or assessed valuation will be required to ascertain the true value of the 
property offered as collateral. If buildings or other valued improvements are involved then fire and 
casualty insurance with the State of Alaska as a named insured and in limits and coverages acceptable 
to the Contracting Officer shall be required. The appraiser shall acknowledge in writing that the 
appraisal is prepared for the benefit of the DEPARTMENT and the DEPARTMENT has the right to 
rely on its contents. This Deed must be recorded in the recording office where the property is located. 

With respect to clauses “a” and “b” above the Deed of Trust or other accepted security shall not be 
released until 12 months after Final Acceptance of the Project and settlement of all outstanding claims. 

5.3 Replacement of Bond and Surety: 

  If the Surety on any bond furnished in connection with this Contract is declared bankrupt or becomes 
insolvent or its right to do business is terminated in any state where any part of the Project is located or it 
ceases to meet the requirements of paragraph 5.2, or otherwise becomes unacceptable to the 
DEPARTMENT, or if any such Surety fails to furnish reports as to his financial condition as requested by 
the DEPARTMENT, the CONTRACTOR shall within five days thereafter substitute another bond and 
Surety, both of which must be acceptable to DEPARTMENT. 

  An individual Surety may be replaced by a corporate Surety during the course of the Contract period. If the 
Surety desires to dispose of the collateral posted, the DEPARTMENT may, at its option, accept substitute 
collateral. 

5.4 Insurance Requirements: 

5.4.1 The CONTRACTOR shall provide evidence of insurance with a carrier or carriers satisfactory to the 
DEPARTMENT covering injury to persons and/or property suffered by the State of Alaska or a third party, 
as a result of operations which arise both out of and during the course of this Contract by the 
CONTRACTOR or by any Subcontractor. This coverage will also provide protection against injuries to all 
employees of the CONTRACTOR and the employees of any Subcontractor engaged in Work under this 
Contract.  

5.4.2 The CONTRACTOR shall maintain in force at all times during the performance of Work under this 
agreement the following policies of insurance. Where specific limits and coverages are shown, it is 
understood that they shall be the minimum acceptable. The requirements of this paragraph shall not limit 
the CONTRACTOR’s responsibility to indemnify under paragraph 5.5. Additional insurance requirements 
specific to this Contract are contained in the Supplementary Conditions, when applicable. 

a. Worker’s Compensation Insurance: 

 The Contractor shall provide and maintain, for all employees engaged in work under this contract, 
statutory limits coverage as required by AS 23.30.045. 

 The policy must waive subrogation against the State and include Employer’s Liability Protection 
with policy limits not less than: 

$500,000 each accident, 
$500,000 each disease. 

b. Commercial General Liability Insurance: on an occurrence policy form covering all operations by 
or on behalf of the CONTRACTOR with combined single limits not less than: 

$1,000,000 each occurrence 

$1,000,000 for Personal Injury Liability 
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$2,000,000 aggregate for Products-Completed Operations 

$2,000,000 general aggregate 

The State of Alaska shall be named as additional insured. This insurance shall be considered to be 
primary and non-contributory to any other insurance carried by the State through self insurance or 
otherwise. 

c. Automobile Liability Insurance: covering all vehicles used by the Contractor in the performance 
of services under this agreement with combined single limits not less than: 

$1,000,000 each occurrence 

d. Builder’s Risk Insurance: Coverage shall be on an “All Risk” completed value basis including 
“quake and flood” and protect the interests of the DEPARTMENT, the CONTRACTOR and 
Subcontractors at all tiers. Coverage shall include all materials, supplies and equipment that are 
intended for specific installation in the Project while such materials, supplies and equipment are 
located at the Project site, in transit from port of arrival to job site, or while temporarily located 
away from the Project site. 

  In addition to providing the above coverages the CONTRACTOR shall require that all 
indemnities obtained from any SUBCONTRACTORS be extended to include the State as an 
additional named indemnitee. CONTRACTOR shall further require that the State be named as an 
additional insured on all liability insurance policies maintained by all SUBCONTRACTORS 
under their contracts with CONTRACTOR, and that an appropriate waiver of subrogation in favor 
of the State be obtained with respect to all other insurance policies. 

e. Other Coverages: As specified in the Supplementary Conditions. 

5.4.3 All insurance policies shall comply with, and be issued by insurers licensed to transact the business of 
insurance under AS 21. Failure to maintain insurance may, at the option of the Contracting Officer, be 
deemed Defective Work and remedied in accordance with the Contract. 

 Evidence of Insurance, consisting of a certificate of insurance or the policy declaration page with required 
endorsements attached thereto - all of which have been executed by the insurer’s representative and issued 
to the DEPARTMENT - shall denote the type, amount, class of operations covered, effective (and 
retroactive) dates, and dates of expiration. Evidence of Insurance must provide for a 30-day prior notice of 
cancellation, nonrenewal or material change of conditions. 

 Evidence pertaining to Worker’s Compensation, Commercial General Liability, or Automobile Liability is 
required for Award. All other coverages shall be evidenced prior to commencement of WORK. Acceptance 
by the DEPARTMENT of deficient evidence does not constitute a waiver of Contract requirements as 
provided for the Conditions of the Contract. 

 If a certificate of insurance is submitted as evidence it shall contain the following statement: 

 “This is to certify that the policies described herein comply with all aspects of the insurance requirements 
of (Contract Name and Number, and Project Number).” 

5.5 Indemnification: 

The CONTRACTOR shall indemnify, save harmless, and defend the DEPARTMENT, its agents and its 
employees from any and all claims, actions, or liabilities for injuries or damages sustained by any person or 
property arising directly or indirectly from the CONTRACTOR or SUBCONTRACTOR’s performance of 
WORK under this Contract; however, this provision has no effect if, but only if, the sole proximate cause 
of the injury or damage is the DEPARTMENT’s negligence.  
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES 
 
6.l Supervision of Work: 
 

The CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such attention 
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the 
Contract Documents. All Work under this Contract shall be performed in a skillful and workmanlike manner. 
The CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences and procedures 
of construction. 

 
6.2 Superintendence by CONTRACTOR: 
 

The CONTRACTOR shall keep on the Work at all times during its progress a competent resident 
superintendent. The Contracting Officer shall be advised in writing of the superintendent's name, local address, 
and telephone number. This written advice is to be kept current until Final Acceptance by the DEPARTMENT. 
The superintendent will be the CONTRACTOR's representative at the site and shall have full authority to act 
and sign documents on behalf of the CONTRACTOR. 

 
All communications given to the superintendent shall be as binding as if given to the CONTRACTOR. The 
CONTRACTOR shall cooperate with the Contracting Officer in every way possible. 

 
6.3 Character of Workers: 
 

The CONTRACTOR shall provide a sufficient number of competent, suitably qualified personnel to survey and 
lay out the Work and perform construction as required by the Contract Documents.  The CONTRACTOR shall 
at all times maintain good discipline and order at the site.  The Contracting Officer may, in writing, require the 
CONTRACTOR to remove from the Work any employee the Contracting Officer deems incompetent, careless, 
or otherwise detrimental to the progress of the Work, but the Contracting Officer shall have no duty to exercise 
this right. 

 
6.4  CONTRACTOR to Furnish: 
 

Unless otherwise specified in the General Requirements, the CONTRACTOR shall furnish and assume full 
responsibility for all materials, equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, 
water, sanitary facilities, temporary facilities and all other facilities and incidentals necessary for the furnishing, 
performance testing, start-up and completion of the Work. 

 
6.5 Materials and Equipment: 
 

All materials and equipment shall be of specified quality and new, except as otherwise provided in the Contract 
Documents. If required by the Contracting Officer, the CONTRACTOR shall furnish satisfactory evidence 
(including reports of required tests) as to the kind and quality of materials and equipment. All materials and 
equipment shall be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the 
instructions of the applicable Supplier except as otherwise provided in the Contract Documents; but no 
provision of any such instructions will be effective to assign to the DEPARTMENT or any of the 
DEPARTMENT's Consultants, agents or employees, any duty or authority to supervise or direct the furnishing 
or performance of the Work or any duty or authority to undertake responsibility contrary to the provisions of 
paragraphs 2.3 or 2.4. 

 
6.6 Anticipated Schedules: 
 
6.6.1 Within reasonable time prior to the preconstruction conference the CONTRACTOR shall submit to the 

Contracting Officer for review an anticipated progress schedule indicating the starting and completion dates 
of the various stages of the Work. 

 
6.6.2 Within fifteen days after the date of the Notice to Proceed, the CONTRACTOR shall submit to the 

Contracting Officer for review: 
 

Anticipated schedule of Shop Drawing submissions; and 
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Anticipated Schedule of Values for all of the Work which will include quantities and prices of items aggregating 
the Contract Price and will subdivide the Work into component parts in sufficient detail to serve as the basis for 
progress payments during construction.  Such prices will include an appropriate amount of overhead and profit 
applicable to each item of Work which will be confirmed in writing by the CONTRACTOR at the time of 
submission. 

 
6.7 Finalizing Schedules: 
 

Prior to processing the first Application for Payment the Contracting Officer and the CONTRACTOR will 
finalize schedules required by paragraph 6.6. The finalized progress schedule will be acceptable to the 
DEPARTMENT as providing information related to the orderly progression of the Work to completion within 
the Contract Time; but such acceptance will neither impose on the DEPARTMENT nor relieve the 
CONTRACTOR from full responsibility for the progress or scheduling of the Work. If accepted, the finalized 
schedule of Shop Drawing and other required submissions will be acknowledgment by the DEPARTMENT as 
providing a workable arrangement for processing the submissions. If accepted, the finalized Schedule of Values 
will be acknowledgment by the DEPARTMENT as an approximation of anticipated value of Work 
accomplished over the anticipated Contract Time.  Receipt and acceptance of a schedule submitted by the 
CONTRACTOR shall not be construed to assign responsibility for performance or contingencies to the 
DEPARTMENT or relieve the CONTRACTOR of his responsibility to adjust his forces, equipment, and work 
schedules as may be necessary to insure completion of the Work within prescribed Contract Time. Should the 
prosecution of the Work be discontinued for any reason, the CONTRACTOR shall notify the Contracting 
Officer at least 24 hours in advance of resuming operations. 

 
6.8 Adjusting Schedules: 
 

Upon substantial changes to the schedule or upon request the CONTRACTOR shall submit to the Contracting 
Officer for acceptance (to the extent indicated in paragraph 6.7 and the General Requirements) adjustments in 
the schedules to reflect the actual present and anticipated progress of the Work. 

 
6.9 Substitutes or "Or-Equal" Items: 
 
6.9.1 Whenever materials or equipment are specified or described in the Contract Documents by using the name 

of a proprietary item or the name of a particular Supplier the naming of the item is intended to establish the 
type, function and quality required. Unless the name is followed by words indicating that  substitution is 
limited or not permitted, materials or equipment of other Suppliers may be accepted by the Contracting 
Officer only if sufficient information is submitted by the CONTRACTOR which clearly demonstrates to the 
Contracting Officer that the material or equipment proposed is equivalent or equal in all aspects to that 
named. The procedure for review by the Contracting Officer will include the following as supplemented in 
the General Requirements. 

 
6.9.2 Requests for review of substitute items of material and equipment will not be accepted by the Contracting 

Officer from anyone other than the CONTRACTOR. 
 
6.9.3 If the CONTRACTOR wishes to furnish or use a substitute item of material or equipment, the 

CONTRACTOR shall make written application to the Contracting Officer for Approval thereof, certifying 
that the proposed substitute will perform adequately the functions and achieve the results called for by the 
general design, be similar and of equal substance to that specified and be suited to the same use as the 
specified. The application will state that the evaluation and Approval of the proposed substitute will not 
delay the CONTRACTOR's timely achievement of Substantial or Final  Completion, whether or not 
acceptance of the substitute for use in the Work will require a change in any of the Contract Documents (or 
in the provisions of any other direct contract with the DEPARTMENT for Work on the Project) to adapt 
the design to the proposed substitute and whether or not incorporation or use of the substitute in connection 
with the Work is subject to payment of any license fee or royalty. 

 
6.9.4 All variations of the proposed substitute from that specified will be identified in the application and 

available maintenance, repair and replacement service will be indicated. The application will also contain 
an itemized estimate of all costs that will result directly or indirectly from acceptance of such substitute, 
including costs of redesign and claims of other contractors affected by the resulting change, all of which 
shall be considered by the DEPARTMENT in evaluating the proposed substitute.  The DEPARTMENT 
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may require the CONTRACTOR to furnish at the CONTRACTOR's expense additional data about the 
proposed substitute. The Contracting Officer may reject any substitution request which the Contracting 
Officer determines is not in the best interest of the DEPARTMENT. 

 
6.10 Substitute Means and Methods: 
 

If a specific means, method, technique, sequence or procedure of construction is indicated in or required by the 
Contract Documents, the CONTRACTOR may furnish or utilize a substitute means, method, sequence, 
technique or procedure of construction acceptable to the Contracting Officer, if the CONTRACTOR submits 
sufficient information to allow the Contracting Officer to determine that the substitute proposed is equivalent to 
that indicated or required by the Contract Documents. The procedure for review by the Contracting Officer will 
be similar to that provided in paragraph 6.9 as applied by the Contracting Officer and as may be supplemented 
in the General Requirements. 

 
 
6.11 Evaluation of Substitution: 
 

The Contracting Officer will be allowed a reasonable time within which to evaluate each proposed substitute.  
The Contracting Officer will be the sole judge of acceptability, and no substitute will be ordered, installed or 
utilized without the Contracting Officer's prior written Approval which will be evidenced by either a Change 
Order or a Shop Drawing Approved in accordance with Sections 6.20 and 6.21. The Contracting Officer may 
require the CONTRACTOR to furnish at the CONTRACTOR's expense a special performance guarantee or 
other Surety with respect to any substitute. 

 
6.12 Dividing the Work: 
 

The divisions and sections of the Specifications and the identifications of any Drawings shall not control the 
CONTRACTOR in dividing the Work among Subcontractors or Suppliers or delineating the Work to be 
performed by any specific trade. 

 
6.13 Subcontractors: 
 

The CONTRACTOR may utilize the services of appropriately licensed Subcontractors on those parts of the 
Work which, under normal contracting practices, are performed by Subcontractors, in accordance with the 
following conditions: 

 
6.13.1 The CONTRACTOR shall not award any Work to any Subcontractor without prior written Approval of the 

Contracting Officer.  This Approval will not be given until the CONTRACTOR submits to the Contracting 
Officer a written statement concerning the proposed award to the Subcontractor which shall contain 
required Equal Employment Opportunity documents, evidence of insurance whose limits are acceptable to 
the CONTRACTOR, and an executed copy of the subcontract. All subcontracts submitted for Approval 
must contain provisions for payment for Work done by the Subcontractor within 7 days of receipt of 
payment by the CONTRACTOR. No acceptance by the Contracting Officer of any such Subcontractor shall 
constitute a waiver of any right of the DEPARTMENT to reject Defective Work. 

 
6.13.2 The CONTRACTOR shall be fully responsible to the DEPARTMENT for all acts and omissions of the 

Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the Work 
under a direct or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for 
CONTRACTOR's own acts and omissions. 

 
6.13.3 All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an appropriate written 

agreement between CONTRACTOR and the Subcontractor which specifically binds the Subcontractor to 
the applicable terms and conditions of the Contract Documents for the benefit of the DEPARTMENT and 
contains waiver provisions as required by paragraph 13.17 and termination provisions as required by 
Article 14. 

 
6.13.4 Nothing in the Contract Documents shall create any contractual relationship between the DEPARTMENT 

and any such Subcontractor, Supplier or other person or organization, nor shall it create any obligation on 
the part of the DEPARTMENT to pay or to see to the payment of any moneys due any such Subcontractor, 
Supplier or other person or organization except as may otherwise be required by Regulatory Requirements. 
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The DEPARTMENT will not undertake to settle any differences between or among the CONTRACTOR, 
Subcontractors, or Suppliers. 

 
6.13.5 The CONTRACTOR and Subcontractors shall coordinate their work and cooperate with other trades so to 

facilitate general progress of Work. Each trade shall afford other trades every reasonable opportunity for 
installation of their work and storage of materials. If cooperative work of one trade must be altered due to 
lack of proper supervision, or failure to make proper provisions in time by another trade, such conditions 
shall be remedied by the CONTRACTOR with no change in Contract Price or Contract Time. 

 
6.13.6 The CONTRACTOR shall include on his own payrolls any person or persons working on this Contract who 

are not covered by written subcontract, and shall ensure that all Subcontractors include on their payrolls all 
persons performing Work under the direction of the Subcontractor. 

 
 
 
6.14 Use of Premises: 
 

The CONTRACTOR shall confine construction equipment, the storage of materials and equipment and the 
operations of workers to the Project limits and approved remote storage sites and lands and areas identified in 
and permitted by Regulatory Requirements, rights-of-way, permits and easements, and shall not unreasonably 
encumber the premises with construction equipment or other materials or equipment. The CONTRACTOR shall 
assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof or of any 
land or areas contiguous thereto, resulting from the performance of the Work. Should any claim be made against 
the DEPARTMENT by any such owner or occupant because of the performance of the Work, the 
CONTRACTOR shall hold the DEPARTMENT harmless. 

 
6.15 Structural Loading: 
 

The CONTRACTOR shall not load nor permit any part of any structure to be loaded in any manner that will 
endanger the structure, nor shall the CONTRACTOR subject any part of the Work or adjacent property to 
stresses or pressures that will endanger it. 

 
6.16 Record Documents: 
 

The CONTRACTOR shall maintain in a safe place at the site one record copy of all Drawings, Specifications, 
Addenda, Directives, Change Orders, Supplemental Agreements, and written interpretations and clarifications 
(issued pursuant to paragraph 3.6) in good order and annotated to show all changes made during construction. 
These record documents together with all Approved samples and a counterpart of all Approved Shop Drawings 
will be available to the Contracting Officer for reference and copying. Upon completion of the Work, the 
annotated record documents, samples and Shop Drawings will be delivered to the Contracting Officer.  Record 
documents shall accurately record variations in the Work which vary from requirements shown or indicated in 
the Contract Documents. 

 
6.17 Safety and Protection: 
 

The CONTRACTOR alone shall be responsible for initiating, maintaining and supervising all safety precautions 
and programs in connection with the Work. The CONTRACTOR shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to prevent damage, injury or loss to: 

 
6.17.l  All employees on the Work and other persons and organizations who may be affected thereby;  
 
6.17.2 All the Work and materials and equipment to be incorporated therein, whether in storage on or off the site; 

and 
 
6.17.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 

structures, and utilities not designated for removal, relocation or replacement in the course of construction.  
 

The CONTRACTOR shall comply with all applicable Regulatory Requirements of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect 
and maintain all necessary safeguards for such safety and protection.  The CONTRACTOR shall notify owners 
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of adjacent property and utility owners when prosecution of the Work may affect them, and shall cooperate with 
them in the protection, removal, relocation and replacement of their property. All damage, injury or loss to any 
property caused, directly or indirectly, in whole or in part, by the CONTRACTOR, any Subcontractor, Supplier 
or any other person or organization directly or indirectly employed by any of them to perform or furnish any of 
the Work or anyone for whose acts any of them may be liable, shall be remedied by the CONTRACTOR with 
no change in Contract Price or Contract Time except as stated in 4.6, except damage or loss attributable to 
unforeseeable causes beyond the control of and without the fault or negligence of the CONTRACTOR, 
including but not restricted to acts of God, of the public enemy or governmental authorities. The 
CONTRACTOR's duties and responsibilities for the safety and protection of the Work shall continue until Final 
Acceptance (except as otherwise expressly provided in connection with Substantial Completion). 

 
6.18 Safety Representative: 

 
The CONTRACTOR shall designate a responsible safety representative at the site. This person shall be the 
CONTRACTOR's superintendent unless otherwise designated in writing by the CONTRACTOR to the 
Contracting Officer. 

 
6.19 Emergencies: 
 

In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent 
thereto, the CONTRACTOR, without special instruction or authorization from the DEPARTMENT, is 
obligated to act to prevent threatened damage, injury or loss. The CONTRACTOR shall give the Contracting 
Officer prompt written notice if the CONTRACTOR believes that any significant changes in the Work or 
variations from the Contract Documents have been caused thereby.  If the DEPARTMENT determines that a 
change in the Contract Documents is required because of the action taken in response to an emergency, a change 
will be authorized by one of the methods indicated in Paragraph 9.2, as determined appropriate by the 
Contracting Officer. 

 
6.20 Shop Drawings and Samples: 
 
6.20.l  After checking and verifying all field measurements and after complying with applicable procedures 

specified in the General Requirements, the CONTRACTOR shall submit to the Contracting Officer for 
review and Approval in accordance with the accepted schedule of Shop Drawing submissions the required 
number of all Shop Drawings, which will bear a stamp or specific written indication that the 
CONTRACTOR has satisfied CONTRACTOR's responsibilities under the Contract Documents with 
respect to the review of the submission.  All submissions will be identified as the Contracting Officer may 
require. The data shown on the Shop Drawings will be complete with respect to quantities, dimensions, 
specified performance and design criteria, materials and similar data to enable the Contracting Officer to 
review the information as required. 

 
6.20.2 The CONTRACTOR shall also submit to the Contracting Officer for review and Approval with such 

promptness as to cause no delay in Work, all samples required by the Contract Documents. All samples will 
have been checked by and accompanied by a specific written indication that the CONTRACTOR has 
satisfied CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the 
submission and will be identified clearly as to material, Supplier, pertinent data such as catalog numbers 
and the use for which intended. 

 
6.20.3 Before submission of each Shop Drawing or sample the CONTRACTOR shall have determined and 

verified all quantities, dimensions, specified performance criteria, installation requirements, materials, 
catalog numbers and similar data with respect thereto and reviewed or coordinated each Shop Drawing or 
sample with other Shop Drawings and samples and with the requirements of the Work and the Contract 
Documents. 

 
6.20.4 At the time of each submission the CONTRACTOR shall give the Contracting Officer specific written 

notice of each variation that the Shop Drawings or samples may have from the requirements of the Contract 
Documents, and, in addition, shall cause a specific notation to be made on each Shop Drawing submitted to 
the Contracting Officer for review and Approval of each such variation. All variations of the proposed 
Shop Drawing from that specified will be identified in the submission and available maintenance, repair 
and replacement service will be indicated. The submittal will also contain an itemized estimate of all costs 
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that will result directly or indirectly from acceptance of such variation, including costs of redesign and 
claims of other Contractors affected by the resulting change, all of which shall be considered by the 
DEPARTMENT in evaluating the proposed variation. If the variation may result in a change of Contract 
Time or Price, or Contract responsibility, and is not minor in nature; the CONTRACTOR must submit a 
written request for Change Order with the variation to notify the DEPARTMENT of his intent. The 
DEPARTMENT may require the CONTRACTOR to furnish at the CONTRACTOR's expense additional 
data about the proposed variation. The Contracting Officer may reject any variation request which the 
Contracting Officer determines is not in the best interest of the DEPARTMENT. 

 
6.21 Shop Drawing and Sample Review: 
 
6.21.1 The Contracting Officer will review with reasonable promptness Shop Drawings and samples, but the 

Contracting Officer's review will be only for conformance with the design concept of the Project and for 
compliance with the information given in the Contract Documents and shall not extend to means, methods, 
techniques, sequences or procedures of construction (except where a specific means, method, technique, 
sequence or procedure of construction is indicated in or required by the Contract Documents) or to safety 
precautions or programs incident thereto.  The review of a separate item as such will not indicate 
acceptance of the assembly in which the item functions. The CONTRACTOR shall make corrections 
required by the Contracting Officer and shall return the required number of corrected copies of Shop 
Drawings and submit as required new samples for review.  The CONTRACTOR shall direct specific 
attention in writing to revisions other than the corrections called for by the Contracting Officer on previous 
submittals. 

 
6.21.2 The Contracting Officer's review of Shop Drawings or samples shall not relieve CONTRACTOR from 

responsibility for any variation from the requirements of the Contract Documents unless the 
CONTRACTOR has in writing advised the Contracting Officer of each such variation at the time of 
submission as required by paragraph 6.20.4. The Contracting Officer if he so determines, may give written 
Approval of each such variation by Change Order, except that, if the variation is minor and no Change 
Order has been requested a specific written notation thereof incorporated in or accompanying the Shop 
Drawing or sample review comments shall suffice as a modification.  Approval by the Contracting Officer 
will not relieve the CONTRACTOR from responsibility for errors or omissions in the Shop Drawings or 
from responsibility for having complied with the provisions of paragraph 6.20.3. 

 
6.21.3 The DEPARTMENT shall be responsible for all DEPARTMENT review costs resulting from the initial 

submission and the resubmittal. The CONTRACTOR shall, at the discretion of the Contracting Agency, 
pay all review costs incurred by the DEPARTMENT as a result of any additional re-submittals. 

 
6.21.4 Where a Shop Drawing or sample is required by the Specifications, any related Work performed prior to 

the Contracting Officer's review and Approval of the pertinent submission will be the sole expense and 
responsibility of the CONTRACTOR. 

 
6.22 Maintenance During Construction: 
 

The CONTRACTOR shall maintain the Work during construction and until Substantial Completion, at which 
time the responsibility for maintenance shall be established in accordance with paragraph 13.10. 

 
6.23 Continuing the Work: 
 

The CONTRACTOR shall carry on the Work and adhere to the progress schedule during all disputes or 
disagreements with the DEPARTMENT. No Work shall be delayed or postponed pending resolution of any 
disputes, disagreements, or claims except as the CONTRACTOR and the Contracting Officer may otherwise 
agree in writing. 

 
6.24 Consent to Assignment: 
 

The CONTRACTOR shall obtain the prior written consent of the Contracting Officer to any proposed 
assignment of any interest in, or part of this Contract. The consent to any assignment or transfer shall not 
operate to relieve the CONTRACTOR or his Sureties of any of his or its obligations under this Contract or the 
Performance Bonds.  Nothing herein contained shall be construed to hinder, prevent, or affect an assignment of 
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monies due, or to become due hereunder, made for the benefit of the CONTRACTOR's creditors pursuant to 
law. 

 
6.25 Use of Explosives: 
 
6.25.1  When the use of explosives is necessary for the prosecution of the Work, the CONTRACTOR shall 

exercise the utmost care not to endanger life or property, including new Work and shall follow all 
Regulatory Requirements applicable to the use of explosives. The CONTRACTOR shall be responsible for 
all damage resulting from the use of explosives. 

 
6.25.2 All explosives shall be stored in a secure manner in compliance with all Regulatory Requirements, and all 

such storage places shall be clearly marked. Where no Regulatory Requirements apply, safe storage shall 
be provided not closer than 1,000 feet from any building, camping area, or place of human occupancy. 

 
6.25.3 The CONTRACTOR shall notify each public utility owner having structures in proximity to the site of his 

intention to use explosives. Such notice shall be given sufficiently in advance to enable utility owners to 
take such steps as they may deem necessary to protect their property from injury. However, the 
CONTRACTOR shall be responsible for all damage resulting from the use of the explosives, whether or 
not, utility owners act to protect their property. 

 
6.26 CONTRACTOR's Records: 
 
6.26.l  Records of the CONTRACTOR and Subcontractors relating to personnel, payrolls, invoices of materials, 

and any and all other data relevant to the performance of this Contract, must be kept on a generally 
recognized accounting system. Such records must be available during normal work hours to the Contracting 
Officer for purposes of investigation to ascertain compliance with Regulatory Requirements and provisions 
of the Contract Documents. 

 
6.26.2 Payroll records must contain the name and address of each employee, his correct classification, rate of pay, 

daily and weekly number of hours of work, deductions made, and actual wages paid. The CONTRACTOR 
and Subcontractors shall make employment records available for inspection by the Contracting Officer and 
representatives of the U.S. and/or State Department of Labor and will permit such representatives to 
interview employees during working hours on the Project. 

 
6.26.3 Records of all communications between the DEPARTMENT and the CONTRACTOR and other parties, 

where such communications affected performance of this Contract, must be kept by the CONTRACTOR 
and maintained for a period of three years from Final Acceptance.  The DEPARTMENT or its assigned 
representative may perform an audit of these records during normal work hours after written notice to the 
CONTRACTOR. 

 
ARTICLE 7 - LAWS AND REGULATIONS 
 
7.l Laws to be Observed 
 

The CONTRACTOR shall keep fully informed of all federal and state Regulatory Requirements and all orders 
and decrees of bodies or tribunals having any jurisdiction or authority, which in any manner affect those 
engaged or employed on the Work, or which in any way affect the conduct of the Work. The CONTRACTOR 
shall at all times observe and comply with all such Regulatory Requirements, orders and decrees; and shall 
protect and indemnify the DEPARTMENT and its representatives against claim or liability arising from or 
based on the violation of any such Regulatory Requirement, order, or decree whether by the CONTRACTOR, 
Subcontractor, or any employee of either.  Except where otherwise expressly required by applicable Regulatory 
Requirements, the DEPARTMENT shall not be responsible for monitoring CONTRACTOR's compliance with 
any Regulatory Requirements. 

 
7.2 Permits, Licenses, and Taxes 
 
7.2.1 The CONTRACTOR shall procure all permits and licenses, pay all charges, fees and taxes, and give all 

notices necessary and incidental to the due and lawful prosecution of the Work. As a condition of 
performance of this Contract, the CONTRACTOR shall pay all federal, state and local taxes incurred by 
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the CONTRACTOR, in the performance of this Contract. Proof of payment of these taxes is a condition 
precedent to final payment by the DEPARTMENT under this Contract. 

 
7.2.2 The CONTRACTOR's certification that taxes have been paid (as contained in the Release of Contract) will 

be verified with the Department of Revenue and Department of Labor, prior to final payment. 
 
7.2.3 If any federal, state or local tax is imposed, charged, or repealed after the date of bid opening and is made 

applicable to and paid by the CONTRACTOR on the articles or supplies herein contracted for, then the 
Contract shall be increased or decreased accordingly by a Change Order. 

 
7.3 Patented Devices, Materials and Processes 
 

If the CONTRACTOR employs any design, device, material, or process covered by letters of patent, trademark 
or copyright, the CONTRACTOR shall provide for such use by suitable legal agreement with the patentee or 
owner. The CONTRACTOR and the Surety shall indemnify and save harmless the DEPARTMENT, any 
affected third party, or political subdivision from any and all claims for infringement by reason of the use of any 
such patented design, device, material or process, or any trademark or copyright, and shall indemnify the 
DEPARTMENT for any costs, expenses, and damages which it may be obliged to pay by reason of any 
infringement, at any time during the prosecution or after the completion of the Work. 

 
7.4 Compliance of Specifications and Drawings: 
 

If the CONTRACTOR observes that the Specifications and Drawings supplied by the DEPARTMENT are at 
variance with any Regulatory Requirements, CONTRACTOR shall give the Contracting Officer prompt written 
notice thereof, and any necessary changes will be authorized by one of the methods indicated in paragraph 9.2. 
as determined appropriate by the Contracting Officer.  If the CONTRACTOR performs any Work knowing or 
having reason to know that it is contrary to such Regulatory Requirements, and without such notice to the 
Contracting Officer, the CONTRACTOR shall bear all costs arising therefrom; however, it shall not be the 
CONTRACTOR’s primary responsibility to make certain that the Specifications and Drawings supplied by the 
DEPARTMENT are in accordance with such Regulatory Requirements. 

 
7.5 Accident Prevention: 
 

The CONTRACTOR shall comply with AS l8.60.075 and all pertinent provisions of the Construction Code 
Occupational Safety and Health Standards issued by the Alaska Department of Labor. 

 
7.6 Sanitary Provisions: 
 

The CONTRACTOR shall provide and maintain in a neat and sanitary condition such accommodations for the 
use of his employees and DEPARTMENT representatives as may be necessary to comply with the requirements 
of the State and local Boards of Health, or of other bodies or tribunals having jurisdiction. 

 
7.7 Business Registration: 
 

Comply with AS 08.18.011, as follows:  "it is unlawful for a person to submit a bid or work as a contractor until 
he has been issued a certificate of registration by the Department of Commerce.  A partnership or joint venture 
shall be considered registered if one of the general partners or venturers whose name appears in the name under 
which the partnership or venture does business is registered." 

 
7.8 Professional Registration and Certification: 
 

All craft trades, architects, engineers and land surveyors, electrical administrators, and explosive handlers 
employed under the Contract shall specifically comply with applicable provisions of AS 08.18, 08.48, 08.40, 
and 08.52.  Provide copies of individual licenses within seven days following a request from the Contracting 
Officer. 

 
7.9 Local Building Codes: 
 

The CONTRACTOR shall comply with AS 35.l0.025 which requires construction in accordance with 
applicable local building codes to include the obtaining of required permits. 
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7.10  Air Quality Control: 
 

The CONTRACTOR shall comply with all applicable provisions of AS 46.03.04 as pertains to Air Pollution 
Control. 

 
7.11 Archaeological or Paleontological Discoveries: 
 

When the CONTRACTOR's operation encounters prehistoric artifacts, burials, remains of dwelling sites, or 
paleontological remains, such as shell heaps, land or sea mammal bones or tusks, the CONTRACTOR shall 
cease operations immediately and notify the Contracting Officer.  No artifacts or specimens shall be further 
disturbed or removed from the ground and no further operations shall be performed at the site until so directed.  
Should the Contracting Officer order suspension of the CONTRACTOR's operations in order to protect an 
archaeological or historical finding, or order the CONTRACTOR to perform extra Work, such shall be covered 
by an appropriate Contract change document. 

 
7.12 Applicable Alaska Preferences: 
 
7.12.1 In determining the low bidder for State funded projects, a 5% bid preference has been given to "Alaska 

bidders", as required under AS 36.30.170.  "Alaska bidder" means a person who: 
(1) holds a current Alaska business license; 
(2) submits a bid for goods, services, or construction under the name as appearing on the person's current 
Alaska business license 
(3) has maintained a place of business within the state staffed by the bidder or an employee of the bidder 
for a period of six months immediately preceding the date of the bid; 
(4) is incorporated or qualified to do business under the laws of the state, is a sole proprietorship, and the 
proprietor is a resident of the state or is a partnership, and all partners are residents of the state; and 
(5) if a joint venture, is composed entirely of ventures that qualify under (1) through (4), above. 
 

7.12.2 In determining the low bidder for State funded projects, a 5% bid preference has been given to “Alaska 
Veteran bidders”, as required under AS 36.30.175 for Alaska veteran-owned businesses.   

 To qualify for the Veterans Preference (per AS 36.30.175), the bidder must: 
(1) Qualify for the Alaska Bidder’s Preference 
(2) Add value by actually performing the services or have prior experience in selling the supplies 
(3) Qualify as an Alaska Veteran 
(4) The value of the preference cannot exceed $5,000. 

 
7.12.3 In determining the low bidder for State funded projects, an "Alaska products" preference has been given as 

required under AS 36.30.326 - 36.30.332, when the bid documents designate the use of Alaska products.  If 
the successful Bidder/CONTRACTOR proposes to use an Alaska product and does not do so, a penalty 
will be assessed against the successful Bidder/CONTRACTOR in an amount equal to the product 
preference percentage granted to the successful Bidder/CONTRACTOR plus one percent multiplied by the 
total declared value of the Alaska products proposed but not used. 

 
7.12.4 Pursuant to AS 36.15.050 and AS 36.30.322, "agricultural/wood" products harvested in Alaska shall be 

used in State funded projects whenever they are priced no more than seven percent above agricultural/wood 
products harvested outside the state and are of a like quality as compared with agricultural/wood products 
harvested outside the state, when such products are not utilized, the CONTRACTOR shall document the 
efforts he made towards obtaining agricultural/wood products harvested in Alaska and include in this 
documentation a written statement that he contacted the manufacturers and suppliers identified on the 
Department of Commerce and Economic Development's list of suppliers of Alaska forest products 
concerning the availability of agricultural/wood products harvested in Alaska and, if available, the product 
prices.  The CONTRACTOR's use of agricultural/wood products that fail to meet the requirements of this 
section shall be subject to the provisions of paragraphs 12.6 through 12.9 relating to Defective Work. 

 
7.12.5 The CONTRACTOR shall maintain records, in a format acceptable to the Contracting Officer, which 

establish the type and extent of "agricultural/wood" and "Alaska" products utilized.  All record keeping and 
documentation associated with the requirements 7.12.2 and 7.12.3 of this paragraph, must be provided to 
the DEPARTMENT upon written request or as otherwise provided within the Contract Documents. 
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7.l3 Preferential Employment: 
 

The CONTRACTOR shall comply with all applicable and valid laws and regulations regarding the hiring of 
Alaska residents now in effect or that might subsequently take effect during the term of this Contract.  In order 
to ensure that CONTRACTOR's Subcontractors will comply with all applicable laws and regulations regarding 
the hiring of Alaska residents now in effect or that might subsequently take effect, the CONTRACTOR shall 
include in its contracts with Subcontractors under this Contract language that is substantially the same as the 
first sentence of this provision. 

 
7.14 Wages and Hours of Labor: 
 
7.14.1 One certified copy of all payrolls shall be submitted weekly to the State Department of Labor and, upon 

request, to the Contracting Officer to assure to assure compliance with AS 36.05.040, Filing Schedule of 
Employees Wages Paid and Other Information.  The CONTRACTOR shall be responsible for the 
submission of certified copies of payrolls of all Subcontractors.  The certification shall affirm that the 
payrolls are current and complete, that the wage rates contained therein are not less than the applicable 
rates referenced in these Contract Documents, and that the classification set forth for each laborer or 
mechanic conforms with the Work he performed.  The CONTRACTOR and his Subcontractors shall attend 
all hearings and conferences and produce such books, papers, and documents all as requested by the 
Department of Labor.  Should federal funds be involved, the appropriate federal agency shall also receive a 
copy of the CONTRACTOR's certified payrolls. 

 
7.14.2 The following labor provisions shall also apply to this Contract: 
 

a. The CONTRACTOR and his Subcontractors shall pay all employees unconditionally and not less than once 
a week; 

 
b. wages may not be less than those stated under AS 36.05.010, regardless of the contractual relationship 

between the CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors; 
 

c. the scale of wages to be paid shall be posted by the CONTRACTOR in a prominent and easily accessible 
place at the site of the Work; 

 
d. the DEPARTMENT shall withhold so much of the accrued payments as is necessary to pay to laborers, 

mechanics, or field surveyors employed by the CONTRACTOR or Subcontractors the difference between 
 

1. The rates of wages required by the Contract to be paid laborers, mechanics, or field surveyors on the 
Work, and 

 
2. The rates of wages in fact received by laborers, mechanics or field surveyors. 

 
7.l5 Overtime Work Hours and Compensation: 
 

Pursuant to 40 U.S.C. 327-330 and AS 23.10.060 -.110, the CONTRACTOR shall not require nor permit any 
laborer or mechanic in any workweek in which he is employed on any Work under this Contract to work in 
excess of eight hours in any Calendar Day or in excess of forty hours in such workweek on Work subject to the 
provisions of the Contract Work Hours and Safety Standards Act unless such laborer or mechanic receives 
compensation at a rate not less than one and one half times his basic rate of pay for all such hours worked in 
excess of eight hours in any Calendar Day or in excess of forty hours in such workweek whichever is the greater 
number of overtime hours.  In the event of any violation of this provision, the CONTRACTOR shall be liable to 
any affected employee for any amounts due and penalties and to the DEPARTMENT for liquidated damages.  
Such liquidated damages shall be computed with respect to each individual laborer or mechanic employed in 
violation of this provision in the sum of $l0.00 for each Calendar Day on which such employee was required or 
permitted to be employed on such Work in excess of eight hours or in excess of the standard workweek of forty 
hours without payment of the overtime wages required by this paragraph. 

 
7.l6 Covenant Against Contingent Fees: 
 

The CONTRACTOR warrants that no person or selling agent has been employed or retained to solicit or secure 
this Contract upon an agreement or understanding for a commission, percentage, brokerage, or contingent fee, 
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excepting bona fide employees or bona fide established commercial or selling agencies maintained by the 
CONTRACTOR for the purpose of securing business.  For breach or violation of this warrant, the 
DEPARTMENT shall have the right to annul this Contract without liability or, in its discretion, to deduct price 
of consideration from the Contract or otherwise recover the full amount of such commission, percentage, 
brokerage, or contingent fee. 

 
7.l7 Officials Not to Benefit: 
 

No member of or delegate to the U.S. Congress, the Alaska State Legislature or other state official shall be 
admitted to any share or part of this Contract, nor to any benefit that may arise there from.  However, this 
provision shall not be construed to extend to this Contract if made with a corporation for its general benefit. 

 
7.18 Personal Liability of Public Officials: 
 

In carrying out any of the provisions thereof, or in exercising any power or authority granted to the Contracting 
Officer by the Contract, there will be no liability upon the Contracting Officer nor upon state employees 
authorized as his representatives, either personally or as officials of the State of Alaska, it being always 
understood that in such matters they act as agents and representatives of the DEPARTMENT. 

 
ARTICLE 8 - OTHER WORK 
 
8.l Related Work at Site: 
 
8.1.1 The DEPARTMENT reserves the right at any time to contract for and perform other or additional work on 

or near the Work covered by the Contract. 
 
8.1.2 When separate contracts  are let within the limits of the  Project, the CONTRACTOR shall conduct his 

Work so as not to interfere with or hinder the work being performed by other contractors.  The 
CONTRACTOR when working on the same Project with other contractors shall cooperate with such other 
contractors.  The CONTRACTOR shall join his Work with that of the others in an acceptable manner and 
shall perform it in proper sequence to that of others. 

 
8.1.3 If the fact that other such work is to be performed is identified or shown in the Contract Documents the 

CONTRACTOR shall assume all liability, financial or otherwise, in connection with this Contract and 
indemnify and save harmless the DEPARTMENT from any and all damages or claims that may arise 
because of inconvenience, delay, or loss experienced by the CONTRACTOR because of the presence and 
operations of other contractors. 

 
8.1.4 If the fact that such other work is to be performed was not identified or shown in the Contract Documents, 

written notice thereof will be given to the CONTRACTOR prior to starting any such other work.  If the 
CONTRACTOR believes that such performance will require an increase in Contract Price or Contract 
Time, the CONTRACTOR shall notify the Contracting Officer of such required increase within fifteen (15) 
calendar days following receipt of the Contracting Officer's notice.  Should the Contracting Officer find 
such increase(s) to be justified, a Change Order will be executed. 

 
8.2 Access, Cutting, and Patching: 
 

The CONTRACTOR shall afford each utility owner and any other contractor who is a party to such a direct 
contract with the DEPARTMENT (or the DEPARTMENT, if the DEPARTMENT is performing the additional 
work with the DEPARTMENT's employees) proper and safe access to the site and a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such work, and shall properly 
connect and coordinate the Work with the work of others.  The CONTRACTOR shall do all cutting, fitting and 
patching of the Work that may be required to make its several parts come together properly and integrate with 
such other work, the CONTRACTOR shall not endanger any work of others by cutting, excavating or otherwise 
altering their work and will only cut or alter such other work with the written consent of the Contracting Officer. 
 The duties and responsibilities of the CONTRACTOR under this paragraph are for the benefit of other 
contractors to the extent that there are comparable provisions for the benefit of the CONTRACTOR in said 
direct contracts between the DEPARTMENT and other contractors. 

 
8.3 Defective Work by Others: 
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If any part of the CONTRACTOR's Work depends for proper execution or results upon the work of any such 
other contractor, utility owner, or the DEPARTMENT, the CONTRACTOR shall inspect and promptly report 
to the Contracting Officer in writing any delays, defects or deficiencies in such work that render it unavailable 
or unsuitable for such proper execution and results.  The CONTRACTOR's failure to so report will constitute an 
acceptance of the other work as fit and proper for integration with CONTRACTOR's Work except for latent or 
nonapparent defects and deficiencies in the other work. 

 
8.4 Coordination: 
 

If the DEPARTMENT contracts with others for the performance of other work at the site, Contracting Officer 
will have authority and responsibility for coordination of the activities among the various prime contractors. 

 
ARTICLE 9 - CHANGES 
 
9.1 DEPARTMENT's Right to Change 
 

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or 
from time to time, order additions, deletions or revisions in the Work within the general scope of the Contract, 
including but not limited to changes: 

 
9.1.1 In the Contract Documents; 
 
9.1.2 In the method or manner of performance of the Work; 
 
9.1.3 In State-furnished facilities, equipment, materials, services, or site; 
 
9.1.4 Directing acceleration in the performance of the Work. 
 
9.2 Authorization of Changes within the General Scope. 
 

Additions, deletions, or revisions in the Work within the general scope of the Contract as specified in 9.1 shall 
be authorized by one or more of following ways: 

 
9.2.1 Directive (pursuant to paragraph 9.3) 
 
9.2.2 A Change Order (pursuant to paragraph 9.4) 
 
9.2.3 DEPARTMENT's acceptance of Shop Drawing variations from the Contract Documents as specifically 

identified by the CONTRACTOR as required by paragraph 6.20.4. 
 
9.3 Directive 
 
9.3.1 The Contracting Officer shall provide written clarification or interpretation of the Contract Documents 

(pursuant to paragraph 3.6). 
 
9.3.2 The Contracting Officer may authorize minor variations in the Work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Time and are 
consistent with the overall intent of the Contract Documents. 

 
9.3.3 The Contracting Officer may order the Contractor to correct Defective Work or methods which are not in 

conformance with the Contract Documents. 
 
9.3.4 The Contracting Officer may direct the commencement or suspension of Work or emergency related Work 

(as provided in paragraph 6.19). 
 
9.3.5 Upon the issuance of a Directive to the CONTRACTOR by the Contracting Officer, the CONTRACTOR 

shall proceed with the performance of the Work as prescribed by such Directive. 
 
9.3.6 If the CONTRACTOR believes that the changes noted in a Directive may cause an increase in the Contract 

Price or an extension of Contract Time, the CONTRACTOR shall immediately provide written notice to 
the Contracting Officer depicting such increases before proceeding with the Directive, except in the case of 
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an emergency. If the Contracting Officer finds the increase in Contract Price or the extension of Contract 
Time justified, a Change Order will be issued. If however, the Contracting Officer does not find that a 
Change Order is justified, the Contracting Officer may direct the CONTRACTOR to proceed with the 
Work. The CONTRACTOR shall cooperate with the Contracting Officer in keeping complete daily records 
of the cost of such Work. If a Change Order is ultimately determined to be justified, in the absence of 
agreed prices and unit prices, payment for such Work will be made on a "cost of the work basis" as 
provided in 10.4 

 
9.4 Change Order 
 

A change in Contract Time, Contract Price, or responsibility may be made for changes within the scope of the 
Work only by Change Order.  Upon receipt of an executed Change Order, the CONTRACTOR shall promptly 
proceed with the Work involved which will be performed under the applicable conditions of the Contract 
Documents except as otherwise specifically provided. Changes in Contract Price and Contract Time shall be 
made in accordance with Articles 10 and 11. 

 
9.5 Shop Drawing Variations 
 

Variations by shop drawings shall only be eligible for consideration under 9.4 when the conditions affecting the 
price, time, or responsibility are identified by the CONTRACTOR in writing and a request for a Change Order 
is submitted as per 6.20.4. 

 
9.6 Changes Outside the General Scope; Supplemental Agreement 
 

Any change which is outside the general scope of the Contract, as determined by the Contracting Officer, must 
be authorized by a Supplemental Agreement signed by the appropriate representatives of the DEPARTMENT 
and the CONTRACTOR. 

 
9.7 Unauthorized Work: 
 

The CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the Contract 
Time with respect to any work performed that is not required by the Contract Documents as amended, modified 
and supplemented as provided in this Article 9, except in the case of an emergency as provided in paragraph 
6.19 and except in the case of uncovering Work as provided in paragraph 12.4.2. 

 
9.8 Notification of Surety: 
 

If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents 
(including, but not limited to, Contract Price or Contract Time) is required by the provisions of any bond to be 
given to a Surety, the giving of any such notice will be the CONTRACTOR's responsibility, and the amount of 
each applicable bond will be adjusted accordingly. 

 
9.9 Differing Site Conditions: 
 
9.9.1 The CONTRACTOR shall promptly, and before such conditions are disturbed (except in an emergency as 

permitted by paragraph 6.19), notify the Contracting Officer in writing of:  (1) subsurface or latent physical 
conditions at the site differing materially from those indicated in the Contract, and which could not have 
been discovered by a careful examination of the site, or (2) unknown physical conditions at the site, of an 
unusual nature, differing materially from those ordinarily encountered and generally recognized as inherent 
in work of the character provided for in this Contract.  The Contracting Officer shall promptly investigate 
the conditions, and if the Contracting Officer finds that such conditions do materially so differ and cause an 
increase or decrease in the CONTRACTOR's cost of, or time required for, performance of this Contract, an 
equitable adjustment shall be made and the Contract modified in writing accordingly. 

 
9.9.2 Any claim for additional compensation by the CONTRACTOR under this clause shall be made in 

accordance with Article 15.  In the event that the Contracting Officer and the CONTRACTOR are unable 
to reach an agreement concerning an alleged differing site condition, the CONTRACTOR will be required 
to keep an accurate and detailed record which will indicate the actual "cost of the work" done under the 
alleged differing site condition. Failure to keep such a record shall be a bar to any recovery by reason of 
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such alleged differing site conditions. The Contracting Officer shall be given the opportunity to supervise 
and check the keeping of such records. 

 
ARTICLE l0 - CONTRACT PRICE; COMPUTATION AND CHANGE 
 
l0.l Contract Price: 
 

The Contract Price constitutes the total compensation (subject to authorized adjustments) payable to the 
CONTRACTOR for performing the Work.  All duties, responsibilities and obligations assigned to or 
undertaken by the CONTRACTOR shall be at his expense without change in the Contract Price.  The Contract 
Price may only be changed by a Change Order or Supplemental Agreement. 

 
 
l0.2 Claim for Price Change: 
 

Any claim for an increase or decrease in the Contract Price shall be submitted in accordance with the terms of 
Article l5, and shall not be allowed unless notice requirements of this Contract have been met. 

 
l0.3 Change Order Price Determination: 
 

The value of any Work covered by a Change Order for an increase or decrease in the Contract Price shall be 
determined in one of the following ways: 

 
l0.3.l Where the Work involved is covered by unit prices contained in the Contract Documents, by application of 

unit prices to the quantities of the items involved (subject to the provisions of subparagraphs l0.9.l through 
l0.9.3, inclusive). 

 
l0.3.2 By mutual acceptance of a lump sum price which includes overhead and profit. 
 
l0.3.3 When 10.3.1 and 10.3.2 are inapplicable, on the basis of the "cost of the work" (determined as provided in 

paragraphs l0.4 and  l0.5) plus a CONTRACTOR's fee for overhead and profit (determined as provided in 
paragraph l0.6). 

 
10.3.4 Before a Change Order or Supplemental Agreement is Approved, the CONTRACTOR shall submit cost or 

pricing data regarding the changed or extra Work.  The CONTRACTOR shall certify that the data 
submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined 
specified date and that such data will continue to be accurate and complete during the performance of the 
changed or extra Work. 

 
l0.4 Cost of the Work: 
 

The term "cost of the work" means the sum of all costs necessarily incurred and paid by the CONTRACTOR in 
the proper performance of the Work.  Except as otherwise may be agreed to in writing by the DEPARTMENT, 
such costs shall be in amount no higher than those prevailing in the locality of the Project, shall include only the 
following items and shall not include any of the costs itemized in subparagraph l0.5: 

 
l0.4.l Payroll costs for employees in the direct employ of the CONTRACTOR in the performance of the Work 

under schedules of job classifications agreed upon by the DEPARTMENT and the CONTRACTOR.  
Payroll costs for employees not employed full time on the Work shall be apportioned on the basis of their 
time spent on the Work.  Payroll costs shall include, but not be limited to, salaries and wages plus the cost 
of fringe benefits which shall include social security contributions, unemployment, excise and payroll taxes, 
workers' or workmen's compensation, health and retirement benefits, bonuses, sick leave, vacation and 
holiday pay applicable thereto.  Such employees shall include superintendents and foremen at the site.  The 
expenses of performing Work after regular working hours, on Saturday, Sunday or legal holidays, shall be 
included in the above to the extent authorized by the DEPARTMENT. 

 
l0.4.2 Cost of all materials and equipment furnished and incorporated in the Work, including costs of 

transportation and storage thereof, and Suppliers' field services required in connection therewith. All cash 
discounts shall accrue to the CONTRACTOR unless the DEPARTMENT deposits funds with the 
CONTRACTOR with which to make payments, in which case the cash discounts shall accrue to the 
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DEPARTMENT.  All trade discounts, rebates and refunds and all returns from sale of surplus materials and 
equipment shall accrue to the DEPARTMENT, and the CONTRACTOR shall make provisions so that they 
may be obtained. 

 
l0.4.3 Payments made by the CONTRACTOR to Subcontractors for Work performed by Subcontractors. If 

required by the DEPARTMENT, CONTRACTOR shall obtain competitive quotes from Subcontractors or 
Suppliers acceptable to the CONTRACTOR and shall deliver such quotes to the DEPARTMENT who will 
then determine which quotes will be accepted. If a subcontract provides that the Subcontractor is to be paid 
on the basis of "cost of the work" plus a fee, the Subcontractor' "cost of the work" shall be determined in 
the same manner as the CONTRACTOR's "cost of work" as described in paragraphs 10.4 through 10.5; 
and the Subcontractor's fee shall be established as provided for under subparagraph 10.6.2 clause b. All 
subcontracts shall be subject to the other provisions of the Contract Documents insofar as applicable. 

 
l0.4.4 Costs of special consultants (including but not limited to engineers, architects, testing laboratories, and 

surveyors) employed for services necessary for the completion of the Work. 
 
l0.4.5 Supplemental costs including the following: 
 

a. The proportion of necessary transportation, travel and subsistence expenses of the CONTRACTOR's 
employees incurred in discharge of duties connected with the Work. 

 
b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, 

appliances, office and temporary facilities at the site and hand tools not owned by the workers, which are 
consumed in the performance of the Work, and cost less market value of such items used but not consumed 
which remain the property of the CONTRACTOR. 

 
c. Rentals of all construction equipment and machinery and the parts thereof whether rented from the 

CONTRACTOR or others in accordance with rental agreements Approved by the DEPARTMENT and the 
costs of transportation, loading, unloading, installation, dismantling and removal thereof - all in accordance 
with terms of said rental agreements.  The rental of any such equipment, machinery or parts shall cease 
when the use thereof is no longer necessary for the Work. 

 
d. Sales, consumer, use or similar taxes related to the Work, and for which the CONTRACTOR is liable, 

imposed by Regulatory Requirements. 
 

e. Deposits lost for causes other than negligence of the CONTRACTOR, any Subcontractor or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty 
payments and fees for permits and licenses. 

 
f. Losses and damages (and related expenses), not compensated by insurance or otherwise, to the Work or 

otherwise sustained by the CONTRACTOR in connection with the performance and furnishing of the Work 
provided they have resulted from causes other than the negligence of the CONTRACTOR, any 
Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may 
be liable.  Such losses shall include settlements made with the written consent and Approval of the 
DEPARTMENT.  No such losses, damages and expenses shall be included in the "cost of the work" for the 
purpose of determining the CONTRACTOR's fee.  If, however, any such loss or damage requires 
reconstruction and the CONTRACTOR is placed in charge thereof, the CONTRACTOR shall be paid for 
services a fee proportionate to that stated in paragraphs 10.6.2.a and 10.6.2.b. 

 
g. The cost of utilities, fuel and sanitary facilities at the site. 

 
h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage 

and similar petty cash items in connection with the Work. 
 

I. Cost of premiums for additional bonds and insurance required because of changes in the Work and 
premiums for property insurance coverage within the limits of the deductible amounts established by the 
DEPARTMENT in accordance with Article 5. 

 
l0.5 Excluded Costs: 
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The term "cost of the work" shall not include any of the following: 
 
10.5.1 Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of partnership 

and sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditors, 
accountants, purchasing and contracting agency, expeditors, timekeepers, clerks and other personnel 
employed by CONTRACTOR whether at the site or in CONTRACTOR's principal or a branch office for 
general administration of the Work and not specifically included in the agreed upon schedule of job 
classifications referred to in paragraph l0.4.l or specifically covered by paragraph l0.4.4  all of which are to 
be considered administrative costs covered by the CONTRACTOR's fee. 

 
10.5.2 Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office at the site. 
 
10.5.3 Any part of CONTRACTOR's capital expenses including interest on CONTRACTOR's capital employed 

for the Work and charges against CONTRACTOR for delinquent payments. 
 
10.5.4 Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required by the 

Contract Documents to purchase and maintain the same (except for the cost of premiums covered by 
subparagraph l0.4.5.i above). 

 
10.5.5 Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or indirectly 

employed by any of them or for whose acts any of them may be liable, including but not limited to, the 
correction of Defective Work, disposal of materials or equipment wrongly supplied and making good any 
damage to property. 

 
10.5.6 Other overhead or general expense costs of any kind and the costs of any item not specifically and 

expressly included in paragraph l0.4. 
 
l0.6 CONTRACTOR's Fee: 
 

The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be determined as follows. 
 
l0.6.l A mutually acceptable fixed fee; or if none can be agreed upon. 
 
l0.6.2 A fee based on the following percentages of the various portions of the "cost of the work": 
 

a. For costs incurred under paragraphs l0.4.l and l0.4.2, the CONTRACTOR's fee shall be twenty percent; 
 

b. For costs incurred under paragraph l0.4.3, the CONTRACTOR's fee shall be ten percent; and if a 
subcontract is on the basis of "cost of the work" plus a fee, the maximum allowable to CONTRACTOR on 
account of overhead and profit of all Subcontractors and multiple tiers thereof shall be fifteen percent; 

 
c. No fee shall be payable on the basis of costs itemized under paragraphs l0.4.4, l0.4.5 and l0.5; 

 
d. The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such change 

which results in a net decrease in cost will be the amount of the actual net decrease plus a deduction in 
CONTRACTOR's fee by an amount equal to ten percent of the net decrease; and 

 
e. When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's fee 

shall be computed on the basis of the net change in accordance with paragraphs l0.6.2.a through l0.6.2.d, 
inclusive. 

 
l0.7 Cost Breakdown: 
 

Whenever the cost of any Work is to be determined pursuant to paragraphs l0.4 and l0.5, the CONTRACTOR 
will submit in a form acceptable to the DEPARTMENT an itemized cost breakdown together with supporting 
data. 

 
l0.8 Cash Allowances: 
 

It is understood that CONTRACTOR has included in the Contract Price all allowances so named in the Contract 
Documents and shall cause the Work so covered to be done by such Subcontractors or Suppliers and for such 
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sums within the limit of the allowances as may be acceptable to the Contracting Officer.  CONTRACTOR 
agrees that: 

 
l0.8.l The allowances include the cost to CONTRACTOR (less any applicable trade discounts) of materials and 

equipment required by the allowances to be delivered at the site, and all applicable taxes; and 
 
l0.8.2 CONTRACTOR's cost for unloading and handling on the site, labor, installation costs, overhead, profit and 

other expenses contemplated for the allowances have been included in the Contract Price and not in the 
allowances.  No demand for additional payment on account of any thereof will be valid. 

 
Prior to final payment, an appropriate Change Order will be issued to reflect actual amounts due the 
CONTRACTOR on account of Work covered by allowances, and the Contract Price shall be correspondingly 
adjusted. 

 
l0.9 Unit Price Work: 
 
l0.9.l Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the 

Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the 
established unit prices for each separately identified item of Unit Price Work times the estimated quantity 
of each item as indicated in the Contract.  The estimated quantities of items of Unit Price Work are not 
guaranteed and are solely for the purpose of comparison of bids and determining an initial Contract Price.  
Determinations of the actual quantities and classifications of Unit Price Work performed by the 
CONTRACTOR will be made by the DEPARTMENT in accordance with paragraph 10.10. 

 
l0.9.2 Each unit price will be deemed to include an amount considered by the CONTRACTOR to be adequate to 

cover the CONTRACTOR's overhead and profit for each separately identified item.  If the "Basis of 
Payment" clause in the Contract Documents relating to any unit price in the bid schedule requires that the 
said unit price cover and be considered compensation for certain work or material essential to the item, this 
same work or material will not also be measured or paid for under any other pay item which may appear 
elsewhere in the Contract Documents. 

 
l0.9.3 Payment to the CONTRACTOR shall be made only for the actual quantities of Work performed and 

accepted or materials furnished, in conformance with the Contract Documents.  When the accepted 
quantities of Work or materials vary from the quantities stated in the bid schedule, or change documents, 
the CONTRACTOR shall accept as payment in full, payment at the stated unit prices for the accepted 
quantities of Work and materials furnished, completed and accepted; except as provided below: 

 
a. When the quantity of Work to be done or material to be furnished under any item, for which the total cost 

of the item exceeds 10% of the total Contract Price, is increased by more than 25 percent of the quantity 
stated in the bid schedule, or change documents, either party to the Contract, upon demand, shall be entitled 
to an equitable unit price adjustment on that portion of the Work above 125 percent of the quantity stated in 
the bid schedule. 

 
b. When the quantity of Work to be done or material to be furnished under any major item, for which the total 

cost of the item exceeds 10% of the total Contract Price, is decreased by more than 25 percent of the 
quantity stated in the bid schedule, or change documents either party to the Contract, upon demand, shall be 
entitled to an equitable price adjustment for the quantity of Work performed or material furnished, limited 
to a total payment of not more than 75 percent of the amount originally bid for the item. 

 
10.10 Determinations for Unit Prices: 
 

The Contracting Officer will determine the actual quantities and classifications of Unit Price Work performed 
by the CONTRACTOR.  The Contracting Officer will review with the CONTRACTOR preliminary 
determinations on such matters before finalizing the costs and quantities on the Schedule of Values.  The 
Contracting Officer's acknowledgment thereof will be final and binding on the CONTRACTOR, unless, within 
10 days after the date of any such decisions, the CONTRACTOR delivers to the Contracting Officer written 
notice of intention to appeal from such a decision. 

 
10.11 Disadvantaged and Women Business Enterprises (DBE & WBE) Program: 
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The Contract Price shall be adjusted by such means as provided in the section entitled "Phase III - 
Determination of Liquidated Damages and Bonuses", DISADVANTAGED AND WOMEN BUSINESS 
ENTERPRISE (DBE & WBE) PROGRAM, Form 25A300. 

 
ARTICLE 11 - CONTRACT TIME; COMPUTATION AND CHANGE 
 
11.1 Commencement of Contract Time; Notice to Proceed: 
 

The Contract Time will commence to run on the day indicated in the Notice to Proceed. 
 
11.2 Starting the Work: 
 

No Work on Contract items shall be performed before the effective date of the Notice to Proceed.  The 
CONTRACTOR shall notify the Contracting Officer at least 24 hours in advance of the time actual construction 
operations will begin.  The CONTRACTOR may request a limited Notice to Proceed after Award has been 
made, to permit him to order long lead materials which could cause delays in Project completion.  However, 
granting is within the sole discretion of the Contracting Officer, and refusal or failure to grant a limited Notice 
to Proceed shall not be a basis for claiming for delay, extension of time, or alteration of price. 

 
11.3 Computation of Contract Time: 
 
11.3.1 When the Contract Time is specified on a Calendar Day basis, all Work under the Contract shall be 

completed within the number of Calendar Days specified.  The count of Contract Time begins on the day 
following receipt of the Notice to Proceed by the CONTRACTOR, if no starting day is stipulated therein. 

 
Calendar Days shall continue to be counted against Contract Time until and including the date of Final 
Completion of the Work. 

 
11.3.2 When the Contract completion time is specified as a fixed calendar date, it shall be the date of Final 

Completion. 
 
11.4 Time Change: 
 

The Contract Time may only be changed by a Change Order or Supplemental Agreement. 
 
11.5 Extension Due to Delays: 
 

The right of the CONTRACTOR to proceed shall not be terminated nor the CONTRACTOR charged with 
liquidated or actual damages because of delays to the completion of the Work due to unforeseeable causes 
beyond the control and without the fault or negligence of the CONTRACTOR, including, but not restricted to 
the following:  acts of God or of the public enemy, acts of the DEPARTMENT in its contractual capacity, acts 
of another contractor in the performance of a contract with the DEPARTMENT, floods, fires, epidemics, 
quarantine restrictions, strikes, freight embargoes, unusually severe weather and delays of Subcontractors or 
Suppliers due to such causes. Any delay in receipt of materials on the site, caused by other than one of the 
specifically mentioned occurrences above, does not of itself justify a time extension, provided that the 
CONTRACTOR shall within twenty four (24) hours from the beginning of any such delay (unless the 
Contracting Officer shall grant a further period of the time prior to the date of final settlement of the Contract), 
notify the Contracting Officer in writing of the cause of delay.  The Contracting Officer shall ascertain the facts 
and the extent of the delay and extend the time for completing the Work when the findings of fact justify such 
an extension. 

 
11.6 Essence of Contract: 
 

All time limits stated in the Contract Documents are of the essence of the Contract. 
 
11.7 Reasonable Completion Time: 
 

It is expressly understood and agreed by and between the CONTRACTOR and the DEPARTMENT that the 
date of beginning and the time for Final Completion of the Work described herein are reasonable times for the 
completion of the Work. 
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11.8 Delay Damages: 
 

Whether or not the CONTRACTOR's right to proceed with the Work is terminated, he and his Sureties shall be 
liable for damages resulting from his refusal or failure to complete the Work within the specified time. 

 
Liquidated and actual damages for delay shall be paid by the CONTRACTOR or his Surety to the 
DEPARTMENT in the amount as specified in the Supplementary Conditions for each Calendar Day the 
completion of the Work or any part thereof is delayed beyond the time required by the Contract, or any 
extension thereof.  If a listing of incidents resulting from a delay and expected to give rise to actual or liquidated 
damages is not established by the Contract Documents, then the CONTRACTOR and his Surety shall be liable 
to the DEPARTMENT for any actual damages occasioned by such delay.  The CONTRACTOR acknowledges 
that the liquidated damages established herein are not a penalty but rather constitute an estimate of damages that 
the DEPARTMENT will sustain by reason of delayed completion.  These liquidated and actual damages are 
intended as compensation for losses anticipated to arise, and include those items enumerated in the 
Supplementary Conditions. 

 
These damages will continue to run both before and after termination in the event of default termination.  These 
liquidated damages do not cover excess costs of completion or DEPARTMENT costs, fees, and charges related 
to reprocurement.  If a default termination occurs, the CONTRACTOR or his Surety shall pay in addition to 
these damages, all excess costs and expenses related to completion as provided by Article 14.2.5. 

 
 
ARTICLE l2 - QUALITY ASSURANCE 
 
12.1 Warranty and Guaranty: 
 

The CONTRACTOR warrants and guarantees to the DEPARTMENT that all Work will be in accordance with 
the Contract Documents and will not be Defective.  Prompt notice of all defects shall be given to the 
CONTRACTOR.  All Defective Work, whether or not in place, may be rejected, corrected or accepted as 
provided for in this article. 

 
12.2 Access to Work: 
 

The DEPARTMENT and the DEPARTMENT's representatives, testing agencies and governmental agencies 
with jurisdiction interests will have access to the Work at reasonable times for their observation, inspecting and 
testing.  The CONTRACTOR shall provide proper and safe conditions for such access. 

 
12.3 Tests and Inspections: 
 
12.3.l The CONTRACTOR shall give the Contracting Officer timely notice of readiness of the Work for all 

required inspections, tests or Approvals. 
 
12.3.2 If Regulatory Requirements of any public body having jurisdiction require any Work (or part thereof) to 

specifically be inspected, tested or approved, the CONTRACTOR shall assume full responsibility therefor, 
pay all costs in connection therewith and furnish the Contracting Officer the required certificates of 
inspection, testing or approval.  The CONTRACTOR shall also be responsible for and shall pay all costs in 
connection with any inspection or testing required in connection with DEPARTMENT's acceptance of a 
Supplier of materials or equipment proposed to be incorporated in the Work, or of materials or equipment 
submitted for Approval prior to the CONTRACTOR's purchase thereof for incorporation in the Work.  The 
cost of all inspections, tests and approvals in addition to the above which are required by the Contract 
Documents shall be paid by the CONTRACTOR.  The DEPARTMENT may perform additional tests and 
inspections which it deems necessary to insure quality control.  All such failed tests or inspections shall be 
at the CONTRACTOR's expense. 

 
12.3.4 If any Work (including the work of others) that is to be inspected, tested or Approved is covered without 

written concurrence of the Contracting Officer, it must, if requested by the Contracting Officer, be 
uncovered for observation.  Such uncovering shall be at the CONTRACTOR's expense unless the 
CONTRACTOR has given the Contracting Officer timely notice of CONTRACTOR's intention to cover 
the same and the Contracting Officer has not acted with reasonable promptness in response to such notice. 
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12.3.5 Neither observations nor inspections, tests or Approvals by the DEPARTMENT or others shall relieve the 
CONTRACTOR from the CONTRACTOR's obligations to perform the Work in accordance with the 
Contract Documents. 

 
12.4 Uncovering Work: 
 
12.4.l If any Work is covered contrary to the written request of the Contracting Officer, it must, if requested by 

the Contracting Officer, be uncovered for the Contracting Officer's observation and replaced at the 
CONTRACTOR's expense. 

 
12.4.2 If the Contracting Officer considers it necessary or advisable that covered Work be observed inspected or 

tested, the CONTRACTOR, at the Contracting Officer's request, shall uncover, expose or otherwise make 
available for observation, inspection or testing as the Contracting Officer may require, that portion of the 
Work in question, furnishing all necessary labor, material and equipment. If it is found that such Work is 
Defective, the CONTRACTOR shall bear all direct, indirect and consequential costs of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction, (including but not limited 
to fees and charges of engineers, architects, attorneys and other professionals) and the DEPARTMENT 
shall be entitled to an appropriate decrease in the Contract Price.  If, however, such Work is not found to be 
Defective, the CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the 
Contract Time, or both, directly attributable to such uncovering, exposure, observation, inspection, testing 
and reconstruction. 

 
12.5 DEPARTMENT May Stop the Work: 
 

If the Work is Defective, or the CONTRACTOR fails to supply suitable materials or equipment, or fails to 
furnish or perform the Work in such a way that the completed Work will conform to the Contract Documents, 
the Contracting Officer may order the CONTRACTOR to stop the Work, or any portion thereof, until the cause 
for such order has been eliminated; however, this right of the Contracting Officer to stop the Work shall not 
give rise to any duty on the part of the Contracting Officer to exercise this right for the benefit of the 
CONTRACTOR or any other party. 

 
12.6 Correction or Removal of Defective Work: 
 

If required by the Contracting Officer, the CONTRACTOR shall promptly, as directed, either correct all 
Defective Work, whether or not fabricated, installed or completed, or, if the Work has been rejected by the 
Contracting Officer, remove it from the site and replace it with Work which conforms to the requirements of the 
Contract Documents. The CONTRACTOR shall bear all direct, indirect and consequential costs of such 
correction or removal (including but not limited to fees and charges of engineers, architects, attorneys and other 
professionals) made necessary thereby. 

 
12.7 One Year Correction Period: 
 

If within one year after the date of Final Completion or such longer period of time as may be prescribed by 
Regulatory Requirements or by the terms of any applicable special guarantee required by the Contract 
Documents or by any specific provision of the Contract Documents, any Work is found to be Defective, the 
CONTRACTOR shall promptly, without cost to the DEPARTMENT and in accordance with the Contracting 
Officer's written instructions, either correct such Defective Work, or, if it has been rejected by the Contracting 
Officer, remove it from the site and replace it with conforming Work.  If the CONTRACTOR does not promptly 
comply with the terms of such instructions, or in an emergency where delay would cause serious risk of loss or 
damage, the DEPARTMENT may have the Defective Work corrected or the rejected Work removed and 
replaced, and all direct, indirect and consequential costs of such removal and replacement (including but not 
limited to fees and charges of engineers, architects, attorneys and other professionals) will be paid by the 
CONTRACTOR.  In special circumstances where a particular item of equipment is placed in continuous service 
for the benefit of the DEPARTMENT before Substantial Completion of all the Work, the correction period for 
that item may begin on an earlier date if so provided in the Specifications or by Change Order.  Provisions of 
this paragraph are not intended to shorten the statute of limitations for bringing an action. 

 
12.8 Acceptance of Defective Work: 
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Instead of requiring correction or removal and replacement of Defective Work, the Contracting Officer may 
accept Defective Work, the CONTRACTOR shall bear all direct, indirect and consequential costs attributable to 
the Contracting Officer's evaluation of and determination to accept such Defective Work (costs to include but 
not be limited to fees and charges of engineers, architects, attorneys and other professionals).  If any such 
acceptance occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in 
the Contract Documents with respect to the Work; and the DEPARTMENT shall be entitled to an appropriate 
decrease in the Contract Price.  If the DEPARTMENT has already made final payment to the CONTRACTOR, 
an appropriate amount shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT. 

 
12.9 DEPARTMENT May Correct Defective Work: 
 

If the CONTRACTOR fails within a reasonable time after written notice from the Contracting Officer to 
proceed to correct Defective Work or to remove and replace rejected Work as required by the Contracting 
Officer in accordance with paragraph 12.6, or if the CONTRACTOR fails to perform the Work in accordance 
with the Contract Documents, or if the CONTRACTOR fails to comply with any other provision of the Contract 
Documents, the DEPARTMENT may, after 7 days' written notice to the CONTRACTOR, correct and remedy 
any such deficiency.  In exercising the rights and remedies under this paragraph the DEPARTMENT shall 
proceed expeditiously. To the extent necessary to complete corrective and remedial action, the Contracting 
Officer may exclude the CONTRACTOR from all or part of the site, take possession of all or part of the Work, 
and suspend the CONTRACTOR's services related thereto, take possession of the CONTRACTOR's tools, 
appliances, construction equipment and machinery at the site and incorporate in the Work all materials and 
equipment stored at the site or approved remote storage sites or for which the DEPARTMENT has paid the 
CONTRACTOR but which are stored elsewhere.  The CONTRACTOR shall allow the Contracting Officer and 
his authorized representatives such access to the site as may be necessary to enable the Contracting Officer to 
exercise the rights and remedies under this paragraph. All direct, indirect and consequential costs of the 
DEPARTMENT in exercising such rights and remedies will be charged against the CONTRACTOR, and a 
Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and the DEPARTMENT shall be entitled to an appropriate decrease in the Contract Price.  Such direct, 
indirect and consequential costs will include but not be limited to fees and charges of engineers, architects, 
attorneys and other professionals, all court and arbitration costs and all costs of repair and replacement of work 
of others destroyed or damaged by correction, removal or replacement of the CONTRACTOR's Defective 
Work.  The CONTRACTOR shall not be allowed an extension of time because of any delay in performance of 
the work attributable to the exercise, by the Contracting Officer, of the DEPARTMENT's rights and remedies 
hereunder.  

 
ARTICLE 13 - PAYMENTS TO CONTRACTOR AND COMPLETION 
 
13.1 Schedule of Values: 
 

The Schedule of Values established as provided in paragraph 6.6 will serve as the basis for progress payments 
and will be incorporated into a form of Application for Payment acceptable to the Contracting Officer.  Progress 
payments on account of Unit Price Work will be based on the number of units completed. 

 
13.2 Preliminary Payments: 
 

Upon approval of the Schedule of Values the CONTRACTOR may be paid for direct costs substantiated by 
paid invoices and other prerequisite documents required by the General Requirements.  Direct costs shall 
include the cost of bonds, insurance, approved materials stored on the site or at approved remote storage sites, 
deposits required by a Supplier prior to fabricating materials, and other approved direct mobilization costs 
substantiated as indicated above.  These payments shall be included as a part of the total Contract Price as stated 
in the Contract. 

 
13.3 Application for Progress Payment: 
 

The CONTRACTOR shall submit to the Contracting Officer for review an Application for Payment filled out 
and signed by the CONTRACTOR covering the Work completed as of the date of the Application for Payment 
and accompanied by such supporting documentation as is required by the Contract Documents.  Progress 
payments will be made as the Work progresses on a monthly basis or twice a month when requested by the 
CONTRACTOR, but only when the approved invoice exceeds $10,000.00. 
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13.4 Review of Applications for Progress Payment: 
 

Contracting Officer will either indicate in writing a recommendation of payment or return the Application for 
Payment to the CONTRACTOR indicating in writing the Contracting Officer's reasons for refusing to 
recommend payment.  In the latter case, the CONTRACTOR may make the necessary corrections and resubmit 
the Application for Payment. 

 
13.5 Stored Materials and Equipment: 
 

If payment is requested on the basis of materials and equipment not incorporated in the Work but delivered and 
suitably stored at the site or at another location agreed to in writing, the Application for Payment shall also be 
accompanied by a bill of sale, paid invoice or other documentation warranting that the DEPARTMENT has 
received the materials and equipment free and clear of all charges, security interests and encumbrances and 
evidence that the materials and equipment are covered by appropriate property insurance and other 
arrangements to protect the DEPARTMENT's interest therein, all of which will be satisfactory to the 
Contracting Officer.  No payment will be made for perishable materials that could be rendered useless because 
of long storage periods.  No progress payment will be made for living plant materials until planted. 

 
13.6 CONTRACTOR's Warranty of Title: 
 

The CONTRACTOR warrants and guarantees that title to all Work, materials and equipment covered by any 
Application for Payment, whether incorporated in the Project or not, will pass to the DEPARTMENT no later 
than the time of payment free and clear of any claims, liens, security interests and further obligations. 

 
13.7 Withholding of Payments: 
 

The DEPARTMENT may withhold or refuse payment for any of the reasons listed below provided it gives 
written notice of its intent to withhold and of the basis for withholding: 

 
13.7.l The Work is Defective, or completed Work has been damaged requiring correction or replacement, or has 

been installed without Approval of Shop Drawings, or by an unapproved Subcontractor, or for unsuitable 
storage of materials and equipment. 

 
13.7.2 The Contract Price has been reduced by Change Order, 
 
13.7.3 The DEPARTMENT has been required to correct Defective Work or complete Work in accordance with 

paragraph l2.9. 
 
13.7.4 The DEPARTMENT's actual knowledge of the occurrence of any of the events enumerated in paragraphs 

l4.2.l.a through l4.2.1.k inclusive. 
 
13.7.5 Claims have been made against the DEPARTMENT or against the funds held by the DEPARTMENT on 

account of the CONTRACTOR's actions or inactions in performing this Contract, or there are other items 
entitling the DEPARTMENT to a set off. 

 
13.7.6 Subsequently discovered evidence or the results of subsequent inspections or test, nullify any previous 

payments for reasons stated in subparagraphs 13.7.l through 13.7.5. 
 
13.7.7 The CONTRACTOR has failed to fulfill or is in violation of any of his obligations under any provision of 

this Contract. 
 
13.8 Retainage: 
 

At any time the DEPARTMENT finds that satisfactory progress is not being made it may in addition to the 
amounts withheld under 13.7 retain a maximum amount equal to l0% of the total amount earned on all 
subsequent progress payments.  This retainage may be released at such time as the Contracting Officer finds that 
satisfactory progress is being made. 

 
13.9 Request for Release of Funds: 
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If the CONTRACTOR believes the basis for withholding is invalid or no longer exists, immediate written notice 
of the facts and Contract provisions on which the CONTRACTOR relies, shall be given to the DEPARTMENT, 
together with a request for release of funds and adequate documentary evidence proving that the problem has 
been cured.  In the case of withholding which has occurred at the request of the Department of Labor, the 
CONTRACTOR shall provide a letter from the Department of Labor stating that withholding is no longer 
requested.  Following such a submittal by the CONTRACTOR, the DEPARTMENT shall have a reasonable 
time to investigate and verify the facts and seek additional assurances before determining whether release of 
withheld payments is justified. 

 
13.10 Substantial Completion: 
 

When the CONTRACTOR considers the Work ready for its intended use the CONTRACTOR shall notify the 
Contracting Officer in writing that the Work or a portion of Work which has been specifically identified in the 
Contract Documents is substantially complete (except for items specifically listed by the CONTRACTOR as 
incomplete) and request that the DEPARTMENT issue a certificate of Substantial Completion.  Within a 
reasonable time thereafter, the Contracting Officer, the CONTRACTOR and appropriate Consultant(s) shall 
make an inspection of the Work to determine the status of completion.  If the Contracting Officer does not 
consider the Work substantially complete, the Contracting Officer will notify the CONTRACTOR in writing 
giving the reasons therefor.  If the Contracting Officer considers the Work substantially complete, the 
Contracting Officer will within fourteen days execute and deliver to the CONTRACTOR a certificate of 
Substantial Completion with tentative list of items to be completed or corrected.  At the time of delivery of the 
certificate of Substantial Completion the Contracting Officer will deliver to the CONTRACTOR a written 
division of responsibilities pending Final Completion with respect to security, operation, safety, maintenance, 
heat, utilities, insurance and warranties which shall be consistent with the terms of the Contract Documents. 

 
The DEPARTMENT shall be responsible for all DEPARTMENT costs resulting from the initial inspection and 
the first re-inspection, the CONTRACTOR shall pay all costs incurred by the DEPARTMENT resulting from 
re-inspections, thereafter. 

 
 
 
 
 
13.11 Access Following Substantial Completion: 
 

The DEPARTMENT shall have the right to exclude the CONTRACTOR from the Work after the date of 
Substantial Completion, but the DEPARTMENT shall allow CONTRACTOR reasonable access to complete or 
correct items on the tentative list. 

 
13.12 Final Inspection: 
 

Upon written notice from the CONTRACTOR that the entire Work or an agreed portion thereof is complete, the 
Contracting Officer will make a final inspection with the CONTRACTOR and appropriate Consultant(s) and 
will notify the CONTRACTOR in writing of all particulars in which this inspection reveals that the Work is 
incomplete or Defective.  The CONTRACTOR shall immediately take such measures as are necessary to 
remedy such deficiencies.  The CONTRACTOR shall pay for all costs incurred by the DEPARTMENT 
resulting from re-inspections. 

 
13.13 Final Completion and Application for Payment: 
 

After the CONTRACTOR has completed all such corrections to the satisfaction of the Contracting Officer and 
delivered all maintenance and operating instructions, schedules, guarantees, bonds, certificates of payment to all 
laborers, Subcontractors and Suppliers, certificates of inspection, marked-up record documents and other 
documents - all as required by the Contract Documents; and after the Contracting Officer has indicated in 
writing that the Work has met the requirements for Final Completion, and subject to the provisions of paragraph 
13.18, the CONTRACTOR may make application for final payment following the procedure for progress 
payments.  The final Application for Payment shall be accompanied by all remaining certificates, warranties, 
guarantees, releases, affidavits, and other documentation required by the Contract Documents. 
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13.14 Final Payment: 
 
13.14.1 If on the basis of the Contracting Officer's observation of the Work during construction and final 

inspection, and the Contracting Officer's review of the final Application for Payment and accompanying 
documentation - all as required by the Contract Documents; and the Contracting Officer is satisfied that the 
Work has been completed and the CONTRACTOR's other obligations under the Contract Documents have 
been fulfilled, the DEPARTMENT will process final Application for Payment.  Otherwise, the Contracting 
Officer will return the Application for Payment to the CONTRACTOR, indicating in writing the reasons 
for refusing to process final payment, in which case the CONTRACTOR shall make the necessary 
corrections and resubmit the final Application for Payment. 

 
13.14.2 If, through no fault of the CONTRACTOR, Final Completion of the Work is significantly delayed, the 

Contracting Officer shall, upon receipt of the CONTRACTOR's final Application for Payment, and without 
terminating the Contract, make payment of the balance due for that portion of the Work fully completed 
and accepted.  If the remaining balance to be held by the DEPARTMENT for Work not fully completed or 
corrected is less than the retainage provided for in paragraph 13.9, and if bonds have been furnished as 
required in paragraph 5.l, the written consent of the Surety to the payment of the balance due for that 
portion of the Work fully completed and accepted shall be submitted by the CONTRACTOR to the 
DEPARTMENT with the application for such payment.  Such payment shall be made under the terms and 
conditions governing final payment, except that it shall not constitute a waiver of claims. 

 
13.15 Final Acceptance: 
 

Following certification of payment of payroll and revenue taxes, and final payment to the CONTRACTOR, the 
DEPARTMENT will issue a letter of Final Acceptance, releasing the CONTRACTOR from further obligations 
under the Contract, except as provided in paragraph 13.17. 

 
13.l6 CONTRACTOR's Continuing Obligation: 
 

The CONTRACTOR's obligation to perform and complete the Work and pay all laborers, Subcontractors, and 
materialmen in accordance with the Contract Documents shall be absolute.  Neither any progress or final 
payment by the DEPARTMENT, nor the issuance of a certificate of Substantial Completion, nor any use or 
occupancy of the Work or any part thereof by the DEPARTMENT or Using Agency, nor any act of acceptance 
by the DEPARTMENT nor any failure to do so, nor any review and Approval of a Shop Drawing or sample 
submission, nor any correction of Defective Work by the DEPARTMENT will constitute an acceptance of 
Work not in accordance with the Contract Documents or a release of the CONTRACTOR's obligation to 
perform the Work in accordance with the Contract Documents. 

 
13.l7 Waiver of Claims by CONTRACTOR: 
 

The making and acceptance of final payment will constitute a waiver of all claims by the CONTRACTOR 
against the DEPARTMENT other than those previously made in writing and still unsettled. 

 
13.18 No Waiver of Legal Rights: 
 

The DEPARTMENT shall not be precluded or be estopped by any payment, measurement, estimate, or 
certificate made either before or after the completion and acceptance of the Work and payment therefor, from 
showing the true amount and character of the Work performed and materials furnished by the CONTRACTOR, 
nor from showing that any payment, measurement, estimate or certificate is untrue or is incorrectly made, or that 
the Work or materials are Defective.  The DEPARTMENT shall not be precluded or estopped, notwithstanding 
any such measurement, estimate, or certificate and payment in accordance therewith, from recovering from the 
CONTRACTOR or his Sureties, or both, such damages as it may sustain by reason of his failure to comply with 
requirements of the Contract Documents.  Neither the acceptance by the DEPARTMENT, or any representative 
of the DEPARTMENT, nor any payment for or acceptance of the whole or any part of the Work, nor any 
extension of the Contract Time, nor any possession taken by the DEPARTMENT, shall operate as a waiver of 
any portion of the Contract or of any power herein reserved, or of any right to damages.  A waiver by the 
DEPARTMENT of any breach of the Contract shall not be held to be a waiver of any other subsequent breach. 

 
ARTICLE l4 - SUSPENSION OF WORK, DEFAULT AND TERMINATION 
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14.l DEPARTMENT May Suspend Work: 
 
14.1.1 The DEPARTMENT may, at any time, suspend the Work or any portion thereof by notice in writing to the 

CONTRACTOR.  If the Work is suspended without cause the CONTRACTOR shall be allowed an 
increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to any 
suspension if the CONTRACTOR makes an Approved claim therefor as provided in Article 15.  However, 
no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
suspension is due to the fault or negligence of the CONTRACTOR, or that suspension is necessary for 
Contract compliance, or that performance would have been so suspended, delayed, or interrupted by any 
other cause, including the fault or negligence of the CONTRACTOR. 

 
14.1.2 In case of suspension of Work, the CONTRACTOR shall be responsible for preventing damage to or loss 

of any of the Work already performed and of all materials whether stored on or off the site or Approved 
remote storage sites. 

 
14.2 Default of Contract: 
 
14.2.l If the CONTRACTOR: 
 

a. Fails to begin the Work under the Contract within the time specified in the Proposal, or 
 

b. Fails to perform the Work in accordance with the Contract Documents (including, but not limited to, failure 
to supply sufficiently skilled workmen, suitable materials or equipment or failure to adhere to the progress 
schedule established under paragraph 6.6 as revised from time to time), or 

 
c. Performs the Work unsuitably or neglects or refuses to remove materials or to correct Defective Work, or 

 
d. Discontinues the prosecution of the Work, or 

 
e. Fails to resume Work which has been discontinued within a reasonable time after notice to do so, or 

 
f. Becomes insolvent, except that if the CONTRACTOR declares bankruptcy termination in accordance with 

all U.S.C. 362 and/or 11 U.S.C. 365.  In the event the CONTRACTOR declares bankruptcy the 
CONTRACTOR agrees that the Contract will be assumed or rejected in a timely manner so that the 
Contract will be completed by the date specified in the Contract Documents, or 

 
g. Allows any final judgment to stand against him unsatisfied for period of 60 days, or 

 
h. Makes an assignment for the benefit of creditors without the consent of the Contracting Officer, or 

 
i. Disregards Regulatory Requirements of any public body having jurisdiction, or  

 
j. Otherwise violates in any substantial way any provisions of the Contract Documents, or 

 
k. For any cause whatsoever, fails to carry on the Work in an acceptable manner,  

the Contracting Officer may give notice in writing to the CONTRACTOR and his Surety of such delay, 
neglect, or default. 

 
14.2.2 If the CONTRACTOR or Surety, within the time specified in the above notice of default, shall not proceed 

in accordance therewith, then the DEPARTMENT may, upon written notification from the Contracting 
Officer of the fact of such delay, neglect or default and the CONTRACTOR's failure to comply with such 
notice, have full power and authority without violating the Contract, to take the prosecution of the Work 
out of the hands of the CONTRACTOR.  The DEPARTMENT may terminate the services of the 
CONTRACTOR, exclude the CONTRACTOR from the site and take possession of the Work and of all the 
CONTRACTOR's tools, appliances, construction equipment and machinery at the site and use the same to 
the full extent they could be used by the CONTRACTOR (without liability to the CONTRACTOR for 
trespass or conversion), incorporate in the Work all materials and equipment stored at the site or for which 
the DEPARTMENT has paid the CONTRACTOR but which are stored elsewhere, and finish the Work as 
the DEPARTMENT may deem expedient.  The DEPARTMENT may enter into an agreement for the 
completion of said Contract according to the terms and provisions thereof, or use such other methods that 
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in the opinion of the Contracting Officer are required for the completion of said Contract in an acceptable 
manner. 

 
14.2.3 The Contracting Officer may, by written notice to the CONTRACTOR and his Surety or his representative, 

transfer the employment of the Work from the CONTRACTOR to the Surety, or if the CONTRACTOR 
abandons the Work undertaken under the Contract, the Contracting Officer may, at his option with written 
notice to the Surety and without any written notice to the CONTRACTOR, transfer the employment for 
said Work directly to the Surety.  The Surety shall submit its plan for completion of the Work, including 
any contracts or agreements with third parties for such completion, to the DEPARTMENT for Approval 
prior to beginning completion of the Work.  Approval of such contracts shall be in accordance with all 
applicable requirements and procedures for Approval of subcontracts as stated in the Contract Documents. 

 
14.2.4 Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall enter upon the 

premises and take possession of all materials, tools, and appliances thereon for the purpose of completing 
the Work included under the Contract and employ by contract or otherwise any person or persons to finish 
the Work and provide the materials therefor, without termination of the continuing full force and effect of 
this Contract.  In case of such transfer of employment to the Surety, the Surety shall be paid in its own 
name on estimates covering Work subsequently performed under the terms of the Contract and according to 
the terms thereof without any right of the CONTRACTOR to make any claim for the same or any part 
thereof. 

 
14.2.5 If the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointly and severally 

liable for damages for delay as provided by paragraph 11.8, and for the excess cost of completion, and all 
costs and expenses incurred by the DEPARTMENT in completing the Work or arranging for completion of 
the Work, including but not limited to costs of assessing the Work to be done, costs associated with 
advertising, soliciting or negotiating for bids or proposals for completion, and other reprocurement costs.  
Following termination the CONTRACTOR shall not be entitled to receive any further balance of the 
amount to be paid under the Contract until the Work is fully finished and accepted, at which time if the 
unpaid balance exceeds the amount due the DEPARTMENT and any amounts due to persons for whose 
benefit the DEPARTMENT has withheld funds, such excess shall be paid by the DEPARTMENT to the 
CONTRACTOR.  If the damages, costs, and expenses due the DEPARTMENT exceed the unpaid balance, 
the CONTRACTOR and his Surety shall pay the difference. 

 
14.2.6 If, after notice of termination of the CONTRACTOR's right to proceed under the provisions of this clause, 

it is determined for any reason that the CONTRACTOR was not in default under the provisions of this 
clause, or that the delay was excusable under the provisions of this clause, or that termination was 
wrongful, the rights and obligations of the parties shall be determined in accordance with the clause 
providing for convenience termination. 

 
14.3 Rights or Remedies: 
 

Where the CONTRACTOR's services have been so terminated by the DEPARTMENT, the termination will not 
affect any rights or remedies of the DEPARTMENT against the CONTRACTOR then existing or which may 
thereafter accrue.  Any retention or payment of moneys due the CONTRACTOR by the DEPARTMENT will 
not release the CONTRACTOR from liability. 

 
14.4 Convenience Termination: 
 
14.4.1 The performance of the Work may be terminated by the DEPARTMENT in accordance with this section in 

whole or in part, whenever, for any reason the Contracting Officer shall determine that such termination is 
in the best interest of the DEPARTMENT.  Any such termination shall be effected by delivery to the 
CONTRACTOR of a Notice of Termination, specifying termination is for the convenience of the 
DEPARTMENT the extent to which performance of Work is terminated, and the date upon which such 
termination becomes effective.  

 
Immediately upon receipt of a Notice of Termination and except as otherwise directed by the Contracting 
Officer, the CONTRACTOR shall: 

 
a. Stop Work on the date and to the extent specified in the Notice of Termination; 



 
                      00700-41                             Revised: December 1987 (C)(4/96)  

 
b. Place no further orders or subcontracts for materials, services, or facilities except as may be necessary for 

completion of such portion of the Work as is not terminated; 
 

c. Terminate all orders and subcontracts to the extent that they relate to the performance of Work terminated 
by the Notice of Termination; 

 
d. With the written Approval of the Contracting Officer, to the extent he may require, settle all outstanding 

liabilities and all claims arising out of such termination of orders and subcontracts, the cost of which would 
be reimbursable, in whole, or in part, in accordance with the provisions of the Contract; 

 
e. Submit to the Contracting Officer a list, certified as to quantity and quality, of any or all items of 

termination inventory exclusive of items the disposition of which had been directed or authorized by the 
Contracting Officer; 

 
f. Transfer to the Contracting Officer the completed or partially completed record drawings, Shop Drawings, 

information, and other property which, if the Contract had been completed, would be required to be 
furnished to the DEPARTMENT; 

 
g. Take such action as may be necessary, or as the Contracting Officer may direct, for the protection and 

preservation of the property related to the Contract which is in the possession of the CONTRACTOR and 
in which the DEPARTMENT has or may acquire any interest. 

 
The CONTRACTOR shall proceed immediately with the performance of the above obligations. 

 
14.4.2 When the DEPARTMENT orders termination of the Work effective on a certain date, all Work in place as 

of that date will be paid for in accordance with Article 13 of the Contract.  Materials required for 
completion and on hand but not incorporated in the Work will be paid for at invoice cost plus 15 % with 
materials becoming the property of the DEPARTMENT - or the CONTRACTOR may retain title to the 
materials and be paid an agreed upon lump sum.  Materials on order shall be cancelled, and the 
DEPARTMENT shall pay reasonable factory cancellation charges with the option of taking delivery of the 
materials in lieu of payment of cancellation charges.  The CONTRACTOR shall be paid 10% of the cost, 
freight not included, of materials cancelled, and direct expenses only for CONTRACTOR chartered freight 
transport which cannot be cancelled without charges, to the extent that the CONTRACTOR can establish 
them.  The extra costs due to cancellation of bonds and insurance and that part of job start-up and phase-out 
costs not amortized by the amount of Work accomplished shall be paid by the DEPARTMENT.  Charges 
for loss of profit or consequential damages shall not be recoverable except as provided above. 

 
14.4.3 The termination claim shall be submitted promptly, but in no event later than 90 days from the effective 

date of termination, unless extensions in writing are granted by the Contracting Officer upon written request 
of the CONTRACTOR made within the 90 day period.  Upon failure of the CONTRACTOR to submit his 
termination claim within the time allowed, the Contracting Officer may determine, on the basis of 
information available to him, the amount, if any, due to the CONTRACTOR by reason of the termination 
and shall thereupon pay to the CONTRACTOR the amount so determined. 

 
14.4.4 The CONTRACTOR and the Contracting Officer may agree upon whole or any part of the amount or 

amounts to be paid to the CONTRACTOR by reason of the total or partial termination of Work pursuant to 
this section.  The Contract shall be amended accordingly, and the CONTRACTOR shall be paid the agreed 
amount. 

 
In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in whole or in part, as 
provided heretofore, as to the amounts with respect to costs to be paid to the CONTRACTOR in connection 
with the termination of the Work the Contracting Officer shall determine, on the basis of information available 
to him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall pay to the 
CONTRACTOR the amount determined as follows: 

 
a. All costs and expenses reimbursable in accordance with the Contract not previously paid to the 

CONTRACTOR for the performance of the Work prior to the effective date of the Notice of Termination; 
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b. So far as not included under "a" above, the cost of settling and paying claims arising out of the termination 
of the Work under subcontracts or orders which are properly chargeable to the terminated portions of the 
Contract; 

 
c. The reasonable costs of settlement with respect to the terminated portion of the Contract heretofore, to the 

extent that these costs have not been covered under the payment provisions of the Contract. 
 
14.4.5 The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim procedures, as 

defined in Article 15, for any determination made by the Contracting Officer, except if the CONTRACTOR 
has failed to submit his claim within the time provided and has failed to request extension of such time, 
CONTRACTOR shall have no such right of appeal. 

 
In arriving at the amount due the CONTRACTOR under this section, there shall be deducted: 

 
a. All previous payments made to the CONTRACTOR for the performance of Work under the Contract prior 

to termination; 
 

b. Any claim for which the DEPARTMENT may have against the CONTRACTOR; 
 

c. The agreed price for, or the proceeds of sale of, any materials, supplies, or other things acquired by the 
CONTRACTOR or sold pursuant to the provisions of this section and not otherwise recovered by or 
credited to the DEPARTMENT; and, 

 
d. All progress payments made to the CONTRACTOR under the provisions of this section. 

 
14.4.6 Where the Work has been terminated by the DEPARTMENT said termination shall not affect or terminate 

any of the rights of the DEPARTMENT against the CONTRACTOR or his Surety then existing or which 
may thereafter accrue because of such default.  Any retention or payment of monies by the DEPARTMENT 
due to the CONTRACTOR under the terms of the Contract shall not release the CONTRACTOR or his 
Surety from liability. 

 
Unless otherwise provided for in the Contract Documents, or by applicable statute, the CONTRACTOR, from 
the effective date of termination and for a period of three years after final settlement under this Contract, shall 
preserve and make available to the DEPARTMENT at all reasonable times at the office of the CONTRACTOR, 
all its books, records, documents, and other evidence bearing on the cost and expenses of the CONTRACTOR 
under his Contract and relating to the Work terminated hereunder. 

 
ARTICLE l5 - CLAIMS AND DISPUTES 
 
15.l Notification: 
 

In addition to the notice requirements set out elsewhere in this Contract, if the CONTRACTOR becomes aware 
of any act or occurrence which may form the basis of a claim by the CONTRACTOR for additional 
compensation or an extension of time for performance, or if any dispute arises regarding a question of fact or 
interpretation of the Contract, the CONTRACTOR shall immediately inform the Project Manager.  If the matter 
cannot be resolved by agreement within 7 days, the CONTRACTOR shall, within the next 14 days, submit an 
"Intent to Claim" in writing to the Project Manager.   

 
The claim, if not resolved, shall be presented to the Project Manager, in writing, within 60 days following 
receipt of the "Intent to Claim".  Receipt of the claim will be acknowledged in writing by the Project Manager.   

 
The CONTRACTOR agrees that unless these written notices are provided, the CONTRACTOR will have no 
entitlement to additional time or compensation for such act, event or condition.  The CONTRACTOR shall in 
any case continue diligent performance of the Contract. 

 
15.2 Presenting Claim: 
 

The claim shall specifically include the following: 
 
15.2.1 The act, event or condition giving rise to the claim. 
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15.2.2 The Contract provisions which apply to the claim and under which relief is provided. 
 
15.2.3 The item or items of Contract Work affected and how they are affected. 
 
15.2.4 The specific relief requested, including Contract Time if applicable, and the basis upon which it was 

calculated. 
 
15.3   Claim Validity, Additional Information, and Project Manager's Actions: 
 

The claim, in order to be valid, must not only show that the CONTRACTOR suffered damages or delay but that 
those conditions were actually a result of the act, event or condition complained of and that the Contract 
provides entitlement to relief to the CONTRACTOR for such act, event, or condition.  The Project Manager 
reserves the right to make written request to the CONTRACTOR at any time for additional information which 
the CONTRACTOR may possess relative to the claim.  The CONTRACTOR agrees to provide the Project 
Manager such additional information within 30 days of receipt of such a request.  Failure to furnish such 
additional information may be regarded as a waiver of the claim. The Claim, if not resolved by agreement 
within 60 days of its receipt, will automatically be forwarded to the Contracting Officer for formal written 
decision.    

 
15.4 Contracting Officer's Decision: 
 

The CONTRACTOR will be furnished the Contracting Officers decision within the next 90 days, unless 
additional information is requested by the Contracting Officer.  The Contracting Officer's decision is final and 
conclusive unless fraudulent as to the claim or unless, within 14 days of receipt of the decision, the 
CONTRACTOR delivers a written Notice of Appeal to the Appeals Officer.  Procedures for appeals and 
hearings are covered under AS 36.30.625 and AS 36.30.630. 
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INDEX TO GENERAL CONDITIONS 
 

A Article or Paragraph Number 
 
Acceptance of Insurance ....................................................................................................... 5.3 

Access to the Work ............................................................................................................... 8.2; 13.11; 12.2 

Actual Damages  ................................................................................................................. 11.8 

Addenda-definition of ........................................................................................................... Article 1 

Advertisement - definition of ................................................................................................ Article 1 

Alaska Agricultural/Wood Products ..................................................................................... 7.12.3 

Alaska Bidder - definition of ................................................................................................ 7.12.1 

Alaska Preferences ................................................................................................................ 7.12 

Alaska Products .................................................................................................................... 7.12.2 

Application for Payment-definition of .................................................................................. Article 1 

Application for Payment, Final ............................................................................................. 13.2 

Application for Progress Payment ........................................................................................ 13.3 

Application for Progress Payment-review of ........................................................................ 13.4 

Approved or Approval -definition of .................................................................................... Article 1 

Authorized Minor Variations in Work .................................................................................. 9.3.2 

Availability of Lands ............................................................................................................ 4.1 

Award-defined ...................................................................................................................... Article 1 

B 

Before Starting Construction ................................................................................................ 11.2 

Bid Bonds-definition of ........................................................................................................ Article 1 

Bidder-definition of .............................................................................................................. Article 1 

Bonds and insurances-in general........................................................................................... Article 5 

Bonds, Delivery of ................................................................................................................ 5.1 

Bonds, Performance and Other ............................................................................................. 5.2 

Builder's Risk Insurance  ("ALL RISK") .............................................................................. 5.4.3.d 

C 

Cash Allowances ................................................................................................................... 10.8 

Change Order-definition  of .................................................................................................. Article 1 

Change Orders-to be  executed ............................................................................................. 9.4 

Changes in the Work............................................................................................................. 9.1 

Claims, Waiver of-on  Final Payment ................................................................................... 13.17 

Clarifications and Interpretations .......................................................................................... 2.2.1.d; 3.6 

Cleaning ................................................................................................................................ 6.5 

Completion, Final ................................................................................................................. 13.14 
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Completion, Substantial ........................................................................................................ 13.10 

Conferences, Preconstruction ............................................................................................... 6.6.1 

Conflict, Error,  Discrepancy-CONTRACTOR to Report .................................................... 3.5 

Construction Machinery, Equipment, etc ............................................................................. 6.4 

Consultant-definition of ........................................................................................................ Article 1 

Continuing the Work ............................................................................................................ 6.23 

Contract-definition of ........................................................................................................... Article 1 

Contract Documents-amending  and Supplementing ............................................................ 9.1; 9.4; 9.6 

Contract Documents- definition of ....................................................................................... Article 1 

Contract Documents-Intent ................................................................................................... 3.4 

Contract Documents-Reuse of .............................................................................................. 3.7 

Contract Price, Change of ..................................................................................................... 9.4; 9.6; 10.1 

Contract Price-definition of .................................................................................................. Article 1 

Contracting Officer's Authorities and Limitations ................................................................ 2.1 

Contracting Officer- definition of ......................................................................................... Article 1 

Contracting Officer's Evaluations ......................................................................................... 2.2 

Contract Time, Change of ..................................................................................................... 9.4; 9.6; 11.4 

Contract Time, Commencement of ....................................................................................... 11.1 

Contract Time-definition of .................................................................................................. Article 1 

CONTRACTOR-definition of .............................................................................................. Article 1 

CONTRACTOR May Stop Work or Terminate ................................................................... 3.5.1; 4.6; 14.4.1 

CONTRACTOR'S Continuing  Obligation ........................................................................... 13.5 

CONTRACTOR'S Duty to  Report Discrepancy in  Documents .......................................... 3.5 

CONTRACTOR'S Fee-Cost  Plus ........................................................................................ 10.3.3 

CONTRACTOR'S Liability  Insurance ................................................................................ 5.4.3 

CONTRACTOR'S Records .................................................................................................. 6.26 

CONTRACTOR'S  Responsibilities-in  general ................................................................... Article 6 

CONTRACTOR'S Warranty to Title .................................................................................... 13.6 

Contractors-other .................................................................................................................. 8.1; 8.2 

Contractual Liability  Insurance............................................................................................ 5.4.3.b 

Coordination ......................................................................................................................... 6.13.5; 8.4 

Copies of Contract  Documents ............................................................................................ 3.2 

Correction or Removal  of Defective Work .......................................................................... 12.6 

Correction Period, One Year ................................................................................................ 12.7 

Correction, Removal or  Acceptance of Defective  Work-in general ................................... 12.6; 12.8 

Cost and Pricing Data ........................................................................................................... 10.3.4 

Cost-net decrease .................................................................................................................. 10.6.2.d; 10.6.2.e 

Cost of Work ........................................................................................................................ 10.4 
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Costs, Supplemental.............................................................................................................. 10.4.5 

D 

Day, Calendar-definition of .................................................................................................. Article 1 

Defective-definition of .......................................................................................................... Article 1 

Defective Work, Acceptance of ............................................................................................ 12.8 

Defective Work, Correction or Removal of .......................................................................... 12.6; 12.9 

Defective Work-in general .................................................................................................... 12.6; 12.8 

Defective Work, Rejecting ................................................................................................... 12.4.2; 12.5 

Definitions ............................................................................................................................ Article 1 

Delivery of Bonds ................................................................................................................. 5.1 

DEPARTMENT-definition of .............................................................................................. Article 1 

DEPARTMENT May Correct Defective Work .................................................................... 12.9 

DEPARTMENT May Stop Work ......................................................................................... 12.5 

DEPARTMENT May Suspend Work ................................................................................... 14.1 

DEPARTMENT'S Liability Insurance.................................................................................. 5.4.3.d 

DEPARTMENT'S Responsibilities-in general ..................................................................... 2.1 

DEPARTMENT'S Separate Representative at site ............................................................... 2.1.1; 2.1.3 

Determination for Unit Prices ............................................................................................... 10.10 

Differing Site Conditions ...................................................................................................... 9.9 

Directive-definition of .......................................................................................................... Article 1 

Directive-to be executed ....................................................................................................... 9.3 

Directive-required performance ............................................................................................ 9.3.5 

Disadvantaged and Women Business Enterprise .................................................................. 10.11 

Disputes, Decisions by Contracting Officer .......................................................................... 2.2.1; 15.4 

Documents, Copies of Contract ............................................................................................ 3.2 

Documents, Record ............................................................................................................... 6.16; 13.13 

Documents, Reuse ................................................................................................................ 3.7 

Drawings-definition of .......................................................................................................... Article 1 

E 

Easements ............................................................................................................................. 4.1 

Effective date of Contract-definition of ................................................................................ Article 1 

Emergencies .......................................................................................................................... 6.19 

Equipment, Labor, Materials and.......................................................................................... 6.3; 6.4; 6.5 

Equivalent Materials and Equipment .................................................................................... 6.9 

Explorations of physical conditions ...................................................................................... 4.3 

Explosives ............................................................................................................................. 6.25 
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F 

Fee, CONTRACTOR'S-Costs Plus ....................................................................................... 10.3.3 

Final Acceptance .................................................................................................................. 13.15 

Final Acceptance- definition of ............................................................................................ Article 1 

Final Completion and Application for Payment ................................................................... 13.13 

Final Completion- definition of ............................................................................................ Article 1 

Final Inspection .................................................................................................................... 13.12 

Final Payment ....................................................................................................................... 13.14 

Final Payment, Processing of ................................................................................................ 13.14 

G 

General Requirements-definition of...................................................................................... Article 1 

Giving Notice ....................................................................................................................... 3.5.1; 4.4.4; 4.6; 5.4.2; 

6.17.3; 6.19; 6.20.4; 7.4; 

7.11; 8.1.4; 8.3; 9.3.6; 

9.8; 9.9; 10.10; 11.1; 

11.2; 11.5; 12.1; 12.3.1; 

12.3.4; 12.9; 13.10; 13.12; 

14.1.1; 14.2.1 thru 14.2.4; 

14.4.1; 14.4.3; 15.1; 15.5 

Guarantee of Work-by CONTRACTOR .............................................................................. 12.1 

I 

Indemnification ..................................................................................................................... 7.1; 7.3; 5.5 

Inspection, Final ................................................................................................................... 13.12 

Inspection, Tests and ............................................................................................................ 12.3 

Install-definition of ............................................................................................................... Article 1 

Insurance, Bonds and- in general .......................................................................................... Article 5 

Insurance, Certification of .................................................................................................... 5.4.2 

Insurance, Completed Operations ......................................................................................... 5.4.3.b 

Insurance, CONTRACTOR'S Liability ................................................................................ 5.4.3.b 

Insurance, Contractual Liability............................................................................................ 5.4.3.b 

Insurance, Owner's Liability ................................................................................................. 5.4.1 

Insurance, Property Damage ................................................................................................. 5.4.3.b 

Insurance, Waiver of Subrogation Rights ............................................................................. 5.4.1 
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SECTION 00800  
SUPPLEMENTARY CONDITIONS  

MODIFICATIONS TO THE GENERAL CONDITIONS  
(STATE FUNDED CONTRACTS) 

 
The following supplements modify, change, delete from, add to the "General Conditions of the Construction 
Contract for Buildings", revised December, 1987 ( c) 4/96.  Where any article of the General Conditions is 
modified, or and Paragraph, Subparagraph, or Clause thereof is modified or deleted by these Supplementary 
Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph, of Clause shall remain in effect. 
 
SC-1-DEFINITIONS 
 
At General Conditions Article 1, add the following definitions: 
 

“APPROVED.  ‘Approved’ or ‘Approval’ as used in this contract document shall mean that the 
Department has received a document, form or submittal from the contractor and that the Department 
has taken “No exceptions” to the item submitted.  Unless the context clearly indicates otherwise, 
approved or approval shall not mean that the Department approves of the methods or means, or that 
the item or form submitted meets the requirements of the contract or constitutes acceptance of the 
Contractor’s work.  Where approved or approval means acceptance, then such approval must be set 
forth in writing and signed by the contracting officer or his designee. 
 
ARCHITECT.  Where used in the contract documents, “ARCHITECT” shall mean the 
DEPARTMENT’S ENGINEER. 
 
ARCHITECT/ENGINEER.  Where used in the contract documents, “ARCHITECT/ENGINEER” shall 
mean the DEPARTMENT’S ENGINEER. 
 
ENGINEER. The DEPARTMENT’S authorized representative of the Contracting Officer, as defined in 
the DEPARTMENT’S delegation of authority letter to be issued after notice-to-proceed, who is 
responsible for administration of the contract. 
 
EQUIPMENT. All machinery together with the necessary supplies for upkeep and maintenance, and 
also tools and apparatus necessary for the proper construction and acceptable completion of the 
work. 
 
FURNISH.  To procure, transport, and deliver to the project site materials, labor, or equipment, for 
installation or use on the project. 
 
INSPECTOR. The Engineer's authorized representative assigned to make detailed observations 
relating to contract performance. 
 
INTERIM WORK AUTHORIZATION. A written order by the Engineer initiating changes to the 
Contract, within its general scope, until a subsequent Change Order is executed. 
 
LABORATORY. The official testing laboratories of the DEPARTMENT or such other laboratories as 
may be designated by the Engineer or identified in the contract documents. 
 
MATERIALS. Any substances specified for use in the construction of the project. 
 
PRECONSTRUCTION CONFERENCE. A meeting between the CONTRACTOR and the Engineer, 
and other parties affected by the construction, to discuss the project before the CONTRACTOR 
begins work. 
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QUALITY ASSURANCE (QA).  Where referred to in the technical specifications (Divisions 2 through 
16),  Quality Assurance refers to measures to be provided by the CONTRACTOR as specified. 
 
QUALITY CONTROL (QC). Tests and inspections by the CONTRACTOR to insure the acceptability 
of materials incorporated into the work. QC test reports are used as a basis upon which to determine 
whether the Work conforms to the requirements of the Contract Documents and to determine its 
acceptability for payment.   

 
TRAFFIC CONTROL PLAN (TCP). A drawing of one or more specific plans that detail the routing of 
pedestrian, and/or vehicular traffic through or around a construction area. 
 
UTILITY. The privately, publicly or cooperatively owned lines, facilities and systems for producing, 
transmitting or distributing communications, power, electricity, light, heat, gas, oil, crude products, 
water, steam, waste, storm water not connected with highway or street drainage, and other similar 
commodities, including publicly owned fire and police signal systems, street lighting systems, and 
railroads which directly or indirectly serve the public or any part thereof. The term "utility" shall also 
mean the utility company, inclusive of any wholly owned or controlled subsidiary.” 
 

At General Conditions Article 1, definition of Contract Time, last sentence, Replace “…Final Completion…” 
with:  

 
“…Substantial Completion…”. 

 
At General Conditions Article 1, definition of Conditions of the Contract:  Delete the text of this definition in 
its entirety. 
 
At General Conditions Article 1, definition of Contract Time:  Delete the text of this definition and replace with 
the following: 
 

“The number of Calendar Days following issuance of Notice-to-Proceed in which the project shall be 
rendered Substantially Complete, or if specified as a calendar date, the Substantial Completion date 
specified in the Contract Documents.” 

 
At General Conditions Article 1, definition of Controlling Item:  Delete the text of this definition and replace 
with the following: 
 

“Any feature of the Work on the critical path of a network schedule.” 
 
At General Conditions Article 1, definition of Defective:  Delete the text of this definition and replace with the 
following: 
 

“Work that is unsatisfactory, faulty or deficient, or does not conform to the Contract Documents.” 
 
At General Conditions Article 1, definition of Effective Date of the Contract:  Delete the text of this definition 
in its entirety. 
 
At General Conditions Article 1, definition Shop Drawings:  Add the following text: 
 

“Where used in the Contract Documents, “Shop Drawings” shall also mean “Submittals”.” 
 
At General Conditions Article 1, second paragraph:  Delete this paragraph in its entirety and replace with the 
following: 
  

“The titles and headings of the articles, sections, and subsections herein are intended for 
convenience of reference.” 

 
At General Conditions Article 1, third paragraph starting with “Whenever used in the Specifications….”, Delete 



    

 
00800                          Page 3 of 18 

this paragraph in its entirety. 
 
At General Conditions Article 1, fourth paragraph, last sentence:  Revise it to read as follows: 
 
 “Words defined in Article 1 are to be interpreted as defined.” 
 
SC-2.1-AUTHORITIES AND LIMITATIONS   
 
At General Conditions Article 2.1.1, delete this paragraph in its entirety and replace with the following: 
 

“The Contracting Officer alone, shall have the power to bind the DEPARTMENT and to exercise the 
rights, responsibilities, authorities and functions vested in the Contracting Officer by the Contract 
Documents. The Contracting Officer shall have the right to designate in writing authorized 
representatives to act for him.  Wherever any provision of the Contract Documents specifies an 
individual or organization, whether governmental or private, to perform any act on behalf of or in the 
interest of the DEPARTMENT that individual or organization shall be deemed to be the Contracting 
Officer’s authorized representative under this Contract but only to the extent so specified. “ 

 
At General Conditions Article 2.1.4 starting with “The term of “Contracting Officer” when used…”, delete this 
article in its entirety. 
 
SC-2.4-VISITS TO SITE/PLACE OF BUSINESS 
 
At General Conditions Article 2.4, delete this article in its entirety. 
 
SC-4.1-AVAILABILITY OF LANDS 
 
At General Conditions Article 4.1, add the following: 
 

“The CONTRACTOR shall provide all waste and disposal areas, including disposal areas for 
hazardous or contaminated materials, at no additional cost to the DEPARTMENT.” 
 

 
SC-4.3-EXPLORATIONS AND REPORTS 
 
At General Conditions Article 4.3, add the following text: 
 

“A copy of the geotechnical reports and addendum that were used in the preparation of these 
contract documents (See Section 00300 , Information Available to Bidders) is provided to all 
planholders listed with the DEPARTMENT as General Contractors, and is available to other 
planholders upon request.  While referenced by or provided with the Contract Documents; 
the recommendations, engineering details, and other information contained in these reports 
of explorations shall not be construed to supercede or constitute conditions of the Contract 
Documents.” 
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SC-4.7-SURVEY CONTROL 
 
At General Conditions Article 4.7, delete the third sentence and substitute the following text: 
 

"Copies of all survey notes shall be provided to the DEPARTMENT at an interval determined by the 
Project Manager.  The Project Manager may request submission on a weekly or longer period at his 
discretion.  Any variations between the Contract Documents and actual field conditions shall be 
identified in the survey notes." 

 
SC-5.2-BONDS 
 
At General Condition Article 5.2, delete the second, third, fourth, fifth, and sixth paragraphs in their entirety. 
 
SC-5.4.2-INSURANCE REQUIREMENTS, GENERAL  
 
At General Condition Article 5.4.2, revise the first sentence to read as follows: 
 

"The CONTRACTOR shall maintain in force at all times during the performance of the work under this 
agreement the following policies and minimum limits of liability.” 

 
SC-5.4.2a-WORKMANS COMPENSATION INSURANCE  
 
At General Condition Article 5.4.2a, replace paragraph “a” in its entirety and replace it with the following: 
 

"a. Workers' Compensation Insurance: The Contractor shall provide and maintain, for all 
employees of the Contractor engaged in work under this contract, Workers' Compensation 
Insurance as required by AS 23.30.045. The Contractor shall be responsible for Workers' 
Compensation Insurance for any subcontractor who provides services under this contract, to 
include: 

 
1. Waiver of subrogation against the State and Employer's Liability Protection in the amount 

of $500,000 each accident/$500,000 each disease. 
 
2. If the Contractor directly utilizes labor outside of the State of Alaska in the prosecution of 

the work, “Other States” endorsement shall be required as a condition of the contract. 
 
3. Whenever the work involves activity on or about navigable waters, the Workers' 

Compensation policy shall contain a United States Longshoreman’s and Harbor Worker’s 
Act endorsement, and when appropriate, a Maritime Employer’s Liability (Jones Act) 
endorsement with a minimum limit of $1,000,000.” 

 
SC-5.4b–COMPREHENSIVE GENERAL LIABILITY INSURANCE 
 
At General Conditions Article 5.4b, delete minimum limits of liability items 1 and 2 in their entirety and 
substitute the following text: 
 

“1. If the CONTRACTOR carries a Comprehensive General Liability policy, the limits of liability shall 
not be less than a Combined Single Limit for bodily injury, property damage and Personal Injury 
Liability of: 

 $1,000,000 each occurrence 
 $2,000,00 aggregate 
 
2. If the CONTRATOR carries a Commercial General Liability policy, the limits of liability shall not be 

less than: 
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 $1,000,000 each occurrence (Combined Single Limit for bodily injury and property damage) 
 $1,000,000 for Personal Injury Liability 
 
 $2,000,000 aggregate for Products-Completed Operations 
 $2,000,000 general aggregate 
 
The State of Alaska, DEPARTMENT of Health & Social Services shall be named as an “Additional 
Insured” under all liability coverages listed above.” 

 
SC-5.4.2d-BUILDERS RISK INSURANCE (SUBCONTRACTORS)  
 
At General Condition Article 5.4.2d, revise the last sentence to read as follows: 
 

"Builders Risk Insurance will only be required of subcontractors if so stated in the Supplementary 
Conditions." 

 
SC-5.4.3-INSURANCE REQUIREMENTS, EVIDENCE OF INSURANCE  
 

At General Conditions Article 5.4.3, delete this subsection and replace with the following:  
 

“In addition to providing the above coverages the Contractor shall, in any contract or agreement 
with subcontractors performing work, require that all indemnities and waivers of subrogation it 
obtains, and that any stipulation to be named as an additional insured it obtains, also be extended 
to waive rights of subrogation against the State of Alaska and to add the State of Alaska as 
additional named indemnitee and as additional insured. 
 
Evidence of insurance shall be furnished to the Department prior to the award of the contract. 
Such evidence, executed by the carrier's representative and issued to the Department, shall 
consist of a certificate of insurance or the policy declaration page with required endorsements 
attached thereto which denote the type, amount, class of operations covered, effective (and 
retroactive) dates, and dates of expiration. Acceptance by the Department of deficient evidence 
does not constitute a waiver of contract requirements.  
 
When a certificate of insurance is furnished, it shall contain the following statement: 
''This is to certify that the policies described herein comply with all aspects of the insurance 
requirements of (Project Name and Number)." 

 
SC-6.6.1-PROGRESS SCHEDULE 
 
At General Condition Article 6.6.1, change the phrase "Within reasonable time prior to the Pre-Construction 
Conference..." to read: 
 

 "Within seven days after the Pre-Construction Conference." 
 
SC-6.6.2-SCHEDULE OF SHOP DRAWINGS AND SCHEDULE OF VALUES 
 
At General Condition Article 6.6.2, change the phrase "Within fifteen days after the date of the Notice To 
Proceed,..." to read: 
 

 "Prior to submitting the CONTRACTOR's first Application for Payment..." 
 
SC-6.9–SUBSTITUTES “OR EQUAL” ITEMS 
 
Add the following article: 
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"6.9.5 - Substitutions shall be permitted during or after the bid period as allowed and in accordance 
with Document 00020 - Invitation for Bids, Document 00700 – General Conditions, and Document  
01630 - Product Options and Substitutions."   
 

SC-6.13.1-SUBCONTRACT PROVISIONS 
 
At General Condition Article 6.13.1, delete the third sentence and add the following text: 
 

"All subcontracts shall contain provisions for prompt payment, release of retainage, and interest on 
late payment amounts and retainage as specified in A.S. 36.90.210.  Contracts between 
subcontractors, regardless of tier, must also contain these provisions." 

 
SC-6.27-LOAD RESTRICTIONS 
 
Add new General Conditions Article 6.27 as follows: 
 

"6.27   Load Restrictions 
 
The CONTRACTOR shall comply with all load restrictions as set forth in the "Administrative Permit 
Manual", and Title 17, Chapter 25, of the Alaska Administrative Code in the hauling of materials on 
public roads, beyond the limits of the project, and on all public roads within the project limits that are 
scheduled to remain in use upon completion of the project. 
 
Overload permits may, at the discretion of the State, be issued for travel beyond the project limits for 
purposes of mobilization and/or demobilization.  Issuance of such a permit will not relieve the 
CONTRACTOR of liability for damage which may result from the moving of equipment. 
 
The operation of equipment of such weight or so loaded as to cause damage to any type of 
construction will not be permitted.  No overloads will be permitted on the base course or surface 
course under construction.  No loads will be permitted on a concrete pavement, base or structure 
before the expiration of the curing period.  The CONTRACTOR shall be responsible for all damage 
done by his equipment." 
 

 
SC-7.12-APPLICABLE ALASKA PREFERENCES 

 
At General Condition Article 7.12.2, delete the last portion of the first sentence commencing at the words, 
“…when the bid documents designate…” and replace with the words: 
 

 “…when the bidder designates the use of Alaska products.  The Bidder shall complete the Alaska 
Products Preference Worksheet per its instructions and submit it with the Bid Proposal.”  Continue 
with existing second sentence. 

 
SC-7.13-PREFERENTIAL EMPLOYMENT 
 
At General Condition Article 7.13, delete the text of this article in its entirety. 
 
SC-7.14.1-CERTIFIED PAYROLLS 
 
At General Condition Article 7.14.1, add the following text: 
 

"Regardless of project funding source, copies of all certified payrolls supplied to the State 
DEPARTMENT of Labor by the CONTRACTOR shall be supplied also to the Project Manager upon 
request, including submittals made by, or on behalf of, subcontractors." 
 

Add General Condition Article 7.14.3, as follows: 
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“Within three calendar days of award of a construction contract, the CONTRACTOR shall file a 
“Notice of Work” with the Department of Labor and shall pay all related fees.  The Contracting Officer 
will not issue Notice to Proceed to the CONTRACTOR until such notice and fees have been paid to 
the Department of Labor.  Failure of the CONTRACTOR to file the Notice of Work and pay fees within 
this timeframe shall not constitute grounds for an extension of contract time or adjustment of contract 
price.”  

 
SC-7.16-COVENANT AGAINST CONTINGENT FEES 
 
At General Conditions Article 7.16, delete the text of this article in its entirety. 
 
SC-7.17-OFFICIALS NOT TO BENEFIT 
 
At General Conditions Article 7.17, delete the text of this article in its entirety. 
 
SC-7.18-PERSONAL LIABILITY OF PUBLIC OFFICIALS 
 
At General Conditions Article 7.18, delete the text of this article in its entirety. 
 
SC-9.4-CHANGE ORDER 
 
At General Conditions Article 9.4, change the first sentence to read: 

 
“A change in Contract Time, Contract Price, or responsibility may be made for changes within the 
scope of the Work by Change Order.” 
  

At General Conditions Article 9.4, add the following sentence: 
 
”A Change Order shall be considered executed when it is signed by the DEPARTMENT.” 

 
SC-9.10-INTERIM WORK AUTHORIZATION 
 
At General Conditions Article 9.10, add the following new paragraph: 

 
“9.10 Interim Work Authorization 
 

An Interim Work Authorization may be used to establish a change within the scope of the 
Work; however, only a Change Order shall establish associated changes in Contract 
Time and Price.  Work authorized by Interim Work Authorization shall be converted to a 
Change Order.  The basis of payment shall be as stated in the Interim Work 
Authorization, unless it states that the basis of payment has not been established and is 
to be negotiated, in which case the Cost of the Work shall be documented pursuant to 
Article 10.4, to establish a basis for negotiating a lump sum price for the Change Order.”    
 

SC-10.3.2–CHANGE ORDER PRICE DETERMINATION FOR LUMP SUM CHANGE 
ORDERS 
 
At General Conditions Article 10.3.2, Delete this paragraph in its entirety and replace it with the following. 
 

“10.3.2 By mutual acceptance of a lump sum price which includes overhead and profit.   The 
following maximum rates of cost markup (to cover both overhead and profit of the 
CONTRACTOR) shall be used in the negotiation of a Lump Sum Change Order: 

a. 17% - where a cost is borne directly by prime contractor (first tier contractor). 
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b. 10% - where a cost is borne by a subcontractor (lower tier contractor). 

Where the cost is borne by a subcontractor acting as a first tier contractor, the allowable 
overhead and profit markup for lump sum change orders shall not exceed 17%.  Any lower 
tier subcontractors, including the CONTRACTOR in this case, for whom the first tier 
subcontractor performs the work, shall be allowed an overhead and profit markup that does 
not exceed 10%. 

 
SC-10.4-COST OF THE WORK 

 
At General Conditions Article 10.4.1, replace the second sentence from the end of the paragraph with the 
following: 

 
“Such employees shall include manual workers up through the level of foreman but shall not include 
general foremen, superintendents, and non-manual employees.” 
 

At General Conditions Article 10.4.2, replace the first sentence with the following: 
 
“Cost of all materials and equipment furnished and incorporated or consumed in the Work, including 
costs of transportation and storage thereof, and Suppliers’ field services required in connection 
therewith.” 
 

SC-10.4.5.c-COST OF THE WORK (SUPPLEMENTAL COSTS) 
 
At General Condition Article 10.4.5.c, add the following: 
 

"For any machinery or special equipment (other than small tools) which has been authorized by the 
Project Manager, the CONTRACTOR shall receive the rental rates in the current edition and 
appropriate volume of the "Rental Rate Blue Book for Construction Equipment", published by 
Dataquest, Inc., 1290 Ridder Park Drive, San Jose, CA  95131.  Hourly rental rates shall be 
determined as follows: 

 
The established hourly rental rate shall be equal to the adjusted monthly rate for the basic equipment 
plus the adjusted monthly rate for applicable attachments, both divided by 176, and multiplied by the 
area adjustment factor, plus the estimated hourly operating cost. 

 
The adjusted monthly rate is that resulting from application of the rate adjustment formula in order to 
eliminate replacement cost allowances in machine depreciation and contingency cost allowances. 

 
Attachments shall not be included unless required for the time and materials work. 

 
For equipment not listed in The Blue Book, the CONTRACTOR shall receive a rental rate as agreed 
upon before such work is begun.  If agreement cannot be reached, the DEPARTMENT reserves the 
right to establish a rate based on similar equipment in the Blue Book or prevailing commercial rates in 
the area. 

 
These rates shall apply for equipment used during the CONTRACTOR's regular shift of 10 hours per 
day.  Where the equipment is used more than 10 hours per day, either on the CONTRACTOR's 
normal work or on time and materials, and either on single or multiple shifts, an overtime rate, 
computed as follows, shall apply: 
 
The hourly overtime rate shall be equal to the adjusted monthly rate for the basic equipment plus the 
adjusted monthly rate for applicable attachments, both divided by 352, and multiplied by the area 
adjustment factor, plus the estimated hourly operating cost. 

 
Equipment which must be rented or leased specifically for work required under this section shall be 
authorized in writing by the Project Manager.  The CONTRACTOR shall be paid invoice price plus 
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15%. 
 

When it is necessary to obtain equipment from sources beyond the project limits exclusively for time 
and materials, work, the actual cost of transferring the equipment to the site of the work and return will 
be allowed as an additional item of expense.  Where the move is made by common carrier, the move-
in allowance will be limited to the amount of the freight bill or invoice.  If the CONTRACTOR hauls the 
equipment with his own forces, the allowance will be limited to the rental rate for the hauling unit plus 
operator wages.  In the event that the equipment is transferred under its own power, the moving 
allowance will be limited to one-half of the normal hourly rental rate plus operator's wages.  In the 
event that the move-out is to a different location, payment will in no instance exceed the amount of 
the move-in.  Move-in allowance shall not be made for equipment brought to the project for time and 
materials work which is subsequently retained on the project and utilized for completion of contract 
items, camp maintenance, or related work. 

 
Equipment ordered to be on a stand-by basis shall be paid for at the stand-by rental rate for the 
number of hours in the CONTRACTOR’S normal work shift, but not to exceed 8 hours per day.  The 
stand-by rental rate shall be computed as follows: 

 
The hourly stand-by rate shall be equal to the adjusted monthly rate for the basic equipment plus the 
adjusted monthly rate for applicable attachments, both divided by 352, all multiplied by the area 
adjustment factor. 

 
Time will be recorded to the nearest one-quarter hour for purposes of computing compensation to the 
CONTRACTOR for equipment utilized under these rates. 
 
The equipment rates as determined above shall be full compensation, including overhead and profit, 
for providing the required equipment and no additional compensation will be made for other costs 
such as, but not limited to, fuels, lubricants, replacement parts or maintenance costs.  Cost of repairs, 
both major and minor, as well as charges for mechanic's time utilized in servicing equipment to ready 
it for use prior to moving to the project and similar charges will not be allowed." 

 
SC-10.11-DISADVANTAGED BUSINESSS ENTERPRISE PROGRAM 
 
At General Conditions Article 10.11, Delete this paragraph in its entirety for this State Funded Contract.  
 
SC-11.3–COMPUTATION OF CONTRACT TIME 
 
At General Condition Article 11.3.1, third sentence, change “…the date of Final Completion…”  to: 
 

 “…the date of Substantial Completion…”  
 

At General Condition Article 11.3.2, first sentence, change “…the date of Final Completion…” to: 
 
“…the date of Substantial Completion.” 

 
Add General Condition Article 11.3.3, to state as follows: 

 
" The Contract Time shall be as stated on form 25D-9, Proposal.” 

 
SC-11.8-DELAY DAMAGES 
 
At General Condition Article 11.8, add the following: 
 

“For each calendar day that the work remains incomplete after the expiration of the Contract Time, 
liquidated damages in the amount of $500  per calendar day shall be assessed to the 
CONTRACTOR. If no money is due the CONTRACTOR, the DEPARTMENT shall have the right to 
recover said sum from the CONTRACTOR, the surety or both. The amount of these deductions is to 
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reimburse the DEPARTMENT for estimated liquidated damages incurred as a result of the 
CONTRACTOR's failure to complete the work within the time specified.  As liquidated damages, such 
deductions are not to be considered as penalties. 
 
Permitting the CONTRACTOR to continue and finish the work or any part of it after the time fixed for 
its completion, or after the date to which the time for completion may have been extended, will in no 
way operate as a waiver on the part of the DEPARTMENT of any of its rights under the Contract.” 

 
SC 12-ONE YEAR CORRECTION PERIOD  
 

At General Condition Article 12.7, in the first sentence, change the phrase “ Final Completion” to: 
 
 “Substantial Completion of the relevant portion of the Work…” 
 

SC 13.3–APPLICATION FOR PROGRESS PAYMENT 
 
At General Conditions Article 13.3, revise the last sentence to read as follows: 
  
 “Progress payments will be made as the Work progresses on a monthly basis.” 
  
SC 13.13–FINAL COMPLETION AND APPLICATION FOR PAYMENT 
 
At General Conditions Article 13.13, first sentence, delete the following items: 
 
 “maintenance and operating instructions 
 certificates of inspection 
 marked up record documents” 
 

The preceding items are some of the requirements for Substantial Completion, as addressed in Section 01701. 
 

SC 13.16–CONTRACTOR’S CONTINUING OBLIGATION 
 
At General Condition Article 13.16, add the following paragraph: 
 

“When it is anticipated that restarting, testing, adjusting, or balancing of systems will be required 
following Final Acceptance and said requirements are noted in Section(s) 01650, such Work shall 
constitute a continuing obligation under the Contract.” 
 

SC 14.2–DEFAULT OF CONTRACT 
 
At General Conditions Article 4.2, delete this section in its entirety and replace with the following: 
 

“14.2.1 The Contracting Officer may give the contractor and his surety a written Notice to Cure 
Default if the contractor: 

a. fails to begin work in the time specified, 

b. fails to use sufficient resources to assure prompt completion of the work, 

c. performs the work unsuitably or neglect or refuse to remove and replace rejected 
materials or work, 

d. stops work, 

e. fails to resume stopped work after receiving notice to do so, 

f. becomes insolvent (except that if you declare bankruptcy, termination will be under Title 
11 US Code 362 and/or 365.  Your bankruptcy does not relieve the surety of any 
obligations to assume the Contract and complete the work in a timely manner. 
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g. Allows any final judgment to stand against him unsatisfied for period of 60 days, or 

h. Makes an assignment for the benefit of creditors without the consent of the Contracting 
Officer, or 

i. Disregards Regulatory Requirements of any public body having jurisdiction, or  

j. Otherwise violates in any substantial way any provisions of the Contract Documents, or 

k. fails to comply with Contract minimum wage payments or civil rights requirements, or 

l. are party to fraud, deception, misrepresentation , or 

m. for any cause whatsoever, fails to carry on the Work in an acceptable manner. 

14.2.2 The Notice to Cure Default will detail the conditions determined to be in default, the time 
within which to cure the default and may, in the Contracting Officer’s discretion, specify the 
actions necessary to cure the default.  Failure to cure the delay, neglect or default within the 
time specified in the Contracting Officer’s written notice to cure authorizes the Department to 
terminate the contract.  The Contracting Officer may allow more time to cure than originally 
stated in the Notice to Cure Default if he deems it to be in the best interests of the 
Department.  The Department will provide you and your surety with a written Notice of Default 
Termination that details the default and the failure to cure it. 

14.2.3 If the CONTRACTOR or Surety, within the time specified in the above notice of default, shall 
not proceed in accordance therewith, then the DEPARTMENT may, upon written notification 
from the Contracting Officer of the fact of such delay, neglect or default and the 
CONTRACTOR's failure to comply with such notice, have full power and authority without 
violating the Contract, to take the prosecution of the Work out of the hands of the 
CONTRACTOR.  The DEPARTMENT may terminate the services of the CONTRACTOR, 
exclude the CONTRACTOR from the site and take possession of the Work and of all the 
CONTRACTOR's tools, appliances, construction equipment and machinery at the site and 
use the same to the full extent they could be used by the CONTRACTOR (without liability to 
the CONTRACTOR for trespass or conversion), incorporate in the Work all materials and 
equipment stored at the site or for which the DEPARTMENT has paid the CONTRACTOR 
but which are stored elsewhere, and finish the Work as the DEPARTMENT may deem 
expedient.  The DEPARTMENT may enter into an agreement for the completion of said 
Contract according to the terms and provisions thereof, or use such other methods that in the 
opinion of the Contracting Officer are required for the completion of said Contract in an 
acceptable manner. 

14.2.4 The Contracting Officer may, by written notice to the CONTRACTOR and his Surety or his 
representative, transfer the employment of the Work from the CONTRACTOR to the Surety, 
or if the CONTRACTOR abandons the Work undertaken under the Contract, the Contracting 
Officer may, at his option with written notice to the Surety and without any written notice to the 
CONTRACTOR, transfer the employment for said Work directly to the Surety.  The Surety 
shall submit its plan for completion of the Work, including any contracts or agreements with 
third parties for such completion, to the DEPARTMENT for Approval prior to beginning 
completion of the Work.  Approval of such contracts shall be in accordance with all applicable 
requirements and procedures for Approval of subcontracts as stated in the Contract 
Documents. 

14.2.5 After the notice of termination is issued, the Department may take over the work and 
complete it by contract or otherwise and may take possession of and use materials, 
appliances, equipment or plant on the work site necessary for completing the work. 

14.2.6 Rather than taking over the work itself, the Department may transfer the obligation to perform 
the work from the contractor to your surety. The surety must submit its plan for completion of 
the work, including any contracts or agreements with third parties for completion, to the 
Department for approval prior to beginning work. The surety must follow the Contract 
requirements for approval of subcontracts, except that the limitation on percent of work 
subcontracted will not apply. 
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14.2.7 On receipt of the transfer notice, the surety must take possession of all materials, tools, and 
appliances at the work site, employ an appropriate work force, and complete the Contract 
work, as specified. The Contract specifications and requirements shall remain in effect. 
However the Department will make subsequent Contract payments directly to the Surety for 
work performed under the terms of the Contract. You forfeit any right to claim for the same 
work or any part thereof. You are not entitled to receive any further balance of the amount to 
be paid under the Contract. 

14.2.8 Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall 
enter upon the premises and take possession of all materials, tools, and appliances thereon 
for the purpose of completing the Work included under the Contract and employ by contract 
or otherwise any person or persons to finish the Work and provide the materials therefor, 
without termination of the continuing full force and effect of this Contract.  In case of such 
transfer of employment to the Surety, the Surety shall be paid in its own name on estimates 
covering Work subsequently performed under the terms of the Contract and according to the 
terms thereof without any right of the CONTRACTOR to make any claim for the same or any 
part thereof. 

14.2.9  If the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointly 
and severally liable for damages for delay as provided by paragraph 11.8, and for the excess 
cost of completion, and all costs and expenses incurred by the DEPARTMENT in completing 
the Work or arranging for completion of the Work, including but not limited to costs of 
assessing the Work to be done, costs associated with advertising, soliciting or negotiating for 
bids or proposals for completion, and other reprocurement costs.  Following termination the 
CONTRACTOR shall not be entitled to receive any further balance of the amount to be paid 
under the Contract until the Work is fully finished and accepted, at which time if the upaid 
balance exceeds the amount due the DEPARTMENT and any amounts due to persons for 
whose benefit the DEPARTMENT has withheld funds, such excess shall be paid by the 
DEPARTMENT to the CONTRACTOR.  If the damages, costs, and expenses due the 
DEPARTMENT exceed the unpaid balance, the CONTRACTOR and his Surety shall pay the 
difference. 

14.2.10 If, after notice of termination of the CONTRACTOR's right to proceed under the provisions of 
this clause, it is determined for any reason that the CONTRACTOR was not in default under 
the provisions of this clause, or that the delay was excusable under the provisions of this 
clause, or that termination was wrongful, the rights and obligations of the parties shall be 
determined in accordance with the clause providing for convenience termination. 

14.3 Rights or Remedies: 

 Where the CONTRACTOR's services have been so terminated by the DEPARTMENT, the 
termination will not affect any rights or remedies of the DEPARTMENT against the 
CONTRACTOR then existing or which may thereafter accrue.  Any retention or payment of 
moneys due the CONTRACTOR by the DEPARTMENT will not release the CONTRACTOR 
from liability. 

14.4 Convenience Termination: 

14.4.1 The performance of the Work may be terminated by the DEPARTMENT in accordance with 
this section in whole or in part, whenever, for any reason the Contracting Officer shall 
determine that such termination is in the best interest of the DEPARTMENT.  Any such 
termination shall be effected by delivery to the CONTRACTOR of a Notice of Termination, 
specifying termination is for the convenience of the DEPARTMENT the extent to which 
performance of Work is terminated, and the date upon which such termination becomes 
effective. 

14.4.2 Immediately upon receipt of a Notice of Termination and except as otherwise directed by the 
Contracting Officer, the CONTRACTOR shall: 

a. Stop Work on the date and to the extent specified in the Notice of Termination; 
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b. Place no further orders or subcontracts for materials, services, or facilities except as may 
be necessary for completion of such portion of the Work as is not terminated; 

c. Terminate all orders and subcontracts to the extent that they relate to the performance of 
Work terminated by the Notice of Termination; 

d. With the written Approval of the Contracting Officer, to the extent he may require, settle 
all outstanding liabilities and all claims arising out of such termination of orders and 
subcontracts, the cost of which would be reimbursable, in whole, or in part, in 
accordance with the provisions of the Contract; 

e. Submit to the Contracting Officer a list, certified as to quantity and quality, of any or all 
items of termination inventory exclusive of items the disposition of which had been 
directed or authorized by the Contracting Officer; 

f. Transfer to the Contracting Officer the completed or partially completed record drawings, 
Shop Drawings, information, and other property which, if the Contract had been 
completed, would be required to be furnished to the DEPARTMENT; 

g. Take such action as may be necessary, or as the Contracting Officer may direct, for the 
protection and preservation of the property related to the Contract which is in the 
possession of the CONTRACTOR and in which the DEPARTMENT has or may acquire 
any interest. 

 The CONTRACTOR shall proceed immediately with the performance of the above 
obligations. 

14.4.3 When the DEPARTMENT orders termination of the Work effective on a certain date, all Work 
in place as of that date will be paid for in accordance with Article 13 of the Contract.  
Materials required for completion and on hand but not incorporated in the Work will be paid 
for at invoice cost plus 15 % with materials becoming the property of the DEPARTMENT - or 
the CONTRACTOR may retain title to the materials and be paid an agreed upon lump sum.  
Materials on order shall be cancelled, and the DEPARTMENT shall pay reasonable factory 
cancellation charges with the option of taking delivery of the materials in lieu of payment of 
cancellation charges.  The CONTRACTOR shall be paid 10% of the cost, freight not 
included, of materials cancelled, and direct expenses only for CONTRACTOR chartered 
freight transport which cannot be cancelled without charges, to the extent that the 
CONTRACTOR can establish them.  The extra costs due to cancellation of bonds and 
insurance and that part of job start-up and phase-out costs not amortized by the amount of 
Work accomplished shall be paid by the DEPARTMENT. Charges for loss of profit or 
consequential damages shall not be recoverable except as provided above. 

a. The following costs are not payable under a termination settlement agreement or 
Contracting Officer’s determination of the termination claim: 

1. Loss of anticipated profits or consequential or compensatory damages 

2. Unabsorbed home office overhead (also termed “General & Administrative 
Expense”) related to ongoing business operations 

3. Bidding and project investigative costs 

4. Direct costs of repairing equipment to render it operable for use on the terminated 
work 

14.4.4 The termination claim shall be submitted promptly, but in no event later than 90 days from the 
effective date of termination, unless extensions in writing are granted by the Contracting 
Officer upon written request of the CONTRACTOR made within the 90 day period.  Upon 
failure of the CONTRACTOR to submit his termination claim within the time allowed, the 
Contracting Officer may determine, on the basis of information available to him, the amount, 
if any, due to the CONTRACTOR by reason of the termination and shall thereupon pay to the 
CONTRACTOR the amount so determined. 
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14.4.5 The CONTRACTOR and the Contracting Officer may agree upon whole or any part of the 
amount or amounts to be paid to the CONTRACTOR by reason of the total or partial 
termination of Work pursuant to this section.  The Contract shall be amended accordingly, 
and the CONTRACTOR shall be paid the agreed amount. 

14.4.6 In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in whole 
or in part, as provided heretofore, as to the amounts with respect to costs to be paid to the 
CONTRACTOR in connection with the termination of the Work the Contracting Officer shall 
determine, on the basis of information available to him, the amount, if any, due to the 
CONTRACTOR by reason of the termination and shall pay to the CONTRACTOR the amount 
determined as follows: 

a. All costs and expenses reimbursable in accordance with the Contract not previously paid 
to the CONTRACTOR for the performance of the Work prior to the effective date of the 
Notice of Termination; 

b. So far as not included under "a" above, the cost of settling and paying claims arising out 
of the termination of the Work under subcontracts or orders which are properly 
chargeable to the terminated portions of the Contract; 

c. So far as practicable, claims by the contractor for idled or stand-by equipment shall be 
made as follows: Equipment claims will be reimbursed as follows: 

1. Contractor-owned equipment usage, based on the contractor’s ownership and 
operating costs for each piece of equipment as determined from the contractor’s 
accounting records. Under no circumstance, may the contractor base equipment 
claims on published rental rates. 

2. Idle or stand-by time for Contractor-owned equipment, based on your internal 
ownership and depreciation costs. Idle or stand-by equipment time is limited to the 
actual period of time equipment is idle or on stand-by as a direct result of the 
termination, not to exceed 30 days. Operating expenses will not be included for 
payment of idle or stand-by equipment time. 

3. Rented equipment, based on reasonable, actual rental costs. Equipment leased 
under “capital leases” as defined in Financial Accounting Standard No. 13 will be 
considered Contractor-owned equipment. Equipment leased from an affiliate, 
division, subsidiary or other organization under common control with you will be 
considered Contractor-owned equipment, unless the lessor has an established 
record of leasing to unaffiliated lessees at competitive rates consistent with the rates 
you have agreed to pay and no more than forty percent of the lessor’s leasing 
business, measured in dollars, is with organizations affiliated with the lessor. 

14.4.7 The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim 
procedures, as defined in Article 15, for any determination made by the Contracting Officer, 
except if the CONTRACTOR has failed to submit his claim within the time provided and has 
failed to request extension of such time, CONTRACTOR shall have no such right of appeal.  
In arriving at the amount due the CONTRACTOR under this section, there shall be deducted: 

a. All previous payments made to the CONTRACTOR for the performance of Work under 
the Contract prior to termination; 

b. Any claim for which the DEPARTMENT may have against the CONTRACTOR; 

c. The agreed price for, or the proceeds of sale of, any materials, supplies, or other things 
acquired by the CONTRACTOR or sold pursuant to the provisions of this section and not 
otherwise recovered by or credited to the DEPARTMENT; and, 

d. All progress payments made to the CONTRACTOR under the provisions of this section. 

14.4.8 Where the Work has been terminated by the DEPARTMENT said termination shall not affect 
or terminate any of the rights of the DEPARTMENT against the CONTRACTOR or his Surety 
then existing or which may thereafter accrue because of such default.  Any retention or 
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payment of monies by the DEPARTMENT due to the CONTRACTOR under the terms of the 
Contract shall not release the CONTRACTOR or his Surety from liability. 

14.4.9 The contractor’s termination claim may not include claims that pre dated the notice  for 
termination for convenience.  Those claims shall be prosecuted by the contractor under 
Article 15. 

14.4.10 The contractor’s termination claim may not exceed the total dollar value of the contract as 
awarded plus agreed upon change orders less the amounts that have been paid for work 
completed. 

a. Unless otherwise provided for in the Contract Documents, or by applicable statute, the 
CONTRACTOR, from the effective date of termination and for a period of three years 
after final settlement under this Contract, shall preserve and make available to the 
DEPARTMENT at all reasonable times at the office of the CONTRACTOR, all its books, 
records, documents, and other evidence bearing on the cost and expenses of the 
CONTRACTOR under his Contract and relating to the Work terminated hereunder. 

b.  Definitions. In this Subsection 108-1.09, the term “cost” and the term “expense” mean a 
monetary amount in U.S. Dollars actually incurred by you, actually reflected in your 
contemporaneously maintained accounting or other financial records and supported by 
original source documentation. 

c. Cost Principles. The Department may use the federal cost principles at 48 CFR §§ 
31.201-1 to 31.205-52 (or succeeding cost principles for fixed price contracts) as 
guidelines in determining allowable costs under this Subsection to the extent they are 
applicable to construction contracts and consistent with the specifications of this 
Contract. The provisions of this contract control where they are more restrictive than, or 
inconsistent with, these federal cost principles.” 

 
SC-15–CLAIMS AND DISPUTES 
 
At General Conditions Article 15 – Claims and Disputes, delete this section in its entirety and substitute the 
following text: 

“ARTICLE 15 - CLAIMS FOR ADJUSTMENT AND DISPUTES  

15.1 Notification 

15.1.1 The CONTRACTOR shall notify the DEPARTMENT in writing as soon as the CONTRACTOR 
becomes aware of any act or occurrence which may form the basis of a claim for additional 
compensation or an extension of Contract Time or of any dispute regarding a question of fact 
or interpretation of the Contract. The DEPARTMENT has no obligation to investigate any fact 
or occurrence that might form the basis of a claim or to provide any additional compensation 
or extension of Contract Time unless the CONTRACTOR has notified the DEPARTMENT in 
writing in a timely manner of all facts the CONTRACTOR believes form the basis for the 
claim. 

15.1.2 If the CONTRACTOR believes that he is entitled to an extension of Contract Time, then the 
CONTRACTOR must state the contract section on which he basis his extension request, 
provide the DEPARTMENT with sufficient information to demonstrate that the 
CONTRACTOR has suffered excusable delay, and show the specific amount of time to which 
the CONTRACTOR is entitled.  The DEPARTMENT will not grant an extension of Contract 
Time if the CONTRACTOR does not timely submit revised schedules under Section 01310. 

15.1.3 If the matter is not resolved by agreement within 7 days, the CONTRACTOR shall submit an 
Intent to Claim, in writing, to the DEPARTMENT within the next 14 days. 

15.1.4 If the CONTRACTOR believes additional compensation or time is warranted, then he must 
immediately begin keeping complete, accurate, and specific daily records concerning every 
detail of the potential claim including actual costs incurred. The CONTRACTOR shall provide 
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the DEPARTMENT access to any such records and furnish the DEPARTMENT copies, if 
requested. Equipment costs must be based on the CONTRACTOR’s internal rates for 
ownership, depreciation, and operating expenses and not on published rental rates.  In 
computing damages, or costs claimed for a change order, or for any other claim against the 
Department for additional time, compensation or both, the contractor must prove actual 
damages based on internal costs for equipment, labor or efficiencies.  Total cost, modified 
total cost or jury verdict forms of presentation of damage claims are not permissible to show 
damages.  Labor inefficiencies must be shown to actually have occurred and can be proven 
solely based on job records.  Theoretical studies are not a permissible means of showing 
labor inefficiencies.  Home office overhead will not be allowed as a component of any claim 
against the Department.  

15.1.5 If the claim or dispute is not resolved by the DEPARTMENT, then the CONTRACTOR shall 
submit a written Claim to the Contracting Officer within 90 days after the CONTRACTOR 
becomes aware of the basis of the claim or should have known the basis of the claim, 
whichever is earlier.  The Contracting Officer will issue written acknowledge of the receipt of 
the Claim. 

15.1.6 The CONTRACTOR waives any right to claim if the DEPARTMENT was not notified properly 
or afforded the opportunity to inspect conditions or monitor actual costs or if the Claim is not 
filed on the date required. 

15.2 Presenting the Claim 

15.2.1 The Claim must include all of the following: 

a. The act, event, or condition the claim is based on 

b. The Contract provisions which apply to the claim and provide relief 

c. The item or items of Contract work affected and how they are affected 

d. The specific relief requested, including Contract Time if applicable, and the basis upon 
which it was calculated 

e. A statement certifying that the claim is made in good faith, that the supporting cost and 
pricing data are accurate and complete to the best of your knowledge and belief, and that 
the amount requested accurately reflects the Contract adjustment which the 
CONTRACTOR believes is due. 

15.3 Claim Validity, Additional Information, and DEPARTMENT’s Action 

15.3.1 The Claim, in order to be valid, must not only show that the CONTRACTOR suffered 
damages or delay but that it was caused by the act, event, or condition complained of and 
that the Contract provides entitlement to relief for such act, event, or condition. 

15.3.2 The DEPARTMENT can make written request to the CONTRACTOR at any time for 
additional information relative to the Claim. The CONTRACTOR shall provide the 
DEPARTMENT the additional information within 30 days of receipt of such a request. Failure 
to furnish the additional information may be regarded as a waiver of the Claim. 

15.4 Contracting Officer’s Decision 

The CONTRACTOR will be furnished the Contracting Officer's Decision within 90 days, unless the 
Contracting Officer requests additional information or gives the CONTRACTOR notice that the time 
for issuing a decision is being extended for a specified period under AS 36.30.620. The Contracting 
Officer's decision is final and conclusive unless, within 14 days of receipt of the decision, the 
CONTRACTOR delivers a Notice of Appeal to the Appeals Officer. Procedures for appeals are 
covered under AS 36.30.625 and AS 36.30.630. 

15.5 Fraud and Misrepresentation in Making Claims 

Criminal and Civil penalties authorized under AS 36.30.687 (including, but not limited to, forfeiture of 
all claimed amounts) may be imposed on the CONTRACTOR if the CONTRACTOR makes or uses a 
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misrepresentation in support of a claim or defraud or attempt to defraud the DEPARTMENT at any 
stage of prosecuting a claim under this Contract.” 

 

END OF SECTION 
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Department of Labor and  

Workforce Development 
 

Office of the Commissioner 
 

Post Office Box 111149 
Juneau, Alaska 99811 

Main: 907.465.2700 
fax: 907.465-2784

 
September 1, 2017 
 
TO ALL CONTRACTING AGENCIES: 
 
At the Alaska Department of Labor and Workforce Development, our goal is putting Alaskans to work. This 
pamphlet is designed to help contractors awarded public construction contracts understand the most significant 
laws of the State of Alaska pertaining to prevailing wage and resident hire requirements. 
 
This pamphlet identifies current prevailing wage rates and resident hire classifications for public construction 
contracts (any construction projects awarded for the State of Alaska or its political subdivisions, such as local 
governments and certain non-profit organizations). Because these rates may change, this publication is printed in 
the spring and fall of every year, so please be sure you are using the appropriate rates. The rates published in this 
edition become effective September 1, 2017. 
 
All projects with a final bid date of September 11, 2017, or later, must pay the prevailing wage rates contained in 
this pamphlet. As the law now provides, these rates will remain stable during the life of a contract or for 24 
calendar months, whichever is shorter. The 24-month period begins on the date the prime contract is 
awarded. Upon expiration of the initial 24-month period, the latest wage rates issued by the department shall 
become effective for a subsequent 24-month period or until the original contract is completed, whichever occurs 
first. This process shall be repeated until the original contract is completed. 
 
The term “original contract” means the signed contract that resulted from the original bid and any amendments, 
including changes of work scope, additions, extensions, change orders, and other instruments agreed to by the 
parties that have not been subject to subsequent open bid procedures. 
 
If a higher federal rate is required due to partial federal funding or other federal participation, the higher rate 
must be paid. 
 
For additional copies of this pamphlet, contact the nearest office of the Division of Labor Standards and Safety, 
Wage and Hour office or the Web address at: http://labor.state.ak.us/lss/pamp600.htm 
 
For questions regarding prevailing wage or employment preference requirements, please contact the nearest 
Wage and Hour office. These offices are listed on Page xi. 
 
Sincerely, 
 
 
 
Heidi Drygas 
Commissioner 
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EXCERPTS FROM ALASKA LAW 
 
 
(The following statute (36.05.005) applies to projects bid on or after October 20, 2011) 
Sec. 36.05.005.  Applicability.   
This chapter applies only to a public construction contract that exceeds $25,000. 
 
Sec. 36.05.010.  Wage rates on public construction.   
A contractor or subcontractor who performs work on a public construction contract in the state shall pay not less 
than the current prevailing rate of wages for work of a similar nature in the region in which the work is done.  The 
current prevailing rate of wages is that contained in the latest determination of prevailing rate of wages issued by 
the Department of Labor and Workforce Development at least 10 days before the final date for submission of bids 
for the contract.  The rate shall remain in effect for the life of the contract or for 24 calendar months, whichever   
is shorter. At the end of the initial 24-month period, if new wage determinations have been issued by the 
department, the latest wage determination shall become effective for the next 24-month period or until the 
contract is completed, whichever occurs first. This process shall be repeated until the contract is completed. 
 
Sec. 36.05.040.  Filing schedule of employees, wages paid, and other information. 
All contractors or subcontractors who perform work on a public construction contract for the state or for a 
political subdivision of the state shall, before the Friday of every second week, file with the Department of Labor 
and Workforce Development a sworn affidavit for the previous reporting period, setting out in detail the number 
of persons employed, wages paid, job classification of each employee, hours worked each day and week, and 
other information on a form provided by the Department of Labor and Workforce Development. 
 
Sec. 36.05.045.  Notice of work and completion; withholding of payment. 

(a) Before commencing work on a public construction contract, the person entering into the contract with a 
contracting agency shall designate a primary contractor for purposes of this section.  Before work 
commences, the primary contractor shall file a notice of work with the Department of Labor and 
Workforce Development.  The notice of work must list work to be performed under the public 
construction contract by each contractor who will perform any portion of work on the contract and the 
contract price being paid to each contractor.  The primary contractor shall pay all filing fees for each 
contractor performing work on the contract, including a filing fee based on the contract price being paid 
for work performed by the primary contractor’s employees.  The filing fee payable shall be the sum of all 
fees calculated for each contractor.  The filing fee shall be one percent of each contractor’s contract price.  
The total filing fee payable by the primary contractor under this subsection may not exceed $5,000.  In 
this subsection, “contractor” means an employer who is using employees to perform work on the public 
construction contract under the contract or a subcontract. 

(b) Upon completion of all work on the public construction contract, the primary contractor shall file with the 
Department of Labor and Workforce Development a notice of completion together with payment of any 
additional filing fees owed due to increased contract amounts.  Within 30 days after the department’s 
receipt of the primary contractor’s notice of completion, the department shall inform the contracting 
agency of the amount, if any, to be withheld from the final payment. 

(c) A contracting agency 
(1) may release final payment of a public construction contract to the extent that the agency has 

received verification from the Department of Labor and Workforce Development that  
(A) the primary contractor has complied with (a) and (b) of this section; 
(B) the Department of Labor and Workforce Development is not conducting an 

investigation under this title; and 
(C) the Department of Labor and Workforce Development has not issued a notice of 

a violation of this chapter to the primary contractor or any other contractors 
working on the public construction contract; and 
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(2) shall withhold from the final payment an amount sufficient to pay the department’s estimate of 
what may be needed to compensate the employees of any contractors under investigation on this 
construction contract, and any unpaid filing fees. 

(d) The notice and filing fee required under (a) of this section may be filed after work has begun if 
(1) The public construction contract is for work undertaken in immediate response to an emergency; 

and 
(2) The notice and fees are filed not later than 14 days after the work has begun. 

(e) A false statement made on a notice required by this section is punishable under AS 11.56.210. 
 
Sec. 36.05.060.  Penalty for violation of this chapter.   
A contractor who violates this chapter is guilty of a misdemeanor and upon conviction is punishable by a fine of 
not less than $100 nor more than $1,000, or by imprisonment for not less than 10 days nor more than 90 days, or 
by both.  Each day a violation exists constitutes a separate offense. 
 
Sec. 36.05.070.  Wage rates in specifications and contracts for public works. 

(a) The advertised specifications for a public construction contract that requires or involves the employment 
of mechanics, laborers, or field surveyors must contain a provision stating the minimum wages to be 
paid various classes of laborers, mechanics, or field surveyors and that the rate of wages shall be 
adjusted to the wage rate under AS 36.05.010. 

(b) Repealed by §17 ch 142 SLA 1972. 
(c) A public construction contract under (a) of this section must contain provisions that 

(1) the contractor or subcontractors of the contractor shall pay all employees unconditionally and not 
less than once a week; 

(2) wages may not be less than those stated in the advertised specifications, regardless of the 
contractual relationship between the contractor or subcontractors and laborers, mechanics, or field 
surveyors; 

(3) the scale of wages to be paid shall be posted by the contractor in a prominent and easily accessible 
place at the site of the work; 

(4) the state or a political subdivision shall withhold so much of the accrued payments as is necessary 
to pay to laborers, mechanics, or field surveyors employed by the contractor or subcontractors the 
difference between 

(A) the rates of wages required by the contract to be paid laborers, mechanics, or field surveyors 
on the work; and  

(B) the rates of wages in fact received by laborers, mechanics, or field surveyors. 
 
Sec. 36.05.080.  Failure to pay agreed wages. 
Every contract within the scope of AS 36.05.070 shall contain a provision that if it is found that a laborer, 
mechanic, or field surveyor employed by the contractor or subcontractor has been or is being paid a rate of wages 
less than the rate of wages required by the contract to be paid, the state or its political subdivision may, by written 
notice to the contractor, terminate the contractor’s right to proceed with the work or the part of the work for which 
there is a failure to pay the required wages and to prosecute the work to completion by contract or otherwise, and 
the contractor and the contractor’s sureties are liable to the state or its political subdivision for excess costs for 
completing the work. 
 
Sec. 36.05.090.  Payment of wages from withheld payments and listing contractors who violate contracts.   

(a) The state disbursing officer in the case of a state public construction contract and the local fiscal officer 
in the case of a political subdivision public construction contract shall pay directly to laborers, 
mechanics, or field surveyors from accrued payments withheld under the terms of the contract the wages 
due laborers, mechanics, or field surveyors under AS 36.05.070. 

(b) The state disbursing officer or the local fiscal officer shall distribute to all departments of the state 
government and to all political subdivisions of the state a list giving the names of persons who have 
disregarded their obligations to employees.  A person appearing on this list and a firm, corporation, 
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partnership, or association in which the person has an interest may not work as a contractor or 
subcontractor on a public construction contract for the state or a political subdivision of the state until 
three years after the date of publication of the list.  If the accrued payments withheld under the contract 
are insufficient to reimburse all the laborers, mechanics, or field surveyors with respect to whom there 
has been a failure to pay the wages required under AS 36.05.070, the laborers, mechanics, or field 
surveyors have the right of action or intervention or both against the contractor and the contractor’s 
sureties conferred by law upon persons furnishing labor or materials, and in the proceedings it is not a 
defense that the laborers, mechanics, or field surveyors accepted or agreed to accept less than the 
required rate of wages or voluntarily made refunds. 

 
Sec. 36.05.900.  Definition.  
In this chapter, “contracting agency” means the state or a political subdivision of the state that has entered into a 
public construction contract with a contractor. 
 
 

 ADDITIONAL INFORMATION 
 
LABORER CLASSIFICATION CLARIFICATION 
The laborer rates categorized in class code S1201-S1206 apply in one area of Alaska; the area that is south of N63 
latitude and west of W138 Longitude.  The laborer rates categorized in class code N1201-N1206 apply in two 
areas of Alaska; the Alaska areas north of N63 latitude and east of W138 longitude.  The following graphic 
representations should assist with clarifying the applicable wage rate categories: 
 

 
 
 
 
S1201-
S1206 

 

 
 

 
 
 
N1201-
N1206 

 
 
 
ACCOMMODATIONS AND PER DIEM 
The Alaska Department of Labor and Workforce Development has adopted a per diem requirement for 
blocklayers, bricklayers, carpenters, dredgemen, heat & frost insulators/asbestos workers, ironworkers, laborers, 
operative plasterers & cement masons, painters, piledrivers, power equipment operators, roofers, surveyors, truck 
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drivers/surveyors, and tunnel workers.  This per diem rate creates an allowable alternative to providing board and 
lodging under the following conditions: 
 

Employer-Provided Camp or Suitable Accommodations 
Unless otherwise approved by the Commissioner, the employer shall ensure that a worker who is employed 
on a project that is 65 road miles or more from the international airport in either Fairbanks, Juneau or 
Anchorage or is inaccessible by road in a 2-wheel drive vehicle and who is not a domiciled resident of the 
locality of the project shall receive meals and lodging.  Lodging shall be in accordance with all applicable 
state and federal laws.  In cases where the project site is not road accessible, but the employee can 
reasonably get to the project worksite from their permanent residence within one hour, the Commissioner 
may waive these requirements for that employee upon a written request from the employer. 
 
The term “domiciled resident” means a person living within 65 road miles of the project, or in the case of a 
highway project, the mid-point of the project, for at least 12 consecutive months prior to the award of the 
project.  However, if the employer or person provides sufficient evidence to convince the department that a 
person has established a permanent residence and an intent to remain indefinitely within the distance to be 
considered a “domiciled resident,” the employer shall not be required to provide meals and lodging or pay 
per diem. 
 
Where the employer provides or furnishes board, lodging or any other facility, the cost or amount thereof 
shall not be considered or included as part of the required prevailing wage basic hourly rate and cannot be 
applied to meet other fringe benefit requirements.  The taxability of employer provided board and lodging 
shall be determined by the appropriate taxation enforcement authority. 
 
Per Diem 
Employers are encouraged to use commercial facilities and lodges; however, when such facilities are not 
available, per diem in lieu of meals and lodging must be paid at the basic rate of $75.00 per day, or part 
thereof, the worker is employed on the project.  Per diem shall not be allowed on highway projects west of 
Livengood on the Elliott Highway, at Mile 0 of the Dalton Highway to the North Slope of Alaska, north of 
Mile 20 on the Taylor Highway, east of Chicken, Alaska, on the Top of the World Highway and south of 
Tetlin Junction to the Alaska-Canada border. 
 

The above-listed standards for room and board and per diem only apply to the crafts as identified in Pamphlet 
600, Laborers’ and Mechanics’ Minimum Rates of Pay.  Other crafts working on public construction projects 
shall be provided room and board at remote sites based on the department’s existing policy guidelines. In the 
event that a contractor provides lodging facilities, but no meals, the department will accept payment of $36 per 
day for meals to meet the per diem requirements. 
 
 
** NEW ** APPRENTICE HIRING REQUIREMENTS 
On November 5, 2015, Governor Walker signed Administrative Order No. 278 to help ensure that there is an 
adequate pool of well-trained Alaskan construction workers to satisfy the industry needs.  AO 278 replaced AO 
226 and established a 15 percent goal for hiring federally registered apprentices in certain job categories on all 
public construction projects awarded by the Alaska Department of Transportation and Public Facilities and the 
Alaska Department of Administration that exceed $2.5 million.  The Order requires the commissioners of DOTPF 
and DOA to strive to require not less than 15 percent labor hours on a qualified project are performed by federally 
registered apprentices in the following classifications: 
 
 Boilermakers   Elevator Constructors & Mechanics Plumbers and Pipefitters 
 Bricklayers   Insulation Workers   Roofers 
 Carpenters   Ironworkers    Sheetmetal Workers 
 Cement Masons   Laborers    Surveyors 



vii 

 Culinary Workers  Mechanics    Sprinkler Fitters 
 Electricians   Millwrights    Truck Drivers 
 Equipment Operators  Painters     Tug Boat Workers 
     Piledriving Occupations   Welders 
 
A federally registered apprentice is enrolled in an apprentice training program under 29 U.S.C. 50 and 29 C.F.R. 
29.1 – 29.13.  Contractors will be expected to file apprentice utilization forms throughout the project or utilize the 
online certified payroll filing system available on the My Alaska website.  A copy of AO 278 may be viewed in 
its entirety at http://gov.state.ak.us/admin-orders/278.html or call any Wage and Hour office to receive a copy. 
 
APPRENTICE RATES 
Apprentice rates at less than the minimum prevailing rates may be paid to apprentices according to an apprentice 
program which has been registered and approved by the Commissioner of the Alaska Department of Labor and 
Workforce Development in writing or according to a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Office of Apprenticeship Training.  Any employee listed on a payroll at an apprentice 
wage rate who is not registered as above shall be paid the journeyman prevailing minimum wage in that 
work classification.  Wage rates are based on prevailing crew makeup practices in Alaska and apply to work 
performed regardless of either the quality of the work performed by the employee or the titles or classifications 
which may be assigned to individual employees. 
 
 
FRINGE BENEFIT PLANS 
Contractors/subcontractors may compensate fringe benefits to their employees in any one of three methods.  The 
fringe benefits may be paid into a union trust fund, into an approved benefit plan, or paid directly on the paycheck 
as gross wages. 
 
Where fringe benefits are paid into approved plans, funds, or programs including union trust funds, the payments 
must be contributed at least monthly.  If contractors submit their own payroll forms and are paying fringe benefits 
into approved plans, funds, or programs, the employer’s certification must include, in addition to those 
requirements of 8 AAC 30.020(c), a statement that fringe benefit payments have been or will be paid at least 
monthly.  Contractors who pay fringe benefits to a plan must ensure the plan is one approved by the Internal 
Revenue Service and that the plan meets the requirements of 8 AAC 30.025 (eff. 3/2/08) in order for payments to 
be credited toward the prevailing wage obligation. 
 
 
SPECIAL PREVAILING WAGE RATE DETERMINATION 
Special prevailing wage rate determinations may be requested for special projects or a special worker 
classification if the work to be performed does not conform to traditional public construction for which a 
prevailing wage rate has been established under 8 AAC 30.050(a) of this section.  Requests for special wage rate 
determinations must be in writing and filed with the Commissioner at least 30 days before the award of the 
contract.  An applicant for a special wage rate determination shall have the responsibility to support the necessity 
for the special rate.  An application for a special wage rate determination filed under this section must contain: 
 

(1)  a specification of the contract or project on which the special rates will apply and a description of the 
work to be performed; 

(2)  a brief narrative explaining why special wage rates are necessary; 
(3)  the job class or classes involved;  
(4)  the special wage rates the applicant is requesting, including survey or other relevant wage data to 

support the requested rates; 
(5)  the approximate number of employees who would be affected; and 
(6)  any other information which might be helpful in determining if special wage rates are appropriate. 
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Requests made pursuant to the above should be addressed to: 
 

Director 
Alaska Department of Labor and Workforce Development 

Labor Standards & Safety Division 
Wage and Hour Administration 

P.O. Box 111149 
Juneau, AK 99811-1149 

-or-  

Email: anchorage.lss-wh@alaska.gov 
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LABOR STANDARDS REGULATIONS 
NOTICE REQUEST 

 
If you would like to receive notices of proposed changes to regulations for Wage and Hour or Mechanical 
Inspection, please indicate below the programs for which you are interested in receiving such notices, print your name 
and email or mailing address in the space provided, and send this page to: 

 
Alaska Department of Labor and Workforce Development 

Labor Standards & Safety Division 
Wage and Hour Administration 
1251 Muldoon Road, Suite 113 
Anchorage, AK  99504-2098 

Email: anchorage.lss-wh@alaska.gov 
 
 

For REGULATIONS information relating to any of the following: 
 
 Wage and Hour Title 23 Employment Practices 
 Wage and Hour Title 36 Public Works 
 Employment Agencies 
 Child Labor 
 Employment Preference (Local Hire) 
 Plumbing Code 
 Electrical Code 
 Boiler/Pressure Vessel Construction Code 
 Elevator Code 
 Certificates of Fitness 
 Recreational Devices 
 
 
Request any of the following PUBLICATIONS by checking below: 
 
 Wage and Hour Title 23 Employment Practices   Public Construction Pamphlet 
 Minimum Wage & Overtime Poster    Public Construction Wage Rates 
 Child Labor Poster      Child Labor Pamphlet 
 
 
PLEASE NOTE:  DUE TO INCREASED MAILING AND PRINTING COSTS, ONLY ONE OF EACH 
PUBLICATION REQUESTED WILL BE MAILED TO YOU.  IF YOU WISH TO RECEIVE ADDITIONAL 
COPIES OR SUBSEQUENT PUBLICATIONS, PLEASE CONTACT OUR OFFICE AT (907) 269-4900. 
 
Name:   ______________________________________________________ 
 
Mailing Address: ______________________________________________________ 

   ______________________________________________________ 

   ______________________________________________________ 

   ______________________________________________________ 

 
Email Address:  __________________________________________________________ 
 



x 

DEPARTMENT OF LABOR & WORKFORCE DEVELOPMENT 
ALASKA EMPLOYMENT PREFERENCE INFORMATION 

 
By authority of AS 36.10.150 and 8 AAC 30.064, the Commissioner of Labor and Workforce Development has 
determined the State of Alaska to be a Zone of Underemployment. A Zone of Underemployment requires that 
Alaska residents who are eligible under AS 36.10.140 be given a minimum of 90 percent employment preference on 
public works contracts throughout the state in certain job classifications. This 90 percent Alaska resident hiring 
preference applies on a project-by-project, craft-by-craft or occupational basis and must be met each 
workweek by each contractor/subcontractor in each of the following classifications: 
 
Boilermakers Electricians Laborers  Roofers 
Bricklayers 
Carpenters 

Engineers & Architects 
Equipment Operators 

Mechanics  
Millwrights 

Sheet Metal Workers 
Surveyors 

Cement Masons 
Culinary Workers 

Foremen & Supervisors 
Insulation Workers 

Painters 
Piledriving Occupations 

Truck Drivers 
Tug Boat Workers 

 Ironworkers Plumbers & Pipefitters Welders 
    
This determination became effective July 1, 2017, and remains in effect through June 30, 2019.  This determination 
will be applied to projects with a bid submission deadline on or after July 1, 2017 and to projects previously covered 
by the 2015 Alaska employment preference determination.  This will afford contractors an opportunity to consider 
the impacts of Alaska resident hire in their bids. 
 
The first person on a certified payroll in any classification is called the "first worker" and is not required to be an 
Alaskan resident. However, once the contractor adds any more workers in the classification, then all workers in the 
classification are counted, and the 90 percent calculation is applied to compute the number of required Alaskans to 
be in compliance. To compute the number of Alaskan residents required in a workweek in a particular classification, 
multiply the total number of workers in the classification by 90 percent. The result is then rounded down to the 
nearest whole number to determine the number of Alaskans that must be employed in that classification. 
 
If a worker works in more than one classification during a week, the classification in which they spent the most time 
would be counted for employment preference purposes. If the time is split evenly between two classifications, the 
worker is counted in both classifications. 
 
If you have difficulty meeting the 90 percent requirement, an approved waiver must be obtained before a non-Alaska 
resident is hired who would put the contractor/subcontractor out of compliance (8 AAC 30.081 (e) (f)).  The waiver 
process requires proof of an adequate search for qualified Alaskan workers. Qualified Alaska residents identified 
through the search must be hired before waivers for non-resident workers may be granted.  To apply for a waiver, 
contact the nearest Wage and Hour Office for instructions. 
 
Here is an example to apply the 90 percent requirement to four boilermaker workers. Multiply four workers by 90% 
and drop the fraction (.90 X 4 = 3.6 - .6 = 3). The remaining number is the number of Alaskan resident boilermakers 
required to be in compliance in that particular classification for that week. 
 
The penalties for being out of compliance are serious.  AS 36.10.100 (a) states "A contractor who violates a 
provision of this chapter shall have deducted from amounts due to the contractor under the contract the prevailing 
wages which should have been paid to a displaced resident and these amounts shall be retained by the contracting 
agency." If a contractor/subcontractor is found to be out of compliance, penalties accumulate until they come into 
compliance. 
 
Contractors are responsible for determining residency status. If you have difficulty determining whether a worker is 
an Alaska resident, you should contact the nearest Wage and Hour Office.  Contact Wage and Hour in Anchorage at 
(907) 269-4900, in Fairbanks at (907) 451-2886, or in Juneau at (907) 465-4842. 
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Alaska Department of Labor and Workforce Development  

Labor Standards & Safety Division 
Wage and Hour Administration 

Web site: http://labor.state.ak.us/lss/pamp600.htm 
 

Anchorage  Juneau  Fairbanks 

1251 Muldoon Road, Suite 113  1111 W. 8th Street, Suite 302  Regional State Office Building 
Anchorage, Alaska 99504-2098  Juneau, Alaska 99801  675 7th Ave., Station J-1 
Phone: (907) 269-4900  Phone: (907) 465-4842  Fairbanks, Alaska 99701-4593 
    Phone: (907) 451-2886 
Email:  
anchorage.lss-wh@alaska.gov 

 Email:  
juneau.lss-wh@alaska.gov 

 Email: 
fairbanks.lss@alaska.gov 

 
 

DEBARMENT LIST 
 
 
AS 36.05.090(b) states that “the state disbursing officer or the local fiscal officer shall distribute to all 
departments of the state government and to all political subdivisions of the state a list giving the names of persons 
who have disregarded their obligations to employees.” 
 
A person appearing on the following debarment list and a firm, corporation, partnership, or association in which 
the person has an interest may not work as a contractor or subcontractor on a public construction contract for the 
state or a political subdivision of the state for three years from the date of debarment. 
 
 
 
Company Name                                          Debarment Expires 
 
Bengal Groups, LLC     November 3, 2017 
Mohammed Ali, Individual    November 3, 2017 
Fry’s Services, LLC     November 16, 2017 
John Paul Freie, Individual    November 16, 2017 
Pyramid Audio & Video, Ltd.    June 19, 2018 
Jeffrey P. Schneider, Individual    June 19, 2018 



Laborers' & Mechanics' Minimum Rates of Pay
Classification of Laborers & Mechanics

Class
Code BHR H&W PEN TRN Other Benefits THR

Boilermakers

A0101 Boilermaker (journeyman) 44.26 8.57 15.34 1.60 3.00 0.34 73.11
VAC SAF

Bricklayers & Blocklayers
**See note on last page if remote site

A0201 Blocklayer 40.81 9.53 8.50 0.55 0.15 0.61 60.15
L&M na

Bricklayer
Marble or Stone Mason
Refractory Worker (Firebrick, Plastic, Castable, and Gunite Refractory 
Applications)
Terrazzo Worker
Tile Setter

A0202 Tuck Pointer Caulker 40.81 9.53 8.50 0.55 0.15 0.61 60.15
L&M na

Cleaner (PCC)

A0203 Marble & Tile Finisher 34.79 9.53 8.50 0.55 0.15 0.61 54.13
L&M na

Terrazzo Finisher

A0204 Torginal Applicator 38.83 9.53 8.50 0.55 0.15 0.61 58.17
L&M na

Carpenters, Statewide
**See note on last page if remote site

A0301 Carpenter (journeyman) 38.34 9.78 14.56 0.70 0.10 0.15 63.63
L&M SAF

Lather/Drywall/Acoustical

Cement Masons, Region I (North of N63 latitude)
**See note on last page if remote site

N0401 Group I, including: 37.50 7.43 11.80 1.18 0.10 0.00 58.01
L&M na

Application of Sealing Compound
Application of Underlayment
Building, General
Cement Mason (journeyman)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons, Region I (North of N63 latitude)
**See note on last page if remote site

N0401 Group I, including: 37.50 7.43 11.80 1.18 0.10 0.00 58.01
L&M na

Concrete
Concrete Paving
Curb & Gutter, Sidewalk
Curing of All Concrete
Grouting & Caulking of Tilt-Up Panels
Grouting of All Plates
Patching Concrete
Screed Pin Setter
Spackling/Skim Coating

N0402 Group II, including: 37.50 7.43 11.80 1.18 0.10 0.00 58.01
L&M na

Form Setter

N0403 Group III, including: 37.50 7.43 11.80 1.18 0.10 0.00 58.01
L&M na

Concrete Saw (self-powered)
Curb & Gutter Machine
Floor Grinder
Pneumatic Power Tools
Power Chipping & Bushing
Sand Blasting Architectural Finish
Screed & Rodding Machine Operator
Troweling Machine Operator

N0404 Group IV, including: 37.50 7.43 11.80 1.18 0.10 0.00 58.01
L&M na

Application of All Composition Mastic
Application of All Epoxy Material
Application of All Plastic Material
Finish Colored Concrete
Gunite Nozzleman
Hand Powered Grinder
Tunnel Worker

N0405 Group V, including: 37.75 7.43 11.80 1.18 0.10 0.00 58.26
L&M na

Plasterer

Cement Masons, Region II (South of N63 latitude)
**See note on last page if remote site

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons, Region II (South of N63 latitude)
**See note on last page if remote site

S0401 Group I, including: 37.25 7.43 11.80 1.18 0.10 0.00 57.76
L&M na

Application of Sealing Compound
Application of Underlayment
Building, General
Cement Mason (journeyman)
Concrete
Concrete Paving
Curb & Gutter, Sidewalk
Curing of All Concrete
Grouting & Caulking of Tilt-Up Panels
Grouting of All Plates
Patching Concrete
Screed Pin Setter
Spackling/Skim Coating

S0402 Group II, including: 37.25 7.43 11.80 1.18 0.10 0.00 57.76
L&M na

Form Setter

S0403 Group III, including: 37.25 7.43 11.80 1.18 0.10 0.00 57.76
L&M na

Concrete Saw (self-powered)
Curb & Gutter Machine
Floor Grinder
Pneumatic Power Tools
Power Chipping & Bushing
Sand Blasting Architectural Finish
Screed & Rodding Machine Operator
Troweling Machine Operator

S0404 Group IV, including: 37.25 7.43 11.80 1.18 0.10 0.00 57.76
L&M na

Application of All Composition Mastic
Application of All Epoxy Material
Application of All Plastic Material
Finish Colored Concrete
Gunite Nozzleman
Hand Powered Grinder
Tunnel Worker

S0405 Group V, including: 37.50 7.43 11.80 1.18 0.10 0.00 58.01
L&M na

Plasterer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Culinary Workers  * See note on last page

A0501 Baker/Cook 28.37 7.40 6.97 0.00 0.07 0.00 42.81
LEG na

A0503 General Helper 25.05 7.40 6.97 0.00 0.07 0.00 39.49
LEG na

Housekeeper
Janitor
Kitchen Helper

A0504 Head Cook 28.97 7.40 6.97 0.00 0.07 0.00 43.41
LEG na

A0505 Head Housekeeper 25.45 7.40 6.97 0.00 0.07 0.00 39.89
LEG na

Head Kitchen Help

Dredgemen
**See note on last page if remote site

A0601 Assistant Engineer 39.51 9.30 12.25 1.00 0.10 0.00 62.16
L&M na

Craneman
Electrical Generator Operator (primary pump/power barge/dredge)
Engineer
Welder

A0602 Assistant Mate (deckhand) 38.35 9.30 12.25 1.00 0.10 0.00 61.00
L&M na

A0603 Fireman 38.79 9.30 12.25 1.00 0.10 0.00 61.44
L&M na

A0605 Leverman Clamshell 42.04 9.30 12.25 1.00 0.10 0.00 64.69
L&M na

A0606 Leverman Hydraulic 40.28 9.30 12.25 1.00 0.10 0.00 62.93
L&M na

A0607 Mate & Boatman 39.51 9.30 12.25 1.00 0.10 0.00 62.16
L&M na

A0608 Oiler (dredge) 38.79 9.30 12.25 1.00 0.10 0.00 61.44
L&M na

Electricians

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Electricians

A0701 Inside Cable Splicer 39.82 12.67 13.01 0.95 0.20 0.15 66.80
L&M LEG

A0702 Inside Journeyman Wireman, including: 39.49 12.67 13.25 0.95 0.20 0.15 66.71
L&M LEG

Technicians

A0703 Power Cable Splicer 52.27 12.67 18.76 0.95 0.20 0.15 85.00
L&M LEG

A0704 Tele Com Cable Splicer 47.45 12.67 15.44 0.95 0.20 0.15 76.86
L&M LEG

A0705 Power Journeyman Lineman, including: 50.52 12.67 18.71 0.95 0.20 0.15 83.20
L&M LEG

Power Equipment Operator
Technician

A0706 Tele Com Journeyman Lineman, including: 45.70 12.67 15.39 0.95 0.20 0.15 75.06
L&M LEG

Technician
Tele Com Equipment Operator

A0707 Straight Line Installer - Repairman 45.70 12.67 15.39 0.95 0.20 0.15 75.06
L&M LEG

A0708 Powderman 48.52 12.67 18.65 0.95 0.20 0.15 81.14
L&M LEG

A0710 Material Handler 26.57 11.97 4.80 0.15 0.15 0.15 43.79
L&M LEG

A0712 Tree Trimmer Groundman 27.17 12.67 11.56 0.15 0.15 0.15 51.85
L&M LEG

A0713 Journeyman Tree Trimmer 35.84 12.67 11.82 0.15 0.15 0.15 60.78
L&M LEG

A0714 Vegetation Control Sprayer 39.29 12.67 11.92 0.15 0.15 0.15 64.33
L&M LEG

A0715 Inside Journeyman Communications CO/PBX 38.07 12.67 12.96 0.95 0.20 0.15 65.00
L&M LEG

Elevator Workers

A0802 Elevator Constructor 37.63 15.28 15.71 0.60 0.30 3.43 72.95
L&M VAC

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Elevator Workers

A0803 Elevator Constructor Mechanic 53.76 15.28 15.71 0.60 0.30 5.97 91.62
L&M VAC

Heat & Frost Insulators/Asbestos Workers
**See note on last page if remote site

A0902 Asbestos Abatement-Mechanical Systems 38.68 9.24 9.51 1.20 0.12 0.00 58.75
SAF na

A0903 Asbestos Abatement/General Demolition All Systems 38.68 9.24 9.51 1.20 0.12 0.00 58.75
SAF na

A0904 Insulator, Group II 38.68 9.24 9.51 1.20 0.12 0.00 58.75
SAF na

A0905 Fire Stop 38.68 9.24 9.51 1.20 0.12 0.00 58.75
SAF na

IronWorkers
**See note on last page if remote site

A1101 Ironworkers, including: 37.25 8.33 20.53 1.57 0.20 0.36 68.24
L&M IAF

Bender Operators
Bridge & Structural
Machinery Mover
Ornamental
Reinforcing
Rigger
Sheeter
Signalman
Stage Rigger
Toxic Haz-Mat Work
Welder

A1102 Helicopter 38.25 8.33 20.53 1.57 0.20 0.36 69.24
L&M IAF

Tower (energy producing windmill type towers to include nacelle and 
blades)

A1103 Fence/Barrier Installer 33.75 8.33 20.28 1.47 0.20 0.36 64.39
L&M IAF

Guard Rail Installer

A1104 Guard Rail Layout Man 34.49 8.33 20.28 1.47 0.20 0.36 65.13
L&M IAF

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
**See note on last page if remote site

N1201 Group I, including: 30.55 8.21 17.06 1.25 0.20 0.20 57.47
L&M LEG

Asphalt Worker (shovelman, plant crew)
Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, grouting, curing, screeding)
Crusher Plant Laborer
Demolition Laborer
Ditch Digger
Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer
Fire Watch Laborer
Flagman
Form Stripper
General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

N1202 Group II, including: 31.55 8.21 17.06 1.25 0.20 0.20 58.47
L&M LEG

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
**See note on last page if remote site

N1202 Group II, including: 31.55 8.21 17.06 1.25 0.20 0.20 58.47
L&M LEG

Burning & Cutting Torch
Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer
Environmental Laborer (asbestos, marine work)
Foam Gun or Foam Machine Operator
Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer or Pavement Breaker (more than 45 pounds)
Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

N1203 Group III, including: 32.45 8.21 17.06 1.25 0.20 0.20 59.37
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
**See note on last page if remote site

N1203 Group III, including: 32.45 8.21 17.06 1.25 0.20 0.20 59.37
L&M LEG

Plastic Welding
Slurry Seal Squeegee Man
Traffic Control Supervisor
Welding Certified (in connection with laborer's work)

N1204 Group IIIA 35.73 8.21 17.06 1.25 0.20 0.20 62.65
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to, wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

N1205 Group IV 20.12 8.21 17.06 1.25 0.20 0.20 47.04
L&M LEG

Final Building Cleanup
Permanent Yard Worker

N1206 Group IIIB 39.27 5.50 17.06 1.25 0.20 0.20 63.48
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S1201 Group I, including: 30.55 8.21 17.06 1.25 0.20 0.20 57.47
L&M LEG

Asphalt Worker (shovelman, plant crew)
Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, grouting, curing, screeding)
Crusher Plant Laborer
Demolition Laborer
Ditch Digger
Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S1201 Group I, including: 30.55 8.21 17.06 1.25 0.20 0.20 57.47
L&M LEG

Fence Installer
Fire Watch Laborer
Flagman
Form Stripper
General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

S1202 Group II, including: 31.55 8.21 17.06 1.25 0.20 0.20 58.47
L&M LEG

Burning & Cutting Torch
Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer
Environmental Laborer (asbestos, marine work)
Foam Gun or Foam Machine Operator

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S1202 Group II, including: 31.55 8.21 17.06 1.25 0.20 0.20 58.47
L&M LEG

Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer or Pavement Breaker (more than 45 pounds)
Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

S1203 Group III, including: 32.45 8.21 17.06 1.25 0.20 0.20 59.37
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate
Plastic Welding
Slurry Seal Squeegee Man
Traffic Control Supervisor
Welding Certified (in connection with laborer's work)

S1204 Group IIIA 35.73 8.21 17.06 1.25 0.20 0.20 62.65
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to, wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S1204 Group IIIA 35.73 8.21 17.06 1.25 0.20 0.20 62.65
L&M LEG

Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

S1205 Group IV 20.12 8.21 17.06 1.25 0.20 0.20 47.04
L&M LEG

Final Building Cleanup
Permanent Yard Worker

S1206 Group IIIB 39.27 5.50 17.06 1.25 0.20 0.20 63.48
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Millwrights

A1251 Millwright (journeyman) 36.74 9.78 12.21 1.00 0.40 0.05 60.18
L&M na

A1252 Millwright Welder 37.74 9.78 12.21 1.00 0.40 0.05 61.18
L&M na

Painters, Region I (North of N63 latitude)
**See note on last page if remote site

N1301 Group I, including: 31.99 8.11 11.10 1.08 0.07 0.00 52.35
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll

N1302 Group II, including: 32.51 8.11 11.10 1.08 0.07 0.00 52.87
L&M na

Bridge Painter
Epoxy Applicator
General Drywall Finisher
Hand/Spray Texturing
Industrial Coatings Specialist

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region I (North of N63 latitude)
**See note on last page if remote site

N1302 Group II, including: 32.51 8.11 11.10 1.08 0.07 0.00 52.87
L&M na

Machine/Automatic Taping
Pot Tender
Sandblasting
Specialty Painter
Spray
Structural Steel Painter
Wallpaper/Vinyl Hanger

N1304 Group IV, including: 38.63 8.11 13.23 1.05 0.05 0.00 61.07
na na

Glazier
Storefront/Automatic Door Mechanic

N1305 Group V, including: 29.23 8.11 5.02 0.83 0.07 0.00 43.26
na na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Painters, Region II (South of N63 latitude)
**See note on last page if remote site

S1301 Group I, including : 30.23 8.11 10.85 1.08 0.07 0.00 50.34
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll
Spray

S1302 Group II, including : 31.48 8.11 10.85 1.08 0.07 0.00 51.59
L&M na

General Drywall Finisher
Hand/Spray Texturing
Machine/Automatic Taping
Wallpaper/Vinyl Hanger

S1303 Group III, including : 31.58 8.11 10.85 1.08 0.07 0.00 51.69
L&M na

Bridge Painter

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region II (South of N63 latitude)
**See note on last page if remote site

S1303 Group III, including : 31.58 8.11 10.85 1.08 0.07 0.00 51.69
L&M na

Epoxy Applicator
Industrial Coatings Specialist
Pot Tender
Sandblasting
Specialty Painter
Structural Steel Painter

S1304 Group IV, including: 38.63 8.11 12.48 1.08 0.07 0.00 60.37
L&M na

Glazier
Storefront/Automatic Door Mechanic

S1305 Group V, including: 29.23 8.11 5.02 0.83 0.07 0.00 43.26
L&M na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Piledrivers
**See note on last page if remote site

A1401 Piledriver 38.34 9.78 14.56 0.70 0.10 0.15 63.63
L&M IAF

Assistant Dive Tender
Carpenter/Piledriver
Rigger
Sheet Stabber
Skiff Operator

A1402 Piledriver-Welder/Toxic Worker 39.34 9.78 14.56 0.70 0.10 0.15 64.63
L&M IAF

A1403 Remotely Operated Vehicle Pilot/Technician 42.65 9.78 14.56 0.70 0.10 0.15 67.94
L&M IAF

Single Atmosphere Suit, Bell or Submersible Pilot

A1404 Diver (working) ***See note on last page 82.45 9.78 14.56 0.70 0.10 0.15 107.74
L&M IAF

A1405 Diver (standby) ***See note on last page 42.65 9.78 14.56 0.70 0.10 0.15 67.94
L&M IAF

A1406 Dive Tender ***See note on last page 41.65 9.78 14.56 0.70 0.10 0.15 66.94
L&M IAF

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Piledrivers
**See note on last page if remote site

A1407 Welder (American Welding Society, Certified Welding Inspector) 43.90 9.78 14.56 0.70 0.10 0.15 69.19
L&M IAF

Plumbers, Region I (North of N63 latitude)

N1501 Journeyman Pipefitter 40.91 8.25 15.75 1.25 1.10 0.00 67.26
L&M S&L

Plumber
Welder

Plumbers, Region II (South of N63 latitude)

S1501 Journeyman Pipefitter 39.00 9.58 13.87 1.25 0.20 0.00 63.90
L&M na

Plumber
Welder

Plumbers, Region IIA (1st Judicial District)

X1501 Journeyman Pipefitter 38.02 13.37 11.25 2.50 0.24 0.00 65.38
L&M na

Plumber
Welder

Power Equipment Operators
**See note on last page if remote site

A1601 Group I, including: 40.28 9.30 12.25 1.00 0.10 0.00 62.93
L&M na

Asphalt Roller: Breakdown, Intermediate, and Finish
Back Filler
Barrier Machine (Zipper)
Beltcrete with Power Pack & similar conveyors
Bending Machine
Boat Coxswain
Bulldozer
Cableways, Highlines & Cablecars
Cleaning Machine
Coating Machine
Concrete Hydro Blaster

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
**See note on last page if remote site

A1601 Group I, including: 40.28 9.30 12.25 1.00 0.10 0.00 62.93
L&M na

Cranes  (45 tons & under or 150 feet of boom & under (including jib & 
attachments))
(a) Hydralifts or Transporters, (all track or truck type)
(b) Derricks
(c) Overhead

Crushers
Deck Winches, Double Drum
Ditching or Trenching Machine (16 inch or over)
Drag Scraper, Yarder, and similar types
Drilling Machines, Core, Cable, Rotary and Exploration
Finishing Machine Operator, Concrete Paving, Laser Screed, Sidewalk, 
Curb & Gutter Machine
Helicopters
Hover Craft, Flex Craft, Loadmaster, Air Cushion, All-Terrain Vehicle, 
Rollagon, Bargecable, Nodwell, & Snow Cat
Hydro Ax, Feller Buncher  & similar
Hydro Excavation (Vac-Truck and Similar)
Licensed Line & Grade
Loaders (2 1/2 yards through 5 yards, including all attachments):
(a) Forklifts (with telescopic boom & swing attachment)
(b) Front End & Overhead, (2-1/2 yards through 5 yards)
(c) Loaders, (with forks or pipe clamp)
(d) Loaders, (elevating belt type, Euclid & similar types)

Material Transfer Vehicle (Elevating Grader, Pickup Machine, and 
similar types)
Mechanic, Welder, Bodyman, Electrical, Camp & Maintenance Engineer
Micro Tunneling Machine
Mixers: Mobile type with hoist combination
Motor Patrol Grader
Mucking Machine: Mole, Tunnel Drill, Horizontal/Directional Drill 
Operator and/or Shield
Operator on Dredges
Piledriver Engineer, L.B. Foster, Puller or similar paving breaker
Plant Operator (Asphalt & Concrete)
Power Plant,  Turbine Operator  200 k.w & over (power plants or 
combination of power units over 300 k.w.)
Remote Controlled Equipment
Scraper (through 40 yards)
Service Oiler/Service Engineer
Shot Blast Machine

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
**See note on last page if remote site

A1601 Group I, including: 40.28 9.30 12.25 1.00 0.10 0.00 62.93
L&M na

Shovels, Backhoes, Excavators with all attachments, and Gradealls (3 
yards & under)
Sideboom (under 45 tons)
Spreaders Topside (Asphalt Paver, Slurry machine, and similar types)
Sub Grader (Gurries, Reclaimer & similar types)
Tack Tractor
Truck Mounted Concrete Pump, Conveyor/Tele-belt, & Creter
Unlicensed Off-Road Hauler
Wate Kote Machine

A1602 Group IA, including: 42.04 9.30 12.25 1.00 0.10 0.00 64.69
L&M na

Camera/Tool/Video Operator (Slipline)
Certified Welder, Electrical Mechanic, Camp Maintenance Engineer, 
Mechanic (over 10,000 hours)
Cranes (over 45 tons or 150 feet including jib & attachments)
(a) Clamshells & Draglines (over 3 yards)
(b) Tower Cranes

Licensed Water/Waste Water Treatment Operator
Loaders (over 5 yards)
Motor Patrol Grader, Dozer, Grade Tractor, Roto-Mill/Profiler (finish: 
when finishing to final grade and/or to hubs, or for asphalt)
Power Plants (1000 k.w. & over)
Quad
Scrapers (over 40 yards)
Screed
Shovels, Backhoes, Excavators with all attachments (over 3 yards)
Sidebooms (over 45 tons)
Slip Form Paver, C.M.I. & similar types

A1603 Group II, including: 39.51 9.30 12.25 1.00 0.10 0.00 62.16
L&M na

Boiler - Fireman
Cement Hogs & Concrete Pump Operator
Conveyors (except those listed in Group I)
Grade Checker
Hoists on Steel Erection, Towermobiles & Air Tuggers
Horizontal/Directional Drill Locator
Licensed Grade Technician
Locomotives, Rod & Geared Engines
Mixers
Screening, Washing Plant

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
**See note on last page if remote site

A1603 Group II, including: 39.51 9.30 12.25 1.00 0.10 0.00 62.16
L&M na

Sideboom (cradling rock drill, regardless of size)
Skidder
Trenching Machines (under 16 inches)
Water/Waste Water Treatment Operator

A1604 Group III, including: 38.79 9.30 12.25 1.00 0.10 0.00 61.44
L&M na

"A" Frame Trucks, Deck Winches
Bombardier (tack or tow rig)
Boring Machine
Brooms, Power
Bump Cutter
Compressor
Farm Tractor
Forklift, Industrial Type
Gin Truck or Winch Truck (with poles when used for hoisting)
Hoists, Air Tuggers, Elevators
Loaders:
(a) Elevating-Athey, Barber Greene & similar types
(b) Forklifts or Lumber Carrier (on construction job sites)
(c) Forklifts, (with tower)
(d) Overhead & Front End, (under 2-l/2 yards)

Locomotives:  Dinkey (air, steam, gas & electric) Speeders
Mechanics, Light Duty
Oil, Blower Distribution
Posthole Digger, Mechanical
Pot Fireman (power agitated)
Power Plant, Turbine Operator, (under 200 k.w.)
Pumps, Water
Roller (other than Asphalt)
Saws, Concrete
Skid Hustler
Skid Steer (with all attachments)
Stake Hopper
Straightening Machine
Tow Tractor

A1605 Group IV, including: 32.58 9.30 12.25 1.00 0.10 0.00 55.23
L&M na

Crane Assistant Engineer/Rig Oiler
Drill Helper

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
**See note on last page if remote site

A1605 Group IV, including: 32.58 9.30 12.25 1.00 0.10 0.00 55.23
L&M na

Parts & Equipment Coordinator
Spotter
Steam Cleaner
Swamper (on trenching machines or shovel type equipment)

Roofers
**See note on last page if remote site

A1701 Roofer & Waterproofer 44.62 11.75 2.91 0.81 0.10 0.03 60.22
L&M na

A1702 Roofer Material Handler 31.23 11.75 2.91 0.81 0.10 0.03 46.83
L&M na

Sheet Metal Workers, Region I (North of N63 latitude)

N1801 Sheet Metal Journeyman 47.74 10.80 11.25 1.45 0.12 0.00 71.36
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation

Sheet Metal Workers, Region II (South of N63 latitude)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Sheet Metal Workers, Region II (South of N63 latitude)

S1801 Sheet Metal Journeyman 42.00 10.80 12.61 1.43 0.40 0.00 67.24
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation

Sprinkler Fitters

A1901 Sprinkler Fitter 46.00 9.17 13.65 0.47 0.25 0.00 69.54
L&M na

Surveyors
**See note on last page if remote site

A2001 Chief of Parties 42.81 10.58 11.39 1.15 0.10 0.00 66.03
L&M na

A2002 Party Chief 41.22 10.58 11.39 1.15 0.10 0.00 64.44
L&M na

A2003 Line & Grade Technician/Office Technician 40.62 10.58 11.39 1.15 0.10 0.00 63.84
L&M na

A2004 Associate Party Chief (including Instrument Person & Head Chain Person) 38.50 10.58 11.39 1.15 0.10 0.00 61.72
L&M na

A2005 Stake Hop/Grademan 38.50 10.58 11.39 1.15 0.10 0.00 61.72
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Surveyors
**See note on last page if remote site

A2006 Chain Person (for crews with more than 2 people) 34.16 10.58 11.39 1.15 0.10 0.00 57.38
L&M na

Truck Drivers
**See note on last page if remote site

A2101 Group I, including: 39.59 10.58 11.39 1.15 0.10 0.00 62.81
L&M na

Air/Sea Traffic Controllers
Ambulance/Fire Truck Driver (EMT certified)
Boat Coxswain
Captains & Pilots (air & water)
Deltas, Commanders, Rollagons, & similar equipment (when pulling 
sleds, trailers or similar equipment)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 40 yards up to & including 60 yards
Helicopter Transporter
Liquid Vac Truck/Super Vac Truck
Material Coordinator and Purchasing Agent
Ready-mix (over 12 yards up to & including 15 yards) (over 15 yards to 
be negotiated)
Semi with Double Box Mixer
Tireman, Heavy Duty/Fueler
Water Wagon (250 Bbls and above)

A2102 Group 1A including: 40.86 10.58 11.39 1.15 0.10 0.00 64.08
L&M na

Dump Trucks (including rockbuggy, side dump, belly dump & trucks 
with pups) over 60 yards up to & including 100 yards (over 100 yards to 
be negotiated)
Jeeps (driver under load)
Lowboys, including tractor attached trailers & jeeps, 9 axles, up to & 
including 12 axles (over 12 axles or 150 tons to be negotiated)

A2103 Group II, including: 38.33 10.58 11.39 1.15 0.10 0.00 61.55
L&M na

All Deltas, Commanders, Rollagons, & similar equipment
Boom Truck/Knuckle Truck (over 5 tons)
Cacasco Truck/Heat Stress Truck
Construction and Material Safety Technician
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 20 yards up to & including 40 yards
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating over 5 tons)
Lowboys (including attached trailers & jeeps up to & including 8 axles)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
**See note on last page if remote site

A2103 Group II, including: 38.33 10.58 11.39 1.15 0.10 0.00 61.55
L&M na

Mechanics
Partsman
Ready-mix (up to & including 12 yards)
Stringing Truck
Turn-O-Wagon or DW-10 (not self loading)

A2104 Group III, including: 37.51 10.58 11.39 1.15 0.10 0.00 60.73
L&M na

Batch Trucks (8 yards & up)
Boom Truck/Knuckle Truck (up to & including 5 tons)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 10 yards up to & including 20 yards
Expeditor (electrical & pipefitting materials)
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating 5 tons & under)
Greaser - Shop
Oil Distributor Driver
Thermal Plastic Layout Technician
Traffic Control Technician
Trucks/Jeeps (push or pull)

A2105 Group IV, including: 36.93 10.58 11.39 1.15 0.10 0.00 60.15
L&M na

Air Cushion or similar type vehicle
All Terrain Vehicle
Buggymobile
Bull Lift & Fork Lift, Fork Lift with Power Boom & Swing Attachment 
(over 5 tons)
Bus Operator (over 30 passengers)
Combination Truck-Fuel & Grease
Compactor (when pulled by rubber tired equipment)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) up to & including 10 yards
Dumpster
Expeditor (general)
Fire Truck/Ambulance Driver
Flat Beds, Dual Rear Axle
Foam Distributor Truck Dual Axle
Front End Loader with Fork
Grease Truck
Hydro Seeder, Dual Axle
Hyster Operators (handling bulk aggregate)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
**See note on last page if remote site

A2105 Group IV, including: 36.93 10.58 11.39 1.15 0.10 0.00 60.15
L&M na

Loadmaster (air & water operations)
Lumber Carrier
Ready-mix, (up to & including 7 yards)
Rigger (air/water/oilfield)
Semi or Truck & Trailer
Tireman, Light Duty
Track Truck Equipment
Truck Vacuum Sweeper
Warehouseperson
Water Truck (Below 250 Bbls)
Water Truck (straight)
Water Wagon, Semi

A2106 Group V, including: 36.17 10.58 11.39 1.15 0.10 0.00 59.39
L&M na

Batch Truck (up to & including 7 yards)
Buffer Truck
Bull Lifts & Fork Lifts, Fork Lifts with Power Boom & Swing 
Attachments (up to & including 5 tons)
Bus Operator (up to 30 passengers)
Farm Type Rubber Tired Tractor (when material handling or pulling 
wagons on a construction project)
Flat Beds, Single Rear Axle
Foam Distributor Truck Single Axle
Fuel Handler (station/bulk attendant)
Gear/Supply Truck
Gravel Spreader Box Operator on Truck
Hydro Seeders, Single axle
Pickups (pilot cars & all light-duty vehicles)
Rigger/Swamper
Tack Truck
Team Drivers (horses, mules, & similar equipment)

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
**See note on last page if remote site

N2201 Group I, including: 33.61 8.21 17.06 1.25 0.20 0.20 60.53
L&M LEG

Brakeman
Mucker
Nipper

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 23Issue 35, Effective September 1, 2017



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
**See note on last page if remote site

N2201 Group I, including: 33.61 8.21 17.06 1.25 0.20 0.20 60.53
L&M LEG

Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Topman & Bull Gang
Tunnel Track Laborer

N2202 Group II, including: 34.71 8.21 17.06 1.25 0.20 0.20 61.63
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete  Laborer
Jackhammer
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

N2203 Group III, including: 35.70 8.21 17.06 1.25 0.20 0.20 62.62
L&M LEG

Miner
Retimberman

N2204 Group IIIA, including: 39.30 8.21 17.06 1.25 0.20 0.20 66.22
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

N2206 Group IIIB, including: 43.20 5.50 17.06 1.25 0.20 0.20 67.41
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S2201 Group I, including: 33.61 8.21 17.06 1.25 0.20 0.20 60.53
L&M LEG

Brakeman

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S2201 Group I, including: 33.61 8.21 17.06 1.25 0.20 0.20 60.53
L&M LEG

Mucker
Nipper
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Topman & Bull Gang
Tunnel Track Laborer

S2202 Group II, including: 34.71 8.21 17.06 1.25 0.20 0.20 61.63
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete  Laborer
Jackhammer
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

S2203 Group III, including: 35.70 8.21 17.06 1.25 0.20 0.20 62.62
L&M LEG

Miner
Retimberman

S2204 Group IIIA, including: 39.30 8.21 17.06 1.25 0.20 0.20 66.22
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

S2206 Group IIIB, including: 43.20 5.50 17.06 1.25 0.20 0.20 67.41
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Tunnel Workers, Power Equipment Operators
**See note on last page if remote site

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 25Issue 35, Effective September 1, 2017



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Power Equipment Operators
**See note on last page if remote site

A2207 Group I 44.31 9.30 12.25 1.00 0.10 0.00 66.96
L&M na

A2208 Group IA 46.24 9.30 12.25 1.00 0.10 0.00 68.89
L&M na

A2209 Group II 43.46 9.30 12.25 1.00 0.10 0.00 66.11
L&M na

A2210 Group III 42.67 9.30 12.25 1.00 0.10 0.00 65.32
L&M na

A2211 Group IV 35.84 9.30 12.25 1.00 0.10 0.00 58.49
L&M na

* A remote site is isolated and relatively distant from the amenities of civilization, and usually far from the employee's home.  As 
a condition of employment, the workers must eat, sleep, and socialize at the worksite and remain there for extended periods.

** This classification must receive board and lodging under certain conditions.  A per diem option of $75 is an alternative to 
providing meals and lodging.  See Page v for an explanation.

*** Work in combination of classifications: Employees working in any combination of classifications within the diving crew 
(working diver, standby diver, and tender) in a shift are paid in the classification with the highest rate for a minimum of 8 hours 
per shift.

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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SECTION 01005 
ADMINISTRATIVE PROVISIONS 

 
PART I  GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. Local Conditions  
B. Permits, Fees, and Inspections 
C. Alternates 
D. Preconstruction Meeting 
E. Applications for Payment 
F. Contractor Use of Premises 
G. Owner Occupancy 
H. Owner - Furnished Products 
I. Coordination 
J. Reference Standards      

 

1.02 RELATED REQUIREMENTS 

A. General and Special Conditions    
 
1.03 LOCAL CONDITIONS 

A. Bidders shall familiarize themselves with the Contract Documents and existing 
conditions, which affect Work, required by the Contract Documents. It will be 
assumed that bidders have made a personal examination of the jobsite, existing 
conditions, and documents for prior construction projects associated with this facility 
made available by the Owner for review by Bidders during the bid period. 

 
B. Failure to visit the jobsite, to review existing conditions, or to review documents for 

prior construction projects associated with this facility made available by the Owner 
for review by Bidders during the bid period will in no way relieve the successful 
Bidder nom the necessity of furnishing any materials or performing any Work that 
may be required to complete the Work in accordance with the Contract Documents 
with no additional cost to the Owner. 

 
C. For building access and for access to the documents for prior construction projects 

associated with this facility contact: 
 
   Mark Moon, Building Management Specialist, 269-7812 

 
 

                                                                     
1.04 PERMITS, FEES, AND INSPECTIONS 
 

A. Obtain, pay for, and comply with the requirements of all permits, fees, and 
inspections required by public authorities. 

 
B. Transmit copies of permit applications, permits received, and public authority 

inspection reports to the Contracting Officer within three days of making permit 
application or receiving permits or reports. 
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1.05 ALTERNATES 
 

A. Alternates will be exercised at the option of Owner as specified on Bid Schedule. 
Accepted alternates will be indicated on the Contract and included within the 
conformed Contract Documents. 

 
B. Coordinate related work and modify surrounding work affected by accepted 

alternates as required to complete the Work. 
 

C. Provide all Work as part of the Base Bid except that Work specifically indicated to be 
provided as part of an alternate. 

 
1.06 PRECONSTRUCTION MEETING 
 

A. Attend Owner initiated preconstruction meeting. 
 
1.07 APPLICATIONS FOR PAYMENT 
 

A. Submit two copies of each application under procedures of Section 01027. 
 

B. Content and Format: That specified for schedule of values in Section 01027. 
 
1.08 CONTRACTOR USE OF PREMISES 
 

A. Limit use of premises for Work and for construction operations, to allow for Owner 
occupancy, Work of other Contractors, and public access. 

 
B. Limit areas of construction operations to those areas requiring renovation only. 

 
C. Give written notice two weeks in advance of beginning of Work in any Work area. 

 
D. Do not smoke except in specifically designated smoking areas. 

 
E. Take reasonable and adequate precautions to protect the Owner's property from 

damage during execution of Work. Restore any damage to Owner property resulting 
from execution of Work or replace in a manner satisfactory to the Contracting Officer. 

 
F. Take reasonable and adequate precautions to protect the Owner's property from 

damage during execution of Work. Restore any damage to Owner property resulting 
from execution of Work or replace in a manner satisfactory to the Contracting Officer. 

 
G. Limit construction activities which generate noise levels in excess of NC=40 in 

classrooms, NC=50 in office areas, and NC=60 in other areas to between 7 p.m. and 
7 a.m. Monday through Friday and all day Saturday and Sunday. 

 
H. Limit construction access to building to the location indicated. Keep construction 

access points locked at all times. Contractor will be provided with two sets of keys for 
construction access points. 

 
I. Move Owner tools, equipment, shelving, stored materials, etc. as required to 

accomplish Work. Return to original location as soon as possible. 
 

J. Protect Owner tools, equipment, shelving, stored materials, and equipment, etc. from 
Work. 
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K. In Owner occupied areas: 

 
1. Limit use of premises for Work and for construction operations to between 8:00 

a.m. and 5:30 p.m. Monday through Friday. If requested by the Contractor and 
approved by the Project Manager the Contractor may work on the project outside 
these hours if the Contractor's activities do not interfere with owner operations. 

 
2. Cover and protect from dust and debris, at the start of each work day, electronic 

office equipment such as personal computers, computer terminals, facsimile 
machines, copiers, printers, postage meters, VCRs, monitors, typewriters, etc. 
Remove protection at the end of each work day. 

 
3. Do not use furniture, such as countertops, desks, filing cabinets, book shelves, 

and tables as work surfaces or as steps to access Work. 
 

4. At the end of each workday, move back to original location equipment and 
furniture moved to accommodate Work. Do not move electronic equipment 
unless absolutely necessary to accomplish Work. 

 
5. At the end of each workday replace ceiling tiles removed to access Work. 

 
6. At the end of each work day, clean work areas, including floors with a vacuum, 

and remove tools, equipment, and construction material from work areas. 
 

M. Coordinate temporary shutdowns of any of the existing facilities' mechanical or     
electrical   systems affecting systems in Owner occupied areas with the Contracting 
Officer. Schedule shutdowns for nights and weekends. Provide a minimum five-day 
notice. 

 
N. Existing systems shall be fully operational for intended purpose at the beginning of 

each Owner workday. 
 
1.09 OWNER OCCUPANCY 
 

A. The Owner will occupy premises during entire period of construction for the conduct 
of its normal operations. 

 
B. Maintain IBC complying access to and through corridors, stairways, and building exits 

at all times. 
 

C. Cooperate with Owner to minimize conflict and to facilitate its operations. In case of 
conflict accept Contracting Officer's direction as final and adjust use of premises 
accordingly. 

 
D. Coordinate Work in and use of premises with the Owner 

 
 
1.10  COORDINATION 
 

A. Coordinate Work of the various Sections of Specifications prior to ordering materials 
and fabrication to assure efficient and orderly sequence of installation of construction 
elements, with provisions for accommodating items installed later. Notify Contracting 
Officer of conflicts between elements prior to installation of any element. 
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B. Verify characteristics of elements of interrelated operating equipment are compatible; 
coordinate Work of various Sections having interdependent responsibilities for 
installing, connecting to, and placing in service, such equipment. 

 
C. Coordinate space requirements and installation of mechanical and electrical Work, 

which is indicated diagrammatically on Drawings. Follow routing shown for ducts and 
conduits as closely as practical. Make piping, duct, and conduit runs parallel with 
lines of building. Utilize spaces efficiently to maximize accessibility for other 
installations, for maintenance, and for repairs. 

 
D. In finished areas, unless otherwise indicated, conceal pipes, ducts, and wiring in the 

construction.  
 

E. After Owner acceptance of Work, coordinate access to site by various trades for 
correction of defective Work and Work not in accordance with Contract Documents, 
to minimize disruption of Owner activities. 

 
1.11 REFERENCE STANDARDS 
 

A. For products or workmanship specified by association, trades, or regulatory agency 
standards, comply with requirements of the standard, except when more rigid 
requirements are specified or are required by applicable codes. 

 
B. Obtain a copy of standards referenced. Maintain a copy at the jobsite during 

execution of Work to which the standard applies. 
 

C. The date of the standard is that in effect as of the bid date except when a specific 
date is specified. 

 
1.12 ONE YEAR CORRECTION PERIOD 
 

A. If within one year after the date of Final Completion or such longer period of time as 
may be prescribed by Regulatory Requirements or by the terms of any applicable 
special guarantee required by the Contract Documents or by any specific provision of 
the Contract Documents, any Work, materials, or products are found to be defective, 
the Contractor shall promptly, without cost to the Owner and in accordance with the 
Contracting Officer's written instructions, either correct such defective Work, or, if it 
has been rejected by the Contracting Officer, remove it from the site and replace it 
with conforming Work. 

 
B. If the Contractor does not promptly comply with the terms of such instructions, or in 

an emergency where delay would cause serious risk of loss or damage, the Owner 
may have the defective Work corrected or the rejected Work removed and replaced, 
and all direct, indirect, and consequential costs of such removal and replacement 
(including but not limited to fees and charges of engineers, architects, attorneys, and 
other professionals) will be paid by the Contractor. 

 
C. In special circumstances where a particular item of equipment is placed in continuous 

service for the benefit of the Owner before Substantial Completion of all the Work, 
the correction period for that item may begin on an earlier date if so provided in the 
Specifications of by Change Order. 

 
D. Provisions of this paragraph are not intended to shorten the statue of limitations for 

bringing an action. 
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PART 2  PRODUCTS  Not Used 
 
PART 3  PARTS  Not Used 

 
 

END OF SECTION 
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SECTION 01010 

SUMMARY OF WORK 

PART 1   GENERAL 

1.01   REQUIREMENTS INCLUDED 

A. Basic Bid. 

B. Work by Others. 

C. Hazardous Materials 

D. Work Inside Facility 

E. Work Plans and Access to Facility, Individual Work Areas 

F. Shut Offs/Disruptions to Service  

G. Use of Premises. 

H. Using Agency Occupancy. 

I. Coordination 

J. Parking/Staging 

1.02   RELATED REQUIREMENTS 

A. Document 00200 – Information available to bidders. 

B. Document 00700 - General Conditions: Provisions for use of site, and Using Agency occupancy. 
 Relations of CONTRACTOR- Subcontractors. 

C. Document 00800 - Supplementary Conditions: Modifications to General Conditions. 

D. Section 01400 – Quality Control 

E. Section 01540 – Security. 

1.03   WORK COVERED BY CONTRACT DOCUMENTS 

A. Work covered by the contract documents is located 

B. The DEPARTMENT is acting for the State of Alaska. 

1.04   CONTRACT METHOD 

A. Construct the Work under a single lump sum Contract. 

1.05 BASIC BID  

A. That portion of the Work described within these documents (taken as a whole) as the Basic 
Bid scope.  Basic Bid work includes all work shown on the plans and specifications. 

B. Project will be constructed under a general construction contract. 
 

 

1.06  WORKS BY OTHERS 

A. Cooperate with other Contractors and the DEPARTMENT to minimize conflict with construction 
operation. 

1.07   HAZARDOUS MATERIALS 

A. All light fixtures to be removed shall be treated as positive for containing PCBs unless proven 
otherwise.   
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B. CONTRACTOR to be aware that other hazardous materials may be within the facility.  See 
Section 00700 Article 4.3. 

 

1.08   WORK INSIDE FACILITY 

A. Work within the facility shall be conducted only between the hours of 8:00 am and 5:30 pm, 
unless specifically approved by the Maintenance Supervisor.  Requests for work outside of these 
hours must be submitted in writing 24 hours in advance. 

B. CONTRACTOR shall not under any circumstances leave tools or equipment unattended within 
the limits of the project site unless secured in a locked tool storage shed/box or vehicle.  
CONTRACTOR will be liable for any damages to persons and/or property resulting from 
unattended tools or equipment.   

C. No firearms or ammunition allowed on the grounds, to include locked vehicles. 

D. The use of powder-activated tools must be approved by the project manager.  Request for such 
tools must be submitted to the Maintenance Supervisor in writing three (3) working days in 
advance.  

 

1.09 SHUTOFFS / DISRUPTIONS TO SERVICE 

A. Work with the Maintenance Supervisor to schedule disruption for a time, which minimizes 
impact on facility operations.  Provide the Engineer written notification of any disruption to 
service at least 24 hours in advance of scheduled disruption or shutoff. 

B. Plan work to minimize down time.  Work with DEPARTMENT to schedule disruption for a time 
that minimizes impact on USING AGENCY’s operations.   

C. Provide written work plan and schedule for disruptions to service that exceed one hour. 

D. Contractor must provide protection as stated in Municipal Fire Codes and Safety Codes while 
working on the fire protection system. 

1.10 CONTRACTOR'S USE OF PREMISES 

A. Coordinate use of the premises under direction of DEPARTMENT. 

B. Assume full responsibility for protection and safekeeping of products under this Contract. 

C. Assume full responsibility for the protection of the existing facility and contents, from damage 
due to construction operations. 

1.11  USING AGENCY OCCUPANCY 

A. The User Agency will continue operations adjacent to the site during entire construction 
period. Cooperate with DEPARTMENT in scheduling operations to minimize conflict and to 
facilitate the User Agency’s operations.   

B. CONTRACTOR shall provide Material Safety Data Sheets for all products that may produce 
unpleasant odors. 

1.12 COORDINATION 

A. Coordinate Work of the various elements of the plans to assure efficient and orderly 
sequence of installation of construction elements, with provisions for accommodating items 
installed later. 

B. Verify if characteristics of elements of interrelated operating equipment are compatible; 
coordinate Work of various trades having interdependent responsibilities for installing, 
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connecting to, and placing in service, such equipment. 

C. Coordinate space requirements and installation of mechanical and electrical work, which are 
indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and conduits, 
as closely as practicable; make runs parallel with lines of building.  Utilize spaces efficiently to 
maximize accessibility for other installations, for maintenance, and for repairs.  Coordinate 
work with existing elements in the building.  Do not locate piping, conduit or other products 
where they will block access to equipment or junction boxes. 

D. In finished areas except as otherwise shown, conceal pipes, ducts, and wiring in the 
construction.  .  

E. Execute cutting and patching to integrate elements of Work, provide openings for 
penetrations of existing surfaces.  Seal penetrations through floors, walls, partitions, and 
ceilings. 

1.13 PARKING / STAGING 

A. CONTRACTOR to coordinate staging area with Facility Maintenance Supervisor.  

B. CONTRACTOR may use established facility parking. 

C. CONTRACTOR will be responsible for all additional required storage/staging and parking off 
site at no charge to the Department. 

 

PART 2   PRODUCTS  Not Used 

PART 3   EXECUTION  Not used 

 

 END OF SECTION 
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SECTION 01020 

INTENT OF DOCUMENTS 
 

 
PART 1 GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. Explanation of intent and terminology of the Construction Documents. 

1.02 RELATED REQUIREMENTS 

A. Document 00700 - General Conditions: Article 1 Definitions relating to 'Drawings' and 
'Specifications'. 

B. Document 00700 - General Conditions: Article 3 Contract Documents relating to Intent, 
Amending, and Reuse. 

1.03  SPECIFICATION FORMAT AND COMPOSITION 

A. Specifications are divided into Divisions and Sections for the convenience of writing and using.  
Titles are not intended to imply a particular trade jurisdiction.  DEPARTMENT is not bound to 
define the limits of any subcontract, and will not enter into disputes between the CONTRACTOR 
and his employees, including Subcontractors. 

B. Pages are numbered independently for each Section, and recorded in the Table of Contents.  
Section number is shown with the page number at the bottom of each page. The end of each 
Section of the specifications is ended by "End of Section".  It is CONTRACTOR'S responsibility to 
verify that Contract Documents received for bidding and/or construction are complete in 
accordance with Table of Contents. 

C. The language employed in the Contract Documents is addressed directly to the CONTRACTOR.  
Imperative or indicative language is generally employed throughout and requirements expressed 
are the mandatory responsibility of the CONTRACTOR, even though the work specified may be 
accomplished by specialty subcontractors engaged by the CONTRACTOR.  References to third 
parties in this regard shall not be interpreted in any way as to relieve the CONTRACTOR of his or 
her responsibility under this Contract.  

D. These Specifications are of the abbreviated or "streamlined" type, and may include incomplete 
sentences.   

E. Omissions of words or phrases such as "the CONTRACTOR shall," "in conformity therewith," 
"shall be," "as noted on the Drawings," "according to the Drawings," "a," "an," "the" and "all" are 
intentional. 

F. Omitted words or phrases shall be supplied by inference in the same manner as they are when a 
"note" occurs on the Drawings. 

1.04 DRAWINGS:  CONTENT EXPLANATION 

A. Drawings, Dimensions and Measurements. 

1. Contract Documents do not purport to describe in detail, absolute and complete construction 
information.  In some instances drawings are diagrammatic.   
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2. CONTRACTOR shall provide verification of actual site conditions and shall provide complete 
and operational systems as specified when drawings do not provide full detail. 

3. Where on any of the Drawings a portion of the work is drawn out and the remainder is 
indicated in outline, the parts drawn out shall apply also to all other portions of the Work. 

4. Wherever a detail is referenced and developed for a specific condition, same or similar detail 
shall apply to identical or similar conditions elsewhere on Project even though not specifically 
referenced. 

5. Where the word "similar" occurs on the Drawings, it shall be interpreted in its general sense 
and not as meaning identical, all details shall be worked out in relation to their location and 
their connection with other parts of the work. 

6. The figured dimensions on the Drawings or notes indicating dimensions shall be used instead 
of measurements of the Drawings by scale. 

7. No scale measurements shall be used as a dimension to work with except on "full size" 
Drawings not dimensioned. 

1.05 COMMON TERMINOLOGY 

A. Certain items used generally throughout the Specifications and Drawings are used as follows: 

1. Indicated:  The term "indicated" is a cross reference to details, notes or schedules on the 
Drawings, other paragraphs or schedules in the Specifications, and similar means of 
recording requirements in the Contract Documents.  Where terms such as "shown", "noted", 
"schedules", and "specified" are used in lieu of "indicate", it is for the purpose of helping the 
reader accomplish the cross reference, and no limitation of location is intended except as 
specifically noted. 

2. Installer:  The person or entity engaged by CONTRACTOR, his Subcontractor or 
sub-subcontractor for the performance of a particular unit of Work at the Project site, 
including installation, erection, application and similar required operations. It is a general 
requirement that installers be recognized experts in the work they are engaged to perform. 

3. Furnish:  Except as otherwise defined in greater detail, the term "furnish" is used to 
mean"...supply and deliver to the Project site, ready for unpacking, assembly and 
installation..." 

4. Provide:  Except to the extent further defined, the term "provide" means to furnish and install, 
complete and ready for the intended use. 

5. Guarantee and Warranty: "Warranty" is generally used in conjunction with products 
manufactured or fabricated away from the Project site, and "guarantee" is generally used in 
conjunction with units of work which require both products and substantial amounts of labor 
at the Project site.  The resulting difference is that warranties are frequently issued by 
manufacturers, and guarantees are generally issued by CONTRACTOR and frequently 
supported (partially) by product warranties from manufacturers. 

1.06 CONFLICTS 

A. Report any conflicts to Contracting Officer for clarification. 
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PART 2  PRODUCTS   Not Used 

PART 3  EXECUTION   Not Used 

 

END OF SECTION 
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SECTION - 01027  

APPLICATIONS FOR PAYMENT 
 
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 
 

A. Procedures for preparation and submittal of Applications for Payment. 
 
1.02    RELATED REQUIREMENTS 
 

A. Document 00510 - Construction Contract - Contract Form 06D-10a and Bid Schedule: Method 
of Payment and Contract Price and Amounts of Liquidated Damages. 

 
B. Document 00700 - General Conditions: Progress Payments, and Final Payment. 

 
C. Section 00800 – Supplementary Conditions to General Conditions of the Construction Contract 

for Buildings: SC-11.2 and SC-11.8. 
 

D. Section 01300 - Submittals: Procedures, Schedule of Values . 
 

E. Section 01700 - Contract Closeout: Closeout Procedures. 
 
1.03   FORMAT 
 

A. Application for Payment form in format approved by the DEPARTMENT. 
 
1.04   PREPARATION OF APPLICATIONS 
 

A. Type required information on Application for Payment form approved by DEPARTMENT. 
 

B. Execute certification by original signature of authorized officer upon each copy of the Application 
for Payment. 

 
C. Submit names of individuals authorized to be responsible for information submitted on 

application for payment. 
 

D. Indicate breakdown of costs for each item of the Work on accepted schedule of values.  
Provide dollar value in each column for each line item for portion of Work performed and for 
stored products. 

 
E. List each authorized Change Order as an extension on continuation sheet, listing Change Order 

number and dollar amount as for an original item of Work. 
 

F. Prepare Application for Final Payment as specified in Section 01700. 
 
1.05   SUBMITTAL PROCEDURES 
 

A. Submit two copies of each Application for Payment at times stipulated in Contract. 
 

B. Submit under transmittal letter specified in Section 01300. 
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1.06   SUBSTANTIATING DATA 
 

A. When DEPARTMENT requires substantiating information, submit data justifying line item 
amounts in question. 

 
B. Substantiating data required under 7.12.3 and 7.12.4 shall be submitted (or updated) when the 

Application for Payment includes a current request for payment on an item of Work required to 
include Alaska "agricultural/wood" products. 

 
C. Provide one copy of data with cover letter for each copy of Application.  Show Application 

number and date, and line item by number and description. 
 
1.07 SUBMITTALS WITH APPLICATION FOR PAYMENT 

A. Submit the following with each Application for Payment. 

1. Updated construction schedule as required by Section 01300 - Submittals. 

2. Updated Schedule of Values as required by Section 01300 – Submittals: 
Schedule of Values. 

3. The contractor’s as-builts will be reviewed prior to approving each application for 
payment. 

 
PART 2 PRODUCTS Not Used 
 
PART 3 EXECUTION Not Used 
  
  
  
  
 END OF SECTION 
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SECTION 01028 
CHANGE ORDER PROCEDURES 

 
PART 1 GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. Procedures for processing Change Orders. 

1.02 RELATED REQUIREMENTS 

A. Document 00312 - Bid Schedule:  Total amount bid for lump sum items 

B. Document 00510 - Contract Form:  Total amount of Contract Price, as awarded 

C. Document 00700 - General Conditions: Governing requirements for changes in the Work, in 
Contract Price, and Contract Time. 

D. Document 00800 - Supplementary Conditions: Modifications to Document 00700 - General 
Conditions. 

E. Section 01027 - Applications for Payment. 

F. Section 01300 - Submittals: Construction Progress Schedules, Schedule of Values. 

G. Section 01600 – Material and Equipment: Product Options, Substitutions. 

H. Section 01700 – Contract Closeout: Project Record Documents. 

1.03 SUBMITTALS 

A. Submit name of the individual authorized to accept changes, and to be responsible for informing 
others in CONTRACTOR's employ of changes in the Work. 

B. Change Order Forms will be prepared by the DEPARTMENT. 

1.04     DOCUMENTATION OF CHANGE IN CONTRACT PRICE AND CONTRACT TIME 

A. Maintain detailed records of work done on a Cost of the Work plus a Fee basis.  Provide full 
information required for evaluation of proposed changes, and to substantiate costs of changes in 
the Work.  Incomplete or unsubstantiated costs will be disallowed.   

B. CONTRACTOR shall submit a complete, detailed, itemized cost breakdown addressing impact on 
Contract Time and Contract Price with each proposal. 

C. On request, provide additional data to support computations: 

1. Quantities of products, labor, and equipment. 

2. Taxes, insurance and bonds. 

3. Overhead and profit. 
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4. Justification for any change in Contract Time. 

5. Credit for deletions from Contract, similarly documented. 

D. Support each claim for additional costs, and for work done on a cost of the Work plus a Fee basis, 
with additional information: 

1. Origin and date of claim. 

2. Dates and times work was performed, and by whom. 

3. Time records and wage rates paid. 

4. Invoices and receipts for products, equipment, and subcontracts, similarly 
documented. 

1.05 PRELIMINARY PROCEDURES 

A. DEPARTMENT may submit a Proposal Request which includes: Detailed description of change 
with supplementary or revised Drawings and Specifications, the projected time for executing the 
change, with a stipulation of any overtime work required, and the period of time during which the 
requested price will be considered valid. 

B. CONTRACTOR may initiate a change by submittal of a request to DEPARTMENT describing the 
proposed change with a statement of the reason for the change, and the effect on Contract Price 
and Contract Time with full documentation.   

1.06 CONSTRUCTION CHANGE AUTHORIZATION 

A. Shall be in accordance with Article 9 - Changes: in Document 00700 - General Conditions. 

1.07 FIXED PRICE CHANGE ORDER 

A. CONTRACTOR shall submit an itemized price proposal in sufficient detail to fully explain the basis 
for the proposal.  Attach invoices and receipts for products, equipment, subcontracts and as 
requested by the DEPARTMENT.  CONTRACTOR and the DEPARTMENT shall then negotiate an 
equitable price (and time adjustment if appropriate) in good faith.  The Change Order will reflect the 
results of those negotiations.  If negotiations break down CONTRACTOR may be directed to 
perform the work under COST OF THE WORK CHANGE ORDER. 

1.08 UNIT PRICE CHANGE ORDER 

A. For pre-determined Unit Prices and quantities, Change Order will be executed on a lump sum 
basis. 

B. For unit costs or quantities of units of Work which are not predetermined, execute Work under a 
Directive.  Changes in Contract Price or Contract Time will be computed as specified for cost of the 
Work plus fee via Change Order. 

1.09 COST OF THE WORK CHANGE ORDER 

A. CONTRACTOR shall submit documentation required in 1.04 on a daily basis for certification by the 
Project Manager.  Project Manager will indicate by signature that the submitted documentation is 
acceptable. 
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B. After completion of the change and within 14 Calendar Days, unless extended by the Project 
Manager, the CONTRACTOR shall submit in final form an itemized account with support data of all 
costs.  Support data shall have been certified by the Project Manager, as required above in 
paragraph A. 

1.10 EXECUTION OF CHANGE ORDERS 

A. DEPARTMENT will issue Change Orders for signatures of parties as provided in Conditions of the 
Contract. 

1.11 CORRELATION OF CONTRACTOR SUBMITTALS 

A. Promptly revise Schedule of Values and Application for Payment forms to record each authorized 
Change Order as a separate line item and adjust the Contract Price as shown on Change Order. 

B. Promptly revise progress schedules to reflect any change in Contract Time, revise subschedules to 
adjust times for other items of Work affected by the change, and resubmit. 

C. Promptly enter changes in project record documents. 

PART 2 PRODUCTS   Not Used 

PART 3 EXECUTION       Not Used 

 

END OF SECTION 
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SECTION 01040 
COORDINATION 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Coordination of Work of Contract. 
 
1.02 RELATED REQUIREMENTS 
 

A. Section 01010 - Summary of Work. 
 
B. Section 01045 – Cutting and Patching. 

 
C. Section 01200 – Project Meetings. 

 
D. Section 01600 – Material and Equipment: Substitutions. 

 
E. Section 10701 – Contract Closeout Procedures. 

 
1.03 DESCRIPTION 
 

A. Coordinate scheduling, submittals, and work of the various sections of Specifications 
to assure efficient and orderly sequence of installation of construction elements, with 
provisions for accommodating items to be installed later.  

B. Coordinate sequence of Work to accommodate Using Agency occupancy as 
specified in Section 01005.  

 
1.04 MEETINGS 

A. Coordinate sequence of Work to accommodate Using Agency occupancy as 
specified in Section 01005.  

1.05 COORDINATION OF SUBMITTALS 

A. Schedule and coordinate submittals specified in Section 01300. 

B. Coordinate Work of various sections having interdependent responsibilities for 
installing connecting to, and placing in service, such equipment. 

 
C. Coordinated requests for substitutions to assure compatibility of space, of operating 

elements, and affect on Work of other sections. 
 
1.06 COORDINATION OF SPACE 
 

A. Coordinate use of Project space and sequence of installation of mechanical and 
electrical Work which is indicated diagrammatically on Drawings. Follow routings 
shown for pipes, ducts, and conduits as closely as practicable, with due allowance for 
available physical space; make runs parallel with lines of building. Utilize space 
efficiently to maximize accessibility for other installations, for maintenance, and for 
repairs.  

 
B. In finished areas, except as otherwise shown, conceal pipes, ducts, and wiring in the 

construction. Coordinate locations of fixtures and outlets with finish elements.  
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1.07 COORDINATION OF CONTRACT CLOSEOUT 
 

A. Coordinate completion and cleanup of Work of separate sections in preparation for 
Substantial Completion.  

 
B. After Using Agency occupancy of premises, coordinate access to site by various 

sections for correction of Defective Work and Work not in accordance with Contract 
Documents, to minimize disruption of Using Agency activities.  

 
C. Assemble and coordinate close submittal specified in Section 01701. 

 
PART 2 PRODUCTS  Not Used 
 
PART 3 EXECUTION  Not Used 
 
 

END OF SECTION 
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SECTION 01045 

CUTTING AND PATCHING 
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

A. Requirements and limitations for cutting and patching of Work. 

1.02   RELATED REQUIREMENTS 

A. Section 01005 – Administrative Provisions 

B. Section 01010 - Summary of Work. 

C. Section 01600 - Materials and Equipment: Substitutions. 

D. Individual Specifications Sections: 

1. Cutting and patching incidental to Work of the section. 

2. Advance notification to other sections of openings required in Work of those sections. 

3. Limitations on cutting structural members. 

1.03   SUBMITTALS 

A. Submit written request in advance of cutting or alteration which affects: 

  1. Structural integrity of any element of Project. 

  2. Integrity of weather-exposed or moisture-resistant element. 

  3. Efficiency, maintenance, or safety of any operational element. 

  4. Visual qualities of sight-exposed elements. 

  5. Work of DEPARTMENT or separate Contractor. 

B. Include in request: 

  1. Identification of Project and DEPARTMENT's Project number. 

  2. Location and description of affected Work. 

  3. Necessity for cutting or alteration. 

  4. Description of proposed Work, and products to be used. 

  5. Alternatives to cutting and patching. 

  6. Effect on Work of DEPARTMENT or separate Contractor. 

  7. Written permission of affected separate Contractor. 

  8. Date and time Work will be executed. 

 

PART 2 PRODUCTS 

2.01   MATERIALS 

A. Those required for original installation. 

B. For any change in materials, submit request for substitution under provisions of Section 01600. 
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PART 3 EXECUTION 

3.01   GENERAL 

A. Execute cutting, fitting, and patching to complete Work, and to: 

  1. Fit the several parts together, to integrate with other Work. 

  2. Uncover Work to install ill-timed Work. 

  3. Remove and replace non-conforming and Defective Work. 

  4. Remove samples of installed Work for testing. 

  5. Provide openings in elements of Work for penetrations of mechanical and electrical 
Work. 

3.02   INSPECTION 

A. Inspect existing conditions, including elements subject to damage or movement during cutting 
and patching. 

B. Notify the Department immediately of any suspected hazardous materials. 

C. After uncovering, inspect conditions affecting performance of work. 

D. Beginning of cutting or patching means acceptance of existing conditions. 

3.03   PREPARATION 

A. Provide supports to assure structural integrity of surroundings; devices and methods to protect 
other portions of Project from damage. 

B. Provide protection from elements for areas which may be exposed by uncovering Work; 
maintain excavations free of water. 

3.04   PERFORMANCE 

A. Execute Work by methods to avoid damage to other Work, and which will provide proper 
surfaces to receive patching and finishing. 

B. Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior 
approval.  Cutting structural reinforcement with heat is strictly forbidden without prior written 
approval. 

C. Restore Work with new products in accordance with requirements of Contract Documents. 

D. Fit Work tightly to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

E. At penetrations of fire-rated wall, ceiling, or floor construction, completely seal voids with 
fire-rated material, full thickness of the construction element or in accordance with listed U.L. 
assembly requirements. 

F. Refinish surfaces to match adjacent finishes.  For continuous surfaces, refinish to nearest 
intersection; for an assembly, refinish entire unit. 

 
  
  
  
 END OF SECTION 
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SECTION 01073 

EXPLANATIONS: DRAWINGS AND SPECIFICATIONS 
 
PART 1 GENERAL 
 
1.1 REQUIREMENTS INCLUDED 
 

A. Explanation of terminology used within the Drawings and Specifications. 
 
1.2 RELATED REQUIREMENTS 
 

A. Section 01005 - Administrative Provisions 
 

B. Section 01010 - Summary of Work 
 

C. Section 01020 - Intent of Documents 
 
1.3 SPECIFICATION FORMAT AND COMPOSITION 
 

A. Specifications are divided into Divisions and Sections for the convenience of writing 
and using. Titles are not intended to imply a particular meaning or to fully describe the 
Work of each Division or Section, and are not an integral part of the text that specifies 
the requirements. Contracting Officer is not bound to define the limits of any 
subcontract, and will not enter into disputes between the Contractor and his 
employees, including subcontractors. 

 
B. Pages are numbered independently for each Section. Section number is shown with 

the page number at the bottom of each page. "End of Section" is noted on the last 
page of each Section. It is Contractor's responsibility to verify that Contract 
Documents received for bidding and construction are complete in accordance with 
Table of Contents. 

 
C. These Specifications are of the abbreviated, or "streamlined" type, and include 

incomplete sentences. 
 

D. Omissions of words or phrases such as "the Contractor shall," "in conformity 
therewith," "shall be," "as noted on the Drawings," "according to the Drawings," "a," 
"an," "the" and "all" are intentional. 

 
E. Omitted words or phrases shall be supplied by inference in the same manner as they 

are when a "note" occurs on the Drawings. 
 
1.4 DRAWINGS: CONTENT EXPLANATION 
 

A. Where on any of the Drawings a portion of the Work is drawn out and the remainder is 
indicated in outline, the parts drawn out shall apply also to all other portions of the Work. 

 
B. Wherever a detail is referenced and developed for a specific condition, same or similar 

detail shall apply to identical or similar conditions elsewhere on Project even though not 
specifically referenced. 

 
C. Where the word "similar" occurs on the Drawings, it shall be interpreted in its general 

sense and not as meaning identical, all details shall be worked out in relation to their 
location and their connection with other parts of the Work. 
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D. The figured dimensions on the Drawings or notes indicating dimensions shall be used 

instead of measurements of the Drawings by scale. No scale measurements shall be 
used as a dimension. 

 
E. Provide piping, ductwork, equipment, and accessories indicated on the Drawings unless 

it is specifically indicated that the piping, ductwork, equipment, or accessory is existing. 
 

F. Unless otherwise indicated, abbreviations and symbols used in the Drawings and 
Specifications are intended to have the meaning commonly accepted in the construction 
industry. Contact the Contracting Officer for definition if any question arises concerning 
them. 

 
G. Certain items used generally throughout the Specifications and Drawings are used as 

follows: 
 

1. Indicated: The term "indicated" is a cross reference to details, notes or schedules on 
the Drawings, other paragraphs or schedules in the Specifications, and similar means 
of recording requirements in the Contract Documents. Where terms such as "shown", 
"noted", "schedules", and "specified" are used in lieu of "indicate", it is for the 
purpose of helping the reader accomplish the cross reference, and no limitation of 
location is intended except as specifically noted. 

 
2. Installer: The person or entity engaged by Contractor, his subcontractor or sub-

subcontractor for the performance of a particular unit of work at the Project site, 
including installation, erection, application, and similar required operations. It is a 
general requirement that installers be recognized experts in the Work they are 
engaged to perform. 

 
3. Provide: Except to the extent further defined, the term "provide" means to supply and 

install, complete and ready for the intended use. 
 
4. Furnish: Except as otherwise defined in greater detail, the term "furnish" is used to 

mean the same as "provide". 
 
5. Guarantee and Warranty: "Warranty" is generally used in conjunction with products 

manufactured or fabricated away from the Project site, and "guarantee" is generally 
used in conjunction with units of work which require both products and substantial 
amounts of labor at the Project site. The resulting difference is that warranties are 
frequently issued by manufacturers, and guarantees are generally issued by 
Contractor and frequently supported (partially) by product warranties from 
manufacturers. 

 
6. Work: Work is the act of, and the result of, performing services, furnishing labor, 

furnishing and incorporating materials and equipment into the Project and performing 
other duties and obligations, all as required by the Contract Documents. Such Work, 
however incremental, shall culminate in the entire completed Project, or the various 
separately identifiable parts thereof. 

 
7. Contracting Officer: Contracting Officer means Contracting Officer or Contracting 

         Officer's Representative. 
 
1.5 CONFLICTS 
 

A. Report any conflicts to Contracting Officer for clarification. 
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PART 2  PRODUCTS  
[Not Used] 
 
PART 3  EXECUTION  
[Not Used] 
 

END OF SECTION 
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 SECTION 01090 
REFERENCE STANDARDS 

 
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

A. Quality Assurance. 

B. Applicability of Reference Standards. 

C. Provision of Reference Standards at site. 

D. Acronyms used in Contract Documents for Reference Standards. Source of Reference 
Standards. 

1.02   RELATED REQUIREMENTS 
 

A. Document 00700 - General Conditions: Paragraph 3.4.2. 
 
1.03  QUALITY ASSURANCE 

A. For products or workmanship specified by association, trade, or Federal Standards, comply with 
requirements of the standard, except when more rigid requirements are specified or are required 
by applicable codes. 

B. The date of the standard is that in effect as of the Project Advertisement date, or Effective Date of 
the Contract when there was no Advertisement, except when a specific date is specified. 

C. When required by an individual Specification section, obtain copy of standard.  Maintain copy at 
site during submittals, planning, and progress of the specific Work, until Final Completion. 

D. Should specified reference standards conflict with Contract Documents, request clarification from 
the Architect/Engineer before proceeding.  Local code requirements, where more stringent than 
referenced standards, shall govern. 

E. Neither the contractual relationship, duties, nor responsibilities of the parties in Contract nor those 
of the Architect/Engineer shall be altered by the Contract Documents by mention or inference 
otherwise in any reference document. 

1.04   SCHEDULE OF REFERENCES 

 AA Aluminum Association  
  818 Connecticut Avenue, N.W. 
  Washington, DC  20006 
  
 AABC Associated Air Balance Council 
  1000 Vermont Avenue, N.W. 
  Washington, DC  20005 
  
 AASHTO American Association of State Highway and Transportation Officials 
  444 North Capitol Street, N.W. 
  Washington, DC  20001 
  
 ACI American Concrete Institute 
  Box 19150  
  Reford Station 
  Detroit, MI  48219 
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 ADC Air Diffusion Council 
  230 North Michigan Avenue 
  Chicago, IL  60601 
  
 AGC Associated General Contractors 
  America 
  1957 E Street, N.W. 
  Washington, DC  20006 
  
 AI Asphalt Institute 
  Asphalt Institute Building 
  College Park, MD  20740 
  
 AITC American Institute of Timber Construction 
  333 W. Hampden Avenue 
  Englewood, CO  80110 
  
 AISC American Institute of Steel Construction 
  400 North Michigan Avenue 
  Eighth Floor 
  Chicago, IL  60611 
  
 AISI American iron and Steel Institute 
  1000 16th Street, N.W. 
  Washington, DC  20036 
  
 AMCA Air Movement and Control Association 
  30 West University Drive 
  Arlington Heights, IL  60004 
  
 ANSI American National Standards Institute 
  1430 Broadway  
  New York, NY  10018 
  
 APA American Plywood Association 
  Box 11700 
  Tacoma, WA  98411 
  
 ARI Air-Conditioning and Refrigeration Institute 
  1815 North Fort Myer Drive 
  Arlington, VA  22209 
  
 ASHRAE American Society of Heating, Refrigeration and Air Conditioning Engineers 
  1791 Tullie Circle, N.E. 
  Atlanta, GA  30329 
  
 ASME American Society of Mechanical Engineers 
  345 East 47th Street 
  New York, NY  10017 
 ASPA American Sod Producers Association 
  Association Building 
  Ninth and Minnesota 
  Hastings, NE  68901 
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 ASTM American Society for Testing and Materials 
  1916 Race Street 
  Philadelphia, PA  19103 
  
 AWWA American Water Works Association 
  6666 West Quincy Avenue 
  Denver, CO  80235 
  
 AWI Architectural Woodwork Institute 
  2310 South Walter Reed Drive 
  Arlington, VA  22206 
  
 AWPA American Wood-Preservers' Association 
  7735 Old Georgetown Road 
  Bethesda, MD  20014 
  
 AWS American Welding Society 
  550 LeJeune Road 
  Miami, FL  33135 
  
 CDA Copper Development Association 
  57th Floor, Chrysler Building 
  405 Lexington Avenue 
  New York, NY  10174 
  
 CLFMI Chain Link Fence Manufacturers Institute 
  1101 Connecticut Avenue, N.W. 
  Washington, DC  20036 
  
 CRSI Concrete Reinforcing Steel Institute 
  933 Plum Grove Road 
  Schaumburg, IL  60195 
  
 EJMA Expansion Joint Manufacturers Association 
  707 Westchester Avenue 
  White Plains, NY  10604 
  
 FGMA Flat Glass Marketing Association 
  3310 Harrison 
  White Lakes Professional Building 
  Topeka, KS  66611 
  
 FM Factory Mutual System 
  1151 Boston-Providence Turnpike 
  Norwood, MA  02062 
  
 FS Federal Specification 
  General Services Administration 
  Specifications and Consumer Information 
    Distribution Section (WFSIS) 
  Washington Navy Yard, Building 197 
  Washington, DC  20407 
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 GA Gypsum Association 
  1603 Orrington Avenue 
  Evanston, IL  60201 
  
 IEEE Institute of Electrical and Electronics Engineers 
  345 East 47th Street 
  New York, NY  10017 
  
 IMIAC International Masonry Industry 
  All-Weather Council 
  International Masonry Institute 
  815 15th Street, N.W. 
  Washington, DC  20005 
  
 MFMA Maple Flooring Manufacturers Association 
  2400 East Devon 
  Suite 205 
  Des Plaines, IL  60018 
  
 MIL Military Specification 
  Naval Publications and Forms Center 
  5801 Tabor Avenue 
  Philadelphia, PA  19120 
  
 ML/SFA Metal Lath/Steel Framing Association 
  Metal Manufacturers 
  221 North LaSalle Street 
  Chicago, IL  60601 
  
 NAAMM National Association of Architectural Metal Manufacturers 
  221 North LaSalle Street 
  Chicago, IL  60601 
  
 NEBB National Environmental Balancing Bureau 
  8224 Old Courthouse Road 
  Vienna, VA  22180 
  
 NEMA National Electrical Manufacturers' Association 
  2101 L Street, N.W. 
  Washington, DC  20037 
  
 NFPA National Fire Protection Association 
  Battery March Park 
  Quincy, MA  02269 
  
 NFPA National Forest Products Association 
  1619 Massachusetts Avenue, N.W. 
  Washington, DC  20036 
  
 NSWMA National Solid Wastes Management Association 
  1120 Connecticut Avenue, N.W. 
  Washington, DC  20036 
  
 NTMA National Terrazzo and Mosiac Association 
  3166 Des Plaines Avenue 
  Des Plaines, IL  60018 
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 PCA Portland Cement Association 
  5420 Old Orchard Road 
  Skokie, IL  60077 
  
 PCI Prestressed Concrete Institute 
  201 North Wacker Drive 
  Chicago, IL  60606 
  
 PS Product Standard 
  U.S. Department of Commerce 
  Washington, DC  20203 
  
 RIS Redwood Inspection Service 
  One Lombard Street 
  San Francisco, CA  94111 
  
 RCSHSB Red Cedar Shingle and Handsplit Shake Bureau 
  515 116th Avenue 
  Bellevue, WA  98004 
  
 SDI Steel Deck Institute 
  Box 3812 
  St. Louis, MO  63122 
  
 SDI Steel Door Institute 
  712 Lakewood Center North 
  Cleveland, OH  44107 
  
 SIGMA Sealed Insulating Glass Manufacturers Association 
  111 East Wacker Drive 
  Chicago, IL  60601 
  
 SJI Steel Joist Institute 
  1703 Parham Road 
  Suite 204 
  Richmond, VA  23229 
  
 SMACNA Sheet Metal and Air Conditioning Contractors' 
  National Association 
  8224 Old Court House Road 
  Vienna, VA  22180 
  
 SSPC Steel Structures Painting Council 
  4400 Fifth Avenue 
  Pittsburgh, PA  15213 
  
 TAS Technical Aids Series 
  Construction Specifications Institute 
  601 North Madison Street 
  Alexandria, VA  22314 
  
 TCA Tile Council of America, Inc. 
  Box 326 
  Princeton, NJ  08540 
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 UL Underwriters' Laboratories, Inc. 
  333 Pfingston Road 
  Northbrook, IL  60062 
  
 WCLIB West Cost Lumber Inspection Bureau 
  Box 23145 
  Portland, OR  97223 
  
  
PART 2 PRODUCTS (Not Used) 
   
PART 3 EXECUTION (Not Used) 
 
   
  
 END OF SECTION 
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SECTION 01120 
ALTERATION PROJECT PROCEDURES 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Procedural requirements. 
 
B. Rehabilitation and renovation of existing spaces and materials. 

 
1.02 RELATED REQUIREMENTS 
 

A. Section 01005 - Administrative Provisions 
 

B. Section 01010 – Summary of Work 
 

C. Section 01045 - Cutting and Patching 
 
PART 2 PRODUCTS 
 
2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK 
 

A. New Materials: As specified in individual Specification Sections. 
 

B. Match existing products and work for patching and extending Work. 
 

C. Determine type and quality of existing products by inspection and any necessary 
testing, and workmanship by use of existing as a standard. Presence of a product, 
finish, or type of Work, requires that patching, extending, or matching shall be 
performed as necessary to make Work complete and consistent with existing quality 
and Contract Documents. 

 
PART 3 EXECUTION 
 
3.01  GENERAL 

 
A. Remove existing work, materials and items as indicated on the Drawings, as required 

by job site conditions, as scheduled, and as specified herein, to accomplish new 
Work and alteration in the existing building. 

 
B. Remove work carefully and only to the extent required for the final Work. Minimize 

damage to adjacent materials. 
 

C. When portions of existing conditions are shown, it is not meant to indicate that all 
existing conditions are shown. 

 
D. Patch existing surfaces which are made defective in appearance or function by the 

execution of Work. 
 

E. Cut rigid materials using masonry saw or core drill. Pneumatic tools and electric 
hammers are not permitted. 

 
F. Conduct all operations with a minimum of noise. 

 
G. Take reasonable and adequate precautions to protect the Owner's property from 
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damage during demolition Work, moving of debris, and damage by the elements. 
Restore any damage to Owner property due to the aforesaid work or replace in a 
manner satisfactory to the Contracting Officer. 

 
H. Provide and maintain suitable barricades, shelters, lights, and danger signals during 

the progress of the Work. Provide barricades meeting the requirements of the 
applicable building codes. Assume the responsibility of barriers to completion of 
Contract and remove at completion of Contract. 

 
I. Locate penetrations to avoid structural members. 

 
3.02  INSPECTION 

 
A. Verify that demolition is complete, and areas are ready for installation of new Work. 

 
B. Beginning of restoration Work means acceptance of existing conditions. 

 
3.03  PREPARATION 
 

A. Plan all work in advance, informing Contracting Officer of procedure and schedule. 
 

B. Verify existing conditions affecting Work including existing sizes and materials 
indicated prior to beginning Work or ordering materials that are affected by existing 
conditions. Notify Contracting Officer of conflicts in writing. 

 
C. Erect dust-proof partitions where demolition work is in progress and as directed. 

Such partitions shall remain in place until their removal is directed. 
 

D. Where openings are to be cut in existing structures, cut such openings with care. 
Where materials, equipment, frames, etc., are to be removed, remove such items 
with care to minimize damage to adjacent materials. 

 
E. Cut, move, or remove items as necessary for access to alterations and renovations 

Work; replace and restore at completion. 
 

F. Cut pockets, openings, chases, depressions, etc., to install or allow for installation of 
materials or equipment. 

 
G. Remove from site unsuitable material not marked for salvage, such as rotted wood, 

rusted metals, and deteriorated masonry and concrete; replace materials as specified 
for finished Work. 

 
H. Remove from site, including concealed spaces, debris and abandoned items 

resulting from demolition operations from the site promptly. No accumulation of 
debris will be permitted. 

 
I. Prepare surfaces and remove surface finishes to provide for proper installation of 

new Work and new finishes. 
 

J. Close openings in exterior surfaces to protect existing work and salvage items from 
weather and extremes of temperature and humidity. Insulate ductwork and piping to 
prevent condensation in exposed areas. 

 
 
3.04  INSTALLATION 
 

A. Coordinate Work of alterations and renovations to expedite completion and to 
accommodate Owner occupancy.  Remove, cut, and patch Work in a manner to 
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minimize damage and to provide means of restoring products and finishes to original 
condition. 

 
B. Refinish visible existing surfaces to remain in renovated rooms and spaces with a 

neat transition to adjacent new finishes. 
 

C. In addition to specified replacement of equipment restore existing mechanical and 
electrical systems to full operational condition. 

 
D. Install products as specified in individual Specification Sections. 

 
 
3.05  TRANSITIONS 
 

A. Where new Work abuts or aligns with existing, make a smooth and even transition. 
Patched Work shall match existing adjacent work in texture and appearance. 

 
B. When finished surfaces are cut so that a smooth transition with new Work is not 

possible, terminate existing surface along a straight line at a natural line of division 
and make recommendation to Contracting Officer. 

 
3.06  ADJUSTMENTS 
 

A. Where removal of partitions results in adjacent spaces becoming one, rework floors, 
walls, and ceilings to a smooth plane without breaks, steps, or bulkheads. Where a 
change of plane of 1/4 inch or more occurs, submit recommendation for providing a 
smooth transition for Contracting Officer review. 

 
B. Trim existing doors as necessary to clear new floor finishes; refinish trimmed areas. 

 
C. Fit Work at penetrations of surfaces as specified in Sections 01005 and 01045. 

 
3.07 REPAIR OF DAMAGED SURFACES 
 

A. Patch or replace portions of existing surfaces which are disturbed, damaged, or 
otherwise made defective in appearance or function by the execution of Work under 
this Contract. Restore to original condition. 

 
B. Repair substrate prior to patching finish. 

 
 
3.08 FINISHES 
 

A. Finish surfaces as specified in individual Sections. 
 

B. Finish patches to produce uniform finish and texture over entire area. When finish 
cannot be matched, refinish entire surface to nearest intersections. 

 
3.09 CLEANING 
 

A. In addition to cleaning specified in Section 01500, clean Owner occupied areas of 
Work daily. 

 
B. After the demolition Work in any area is completed, clean the area before new 

construction is started. 
 

END OF SECTION 
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 SECTION 01126 - CONTRACTOR'S CERTIFICATION OF SUBCONTRACTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Procedures for preparing, submitting and accepting subcontracts. 

1.2 RELATED REQUIREMENTS 

A. Bidding and Contract Requirement Document 00100 - Instructions to Bidders, Requirements of 
Apparent Low Bidder. 

B. Bidding and Contract Requirement Document 00101 – Supplemental Information to Bidders. 

C. Bidding and Contract Requirement Document 00430 - Subcontractor List 

D. Bidding and Contract Requirement Section 00700 - General Conditions:  Article 6.13 - 
Subcontractors. 

E. Bidding and Contract Requirement Section 00800 – Supplementary Conditions:  Paragraph SC-
6.13 – Replacing Subcontractors  

F. Section 01300 - Submittals:  Submittal Procedures. 

G. Section 01305 – Submittal Register Form. 

1.3 SUBMITTALS 

A. Submit under transmittal letter specified in Section 01300 Submittals. 

B. CONTRACTOR shall submit the initial and final Subcontractor Certification Form(s). 

1.4 PREPARATION OF CERTIFICATION 

A. CONTRACTOR to prepare and sign certification forms for all subcontractors regardless of 
subcontract amount (see Section 00700, Paragraph 6.13.1). 

B. Submit certification form to the DEPARTMENT for approval prior to the subcontractor’s start of 
work.  Attach additional information to the certification form where required, 

C. Certification Forms:  Use only forms provided by the DEPARTMENT.   

D. The DEPARTMENT will reject substitute certification forms. 

1.5 CONSIDERATION OF CERTIFICATION 

A. The DEPARTMENT will review each certification form after receipt and within a reasonable period 
of time, for the following: 

1. Completeness, including the attachments. 

2. Proper execution (signatures), including the attachments. 

3. Contractor restrictions for adding subcontractors, changing subcontractors, and value of 
contract. 

B. The DEPARTMENT will return any submittals that are incomplete or not properly executed under 
a transmittal letter denoting the deficiencies found.  The CONTRACTOR shall correct and 
resubmit according to Section 01300 Submittals. 

C. SUBCONTRACTORS NOT APPROVED BY THE DEPARTMENT SHALL NOT BE ALLOWED 
ON SITE. 

D. The DEPARTMENT will not process payments for work performed by a non-certified 
subcontractor. 
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1.6 ACKNOWLEDGEMENT OF CERTIFICATION 

A. Submittals examined by the DEPARTMENT and determined to be complete and properly 
executed shall be acknowledged as such by the DEPARTMENT on the approval line of the 
certification form and returned to the CONTRACTOR. 

1.7 CHANGES TO APPROVED SUBCONTRACTORS LIST 

A. Deletion or replacement of subcontractors listed on approved form 06D-5, or the addition of 
subcontractors not listed on approved form 06D-5 shall be in accordance with Bidding and 
Contract Requirement Document 00101, Supplementary Information to Bidders. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

Not Used 

 
END OF SECTION 01126
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STATE OF ALASKA 

Department of Health 
& Social Services 

FMS Facilities 

 
 

SUBCONTRACTOR  
CERTIFICATION 

 
Note: The Contractor shall provide this form for ALL subcontractors working on this project.  This form is 
applicable to all projects, including Small Procurement Contracts, and must be completed in full.  

PROJECT: McLaughlin Youth Center – Parking Lot Renovations  PROJ. #: AJF 19-07C 

PRIME CONTRACTOR:   

Pursuant to the Contract Documents, we hereby stipulate the following concerning the award of Work to the 
last Subcontractor on the following list: 

1. First Tier Subcontractor:  DBE? Yes  No  

Second Tier:  DBE? Yes  No  

Third Tier:  DBE? Yes  No  

Fourth Tier:  DBE? Yes  No  

2. Date of Subcontract:   

3. Amount of Subcontract:  $   

4. Scope of Work:   

  

  

5. Are the following documents kept on file by both the Contractor and the Subcontractor (check the 
appropriate answer)? 

EEO-1 Certification (Form 25A304), federally funded projects only Yes  No  
Contract Minimum Wage Schedule Yes  No  
Civil Rights Representative (Form 25A302) Yes  No  

6. Does the Subcontract contain provisions for prompt payment, release of retainage, and interest on 
late payment and retainage conforming to AS 36.90.210? 

 Yes  No  

7. Does the Subcontract specifically bind the Subcontractor to the applicable terms and conditions of 
the Contract Documents for the benefit of the Department and does it contain waiver provisions and 
termination provisions as required by the Contract Documents? 

 Yes  No  

8. a. Does the Subcontractor have adequate insurance coverages as specified in the Contract 
Documents? 

 Yes  No  

If not, does the Contractor stipulate that the insurance limits of the Subcontractor are acceptable to 
the Contractor and that he has notified his insurance carrier of the reduced insurance limits? 

 Yes  No  

b.  Does the evidence of insurance certify that the policies described thereon comply with all aspects 
of the insurance requirements for this project? 

 Yes  No  
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PROJECT: McLaughlin Youth Center – Parking Lot Renovations PROJECT #: AJF 19-07C 

Subcontractor Name:   

c.  Does the evidence of insurance list the Department as an "Additional Insured" or “Certificate 
Holder”? 

 Yes  No  

d.  Does the evidence of insurance commit to providing 30 day written notice of cancellation or 
reduction of any coverage? 

 Yes  No  

e.  Insurance Expiration dates: 
Comprehensive or Commercial General Liability:    

Automobile:  Workers’ Compensation:   

(Other):  

9. Copies of the following professional certifications, licenses, and registrations are attached (circle all 
that apply): 

 Business License (mandatory) 
Contractor License (mandatory) 
Land Surveyor's License 
Electrical Administrator's License (mandatory for electrical subs) 
Mechanical Administrator’s License (mandatory for mechanical subs) 
Engineer/Architect 
Other:   

10.  Exceptions to any of the above are explained as follows:   

  

CERTIFICATION (to be completed and signed by PRIME CONTRACTOR):  I certify all the above to be 
true and correct. 
 

CONTRACTOR’S Signature: _____________________________________________ 

CONTRACTOR’S Printed Name: _____________________________________________ 

CONTRACTOR’S Company: _____________________________________________ 

Date: _____________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------------------ 
DEPARTMENT'S APPROVAL/DISAPPROVAL 

The subject subcontract is APPROVED.  Nothing in this approval should be construed as relieving the Prime 
Contractor of the responsibility for complete performance of the work or as a waiver of any right of the 
Department to reject defective work. 
 
SIGNATURE: _______________________________________________   DATE: _______________________ 

Mike Frawley, Contracting Officer 

The subject subcontract is NOT APPROVED for the following reasons: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 

SIGNATURE: _______________________________________________   DATE: _______________________ 
Project Manager 
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SECTION 01200 

PROJECT MEETINGS 
 
PART 1   GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

A. CONTRACTOR participation in preconstruction conferences. 

B. CONTRACTOR administration of progress meetings. 

1.02   RELATED REQUIREMENTS 

A. Document 00120 - Supplementary Instructions to Bidders: Pre-Bid Conference. 

B. Section 01010 – Summary of Work: Coordination. 

C. Section 01300 - Submittals: Construction Progress Schedules, Shop drawings, Product data, and 
Samples. 

D. Section 01400 - Quality Control. 

E. Section 01700 - Contract Closeout: Project Record Documents, Operation and Maintenance Data. 

1.03   PRECONSTRUCTION CONFERENCES. 

A. DEPARTMENT will administer preconstruction conference for execution of Contract and 
exchange of preliminary submittals and review of administrative procedures. 

B. DEPARTMENT will administer site mobilization conference at Project site for clarification of 
CONTRACTOR responsibilities in use of site and coordination with Using Agency for occupancy 
throughout the duration of the work.  CONTRACTOR shall provide the detailed written work plan 
in preparation for this meeting. 

1.04   PROGRESS MEETINGS 

A. Contractor shall schedule and administer weekly Project meetings throughout progress of the 
Work (unless this requirement is waived by the Project Manager), and other meetings as required 
to coordinate work, and preinstallation conferences. 

B. Attendance: Job superintendent, major Subcontractors and Suppliers; DEPARTMENT and 
Consultants as appropriate to agenda topics for each meeting. 

C. Minimum Required Agenda: Review of Work progress, status of progress schedule and 
adjustments thereto, Work anticipated in the next week, delivery schedules, submittals, 
maintenance of quality standards, pending changes and substitutions, and other items affecting 
progress of Work. 

 

PART 2   PRODUCTS Not Used 
 
PART 3   EXECUTION Not Used 
 
 
 
 END OF SECTION 
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SECTION 01230 
ALTERNATES 

PART 1   GENERAL 

1.01 SUMMARY 

A. This Section includes administrative and procedural requirements for alternates. 

1.02 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work 
defined in the Bidding Requirements that may be added to or deducted from the Base Bid 
amount if Owner decides to accept a corresponding change either in the amount of 
construction to be completed or in the products, materials, equipment, systems, or 
installation methods described in the Contract Documents. 

1. The cost or credit for each alternate is the net addition to or deduction from the 
Contract Sum to incorporate alternate into the Work.  No other adjustments are 
made to the Contract Sum. 

1.03 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely 
integrate work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and 
similar items incidental to or required for a complete installation whether or not 
indicated as part of alternate. 

B. Notification:  Immediately following award of the Contract, the owner will notify each party 
involved, in writing, of the status of each alternate.  Indicate if alternates have been 
accepted, rejected, or deferred for later consideration.  Include a complete description of 
negotiated modifications to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A Schedule of Alternates is included at the end of this Section.  Specification 
Sections referenced in schedule contain requirements for materials necessary to achieve 
the work described under each alternate. 

PART 2   PRODUCTS (Not Used) 

PART 3   EXECUTION 

3.01 SCHEDULE OF ALTERNATES 

A. Not Applicable to this project 

END OF SECTION  
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SECTION 01300 

SUBMITTALS 
  
 
PART 1   GENERAL 
 
1.01  REQUIREMENTS INCLUDED 

A. Procedures. 

B. Construction Progress Schedules. 

C. Schedule of Values. 

D. Shop Drawings, Product Data, and Samples. 

E. Field Samples. 

1.02  RELATED REQUIREMENTS 

A. Section 01010 - Summary of Work. 

B. Section 01027 - Applications for Payment. 

C. Section 01400 - Quality Control:  Manufacturers' Field Services, Testing Laboratory 
Services. 

D. Section 01600 - Material and Equipment: Products List. 

E. Section 01700 - Contract Closeout:  Closeout Procedures. 

1.03  PROCEDURES 

A. Deliver submittals to DEPARTMENT as directed. 

B. Transmit each item under DEPARTMENT accepted form.  Identify Project, 
CONTRACTOR, Subcontractor, Major Supplier, identify pertinent Drawing sheet and 
detail number, and Specification section number, as appropriate.  Identify deviations 
from Contract Documents by submitting a DEPARTMENT supplied Substitution 
Request Form.  Provide a minimum of 8 1/2" x 5 1/2" blank space on the front page 
for CONTRACTOR, and Consultant review stamps. 

C. Submit initial progress schedules and Schedule of Values in five copies in 
accordance with paragraph SC6.6 of Document 00800 - Supplementary Conditions 
prior to submitting first Application for Payment.  Form and content shall be reviewed 
by the DEPARTMENT.  After review by DEPARTMENT revise and resubmit as 
required.  Submit subsequent updated schedules (10) days prior to each Application 
for Payment. 

D. Comply with progress schedule for submittals related to Work progress.  Coordinate 
submittal of related items. 

E. After DEPARTMENT review of submittal, revise and resubmit as required, identifying 
changes made since previous submittal.  Provide total number of submittals as 
required for the first submission, if 6 are required and 4 were returned for revisions, 
submit 6 again.  The DEPARTMENT and Consultants  will not return the first or 
revised copies of rejected submittals for re-use.  DO NOT submit partial copies of 
submittals for incorporation into rejected submittal packages which have been kept by 
the DEPARTMENT and/or Consultants.  Provide COMPLETE copies for each review. 

F. If drawings, product submittals, samples, mock-ups, or other required submittals are 
incomplete or not properly submitted, the DEPARTMENT will not review the submittal 
and will immediately return submittal to CONTRACTOR.  DEPARTMENT will review a 
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submittal no more than three times (incomplete or improper submittals count as one). 
 CONTRACTOR shall pay all review costs associated with more than three reviews, 
unless a resubmittal is required due to new comments addressing previously 
submitted information. 

 

1.04 CONSTRUCTION PROGRESS SCHEDULES 

A. Submit horizontal bar Gantt chart (see below for electronic version requirements).   
Schedule shall show: 

1. Separate bar for each major trade or operation, identifying the duration of each 
activity and precedent activities.   

2. Complete sequence of construction by activity, identifying Work of separate 
stages and other logically grouped activities.  Show each work plan and separate 
work area as a separate activity or group of activities. 

3. Submittal dates for required for Shop Drawings, product data, and samples, and 
product delivery dates, including those furnished by DEPARTMENT and those 
under allowances. 

4. All required submittals and indicating the date for each required submittal. 

5. Show projected percentages of completion for each item of Work and submittal 
as of time of each Application for Progress Payment.  See below for electronic 
version requirements. 

6. ELECTRONIC VERSION: REQUIRED FOR ALL PROJECTS WHEN THE 
ORIGINAL CONTRACT AMOUNT IS EQUAL TO OR GREATER THAN 
$500,000.00.  Submit Progress Schedule plotted on paper no larger than 24" x 
36" and no smaller than 8 1/2" x 11" from the electronic program.  Provide in 
electronic form on CD for IBM and compatible using Microsoft Project 2000 
version 9.0.  CD will not be returned by the DEPARTMENT. 

7. Submit Progress Schedule percentages in Tracking Gantt form plotted from and 
in electronic form as stated above. 

 

1.05 SCHEDULE OF VALUES 

A. FORMAT 

1. Form and content must be acceptable to DEPARTMENT. 

2. CONTRACTOR's standard form or media-driven printout will be considered on 
request. 

3. Follow table of contents of Project manual for listing component parts.  Identify 
each line item by number and title of listed Specification sections. 

B. CONTENT 

1. List installed value of each major item of Work and each subcontracted item of 
Work as a separate line item to serve as a basis for computing values for 
progress payments.  Round off values to nearest dollar. 

2. For each major subcontract, list products and operations of that subcontract as 
separate line items. 

3. Coordinate listings with progress schedule.  

4. Component listings shall each include a directly proportional amount of 
CONTRACTOR's overhead and profit. 
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5. For items on which payments will be requested for stored products, list 
sub-values for cost of stored products with taxes paid. 

6. Specific line item Values as indicated below shall be minimum acceptable 
amounts and must be included on all approved Schedules of Values and 
Applications for Payment. 

a. Section 01700 -  Contract Closeout.  Value of all required 
Substantial Completion Submittals and Closeout Submittals shall 
be not less than 10% of the final contracted amount. 

b. No progress payments will be made for Substantial Completion 
Submittals and Closeout Submittals until all submittals have been 
submitted to and accepted by the DEPARTMENT. 

7. The sum of values listed shall equal total Contract Price. 

C. SUBMITTAL 

1. Submit four copies of Schedule prior to submitting the CONTRACTOR’s first 
Application for Payment.  Subsequent updated Schedule of Values shall be 
presented for review ten days prior to each Application for Payment. 

2. Transmit under DEPARTMENT accepted form transmittal letter. Identify Project 
by DEPARTMENT title and Project number; identify Contract by DEPARTMENT 
Contract number. 

D. SUBSTANTIATING DATA 

1. When DEPARTMENT requires substantiating information, submit data justifying line 
item amounts in question.   

2. Provide one copy of data with cover letter for each copy of the Application for 
Payment.  Show application number and date, and line item by number and 
description. 

 

1.06  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

A. SHOP DRAWINGS: 

1. Present in a clear and thorough manner.  Label each Shop Drawing with 
DEPARTMENT's Project name and Project number; identify each element of the 
Shop Drawings by reference to sheet number and detail, schedule, or room 
number of Contract Documents. 

2. Identify field dimensions; show relation to adjacent or critical features or Work or 
products. 

3. Minimum Sheet Size:  8-1/2"x11".  Larger sheets may be submitted in multiples of 
8-1/2"x11". 

B. PRODUCT DATA 

1. Submit only pages which are pertinent; mark each copy of standard printed data 
to identify pertinent products, referenced to Specification section and Article 
number.  Show reference standards, performance characteristics, and capacities; 
wiring and piping diagrams and controls; component parts; finishes; dimensions; 
and required clearances. 

2. Modify manufacturer's standard schematic drawings and diagrams to supplement 
standard information and to provide information specifically applicable to the Work.  
Delete information not applicable. 
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C. SAMPLES 

1. Submit full range of manufacturer's standard finishes except when more 
restrictive requirements are specified, indicating colors, textures, and patterns, for 
DEPARTMENT selection. 

2. Submit samples to illustrate functional characteristics of products, including parts 
and attachments. 

3. Approved samples, which may be used in the Work, are indicated in the 
Specification section. 

4. Label each sample with identification required for transmittal letter. 

5. Provide field samples of finishes at Project, at location acceptable to 
DEPARTMENT, as required by individual Specification section.  Install each 
sample complete and finished.  Acceptable finishes in place may be retained in 
completed Work. 

D. MANUFACTURER'S INSTRUCTIONS 

1. When required in individual Specification Section, submit manufacturer's printed 
instructions for delivery, storage, assembly, installation start-up, adjusting, and 
finishing, in quantities specified for product data.  

2. Manufacturer's instructions for storage, preparation, assembly, installation, start-up, 
adjusting, balancing, and finishing under provisions of Section  01400. 

E. CONTRACTOR REVIEW 

1. Review submittals prior to transmittal; determine and verify field measurements, 
field construction criteria, manufacturer's catalog numbers, and conformance of 
submittal with requirements of Contract Documents. 

2. Coordinate submittals with requirements of Work and of Contract Documents. 

3. Sign or initial each sheet of Shop Drawings and product data, and each sample 
label to certify compliance with requirements of Contract Documents.  Notify 
DEPARTMENT in writing at time of submittal, of any deviations from 
requirements of Contract Documents. 

4. Do not fabricate products or begin Work that requires submittals until return of 
submittal with DEPARTMENT acceptance. 

F. SUBMITTAL REQUIREMENTS 

1. Each submittal to be numbered by Specification Section and Paragraph.  
Revisions shall be identified by a hyphen after the paragraph, with a letter 
designator.  Example:  1st submittal "01010 1.08A” 2nd submittal 01010 1.08A - 
A". 

2. Transmit submittals in accordance with the required submittal schedule and in 
such sequence to avoid delay in the Work. 

3. Provide 8 1/2" x 5 1/2" blank space on each submittal for CONTRACTOR and 
Consultant stamps. 

4. Apply CONTRACTOR'S stamp, signed or initialed, certifying to review, verification 
of products, field dimensions and field construction criteria, and coordination of 
information with requirements of Work and Contract Documents. 

5. Coordinate submittals into logical groupings to facilitate interrelation of the several 
items: 
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a. Finishes which involve DEPARTMENT selection of colors, textures, or 
patterns. 

b. Associated items that require correlation for efficient function or for 
installation. 

6. Submit number of opaque reproductions of shop drawings CONTRACTOR 
requires, plus six that will be retained by DEPARTMENT. 

7. Submit number of copies of product data and manufacturer's instructions 
CONTRACTOR requires, plus three copies, which will be retained by 
DEPARTMENT. 

8. Submit number of samples specified in individual Specifications sections. 

9. Submit under DEPARTMENT accepted transmittal form letter. Identify Project by 
title and DEPARTMENT Project number; identify Contract by DEPARTMENT 
contract number.  Identify Work and product by Specification section and Article 
number. 

10. Each submittal shall have as its face document a completed DEPARTMENT 
furnished Submittal Summary form. 

11. Each submittal shall include the manufacturer's name and address, and 
supplier's name, address and telephone number. 

G. RESUBMITTALS 

1. After DEPARTMENT review of submittal, revise and resubmit as required, 
identifying changes made since previous submittal.  Provide total number of 
submittals as required for the first submission, if 6 are required and 4 were 
returned for revisions, submit 6 again.  The DEPARTMENT and Consultants will 
not return the first or revised copies of rejected submittals for re-use.  DO NOT 
submit partial copies of submittals for incorporation into rejected submittal 
packages which have been kept by the DEPARTMENT and/or Consultants.  
Provide COMPLETE copies for each review. 

H. DEPARTMENT REVIEW 

1. DEPARTMENT or authorized agent will review Shop Drawings, product data, and 
samples and return submittals within  (14) working days. 

2. DEPARTMENT or authorized agent will examine shop drawings for general 
arrangement, overall dimensions and suitability, and will return to the 
CONTRACTOR marked as follows; 

• "No Exceptions Taken" - denotes that the submittal 
generally meets the requirements of the Contract 
Documents.  "No Exceptions Taken" does not indicate 
a review of the CONTRACTOR's design except for 
general compliance with the requirements of the 
Contract Documents. 

• "Make Corrections Noted" - denotes review is 
conditional on compliance with notes made on the 
submittal. 

• "Revise and Resubmit" - denotes that revisions are 
required in the submittal in order for the submittal to be 
generally consistent with the requirements of the 
Contract Documents.  Required revisions will be 
identified to the CONTRACTOR. 
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• "Rejected" - denotes that the submittal does not meet 
the requirements of the Contract Documents and shall 
not be used in the Work.  Reasons for rejection will be 
identified to the CONTRACTOR. 

3. Review by the DEPARTMENT of shop and erection drawings shall not be 
construed as a complete check, but will indicate only that the general method of 
construction and detailing is consistent with the requirements of the Contract 
Documents.  Review of such drawings shall not relieve the CONTRACTOR of the 
responsibility for errors, dimensions, and detail design. 

4. DEPARTMENT will require submittal of all required color and finish samples in 
order to approve any on color or finish. 

I. DISTRIBUTION 

1. Duplicate and distribute reproductions of Shop Drawings, copies of product data, 
and samples, which bear Consultant's stamp, to job site file, record documents file, 
Subcontractors, Suppliers, and other entities requiring information. 

J. SCHEDULE OF SUBMITTALS 

1. Submittal Register Form to be completed by CONTRACTOR and approved by 
DEPARTMENT prior to submittal of any items. 

2. Submit shop drawings, product data and samples as required for each 
specification section. 

3. Format. 

a. Submittal schedule form as provided by DEPARTMENT.  

1.07  FIELD SAMPLES 

A. Provide field samples of finishes at Project as required by individual Specifications 
section.  Install sample complete and finished.  Acceptable samples in place may be 
retained in completed Work. 

  
PART 2   PRODUCTS  Not Used 
  
PART 3   EXECUTION  Not Used 
 

END OF SECTION 
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  SECTION 01400 
QUALITY CONTROL 

 
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

A. General Quality Control. 

B. Workmanship. 

C. Manufacturer's Instructions. 

D. Manufacturer's Certificates. 

E. Mockups. 

F. Manufacturers' Field Services. 

G. Testing Laboratory Services. 

H. Departmental Inspection Services. 

1.02   RELATED REQUIREMENTS 

A. Document 00700 - General Conditions: Inspection and testing required by governing authorities. 

B. Section 01010 – Summary of Work: Work Plans and Access to Facility, Individual Work Areas, 
and Tests required for inspection of the existing roof deck and structural members. 

C. Section 01090 - Reference Standards: Applicability of Reference Standards. 

D. Section  01300 - Submittals: Shop Drawings, Product Data, and Samples 

1.03   QUALITY CONTROL, GENERAL 

A. Maintain quality control over Suppliers, manufacturers, products, services, site conditions, and 
workmanship, to produce Work of specified quality. 

1.04   WORKMANSHIP 

A. Comply with industry standards except when more restrictive tolerances or specified 
requirements indicate more rigid standards or more precise workmanship. 

B. Perform Work by persons qualified to produce workmanship of specified quality. 

C. Secure products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, and racking. 

1.05   MANUFACTURERS' INSTRUCTIONS 

A. Comply with instructions in full detail, including each step in sequence.  Should instructions 
conflict with Contract Documents, request clarification from DEPARTMENT before proceeding. 

1.06   MANUFACTURERS' CERTIFICATES 

A. When required by individual Specifications section, submit manufacturer's certificate, in 
duplicate, that products meet or exceed specified requirements. 

1.07   MOCKUPS 

A. When required by individual Specifications section, erect complete, full-scale mockup of 
assembly at site, perform required tests, and remove mockup at completion, when approved by 
DEPARTMENT. 
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1.08   MANUFACTURERS' FIELD SERVICES 

A. When required by manufacturer or when specified in respective Specification sections, require 
manufacturer to provide qualified personnel to observe field conditions, conditions of surfaces 
and installation, quality of workmanship, start-up of equipment, test, adjust and balance of 
equipment as applicable, and to make appropriate recommendations. 

B. Require manufacturer's representative to submit written report to DEPARTMENT listing 
observations and recommendations. 

PART 2 PRODUCTS Not Used 
 
PART 3 EXECUTION Not Used 
 
  
  
  
 END OF SECTION 
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SECTION 01500 

 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
 
PART 1 GENERAL  
 
1.01   REQUIREMENTS INCLUDED 

A. Electricity, Lighting. 

B. Heat, Ventilation. 

C. Telephone Service. 

D. Water. 

E. Sanitary Facilities. 

F. Dust Control (Exterior). 

G. Construction Enclosures. 

H. Barriers. 

I. Barricades, Warnings, and Markings (Airport Operations). 

J. Protection of Installed Work. 

K. Security. 

L. Water Control. 

M. Cleaning During Construction. 

N. Removal. 

O. Waste Storage Equipment. 

P. Cleaning of the Project Area. 

Q. Disposal. 

R. Tool Control 

1.02   RELATED REQUIREMENTS 

A. Section 01010 - Summary of Work: Use of Premises. 

B. Section 01010 - Summary of Work: Shutoffs and Disruptions to Service. 

C. Section 01540 - Security. 

D. Section 01700 - Contract Closeout: Final cleaning. 

1.03   ELECTRICITY, LIGHTING 

A. Connect to existing service, provide branch wiring and distribution boxes located to 
allow service and lighting by means of construction-type power cords.  DEPARTMENT 
will pay costs of energy used. 

B. Provide lighting for construction operations. 

C. Take precautions to conserve energy.  Wasteful use of power will be back charged 
to the CONTRACTOR. 



McLaughlin Youth Center  Section 0150 
Parking Lot Renovations  Construction Facilities And Temporary Controls 
AJF 19-07C   

 01500-2  

 
1.04   HEAT, VENTILATION 

A. Provide as required to maintain specified conditions for construction operations, to 
protect materials and finishes from damage due to temperature or humidity. 

B. Do not use permanent facilities for temporary purposes.  

C. Fully exhaust to the outside welding fumes generated from operations related to 
performance of the Work. 

D. Provide ventilation of enclosed areas to cure materials, to disperse humidity, and to 
prevent accumulations of dust, fumes, vapors, or gases. 

1.05   TELEPHONE SERVICE 

A. Provide telephone service if required for construction operations. 

1.06   WATER 

A. Provide service required for construction operations.  Extend branch piping with outlets 
located so that water is available by use of hoses. 

B. The DEPARTMENT will pay for water used. 

C. Hoses or temporary piping will not be permitted in public areas where a hazard to 
the public may be created.  

1.07   SANITARY FACILITIES 

A. Designated existing facilities may be used during construction operation; maintain in 
clean sanitary condition.  Do not use facilities for construction for cleaning of 
construction equipment. 

1.08   DUST CONTROL  

A. Execute Work by methods that minimize raising of dust or airborne debris from 
construction or demolition operations 

B. Provide positive means to prevent air-borne dust from dispersing into the 
atmosphere 

1.09   CONSTRUCTION ENCLOSURES 

A. Provide temporary enclosures/partitions around areas inside the facility that are 
affected by the construction.  Enclosures/partitions shall: 

1. Isolate construction from Using Agency and residents.  Enclosure/partitions 
must be secured with a padlock. 

2. Prevent the penetration of dust and/or moisture into occupied areas.  
Partitions must be sealed at ceiling and floor. 

3. Prevent damage to existing materials, finishes, and equipment or other 
existing building components and contents. 

4. Be designed and stamped by an engineer licensed by the State of Alaska if 
over 12 feet high. 

5. Be constructed of metal studs, painted GWB, 10 mil polyethylene, and sound 
attenuation insulation.  Enclosures/Partitions shall extend from floor to ceiling 
with complete closure at adjoining walls. 
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B. The CONTRACTOR shall include his plan for construction enclosures in the work 
plan prepared under Section 01010. 

1.10   BARRIERS 

A. Provide as required to prevent public entry to construction areas and to protect existing 
facilities and adjacent properties from damage from construction operations. 

B. Provide barriers to provide both separation and safety to adjacent building occupants.. 

1.11   PROTECTION OF INSTALLED WORK 

A. Provide temporary protection for installed products.  Control traffic in immediate area 
to minimize damage. 

B. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.  
Protect finished floors and stairs from traffic, movement of heavy objects, and storage. 

1.12   SECURITY. 

A. Provide security program and facilities to protect Work, existing facilities, and Using 
Agency's operations from unauthorized entry, vandalism, and theft.  Coordinate with 
DEPARTMENT security program. 

1.13   WATER CONTROL 

A. Protect the interior of the facility from water and/or moisture infiltration 

1.14   CLEANING DURING CONSTRUCTION 

A. In accordance with Part 2 and Part 3 of this specification. 

1.15  REMOVAL 

A. Remove temporary materials, equipment, services, and construction prior to 
Substantial Completion inspection. 

B. Clean and repair damage caused by installation or use of temporary facilities.   

C. Restore existing facilities used during construction to specified, or to original, condition. 

PART 2 PRODUCTS 

2.01 WASTE STORAGE EQUIPMENT 

A. Provide covered containers for deposit of materials, waste materials, debris, and 
rubbish.   

PART 3 EXECUTION 

3.01 CLEANING OF THE PROJECT AREA 

A. Maintain all areas under CONTRACTOR's control free of waste materials, debris, 
and rubbish.  Maintain site in a clean and orderly condition. 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and 
other closed or remote spaces, prior to closing the space. 

C. Immediately clean interior areas after completion of the work to provide suitable 
conditions for building occupants and residents.  All resident occupied areas and 
areas used by the general public require cleanup at the end of each shift. 
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D. Broom clean interior areas prior to start of surface finishing, and continue cleaning 
on an as needed basis. 

E. Control cleaning operations so that dust and other particulates will not adhere to wet or 
newly-coated surfaces. 

3.02 DISPOSAL 

A. Promptly remove waste materials, debris, and rubbish from site periodically and 
dispose of in accordance with all Federal, State and local regulations. 

  
 END OF SECTION 
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DEPARTMENT OF HEALTH & SOCIAL SERVICES 
DIVISION OF JUVENILE JUSTICE 

 
Youth Corrections Security Clearance Procedures 

 
 
The following documents pertain to mandatory security background checks for anyone going 
to work inside a youth detention facility.  This is a requirement and the paperwork must be 
processed prior to anyone going to work at the facility. 
 
The completed forms are to be sent to the following address: 
 

McLaughlin Youth Center 
2600 Providence Drive 
Anchorage, AK  99508 

ATTN:  Roy Daquil, Building Manager 
Phone:  (907) 261-4338 / Fax:  (907) 261-4308  

Email:  Roy.Daquil@alaska.gov  
 
Please direct any questions or comments concerning the security section to Mr. Daquil at the 
referenced phone number.   
 
 
Division of Juvenile Justice Background Check Release/Waiver 
 
The Division of Juvenile Justice conducts background checks on potential employees; current employees promoting, demoting or 
transferring to a different geographic post; current employees every 5 years; community partners; volunteers; practicum students; and 
certain contractors.  These checks are to ensure that individuals having contact with our residents, data, and financial records are free 
from significant criminal conduct. The checks will involve an examination of your criminal history, child protection history, and your 
traffic records if driving is required. The presence of a history does not categorically preclude an individual from clearance. Please 
answer the following questions and sign and date the authorization at the bottom of the page. 
 
Have you ever been found by a court or agency of this or another jurisdiction to have neglected, abused, or exploited a child or 
vulnerable adult? If “Yes” please describe: 

 No   Yes:              

              
  

Have you ever been charged with a ‘sex offense’ related crime or have you ever appeared on the centralized (sex offender) 
registry established under Centralized Registry (AS 47.05.330) or a similar registry of this state or another jurisdictions? If “Yes”, 
please explain: 

mailto:Roy.Daquil@alaska.gov
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 No   Yes :              

              
  

Is there anything in your background that would be revealed during the criminal history check? If “Yes”, please explain: 

 No   Yes:              

               

               
LAST NAME     FIRST   MIDDLE                  OTHER / PREVIOUS NAMES USED 
 
               
SEX    WEIGHT   HEIGHT EYES      HAIR          DATE OF BIRTH                      PLACE OF BIRTH 
 
               
SOCIAL SECURITY NO.                    RACE              ALASKA DRIVER'S LIC. NO. (List Restrictions) 
 
               
RESIDENCE ADDRESS                      MAILING ADDRESS              TELEPHONE NUMBER 
 
                
RESIDENT OF AK SINCE (MONTH/YEAR)                                                        LIST STATES LIVED IN SINCE AGE 18 
 
I, the undersigned, authorize DJJ Administration to investigate my criminal history, child protection history, and traffic records if 
driving is required. I understand that all background investigation materials obtained are confidential and will not be released 
without my express written consent: 

               
SIGNATURE OF EMPLOYEE OR APPLICANT     DATE                             POSITION APPLIED FOR OR 
ATTACHMENT A - REV. 12/22/14                  POSITION CURRENTLY HELD 

Division of Juvenile Justice PREA Employment Standards Disclosure 

In compliance with the Division’s Prison Rape Elimination Act (PREA) policies, the questions on this form must be asked of: 
prospective employees, contractors, volunteers, and others who may have contact with residents; and of current employees, 
contractors, volunteers and others who are subject to a criminal background check every five (5) years. 

 
_____________________________________________ ______________________________ 
Name (First, MI, Last) Position Applied For / Currently Held 

 
1. Have you ever engaged in sexual abuse in a prison, jail, lockup, community confinement facility, juvenile 

facility, or other institution? (See below definition for institution.)                             Yes No 

Definition of Institution: Any facility or institution owned, operated, managed by, or provides services on behalf 
of any State or political subdivision of a State and which is: 

• for persons who are mentally ill, disabled, chronically ill, or handicapped; 
• a jail, prison, or other correctional facility; 
• a pretrial detention facility; 
• for juveniles held awaiting trial, residing in such facility or institution for purposes of receiving care or 

treatment, or residing for any State purpose in such facility or institution (other than a residential facility 
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providing only elementary or secondary education that is not an institution in which reside juveniles who 
are adjudicated delinquent, in need of supervision, neglected, placed in State custody, mentally ill, 
disabled, chronically ill, or handicapped); or 

• providing skilled nursing, intermediate or long-term care, or custodial or residential care. 
 

2. Have you ever been convicted of engaging or attempting to engage in sexual activity in the community 
facilitated by force, overt or implied threats of force, or coercion, or if the victim did not consent or was unable to 
consent or refuse? Yes No 

 
3. Have you ever been civilly or administratively adjudicated to have engaged in the activity described in question 

#2 above? Yes No 

----------(The below question is for prospective employees only)---------- 

Have you ever previously been employed in an institution? (See above definition for institution.) If “Yes”, please 
list institutional employer name, employment dates and supervisor’s name: 

No Yes:    
  

  
 

Important Notice: 

• If you answer “yes” to any of these questions indicating that you have violated a PREA standard, you are not 
eligible for hire with the Division of Juvenile Justice (DJJ). 

• If you are current DJJ employee and you answer “yes” to any of these questions, you may not be eligible for 
retention or promotion within the Division. 

• If you are hired or if you are a current DJJ employee, you have a continuing affirmative duty to immediately 
disclose to DJJ human resources any misconduct that would result in a “yes” answer to any of the above three 
questions. 

• Providing untruthful answers to the above numbered questions or failing to disclose any misconduct that 
would result in a “Yes” answer to any of the above numbered questions may be grounds for termination. 

 
 
__________________________________________                     ___________________________________ 
Signature                                                                                            Date 

 
 
 
Att. A of DJJ Reference Check Policy/Att. B of DJJ Background Investigations Policy –Rev: 12/22/14
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SECTION 01540 - SECURITY 
 
PART 1  GENERAL 
 
1.1 Security Check 
 
1.2 Facility Liaison 
 
1.3 Personnel Access 
 
1.4   Contraband 

 
1.5 Tool Control 
 
PART 2  PRODUCTS (Not Used) 
 
PART 3  EXECUTION (Not Used) 
 
1.1 SECURITY CHECK 
 
A. All personnel will be required to undergo a security check prior to commencement 

of work. 
 
B. Contractor will submit a list of personnel to the youth facilities for review at 72 hours prior to commencement 

of work.  The following information is required for each person: 
 

1.  Full name 

2.  Residence address 

3.  Telephone number 

4.  Date of birth 

5.  Valid driver’s license and state of issue, or other photo identification 

 
C. The security check will look for recent or frequent past convictions or for outstanding warrants.  The Department 

of Health & Social Services reserves the right to disqualify anyone from access to the work site.  A past conviction  
will not automatically disqualify. 

 
1.2 FACILITY LIAISON 
 
A. A staff person will be assigned to act as the liaison with the contractor and the facility. 
 
B. In the event of an emergency affecting the secure operations of the youth facility, the liaison is authorized to 

direct the contractor to take appropriate action.  The directions of the liaison will be followed immediately.   
This provision supplements Article 6.19 of the General Conditions of the construction contract for facilities. 

 
C. The liaison shall be briefed each week by the contractor regarding the contractor’s work requirements and 

weekly work plan for the subsequent week. 
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1.3 PERSONNEL ACCESS 
 
A. All access to the work site, which is within a youth facility, will be monitored and controlled by the Department 

of Health & Social Services in order to prevent importation of contraband and escape of residents. 
 
B. Construction crews will report to the visitor’s reception area at the beginning of each shift to obtain their identification 

badge or visitor’s badge and signing on the contractor’s log.  At the end of each shift, workmen will return their badges  
to this area and sign out on the contractor’s log.  If workers leave the compound at lunch, they will all leave at the same 
time.  Contractor should encourage workmen to bring a lunch and to eat in the work area. 

 
C. Contractors, subcontractors, and employees may be denied access or be removed from the facility 

for the following reasons: 
1.  Contractors or workers that are incompetent, careless or otherwise detrimental to the work or the security of the facility. 

2.  Security requirements. 

3.  Disruptive, abrasive, and/or argumentative conduct. 

4.  Possession or being under the influence of alcohol, drugs and/or any substance that is considered contraband by the 
facility (including use of tobacco products). 

5.  Refusal to submit to search of personal property/belongings or themselves. 

6.  Health problems. 

7.  Failure to show proper identification. 

8.  Failure to follow the direction of youth facility officers and/or staff members. 

9.  Having any contact or interaction with inmates. 

10. Failure to pass security check. 

11. Failure to secure tools and work area.  (Contractor is required to provide personnel to secure his work area and tools.  
This means there will be a member of the contractor’s staff in the active work area.  If no personnel are physically 
present in the work area, the work area and/or tools shall be secured. 

 
1.4 CONTRABAND 
 
A. The mailing, bartering, introducing, exchanging, or buying of items between residents and contractors or their employees is 

strictly prohibited without the written consent of the superintendent of the institution. 
 

“Title II - Alaska Statutes 
 Section 11.56.375.  Promoting contraband in the first degree. 
 

(a)  A person commits the crime of promoting contraband in the first degree if the person violates AS 11.56.380 
and the contraband is 
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(1)  a deadly weapon; 

(2)  an article that is intended by the defendant to be used as a means of facilitating an escape; or 

(3)  a controlled substance. 

(b)  Promoting contraband in the first degree is a class C felony. 

 
 Section 11.56.380.  Promoting contraband in the second degree. 

 
(a)  A person commits the crime of promoting contraband in the second degree if the person: 

(1)  introduces, takes, conveys, or attempts to introduce, take or convey contraband into a facility; or 

(2)  makes, obtains, possesses, or attempts to make, obtain, or possess anything that person knows to be 
contraband while under official detention within a correctional facility. 

 
(b)  Promoting contraband in the second degree is a class A misdemeanor. 

 
Section 11.56.390.  Definition .   

 
In AS 11.56300 - 11.56.390, “contraband” means any article or thing which persons confined in a correctional 
facility are prohibited by law from obtaining, making, or possessing in that correctional facility. 
 

B. Contractor is hereby advised that all personnel working at the site will be required to sign a statement that they fully  
 understand sections 3.03 and 3.04 referenced above. 
 
1.5 TOOL CONTROL 
 
A. Do not leave accessible work areas of the youth facility unattended without first removing or securing all tools and objects 

which would be considered contraband.  Tools will be confiscated and the contractors’ personnel responsible will be 
removed from the site. 

 
END OF SECTION 

 
 



McLaughlin Youth Center  Section 01600 
Parking Lot Renovations  Material and Equipment 
AJF 19-07C 

 01600-1  

  
 SECTION 01600 
 MATERIAL AND EQUIPMENT 
  
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

 A. Products. 

 B. Transportation and Handling. 

 C. Storage and Protection. 

 D. Product Options. 

 E. Products List. 

 F. Substitutions. 

1.02   RELATED REQUIREMENTS 

A. Section 01005 - Administrative Provisions. 

B. Section 01010 - Summary of Work. 

C. Section 01090 - Reference Standards. 

D. Section 01400 - Quality Control: Manufacturers' Certificates. 

E. Section 01700 – Contract Closeout: Closeout Procedures, Operation and Maintenance Data, 
Warranties, Spare Parts and Maintenance Materials. 

1.03   PRODUCTS 

 A. Products include material, equipment, and systems. 

 B. Comply with Specifications and referenced standards as minimum requirements. 

 C. Components required to be supplied in quantity within a Specification section shall be the 
same, and shall be interchangeable. 

 D. Do not use materials and equipment removed from existing structure, except as specifically 
required, or allowed, by Contract Documents. 

1.04   TRANSPORTATION AND HANDLING 

 A. Transport products by methods to avoid product damage; deliver in undamaged condition in 
manufacturer's unopened containers or packaging, dry. 

 B. Provide equipment and personnel to handle products by methods to prevent soiling or 
damage. 

C. Immediately on delivery, inspect shipment to assure: 

1. Product complies with requirements of Contract Documents and reviewed 
submittals. 

2. Quantities are correct. 

3. Accessories and installation hardware are correct. 

4. Containers and packages are intact and labels legible. 

5. Products are protected and undamaged. 



McLaughlin Youth Center  Section 01600 
Parking Lot Renovations  Material and Equipment 
AJF 19-07C 

 01600-2  

1.05   STORAGE AND PROTECTION 

A. HANDLE AND STORE MATERIALS FOR CONSTRUCTION, PRODUCTS OF 
DEMOLITION, AND OTHER ITEMS TO AVOID DAMAGE TO BUILDING. 

 B. Store products in accordance with manufacturer's instructions, with seals and labels intact 
and legible.  Store sensitive products in weather-tight enclosures; maintain within 
temperature and humidity ranges required by manufacturer's instructions. 

 C. Arrange storage to provide access for inspection. Periodically inspect to assure products are 
undamaged, and are maintained under required conditions. 

D. Provide Material Safety Data Sheets (MSDS) for all products which may produce 
unpleasant or noxious odors.  CONTRACTOR shall provide for adequate venting if needed. 

1.06   OPTIONS 

 A. Products Specified by Reference Standards or by Description Only: Use any product 
meeting those standards. 

B. Products Specified by Naming One or More Manufacturers with a Provision for 
Substitutions by meeting product description: Submit a request for substitution for any 
manufacturer not specifically named that meets the product description specifications. 

 C. Products Specified by Naming One or More Manufacturers followed by the term "No 
Substitutions": Use only specified manufacturers, no substitutions allowed. 

1.07   PRODUCTS LIST 

A. Within 7 days after date of Notice to Proceed, transmit four copies of a list of products, 
which are proposed for installation, including name of manufacturer. 

B. Tabulate products by Specifications section number, title, and Article number 

C. For products specified only by reference standards, give manufacturer, trade name, 
model or catalog designation, and reference standards. 

D. DEPARTMENT will reply in writing within five days stating whether there is reasonable 
objection to listed items.  Failure to object to a listed item shall not constitute a waiver of 
requirements of Contract Documents. 

1.08 SUBSTITUTIONS 

A. SUBSTITUTION SUBMITTAL PERIOD 

1. Product substitution requests will be considered only within 7 days after date 
established in Notice to Proceed. Subsequent requests will be considered only in 
case of product unavailability or other conditions beyond control of 
CONTRACTOR. (Submit on Substitution Request Form "B") 

B. LIMITATIONS ON SUBSTITUTIONS 

1. Only one request for substitution will be considered for each product from 
each Prime Bidder/CONTRACTOR.  When substitution is not accepted, Prime 
Bidder/CONTRACTOR shall provide specified product. 

2. Substitutions will not be considered when indicated on Shop Drawings or product 
data submittals. 

3. Substitute products shall not be ordered or installed without written acceptance. 

4. DEPARTMENT will determine acceptability of substitutions. 

C. REQUESTS FOR SUBSTITUTIONS 

1. Submit separate request for each substitution.  Document each request with 
complete data substantiating compliance of proposed substitution with 
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requirements of Contract Documents. 

2. Identify product by Specification section and Article numbers. Provide 
manufacturer's name and address, trade name of product, and model or catalog 
number.  List fabricators and Suppliers as appropriate. 

3. Attach product data as specified in Section 01340. 

4. List similar projects using product, dates of installation, and names of design 
Consultant(s) and owner. 

5. Give itemized comparison of proposed substitution with specified product, listing 
variations, and reference to Specification sections and Article numbers. 

6. Give quality and performance comparison between proposed substitution and the 
specified product. 

7. Give cost data comparing proposed substitution with specified product, and 
amount of net change to Contract Price. 

8. List availability of maintenance services and replacement materials. 

9. State effect of substitution on construction schedule, and changes required in 
other Work or products. 

D. CONTRACTOR REPRESENTATION 

1. Request for substitution constitutes a representation that CONTRACTOR has 
investigated proposed product and has determined that it is equal to or superior in 
all respects to specified product. 

2. CONTRACTOR will provide same warranty for substitution as for specified 
product. 

3. CONTRACTOR will coordinate installation of accepted substitute, making such 
changes as may be required for Work to be complete in all respects. 

4. CONTRACTOR certifies that cost data presented is complete and includes all 
related costs under this Contract. 

5. CONTRACTOR waives claims for additional costs related to substitution which 
may later become apparent. 

E. SUBMITTAL PROCEDURES 

1. Submit five copies of complete request for Substitution Request Form.  Request 
to include complete product information and data, color swatch board, and 
certification that proposed product meets or exceeds all requirements for the 
specified product. 

2. DEPARTMENT will review CONTRACTOR's requests for substitutions within 5 
days of receipt. 

3. After receipt of submittal, DEPARTMENT will notify CONTRACTOR, in writing, of 
decision to accept or reject requested substitution within 5 days. 

4. For accepted products, submit Shop Drawings, product data, and samples under 
provisions of Section 01300. 

PART 2 PRODUCTS Not Used 
PART 3 EXECUTION Not Used 
 
  
  
 END OF SECTION 
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SECTION 01700 

 CONTRACT CLOSEOUT 
  
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

A. Closeout Procedures. 

B. Final Cleaning. 

C. Project Record Documents. 

D. Operation and Maintenance Data. 

E. Warranties. 

F. Spare Parts and Maintenance Materials. 

G. Maintenance Service. 

1.02   RELATED REQUIREMENTS 

A. Document 00700 - General Conditions: Fiscal provisions, legal submittals, and other 
administrative requirements. 

B. Section 01010 - Summary of Work: Using Agency Occupancy. 

C. Section 01400 – Quality Control: Departmental Inspection Services. 

D. Section 01500 - Construction Facilities and Temporary Controls: Cleaning during construction.   

1.03   CLOSEOUT PROCEDURES 

A. Substantial Completion and Final Completion: 

1. Substantial Completion: 

a. Submit the following prior to requesting a Substantial Completion Inspection: 

1. Evidence of Compliance with Requirements of Governing Authorities: 

I. Certificate of Occupancy. 

II. Required Certificates of Inspection. 

2. Project Record Documents in accordance with sub section 1700-1.05 

3. Operation and Maintenance Data in accordance with sub section 1700-1.06 

4. Spare Parts and Maintenance Materials in accordance with sub section 
1700-1.08 

b. Substantial Completion shall be considered by the DEPARTMENT when: 

1. Written notice is provided 7 days in advance of inspection date. 

2. List of items to be completed or corrected is submitted. 

3. Operation and Maintenance Manuals are submitted and approved by 
the DEPARTMENT. 

4. Equipment and systems have been tested, adjusted, balanced and are 
fully operational. 

5. Automated and manual controls are fully operational. 

6. Operation of system has been demonstrated to DEPARTMENT 
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Personnel. 

7. Certificate of Occupancy is submitted. 

8. Certificates of Inspection for required inspections have been submitted. 

9. Project Record Documents for the Work or the portion of the Work 
being accepted are submitted and approved. 

10. Spare parts and maintenance materials are turned over to 
DEPARTMENT. 

11. All keys are turned over to the DEPARTMENT. 

c. Should the DEPARTMENT inspection find Work is not substantially complete, 
the Department will promptly notify CONTRACTOR in writing, listing observed 
deficiencies. 

d. The CONTRACTOR shall remedy deficiencies and send a second written 
notice of Substantial Completion. 

e. When the DEPARTMENT finds Work is substantially complete the 
DEPARTMENT will prepare a certificate of Substantial Completion in 
accordance with provisions of General Conditions 

B. FINAL COMPLETION: 

1. When CONTRACTOR considers Work is complete, submit written certification that: 

a. Contract Documents have been reviewed. 

b. Work has been inspected for compliance with Contract Documents. 

c. Work has been completed in accordance with Contract Documents, and 
deficiencies listed with certificate of Substantial Completion have been 
corrected. 

d. Work is complete and ready for final inspection. 

2. Should the DEPARTMENT inspection find Work incomplete, DEPARTMENT will 
promptly notify CONTRACTOR in writing listing observed deficiencies. 

3. CONTRACTOR shall remedy deficiencies and send a second certification of Final 
Completion. 

4. When DEPARTMENT finds Work is complete, DEPARTMENT will consider closeout 
submittals. 

C. REINSPECTION FEES 

1. Should status of completion of Work require more than two re-inspections by the 
DEPARTMENT due to failure of Work to comply with CONTRACTOR’s responsibility, 
the DEPARTMENT will deduct the cost of re-inspection from final payment to 
CONTRACTOR as provided in the Contract Documents. 

2. Re-inspection fees shall not exceed $5,000 for any one re-inspection. 

D. CLOSEOUT SUBMITTALS 

1. Warranties and Bonds: Under provisions of Section 01700. 

2. Evidence of Payment: In accordance with Conditions of the Contract. 

3. Consent of Surety to Final Payment. 

4. Certificates of Insurance for Products and Completed Operations: In accordance with 
Supplementary Conditions. 



McLaughlin Youth Center  Section 01700 
Parking Lot Renovations  Contract Closeout 
AJF 19-07C   

 01700-3  

5. Certificate of Release. 

 

 

E. APPLICATION FOR FINAL PAYMENT 

1. Submit application for final payment in accordance with provisions of the General 
Conditions of the Contract. 

F. Using Agency will occupy Facility for the purpose of conduct of business, under provision stated 
in certificate of Substantial Completion. 

G. DEPARTMENT will issue a summary Change Order reflecting final adjustments to Contract 
Price not previously made by Change Order. 

1.04   FINAL CLEANING 

A. Execute final cleaning prior to Substantial Completion inspection. 

B. Clean interior and exterior surfaces exposed to view; remove temporary labels, stains and 
foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft surfaces. 
 Clean equipment and fixtures to a sanitary condition, clean or replace filters of mechanical 
equipment.  Clean roofs, gutters, downspouts, and drainage systems. 

C. Clean site; sweep paved areas, rake clean other surfaces. 

D. Use materials which will not create hazards to health or property, and which will not damage 
surfaces. Follow manufacturers’ recommendations. 

E. Maintain cleaning until the DEPARTMENT issues certificate of substantial Completion. 

F. Remove waste, debris, and surplus materials from the site. Clean grounds; remove stains, spills, 
and foreign substances from paved areas and sweep clean. Rake clean other exterior surfaces. 

1.05   PROJECT RECORD DOCUMENTS 

A. Maintain on site, one set of the following Record Documents; record actual revisions to the 
Work: 

1. Drawings. 

2. Specifications. 

3. Addenda. 

4. Change Orders and other modifications to the Contract. 

5. Reviewed shop drawings, product data, and samples. 

6. Manufacturers instructions for assembly, installation, and adjusting. 

B. Ensure entries are complete and accurate, enabling future reference by DEPARTMENT. 

C. Store Record Documents separate from documents used for construction. 

D. Record information concurrent with construction progress. 

E. SPECIFICATIONS: Legibly mark and record at each product section description of actual 
products installed, including the following: 

1. Manufacturer’s name and product model and number. 

2. Product substitutions or alternates utilized. 

3. Changes made by Addenda and Modifications. 

F. Record Drawings and Shop Drawings: Legibly mark each item to record actual construction 
graphically to scale including: 
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1. Measured depths of foundations in relation to finish first floor datum. 

2. Measured horizontal and vertical locations of underground utilities and appurtenances, 
referenced to permanent surface improvements. 

3. Measured locations of internal utilities and appurtenances concealed in construction, 
referenced to visible and accessible features of the Work. 

4. Field changes of dimension and detail. 

5. Details not on original Contract drawings. 

1.06  OPERATION AND MAINTENANCE INSTRUCTIONS 

A. Submit data bound in 8-1/2 by 11 inch (A4) text pages, 3-D side ring binders with durable plastic 
covers. 

B. Prepare binder covers with printed title “OPERATION AND MAINTENANCE INSTRUCTIONS”, 
title of project, and subject matter of binder when multiple binders are requested. 

C. Internally subdivide the binder contents with permanent page dividers, logically organized as 
described below; with the tab titling clearly printed under reinforced laminated plastic tabs. 

D. Contents: Prepare a Table of Contents for each volume, with each product or system description 
identified, typed on 24 pound white paper, in 3 parts as follows: 

1. Part 1: Directory, listing names, addresses, and telephone numbers of 
Architect/Engineer, CONTRACTOR, subcontractors, and major equipment 
suppliers. 

2. Part 2: Operations and maintenance instructions, arranged by system and 
subdivided by Specification Section.  For each category, identify names, 
addresses, and telephone numbers of subcontractors and suppliers.  Identify the 
following: 

a. Significant design criteria. 

b. List of equipment. 

c. Parts list for each component. 

d. Operating instructions. 

e. Maintenance instructions for equipment and systems. 

f. Maintenance instructions for [special] finishes, including recommended cleaning 
methods and materials and special precautions identifying detrimental agents. 

3. Part 3:  Project Documents and Certificates, including the following: 

a. Shop drawings and product data. 

b. Certificates. 

c. Originals of warranties and bonds. 

E. Submit one draft copy of completed volumes five working days prior to Substantial Completion 
inspection. This copy will be reviewed and returned, with DEPARTMENT comments. Revise 
content of all document sets as required prior to final submission. 

F. Submit two sets of revised final volumes and a digital copy on a CD Rom disc within ten days 
after Substantial Completion Inspection. 

 
1.07   WARRANTIES 

A. As a condition precedent to Final Payment, all guaranties and warranties as specified under 
various sections of the Contract Documents shall be obtained by the CONTRACTOR and 
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delivered to the OWNER, in duplicate giving a summary of guarantees attached and stating the 
following in respect to each: 

1. Character of Work affected. 

2. Name of Subcontractors. 

3. Period of Guarantee. 

4. Conditions of Guarantee. 

B. Delivery of said guarantees and/or warrantees shall not relieve the CONTRACTOR from any 
obligations assumed under any other provision of the Contract. 

C. If, within any guarantee period, repairs or changes are required in connection with the 
guaranteed Work, which in the opinion of the OWNER is rendered necessary as the result of the 
use of materials, equipment or workmanship, which are defective, or inferior, or not in 
accordance with the terms of the Contract, the CONTRACTOR shall, upon receipt of notice from 
the OWNER, and without expense to the OWNER, proceed within seven (7) calendar days to: 

1. Place in satisfactory conditions in every particular all of such guaranteed Work, correct 
all defects therein, and make good all damages to the structure or site. 

2. Make good all Work or materials, or the equipment and contents of structures or site 
disturbed in fulfilling any such guarantee. 

D. If the CONTRACTOR, after notice, fails to comply without the terms of the guarantee, the 
OWNER may have the defects corrected and the CONTRACTOR and CONTRACTOR’s Surety 
shall be liable for all expenses incurred in connection therewith, including Engineer’s fees. 

1.08   SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to project site and place in location as directed, obtain receipt prior to final payment. 

PART 2   PRODUCTS  Not Used 
 
PART 3   EXECUTION  Not Used 
 
  
  
 END OF SECTION 
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SD

LOCATE CALL CENTER

    STATEWIDE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

          OR . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

CALL BEFORE YOU DIG!

         811

800-478-3121

GENERAL NOTES:

1. ALL CIVIL SITE CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE 2015 MUNICIPALITY OF ANCHORAGE STANDARD SPECIFICATIONS

(MASS) AND THE CONTRACT SPECIAL PROVISIONS.

2. NO HORIZONTAL OR VERTICAL SURVEY CONTROL WAS LOCATED FOR THIS PROJECT. EXISTING SITE CONDITIONS ARE ESTIMATED BASED

ON RECORD DRAWINGS, SITE VISITS, AERIAL IMAGERY AND PHOTOGRAPHS. THE CONTRACTOR SHALL VERIFY DIMENSIONS, LOCATIONS,

AND GRADING PRIOR TO CONSTRUCTION.

3. NO GEOTECHNICAL SOILS INVESTIGATION WAS PERFORMED FOR THIS PROJECT. UNSUITABLE SOILS, INCLUDING FROST-SUSCEPTABLE

AND ORGANIC MATERIALS, SHALL BE REMOVED PRIOR TO PAVING PER MASS DIVISION 20 ARTICLE 10.4.

4. COORDINATE AND OBTAIN ALL NECESSARY PERMITS NOT PROVIDED IN THE BID DOCUMENTS PRIOR TO BEGINNING CONSTRUCTION.

5. THE CONTRACTOR IS RESPONSIBLE FOR SEDIMENT AND EROSION CONTROL. BEST MANAGEMENT PRACTICES (BMPS) MUST BE IN PLACE

TO MINIMIZE EROSION AND MITIGATE POTENTIAL SEDIMENT AND OTHER POLLUTANTS SUSPENDED IN STORMWATER FROM EXITING THE

SITE. BMPS MUST BE MAINTAINED AND INSPECTED REGULARLY AND REPLACED AS NEEDED. PLEASE CONSULT THE ALASKA

CONSTRUCTION GENERAL PERMIT (2016 CGP, AKR100000) FOR GUIDANCE.

6. FOLLOW ALL APPLICABLE REGULATIONS FOR NOISE, HOURS OF OPERATION, AND DUST CONTROL.

7. CONTRACTOR SHALL APPLY TACK COAT TO ALL NEW ASPHALT CONTACT SURFACES  PRIOR TO PAVING.

8. UNDERGROUND UTILITIES MAY EXIST IN THE AREA THAT ARE NOT SHOWN ON THE PLANS. THE CONTRACTOR IS RESPONSIBLE FOR

OBTAINING UTILITY LOCATES PRIOR TO EXCAVATION. COORDINATE WITH THE FACILITY OWNER  AND THE 811 ALASKA DIGLINE TO LOCATE

UNDERGROUND UTILITIES.

9. ALL DAMAGE TO THE PROPERTY THAT IS CAUSED BY OR THAT RESULTS FROM CARRYING OUT THE WORK, OR FROM ANY ACT, OMISSION,

OR NEGLECT OF THE CONTRACTOR, HIS SUBCONTRACTORS, OR HIS EMPLOYEES, SHALL PROMPTLY BE REMEDIED BY THE CONTRACTOR

EITHER BY REPAIRING, REBUILDING, OR REPLACING OF THE PROPERTY DAMAGED OR IN SOME OTHER MANNER SATISFACTORY TO THE

STATE OF ALASKA DEPARTMENT OF HEALTH & SOCIAL SERVICES.

10. SUBMIT A WORK PLAN IN WRITING TO THE OWNER'S REPRESENTATIVE NOT LESS THAN FIVE (5) DAYS PRIOR TO COMMENCING

CONSTRUCTION OPERATIONS, OR WHENEVER THE CONTRACTOR PROPOSES TO CHANGE CONSTRUCTION METHODS.  PROVIDE A WORK

PLAN WITH INFORMATION ON SAFEGUARDS AND PROTECTION AROUND AND IN THE VICINITY OF ALL EXCAVATIONS AS MAY BE

NECESSARY TO PREVENT DAMAGE TO PROPERTY, INCLUDING (BUT NOT LIMITED TO):  SHORING; PLACEMENT OF FILL; STOCKPILE AND

DISPOSAL OF TRENCH EXCAVATION; IMPORT/ EXPORT SCHEDULE AND PLAN (INCLUDING TRAFFIC CONTROL); ETC.  THE WORK PLAN IS

FOR CONSTRUCTION PURPOSES AND ITS SUBMITTAL TO AND REVIEW BY THE ENGINEER DOES NOT ABSOLVE THE CONTRACTOR OF

RESPONSIBILITY OF FEDERAL, STATE, AND LOCAL REGULATIONS.

G2

GENERAL NOTES,

LEGEND &

ABBREVIATIONS

LINE, SYMBOL, AND HATCH LEGEND ABBREVIATIONS

AC

ADA

APPROX

ASPH

CONC

DEMO

DIA

E

EA

EOP

EXIST

FG

FT

GB

INV

LF

LT

MASS

MAX

M.E.

MIN

MOA

N

NTS

O.C.

P.C.C.

RAD

REV

ROW

RT

SQ

SF

SY

SWLK

TYP

W/

ASPHALT CONCRETE

AMERICANS WITH DISABILITIES ACT

APPROXIMATE

ASPHALT

CONCRETE

DEMOLITION

DIAMETER

EAST / EASTING

EACH

EDGE OF PAVEMENT

EXISTING

FINISH GRADE

FEET

GRADE BREAK

INVERT

LINEAL FEET

LEFT

MUNICIPALITY OF ANCHORAGE STANDARD

SPECIFICATIONS

MAXIMUM

MATCH EXISTING

MINIMUM

MUNICIPALITY OF ANCHORAGE

NORTH / NORTHING

NOT TO SCALE

ON CENTER

PORTLAND CEMENT CONCRETE

RADIUS

REVISION

RIGHT OF WAY

RIGHT

SQUARE

SQUARE FEET

SQUARE YARDS

SIDEWALK

TYPICAL

WITH

FLOW DIRECTION

STORM DRAIN PIPE

STORM DRAIN MANHOLE

STORM DRAIN CATCH BASIN

SANITARY SEWER MANHOLE

SANITARY SEWER CLEANOUT

LIGHT POLE

HEAD BOLT OUTLET

ELECTRIC VAULT

TELECOMMUNICATION VAULT

ASPHALT PAVEMENT

CONCRETE SIDEWALK

ASPHALT SEAL COAT

PROPOSED EXISTING

MASS STANDARD DETAILS:

20-18 LEVELING COURSE

30-1 CURB AND GUTTER SECTIONS

Date:
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SHEET NO:
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SSCO

SSCO

REMOVE 200 LF

TIMBER EDGING

REMOVE 190 SF

CONCRETE

REMOVE 930 SF

CONCRETE SIDEWALK

PARKING LOT A

PARKING LOT B

REMOVE 24,500 SF

AC PAVEMENT

REMOVE 20 LF CURB

DO NOT DISTURB EXISTING

CURB AND SIDEWALK

DO NOT DISTURB

LIGHT POLE

DO NOT DISTURB SANITARY

SEWER MANHOLE

DO NOT DISTURB

STORM DRAIN INLET

PROVIDENCE DRIVE

L
A

U
R

E
L

 
S

T
R

E
E

T

23 LF SAWCUT

AC PAVEMENT

21 LF SAWCUT

AC PAVEMENT

REMOVE 120 LF  CURB

DO NOT DISTURB HEADBOLT

HEATERS OR LIGHTPOLE

8 LF SAWCUT

SIDEWALK AND CURB

11 LF SAWCUT

SIDEWALK AND CURB

DO NOT DISTURB

EXISTING SIDEWALK

C1

EXISTING SITE

& DEMOLITION

PLAN A & B

DEMOLITION PLAN NOTES:

1. ALL ITEMS SCHEDULED FOR DEMOLITION WILL BE REMOVED FROM

THE PROJECT SITE AND SHALL BE PROPERLY DISPOSED OF BY THE

CONTRACTOR UNLESS NOTED OTHERWISE.

2. OWNER RESERVES THE RIGHT TO SALVAGE ITEMS FROM THE SITE

PRIOR TO CONTRACTOR MOBILIZATION AND DURING DEMOLITION.

CONTRACTOR TO NOTIFY OWNER 72-HOURS PRIOR TO SITE

MOBILIZATION.

3. VERIFY EXISTING SITE CONDITIONS AND ALL DEMOLITION ITEMS

WITH THE OWNER.

4. THE CONTRACTOR IS RESPONSIBLE FOR THE DEMOLITION AND

REMOVAL OF ALL EXISTING ITEMS NECESSARY FOR COMPLETION

OF THE WORK.

DEMOLITION ITEMS:

ASPHALT DEMOLITION

CONCRETE DEMOLITION

SAWCUT LINE

CURB DEMOLITION
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REMOVE 390 SF

CONCRETE SIDEWALK

REMOVE 20,000 SF

AC PAVEMENT

DO NOT DISTURB CURB

AND RETAINING WALL

DO NOT DISTURB

RETAINING WALL

PROTECT IN

PLACE STAIRS

CATCH BASIN INLET

DO NOT DISTURB

PARKING LOT D

PARKING LOT C

TYPE 3 J-BOX LID TO BE

ADJUSTED TO FINISHED GRADE

24 LF SAWCUT

AC PAVEMENT

27 LF SAWCUT

AC PAVEMENT

130 LF SAWCUT AC

PAVEMENT / CONCRETE

7.2 FT x 4.6 FT VAULT LID TO BE

ADJUSTED TO FINISHED GRADE

DO NOT DISTURB

LIGHT POLE

DO NOT DISTURB

LIGHT POLE

C2

EXISTING SITE

& DEMOLITION

PLAN C & D
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DEMOLITION PLAN NOTES:

1. ALL ITEMS SCHEDULED FOR DEMOLITION WILL BE REMOVED FROM

THE PROJECT SITE AND SHALL BE PROPERLY DISPOSED OF BY THE

CONTRACTOR UNLESS NOTED OTHERWISE.

2. OWNER RESERVES THE RIGHT TO SALVAGE ITEMS FROM THE SITE

PRIOR TO CONTRACTOR MOBILIZATION AND DURING DEMOLITION.

CONTRACTOR TO NOTIFY OWNER 72-HOURS PRIOR TO SITE

MOBILIZATION.

3. VERIFY EXISTING SITE CONDITIONS AND ALL DEMOLITION ITEMS

WITH THE OWNER.

4. THE CONTRACTOR IS RESPONSIBLE FOR THE DEMOLITION AND

REMOVAL OF ALL EXISTING ITEMS NECESSARY FOR COMPLETION

OF THE WORK.

DEMOLITION ITEMS:

ASPHALT DEMOLITION

CONCRETE DEMOLITION

SAWCUT LINE
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REMOVE 2340 SF

CONCRETE SIDEWALK
DO NOT DISTURB

EXISTING SIDEWALK

REMOVE 240 SF  (8 PANELS)

CONCRETE SIDEWALK

CANOPY BRACKETS ARE

ANCHORED INTO SIDEWALK

ELECTRICAL CONDUITS RUN

ALONG CANOPY AND POSTS

SEE NOTE 5

SCHOOL

COTTAGE 3

COTTAGE 5

CAFETERIA

SAWCUT ALL JOINTS FOR

CONCRETE DEMOLITION

C3

EXISTING SITE &

DEMOLITION

PLAN SIDEWALK
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DEMOLITION PLAN NOTES:

1. ALL ITEMS SCHEDULED FOR DEMOLITION WILL BE REMOVED FROM

THE PROJECT SITE AND SHALL BE PROPERLY DISPOSED OF BY THE

CONTRACTOR UNLESS NOTED OTHERWISE.

2. OWNER RESERVES THE RIGHT TO SALVAGE ITEMS FROM THE SITE

PRIOR TO CONTRACTOR MOBILIZATION AND DURING DEMOLITION.

CONTRACTOR TO NOTIFY OWNER 72-HOURS PRIOR TO SITE

MOBILIZATION.

3. VERIFY EXISTING SITE CONDITIONS AND ALL DEMOLITION ITEMS

WITH THE OWNER.

4. THE CONTRACTOR IS RESPONSIBLE FOR THE DEMOLITION AND

REMOVAL OF ALL EXISTING ITEMS NECESSARY FOR COMPLETION

OF THE WORK.

5. DO NOT DISTURB EXISTING CANOPY SUPPORTS AND ELECTRICAL

CONDUITS.

6. MAINTAIN ACCESS TO ALL COTTAGES, SCHOOL AND CAFETERIA AT

ALL TIMES.

7. MAINTAIN ELECTRICAL POWER TO  ALL COTTAGES, SCHOOL AND

CAFETERIA AT ALL TIMES.

DEMOLITION ITEMS:

CONCRETE DEMOLITION

SAWCUT LINE
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SSCO

SSCO

ASPHALT SEAL COAT 16,000 SF

2" ASPHALT PAVEMENT

CLASS D 24,000 SF

3 EA. ADA  STALLS

5 EA. 9' x 20' STALLS

10 EA. 9' x 18' STALLS

W/ PARKING BUMPERS

5 EA. 9' x 18' STALLS

W/ PARKING BUMPERS

2 EA. 9' x 20' STALLS

13 EA. 9' x 20' STALLS

W/ PARKING BUMPERS

9 EA. 9' x 20' STALLS

W/ PARKING BUMPERS

7 EA. 9' x 18' STALLS

6 EA. 9' x 18' STALLS

14 EA. 9' x 20' STALLS

10 EA. 9' x 18' STALLS

PARKING LOT A

PARKING LOT B

PROVIDENCE DRIVE

L
A

U
R

E
L
 
S

T
R

E
E

T

100 LF TYPE 3 CURB W/ TYPE

1A CURB AT CURB RAMPS

20 LF TYPE 2 CURB

ADJUST MANHOLE RIM

TO FINISHED GRADE

930 SF P.C.C. SIDEWALK

(6 IN) (BROOMED)
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SITE PLAN A & B
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SITE PLAN NOTES:

1. ALL NEW WORK SHALL MATCH EXISTING GROUND ELEVATIONS AND GRADES UNLESS OTHERWISE NOTED.

2. MAINTAIN EXISTING DRAINAGE PATTERNS.

3. SEAL COAT SHALL BE IN ACCORDANCE WITH MASS SECTION 40.02 SEAL COAT.  CRACK REPAIR SHALL BE IN

ACCORDANCE WITH MASS SECTION 40.05 CRACK AND JOINT SEALANT.

4. SIDEWALK SHALL BE IN ACCORDANCE WITH MASS SECTION 30.03 PORTLAND CEMENT CONCRETE SIDEWALK,

CLASS A-3, 6 INCHES THICK AND BROOM FINISHED WITH 6x6-W2.9/W2.9 WELDED WIRE MESH PLACED MID

DEPTH.

5. ALL STRIPING WITH THE EXCEPTION OF ADA SHALL BE 4 INCH WHITE.

6. PARKING BUMPERS SHALL BE PER MASS SECTION 30.09 CONCRETE PARKING BUMPERS, CENTERED ON

STALL SET FRONT FACE 2 FT FROM EDGE OF ASPHALT.

7. SIDEWALK GRADES SHALL NOT EXCEED 2% AT ADA PARKING SPACES AND ADJACENT AISLES.

8. ALL NEW TO EXISTING SIDEWALK CONNECTIONS TO BE DOWELED PER DETAIL F/C7.
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ASPHALT SEAL COAT

14,500 SF

2" ASPHALT PAVEMENT

CLASS D 20,000 SF

390 SF P.C.C. SIDEWALK

(6 IN) (BROOMED)

SIDEWALK SHALL BE

FLUSH WITH PAVEMENT

4 EA. ADA  STALLS

4 EA. 9' x 20' STALLS

20 EA. 9' x 20' STALLS

5 EA. 9' x 23' STALLS

8 EA. 9' x 20' STALLS

12 EA. 9' x 20' STALLS

7 EA. 9' x 20' STALLS

7 EA. 9' x 20' STALLS

10 EA. 9' x 20' STALLS

PARKING LOT D

PARKING LOT C

CATCH BASIN

SEE NOTE 5

ADJUST TYPE 3 J-BOX

AND ELECTRICAL VAULT

TO FINISHED GRADE

C5

SITE PLAN C & D
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No. CE 12147

REGISTERED PROFESSIONA L ENGINEER

8/3/18

SITE PLAN NOTES:

1. ALL NEW WORK SHALL MATCH EXISTING GROUND ELEVATIONS AND GRADES UNLESS OTHER

WISE NOTED.

2. SEAL COAT SHALL BE IN ACCORDANCE WITH MASS SECTION 40.02 SEAL COAT.  CRACK REPAIR

SHALL BE IN ACCORDANCE WITH MASS SECTION 40.05 CRACK AND JOINT SEALANT.

3. SIDEWALK SHALL BE IN ACCORDANCE WITH MASS SECTION 30.03 PORTLAND CEMENT

CONCRETE SIDEWALK, CLASS A-3, 6 INCHES THICK AND BROOM FINISHED WITH 6x6-W2.9/W2.9

WELDED WIRE MESH PLACED MID DEPTH.

4. GRADE PARKING LOT D BETWEEN 1-2% TOWARD CATCH BASIN.

5. ALL STRIPING WITH THE EXCEPTION OF ADA SHALL BE 4 INCH WHITE.

6. ALL NEW TO EXISTING SIDEWALK CONNECTIONS TO BE DOWELED PER DETAIL F/C7.

7. MAINTAIN EXISTING DRAINAGE PATTERNS AT PARKING LOT C.
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2350 SF P.C.C. SIDEWALK

(6 IN) (BROOMED)

240 SF P.C.C. SIDEWALK

(6 IN) (BROOMED)

INSTALL 6 LF OF POLYCAST 600 SERIES

TRENCHDRAIN WITH GALVANIZED

STEEL GRATE ACROSS SIDEWALK

SCHOOL

COTTAGE 3

COTTAGE 5

CAFETERIA

C6

SITE PLAN

SIDEWALK
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Chris Black
No. CE 12147

REGISTERED PROFESSIONA L ENGINEER

8/3/18

SITE PLAN NOTES:

1. ALL NEW WORK SHALL MATCH EXISTING GROUND ELEVATIONS AND GRADES UNLESS OTHER

WISE NOTED.

2. SIDEWALK SHALL BE IN ACCORDANCE WITH MASS SECTION 30.03 PORTLAND CEMENT

CONCRETE SIDEWALK, CLASS A-3, 6 INCHES THICK AND BROOM FINISHED WITH 6x6-W2.9/W2.9

WELDED WIRE MESH PLACED MID DEPTH.

3. INSTALL EXISTING CANOPY BRACKETS IN SIDEWALK.

4. MAINTAIN ACCESS TO ALL COTTAGES, SCHOOL AND CAFETERIA AT ALL TIMES.

5. MAINTAIN ELECTRICAL POWER TO  ALL COTTAGES, SCHOOL AND CAFETERIA AT ALL TIMES.

6. SIDEWALK SHALL BE CROWNED IN THE MIDDLE WITH 1% SLOPES TO EACH SIDE.

7. ALL NEW TO EXISTING SIDEWALK CONNECTIONS TO BE DOWELED PER DETAIL F/C7.

D
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12" LEVELING COURSE
SLOPE TO DRAIN

1% MIN

110'

EXISTING CURB TYPE RETAINING

WALL PER MASS DETAIL 30-13

EXISTING GROUND

PARKING LOT SURFACING

2" HOT MIX ASPHALT PAVEMENT , CLASS D

2" LEVELING COURSE

EXISTING SUBGRADE

C7

SITE SECTION

& DETAILS

PARKING SPACE

9' TYP

4" WIDE BLUE

STRIPES AT

ACCESSIBLE

SPACE AND

AISLE

2' TYP

PARKING AREA PAINT MARKING NOTES:

1. DIMENSIONS ARE FROM CENTER OF STRIPE TO CENTER OF STRIPE.

2. SEE PLAN FOR PARKING SPACE LAYOUT.

3. MAXIMUM 2% GRADE AT ACCESSIBLE PARKING SPACE AND ADJACENT AISLE.

20' TYP

NO PARKING AREA,

SEE PLAN FOR LOCATION

8' OR 5'

4'

4'

4" WIDE WHITE

STRIPES AT

REGULAR

SPACES

EDGE OF

ASPHALT

TYPICAL SECTION - PARKING LOT D

PARKING SPACE MARKING DETAIL
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Chris Black
No. CE 12147

REGISTERED PROFESSIONA L ENGINEER

8/3/18

TRENCH DRAIN SECTION

GALVANIZED GRATE
SIDEWALK

6" MINIMUM CONCRETE

ALL SIDES AND BOTTOM

CONTRACTION JOINT DETAIL

DOWELED JOINT DETAIL

TRENCH DRAIN NOTES:

1. INSTALL TRENCH DRAIN  WITH SLOPE TO THE NORTH SIDE OF THE SIDEWALK.

2. INSTALLATION SHALL INCLUDE INSTALLATION CHAIRS, GALVANIZED GRATES

AND GRATE HOLD-DOWN DEVICES.

TYPICAL SECTION - PAVING
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SECTION 31 20 00 - EARTH MOVING 

 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A.  Drawings. 
 
B.  Municipality of Anchorage Standard Specifications (M.A.S.S.), 2015 Edition. 

 
1.02 SUMMARY 
 

A.  Section Includes: 
1. Excavating and backfilling and preparing subgrades for pavements. 
2.  Leveling course for asphalt paving. 

 
B.  Related Sections: 

1.  Division 32 Section "Exterior Improvements” for civil sitework. 
 

1.03 DEFINITIONS 
 

A. Backfill:  Material placed in an excavated area. 
 

B. Borrow:  Material used as fill and/or backfill which is obtained from off-site for use 
as fill or backfill. 

 
C. Compaction:  Tamping by hand or machine to achieve required density in soils. 
 
D. Excavation:  Removal of material encountered above subgrade elevations and to 

lines and dimensions indicated. 
1.  Authorized Additional Excavation:  Excavation below subgrade elevations 

or beyond indicated lines and dimensions as directed by Engineer.  
Authorized additional excavation and replacement material will be paid for 
according to Contract provisions for changes in the Work. 

2.  Unauthorized Excavation:  Excavation below subgrade elevations or 
beyond indicated lines and dimensions without direction by Engineer.  
Unauthorized excavation, as well as remedial work directed by Engineer, 
shall be without additional compensation. 

 
E. Fill:  Soil materials used to raise existing grades. 
 
F. Leveling Course:  Leveling course is compacted material placed above the 

subbase and below the finishing surface of the improvement. 
 
G. Non-Frost-Susceptible (NFS) Material:  Non-organic soil containing less than 3 

percent by weight of grains smaller than 0.02 mm obtained from minus three 
inches material. 

 
H. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, 

mechanical and electrical appurtenances, or other man-made stationary features 
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constructed above or below the ground surface. 
 
I. Subbase:  Aggregate layer placed between the subgrade and leveling course. 
 
J. Subgrade:  Uppermost surface of an excavation or the top surface of a fill or 

backfill immediately below subbase, or topsoil materials. 
 
K. Trench:  Any excavation for a utility or drainage system. 
 
L. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as 

underground services within buildings. 
 

1.04  SUBMITTALS 
 

A.  Product Data:  See Division 32 Section 32 00 00 1.04 “Submittals.” 
 
B.  Material Test Reports:  See Division 32 Section 32 00 00 1.04 “Submittals.” 

 
1.05  PROJECT CONDITIONS 
 

A.  Traffic:  Minimize interference with adjoining roads, streets, walks, and other 
adjacent occupied or used facilities during earth moving operations. 
1. Do not close or obstruct streets, walks, or other adjacent occupied or used 

facilities without permission from Owner and authorities having jurisdiction. 
2. Provide alternate routes around closed or obstructed traffic ways if required 

by Owner or authorities having jurisdiction. 
 

B.  Utility Locator Service:  Notify "Call Before You Dig" for area where Project is 
located before beginning earth moving operations. 

 
C.  Do not commence earth moving operations until temporary erosion and 

sedimentation control measures are in place. 
 

PART 2 – PRODUCTS 
 
2.01  SOIL MATERIALS 
 

A.  Leveling Course:  Shall consist of crushed gravel, crushed stone, and crushed 
sand meeting the requirements of MASS Section 20.22. 

 
PART 3 - EXECUTION 
 
3.01 PREPARATION 
 

A.  Protect structures, utilities, sidewalks, pavements, and other facilities from damage 
caused by settlement, lateral movement, undermining, washout, and other hazards 
created by earth moving operations. 

 
B. Protect and maintain erosion and sedimentation controls during earth moving 

operations. 
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C.  Protect subgrades and foundation soils from freezing temperatures and frost.  
Remove temporary protection before placing subsequent materials. 

 
3.02  EXCAVATION FOR WALKS AND PAVEMENTS 
 

A.  Excavate surfaces under walks and pavements to indicated lines, cross sections, 
elevations, and subgrades. Remove all organics. 

 
3.03  STORAGE OF SOIL MATERIALS 
 

A.  Stockpile borrow soil materials and excavated satisfactory soil materials without 
intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to 
prevent windblown dust. 
1.  Stockpile soil materials away from edge of excavations.  Do not store within 

drip line of remaining trees. 
 

3.04  BACKFILL 
 

A.  Place and compact backfill in excavations promptly, but not before completing the 
following: 
1.  Surveying locations of underground utilities for Record Documents. 
2.  Removing trash and debris. 
3.  Removing temporary shoring and bracing, and sheeting. 

 
B.  Place backfill on subgrades free of mud, frost, snow, or ice. 

 
3.05  SOIL MOISTURE CONTROL 
 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer 
before compaction to within 2 percent of optimum moisture content. 
1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, 

or contain frost or ice. 
2.  Remove and replace, or scarify and air dry, otherwise satisfactory soil 

material that exceeds optimum moisture content by 2 percent and is too wet 
to compact to specified dry unit weight. 

 
3.06 COMPACTION OF SOIL BACKFILLS AND FILLS 
 

A.  Place backfill and fill soil materials in layers not more than 9 inches in loose depth 
for material compacted by heavy compaction equipment, and not more than 4 
inches in loose depth for material compacted by hand-operated tampers. 

 
B. Place backfill and fill soil materials evenly to required elevations, and uniformly 

along the full length of roadways and walkways. 
 
C.  Compact soil materials to not less than the following percentages of maximum dry 

unit weight according to ASTM D 1557: 
1.  Under structures and pavements, scarify and recompact top 12 inches of 

existing subgrade and each layer of backfill or fill soil material at 95 percent. 
2.  Under walkways, scarify and recompact top 6 inches below subgrade and 

compact each layer of backfill or fill soil material at 95 percent. 
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3.07  GRADING 
 

A.  General:  Uniformly grade areas to a smooth surface, free of irregular surface 
changes.  Comply with compaction requirements and grade to cross sections, 
lines, and elevations indicated. 
1. Provide a smooth transition between adjacent existing grades and new 

grades. 
2.  Cut out soft spots, fill low spots, and trim high spots to comply with required 

surface tolerances. 
 

B. Site Rough Grading:  Slope grades to prevent ponding. Finish subgrades to 
required elevations within the following tolerances: 
1. Turf or Unpaved Areas:  Plus or minus 1 inch. 
2.  Walks:  Plus or minus 1 inch. 
3.  Pavements:  Plus or minus 1/2 inch. 

 
3.13  LEVELING COURSES UNDER PAVEMENTS AND WALKS 

 
A. Place leveling course on subgrades free of mud, frost, snow, or ice. 
 
B. On prepared subgrade, place leveling course under pavements and walks as 

follows: 
1.  Place leveling course material over subgrade and under hot-mix asphalt 

pavement. 
2.  Shape leveling course to required crown elevations and cross-slope 

grades. 
3.  Place leveling course 9 inches or less in compacted thickness in a single 

layer. 
4.  Place leveling course that exceeds 9 inches in compacted thickness in 

layers of equal thickness, with no compacted layer more than 9 inches thick 
or less than 3 inches thick. 

5.  Compact leveling course at optimum moisture content to required grades, 
lines, cross sections, and thickness to not less than 95 percent of maximum 
dry unit weight according to ASTM D 1557. 

 
3.14  FIELD QUALITY CONTROL 
 

A.  Special Inspections:  Contractor will engage a qualified special inspector to perform 
the following special inspections: 
1.  Determine prior to placement of fill that site has been prepared in 

compliance with requirements. 
2.  Determine that fill material and maximum lift thickness comply with 

requirements. 
3.  Determine, at the required frequency, that in-place density of compacted fill 

complies with requirements. 
 

B.  Testing Agency:  Contractor will engage a qualified geotechnical engineering 
testing agency to perform tests and inspections. 

 
C.  Allow testing agency to inspect and test subgrades and each fill or backfill layer.  
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Proceed with subsequent earth moving only after test results for previously 
completed work comply with requirements. 

 
D.  Testing agency will test compaction of soils in place according to ASTM D 1556, 

ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be 
performed at the following locations and frequencies: 
1.  Paved Areas:  At subgrade and at each compacted fill and backfill layer, at 

least one test for every 10,000 sq. ft. of paved area, but in no case fewer 
than three tests. 

 
E.  When testing agency reports that subgrades, fills, or backfills have not achieved 

degree of compaction specified, scarify and moisten or aerate, or remove and 
replace soil materials to depth required; recompact and retest until specified 
compaction is obtained. 

 
3.15  PROTECTION 
 

A.  Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and 
erosion.  Keep free of trash and debris. 

 
B.  Repair and reestablish grades to specified tolerances where completed or partially 

completed surfaces become eroded, rutted, settled, or where they lose compaction 
due to subsequent construction operations or weather conditions. 
1.  Scarify or remove and replace soil material to depth as directed by 

Engineer; reshape and recompact. 
 
C.  Where settling occurs before Project correction period elapses, remove finished 

surfacing, backfill with additional soil material, compact, and reconstruct surfacing. 
1. Restore appearance, quality, and condition of finished surfacing to match 

adjacent work, and eliminate evidence of restoration to greatest extent 
possible. 

 
3.16  DISPOSAL OF SURPLUS AND WASTE MATERIALS 
 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, 
trash, and debris, and legally dispose of them off Owner's property. 

 
 

END OF SECTION 31 20 00 
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SECTION 32 00 00 – EXTERIOR IMPROVEMENTS 

 
 
PART 1 – GENERAL 
 
1.01 REQUIREMENTS INCLUDE 
 

A. Civil Sitework shown on the civil designated Drawings. 
 

1.02 RELATED SECTIONS 
 

A. General Conditions of the Construction Contract. 
 
B. Supplementary General Conditions to the Contract for Construction. 
 

1.03 REFERENCED SPECIFICATIONS 
 

A. This contract is subject to and hereby incorporates by reference the following 
documents as though physically contained herein: 
1.  Municipality of Anchorage Standard Specifications, 2015 Edition. 

 
B. When conflicts exist between M.A.S.S. and other referenced documents, the 

requirements of M.A.S.S. and the modifications contained within shall govern. 
 
C. When conflicts exist between M.A.S.S. and the Project Specifications, the Project 

Specifications shall govern. 
 
D. Where an item of Work not addressed by the Project Specifications, but 

addressed by M.A.S.S., then the item of Work shall be in accordance with 
M.A.S.S., regardless of whether or not the M.A.S.S. Section of relevance is 
specifically enumerated herein. 

 
F. This Specification section applies only to the civil designated Drawings. 

 
1.04 SUBMITTALS 
 

A. Storm Water Pollution Prevention Plan (SWPPP) 
 1. SWPPP 
 
B. Leveling Course 

1. Particle-size Analysis 
2. Moisture/Density Relationship 
3. In-Place Density Test Results 

 
C. Asphalt 

1. Mix Design 
2. Certified Asphalt Analysis 
3. Paving Plan 
4. Sample Test Results 
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D. Concrete 
1. Mix Design 
2. Curing Materials 
3. Concrete Temperature Maintenance Procedure Proposal 

 
1.06 MUNICIPALITY OF ANCHORAGE STANDARD SPECIFICATIONS, 2009 Revision 3, 

AS AMENDED, herein after referred to as “MASS”. 
 

A. Division 10.00 – Standard General Provisions 
 
Section 10.1 Definitions 
Section 10.04, Article 4.8: Work Incidental to the Contract 
Section 10.04, Article 4.9: Disposal Sites 
Section 10.04, Article 4.13: Traffic Control Plan 
Section 10.04, Article 4.14: Maintenance and Drainage 
Section 10.04, Article 4.15: Temporary Erosion Control and Storm Water Pollu-

tion Prevention Plans for Construction 
Section 10.04, Article 4.19: Record Documents 
Section 10.06, Article 6.6: Permits 
 

B. Division 20.00 - Earthwork 
 
Section 20.01: General 
Section 20.02: Storm Water Pollution Prevention Plan 
Section 20.09: Removal of Pavement 
Section 20.11: Grading Existing Surfaces 
Section 20.22: Leveling Course 

 
C. Division 40.00 - Asphalt Surfacing 
 
 Section 40.01: General 
 Section 40.02: Seal Coat 
 Section 40.05: Crack and Joint Sealant 

Section 40.06: Asphalt Concrete Pavement 
Section 40.11: Remove and Replace Asphalt Surfacing 
 

D. Division 55.00 - Storm Drain Systems 
 
Section 55.01: General 
Section 55.19: Construct Open Ditch 
 

E. Division 65.00 – Construction Surveys 
 
Section 65.01: General 
Section 65.02: Construction Surveying 

 
F. Division 70.00 - Miscellaneous 

 
Section 70.01: General 
Section 70.10: Traffic Markings 
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H. Standard Details as Listed Below: 
 

20-18 Leveling Course 
 
1.07 MODIFICATIONS AND/OR ADDITIONS TO MASS 
 

A. All Divisions, All Sections: Delete articles entitled “Measurement” and “Basis of 
Payment.” 

 
B. Replace all references to materials testing by the Engineer with an equivalent 

reference to materials testing by the Contractor. The Contractor shall be 
responsible for all materials testing and quality control. Frequency of in-place 
density testing for all constructed earthwork under MASS shall be as follows: 

 
M.A.S.S. 
Section 

Material Testing Frequency 

Section 20.22 Leveling Course 1 test per 10,000 SF 

Section 40.06 Asphalt Concrete Pavement 1 test per 10,000 SF 

 
 
C. All Divisions, All Sections: All references to construction with a public right-of-way 

shall also include the construction areas as indicated on the Drawings. 
 
D. The Contractor shall submit for review copies of the complete Product Data for all 

Contractor Furnished Items to be provided under the Division including specific 
performance data, material description, grade, gradation, source, rating, 
capacity, working pressure, material gage or thickness, brand name, catalog 
number, and operating and maintenance data in accordance with the procedures 
of Division 10, Section 10.04, Article 4.3 “Submittal List”. 

 
E. Modify the MASS Sections and Articles as follows: 
 

Division 10.00 - Standard General Provisions 
 

Section 10.01: Definitions 
 

Add the following definition: 
 

Record Drawings - Detailed Drawings which accurately depict all changes 
in location (both horizontal and vertical), material, equipment, and other 
elements of Work accomplished by Contractor. The Drawings shall also 
depict the horizontal and vertical locations of all other utilities and obstruc-
tions encountered during construction. Final elevations and locations shall 
be clearly marked with actual dimensions, or existing dimensions shall be 
noted with “ASB” if no changes occur. 
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Division 20.00 – Standard Construction Specifications for Earthwork 
 
Section 20.01: General 
 
Article 1.3   Applicable Standards  

 
Add the following reference:  

 
ASTM D 1557 – Standard Test Methods for Laboratory Compaction 
Characteristics of Soil Using Modified Effort 

 
Article 1.5   Compaction Standards  

 
Substitute the following in the second paragraph: 

 
Substitute the words “ASTM D 1557, Method D” for the words “AASHTO 
Standard Method T-180-D”. 

 
Delete the third paragraph. 

 
Division 70.00 – Miscellaneous 
 
Section 70.10: Traffic Markings 
 
Article 10.2   Materials 

 
Delete all references to the use of glass spheres; retro-reflective pre-
formed patterned pavement tape and methyl methacrylate. All pavement 
markings shall be paint. 

 
 
 

END OF SECTION 32 00 00 
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