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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

REQUEST FOR PROPOSALS 
For Construction Contract 

Competitive Sealed Proposals - AS 36.30.200(b) 
 
 

HMCC Mental Health Upgrades  
                         Project No.  170002415                          Date: 2/11/2020 

   
 

Location of Project: 
Contracting Officer: 
Issuing Office: 

 
 
Description of Work: 

 

Eagle River, Alaska 
Daniel Aicher, Facilities Manager II 
Department of Corrections 

State Funded [X]  Federal Aid [  ] 

The project scope of work shall include all Work, labor, materials and supervision to provide mental health holding 
cells and mezzanine work, possible Additive Alternate #1 tenant improvements for the medical unit if awarded by the 
State, and other related work, as described in the Contract Documents and Contract Drawings. Contractor to perform all 
work in accordance with all applicable Federal, State, and Local codes having jurisdiction. 

 
The Engineer's Estimate is between $2,900,000.00 and $3,100,000.00. 

 
All work shall be substantially completed by December 31, 2020 and final completion shall be January 31, 
2021. 

 

 
Proposers are invited to submit proposals consisting of a Price Proposal and a Technical Proposal (see Section 00022), for 
furnishing all labor, equipment, materials, and performing all work for the project described above. Both Price Proposals and 
Technical Proposals must be received prior to 4:00 p.m. local time, at the office of the Procurement Officer as indicated below, 
on March 10, 2020. See Sections 00021, 00022, and 00023. 

 
SUBMISSION OF PROPOSALS 

ALL PROPOSALS, INCLUDING ANY AMENDMENTS OR WITHDRAWALS, MUST BE RECEIVED PRIOR TO THE DATE AND 
TIME STATED.  PROPOSALS SHALL BE SUBMITTED ON THE FORMS FURNISHED AND MUST BE IN A SEALED ENVELOPE 
MARKED AS FOLLOWS: 

PROPOSAL FOR PROJECT: 
 

HMCC Mental Health Upgrades  
Project  No. 200003987 

        ATTN: 
 

           State of Alaska 
          Department of Corrections 
           802 3rd Street, Suite 224 
          Douglas, AK 99824 

 

 Proposals, amendments, or withdrawals transmitted by mail must be received in the above specified office prior to the 
scheduled time of proposal deadline.  Hand-delivered Proposals, amendments, or withdrawals must be received by John 
Schauwecker, Procurement Manager, Procurement Section, 802 3rd Street, Suite 220, Douglas, AK 99824, prior to the scheduled 
date and time specified. Faxed proposal amendments must be addressed to John Schauwecker, Procurement Manager, Phone 
number 907-465-3399 and fax number: 907-465-2006. Proposals are not publically opened therefore a public bid opening will 
not be held. The department will accept amendments, modifications and withdrawals by email, and must be received prior to 
the proposal deadline. EMAILED PROPOSALS WILL NOT BE ACCEPTED. 

 
A bid guaranty is required with each bid in the amount of 5% of the amount bid.  (Alternate bid items as well as supplemental bid 
items appearing in the bid schedule shall be included as part of the total amount bid when determining the amount of bid guaranty 
required for the project.)  

 
The Department hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this 
solicitation, Disadvantaged Business Enterprises (DBEs) will be afforded full opportunity to submit bids and will not be 
discriminated against on the grounds of race, color, national origin, or sex in consideration for an award. 
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NOTICE TO PROPOSERS 
Proposers are hereby notified that data to assist in preparing Proposals is available as follows: 

 
 

The Request for Proposals may be requested, only one copy will be provided at no charge a n d  c an  be picked up at: State of 
Alaska, Department Corrections, 550 W 7th Ave., Suite 1800 Anchorage, AK   99501; if you cannot pick up the Request for 
Proposals a hard copy can be mailed or call 907-465-3399, for further assistance if needed. 
 
IMPORTANT NOTE: All contractors will need to pick up the drawings from Department of Corrections, 550 W. 7th 
Ave., Suite 1800, Anchorage, AK; if you cannot pick up the drawings a hard copy can be mailed. Drawings will not be 
posted online, via electronic media, or provided to any plans room. 
 
All questions  relating  to design  features,  constructability,  or other  technical  aspects  of the project  should  be directed  to the 
following.  Proposers requesting assistance in viewing the project must make arrangements at least 48 hours in advance with: 

 
Daniel Aicher, Facilities Manager II                 Phone: (907) 269-7358 
All questions concerning the proposal or procedures should be directed to: 
 

  John Schauwecker, Procurement Manager            Phone: (907) 465-3399 or  Email:  john.schauwecker@alaska.gov  
 
OTHER INFORMATION: 
 
DRAWINGS: The department is not publically posting the project drawings. Bidders must email the procurement officer 
and request the project drawings. Project drawings will be emailed to bidders in pdf format. Project drawings must be 
securely held by the bidder. 11 x 17 project drawings will be available upon request. 

 
PRE-PROPOSAL MEETING:  A Pre-Proposal M e e t i n g  is scheduled for  10:00 am Thursday, February 20, 2020 at 
HMCC in Eagle River, Alaska. Meet in the visitor lobby at 10:00 am for processing. A request for clearance form must be 
filled out and sent to Daniel Aicher no later than 72 hours prior to the meeting by email dan.aicher@alaska.gov or fax 907-269-
7358. 
 
QUESTION DEADLINE: Proposers must submit any questions regarding the project to the department no later than February 
21, 2020 @ 4:30 PM AST. 

 
PROPRIETARY INFORMATION: Proposers should not include proprietary information in proposals if such information 
should not be disclosed to the public.  Any language within a submittal purporting to render all or portions of a proposal 
confidential will be disregarded.   Proprietary information which may be provided after selection for contract negotiations 
will be confidential if expressly agreed to by the Contracting Agency (AS 36.30.230). 

 
COST INCURRED PRIOR TO CONTRACT: Proposers are specifically advised that a contract shall not be in effect until a 
written agreement is fully executed by an authorized agent of the Contracting Agency. The Contracting Agency shall not be 
liable for any cost incurred by a Proposer in response to this solicitation, including any work done, even in good faith, prior 
to execution of a contract and issuance of a Notice to Proceed. 

 
MINOR INFORMALITIES: The Contracting Agency expressly reserves the right to waive minor informalities, negotiate 
changes or reject any and all proposals and to not award the proposed contract, if in its best interest of the Department or the 
State of Alaska.  "Minor Informalities" means matters of form rather than substance which are evident from the submittal, 
or are insignificant matters that have a negligible effect on price, quantity, quality, delivery, or contractual conditions and 
can be waived or corrected without prejudice to other Offerors (2 AAC 12.990). 

 
REMINDER: Alaska Statute AS 36.30.110 requires all Proposers to have a valid Alaska Business License and an 
Alaska Contractor's Certificate of Registration prior to submitting Proposals if you wish to use the Alaska bidder’s 
preference in your bid.  
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PROPOSAL EVALUATION PROCEDURE 
 

Proposals will be evaluated by a committee (2 AAC 12, Article 4). Scoring of proposals will be accomplished as follows: 
 

1.1     Each Evaluator will individually read and rate Proposer’s response to each criterion, except for Alaska Bidder 
(Offeror) Preference and Price Proposal as described under Evaluation Criteria (Section 00023).   Ratings will be based 
solely on contents of proposals.  Except as may be stated within any criterion description, a rating of "5" indicates the 
most responsive; ratings of "4-1" indicate progressively less responsiveness; and a rating of "0" indicates Non- 
responsive.   Tie scores are permissible f o r  evaluation criteria. Ratings are multiplied by the assigned weights for 
each criterion to obtain criterion scores. 

 
1.2    After completion of individual ratings, the Evaluation Committee will meet to discuss proposals.  Evaluators may 
then alter their ratings; however, any changes shall be based solely on the Evaluation Criteria set forth in the RFP. 
Additional criteria may not be considered. (2 AAC 12.260 (b)). 

 
1.3     During the Evaluation Committee  Meeting, Evaluators may discuss factual knowledge of, and may investigate 
Proposers'  and proposed  Subcontractors' prior work experience  and performance,  including projects referenced  in 
proposal, available written evaluations, etcetera, and may contact listed references or other persons knowledgeable of a 
Contractor's and/or a Subcontractor's past performance.   Factors such as overall experience relative to the proposed 
contract, quality of work, and ability to meet schedules may be addressed.   If any issues of significant concern to the 
proposed contract are discovered, the Committee may: 

 
a.  Provide written recommendations to the Contracting Officer for consideration prior to contract award; 

 
b. Recommend suspension of the Proposer from consideration for award of the contract if there is probable cause 

for debarment (AS 36.30.635); or 
 

c. Conduct discussions in accordance with paragraph 1.4, below. 
 

1.4    The Committee may decide to conduct discussions (or "interviews") with responsible Proposers whose proposals 
are determined  to be reasonably susceptible of being selected for award for the purpose of clarification to assure full 
understanding  of, and responsiveness to, the solicitation requirements  (AS 36.30.240 & 2 AAC 12.290).   After 
discussions, Evaluators will determine the final scoring and ranking for award by evaluating written and oral responses 
using only the Evaluation Criteria set forth in the Project Manual.  Additional criteria may not be considered.  
(2 AAC 12.260 (b)). 

 
1.5    The Contracting Agency will then open the Price Proposals in public and calculate scores for price in accordance 
with Section 00023. 

 
1.6    All Proposers will be advised of the Proposer selected for award after completion of the evaluation process.  A 
Notice of Intent to Award will be provided to all Offerors.   TECHNICAL  AND PRICE   PROPOSALS  WILL NOT BE 
DISCLOSED TO THE PUBLIC OR TO COMPETING OFFERORS UNTIL AFTER A NOTICE OF INTENT TO AWARD 
IS ISSUED. 

 
 
 

(END OF SECTION 00021) 
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  SUBMITTAL CHECKLIST 
    Competitive Sealed Proposals- AS 36.30.200(b) 

 
 
            Project Name: HMCC Mental Health Upgrades      
           Project No.:200003987 

 
EXAMINATION OF WORK SITE AND RFP 

 
1. Proposers are expected to examine carefully the site of the proposed work and the RFP Documents before submitting a 
proposal.  The submission of a proposal shall be considered prima facie evidence that the Proposer has made such 
examination and is satisfied as to the conditions to be encountered in performing the work and as to the requirements of 
the Contract Documents. 

 
PREPARATION OF PROPOSALS 

 
2. Proposers must carefully review the RFP Documents for defects and questionable material and become familiar with 
submittal requirements before preparing proposals.  Any explanation desired by Proposers regarding the meaning or 
interpretation of any of the project documents provided by the Contracting Agency must be requested in writing as 
indicated in the Request for Proposals (Document 00020).  Substantive issues will be addressed in an addendum to all 
recipients on record as receiving the RFP Documents.  Oral explanations or instructions given before the award of the 
contract will not be binding.   Failure to comply with directions will result in lower score and may eliminate a submittal from 
consideration.  Protests based upon any omission, error or content of this solicitation may be disallowed at the 
discretion of the contracting agency if the protest is not received in writing at least ten agency work days prior to the 
submittal deadline (2 AAC 12.615(a)). 

 
3.  Review all parts of the RFP Documents, and then focus on the following documents:  RFP, this Submittal Checklist, 
Evaluation Criteria, and the Proposal Forms. 

 
4.  Review the Evaluation Criteria.  Read the criteria in each section in light of the proposed project as portrayed in the 
RFP Documents.    Be aware of the assigned weight for each criterion.  Plan your proposal to address the applicable 
criteria.  All criteria Responses shall not exceed the number of pages stated below. 

 
5.  Prepare a distinct Response for each criterion.  Failure to respond directly to any criteria will result in an evaluation 
score of zero for that criterion.   Acceptable Responses must be specific and directly related to the proposed project. 
Marketing brochures and photographs, federal standard forms 254 and 255, marketing resumes, and other non-project 
specific materials will be discarded without evaluation and should not be submitted. 

 
6.  Each criterion response must be titled, numbered and assembled in the order in which the criteria are listed in 
Section 00023, so the criterion to which information applies shall be plainly evident.   Material not so identified or 
assembled may be discarded without evaluation.   Responses shall be presented on 8 " X 11" paper, except for a 
minimal number of larger sheets (e.g. 11"x17") that may be used for drawings & schedules if they are folded to 8" x 11" 
size.  Larger sheets will be counted as one page in the page count.  CAUTION: small print or typeface that is difficult to 
read will negatively influence evaluation of your submittal. 

 
7. Complete all entries on the Price Proposal Form (Section 00310) and Contractor's Technical Proposal (Section 00313). 
Note the statutory requirements for Alaska Licenses and be sure to sign and date the Certification. 

 
8. Attach criteria Responses (EXCEPT PRICE PROPOSAL) to the Contractor's Technical Proposal (Section 00313). The 
maximum number of attached pages (each printed side equals one page) for criteria Responses shall not exceed: 10 
pages. 
Page limit applies solely to the attachments to the Contractor's Technical Proposal form. CAUTION: Criteria Responses which 
exceed the maximum page limit or otherwise do not meet requirements stated herein may result in disqualification. 

 
PRICE PROPOSAL 

 
9. Review the Price Proposal, Bid Schedule, and Bid Bond documents.  Prepare a Price Proposal for all labor, materials, 
equipment and services necessary to complete the Work in the RFP Documents. Complete the three documents on the 
forms furnished, or copies thereof. 

 
9.1 The Bid Schedule will provide for quotation of a price or prices for one or more contract items which may include unit 
price or lump sum items and alternative, optional or supplemental price schedules  or a combination  thereof which will 
result in a total proposed price for the work 

 
9.2   Where required, Proposers must quote on all items and THEY ARE WARNED that failure to do so will disqualify 
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them. When quotations on all items are not required, Proposers should insert the words "no bid" in the space provided for 
any item not requiring a quotation and for which no quotation is made. 

 
9.3 O n  unit price contracts Proposers shall also show the products of the respective unit prices and quantities written in 
figures in the column provided for the purpose and the total amount of the proposal obtained by adding the amounts of the 
several items.  All the figures shall be in ink or typed. 

 
9.4 When provided within the supplements to the bid schedule Proposers shall specify those Alaska Bidder, Product 
Preference and Alaska Veteran Owned Business preferences applicable to their proposal.  All entries made by Proposers 
and designating applicable preferences must conform to the requirements of AS 36.30 and the instructions on the forms to 
warrant consideration. 

 
9.5 Neither conditional nor alternative bids will be considered unless called for. 

 
9.6 Unless specifically called for, telegraphic or telefacsimile bids will not be considered. 

 
9.7 The Proposal forms must be signed with ink.  If the Proposer is a corporation, the proposal shall be signed by an 
individual having authority to sign the contract.   If the Proposer is a partnership, the proposal shall be signed by any 
authorized member of the partnership.  If the Proposer is a sole proprietorship, the proposal shall be signed by the owner. 
Any erasure or change on the forms must be initialed by the person signing the proposal. 

 
ACKNOWLEDGEMENT OF ADDENDA 

 
10. The Price Proposal and Technical Proposal forms provide for acknowledgement individually of all Addenda to the RFP 
Documents.  All addenda shall be acknowledged on these forms prior to the scheduled time for submittal of proposals.  If 
no addenda are received, the word "NONE" should be shown as specified. 

 
REQUIRED DOCUMENTS 

 
11. Submittals shall consist of the following applicable items assembled as follows and in the order listed. Proposals will 
not be considered if documents are not completely filled out. Telegraphic or telefacsimile submittals are NOT acceptable. 

 
11.1  Five (5) copies of Contractor's Technical Proposal Form Section 00313 (at least one copy with original signature) 
with attached responses to all Evaluation Criteria [EXCEPT PRICE PROPOSAL]. Each copy shall be fastened with one 
staple in the upper left corner.  No other form of binding shall be used and no cover and no transmittal letter other than the 
Contractor’s Technical Proposal form will be included. CAUTION:  Failure to comply with this instruction will negatively 
influence evaluation of Submittal. 

 
11.2  One copy of the Price Proposal (Section 00310), with the Bid Schedule (Section 00312), Alaska Products 
Preference Worksheet if claiming Alaska Products Preference (Section 00311), and Bid Bond (Section 00410) attached, 
with one staple in the upper left corner. The Price Proposal, Bid Schedule and Bid Bond shall be enclosed together in a 
separate sealed envelope marked on the outside to identify it as PRICE PROPOSAL and with the name of the Project 
and t h e  Proposers name. 

 
DO NOT place your Technical Proposal Form (Section 00313) in the sealed price proposal envelope. 

 
11.3  CAUTION:  If you replicate (other than by photocopy) any form in the Project Manual in lieu of filling out forms 
provided by the Contracting Agency, provide a signed certification that lists such forms and attests that they are exact 
replicas of that issued by the Contracting Agency.  Changed forms may result in rejection at the Contracting Agency's 
discretion.  Any alteration may be cause for rejection without recourse. 

 
             DELIVERY 

 
12. Deliver submittals in one sealed package to the location and before the submittal deadline cited on page 1 of the 
Request for Proposals.  Do not include in the package any proposals or bids for other projects.  Mark the outside of the 
package to identify the Project and the Proposer.  Proposals must be received prior to the specified date and time. Late 
proposals will not be opened (2 AAC 12.250). 

 
WITHDRAWAL OR REVISION OF BIDS 

 
13.  A Proposer may withdraw or revise a proposal after it has been delivered to the Contracting Agency, provided that the 
request for such withdrawal or revision is received by the designated office, in writing, by telegram, email or by 
telefacsimile, before the deadl ine time set for submittal of proposals. If the Price Proposal is to be changed, the 
telegraphic or telefacsimile modifications shall include both the modification of the unit bid price and the total modification 
of each item modified, but shall not reveal the amount of the total original or revised Price Proposal. 

(END OF SECTION 00022) 
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EVALUATION CRITERIA 
Competitive Sealed Proposals - AS 36.30.200(b) 

 
 

PROJECT: HMCC Mental Health Upgrades  
                     
                    

 

Project No.: 200003987 

1. Understanding and Methodology                                                                        1. Weight:  5    
 

Response must demonstrate your comprehension of the project objectives, requirements and services. Identify 
any pertinent issues and potential problems related to the project. Describe the proposed methodologies to overcome 
potential problems to achieve project success. 

 

Response must outline the methods for accomplishing the proposed contract. Describe what, when, where, how, 
and in what sequence the work will be done (schedule specifics are included in Criteria 4). Describe specific safety and 
precaution measures to protect inmates and staff during construction operations. Identify the amount and type of work to 
be performed by any Subcontractors. Consider how each task may be carried out; what services or interaction required 
from/with the Contracting Agency, Using Agency; etcetera. 

 

2. Project Management Plan                                                                                            2. Weight: 5    
Response must describe the administrative and operational structures that will be used for performing the proposed 
contract.  For example consider: who will have overall responsibility for the contract?  What will the lines of authority be? 
Describe how communications will be maintained between your Project Staff and the Contracting Agency. Explain how 
your team will be completely accountable. 
 
3. Experience and Qualifications                                                                                  3. Weight: 20    

 
Response must describe the relevant qualifications and experience of the prime contractor (offeror) and major 
subcontractors including experience on similar projects (such as security, closed circuit television, fire alarm systems) with 
construction values of $3,000,000 or greater in the last 5 years.  Door installer must have completed three projects 
which included detention door installation within the past ten years.  Describe the relevant qualifications and 
experience of key employees (of prime and subcontractors) who will actually perform the work. Describe the work to be 
performed by the individuals you name and detail specific qualifications and substantive experience directly related to 
the proposed contract, years of experience and jobs completed with similar size and scope. A response prepared 
specifically for this proposal is required. Resumes including non-relevant information may detract from the evaluation of 
your proposal. Focus on individual's specific duties and responsibilities and how project experience is relevant to the 
proposed contract. 

 

For each person named, identify: employer, job classification, and state of residency.  List at least 3 references (contact 
persons and telephone numbers) for each person. 

 

If the team is composed of a prime and subcontractors, discuss any prior work relationships among the firms - in 
particular, regarding projects similar to this project. Discuss each firm's particular responsibilities for prior contracts that 
were similar to the work proposed in the Project Documents. Indicate which of the firms were involved in such contracts. 
For each contract, list the contracting entity and a reference (contact person and a telephone number). 

 

Response  must  describe  the  prime  contractor  (offeror's)  and  major  subcontractors  past  performance,  including 
conformance  to specifications and standards of good  workmanship,  forecasting and containment of costs or prices, 
history of reasonable and cooperative behavior and overall concern for the interests of the using agency, and adherence 
to contract schedules. 
 
4. Work Sequence, Shutdown and Cutover Schedule                                          4. Weight: 20    

 
HMCC facilities are occupied and utilized 24/7 and year round. Due to HMCC staffing and inmate considerations, security 
system outages must be minimized because during security system outages, additional DOC staffing is required for 
inmate monitoring, movement and control. 
The contract requires a work sequence as described in section 01010, 1.07 and shutoffs/disruptions to service in 
section 01010, 1.08.  Responses must clearly demonstrate the Contractor’s plan for managing the work to ensure all 
HMCC Facility requirements are maintained.  The successful proposer’s approach to the project shall describe how the 
crew will accomplish the work within given time constraints, and in accordance with all applicable contract requirements, 
specifically the requirements stated within Section 01540 “Security.” 
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Additionally, all contract work shall be Substantially Complete by December 31, 2020.  Phasing requirements are included 
in the Project Documents. Describe how you plan to meet or accelerate this schedule. 
 
5. Alaska Bidder Preference                                                                                           5. Weight: 10    
 
To be granted this preference: 

 
Response must certify that Offeror meets the following requirements per AS 36.30.170(b): 

 
(A)     Firm holds a current Alaska Business License; 
(B)     Proposal is submitted under the name as appearing on the Firm's current Alaska Business License; 
(C)     Firm has maintained a place of business within Alaska, staffed by the Firm or an employee of the Firm, for a period of 

six months immediately preceding the date of the offer; 
(D)    Firm is incorporated  or qualified  to do business  under the laws of the State of Alaska, is a sole proprietorship,  and 

the proprietor  is a resident  of Alaska, is a limited liability company  organized  under AS 10.50 and all members  are 
residents of Alaska, or is a partnership under AS 32.05 or AS 32.11 and all partners are residents  of Alaska; and 

(E)     If the Firm is a Joint Venture, it is composed entirely of entities that qualify under (A) - (D). 
 

Response will be scored: Rating x Number of Evaluators x Weight = Criterion Score. Rating will be as follows: 
 

An Alaska Offeror's preference (i. e. a Rating of 5) will be assigned to the proposal of an Offeror who qualifies as an 
Alaska bidder using the criteria above. 

 
No Alaska Offeror's preference (i.e. a Rating of 0) will be assigned to the proposal of an Offeror who does not certify that it 
qualifies as an Alaska bidder or who does not qualify as an Alaska bidder using the criteria above. 
 

  
PRICE EVALUATION 

 
6. Price Proposal                                                                                                              3. Weight: 40    

 
 

Provide a Price Proposal (as instructed by the Submittal Checklist) for all labor, subcontracts, equipment, expenses, etc., in 
compliance with the Project Manual.  Submit a completed Proposal (Section 00310), the Bid Schedule (Section 00312) and Bid 
Bond (Section 00410). 

 
The Price Proposal score will be calculated as follows: 

 
Criterion Score 

 

= (Lowest Bid Price X MPP) 
Offeror's Bid Price 

 
Wherein:  For the purpose of scoring, the Bid Price will be the Adjusted Basic Bid 
Amount as stated on the Bid Schedule, and 
 
The MMP (Maximum Possible Points) will equal (5) x (#of Evaluators) x (Weight 
assigned to Criterion). 
 
Price Proposals that exceed $3,100,000.00 MAY be considered 
nonresponsive. 
 

End of Section 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
INFORMATION TO PROPOSERS 

 
The Department is concerned over  the manner in which proposals are submitted.   Proposers are requested to study 
and follow the proposal assembly instructions as to the method and form for submitting proposals so there will be 
no reason to reject a proposal. 

 
EXAMINATION OF CONTRACT REQUIREMENTS 

 
Proposers are expected to examine carefully the Project Manual, Drawings, and all other documents incorporated in the 
contract to determine the requirements thereof before preparing proposals. 

 
Any explanation  desired  by proposers  regarding the meaning or interpretation  of drawings  and specifications  must be  
requested  in  writing  and  with  sufficient  time  allowed  for  a reply  to  reach  them  before  the  submission  of  their 
proposals.  Oral  explanations  or  instructions   given  before  the  award  of  the  contract  will  not  be  binding.    Any 
interpretation made will be in the form of an addendum to the Project Manual or Drawings and will be furnished to all 
proposers and its receipt by the proposer shall be acknowledged. 

 
CONDITIONS AT SITE OF WORK 

 
Proposers  are expected  to visit the site to ascertain pertinent  local conditions such as the location, accessibility  and 
character  of the site, labor conditions,  the character and extent of the existing  work within or adjacent thereto, and any 
other work being performed thereon. 

 
PREPARATION OF PRICE BIDS 

 
(a)   Bids  shall  be submitted  on the  forms  furnished,  and  must  be manually  signed  in  ink.    If erasures or other 

changes appear on the forms, each such erasure or change must be initialed by the person signing the proposal. 
 

(b)  The bid schedule  will provide for quotation of a price or prices for one or more pay items which may include 
unit price or lump sum items and alternative, optional or supplemental  price schedules or a combination thereof 
which will result in a total bid amount for the proposed construction. 

 
Where required on the bid form, bidders must quote on all items and THEY ARE WARNED that failure to do 
so will disqualify them.  When quotations on all items are not required, bidders should insert the words "no bid" 
in the space provided for any item not requiring a quotation and for which no quotation is made. 

 
(c)   The bidder shall specify the price or prices bid in figures only.   On unit price contracts  the bidder  shall also 

show the products  of the respective  unit prices and quantities written in figures in the column provided for the 
purpose  and the total  amount  of the proposal  obtained  by adding  the amounts  of the several  items.   All the 
figures shall be in ink or typed.   When provided within the supplements to the bid schedule the Bidder shall 
specify those Alaska bidder and product preferences applicable to their bid.  All entries made by the Bidder and 
designating applicable preferences must conform to the requirements of AS 36.30 and the instructions on the 
forms to warrant consideration. 

 
(d)  Neither conditional nor alternative bids will be considered unless called for. 

 
(e)   Unless specifically called for, telegraphic or telefacsimile bids will not be considered. 

 
(f)   Bid Schedule form should be enclosed in a separate sealed envelope and enclosed with all other bidding forms 

required at the opening. 
 

BID SECURITY 
 

All proposals shall be accompanied by  a bid security in the form of an acceptable Bid Bond (Form 25D-14), or a 
certified check, cashier's check or money order made payable to the State of Alaska.   The amount of the bid security is  
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   specified on the Request for Proposals. 
Bid Bonds must be accompanied by a legible Power of Attorney. 

 
If the proposer fails to furnish an acceptable bid security with the bid, the bid shall be rejected as nonresponsive. 
Telegraphic notification of execution of Bid Bond does not meet the requirements of bid security accompanying the bid. 
An individual surety will not be accepted as a bid security. 

 
The bid securities of the two highest-scoring proposals will be held by the Department until the Contract has been 
executed, after which such bid securities will be returned.  All other bid securities will be returned as soon as practicable. 

 
If all proposals are rejected, all bid securities will be returned as soon as practicable. 

PROPOSER'S QUALIFICATIONS 

Before a proposal is considered for award, the bidder may be requested by the Department to submit a statement of facts, 
in detail, as to his previous experience in performing comparable work, his business and technical organization, financial 
resources, and plant available to be used in performing the contemplated work. 

 
SUBMISSION OF PROPOSALS 

 
Proposals must be submitted as directed on the Request for Proposals.  Do not include in the envelope any proposals for 
other work. 

 
ADDENDA REQUIREMENTS 

 
The bid documents provide for acknowledgement individually of all addenda to the drawings and/or specifications on the 
signature page of the Proposal.   All addenda shall be acknowledged on the Proposal or by telegram prior to the scheduled 
time for receipt of Proposals.   If no addenda are received by the proposer, the word "None" should be shown in the 
acknowledgment block. 

 
Every  effort  will  be  made  by  the  Department   to  insure  that  proposers  receive  all  addenda  when  issued. Addenda 
will be issued to the individual or company to whom the Project Manual and Drawings were issued.  Addenda may be 
issued by any reasonable method such as hand delivery, mail, telefacsimile, telegraph, or courier and in special 
circumstances by phone or e-mail.   Addenda will be issued to the address, telefacsimile number or phone number as 
stated on the planholder's list unless picked up in person or included with the Project Manual and Drawings.   It is the 
proposer's responsibility to insure that he has received all addenda affecting the Request for Proposals.  No claim or protest 
will be allowed based on the bidder's allegation that he did not receive all of the addenda for an Request for Proposals. 

 
WITHDRAWAL OR REVISION OF BIDS AND TECHNICAL PROPOSALS 

 
A proposer may withdraw or revise a bid or Technical Proposal after it has been deposited with the Department, 
provided that the request for such withdrawal or revision is received by the designated office, in writing, by telegram, or 
by telefacsimile, before the scheduled time. 

 
Telegraphic or telefacsimile modifications shall include both the modification of the unit bid price and the total modification 
of each item modified, but shall not reveal the amount of the total original or revised bids. 

 
RECEIPT AND OPENING OF BIDS AND TECHNICAL PROPOSALS 

 
(a)   All bids and Technical Proposals, including any amendment or withdrawal, must be received by the Department 

prior to the scheduled time.   Any bid, amendment, or withdrawal which has not been actually received by the 
Department prior to the scheduled time will not be considered. 

 
(b)  No responsibility will be attached to any officer or employee of the Department for the premature opening of, or 

failure to open, a proposal improperly addressed or identified. 
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(c)  The  Department  reserves  the  right  to  waive  any  technicality  in proposals  received  when  such 
waiver is in the interest of the State. 

 
PROPOSERS PRESENT 

 
At the time fixed for bid opening, the scoring of the Technical Proposals will be announced and bids will 
be publicly opened and read for the information of bidders and others properly interested, who may be 
present either in person or by representative.   The amount of the bid and the name of the proposer, and his 
Technical Proposal score shall be compiled and distributed as soon as possible after bid opening.  Bids and 
Technical Proposals are not open for public inspection until after the Notice of lntent to Award is issued. 

 
PROPOSERS INTERESTED IN MORE THAN ONE PROPOSAL 

 
If more than one proposal is offered by any one party, by or in the name of his or their clerk or partner, all 
such proposals will be rejected.   A party who has quoted prices to a proposer is not thereby disqualified 
from quoting prices to other proposers or from submitting a proposal directly for the work. 

 
REJECTION OF PROPOSALS 

 
The Department  reserves  the right to reject  any and all proposals  when such  rejection  is in the best 
interest of the State; to reject the proposal of a proposer  who has previously  failed to perform properly, or 
complete  on time,  contracts  of a similar  nature;  to reject  the proposal  of a proposer  who is not,  in the 
opinion   of  the  Contracting   Officer,   in  a  position   to  perform  the  contract;   and  to  reject  a  bid  as 
nonresponsive   where  the  proposer  fails  to  furnish  the  required  documents,  fails  to  complete  required 
documents  in the manner directed, or makes unauthorized alterations to the bid documents. 

 
CONSIDERATION OF PROPOSALS 

 
After the Proposals are opened and read, they will be compared on the basis identified on the bid schedule 
and the apparent low Bidder announced.   The apparent low Bidder shall, within 5 working days following 
identification as the apparent low Bidder, submit a list of all firms with which the prime CONTRACTOR 
intends to execute subcontracts for the performance of the Contract.  The list shall include the name, business 
address, Alaska   business license number and contractor's registration number of each proposed 
Subcontractor. 

 
Upon   confirmation  of  the  contents   of  the  proposal   the  low  Bidder   will  be  identified   by  the 
DEPARTMENT by telephone and in writing.  If the low Bidder differs from the apparent low Bidder then 
the requirements for Subcontractor listing, as noted above, shall become effective upon the low Bidder at 
the time of identification. 

 
If a Bidder  fails to list a Subcontractor  or lists more than one Subcontractor  for the same portion  of 
Work and the value of that Work is in excess of one-half of one percent of the total bid, the Bidder agrees 
that  it  shall  be  considered  to  have  agreed  to  perform  that  portion  of  Work  without  the  use  of  a 
Subcontractor  and to have represented that the Bidder is qualified to perform the Work. 

 
A Bidder who attempts to circumvent the requirements of this section by listing as a Subcontractor another 
contractor who, in turn, sublets the majority of the Work required under the Contract, violates this section. 

 
  If a Contract is awarded to a Bidder who violates this section, the Bidder agrees that the Contracting 
  Officer may: 
 

(1)  cancel the Contract without any damages accruing to the State; or 
 

(2)  after notice and a hearing, assess a penalty on the Bidder in an amount that does not 
exceed 10 percent of the value of the Subcontract  at issue. 
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A Bidder may replace a listed Subcontractor who: 
 

(1)  fails to comply with AS 08.18; 
 

(2)  files for bankruptcy or becomes insolvent; 
 

(3)   fails to execute  a contract  with the Bidder  involving  performance  of the Work  for 
which the Subcontractor  was listed and the Bidder acted in good faith; 

 
(4)  fails to obtain bonding; 

 
(5)  fails to obtain insurance acceptable to the State; 

 
(6)  fails  to  perform  the  Contract  with  the  Bidder  involving  Work  for  which  the 

Subcontractor  was listed; 
 

(7)  must be substituted  in order  for the prime CONTRACTOR  to satisfy required 
State and Federal affirmative action requirements; 

 
(8)  refuses to agree or abide with the bidder's labor agreement; or 

 
(9)  is determined  by the Contracting Officer to be nonresponsive. 

AWARD OF CONTRACT 

(a)   The  letter  of  award,  if  the  contract  is  to  be  awarded,  will  be  issued  to  the  highest-scoring 
responsible and responsive Proposer generally within 40 calendar days after opening of proposals. 

 
(b)  All  Proposers  will  be notified  of the  DEPARTMENT's Intent  to  Award  the  Contract  and  the 

successful  Proposer  will be requested to execute certain  documents,  including  the Contract form 
and bonds. 

 
(c)   The contract will be awarded to the successful Proposer following receipt by the Department of all 

required documents, properly executed, within the time specified in the intent to award.  Failure to 
enter into a contract within the specified time shall be grounds for forfeiture of the bid security and 
consideration of the second highest-scoring bidder for award. 
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SECTION 00115 

ITEM G-115 WORKER MEALS AND LODGING, OR PER DIEM 

DESCRIPTION 
 

115-1.1 This item consists of complying with the Alaska Department of Labor and Workforce 
Development  (DOLWD)  requirements  for  Worker  Meals  and  Lodging,  or  Per  Diem;  as 
described in their July 25, 2005 memo WHPL #197(A2) and the State Laborer's and Mechanic's 
Minimum Rates of Pay (current issue). 

 
Ensure subcontractors comply with the DOLWD requirements. The direct internet address is 
http://www.labor.state.ak.us/lss/pamp600.htm. 

 
Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 
Occupational Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U. S. Code of 
Federal Regulations 29 CFR Section 1910.142 Temporary Labor Camps. 

 
Do not consider the cost of Meals and Lodging or Per Diem in setting wages for the worker or in 
meeting wage requirements under AS 23.10.065 or AS 36.05. 

 
METHOD OF MEASUREMENT 

 
115-2.1 Progress payments for Worker Meals and Lodging, or Per Diem will be computed as 
equivalent to the percentage, rounded to the nearest whole percent, of the original contract 
amount earned. 

 
BASIS OF PAYMENT 

 
115-3.1 Payment will be made at the contract lump sum price for Worker Meals and Lodging, or 
Per Diem. This price and payment shall be full compensation for all costs associated with this 
item. 

 
Payment will be made under: 

 
Item G-115 Worker Meals and Lodging, or Per Diem - per lump sum 
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STATE OF ALASKA 

DEPARTMENT OF CORRECTIONS 
 
 

REQUIRED DOCUMENTS 
(State Funded Contracts) 

 
                       HMCC Mental Health Upgrades 
 
 

REQUIRED FOR PROPOSAL 
 
Proposals will not be considered if the following documents are not completely filled out and submitted by the specified date and 
time. Assemble documents in accordance with Section 00022. 

 
1.  Proposal (Section 00310) 

 

2.  Bid Schedule (Section 00312) 
 

3.  Contractor's Technical Proposal (Section 00313) 
 

4.  Bid Security (Section 00410 or other form of allowable Security) 
 

5.  Any bid revisions must be submitted by the bidder prior to bid opening on the following form: 

Bid Modification (Section 00420) 
 
 
 

REQUIRED AFTER NOTICE OF APPARENT HIGH-SCORING PROPOSER 
 
The apparent highest scoring proposer is required to complete and submit the following document within 5 working days after 
receipt of written notification: 

 
1.  Subcontractor List (Section 00430) 

 
 
 

REQUIRED FOR AWARD 
 
In order to be awarded the contract, the successful bidder must completely fill out and submit the following documents within the 
time specified in the intent to award letter: 

 
1.  Construction Contract (Section 00510) 

 

2.  Payment Bond (Section 00620) 
 

3.  Performance Bond (Section 00610) 
 

4.  Certificate of Insurance (from carrier) 
 
5. Alaska Business License and other Required Certifications. 

 
 
 
 
 
 
 
 
 
 
 

  Form 250-4 (3/01)   00120    Page 1 of 1 



 

 
 

STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 
 
 

PRICE  PROPOSAL 
of 

 
NAME                                                                                                                                                                                     

ADDRESS                                                                                                                                                                             

 

 
 
 

To the CONTRACTING OFFICER, DEPARTMENT OF CORRECTIONS: 
 

In  compliance with  your  Request for  Proposals dated December 23, 2016,  the  Undersigned 
proposes to  furnish and   deliver   all  the   materials and   do  all  the  work  and labor required in  the  
construction of Project: 

          HMCC Mental Health Upgrades 
Hiland Mountain Correctional Center 

Project No. 200003987 
 

Located at or near Eagle River, Alaska, according to the RFP Documents, and our  Contractor's 
Technical Proposal (Section 00313)  and   for  the   amount and   prices named herein as indicated 
on  the   Bid Schedule consisting of 1 page,  which is made a part of this Proposal. 

 
The  Undersigned declares that  he  has carefully examined the  contract requirements and  that he 

has made a  personal examination of the  site  of the  work;  that he  understands that the  quantities, where 
such are  specified in the  Bid Schedule or on  the  plans for this project, are  approximate only  and  subject to 
increase or  decrease, and that he  is  willing  to  perform increased or  decreased quantities of work  at unit 
prices bid under the  conditions set  forth in the  Contract Documents. 

 
The  Undersigned hereby agrees to execute the  said  contract and  bonds within fifteen  calendar days, 

or such further time  as may  be allowed  in writing by the  Contracting Officer,  after receiving notification of 
the   acceptance of  this  proposal, and  it  is  hereby  mutually  understood  and   agreed that  in  case the 
Undersigned  does   not,   the   accompanying  bid   guarantee  shall  be   forfeited  to   the    State  of  Alaska, 
Department of Corrections as liquidated damages, and   the  said  Contracting  officer may  proceed to award 
the  contract to others. 

 
The  Undersigned agrees  to  commence  the   work  within  10  calendar  days and  shall substantially 

complete the  work by December 31, 2020 and final completion shall be January 31, 2021, unless 
extended in writing by the  Contracting Officer. 

 
The  Undersigned proposes to furnish Payment Bond  in the  amount of 50%  and  Performance Bond  in 

the   amount  of  50%   (of  the   contract  price),   as  surety conditioned for  the   full,   complete  and   faithful 
performance of this contract. 
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Addenda 
Number 

Date 
Issued 

  
  
  
  
 

Addenda 
Number 

Date 
Issued 

  
  
  
  
 

The Undersigned acknowledges receipt of the following addenda to the drawings and/ or specifications 
(Give number and date of each). 

 
 

Addenda 
Number 

Date 
Issued 

  
  
  
  

 
 
 
 
 
 

NON-COLLUSION AFFIDAVIT 
 

The  Undersigned declares, under  penalty of perjury under the  laws  of the  United States, that neither he 
nor  the  firm,  association, or corporation of which he is a member, has, either directly or indirectly, entered 
into   any   agreement,  participated  in   any   collusion,  or  otherwise taken  any   action in   restraint of  free 
competition in connection with  this proposal. 

 
 
 
 
 
 

The Undersigned has read the foregoing proposal and   hereby agrees to the conditions stated therein by 
affixing his signature below: 

 
 
 
 
 
 
 
     Name & Title of Person Signing                                                                                                Date 
 
 
 
 
 

                    Signature 
 
 
 
 
 
 

 Telephone Number 
 
 
 

 Fax Number 
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PRODUCT 

 
 
 

MANUFACTURER 

 
CLASS& 

PREFERENCE 
PERCENTAGE 

 
TOTAL 

DECLARED 
VALUE 

 
 

REDUCTION 
AMOUNT 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
  

 

STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

 
ALASKA PRODUCTS PREFERENCE WORKSHEET 

(See Reverse Side for Instructions) 
 

Project Name: HMCC Mental Health Upgrades 
 
Project Number: 200003987             Contractor:___________________________________________________ 

 
 

  
    BID PHASE: _     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TOTAL 
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Special Note: 
INSTRUCTIONS FOR ALASKA PRODUCTS PREFERENCE WORKSHEET 

All procurements, except those funded from Federal sources, shall contain Contract provisions for the preference of Alaska products.  The products listed by the Bidder or 
Proposer on this worksheet must have current certifications from the Alaska Products Preference program as of the date specified for bid opening or the proposal due date in order 
to be considered for the Alaska Products preference.  A product with an expired Certification as of the date specified for bid opening or the proposal due date, will not be considered 
for the Alaska Products preference.  In addition, and in accordance with the program, the products must be specified for use on the project.  The listing of Certified Products is 
available from http://www.commerce.state.ak.us/oed/prodpref/prodpref.htm. 
BIDDERS INSTRUCTIONS: 

 
A.  General. The Contracting Agency may request documentation to support entries made on this form.  False presentations may be subject to AS 36.30.687.   All Bidder's 
entries must conform to the requirements covering bid preparations in general.  Discrepancies in price extensions shall be resolved by multiplying the declared total value times the 
preference percentage and adjusting any resulting computation accordingly. 

 
B. Form Completion -BASIC BIDS. 

 
(I) Enter project number and name, the words "Basic Bid" and the CONTRACTOR'S name in the heading 
of each page as provided. 

 
(2) The Bidder shall compare those candidate products appearing on the preference listing (see Special 
Notice comments above) against the requirements of the technical specifications appearing in the contract 
documents.  If the Bidder determines that a candidate product can suitably meet the contract requirements, 
then that product may be included in the worksheet as follows. 

 
(3) For each suitable product submitted under the "Basic Bid" enter: 

 
the product name, generic description and its corresponding  technical specification 
section number under the heading "PRODUCT", 
the company name of the Alaska producer under the heading "MANUFACTURER", 
and, 
the product class (I, II, or III) and preference percentage (3, 5, or 7%, respectively) 
under the "CLASSI"/o" heading. 

 
(4) For each product appearing on the list and to be utilized by the CONTRACTOR enter: 

 
under the heading "TOTAL DECLARED VALUE" the manufacturer's quoted price 
of the product, (caution: this value is to be the manufacturer's quoted price at the 
place of origin and shall not include costs for freight, handling or miscellaneous 
charges of incorporating the product into the Work), and 
the resulting preference-ie.: the preference percentage times the total declared value 
amount - under the heading "REDUCTION AMOUNT". 

 
(5) Continue for all "suitable" basic bid products.  If the listing exceeds one page enter the words "Page 
#_SUB" in front of the word "TOTAL" and on the first entry line of the following page enter 
"SUBTOTAL OF REDUCTION AMOUNT FROM PREVIOUS PAGE". 

 
(6) On the final page of the listing enter "BASIC BID PREFERENCE GRAND" immediately before the 
word "TOTAL". 

 
(7) Total the entries in the "REDUCTION AMOUNT" column for each page by commencing at the first 
entry for that page.  If a continuation page exists, ensure that the subtotal from the previous page is 
computed into the running total.  Number pages as appropriate. 

 
(8) Compute a Grand Total for the Basic Bid Preference.  Enter this amount on the final page of the 
worksheet and at line or column "C" on the Bid Schedule or Bid Schedule Summary Sheet as appropriate. 
Submit worksheet(s) with Bid Schedule Summary Sheet. 

 
C.  Forms Completion - ALTERNATE BIDS. 

 
 
(2) On the first entry line enter "ADDITIONAL ALASKA PRODUCTS FOR ALTERNATE BID 
#  ", and repeat procedures 2 through 5 under part B of these Bidder's instructions except that 
references to "Basic Bid" shall be replaced with the words "Alternate Bid#  ." 
 
(3) Following the listing of all additional Alaska products enter the words "ADDITIONAL  PRODUCTS 
PREFERENCE FOR ALTERNATE BID# --SUBTOTAL" and enter a subtotal amount for all 
additional products as listed.  Subtotal amount to be determined by adding all additional product entries in 
the "REDUCTION AMOUNT" column. 

(4) Skip three lines and enter "LESS THE FOLLOWING NON-APPLICABLE ALASKA PRODUCTS". 

(5) Beginning on the next line enter the product name and manufacturer of each Alaska Product appearing 
on the "Basic Bid" listing which would be deleted or reduced from the Project should the "Alternate Bid" be 
selected.  Details of entry need only be sufficient to clearly reference the subject product.  (ie. "Prehung 
Doors by Alaska Door Co.  in lieu of "Pre-hung Solid Core Wood Door, model "Super Door", Section 
08210, by Alaska Door Co., Anchorage.)  Products being reduced shall specify the amount of the reduction. 
Should no products require deletion enter ''None".  When a product is listed as a "NON-APPLICABLE 

ALASKA PRODUCT" for this alternate bid and if under the basic bid the Bidder received a preference on 
his basic bid as a result of that product, then the applicable entries under the headings "TOTAL 
DECLARED  VALUE" and "REDUCTION AMOUNT" (for each product and from the basic bid listing) 
shall also be entered into the corresponding  headings of this form.  Where only a portion of the product has 
been deleted, the entry (which will differ from those on the basic bid listing) may be "pro-rated" or as 
otherwise substantiated. 
 
(6) Following the listing of all non-applicable Alaska products enter the words "NON-APPLICABLE 
PRODUCTS PREFERENCE FORM BASIC BID --SUBTOTAL" and enter a subtotal amount for all non- 
applicable products listed. Subtotal amount to be determined by adding all non-applicable entries in the 
"REDUCTION AMOUNT" column. 
 
(7) At the bottom of the final page enter the words "ALTERNATE BID #  PREFERENCE GRAND" 
immediately before the word "TOTAL". 
 
(8) Compute a Grand Total for the Alternate Bid Preference (for Alternate#    ) by subtracting the non- 
applicable product preference subtotal from the additional product preference subtotal.  Enter on the final 
page as provided and at the corresponding line in column "C" on the Bid Schedule Summary Sheet.  Submit 
worksheet(s) with the Bid Schedule Summary Sheet. 
 
(9) A separate listing for each alternate bid is required. 

(1) Enter project number and name, the words "ALTERNATE BID# 
name in the heading of each page as provided. 

", and CONTRACTOR'S 
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BID SCHEDULE 
 
 

HMCC Mental Health Upgrades 
Hiland Mountain Correctional Center 

                Project No. 200003987 
 

Bidders Please Note: Before preparing this bid schedule, read carefully, "Information to Bidders", 
“Supplementary Information to Bidders” and the following: 

 
The  Bidder  shall  insert  a fixed  price  in  figures  opposite  each  pay item  that  appears  in the  bid 
schedule  to furnish  all labor, material, equipment,  supervision  and provide all work for each item 
listed.  No price is to be entered or tendered for any item not appearing in the bid schedule. 

 
Conditioned or qualified bids will be considered non-responsive.  Bids Due: March 10, 2020 @ 4:00PM 

 
NOTICE:   Bids will be compared on the Adjusted Basic Bid Amount (e) and will be evaluated in 
accordance with Section 00023. Contract  award  will  be  made  in  the  amount  of  the  unadjusted amount.  
 
Enhancements may or may not be selected as part of the final award; this will be based on the State’s funding 
level for this project and bids received. 

 
PAY 
ITEM 

DESCRIPTION OF PAY ITEM/S                                            TOTAL BID PRICE, 
(As described in Section 01010, Paragraph 1.02)       IN FIGURES 

 

BASE BID    All work required to install mental health holding cells 
   and the mezzanine, and other related  
   work, as described in the Contract Documents and  
   Contract Drawings.           (a) $ ________________ 
       
 
Additive Alternate #1  All work required for tenant improvements for     (b) $ ________________ 
   Medical unit, and other related work, as described 
   In the Contract Documents and Contract Drawings. 
 
    UNADJUSTED  BID AMOUNT (a+b)                   (c) $ ________________ 
 
    Alaska Bidder’s Preference:                           (d) $ ________________ 
    (5% of a+b) 
      
    Alaska Veteran-Owned Business Preference:         (e) $ ________________ 
    (5% of a+b – Not to Exceed $5000) 
 
    Alaska Products Preference:                                    (f) $ ________________
    (Attach worksheet/s.) 
 
    ADJUSTED BID AMOUNT:                                    $ ________________ 

(to be used in determining 
lowest bidder.)                               

00312-1 

                            
 



 

                                     STATE OF ALASKA 

                                 DEPARTMENT OF CORRECTIONS

 
 

CONTRACTOR'S TECHNICAL PROPOSAL 
of 

 
NAME    

ADDRESS    

 
 

To the CONTRACTING OFFICER, DEPARTMENT OF CORRECTIONS: 
 
   With regard to your Request for Proposals (RFP) dated February 11, 2020, for the construction of the 
Project known as: 

 
           HMCC Mental Health Upgrades 

Hiland Mountain Correctional Center 
Project No. 200003987 

 
located at or near Eagle River, Alaska;  the  Undersigned understands that a Proposal Evaluation Committee 
will evaluate all  of  the   Proposals received and   select for  contract award the  proposal which represents 
the  best  value to  the  State.   The Undersigned offers for consideration the attached narrative proposal
consisting of ________ 
described in Section 00023. 

single-sided pages. The narrative addresses each of the evaluation criteria 

 
The Undersigned understands that the contract is intended to be awarded to the Proposer with the highest 
point score considering all of the evaluation criteria described in Section 00023. 

 
 ACKNOWLEDGEMENT OF ADDENDA 

The undersigned acknowledges receipt of the following addenda to the RFP (give number and date of each). 

Addenda Date Issued  Addenda Date Issued  Addenda Date Issued 
 
 
 
 
 

The Undersigned has read the RFP Documents and hereby agrees to the conditions stated therein by affixing   
his signature below.     The Undersigned also certifies the accuracy of statements made in the attached 
narratives. 

 
 

Name & Title of Person Signing 
 
 

   Signature 
Telephone Number 

 
 
 

Fax Number 
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Signature(s) 1. 2. 3. 

Name(s) 
& Title(s) 
(Typed) 

1. 2. 3. 

  
 
 

Corporate 
Seal 

 

STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

BID BOND 
 

For 
HMCC Mental Health Upgrades 

              Project #  200003987 
 
 
 
 
 

PRINCIPAL (Legal name and business address): 

DATE BOND EXECUTED: 
 

TYPE OF ORGANIZATION: 
 

 [  ] Individual [  ]  Partnership 
[  ] Joint Venture [  ] Corporation 

STATE OF INCORPORATION: 

 
SURETY(IES) (Name and business address): 
A. B. c. 

PENAL SUM OF BOND: DATE OF BID: 

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of 
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and 
successors, jointly and severally, by this instrument. 
THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing, 
date as shown above, on the above-referenced Project in accordance with contract documents filed in the office of the 
Contracting Officer, and under the Invitation for Bids therefor, and is required to furnish a bond in the amount stated above. 
If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the 
contract, then the obligation to the State created by this bond shall be in full force and effect. 
If the Principal enters into the contract, then the foregoing obligation is null and void. 

 
PRINCIPAL 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

See Instructions on Reverse 
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CORPORATE  SURETY(IES) 
 

Surety A Name of Corporation State of Incorporation Liability Limit 
$ 

Signature(s) 1. 2.  
 

Corporate 
 

Seal Name(s) 
& Titles 
(Typed) 

1. 2. 

 

Surety B Name of Corporation State of Incorporation Liability Limit 
$ 

Signature(s) 1. 2.  
 

Corporate 
 

Seal Name(s) 
& Titles 
(Typed) 

1. 2. 

 

Surety C Name of Corporation State of Incorporation Liability Limit 
$ 

Signature(s) 1. 2.  
 

Corporate 
 

Seal Name(s) 
& Titles 
(Typed) 

1. 2. 

 

INSTRUCTIONS 
 

1.  This form shall be used whenever a bid bond is submitted. 
 

2.  Insert the full legal name and business address of the Principal in the space designated. If the Principal is a partnership 
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones 
Contracting, Inc. DBA Smith/Jones Builders, a joint venture"). If the Principal is a corporation, the name of the state in 
which incorporated shall be inserted in the space provided. 

 
3.  Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be 

any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties 
will not be accepted. 

 

4.  The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract 
bid price (a not-to-exceed amount may be included). 

 

5.  The scheduled bid opening date shall be entered in the space marked Date of Bid. 
 

6.  The bond shall be executed by authorized representatives of the Principal and Surety.  Corporations executing the bond 
shall also affix their corporate seal. 

 
7.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that 

representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved. 
 

8.  The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided. 
 

9.  The date that bond is executed must not be later than the bid opening date. 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTION 

 

 

 
 

 
 

BID MODIFICATION 
 

       HMCC Mental Health Upgrades  
Project#  200003987 

 
Modification Number:    _ 

 
Note: All revisions shall be made to the unadjusted bid amount(s). Changes to the adjusted bid amounts will be computed  
           by the Department. 

 
 

 

PAY ITEM NO. 
 

PAY ITEM DESCRIPTION REVISION TO UNIT 
BID PRICE +/- 

REVISION TO BID 
AMOUNT +/- 

 

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    

 

TOTAL REVISION:$  _ 
 
 
 

Name of Bidding Firm 
 

 
 

Responsible Party Signature               Date 
 
 

(This form may be duplicated if additional pages are needed.) 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

SUBCONTRACTOR LIST 
 

           HMCC Mental Health Upgrades # 200003987      
Project Name and Number 

 

The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the close 
of business on the fifth working day after receipt of written notice from the Department. 
 

Failure to submit this form with all required information by the due date will result in the bidder being declared nonresponsive 
and may result in the forfeiture of the Bid Security. 
 

Scope of work must be clearly defined.  If an item of work is to be performed by more than one firm, indicate the portion or 
percent of work to be done by each. 
 

Check as applicable: [  ] All Work on the above-referenced project will be accomplished without subcontracts 
greater than ½ of 1% of the contract amount. 

 or 
 [ ] Subcontractor List is as follows: 

 
LIST FIRST TIER SUBCONTRACTORS ONLY 

FIRM NAME, 
ADDRESS, 
PHONE NO. 

AK BUSINESS LICENSE NO., 
CONTRACTOR'S 

REGISTRATION NO. 

SCOPE OF WORK TO 
BE PERFORMED 

                  

                  

                  

                  

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE 
 
 For projects with federal-aid funding, I hereby certify Alaska Business Licenses and Contractor registrations will be 

valid for all subcontractors prior to award of the subcontract.  For projects without federal-aid funding (State funding 
only), I hereby certify the listed Alaska Business Licenses and Contractor’s Registration were valid at the time bids 
were opened for this project. 

        
Signature of Authorized Company Representative  Title 

      

 
 
       

Company Name   Company Address (Street or PO Box, City, State, Zip) 

       
 
       

Date  Phone Number 
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FIRM NAME, 
ADDRESS, 
PHONE NO. 

AK BUSINESS LICENSE NO., 
CONTRACTOR'S 

REGISTRATION NO. 

SCOPE OF WORK TO 
BE PERFORMED 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

CONSTRUCTION CONTRACT 
 

HMCC Mental Health Upgrades 
Hiland Mountain Correctional Center, Eagle River, Alaska 

Project #200003987 
 

This CONTRACT, between the STATE OF ALASKA, DEPARTMENT OF CORRECTIONS, herein called the Department, 
acting by and through its Contracting Officer, and 
 

  
 
Company Name 
 
 
Company Address (Street or PO Box, City, State, Zip) 

 

 
a/an  [   ] Individual        [   ] Partnership       [   ] Joint Venture        [   ] Sole Proprietorship        [   ] Corporation incorporated 
under the laws of the State of  Alaska ,  its successors and assigns, herein called the Contractor, is effective the date of the 
signature of the Contracting Officer on this document. 
 
WITNESSETH:  That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by the 
Department, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all the work and labor 
required in the construction of the above-referenced project at the prices bid by the Contractor for the respective estimated 
quantities aggregating approximately the sum of $__________ and such other items as are mentioned in the original Bid, which 
Bid and prices named, together with the Contract Documents are made a part of this Contract and accepted as such. 
 
It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the Contractor and not 
specifically herein provided for, will not be allowed by the Department, nor shall the Contractor do any work or furnish any 
material not covered by this Contract, unless such work is ordered in writing by the Department. In no event shall the Department 
be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, or labor are required by 
the Contract or on written order furnished by the Department.  Any such work or materials which may be done or furnished by 
the Contractor without written order first being given shall be at the Contractor's own risk, cost, and expense and the Contractor 
hereby covenants and agrees to make no claim for compensation for work or materials done or furnished without such written 
order.  
 
The Contractor further covenants and agrees that all materials shall be furnished and delivered and all labor shall be done and 
performed, in every respect, to the satisfaction of the Department, on or before:  December 31, 2020 shall be Substantial 
Completion Date and Final Completion shall be January 31, 2021. It is expressly understood and agreed that in case of the 
failure on the part of the Contractor, for any reason, except with the written consent of the Department, to complete the 
furnishing and delivery of materials and the doing and performance of the work before the aforesaid date, the 
Department shall have the right to deduct from any money due or which may become due the Contractor, or if no 
money shall be due, the Department shall have the right to recover the following amounts:  

 
• Six Hundred Fifty Eight Dollars & Zero Cents ($658.00) per day for each calendar day elapsing between the time 

stipulated for the Substantial Completion date and the actual date of substantial completion in accordance with the terms 
hereof; such deduction to be made, or sum to be recovered, not as a penalty but as liquidated damages. 

 
• Four hundred eighty-seven dollars and fifty cents $487.50 (or actual damages) per day for each calendar day elapsing 

between the time stipulated for the final completion and the actual date of final completion as set forth and stated in the 
contract documents. 
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 IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and conditions.  
 
 
 
 

CONTRACTOR 
 
 
 
 

Company Name 
 
 
Signature of Authorized Company Representative 
 

Typed Name and Title 
 
 

Date 
 
 

(Corporate Seal) 
 
 
 
 
 

 
 

STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 
 

 
Signature of Contracting Officer 
 
 
Typed Name 
 
 

Date  
 

 
 
 
 
 
 
  Re:  Project #200003987 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

PERFORMANCE BOND 
Bond No. ______________________ 

For 
Hiland Mountain Correctional Center, Eagle River, Alaska 

 

HMCC Mental Health Upgrades - Project #200003987 
Project Name and Number 

 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 
 

That  
of   as Principal, 
and  
of   as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 
  Dollars 

($                                        ) good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 
 WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of 
______________ A.D., 20_____, for construction of the above-named project, said work to be done according to the terms of 
said contract. 

 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall well and truly perform 
and complete all obligations and work under said contract and if the Principal shall reimburse upon demand of the Department 
of Corrections any sums paid him which exceed the final payment determined to be due upon completion of the project, then 
these presents shall become null and void; otherwise they shall remain in full force and effect. 
 

IN WITNESS WHEREOF, we have hereunto set our hands and seals at ____________________________________________,  
__________________ this ___________ day of _______________________ A.D., 20_____. 

 
 

 
Principal: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 
Surety: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 
 
_____________________________________________________________________________________ 

 
 

 
_______________________________ 

Alaska Department of Corrections Authorized Representative  Date 

See Instructions on Reverse  00610 



 

 

INSTRUCTIONS 
 

 
1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form 

without approval from the Contracting Officer. 
 
2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be 

typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed 
for each surety. 

 
3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed 

in words and in figures. 
 
4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. 

Such forms are available upon request from the Contracting Officer. 
 
5. The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an 

attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation 
involved, evidence of authority must be furnished. 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

PAYMENT BOND 

Bond No. ______________________ 
For 

Hiland Mountain Correctional Center, Eagle River, Alaska 
 

HMCC Mental Health Upgrades – Project # 200003987 
Project Name and Number 

 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 
 

That  
of    as Principal, 
and  
of    as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 
 Dollars 

($                                               
 

good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 
 WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of 
______________ A.D., 20_____, for construction of the above-referenced project, said work to be done according to the terms of 
said contract. 

 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all 
requirements of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon 
or for the work under said contract, whether said labor be performed and said materials and supplies be furnished under the 
original contract, any subcontract, or any and all duly authorized modifications thereto, then these presents shall become null 
and void; otherwise they shall remain in full force and effect. 
 

IN WITNESS WHEREOF, we have hereunto set our hands and seals at 
_____________________________________________,  
__________________ this ___________ day of _______________________ A.D., 20_____. 

 
 
Principal: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 
Surety: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 
 
_____________________________________________________________________________________ 

 
 

 
_______________________________ 

Alaska Department of Corrections Authorized Representative                  00620  Date 
 



 

 

INSTRUCTIONS 
 

1. This form, for the protection of persons supplying labor and material, shall be used whenever a payment bond is 
required. There shall be no deviation from this form without approval from the Contracting Officer. 

 
2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed 

on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each 
surety. 

 
3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in 

words and in figures. 
 
4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such 

forms are available upon request from the Contracting Officer. 
 
5. The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., 

an attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation 
involved, evidence of authority must be furnished. 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS DOCUMENT 00700 - ISSUED 

DECEMBER  2011 
 

GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT FOR BUILDINGS 

ARTICLE    1 -  DEFINITIONS 

ARTICLE    2- AUTHORITIES AND LIMITATIONS 
2.1 Authorities and Limitations 
2.2  Evaluations by Contracting Officer 
2.3 Means and Methods 
2.4 Visits to Site 

 
ARTICLE    3- CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

3.1 Incomplete Contract Documents 
3.2  Copies of Contract Documents 
3.3 Scope of Work 
3.4  Intent of Contract Documents 
3.5  Discrepancy in Contract Documents 
3.6  Clarifications and Interpretations 
3.7  Reuse of Documents 

 
ARTICLE    4 -   LANDS AND PHYSICAL CONDITIONS 

4.1 Availability of Lands 
4.2  Visit to Site/Place of Business 
4.3 Explorations and Reports 
4.4 Utilities 
4.5  Damaged Utilities 
4.6 Utilities Not Shown or Indicated 
4.7  Survey Control 

 
ARTICLE    5 -  BONDS AND INSURANCE 

5.I  Delivery of Bonds 
5.2  Bonds 
5.3  Replacement of Bond and Surety 
5.4 Insurance Requirements 
5.5  Indemnification 

 
ARTICLE    6 -  CONTRACTOR'S RESPONSIBILITIES 

6.1  Supervision of Work 
6.2  Superintendence by CONTRACTOR 
6.3 Character of Workers 
6.4  CONTRACTOR to Furnish 
6.5  Materials and Equipment 
6.6  Anticipated Schedules 
6.7  Finalizing Schedules 
6.8  Adjusting Schedules 
6.9  Substitutes or "Or-Equal" Items 
6.10  Substitute Means and Methods 
6.11  Evaluation of Substitution 
6.12  Dividing the Work 
6.13  Subcontractors 
6.14  Use of Premises 
6.15  Structural Loading 
6.16  Record Documents 
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6.17  Safety and Protection 
6.18  Safety Representative 
6.19  Emergencies 
6.20  Shop Drawings and Samples 
6.21 Shop Drawing and Sample Review 
'6.22  Maintenance During Construction 
6.23 Continuing the Work 
6.24 Consent to Assignment 
6.25 Use of Explosives 
6.26 CONTRACTOR's Records 
6.27  Load Restrictions 

 

ARTICLE 7- 
7.1 

LAWS AND REGULATIONS 
Laws to be Observed 

 7.2 Permits, Licenses, and Taxes 
 7.3 Patented Devices, Materials and Processes 
 7.4 Compliance of Specifications and Drawings 
 7.5 Accident Prevention 
 7.6 Sanitary Provisions 
 7.7 Business Registration 
 7.8 Professional Registration and Certification 
 7.9 Local Building Codes 
 7.10 Air Quality Control 
 7.11 Archaeological or Paleontological Discoveries 
 7.12 Applicable Alaska Preferences 
 7.13 Wages and Hours of Labor 
 7.14 Overtime Work Hours and Compensation 

 

ARTICLE 8- OTHER WORK 
 8.1 Related Work at Site 
 8.2 Access, Cutting, and Patching 
 8.3 Defective Work by Others 
 8.4 Coordination 

 

ARTICLE 9- 
9.1 

CHANGES 
DEPARTMENT's Right to Change 

 9.2 Authorization of Changes within the General Scope 
 9.3 Directive 
 9.4 Change Order 
 9.5 Shop Drawing Variations 
 9.6 Changes Outside the General Scope; Supplemental Agreement 
 9.7 Unauthorized Work 
 9.8 Notification of Surety 
 9.9 Differing Site Conditions 
 9.10 Interim Work Authorization 

 

ARTICLE   10- CONTRACT PRICE; COMPUTATION AND CHANGE 
10.1 Contract Price 
10.2     Claims for Price Change 
10.3  Change Order Price Determination 
10.4  Cost of the Work 
10.5  Excluded Costs 
10.6  CONTRACTOR's Fee 
10.7 Cost Breakdown 
10.8 Cash Allowances 
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10.9 Unit Price Work 
10.10 Determinations for Unit Prices 

 
ARTICLE    11- CONTRACT TIME, COMPUTATION AND CHANGE 

11.1 Commencement of Contract Time; Notice to Proceed 
11.2 Starting the Work 
11.3 Computation of Contract Time 
11.4 Time Change 
11.5 Extension Due to Delays 
11.6 Essence of Contract 
11.7 Reasonable Completion Time 
11.8 Delay Damages 

 
ARTICLE    12- 

12.1 
12.2 
12.3 
12.4 
12.5 
12.6 
12.7 
12.8 
12.9 

QUALITY ASSURANCE 
Warranty and Guaranty 
Access to Work 
Tests and Inspections 
Uncovering Work 
DEPARTMENT May Stop the Work 
Correction or Removal of Defective Work 
One Year Correction Period Acceptance of 
Defective Work DEPARTMENT may Correct 
Defective Work 

 
ARTICLE    13-  PAYMENTS TO CONTRACTOR AND COMPLETION 

13.1 Schedule of Values 
13.2  Preliminary Payments 
13.3  Application for Progress Payment 
13.4  Review of Applications for Progress Payments 
13.5 Stored Materials and Equipment 
13.6  CONTRACTOR's Warranty of Title 
13.7 Withholding of Payments 
13.8 Retainage 
13.9  Request for Release of funds 
13.10 Substantial Completion 
13.11 Access Following Substantial Completion 
13.12 Final Inspection 
13.13  Final Completion and Application for Payment 
13.14  Final Payment 
13.15  Final Acceptance 
13.16 CONTRACTOR's Continuing Obligation 
13.17 Waiver of Claims by CONTRACTOR 
13.18  No Waiver of Legal Rights 

 
ARTICLE    14- SUSPENSION OF WORK AND TERMINATION 

14.1 DEPARTMENT May Suspend Work 
14.2 Default of Contract 
14.3  Rights or Remedies 
14.4  Convenience Termination 
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ARTICLE   15- CLAIMS AND DISPUTES 
15.1 Notification 
15.2 Presenting the Claim 
15.3 Claim Validity, Additional Information & DEPARTMENT's Action 
15.4 Contracting Officer's Decision 
15.5 Fraud and Misrepresentation in Making Claims 
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ACKNOWLEDGMENT 
 

"The State of Alaska, General Conditions of the Construction Contract for Buildings" is based on the "Standard General 
Conditions  of the Construction  Contract" as published by the National Society of Professional  Engineers (document 
number  1910-8, 1983 edition) on behalf of the Engineers Joint Construction  Documents  Committee. Portions of the 
NSPE General Conditions are reprinted herein by the express permission of NSPE. Modifications to the NSPE text are 
made to provide for State laws, regulations, and established procedures. 

 
The granting of permission by NSPE to allow the State of Alaska to preprint portions of the NSPE document 1910-8, 
1983 edition does not constitute approval of the State of Alaska General Conditions of the Construction Contract for 
Buildings. 
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ARTICLE 1 - DEFINITIONS 
 

Wherever used in the Contract Documents the following terms, or pronouns in place of them, are used, the intent and 
meaning, unless a different intent or meaning is clearly indicated, shall be interpreted as set forth below. 

The titles and headings of the articles, sections, and subsections herein are intended for convenience of reference. 

Terms not defined below shall have their ordinary accepted meanings within the context which they are used.   Words 
which have a well-known technical  or trade meaning when used to describe work, materials or equipment  shall be 
interpreted in accordance with such meaning.  Words defined in Article 1 are to be interpreted as defined. 

 
Addenda- All clarifications, corrections, or changes issued graphically or in writing by the DEPARTMENT after the 
Advertisement  but prior to the opening of Proposals. 

 
Advertisement- The public announcement, as required by law, inviting bids for Work to be performed or materials to be 
furnished. 

 
Application for Payment- The form provided by the DEPARTMENT which is to be used by the CONTRACTOR in 
requesting progress or final payments and which is to include such supporting documentation as is required by the 
Contract Documents. 

 
Approved or Approval - 'Approved' or 'Approval' as used in this contract document shall mean that the Department 
has received a document, form or submittal from the contractor and that the Department has taken "No exceptions" to the 
item submitted.  Unless the context clearly indicates otherwise, approved or approval shall not mean that the Department 
approves of the methods or means, or that the item or form submitted meets the requirements of the contract or 
constitutes acceptance of the Contractor's work.  Where approved or approval means acceptance, then such approval 
must be set forth in writing and signed by the contracting officer or his designee. 

 
Architect- Where used in the contract documents, "ARCHITECT'' shall mean the DEPARTMENT'S ENGINEER. 

 
Architect/Engineer -  Where   used   in the contract   documents,   "ARCHITECT/ENGINEER" shall   mean   the 
DEPARTMENT'S ENGINEER. 

 
A.S - Initials which stand for Alaska Statute. 

 
Award- The acceptance, by the DEPARTMENT, of the successful  bid. 

 
Bid Bond - A type of Proposal Guaranty. 

 
Bidder - Any individual, firm, corporation or any acceptable combination thereof, or joint venture submitting a bid for 
the advertised Work. 

 
Calendar Day - Every day shown on the calendar, beginning and ending at midnight. 

 
Change Order - A written order by the DEPARTMENT directing changes to the Contract Documents, within their 
general scope. 

 
Consultant- The person, firm, or corporation retained directly by the DEPARTMENT to prepare Contract Documents, 
perform construction administration services, or other Project related services. 

 
Contingent Sum Work Item - When the bid schedule contains a Contingent Sum Work Item, the Work covered shall be 
performed only upon the written Directive of the Project Manager.  Payment shall be made as provided in the Directive. 

 
Contract- The written agreement between the DEPARTMENT and the CONTRACTOR setting forth the obligations of 
the parties and covering the Work to be performed, all as required by the Contract Documents. 
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Contract Documents - The Contract form, Addenda, the bidding requirements and CONTRACTOR's bid (including all 
appropriate bid tender forms), the bonds, the Conditions of the Contract and all other Contract requirements, the 
Specifications,  and the Drawings furnished by the DEPARTMENT to the CONTRACTOR, together with all Change 
Orders and documents approved by the Contracting Officer, for inclusion, modifications  and supplements issued on or 
after the Effective Date of the Contract. 

 
Contracting Officer - The person authorized by the Commissioner to enter into and administer the Contract on behalf of 
the DEPARTMENT.  He has authority to make findings, determinations and decisions with respect to the Contract and, 
when necessary, to modify or terminate the Contract.  The Contracting Officer is identified on the construction Contract. 

 
CONTRACTOR- The individual, firm, corporation or any acceptable combinat ion t h e r e o f , contracting with 
the DEPARTMENT for performance of the Work. 

 
Contract Price- The total moneys payable by the DEPARTMENT to the CONTRACTOR under the terms of the 
Contract Documents. 

 
Contract Time - The number of Calendar Days following issuance of Notice-to-Proceed in which the project shall be 
rendered Substantially Complete, or if specified as a calendar date, the Substantial Completion date specified in the 
Contract Documents 

 
Controlling Item - Any feature of the Work on the critical path of a network schedule. 

 
Defective- Work that is unsatisfactory, faulty or deficient, or does not conform to the Contract Documents. 

 
DEPARTMENT- The Alaska Department of Corrections.  References to "Owner", "State", "Contracting Agency", 
mean the DEPARTMENT. 

 
Directive - A written communication to the CONTRACTOR from the Contracting Officer interpreting or enforcing a 
Contract requirement or ordering commencement of an item of Work. 

 
Drawings - The Drawings which show the character and scope of the Work to be performed  and which have been 
furnished by the DEPARTMENT or the DEPARTMENT's Consultant and are by reference made a part of the Contract 
Documents. 

 
ENGINEER - The DEPARTMENT'S authorized representative of the Contracting Officer, as defined in the 
DEPARTMENT'S delegation of authority letter to be issued after notice-to-proceed, who is responsible for 
administration of the contract. 

 
Equipment - All machinery together with the necessary supplies for upkeep and maintenance, and also tools and 
apparatus necessary for the proper construction and acceptable completion of the work. 

 
Final Acceptance- The DEPARTMENT's written acceptance of the Work following Final Completion and the 
performance of all Contract requirements by the CONTRACTOR. 

 
Final Completion - The Project (or specified part thereof) has progressed to the point that all required Work is complete 
as determined by the Contracting Officer. 

 
Furnish - To procure, transport, and deliver to the project site materials, labor, or equipment, for installation or use on 
the project. 

 
General  Requirements  - Sections  of Division  I of the Specifications  which contain  administrative  and procedural 
requirements as well as requirements  for temporary facilities which apply to Specification  Divisions 2 through 16. 
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Holidays - In the State of Alaska, Legal Holidays occur on: 
 

l.  New Year’s Day- January I 
2.  Martin Luther King's Birthday - Third Monday in January 
3.    President's Day- Third Monday in February 
4.  Seward's Day - Last Monday in March 
5.  Memorial Day - Last Monday in May 
6.  Independence Day - July 4 
7.  Labor Day - First Monday in September 
8.    Alaska Day - October 18 
9.    Veteran's Day- November 11 
10.  Thanksgiving Day- Fourth Thursday in November 
11.  Christmas Day - December 25 
12.  Every Sunday 
13.  Every day designated by public proclamation by the President  of the United States or the Governor of the State  
       as a legal  Holiday. 

 
If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal Holidays. If the 
Holiday s h o u l d  fall on a Sunday, except (12) above, Sunday and the following Monday are both legal Holidays.  
See Title 44, Alaska Statutes. 

 
Inspector - The Engineer's authorized representative assigned to make detailed observations relating to contract 
performance. 

 
Install- Means to build into the Work, ready to be used in complete and operable condition and in compliance with 
Contract Documents. 

 
Interim Work Authorization - A written order by the Engineer initiating changes to the Contract, within its 
general scope, until a subsequent Change Order is executed. 

 
Invitation for Bids- A portion of the bidding documents soliciting bids for the Work to be 
performed. 

 
Laboratory- The official testing laboratories of the DEPARTMENT or such other laboratories as may be designated by 
the Engineer or identified in the contract documents. 

 
Materials- Any substances specified for use in the construction of the project. 

 
Notice of Intent to Award - The written notice by the DEPARTMENT to all Bidders identifying the apparent 
successful Bidder and establishing the DEPARTMENT's intent to execute the Contract when all conditions required for 
execution of the Contract are met. 

 
Notice to Proceed- A written notice to the CONTRACTOR to begin the Work and establishing the date on which the 
Contract Time begins. 

 
Payment Bond - The security furnished by the CONTRACTOR and his Surety to guarantee payment of the debts 
covered by the bond. 

 
Performance Bond - The security furnished by the CONTRACTOR and his Surety to guarantee performance  and 
completion of the Work in accordance with the Contract. 

 
Preconstruction Conference - A meeting between the CONTRACTOR and the Engineer, and other parties affected 
by the construction, to discuss the project before the CONTRACTOR begins work. 

 
Project - The total construction, of which the Work performed under the Contract Documents, is the whole or a 
part, where such total construction may be performed by more than one CONTRACTOR. 
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Project Manager- The authorized representative of the Contracting Officer who is responsible for administration of the 
Contract. 

 
Proposal - The offer of a Bidder, on the prescribed forms, to perform the Work at the prices quoted. 

 
Proposal Guaranty- The security furnished with a Proposal to guarantee that the bidder will enter into a Contract if his 
Proposal is accepted by the DEPARTMENT. 

 
Quality Assurance (QA)- Where referred to in the technical specifications (Divisions 2 through 16), Quality Assurance 
refers to measures to be provided by the CONTRACTOR as specified. 

 
Quality Control (QC) - Tests and inspections by the CONTRACTOR to insure the acceptability of materials 
incorporated into the work. QC test reports are used as a basis upon which to determine whether the Work conforms to 
the requirements of the Contract Documents and to determine its acceptability for payment. 

 
Regulatory Requirements - Laws, rules, regulations, ordinances, codes and/or orders. 

 
Schedule of Values - The DEPARTMENT’s document, submitted by the CONTRACTOR and reviewed by the 
Contracting Officer, which shall serve as the basis for computing payment and for establishing the value of separate 
items of Work which comprise the Contract Price. 

 
Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by or 
for the CONTRACTOR to illustrate some portion of the Work and all illustrations, brochures, standard schedules, 
performance charts, instructions, diagrams and other information prepared by a Supplier and submitted by the 
CONTRACTOR to illustrate material, equipment, fabrication, or erection for some portion of the Work.  Where used in 
the Contract Documents, "Shop Drawings" shall also mean "Submittals". 

 
Specifications - Those portions of the Contract Documents consisting of written technical descriptions of materials, 
equipment, construction systems, standards and workmanship as applied to the Work and certain administrative and 
procedural details applicable thereto. 

 
Subcontractor - An individual, firm, or corporation to whom the CONTRACTOR or any other Subcontractor sublets 
part of the Contract. 

 
Substantial Completion - Although not fully completed, the Work (or a specified part thereof) has progressed to the 
point where, in the opinion of the Contracting Officer, as evidence by the DEPARTMENT's written notice, it is 
sufficiently complete, in accordance with the Contract Documents, so that the Work (or specified part) can be utilized for 
the purposes for which it is intended.  The terms" Substantially Complete" and "Substantially Completed" as applied to 
any Work refer to Substantial Completion thereof. 

 
Supplemental Agreement - A written agreement between the CONTRACTOR and the DEPARTMENT covering work 
that is not within the general scope of the Contract. 

 
Supplementary Conditions - The part of the Contract Documents which amends or supplements these General 
Conditions. 

 
Supplier -  A manufacturer, fabricator, distributor, material man or vendor of materials or equipment. 

 
Surety - The corporation, partnership, or individual, other than the CONTRACTOR, executing a bond furnished by the 
CONTRACTOR. 

 
Traffic Control Plan (TCP) - A drawing of one or more specific plans that detail the routing of pedestrian, and/or 
vehicular traffic through or around a construction area. 
 
Unit Price Work - Work to be paid for on the basis of unit prices. 
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Using Agency - The entity who will occupy or use the completed Project. 
 

Utility - The privately, publicly or cooperatively owned lines, facilities and systems for producing, transmitting or 
distributing communications, power, electricity, light, heat, gas, oil, crude products, water, steam, waste, storm water not 
connected with highway or street drainage, and other similar commodities, including publicly owned fire and police 
signal systems, street lighting systems, and railroads which directly or indirectly serve the public or any part thereof. The 
term "utility" shall also mean the utility company, inclusive of any wholly owned or controlled subsidiary." 

 
Work - Work is the act of, and the result of, performing services, furnishing labor, furnishing and incorporating materials 
and equipment into the Project and performing other duties and obligations, all as required by the Contract Documents. 
Such Work, however incremental, will culminate in the entire completed Project, or the various separately identifiable 
parts thereof. 
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ARTICLE 2- AUTHORIZATION AND LIMITATIONS 
 

2.1 Authorit ies& Limitations 
 

2.1.1  The Contracting Officer alone shall have the power to bind the DEPARTMENT and to exercise the rights, 
responsibilities, authorities and functions vested in the Contracting Officer by the Contract Documents. The 
Contracting Officer shall have the right to designate in writing authorized representatives to act for him. 
Wherever  any  provision   of  the  Contract  Documents  specifies  an  individual  or  organization,  whether 
governmental or private, to perform any act on behalf of or in the interest of the DEPARTMENT that individual 
or organization shall be deemed to be the Contracting Officer's authorized  representative  under this Contract 
but only to the extent so specified. 

 
2.1.2  The CONTRACTOR shall perform the Work in accordance with any written order (including but not limited to 

instruction, direction, interpretation or determination) issued by an authorized representative in accordance with 
the authorized representative's authority to act for the Contracting Officer. The CONTRACTOR assumes all the 
risk and consequences of performing the Work in accordance with any order (including but not limited to 
instruction, direction, interpretation or determination) of anyone not authorized to issue such order, and of any 
order not in writing. 

 
2.1.3  Should  the  Contracting   Officer  or  his  authorized  representative   designate  Consultant(s)  to  act  for  the 

DEPARTMENT  as provided for in Paragraph  2.1.1, the performance or nonperformance of the Consultant 
under such authority to act, shall not give rise to any contractual  obligation or duty of the Consultant  to the 
CONTRACTOR, any Subcontractor,  any Supplier, or any other organization  performing any of the Work or 
any Surety representing them. 

 
 

2.2 Evaluations by Contracting Officer: 
 

2.2.1  The Contracting Officer will decide all questions which may arise as to: 
 

a.    Quality and acceptability of materials furnished; 
 

b.    Quality and acceptability of Work performed; 
 

c.    Compliance with the schedule of progress; 
 

d.    Interpretation of Contract Documents; 
 

e.    Acceptable fulfillment of the Contract on the part of the CONTRACTOR. 
 

2.2.2  In order to avoid cumbersome terms and confusing repetition of expressions in the Contract Documents the 
terms "as ordered", "as directed", "as required", "as approved" or terms of like effect or import are used, or the 
adjectives "reasonable", "suitable", "acceptable", "proper" or "satisfactory" or adjectives of like effect or import 
are used it shall be understood as if the expression were followed by the words "the Contracting Officer". 

 
When such terms are used to describe a requirement, direction, review or judgment of the Contracting Officer as 
to the Work, it is intended that such requirement, direction, review or judgment will be solely to evaluate the 
Work for compliance with the Contract Documents (unless there is a specific statement indicating otherwise). 

 
2.2.3  The use of any such term or adjective shall not be effective to assign to the DEPARTMENT any duty of 

authority to supervise or direct the furnishing or performance of the Work or any duty or authority to undertake 
responsibility contrary to the provisions of paragraphs 2.3 or 2.4. 
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2.3 Means & Methods: 
 

The means, methods, techniques, sequences or procedures of construction, or safety precautions and the program 
incident thereto, and the failure to perform or furnish the Work in accordance with the Contract Documents are the 
sole responsibility of the CONTRACTOR. 

 
2.4 Visits  to Site/Place of Business: 

 
The Contracting Officer will make visits to the site and approved remote storage sites at intervals appropriate to the 
various stages of construction to observe the progress and quality of the executed Work and to determine, in general, 
if the Work is proceeding in accordance with the Contract Documents. The Contracting Officer may, at reasonable 
times, inspect that part of the plant or place of business of the CONTRACTOR or Subcontractor that is related to the 
performance of the Contract.   Such observations or the lack of such observations shall in no way relieve the 
CONTRACTOR from his duty to perform the Work in accordance with the Contract Documents. 
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ARTICLE 3- CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 
 

3.1  Incomplete Contract Documents: 
 

The submission  of a bid by the Bidder  is considered  a representation  that the Bidder  examined  the Contract 
Documents  to make certain  that all sheets  and pages  were provided  and that the Bidder  is satisfied  as to the 
conditions to be encountered  in performing the Work.  The DEPARTMENT expressly denies any responsibility or 
liability for a bid submitted on the basis of an incomplete set of Contract Documents. 

 
3.2  Copies of Contract Documents: 

 
The DEPARTMENT shall furnish to the CONTRACTOR up to ten copies of the Contract Documents. Additional 
copies will be furnished, upon request, at the cost of reproduction. 

 
3.3  Scope of Work: 

 
The Contract Documents comprise the entire Contract between the DEPARTMENT and the CONTRACTOR 
concerning the Work. The Contract Documents are complementary; what is called for by one is as binding as if 
called for by all. The Contract Documents will be construed in accordance with the Regulatory Requirements of the 
place of the Project. 

 
It is specifically agreed between the parties executing this Contract that it is not intended by any of the provisions of 
the Contract to create in the public or any member thereof a third party benefit, or to authorize anyone not a party to 
this Contract to maintain a suit pursuant to the terms or provisions of the Contract. 

 
3.4  Intent of Contract Documents: 

 
3.4.1  It is the intent of the Contract Documents to describe a functionally complete Project to be constructed in 

accordance with the Contract Documents. Any Work, materials or equipment that may reasonably be inferred 
from the Contract Documents as being required to produce the intended result will be supplied, without any 
adjustment in Contract Price or Contract Time, whether or not specifically  called for. 

 
3.4.2   Reference to standard specifications, manuals or codes of any technical society, organization or association, or 

to the   Regulatory  Requirements  of any governmental authority,  whether  such reference  be specific  or by 
implication, shall mean the edition stated in the Contract Documents or if not stated the latest standard 
specification, manual, code or Regulatory Requirements  in effect at the time of Advertisement for the Project 
(or, on the Effective  Date of the Contract  if there was no Advertisement). However,  no provision  of any 
referenced standard specification, manual or code (whether or not specifically incorporated by reference in the 
Contract Documents) shall be effective to change the duties and responsibilities of the DEPARTMENT and the 
CONTRACTOR, or  any  of their  consultants,  agents  or employees  from  those  set  forth  in the  Contract 
Documents,  nor  shall  it be  effective  to  assign  to  the  DEPARTMENT or  any  of  the  DEPARTMENT's 
Consultants, agents or employees, any duty or authority to supervise or direct the furnishing or performance of 
the Work or any duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4. 

 
3.5  Discrepancy  in Contract Documents: 

 
3.5.1  Before undertaking the Work, the CONTRACTOR shall carefully study and compare the Contract Documents 

and check and verify pertinent figures, and dimensions shown thereon and all applicable field measurements. 
Work  in  the  area  by  the  CONTRACTOR  shall  imply  verification   of  figures,   dimensions   and  field 
measurements. If, during the above study or during the performance of the Work, the CONTRACTOR finds a 
conflict, error, discrepancy  or omission  in the Contract  Documents,  or a discrepancy  between the Contract 
Documents and any standard specification, manual, code, or Regulatory Requirement which affects the Work, 
the CONTRACTOR shall promptly report such discrepancy  in writing to the Contracting  Officer. The 
CONTRACTOR shall obtain a written interpretation or clarification from the Contracting Officer before 
proceeding with any Work affected thereby.   Any adjustment made by the CONTRACTOR without this 
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determination shall be at his own risk and expense.  However, the CONTRACTOR shall not be liable to the 
DEPARTMENT for failure to report any conflict, error or discrepancy  in the Contract Documents unless the 
CONTRACTOR had actual knowledge thereof or should reasonably have known thereof. 

 
3.5.2  Discrepancy- Order of Precedence: 

 
When conflicts errors or discrepancies within the Contract Documents exist, the order of precedence from most 
governing to least governing will be as follows: 

 
Contents of Addenda 
Supplementary Conditions 
General Conditions 
General Requirements 
Technical Specifications 
Drawings 
Recorded dimensions will govern over scaled dimensions 
Large scale details over small scale details 
Schedules over plans 
Architectural drawings over structural drawings Structural drawings over mechanical and electrical 
drawings 

 
3.6  Clarifications  and Interpretations: 

 
The Contracting Officer will issue with reasonable promptness such written clarifications or interpretations of the 
requirements  of the Contract  Documents  as the Contracting  Officer  may determine  necessary,  which shall  be 
consistent with or reasonably inferable from the overall intent of the Contract Documents. 

 
3.7  Reuse of Documents: 

 
Neither  the CONTRACTOR nor any Subcontractor,  or Supplier or other person or organization  performing  or 
furnishing any of the Work under a direct or indirect contract with the DEPARTMENT shall have or acquire any 
title  to  or  ownership  rights  in  any  of  the  Contract  Documents  (or  copies  thereof)  prepared  by  or  for  the 
DEPARTMENT and they shall not reuse any of the Contract Documents on extensions of the Project or any other 
project without written consent of the Contracting Officer. 

 
Contract Documents prepared by the CONTRACTOR in connection with the Work shall become the property of the 
DEPARTMENT. 
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ARTICLE 4 - LANDS AND PHYSICAL  CONDITIONS 
 

4.1  Availability of Lands: 
 

The DEPARTMENT shall furnish as indicated in the Contract Documents, the lands upon which the Work is to be 
performed, rights-of-way and easements for access thereto, and such other lands which are designated for use of the 
CONTRACTOR in connection with the Work.   Easements for permanent structures or permanent changes in 
existing facilities will be obtained and paid for by the DEPARTMENT, unless otherwise provided in the Contract 
Documents.  The CONTRACTOR shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment.   The CONTRACTOR shall provide all 
waste and disposal areas, including disposal areas for hazardous or contaminated materials, at no additional cost to 
the DEPARTMENT. 

 
4.2  Visit to Site: 

 
The submission of a bid by the CONTRACTOR is considered a representation that the CONTRACTOR has visited 
and carefully examined the site and is satisfied as to the conditions to be encountered in performing the Work and as 
to the requirements of the Contract Documents. 

 
4.3  Explorations and Reports: 

 
Reference is made to the Supplementary Conditions for identification of those reports of explorations and tests of 
subsurface conditions at the site that have been utilized by the DEPARTMENT in preparation of the Contract 
Documents. The CONTRACTOR may for his purposes rely upon the accuracy of the factual data contained in such 
reports,  but  not  upon  interpretations  or  opinions  drawn  from  such  factual  data  contained  therein  or  for  the 
completeness or sufficiency thereof. Except as indicated in the immediately preceding sentence and in paragraphs 
4.4 and 9.9, CONTRACTOR shall have full responsibility with respect to surface and subsurface conditions at the 
site. 

 
4.4  Utilities: 

 
The horizontal and vertical locations of known underground utilities as shown or indicated by the Contract 
Documents are approximate and are based on information and data furnished to the DEPARTMENT by the owners 
of such underground utilities. 

 
4.4.2  The CONTRACTOR shall have full responsibility for: 

 
a.  Reviewing and checking all information and data concerning utilities. 

 
b.  Locating all underground utilities shown or indicated in the Contract Documents which are affected by the 

Work. 
 

c.  Coordination of the Work with the owners of all utilities during construction. 

d.  Safety and protection of all utilities as provided in paragraph 6.I7. 

e.  Repair of any damage to utilities resulting from the Work in accordance with 4.4.4 and 4.5. 
 

4.4.3  If Work is to be performed by any utility owner, the CONTRACTOR shall cooperate with such owners to 
facilitate the Work. 

 
4.4.4       In the event of interruption to any utility service as a result of accidental breakage or as result of being 
exposed or unsupported, the CONTRACTOR shall promptly notify the utility owner and the Contracting 
Officer. If service is interrupted, repair work shall be continuous until the service is restored.  No Work shall be 
undertaken around fire hydrants until provisions for continued service has been approved by the local fire 
authority. 
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4.5  Damaged Utilities: 
 

When utilities are damaged by the CONTRACTOR, the utility owner shall have the choice of repairing the utility or 
having the CONTRACTOR repair the utility. In the following circumstances, the CONTRACTOR shall reimburse 
the utility owner for repair costs or provide at no cost to the utility owner or the DEPARTMENT, all materials, 
equipment and labor necessary to complete repair of the damage: 

 
a.   When the utility is shown or indicated in the Contract Documents. 

b.  When the utility has been located by the utility owner. 

c.  When no locate was requested by the CONTRACTOR for utilities shown or indicated in the Contract 
Documents. 

 
d.  All visible utilities. 

 
e.  When the CONTRACTOR could have, otherwise, reasonably been expected to be aware of such utility. 

 
4.6  Utilities Not Shown or Indicated: 

 
If, while directly performing the Work, an underground utility is uncovered or revealed at the site which was not 
shown or indicated  in the Contract Documents  and which the CONTRACTOR could not reasonably  have been 
expected to be aware of, the CONTRACTOR shall, promptly after becoming aware thereof and before performing 
any Work affected thereby (except in an emergency  as permitted by paragraph 6.19) identify the owner of such 
underground  utility and give written notice thereof to that owner and to the Contracting  Officer. The Contracting 
Officer will promptly review the underground utility to determine the extent to which the Contract Documents and 
the Work should be modified to reflect the impacts of the discovered utility. The Contract Documents will be 
amended or supplemented in accordance with paragraph 9.2 and to the extent necessary through the issuance of a 
change document by the Contracting Officer. During such time, the CONTRACTOR shall be responsible for the 
safety and protection of such underground utility as provided in paragraph 6.17.  The CONTRACTOR may be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, to the extent that they are 
directly attributable to the existence of any underground utility that was not shown or indicated in the Contract 
Documents and which the CONTRACTOR could not reasonably have been expected to be aware of. 

 
4.7  Survey Control: 

 
The DEPARTMENT will identify sufficient horizontal and vertical control data to enable the CONTRACTOR to 
survey and layout the Work.  All survey work shall be performed under the direct supervision of a registered land 
surveyor when required by paragraph 7.8. Copies of all survey notes shall be provided to the DEPARTMENT at an 
interval determined by the Project Manager.  The Project Manager may request submission on a weekly or longer 
period at his discretion.   Any variations between the Contract Documents and actual field conditions shall be 
identified in the survey notes. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Revised: December 2011                                         00700-11 



 

 

ARTICLE 5- BONDS, INSURANCE, AND INDEMNIFICATION 
 

5.1  Delivery of Bonds: 
 

When the CONTRACTOR delivers the executed Contract to the Contracting Officer, the CONTRACTOR shall also 
deliver to the Contracting Officer such bonds as the CONTRACTOR may be required to furnish in accordance with 
paragraph 5.2. 

 
5.2  Bonds: 

 
The CONTRACTOR shall furnish Performance and Payment Bonds, each in an amount as shown on the Contract as 
security  for  the  faithful  performance  and  payment  of  all  CONTRACTOR's obligations  under  the  Contract 
Documents.    These bonds shall remain in effect for one year after the date of Final Acceptance and until all 
obligations under this Contract, except special guarantees as per 12.7, have been met. All bonds shall be furnished 
on forms provided by the DEPARTMENT (or copies thereof) and shall be executed by such Sureties as are 
authorized to do business in the State of Alaska.  The Contracting Officer may at his option copy the Surety with 
notice of any potential default or liability. 

 
5.3  Replacement of Bond and Surety: 

 
If the Surety on any bond furnished in connection with this Contract is declared bankrupt or becomes insolvent or its 
right to do business is terminated  in any state where any part of the Project is located or it ceases to meet the 
requirements of paragraph 5.2, or otherwise becomes unacceptable to the DEPARTMENT,  or if any such Surety 
fails to furnish reports as to his financial condition as requested by the DEPARTMENT, the CONTRACTOR shall 
within five days thereafter substitute another bond and Surety, both of which must be acceptable to DEPARTMENT. 

 
An individual Surety may be replaced by a corporate Surety during the course of the Contract period. If the Surety 
desires to dispose of the collateral posted, the DEPARTMENT may, at its option, accept substitute collateral. 

 
5.4  Insurance Requirements: 

 
5.4.1  The  CONTRACTOR shall  provide  evidence  of  insurance  with  a  carrier  or  carriers  satisfactory   to  the 

DEPARTMENT covering injury to persons and/or property suffered by the State of Alaska or a third party, as a 
result of operations which arise both out of and during the course of this Contract by the CONTRACTOR or by 
any Subcontractor.  This coverage will also provide protection against injuries to all employees of the 
CONTRACTOR and the employees of any Subcontractor engaged in Work under this Contract. The delivery to 
the DEPARTMENT of a written 30 day notice is required before cancellation of any coverage or reduction in 
any limits of liability.  Insurance carriers shall have an acceptable financial rating. 

 
5.4.2   The CONTRACTOR shall maintain in force at all times during the performance of the work under this 

agreement the following policies and minimum limits of liability.  Failure to maintain insurance may, at the 
option of the Contracting Officer, be deemed Defective Work and remedied in accordance with the Contract. 
Where specific limits and coverage’s are shown, it is understood that they shall be the minimum acceptable. The 
requirements of this paragraph shall not limit the CONTRACTOR's responsibility to indemnify under paragraph 
5.5. Additional insurance requirements specific to this Contract are contained in the Supplementary Conditions, 
when applicable. 

 
a.  Workers' Compensation Insurance: The Contractor shall provide and maintain, for all employees of the 

Contractor engaged in work under this contract, Workers' Compensation Insurance as required by AS 
23.30.045.  The  Contractor  shall  be  responsible  for  Workers'  Compensation   Insurance  for  any 
subcontractor  who provides services under this contract, to include: 

 
1.    Waiver of subrogation against the State and Employer's Liability Protection in the amount of 

$500,000 each accident/$500,000 each disease. 
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2.  If the Contractor directly utilizes labor outside of the State of Alaska in the prosecution of the  

 

work, "Other States" endorsement shall be required as a condition of the contract. 
 

3.  Whenever the work involves activity on or about navigable waters, the Workers' Compensation 
policy shall contain a United States Longshoreman's and Harbor Worker's Act endorsement, and 
when appropriate,  a Maritime Employer's Liability (Jones Act) endorsement  with a minimum 
limit of$1,000,000. 

 
b.  Comprehensive or Commercial General Liability Insurance: Such insurance shall cover all operations by or on 

behalf of the CONTRACTOR and provide insurance for bodily injury and property damage liability including 
coverage for: 

 
premises and operations; products and completed operations; contractual liability insuring obligations assumed 
under paragraph 5.5, Indemnification; broad form property damage; and personal injury liability. 

 
The minimum limits of liability shall be: 

 
1.    If the CONTRACTOR carries a Comprehensive General Liability policy, the limits of liability shall not be 

less than a Combined Single Limit for bodily injury, property damage and Personal Injury Liability of: 
 

$1,000,000 each occurrence 
$2,000.00  aggregate 

 
2.   If the CONTRATOR carries a Commercial General Liability policy, the limits of liability shall not be less 

than: 
 

$1,000,000 each occurrence (Combined Single Limit for bodily injury and property damage) 
$1,000,000 for Personal Injury Liability 

 
$2,000,000 aggregate for Products-Completed Operations 
$2,000,000 general aggregate 

 
The State of Alaska, DEPARTMENT OF CORRECTIONS shall be named as an 
"Additional Insured" under all liability coverage’s listed above. 

 
c.  Automobile Liability Insurance: 

Such insurance shall cover all owned, hired and non-owned vehicles and provide coverage not less than that of 
the Business Automobile Policy in limits not less than the following: 

 
$1,000,000 each occurrence 
(Combined Single Limit for bodily injury and property damage.) 

 
d.  Builder's Risk Insurance: 

Coverage shall be on an "All Risk" completed value basis including "quake and flood" and protect the interests 
of the DEPARTMENT, the CONTRACTOR and his Subcontractors. Coverage shall include all materials, 
supplies and equipment that are intended for specific installation in the Project while such materials, supplies 
and equipment are located at the Project site, in transit from port of arrival to job site and while temporarily 
located away from the Project site. 

 
In addition to providing the above coverage’s the CONTRACTOR shall ensure that Subcontractors provide 
insurance coverage’s as noted in clauses a., b., and c. of this subparagraph.  Builders Risk Insurance will only be 
required of subcontractors if so stated in the Supplementary Conditions. 

 
e.  Other Coverage’s: 

As specified in the Supplementary Conditions. 
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5.4.3 In addition  to  providing  the  above  coverages  the  Contractor  shall,  in  any  contract  or  agreement  with  

 

subcontractors performing work, require that all indemnities and waivers of subrogation it obtains, and that any 
stipulation to be named as an additional insured it obtains, also be extended to waive rights of subrogation 
against the State of Alaska and to add the State of Alaska as additional named indemnitee and as additional 
insured. 

 
Evidence of insurance shall be furnished to the Department prior to the award of the contract.  Such evidence, 
executed by the carrier's representative and issued to the Department, shall consist of a certificate of insurance 
or the policy declaration page with required endorsements attached thereto which denote the type, amount, class 
of operations covered, effective (and retroactive) dates, and dates of expiration. Acceptance by the Department 
of deficient evidence does not constitute a waiver of contract requirements. 

 
 

When a certificate of insurance is furnished, it shall contain the following statement: 
 

"This is to certify that the policies described herein comply with all aspects of the insurance requirements of 
(Project Name and Number)" 

 
5.5  Indemnification: 

 
The CONTRACTOR shall indemnify, save harmless, and defend the DEPARTMENT, its agents and its employees 
from any and all claims, actions, or liabilities for injuries or damages sustained by any person or property arising 
directly or indirectly from the construction or the CONTRACTOR's performance of this Contract; however, this 
provision has no effect if, but only if, the sole proximate cause of the injury or damage is the DEPARTMENT's 
negligence. 
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES 
 

6.1  Supervision  of Work: 
 

The CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such attention 
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the 
Contract Documents. All Work under this Contract shall be performed in a skillful and workmanlike manner. The 
CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences and procedures of 
construction. 

 
6.2  Superintendence by CONTRACTOR: 

 
The CONTRACTOR shall keep on the Work at all times during its progress a competent resident superintendent. 
The Contracting Officer shall be advised in writing of the superintendent's name, local address, and telephone 
number. This written advice is to be kept current until Final Acceptance by the DEPARTMENT. The superintendent 
will be the CONTRACTOR's representative at the site and shall have full authority to act and sign documents on 
behalf of the CONTRACTOR. 

 
All communications given to the superintendent shall be as binding as if given to the CONTRACTOR. The 
CONTRACTOR shall cooperate with the Contracting Officer in every way possible. 

 
6.3  Character of Workers: 

 
The CONTRACTOR shall provide a sufficient number of competent, suitably qualified personnel to survey and lay 
out the Work and perform construction as required by the Contract Documents.  The CONTRACTOR shall at all 
times maintain good discipline and order at the site.   The Contracting Officer may, in writing, require the 
CONTRACTOR to remove from the Work any employee the Contracting Officer deems incompetent, careless, or 
otherwise detrimental to the progress of the Work, but the Contracting Officer shall have no duty to exercise this 
right. 

 
6.4  CONTRACTOR to Furnish: 

 
Unless otherwise specified in the General Requirements,  the CONTRACTOR shall furnish and assume full 
responsibility  for all materials, equipment  and machinery,  tools, appliances,  fuel, power, light, heat, telephone, 
water, sanitary facilities, temporary  facilities and all other facilities and incidentals necessary for the furnishing, 
performance  testing, start-up and completion of the Work. 

 
6.5  Materials and Equipment: 

 
All materials and equipment shall be of specified quality and new, except as otherwise provided in the Contract 
Documents.  If required  by  the  Contracting  Officer,  the  CONTRACTOR shall  furnish  satisfactory  evidence 
(including  reports  of required  tests) as to the kind  and quality  of materials  and equipment.  All materials  and 
equipment shall be applied, installed, connected,  erected, used, cleaned, and conditioned  in accordance  with the 
instructions of the applicable Supplier except as otherwise provided in the Contract Documents; but no provision of 
any such instructions will be effective to assign to the DEPARTMENT or any of the DEPARTMENT's Consultants, 
agents or employees, any duty or authority to supervise or direct the furnishing or performance of the Work or any 
duty or authority to undertake responsibility  contrary to the provisions of paragraphs 2.3 or 2.4. 

 
6.6  Anticipated  Schedules: 

 
6.6.1       Within fourteen (14) calendar days after the date of the Notice to Proceed, the CONTRACTOR shall submit to 

the Contracting Officer for review an anticipated progress schedule indicating the starting and completion dates 
of the various stages of the Work.  No individual stage of work shall exceed fourteen (14) calendar days. 
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6.6.2  Within twenty one (21) days after the date of the Notice to Proceed, the CONTRACTOR shall submit to the 
Contracting Officer for review an anticipated schedule of Shop Drawing submissions 

 
6.6.3  Prior to submitting the CONTRACTOR's first Application for Payment, the CONTRACTOR shall submit for 

review and approval: 
 

Anticipated  Schedule  of  Values  for  all  of  the  Work  which  will  include  quantities  and  prices  of  items 
aggregating the Contract Price and will subdivide the Work into component parts in sufficient detail to serve as 
the basis  for progress  payments  during  construction.  Such prices will include an appropriate amoun t  of 
overhead and profit applicable to each item of Work which will be confirmed in writing by the CONTRACTOR 
at the time of submission. 

 
6.7  Finalizing Schedules: 

 
Prior to processing the first Application for Payment the Contracting Officer and the CONTRACTOR will finalize 
schedules required by paragraph 6.6. The finalized progress schedule will be acceptable to the DEPARTMENT as 
providing information related to the orderly progression of the Work to completion within the Contract Time; but 
such acceptance will neither impose on the DEPARTMENT nor relieve the CONTRACTOR from full responsibility 
for the progress or scheduling of the Work. If accepted, the finalized schedule of Shop Drawing and other required 
submissions will be acknowledgment by the DEPARTMENT as providing a workable arrangement for processing 
the submissions. If accepted, the finalized Schedule of Values will be acknowledgment by the DEPARTMENT as an 
approximation of anticipated value of Work accomplished over the anticipated Contract Time. Receipt and 
acceptance of a schedule submitted by the CONTRACTOR shall not be construed to assign responsibility for 
performance or contingencies to the DEPARTMENT or relieve the CONTRACTOR of his responsibility to adjust 
his forces, equipment, and work schedules as may be necessary to insure completion of the Work within prescribed 
Contract Time. Should the prosecution of the Work be discontinued for any reason, the CONTRACTOR shall notify 
the Contracting Officer at least 24 hours in advance of resuming operations. 

 
6.8  Adjusting Schedules: 

 
Upon substantial  changes to the schedule  or upon request the CONTRACTOR shall submit to the Contracting 
Officer for acceptance (to the extent indicated in paragraph 6.7 and the General Requirements)  adjustments in the 
schedules to reflect the actual present and anticipated  progress of the Work. 

 
6.9  Substitutes or "Or-Equal" Items: 

 
6.9.1       Whenever materials or equipment are specified or described in the Contract Documents by using the name of a 

proprietary item or the name of a particular Supplier the naming of the item is intended to establish the type, 
function and quality required. Unless the name is followed by words indicating that  substitution is limited or 
not permitted, materials or equipment of other Suppliers may be accepted by the Contracting Officer only if 
sufficient  information  is submitted  by the CONTRACTOR which  clearly  demonstrates  to the Contracting 
Officer  that the material  or equipment  proposed  is equivalent  or equal  in all aspects  to that named.  The 
procedure for review by the Contracting Officer will include the following as supplemented in the General 
Requirements. 

 
6.9.2  Requests for review of substitute items of material and equipment will not be accepted by the Contracting 

Officer from anyone other than the CONTRACTOR. 
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6.9.3  If the CONTRACTOR wishes to furnish or use a substitute item of material or equipment, the CONTRACTOR 
shall make written application to the Contracting Officer for Approval thereof, certifying that the proposed 
substitute will perform adequately the functions and achieve the results called for by the general design, be 
similar and of equal substance to that specified and be suited to .the same use as the specified. The application 
will state that the evaluation and Approval of the proposed substitute  will not delay the CONTRACTOR's 
timely achievement of Substantial or Final  Completion, whether or not acceptance of the substitute for use in 
the Work will require a change in any of the Contract Documents  (or in the provisions of any other direct 
contract with the DEPARTMENT for Work on the Project) to adapt the design to the proposed substitute and 
whether or not incorporation or use of the substitute in connection with the Work is subject to payment of any 
license fee or royalty. 

 
6.9.4  All variations of the proposed substitute from that specified will be identified in the application and available 

maintenance, repair and replacement service will be indicated. The application will also contain an itemized 
estimate of all costs that will result directly or indirectly from acceptance of such substitute, including costs of 
redesign and claims of other contractors affected by the resulting change, all of which shall be considered by the 
DEPARTMENT in evaluating the proposed substitute. The DEPARTMENT may require the CONTRACTOR 
to furnish at the CONTRACTOR's expense additional data about the proposed substitute. The Contracting 
Officer may reject any substitution request which the Contracting Officer determines is not in the best interest 
of the DEPARTMENT. 

 
6.9.5  Substitutions shall be permitted during or after the bid period as allowed and in accordance with Document 

00020- Invitation for Bids, Document 00700- General Conditions, and Document 01630- Product Options 
and Substitutions. 

 
6.10   Substitute Means and Methods: 

 
If a specific means, method, technique, sequence or procedure of construction  is indicated in or required by the 
Contract Documents, the CONTRACTOR may furnish or utilize a substitute means, method, sequence, technique or 
procedure  of  construction  acceptable  to  the  Contracting  Officer,  if  the  CONTRACTOR submits  sufficient 
information to allow the Contracting Officer to determine that the substitute proposed is equivalent to that indicated 
or required by the Contract Documents. The procedure for review by the Contracting Officer will be similar to that 
provided in paragraph 6.9 as applied by the Contracting Officer and as may be supplemented in the General 
Requirements. 

 
6.11   Evaluation of Substitution: 

 
The Contracting Officer will be allowed a reasonable time within which to evaluate each proposed substitute.  The 
Contracting Officer will be the sole judge of acceptability, and no substitute will be ordered, installed or utilized 
without the Contracting Officer’s prior written Approval which will be evidenced by either a Change Order or a 
Shop Drawing Approved in accordance with Sections 6.20 and 6.21. The Contracting Officer may require the 
CONTRACTOR to furnish at the CONTRACTOR’s expense a special performance guarantee or other Surety with 
respect to any substitute. 

 
6.12   Dividing the Work: 

 
The divisions and sections of the Specifications and the identifications of any Drawings shall not control the 
CONTRACTOR in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed 
by any specific trade. 

 
6.13   Subcontractors: 

 
The CONTRACTOR may utilize the services of appropriately licensed Subcontractors on those parts of the Work 
which, under normal contracting practices, are performed by Subcontractors, in accordance with the following 
conditions: 
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6.13.1     The CONTRACTOR shall not award any Work to any Subcontractor without prior written Approval of the 
Contracting Officer.  This Approval will not be given until the CONTRACTOR submits to the Contracting 
Officer a written statement concerning the proposed award to the Subcontractor which shall contain required 
Equal Employment Opportunity documents, evidence of insurance whose limits are acceptable to the 
CONTRACTOR, and an executed copy of the subcontract.    All subcontracts shall contain provisions for 
prompt payment, release of retainage, and interest on late payment amounts and retainage as specified in A.S. 
36.90.210.   Contracts between subcontractors, regardless of tier, must also contain these provisions.   No 
acceptance by the Contracting Officer of any such Subcontractor shall constitute a waiver of any right of the 
DEPARTMENT to reject Defective Work. 

 
6.13.2  The CONTRACTOR shall be fully responsible to the DEPARTMENT for all acts and omissions of the 

Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the Work under 
a direct or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR's 
own acts and omissions. 

 
6.13.3  All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an appropriate written 

agreement between CONTRACTOR and the Subcontractor which specifically binds the Subcontractor to the 
applicable terms and conditions of the Contract Documents for the benefit of the DEPARTMENT and contains 
waiver provisions as required by paragraph 13.17 and termination provisions as required by Article 14. 

 
6.13.4    Nothing in the Contract Documents shall create any contractual relationship between the DEPARTMENT and 

any such Subcontractor, Supplier or other person or organization, nor shall it create any obligation on the part of 
the DEPARTMENT to pay or to see to the payment of any moneys due any such Subcontractor, Supplier or 
other person or organization except as may otherwise be required by Regulatory Requirements. The 
DEPARTMENT will not undertake to settle any differences between or among the CONTRACTOR, 
Subcontractors, or Suppliers.                                                         · 

 
6.13.5  The CONTRACTOR and Subcontractors shall coordinate their work and cooperate with other trades so to 

facilitate general progress of Work. Each trade shall afford other trades every reasonable opportunity for 
installation of their work and storage of materials. If cooperative work of one trade must be altered due to lack 
of proper supervision or failure to make proper provisions in time by another trade, such conditions shall be 
remedied by the CONTRACTOR with no change in Contract Price or Contract Time. 

 
6.13.6  The CONTRACTOR shall include on his own payrolls any person or persons working on this Contract who are 

not covered by written subcontract, and shall ensure that all Subcontractors include on their payrolls all persons 
performing Work under the direction of the Subcontractor. 

 
6.14   Use of Premises: 

 
The CONTRACTOR shall  confine  construction  equipment,  the storage  of  materials  and  equipment  and 
the operations of workers to the Project limits and approved remote storage sites and lands and areas identified 
in and permitted by Regulatory Requirements, rights-of-way, permits and easements, and shall not unreasonably 
encumber the premises with construction equipment or other materials or equipment. The CONTRACTOR shall 
assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof or of 
any land or areas contiguous thereto, resulting from the performance of the Work. Should any claim be made 
against the DEPARTMENT by any such owner or occupant because of the performance of the Work, the 
CONTRACTOR shall hold the DEPARTMENT harmless. 

 
6.15   Structural Loading: 

 
The CONTRACTOR shall not load nor permit any part of any structure to be loaded in any manner that 
will endanger the structure, nor shall the CONTRACTOR subject any part of the Work or adjacent property to 
stresses or pressures that will endanger it. 
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6.16 Record Documents: 

The CONTRACTOR shall maintain  in a safe place at the site one record copy of all Drawings,  Specifications, 

 

 

Addenda, Directives, Change Orders, Supplemental Agreements, and written interpretations and clarifications 
(issued pursuant to paragraph 3.6) in good order and annotated to show all changes made during construction. These 
record documents together with all Approved samples and a counterpart of all Approved Shop Drawings will be 
available to the Contracting Officer for reference and copying. Upon completion of the Work, the annotated record 
documents, samples and Shop Drawings will be delivered to the Contracting Officer.  Record documents shall 
accurately  record  variations  in the  Work  which  vary from  requirements  shown  or  indicated  in the Contract 
Documents. 

 
6.17    Safety and Protection: 

 
The CONTRACTOR alone shall be responsible for initiating, maintaining and supervising all safety precautions and 
programs in connection with the Work. The CONTRACTOR shall take all necessary precautions for the safety of, 
and shall provide the necessary protection to prevent damage, injury or loss to: 

 
6.17.1  All employees on the Work and other persons and organizations who may be affected thereby; 

 
6.17.2  All the Work and materials and equipment to be incorporated therein, whether in storage on or off the site; and 

 
6.17.3  Other property  at the site or adjacent thereto,  including  trees, shrubs,  lawns, walks, pavements, roadways, 

structures, and utilities not designated for removal, relocation or replacement in the course of construction. 
 

The CONTRACTOR shall comply with all applicable Regulatory Requirements of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and 
maintain all necessary safeguards for such safety and protection.   The CONTRACTOR shall notify owners of 
adjacent property and utility owners when prosecution of the Work may affect them, and shall cooperate with them 
in the protection, removal, relocation and replacement of their property. All damage, injury or loss to any property 
caused, directly or indirectly, in whole or in part, by the CONTRACTOR,  any Subcontractor, Supplier or any other 
person or organization  directly or indirectly  employed by any of them to perform or furnish any of the Work or 
anyone for whose acts any of them may be liable, shall be remedied by the CONTRACTOR with no change in 
Contract Price or Contract Time except as stated in 4.6, except damage or loss attributable to unforeseeable causes 
beyond the control of and without the fault or negligence of the CONTRACTOR, including but not restricted to acts 
of God, of the public enemy or governmental authorities. The CONTRACTOR's duties and responsibilities for the 
safety and protection of the Work shall continue until Final Acceptance (except as otherwise expressly provided in 
connection with Substantial Completion). 

 
6.18    Safety Representative: 

 
The CONTRACTOR shall designate a responsible safety representative at the site. This person shall be the 
CONTRACTOR's superintendent unless otherwise designated in writing by the CONTRACTOR to the Contracting 
Officer. 

 
6.19    Emergencies: 

 
In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent thereto, 
the CONTRACTOR, without special instruction or authorization from the DEPARTMENT, is obligated to act to 
prevent threatened damage, injury or loss. The CONTRACTOR shall give the Contracting Officer prompt written 
notice if the CONTRACTOR believes that any significant changes in the Work or variations from the Contract 
Documents have been caused thereby.  If the DEPARTMENT determines that a change in the Contract Documents 
is required because of the action taken in response to an emergency,  a change will be authorized  by one of the 
methods indicated in Paragraph 9.2, as determined appropriate by the Contracting Officer. 
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6.20  Shop Drawings and Samples: 

6.20.1  After checking and verifying all field measurements and after complying with applicable procedures specified 

 

 

in the General Requirements, the CONTRACTOR shall submit to the Contracting Officer for review and 
Approval in accordance with the accepted schedule of Shop Drawing submissions the required number of all 
Shop Drawings, which will bear a stamp or specific written indication that the CONTRACTOR has satisfied 
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission. 
All submissions will be identified as the Contracting Officer may require.  The data shown on the Shop 
Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, 
materials and similar data to enable the Contracting Officer to review the information as required. 

 
6.20.2  The  CONTRACTOR shall  also  submit  to  the  Contracting  Officer  for  review  and  Approval  with  such 

promptness as to cause no delay in Work, all samples required by the Contract Documents. All samples will 
have been checked by and accompanied by a specific written indication that the CONTRACTOR has satisfied 
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission 
and will be identified clearly as to material, Supplier, pertinent data such as catalog numbers and the use for 
which intended. 

 
6.20.3  Before submission of each Shop Drawing or sample the CONTRACTOR shall have determined and verified all 

quantities, dimensions, specified performance criteria, installation requirements, materials, catalog numbers and 
similar data with respect thereto and reviewed or coordinated each Shop Drawing or sample with other Shop 
Drawings and samples and with the requirements of the Work and the Contract Documents. 

 
6.20.4   At the time of each submission the CONTRACTOR shall give the Contracting Officer specific written notice of 

each variation that the Shop Drawings or samples may have from the requirements of the Contract Documents, 
and, in addition, shall cause a specific notation to be made on each Shop Drawing submitted to the Contracting 
Officer for review and Approval of each such variation. All variations of the proposed Shop Drawing from that 
specified will be identified in the submission and available maintenance, repair and replacement service will be 
indicated. The submittal will also contain an itemized estimate of all costs that will result directly or indirectly 
from acceptance of such variation, including costs of redesign and claims of other Contractors affected by the 
resulting change, all of which shall be considered by the DEPARTMENT in evaluating the proposed variation. 
If the variation may result in a change of Contract Time or Price, or Contract responsibility, and is not minor in 
nature; the CONTRACTOR must submit a written request for Change Order with the variation to notify the 
DEPARTMENT of his intent. The DEPARTMENT may require the CONTRACTOR to furnish at the 
CONTRACTOR's expense additional data about the proposed variation. The Contracting Officer may reject any 
variation request which the Contracting Officer determines is not in the best interest of the DEPARTMENT. 

 
6.21   Shop Drawing and Sample Review: 

 
6.21.1  The  Contracting  Officer  will  review  with  reasonable  promptness  Shop  Drawings  and  samples,  but  the 

Contracting  Officer's review will be only for conformance with the design concept of the Project and for 
compliance  with the information  given in the Contract Documents  and shall not extend to means, methods, 
techniques,  sequences  or procedures  of construction (except  where  a specific  means,  method,  technique, 
sequence  or procedure  of construction  is indicated  in or required  by the Contract  Documents)  or to safety 
precautions or programs incident thereto.  The review of a separate item as such will not indicate acceptance of 
the assembly in which the item functions. The CONTRACTOR shall make corrections required by the 
Contracting Officer and shall return the required number of corrected copies of Shop Drawings and submit as 
required new samples for review.  The CONTRACTOR shall direct specific attention in writing to revisions 
other than the corrections called for by the Contracting Officer on previous submittals. 

 
6.21.2  The  Contracting  Officer's  review  of Shop  Drawings  or  samples  shall  not  relieve  CONTRACTOR from 

responsibility for any variation from the requirements of the Contract Documents unless the CONTRACTOR 
has in writing advised the Contracting Officer of each such variation at the time of submission as required by 
paragraph  6.20.4.  The Contracting  Officer  if he so determines,  may give written  Approval  of each such 
variation by Change Order, except that, if the variation is minor and no Change Order has been requested a 
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specific  written  notation  thereof  incorporated  in  or accompanying  the  Shop  Drawing  or  sample  review 
comments shall suffice as a modification.    Approval by the Contracting Officer will not relieve the 
CONTRACTOR from responsibility for errors or omissions in the Shop Drawings or from responsibility for 
having complied with the provisions of paragraph 6.20.3. 

 
6.21.3  The DEPARTMENT shall be responsible for all DEPARTMENT review costs resulting from the initial 

submission and for resubmittal. The CONTRACTOR shall, at the discretion of the Contracting Agency, pay 
all review costs incurred by the DEPARTMENT as a result of any additional re-submittals. 

 
6.21.4  Where a Shop Drawing or sample is required by the Specifications,  any related Work performed prior to the 

Contracting  Officer's  review  and  Approval  of  the  pertinent  submission   will  be  the  sole  expense  and 
responsibility of the CONTRACTOR. 

 
6.22   Maintenance During Construction: 

 
The CONTRACTOR shall maintain the Work during construction and until Substantial Completion, at which time 
the responsibility for maintenance shall be established in accordance with paragraph 13.10. 

 
6.23   Continuing the Work: 

 
The  CONTRACTOR shall  carry  on  the  Work  and  adhere  to  the  progress  schedule  during  all  disputes  or 
disagreements with the DEPARTMENT. No Work shall be delayed or postponed pending resolution of any disputes, 
disagreements, or claims except as the CONTRACTOR and the Contracting Officer may otherwise agree in writing. 

 
6.24 Consent to Assignment: 

 
The CONTRACTOR shall obtain the prior written consent of the Contracting Officer to any proposed assignment of 
any interest in, or part of this Contract. The consent to any assignment or transfer shall not operate to relieve the 
CONTRACTOR or his Sureties of any of his or its obligations under this Contract or the Performance Bonds. 
Nothing herein contained shall be construed to hinder, prevent, or affect an assignment of monies due, or to become 
due hereunder, made for the benefit of the CONTRACTOR's creditors pursuant to law. 

 
6.25   Use of Explosives: 

 
6.25.1  When the use of explosives is necessary for the prosecution of the Work, the CONTRACTOR shall exercise the 

utmost care not to endanger life or property, including new Work and shall follow all Regulatory Requirements 
applicable to the use of explosives. The CONTRACTOR shall be responsible for all damage resulting from the 
use of explosives. 

 
6.25.2  All explosives shall be stored in a secure manner in compliance with all Regulatory Requirements, and all such 

storage places shall be clearly marked. Where no Regulatory Requirements apply, safe storage shall be provided 
not closer than 1,000 feet from any building, camping area, or place of human occupancy. 

 
6.25.3   The CONTRACTOR shall notify each public utility owner having structures in proximity to the site of his 

intention to use explosives. Such notice shall be given sufficiently in advance to enable utility owners to take 
such steps as they may deem necessary to protect their property from injury. However, the CONTRACTOR 
shall be responsible for all damage resulting from the use of the explosives, whether or not, utility owners act to 
protect their property. 

 
6.26   CONTRACTOR's Records: 

 
6.26.1  Records of the CONTRACTOR and Subcontractors relating to personnel, payrolls, invoices of materials, and 

any and all other data relevant to the performance of this Contract, must be kept on a generally recognized 
accounting system. Such records must be available during normal work hours to the Contracting Officer for 
purposes of investigation to ascertain compliance with Regulatory Requirements and provisions of the Contract 
Documents. 
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6.26.2  Payroll records must contain the name and address of each employee, his correct classification, rate of pay, 
daily and weekly number of hours of work, deductions made, and actual wages paid. The CONTRACTOR and 
Subcontractors shall make employment records available for inspection by the Contracting Officer and 
representatives of the U.S. and/or State Department of Labor and will permit such representatives to interview 
employees during working hours on the Project. 

 
6.26.3  Records of all communications between the DEPAR1MENT and the CONTRACTOR and other parties, where 

such  communications  affected  performance  of this  Contract,  must  be kept  by  the  CONTRACTOR  and 
maintained  for a period of three years from Final Acceptance.    The DEPAR1MENT or its assigned 
representative may perform an audit of these records during normal work hours after written notice to the 
CONTRACTOR. 

 
6.27  Load Restrictions 

 
The CONTRACTOR shall comply with all load restrictions as set forth in the "Administrative Permit Manual", 
and Title 17, Chapter 25, of the Alaska Administrative Code in the hauling of materials on public roads, beyond 
the limits of the project, and on all public roads within the project limits that are scheduled to remain in use 
upon completion of the project. 

 
Overload permits may, at the discretion of the State, be issued for travel beyond the project limits for purposes 
of mobilization and/or demobilization.   Issuance of such a permit will not relieve the CONTRACTOR of 
liability for damage which may result from the moving of equipment. 

 
The operation of equipment of such weight or so loaded as to cause damage to any type of construction will not 
be permitted.  No overloads will be permitted on the base course or surface course under construction.  No loads 
will be permitted on a concrete pavement, base or structure before the expiration of the curing period.  The 
CONTRACTOR shall be responsible for all damage done by his equipment. 
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ARTICLE 7- LAWS AND REGULATIONS 
 

7.1  Laws to be Observed 
 

The CONTRACTOR shall keep fully informed of all federal and state Regulatory Requirements and all orders and 
decrees of bodies or tribunals having any jurisdiction or authority, which in any manner affect those engaged or 
employed on the Work, or which in any way affect the conduct of the Work. The CONTRACTOR shall at all times 
observe and comply with all such Regulatory Requirements, orders and decrees; and shall protect and indemnify the 
DEPARTMENT and its representatives against claim or liability arising from or based on the violation of any such 
Regulatory  Requirement,  order, or decree whether  by the CONTRACTOR,  Subcontractor,  or any employee of 
either.  Except where otherwise expressly required by applicable Regulatory Requirements, the DEPARTMENT 
shall not be responsible for monitoring CONTRACTOR's compliance with any Regulatory Requirements. 

 
7.2  Permits, Licenses, and Taxes 

 
7.2.1       The CONTRACTOR shall procure all permits and licenses, pay all charges, fees and taxes, and give all notices 

necessary and incidental to the due and lawful prosecution of the Work. As a condition of performance of this 
Contract, the CONTRACTOR shall pay all federal, state and local taxes incurred by the CONTRACTOR, in the 
performance of this Contract. Proof of payment of these taxes is a condition precedent to final payment by the 
DEPARTMENT under this Contract. 

 
7.2.2       The CONTRACTOR's certification that taxes have been paid (as contained in the Release of Contract) will be 

verified with the Department of Revenue and Department of Labor, prior to fmal payment. 
 

7.2.3       If any federal, state or local tax is imposed, charged, or repealed after the date of bid opening and is made 
applicable  to and paid by the CONTRACTOR on the articles  or supplies  herein contracted  for, then the 
Contract shall be increased or decreased accordingly  by a Change Order. 

 
7.3  Patented  Devices, Materials and Processes 

 
If the CONTRACTOR employs any design, device, material, or process covered by letters of patent, trademark or 
copyright, the CONTRACTOR shall provide for such use by suitable legal agreement with the patentee or owner. 
The CONTRACTOR and the Surety shall indemnify and save harmless the DEPARTMENT, any affected third 
party, or political subdivision from any and all claims for infringement by reason of the use of any such patented 
design, device, material or process, or any trademark or copyright, and shall indemnify the DEPARTMENT for any 
costs, expenses, and damages which it may be obliged to pay by reason of any infringement, at any time during the 
prosecution or after the completion of the Work. 

 
7.4  Compliance  of Specifications and Drawings: 

 
If the CONTRACTOR observes that the Specifications and Drawings supplied by the DEPARTMENT are at 
variance with any Regulatory Requirements, CONTRACTOR shall give the Contracting Officer prompt written 
notice thereof, and any necessary changes will be authorized by one of the methods indicated in paragraph 9.2. as 
determined appropriate by the Contracting Officer.  If the CONTRACTOR performs any Work knowing or having 
reason to know that it is contrary to such Regulatory Requirements, and without such notice to the Contracting 
Officer, the CONTRACTOR shall bear all costs arising therefrom; however, it shall not be the CONTRACTOR's 
primary responsibility to make certain that the Specifications and Drawings supplied by the DEPARTMENT are in 
accordance with such Regulatory Requirements. 

 
7.5  Accident Prevention: 

 
The CONTRACTOR shall comply with AS 18.60.075 and all pertinent provisions of the Construction Code 
Occupational Safety and Health Standards issued by the Alaska Department of Labor. 
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7.6  Sanitary Provisions: 
 

The CONTRACTOR shall provide and maintain in a neat and sanitary condition such accommodations for the use 
of his employees and DEPARTMENT representatives as may be necessary to comply with the requirements of the 
State and local Boards of Health, or of other bodies or tribunals having jurisdiction. 

 
7.7  Business Registration: 

 
Comply with AS 08.18.011, as follows:  "it is unlawful for a person to submit a bid or work as a contractor until he 
has been issued a certificate of registration by the Department of Commerce.  A partnership or joint venture shall be 
considered registered if one of the general partners or venturers whose name appears in the name under which the 
partnership or venture does business is registered." 

 
7.8  Professional  Registration and Certification: 

 
All craft trades, architects, engineers and land surveyors, electrical administrators, and explosive handlers employed 
under the Contract shall specifically comply with applicable provisions of AS 08.18, 08.48, 08.40, and 08.52. 
Provide copies of individual licenses within seven days following a request from the Contracting Officer. 

 
7.9  Local Building Codes: 

 
The CONTRACTOR shall comply with AS 35.10.025 which requires construction in accordance with applicable 
local building codes to include the obtaining of required permits. 

 
7.10   Air Quality Control: 

 
The CONTRACTOR shall comply with all applicable provisions of AS 46.03.04 as pertains to Air Pollution 
Control. 

 
7.11   Archaeological or Paleontological Discoveries: 

 
When the CONTRACTOR's operation encounters prehistoric artifacts, burials, remains of dwelling sites, or 
paleontological remains, such as shell heaps, land or sea mammal bones or tusks, the CONTRACTOR shall cease 
operations immediately and notify the Contracting Officer.  No artifacts or specimens shall be further disturbed or 
removed from the ground and no further operations shall be performed at the site until so directed.   Should the 
Contracting Officer order suspension of the CONTRACTOR's operations in order to protect an archaeological or 
historical finding, or order the CONTRACTOR to perform extra Work, such shall be covered by an appropriate 
Contract change document. 

 
7.12   Applicable Alaska Preferences: 

 
7.12.1  In determining t h e  low bidder for State funded projects, a 5% bid preference has been given to "Alaska 

bidders", as required under AS 36.30.170.  "Alaska bidder" means a person who: 
(1) holds a current Alaska business license;  · 
(2) s ubmits a bid for goods, services, or construction  under the name as appearing  on the person's current 
Alaska business license 
(3) has maintained a place of business within the state staffed by the bidder or an employee of the bidder for a 
period of six months immediately preceding the date of the bid; 
(4) is incorporated  or qualified  to do business under the laws of the state, is a sole proprietorship,  and the 
proprietor is a resident of the state or is a partnership, and all partners are residents of the state; and 
(5) if a joint venture, is composed entirely of ventures that qualify under (1) through (4), above. 

 
7.12.2  In determining the low bidder for State funded projects, an "Alaska products" preference has been given as 

required under AS 36.30.326 - 36.30.332, when the bidder designates the use of Alaska products.  The Bidder 
shall complete the Alaska Products Preference Worksheet per its instructions and submit it with the Bid 
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Proposal.  If the successful Bidder/CONTRACTOR proposes to use an Alaska product and does not do so, a 
penalty will be assessed against the successful Bidder/CONTRACTOR in an amount equal to the product 
preference percentage granted to the successful Bidder/CONTRACTOR plus one percent multiplied by the total 
declared value of the Alaska products proposed but not used. 

 
7.12.3     Pursuant to AS 36.15.050 and AS 36.30.322, "agricultural/wood" products harvested in Alaska shall be used in 

State funded projects whenever they are priced no more than seven percent above agricultural/wood products 
harvested outside the state and are of a like quality as compared with agricultural/wood products harvested 
outside the state, when such products are not utilized, the CONTRACTOR shall document the efforts he made 
towards obtaining agricultural/wood products harvested in Alaska and include in this documentation a written 
statement that he contacted the manufacturers  and suppliers identified on the Department  of Commerce and 
Economic Development's list of suppliers of Alaska forest products concerning the availability of 
agricultural/wood  products harvested in Alaska and, if available, the product prices. The CONTRACTOR's use 
of agricultural/wood products that fail to meet the requirements of this section shall be subject to the provisions 
of paragraphs 12.6 through 12.9 relating to Defective Work. 

 
7.12.4     The CONTRACTOR shall maintain records, in a format acceptable to the Contracting Officer, which establish 

the type and extent of "agricultural/wood" and "Alaska" products utilized.  All r e c o rd  k e e p i n g  a n d  
documentation associated with the requirements 7.12.2 and 7.12.3 of this paragraph must be provided to the 
DEPARTMENT upon written request or as otherwise provided within the Contract Documents. 

 
7.13   Wages and Hours of Labor: 

 
7.13.1     One certified copy of all payrolls shall be submitted weekly to the State Department of Labor and, upon request, 

to the Contracting Officer to assure to assure compliance with AS 36.05.040, Filing Schedule of Employees 
Wages Paid and Other Information.  The CONTRACTOR shall be responsible for the submission of certified 
copies of payrolls of all Subcontractors.   The certification  shall  affirm  that the  payrolls  are current  and 
complete,  that the wage rates  contained  therein  are not less than the applicable  rates referenced  in these 
Contract Documents, and that the classification set forth for each laborer or mechanic conforms with the Work 
he performed.   The CONTRACTOR and his Subcontractors shall attend all hearings and conferences and 
produce such books, papers, and documents all as requested by the Department of Labor. Should federal funds 
be involved, the appropriate federal agency shall also receive a copy of the CONTRACTOR's certified payrolls. 
Regardless of project funding source, copies of all certified payrolls supplied to the State Department of Labor 
by the CONTRACTOR shall be supplied also to the Project Manager upon request, including submittals made 
by, or on behalf of, subcontractors. 

 
7.13.2  The following labor provisions shall also apply to this Contract: 

 
a.  The CONTRACTOR and his Subcontractors shall pay all employees unconditionally and not less than once a 

week; 
 

b. wages may not be less than those stated under AS 36.05.010, regardless of the contractual relationship between 
the CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors; 

 
c.  the scale of wages to be paid shall be posted by the CONTRACTOR in a prominent and easily accessible place 

at the site of the Work; 
 

d.    the DEPARTMENT shall  withhold  so much of the accrued  payments  as is necessary  to pay to laborers, 
mechanics, or field surveyors employed by the CONTRACTOR  or Subcontractors the difference between 

 
1.    the rates of wages required by the Contract to be paid laborers, mechanics, or field surveyors on the Work, 

and 
 

2.    the rates of wages in fact received by laborers, mechanics or field surveyors. 
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7.13.3    Within three calendar days of award of a construction contract, the CONTRACTOR shall file a "Notice of 

Work" with the Department of Labor and shall pay all related fees.  The Contracting Officer will not issue 
Notice to Proceed to the CONTRACTOR until such notice and fees have been paid to the State Department of 
Labor.  Failure of the CONTRACTOR to file the Notice of Work and pay fees within this timeframe shall not 
constitute grounds for an extension of contract time or adjustment of contract price. 

 
7.14 Overtime Work Hours and Compensation: 

 
Pursuantto40 U.S.C. 327-330 and AS 23.I0.060 -.IIO, the CONTRACTOR shall not require nor permit any 
laborer or mechanic in any workweek in which he is employed on any Work under this Contract to work in excess 
of eight hours in any Calendar Day or in excess of forty hours in such workweek on Work subject to the 
provisions of the Contract Work Hours and Safety Standards Act unless such laborer or mechanic receives 
compensation at a rate not less than one and one half times his basic rate of pay for all such hours worked in 
excess of eight hours in any Calendar Day or in excess of forty hours in such workweek whichever is the greater 
number of overtime hours. In the event of any violation of this provision, the CONTRACTOR shall be liable to 
any affected employee for any amounts due and penalties and to the DEPARTMENT for liquidated damages.  
Such liquidated damages shall be computed with respect to each individual laborer or mechanic employed in 
violation of this provision in the sum of $10.00 for each Calendar Day on which such employee was required or 
permitted to be employed on such Work in excess of eight hours or in excess of the standard workweek of forty 
hours without payment of the overtime wages required by this paragraph. 
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ARTICLE  8- OTHER  WORK 
 

8.1  Related Work at Site: 
 

8.1.1  The DEPARTMENT reserves the right at any time to contract for and perform other or additional work on or 
near the Work covered by the Contract. 

 
8.1.2  When separate contracts are let within the limits of the Project, the CONTRACTOR shall conduct his Work so as 

not to interfere with or hinder the work being performed by other contractors.  The CONTRACTOR when 
working on the same Project with other contractors shall cooperate with such other contractors.   The 
CONTRACTOR shall join his Work with that of the others in an acceptable manner and shall perform it in 
proper sequence to that of others. 

 
8.1.3  If the fact that other such work  is to be performed  is identified  or shown  in the Contract  Documents  the 

CONTRACTOR shall  assume  all  liability,  financial  or otherwise,  in connection  with  this  Contract  and 
indemnify and save harmless the DEPARTMENT from any and all damages or claims that may arise because of 
inconvenience, delay, or loss experienced by the CONTRACTOR  because of the presence and operations of 
other contractors. 

 
8.1.4   If the fact that such other work is to be performed was not identified or shown in the Contract Documents, 

written notice thereof will be given to the CONTRACTOR prior to starting any such other work.   If the 
CONTRACTOR believes that such performance will require an increase in Contract Price or Contract Time, the 
CONTRACTOR shall notify the Contracting Officer of such required increase within fifteen (15) calendar days 
following receipt of the Contracting Officer's notice.  Should the Contracting Officer find such increase(s) to be 
justified, a Change Order will be executed. 

 
8.2  Access, Cutting, and Patching: 

 
The CONTRACTOR shall afford each utility owner and any other contractor who is a party to such a direct contract 
with the DEPARTMENT (or the DEPARTMENT, if the DEPAR1MENT is performing the additional work with the 
DEPARTMENT's employees) proper and safe access to the site and a reasonable opportunity for the introduction 
and storage of materials and equipment and the execution of such work, and shall properly connect and coordinate 
the Work with the work of others.  The CONTRACTOR shall do all cutting, fitting and patching of the Work that 
may be required to make its several parts come together properly and integrate with such other work, the 
CONTRACTOR shall not endanger any work of others by cutting, excavating or otherwise altering their work and 
will only cut or alter such other work with the written consent of the Contracting Officer.   The duties and 
responsibilities of the CONTRACTOR under this paragraph are for the benefit of other contractors to the extent that 
there are comparable provisions for the benefit of the CONTRACTOR in said direct contracts between the 
DEPARTMENT and other contractors. 

 
8.3  Defective Work by Others: 

 
If any part of the CONTRACTOR's Work depends for proper execution or results upon the work of any such other 
contractor,  utility owner, or the DEPARTMENT, the CONTRACTOR shall inspect and promptly report to the 
Contracting  Officer  in writing  any  delays,  defects  or deficiencies  in such  work  that render  it unavailable  or 
unsuitable  for such proper execution  and results.   The CONTRACTOR's failure to so report will constitute  an 
acceptance  of the other work as fit and proper for integration with CONTRACTOR's Work except for latent or 
nonapparent defects and deficiencies  in the other work. 

 
8.4  Coordination: 

 
If the DEPARTMENT contracts with others for the performance of other work at the site, Contracting Officer will 
have authority and responsibility for coordination of the activities among the various prime contractors. 
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ARTICLE 9 - CHANGES 
 

9.1  DEPARTMENT's Right to Change: 
 

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or from 
time to time, order additions, deletions or revisions in the Work within the general scope of the Contract, including 
but not limited to changes: 

 
9.1.1  In the Contract Documents; 

 
9.1.2  In the method or manner of performance of the Work; 

 
9.1.3  In State-furnished facilities, equipment, materials, services, or site; 

 
9.1.4  Directing acceleration in the performance of the Work. 

 
9.2  Authorization  of Changes within the General Scope: 

 
Additions, deletions, or revisions in the Work within the general scope of the Contract as specified in 9.1 shall be 
authorized by one or more of following ways: 

 
9.2.1  Directive (pursuant to paragraph 9.3) 

 
9.2.2  A Change Order (pursuant to paragraph 9.4) 

 
9.2.3  DEPARTMENT's acceptance  of Shop  Drawing  variations  from  the  Contract  Documents  as specifically 

identified by the CONTRACTOR as required by paragraph 6.20.4. 
 

9.3  Directive: 
 

9.3.1  The  Contracting  Officer  shall  provide  written  clarification  or  interpretation  of the  Contract  Documents 
(Pursuant to paragraph 3.6). 

 
9.3.2  The Contracting Officer may authorize minor variations in the Work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Time and are consistent 
with the overall intent of the Contract Documents.                      · 

 
9.3.3  The Contracting Officer may order the Contractor to correct Defective Work or methods which are not in 

conformance with the Contract Documents. 
 

9.3.4       The Contracting Officer may direct the commencement or suspension of Work or emergency related Work (as 
provided in paragraph 6.19). 

 
9.3.5       Upon the issuance of a Directive to the CONTRACTOR by the Contracting Officer, the CONTRACTOR shall 

proceed with the performance of the Work as prescribed by such Directive. 
 

9.3.6   If the CONTRACTOR believes that the changes noted in a Directive may cause an increase in the Contract 
Price or an extension of Contract Time, the CONTRACTOR shall immediately provide written notice to the 
Contracting Officer depicting such increases before proceeding with the Directive, except in the case of an 
emergency.  If the Contracting Officer finds the increase in Contract Price or the extension of Contract Time 
justified, a Change Order will be issued. If however, the Contracting Officer does not find that a Change Order 
is justified, the Contracting Officer may direct the CONTRACTOR to proceed with the Work. The 
CONTRACTOR shall cooperate with the Contracting Officer in keeping complete daily records of the cost of 
such Work. If a Change Order is ultimately determined to be justified, in the absence of agreed prices and unit 
prices, payment for such Work will be made on a "cost of the work basis" as provided in 10.4 
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9.4  Change Order: 
 

A change in Contract Time, Contract Price, or responsibility may be made for changes within the scope of the Work 
by Change Order. Upon receipt of an executed Change Order, the CONTRACTOR shall promptly proceed with the 
Work involved which will be performed under the applicable conditions of the Contract Documents except as 
otherwise specifically provided. Changes in Contract Price and Contract Time shall be made in accordance with 
Articles 10 and 11.  A Change Order shall be considered executed when it is signed by the DEPARTMENT. 

 
9.5  Shop Drawing Variations: 

 
Variations by shop drawings shall only be eligible for consideration under 9.4 when the conditions affecting the 
price, time, or responsibility are identified by the CONTRACTOR in writing and a request for a Change Order is 
submitted as per 6.20.4. 

 
9.6  Changes Outside the General Scope; Supplemental  Agreement: 

 
Any change which is outside the general scope of the Contract, as determined by the Contracting Officer, must be 
authorized by a Supplemental Agreement signed by the appropriate representatives of the DEPARTMENT and the 
CONTRACTOR. 

 
9.7  Unauthorized  Work: 

 
The CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the Contract Time 
with respect to any work performed that is not required by the Contract Documents as amended, modified and 
supplemented  as provided in this Article 9, except in the case of an emergency as provided in paragraph 6.19 and 
except in the case of uncovering  Work as provided in paragraph 12.4.2. 

 
9.8  Notification of Surety: 

 
If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents 
(including, but not limited to, Contract Price or Contract Time) is required by the provisions of any bond to be given 
to a Surety, the giving of any such notice will be the CONTRACTOR's responsibility, and the amount of each 
applicable bond will be adjusted accordingly. 

 
9.9  Differing Site Conditions: 

 
9.9.1  The CONTRACTOR shall promptly, and before such conditions are disturbed  (except  in an emergency  as 

permitted by paragraph  6.19), notify the Contracting Officer in writing of:  (1) subsurface or latent physical 
conditions at the site differing materially from those indicated in the Contract, and which could not have been 
discovered by a careful examination  of the site, or (2) unknown physical conditions at the site, of an unusual 
nature, differing materially from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in this Contract.  The Contracting Officer shall promptly investigate the conditions, 
and if the Contracting O f f i c e r  finds that such conditions do materially so differ and cause an increase or 
decrease in the CONTRACTOR's cost of, or time required for, performance of this Contract, an adjustment 
shall be made and the Contract modified in writing accordingly.   An adjustment in compensation shall be 
computed under Article 10. 

 
9.9.2  Any claim for additional compensation by the CONTRACTOR, under this clause shall be made in accordance 

with Article 15.   In the event that the Contracting  Officer and the CONTRACTOR are unable to reach an 
agreement  concerning  an alleged  differing  site condition,  the CONTRACTOR will be required to keep an 
accurate and detailed record which will indicate the actual "cost of the work" done under the alleged differing 
site condition. Failure to keep such a record shall be a bar to any recovery by reason of such alleged differing 
site conditions. The Contracting Officer shall be given the opportunity to supervise and check the keeping of 
such records. 
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9.10  Interim Work Authorization: 
 

An Interim Work Authorization may be used to establish a change within the scope of the Work; however, only 
a Change Order shall establish associated changes in Contract Time and Price.  Work authorized by Interim 
Work Authorization shall be converted to a Change Order.   The basis of payment shall be as stated in the 
Interim Work Authorization, unless it states that the basis of payment has not been established and is to be 
negotiated, in which case the Cost of the Work shall be documented pursuant to Article 10.4, to establish a basis 
for negotiating a lump sum price for the Change Order. 
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ARTICLE 10- CONTRACT PRICE; COMPUTATION AND CHANGE 
 

10.1 Contract Price: 
 

The Contract Price constitutes the total compensation (subject to authorized adjustments) payable to the 
CONTRACTOR for performing the Work. All duties, responsibilities and obligations assigned to or undertaken by 
the CONTRACTOR shall be at his expense without change in the Contract Price.  The Contract Price may only be 
changed by a Change Order or Supplemental Agreement. 

 
10.2 Claim for Price Change: 

 
Any claim for an increase or decrease in the Contract Price shall be submitted in accordance with the terms of 
Article 15, and shall not be allowed unless notice requirements of this Contract have been met. 

 
10.3 Change Order Price Determination: 

 
The value of any Work covered by a Change Order for an increase or decrease in the Contract Price shall be 
determined in one of the following ways: 

 
10.3.1 Where the Work involved is covered by unit prices contained in the Contract Documents, by application of unit 

prices to the quantities of the items involved (subject to the provisions of subparagraphs 10.9.1 through 10.9.3, 
inclusive). 

 
10.3.2 By mutual acceptance of a lump sum (fixed price) which includes overhead and profit.  The lump sum 

(fixed price) shall be negotiated on the basis of the estimated "cost of the work" in accordance with Articles 
10.4 and 10.5.  The following maximum rates of cost markup (to cover both overhead and profit of the 
CONTRACTOR) shall be used in the negotiation of a Lump Sum Change Order: 

 
a.  For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be twenty 

percent; 
 

b.  For costs incurred under paragraph 10.4.3, the CONTRACTOR's fee shall be ten percent; and if a 
subcontract   is  on  the  basis  of  "cost  of  the  work"   plus  a  fee,  the  maximum   allowable   to 
CONTRACTOR on account of overhead and profit for itself and all Subcontractors and multiple tiers 
thereof shall be fifteen percent of the cost incurred by the subcontractor actually performing the work; 

 
c.  No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4, 10.4.5 and 10.5; 

 
d.  The amount of credit to be allowed  by the CONTRACTOR to the DEPARTMENT for any such 

change which results in a net decrease  in cost will be the amount of the actual net decrease plus a 
deduction in CONTRACTOR's fee by an amount equal to twenty percent of the net decrease; and 

 
e.  When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's 

fee shall be computed on the basis of the net change in accordance with paragraphs 10.3.2.a through 
10.3.2.d, inclusive 

 
10.3.3 When 10.3.1 and 10.3.2 are inapplicable, on the basis of the "cost of the work" (determined as provided in 

paragraphs 10.4 and 10.5) plus a CONTRACTOR's fee for overhead and profit (determined as provided in 
paragraph 10.6). 

 
10.3.4  Before a Change Order or Supplemental Agreement is approved, the CONTRACTOR shall submit cost or 

pricing data regarding the changed or extra Work.  The CONTRACTOR shall certify that the data submitted is, 
to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and 
that such data will continue to be accurate and complete during the performance of the changed or extra Work. 
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10.4 Cost of the Work: 
 

The term "cost of the work" means the sum of all costs necessarily incurred and paid by the CONTRACTOR in the 
proper performance of the Work.  Except as otherwise may be agreed to in writing by the DEPARTMENT,  such 
costs shall  be in amount  no higher  than those prevailing  in the locality  of the Project,  shall include only the 
following items and shall not include any of the costs itemized in subparagraph 10.5: 

 
10.4.1  Payroll costs for employees in the direct employ of the CONTRACTOR in the performance of the Work under 

schedules of job classifications agreed upon by the DEPARTMENT and the CONTRACTOR.  Payroll costs for 
employees not employed full time on the Work shall be apportioned on the basis of their time spent on the 
Work.  Payroll costs shall be limited to, salaries and wages plus the cost of fringe benefits which shall include 
social security contributions, unemployment, excise and payroll taxes, workers' or workmen's compensation, 
health  and  retirement  benefits,  bonuses,  sick  leave,  vacation  and  holiday  pay  applicable  thereto.    Such 
employees shall include manual workers up through the level of foreman but shall not include general foremen, 
superintendents, and non-manual employees. The expenses of performing Work after regular working hours, on 
Saturday,  Sunday  or  legal  holidays,  shall  be  included  in  the  above  to  the  extent  authorized  by  the 
DEPARTMENT. 

 
10.4.2 Cost of all materials and equipment furnished and incorporated or consumed in the Work, including costs of 

transportation and storage thereof, and Suppliers' field services required in connection therewith.   All cash 
discounts shall accrue to the CONTRACTOR unless the DEPARTMENT deposits funds with the 
CONTRACTOR with which to make payments, in which case the cash discounts shall accrue to the 
DEPARTMENT. All trade discounts, rebates and refunds and all returns from sale of surplus materials and 
equipment shall accrue to the DEPARTMENT, and the CONTRACTOR shall make provisions so that they may 
be obtained. 

 
10.4.3  Payments made by the CONTRACTOR to Subcontractors for Work performed by Subcontractors. If required 

by the DEPARTMENT, CONTRACTOR  shall obtain competitive  quotes from Subcontractors or Suppliers 
acceptable  to the  CONTRACTOR and  shall  deliver  such  quotes  to  the  DEPARTMENT who  will then 
determine which quotes will be accepted. If a subcontract provides that the Subcontractor is to be paid on the 
basis of "cost of the work" plus a fee, the Subcontractor'  "cost of the work" shall be determined in the same 
manner as the CONTRACTOR's "cost of work" as described in paragraphs 10.4 through 10.5; and the 
Subcontractor's fee shall be established as provided for under subparagraph 10.6.2 clause b. All subcontracts 
shall be subject to the other provisions of the Contract Documents insofar as applicable. 

 
10.4.4 Costs  of  special  consultants  (including  but not  limited  to engineers,  architects,  testing  laboratories,  and 

surveyors) employed for services necessary for the completion of the Work. 
 

10.4.5 Supplemental costs including the following: 
 

a.  The proportion of necessary transportation, travel and subsistence expenses of the CONTRACTOR's employees 
incurred in discharge of duties connected with the Work. 

 
b.  Cost, including transportation  and maintenance, of all materials, supplies, equipment, machinery, appliances, 

office and temporary facilities at the site and hand tools not owned by the workers, which are consumed in the 
performance of the Work, and cost less market value of such items used but not consumed which remain the 
property of the CONTRACTOR. 

 
c.  Rentals  of  all  construction   equipment  and  machinery  and  the  parts  thereof  whether  rented  from  the 

CONTRACTOR or others in accordance with rental agreements Approved  by the DEPARTMENT and the 
costs of transportation, loading, unloading, installation, dismantling and removal thereof- all in accordance with 
terms of said rental agreements.  The rental of any such equipment, machinery or parts shall cease when the use 
thereof is no longer necessary for the Work. 

 
For any machinery or special equipment (other than small tools) which has been authorized by the Project 
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Manager, the CONTRACTOR shall receive the rental rates in the current edition and appropriate volume of 
the "Rental Rate Blue Book for Construction Equipment", published by Dataquest, Inc., 1290 Ridder Park 
Drive, San Jose, CA  95131.  Hourly rental rates shall be determined as follows: 

 
 

The established hourly rental rate shall be equal to the adjusted monthly rate for the basic equipment plus the 
adjusted monthly rate for applicable attachments, both divided by 176, and multiplied by the area adjustment 
factor, plus the estimated hourly operating cost. 

 
The adjusted monthly rate is that resulting from application of the rate adjustment formula in order to 
eliminate replacement cost allowances in machine depreciation and contingency  cost allowances. 

 
 

Attachments shall not be included unless required for the time and materials work. 
 

For equipment not listed in The Blue Book, the CONTRACTOR shall receive a rental rate as agreed upon 
before such work is begun. If agreement cannot be reached, the DEPARTMENT reserves the right to establish 
a rate based on similar equipment in the Blue Book or prevailing commercial rates in the area. 

 
These rates shall apply for equipment used during the CONTRACTOR's regular shift of 10 hours per day. 
Where the equipment is used more than 10 hours per day, either on the CONTRACTOR's normal work or on 
time and materials, and either on single or multiple shifts, an overtime rate, computed as follows, shall apply: 

 
The hourly overtime rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted 
monthly rate for applicable attachments, both divided by 352, and multiplied by the area adjustment factor, plus 
the estimated hourly operating cost. 

 
Equipment which must be rented or leased specifically for work required under this section shall be authorized 
in writing by the Project Manager.  The CONTRACTOR shall be paid invoice price plus 15%. 

 
When it is necessary to obtain equipment from sources beyond the project limits exclusively for time and 
materials, work, the actual cost of transferring the equipment to the site of the work and return will be allowed 
as an additional item of expense.  Where the move is made by common carrier, the move-in allowance will be 
limited to the amount of the freight bill or invoice.  If the CONTRACTOR hauls the equipment with his own 
forces, the allowance will be limited to the rental rate for the hauling unit plus operator wages. In the event that 
the equipment is transferred under its own power, the moving allowance will be limited to one-half of the 
normal hourly rental rate plus operator's wages.   In the event that the move-out is to a different location, 
payment will in no instance exceed the amount of the move-in.   Move-in allowance shall not be made for 
equipment brought to the project for time and materials work which is subsequently retained on the project and 
utilized for completion of contract items, camp maintenance, or related work. 

 
Equipment ordered to be on a stand-by basis shall be paid for at the stand-by rental rate for the number of hours 
in the CONTRACTOR'S normal work shift, but not to exceed 8 hours per day. The stand-by rental rate shall be 
computed as follows: 

 
The hourly stand-by rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted 
monthly rate for applicable attachments, both divided by 352, and all multiplied by the area adjustment factor. 

 
Time  will  be  recorded  to  the  nearest  one-quarter  hour  for  purposes  of  computing  compensation  to the 
CONTRACTOR for equipment utilized under these rates. 

 
The equipment rates as determined above shall be full compensation, including overhead and profit, for 
providing the required equipment and no additional compensation will be made for other costs such as, but not 
limited to, fuels, lubricants, replacement parts or maintenance costs.  Cost of repairs, both major and minor, as 
well as charges for mechanic's time utilized in servicing equipment to ready it for use prior to moving to the 
project and similar charges will not be allowed. 

 
 
 

Revised: December 2011  00700-33 



 

 

 
d.  Sales, consumer, use or similar taxes related to the Work, and for which the CONTRACTOR is liable, imposed 

by Regulatory Requirements. 
 

e.  Deposits lost for causes other than negligence of the CONTRACTOR, any Subcontractor or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees 
for permits and licenses. 

 
f.  Losses and damages (and related expenses), not compensated by insurance or otherwise, to the Work or 

otherwise sustained by the CONTRACTOR in connection with the performance and furnishing of the Work 
provided they have resulted from causes other than the negligence of the CONTRACTOR, any Subcontractor, 
or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable.  Such 
losses shall include settlements made with the written consent and Approval of the DEPARTMENT. No such 
losses, damages and expenses shall be included in the "cost of the work" for the purpose of determining the 
CONTRACTOR's fee. If, however, any such loss or damage requires reconstruction and the CONTRACTOR 
is placed in charge thereof, the CONTRACTOR shall be paid for services a fee proportionate to that stated in 
paragraphs 10.6.2.a and 10.6.2.b. 

 
g.  The cost of utilities, fuel and sanitary facilities at the site. 

 
h.  Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage and 

similar petty cash items in connection with the Work. 
 

I. Cost of premiums for additional bonds and insurance required because of changes in the Work and premiums 
for property insurance coverage within the limits of the deductible amounts established by the DEPARTMENT 
in accordance with Article 5. 

 
10.5 Excluded Costs: 

 
The term "cost of the work" shall not include any of the following: 

 
10.5.1    Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of partnership and 

sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditors, accountants, 
purchasing and contracting agency, expeditors, timekeepers, clerks and other personnel employed by 
CONTRACTOR whether at the site or in CONTRACTOR's principal or a branch office for general 
administration  of the Work and not specifically  included in the agreed upon schedule  of job classifications 
referred to in paragraph 10.4.1 or specifically  covered by paragraph 10.4.4  all of which are to be considered 
administrative  costs covered by the CONTRACTOR's fee. 

 
10.5.2  Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office at the site. 

 
10.5.3    Any part of CONTRACTOR's capital expenses including interest on CONTRACTOR's capital employed for 

the Work and charges against CONTRACTOR for delinquent payments. 
 

10.5.4    Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required by the Contract 
Documents to purchase and maintain the same (except for the cost of premiums covered by subparagraph 
l0.4.5.i above). 

 
10.5.5    Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or indirectly employed 

by any of them or for whose acts any of them may be liable, including but not limited to, the correction  of 
Defective  Work,  disposal  of materials  or equipment  wrongly  supplied  and  making  good  any  damage  to 
property. 

 
10.5.6    Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly 

included in paragraph 10.4. 
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10.6 CONTRACTOR's Fee: 

 
The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be determined as follows. 

 
10.6.1 A mutually acceptable fixed fee; or if none can be agreed upon. 

 
10.6.2  A fee based on the following percentages of the various portions of the "cost of the work": 

 
a.    For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be fifteen percent; 

 
b.  For costs incurred under paragraph 10.4.3, the CONTRACTOR's fee shall be ten percent; and if a subcontract is 

on the basis of "cost of the work" plus a fee, the maximum allowable to CONTRACTOR on account of 
overhead and profit for itself and all Subcontractors and multiple tiers thereof shall be fifteen percent of the cost 
incurred by the subcontractor actually performing the work; 

 
c.    No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4, 10.4.5 and 10.5; 

 
d.  The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such change which 

results  in  a  net  decrease  in  cost  will  be  the  amount  of  the  actual  net  decrease  plus  a  deduction  in 
CONTRACTOR's fee by an amount equal to fifteen percent of the net decrease; and 

 
e.  When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's fee shall 

be computed on the basis of the net change in accordance with paragraphs l0.6.2.a through 10.6.2.d, inclusive. 
 

10.7 Cost Breakdown: 
 

Whenever the cost of any Work is to be determined pursuant to paragraphs 10.4 and 10.5, the CONTRACTOR will 
submit in a form acceptable to the DEPARTMENT an itemized cost breakdown together with supporting data. 

 
10.8 Cash Allowances: 

 
It is understood that CONTRACTOR has included in the Contract Price all allowances so named in the Contract 
Documents and shall cause the Work so covered to be done by such Subcontractors or Suppliers and for such sums 
within the limit of the allowances as may be acceptable to the Contracting Officer.  CONTRACTOR agrees that: 

 
10.8.1 The allowances  include the cost to CONTRACTOR (less any applicable  trade discounts)  of materials and 

equipment required by the allowances to be delivered at the site, and all applicable taxes; and 
 

10.8.2  CONTRACTOR's cost for unloading and handling on the site, labor, installation costs, overhead, profit and 
other expenses contemplated for the allowances have been included in the Contract Price and not in the 
allowances.  No demand for additional payment on account of any thereof will be valid. 

 
Prior  to  final  payment,  an  appropriate   Change   Order  will  be  issued  to  reflect  actual  amounts   due  the 
CONTRACTOR on account of Work covered by allowances,  and the Contract  Price shall be correspondingly 
adjusted. 

 
10.9 Unit Price Work: 

 
10.9.1  Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the 

Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the established 
unit prices for each separately identified item of Unit Price Work times the estimated quantity of each item as 
indicated in the Contract.   The estimated quantities of items of Unit Price Work are not guaranteed and are 
solely for the purpose of comparison of bids and determining an initial Contract Price.  Determinations of the 
actual quantities and classifications of Unit Price Work performed by the CONTRACTOR will be made by the 
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DEPARTMENT in accordance with paragraph 10.10. 
 

10.9.2 Each unit price will be deemed to include an amount considered by the CONTRACTOR to be adequate to cover 
the CONTRACTOR's overhead and profit for each separately identified item. If the "Basis of Payment" clause 
in the Contract Documents relating to any unit price in the bid schedule requires that the said unit price cover 
and be considered compensation for certain work or material essential to the item, this same work or material 
will not also be measured or paid for under any other pay item which may appear elsewhere in the Contract 
Documents. 

 
10.9.3 Payment to the CONTRACTOR shall be made only for the actual quantities of Work performed and accepted or 

materials furnished, in conformance with the Contract Documents.  When the accepted quantities of Work or 
materials vary from the quantities stated in the bid schedule, or change documents, the CONTRACTOR shall 
accept as payment in full, payment at the stated unit prices for the accepted quantities of Work and materials 
furnished, completed and accepted; except as provided below: 

 
a.  When the quantity of Work to be done or material to be furnished under any item, for which the total cost of the 

item exceeds I 0% of the total Contract Price, is increased by more than 25 percent of the quantity stated in the 
bid schedule, or change documents, either party to the Contract, upon demand, shall be entitled to an equitable 
unit price adjustment on that portion of the Work above 125 percent of the quantity stated in the bid schedule. 

 
b.  When the quantity of Work to be done or material to be furnished under any major item, for which the total cost 

of the item exceeds 10% of the total Contract Price, is decreased by more than 25 percent of the quantity stated 
in the bid schedule,  or change documents either party to the Contract, upon demand, shall be entitled to an 
equitable price adjustment for the quantity of Work performed or material furnished, limited to a total payment 
of not more than 75 percent of the amount originally bid for the item. 

 
10.10  Determinations for Unit Prices: 

 
The Contracting Officer will determine the actual quantities and classifications o Unit Price Work performed by the 
CONTRACTOR.  The Contracting Officer will review with the CONTRACTOR preliminary determinations on 
such matters before finalizing the costs and quantities on the Schedule of Values.   The Contracting Officer's 
acknowledgment  thereof will be final and binding on the CONTRACTOR,  unless, within 10 days after the date of 
any such decisions, the CONTRACTOR delivers to the Contracting Officer written notice of intention to appeal 
from such a decision. 
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ARTICLE 11- CONTRACT TIME; COMPUTATION AND CHANGE 
 

11.1   Commencement of Contract Time; Notice to Proceed: 
 

The Contract Time will commence to run on the day indicated in the Notice to Proceed. 
 

11.2   Starting the Work: 
 

No Work on Contract items shall be performed before the effective date of the Notice to Proceed.   The 
CONTRACTOR shall notify the Contracting Officer at least 24 hours in advance of the time actual construction 
operations will begin. The CONTRACTOR may request a limited Notice to Proceed after Award has been made, to 
permit him to order long lead materials which could cause delays in Project completion.   However, granting is 
within the sole discretion of the Contracting Officer, and refusal or failure to grant a limited Notice to Proceed shall 
not be a basis for claiming for delay, extension of time, or alteration of price. 

 
11.3   Computation of Contract Time: 

 
11.3.1  When the Contract Time is specified on a Calendar Day basis, all Work under the Contract shall be completed 

within the number of Calendar Days specified.  The count of Contract Time begins on the day following receipt 
of the Notice to Proceed by the CONTRACTOR, if no starting day is stipulated therein. 

 
Calendar Days shall continue to be counted against Contract Time until and including the date of Substantial 
Completion of the Work. 

 
11.3.2  When the Contract completion time is specified as a fixed calendar date, it shall be the date of Substantial 

Completion. 
 

11.3.3  The Contract Time shall be as stated on form 25D-9, Proposal. 
 

11.4    Time Change: 
 

The Contract Time may only be changed by a Change Order or Supplemental Agreement. 
 

11.5    Extension Due to Delays: 
 

The right of the CONTRACTOR to proceed shall not be terminated nor the CONTRACTOR charged with liquidated 
or actual damages because of delays to the completion of the Work due to unforeseeable causes beyond the control 
and without the fault or negligence of the CONTRACTOR, including, but not restricted to the following:  acts of 
God or of the public enemy, acts of the DEPARTMENT in its contractual capacity, acts of another contractor in the 
performance of a contract with the DEPARTMENT, floods, fires, epidemics, quarantine restrictions, strikes, freight 
embargoes, unusually severe weather and delays of Subcontractors or Suppliers due to such causes. Any delay in 
receipt of materials on the site, caused by other than one of the specifically mentioned occurrences above, does not of 
itself justify a time extension, provided that the CONTRACTOR shall within twenty four (24) hours from the 
beginning of any such delay (unless the Contracting Officer shall grant a further period of the time prior to the date 
official settlement of the Contract), notify the Contracting Officer in writing of the cause of delay.  The Contracting 
Officer shall ascertain the facts and the extent of the delay and extend the time for completing the Work when the 
findings of fact justify such an extension. 

 
11.6    Essence of Contract: 

 
All time limits stated in the Contract Documents are of the essence of the Contract. 

 
11.7    Reasonable Completion Time: 

 
It is expressly understood and agreed by and between the CONTRACTOR and the DEPARTMENT that the date of 
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beginning and the time for Substantial Completion of the Work described herein are reasonable times for the 
completion of the Work. 

 
11.8   Delay Damages: 

 
Whether or not the CONTRACTOR's right to proceed with the Work is terminated, he and his Sureties shall be 
liable for damages resulting from his refusal or failure to complete the Work within the specified time. 

 
Liquidated and actual damages for delay shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT 
in the amount as specified in the Supplementary Conditions for each Calendar Day the completion of the Work or 
any part thereof is delayed beyond the time required by the Contract, or any extension thereof.   If a listing of 
incidents resulting from a delay and expected to give rise to actual or liquidated damages is not established by the 
Contract Documents, then the CONTRACTOR and his Surety shall be liable to the DEPARTMENT for any actual 
damages occasioned by such delay.  The CONTRACTOR acknowledges that the liquidated damages established 
herein are not a penalty but rather constitute an estimate of damages that the DEPARTMENT will sustain by reason 
of delayed completion.  These liquidated and actual damages are intended as compensation for losses anticipated 
arising, and including those items enumerated in the Supplementary Conditions. 

 
These damages will continue to run both before and after termination in the event of default termination.  These 
liquidated damages do not cover excess costs of completion or DEPARTMENT costs, fees, and charges related to 
reprocurement.  If a default termination  occurs, the CONTRACTOR  or his Surety shall pay in addition to these 
damages, all excess costs and expenses related to completion as provided by Article 14.2.5. 
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ARTICLE 12 - QUALITY ASSURANCE 
 

12.1   Warranty and Guaranty: 
 

The CONTRACTOR warrants and guarantees to the DEPARTMENT that all Work will be in accordance with the 
Contract Documents and will not be Defective.  Prompt notice of all defects shall be given to the CONTRACTOR. 
All Defective Work, whether or not in place, may be rejected, corrected or accepted as provided for in this article. 

 
12.2   Access to Work: 

 
The DEPARTMENT and the DEPARTMENT's representatives, testing agencies and governmental agencies with 
jurisdiction interests will have access to the Work at reasonable times for their observation, inspecting and testing. 
The CONTRACTOR shall provide proper and safe conditions for such access. 

 
12.3   Tests and Inspections: 

 
12.3.1 The CONTRACTOR shall give the Contracting Officer timely notice of readiness of the Work for all required 

inspections, tests or Approvals. 
 

12.3.2  If Regulatory  Requirements  of any public body having jurisdiction  require any Work (or part thereof)  to 
specifically be inspected, tested or approved, the CONTRACTOR shall assume full responsibility therefor, pay 
all costs in connection therewith  and furnish the Contracting  Officer the required certificates of inspection, 
testing or approval.  The CONTRACTOR shall also be responsible for and shall pay all costs in connection with 
any inspection or testing required in connection with DEPARTMENT's acceptance of a Supplier of materials or 
equipment proposed to be incorporated in the Work, or of materials or equipment submitted for Approval prior 
to the CONTRACTOR's purchase there offer incorporation in the Work.  The cost of all inspections, tests and 
approvals in addition to the above which are required by the Contract Documents shall be paid by the 
CONTRACTOR. The DEPARTMENT may perform additional tests and inspections which it deems necessary 
to insure quality control.  All such failed tests or inspections shall be at the CONTRACTOR's expense. 

 
12.3.4    If any Work (including the work of others) that is to be inspected, tested or approved is covered without written 

concurrence of the Contracting Officer, it must, if requested by the Contracting Officer, be uncovered for 
observation.  Such uncovering shall be at the CONTRACTOR's expense unless the CONTRACTOR has given 
the Contracting  Officer timely notice of CONTRACTOR's intention to cover the same and the Contracting 
Officer has not acted with reasonable promptness in response to such notice. 

 
12.3.5  Neither observations nor inspections, tests or Approvals by the DEPARTMENT or others shall relieve the 

CONTRACTOR from the CONTRACTOR's obligations to perform the Work in accordance with the Contract 
Documents. 

 
12.4   Uncovering Work: 

 
12.4.1 If any Work is covered contrary to the written request of the Contracting Officer, it must, if requested by the 

Contracting Officer, be uncovered for the Contracting Officer's observation and replaced at the 
CONTRACTOR's expense. 
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12.4.2  If the Contracting Officer considers  it necessary  or advisable that  covered Work be observed inspected  or 
tested, the CONTRACTOR, at the Contracting  Officer's request, shall uncover, expose or otherwise  make 
available for observation, inspection or testing as the Contracting Officer may require, that portion of the Work 
in question, furnishing all necessary labor, material and equipment. If it is found that such Work is Defective, 
the CONTRACTOR shall bear  all direct, indirect  and consequential  costs of such uncovering,  exposure, 
observation,  inspection and testing and of satisfactory  reconstruction, (including  but not limited to fees and 
charges of engineers, architects, attorneys and other professionals) and the DEPARTMENT shall be entitled to 
an appropriate decrease in the Contract Price.  If, however, such Work is not found to be Defective, the 
CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the Contract Time, or 
both, directly attributable to such uncovering, exposure, observation, inspection, testing and reconstruction. 

 
12.5   DEPARTMENT May Stop the Work: 

 
If the Work is Defective, or the CONTRACTOR fails to supply suitable materials or equipment, or fails to furnish or 
perform the Work in such a way that the completed Work will conform to the Contract Documents, the Contracting 
Officer may order the CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, this right of the Contracting Officer to stop the Work shall not give rise to any duty on the 
part of the Contracting  Officer to exercise this right for the benefit of the CONTRACTOR or any other party. 

 
12.6    Correction or Removal of Defective Work: 

 
If required by the Contracting Officer, the CONTRACTOR shall promptly, as directed, either correct all Defective 
Work, whether  or not fabricated,  installed  or completed,  or, if the Work has been rejected  by the Contracting 
Officer,  remove  it from the site and replace it with Work which conforms  to the requirements  of the Contract 
Documents. The CONTRACTOR shall bear all direct, indirect and consequential costs of such correction or removal 
(including but not limited to fees and charges of engineers, architects, attorneys and other professionals) made 
necessary thereby. 

 
12.7   One Year Correction Period: 

 
If within one year after the date of Substantial Completion of the relevant portion of the work or such longer period 
of time as may be prescribed  by Regulatory  Requirements  or by the terms of any applicable  special guarantee 
required by the Contract Documents or by any specific provision of the Contract Documents, any Work is found to 
be Defective, the CONTRACTOR shall promptly, without cost to the DEPARTMENT and in accordance with the 
Contracting  Officer's  written instructions,  either correct such Defective  Work, or, if it has been rejected by the 
Contracting Officer, remove it from the site and replace it with conforming Work. If the CONTRACTOR does not 
promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk of 
loss or damage, the DEPARTMENT may have the Defective Work corrected or the rejected Work removed and 
replaced, and all direct, indirect and consequential costs of such removal and replacement (including but not limited 
to fees and charges of engineers, architects, attorneys and other professionals) will be paid by the CONTRACTOR. 
In special circumstances where a particular item of equipment is placed in continuous service for the benefit of the 
DEPARTMENT before Substantial Completion of all the Work, the correction period for that item may begin on an 
earlier date if so provided in the Specifications or by Change Order. Provisions of this paragraph are not intended to 
shorten the statute of limitations for bringing an action. 

 
12.8   Acceptance of Defective Work: 

 
Instead of requiring correction or removal and replacement of Defective Work, the Contracting Officer may accept 
Defective Work, the CONTRACTOR shall bear all direct, indirect and consequential costs attributable to the 
Contracting Officer's evaluation of and determination to accept such Defective Work (costs to include but not be 
limited to fees and charges of engineers, architects, attorneys and other professionals).  If any such acceptance 
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in the Contract 
Documents with respect to the Work; and the DEPARTMENT shall be entitled to an appropriate decrease in the 
Contract Price.   If the DEPARTMENT has already made final payment to the CONTRACTOR, an appropriate 
amount shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT. 
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12.9    DEPARTMENT May Correct Defective Work: 
 

If the CONTRACTOR fails within a reasonable time after written notice from the Contracting Officer to proceed to 
correct Defective Work or to remove and replace rejected Work as required by the Contracting Officer in accordance 
with  paragraph  12.6,  or  if the  CONTRACTOR fails  to  perform  the  Work  in accordance  with  the  Contract 
Documents, or if the CONTRACTOR fails to comply with any other provision  of the Contract  Documents, the 
DEPARTMENT may, after 7 days' written notice to the CONTRACTOR, correct and remedy any such deficiency. 
In exercising the rights and remedies under this paragraph the DEPARTMENT shall proceed expeditiously. To the 
extent   necessary   to  complete   corrective   and   remedial  action,  the  Contracting   Officer   may  exclude  the 
CONTRACTOR from all or part of the site, take possession of all or part of the Work, and suspend the 
CONTRACTOR's services related thereto, take possession of the CONTRACTOR's tools, appliances, construction 
equipment and machinery at the site and incorporate in the Work all materials and equipment stored at the site or 
approved remote storage sites or for which the DEPARTMENT has paid the CONTRACTOR but which are stored 
elsewhere.  The CONTRACTOR shall allow the Contracting Officer and his authorized representatives such access 
to the site as may be necessary to enable the Contracting Officer to exercise the rights and remedies under this 
paragraph. All direct, indirect and consequential costs of the DEPARTMENT in exercising such rights and remedies 
will be charged against the CONTRACTOR, and a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work; and the DEPARTMENT shall be entitled to an 
appropriate decrease in the Contract Price.  Such direct, indirect and consequential  costs will include but not be 
limited to fees and charges of engineers, architects, attorneys and other professionals, all court and arbitration costs 
and  all costs  of repair  and  replacement  of  work  of others  destroyed  or  damaged  by correction,  removal  or 
replacement of the CONTRACTOR's Defective Work.  The CONTRACTOR shall not be allowed an extension of 
time because of any delay in performance of the work attributable to the exercise, by the Contracting Officer, of the 
DEPARTMENT's rights and remedies hereunder. 
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ARTICLE 13- PAYMENTS TO CONTRACTOR AND COMPLETION 
 

13.1   Schedule of Values: 
 

The Schedule of Values established as provided in paragraph 6.6 will serve as the basis for progress payments and 
will be incorporated into a form of Application for Payment acceptable to the Contracting Officer.   Progress 
payments on account of Unit Price Work will be based on the number of units completed. 

 
13.2   Preliminary Payments: 

 
Upon approval of the Schedule of Values the CONTRACTOR may be paid for direct costs substantiated by paid 
invoices and other prerequisite documents required by the General Requirements.  Direct costs shall include the cost 
of bonds, insurance, approved materials stored on the site or at approved remote storage sites, deposits required by a 
Supplier prior to fabricating materials, and other approved direct mobilization costs substantiated as indicated above. 
These payments shall be included as a part of the total Contract Price as stated in the Contract. 

 
13.3   Application for Progress Payment: 

 
The CONTRACTOR shall submit to the Contracting Officer for review an Application for Payment filled out and 
signed by the CONTRACTOR covering the Work completed  as of the date of the Application  for Payment and 
accompanied by such supporting documentation as is required by the Contract Documents.  Progress payments will 
be made as the Work progresses on a monthly basis. 

 
13.4   Review of Applications for Progress Payment: 

 
Contracting Officer will either indicate in writing a recommendation of payment or return the Application for 
Payment to the CONTRACTOR indicating in writing the Contracting Officer's reasons for refusing to recommend 
payment.  In the latter case, the CONTRACTOR may make the necessary corrections and resubmit the Application 
for Payment. 

 
13.5   Stored Materials and Equipment: 

 
If payment is requested on the basis of materials and equipment not incorporated  in the Work but delivered and 
suitably  stored at the site or at another location agreed to in writing, the Application  for Payment shall also be 
accompanied by a bill of sale, paid invoice or other documentation warranting that the DEPARTMENT has received 
the materials and equipment free and clear of all charges, security interests and encumbrances and evidence that the 
materials and equipment are covered by appropriate property insurance and other arrangements to protect the 
DEPARTMENT's interest therein, all of which will be satisfactory to the Contracting Officer.  No payment will be 
made for perishable materials that could be rendered useless because of long storage periods.  No progress payment 
will be made for living plant materials until planted. 

 
13.6   CONTRACTOR's Warranty of Title: 

 
The CONTRACTOR warrants  and guarantees  that title to all Work, materials  and equipment  covered  by any 
Application for Payment, whether incorporated in the Project or not, will pass to the DEPARTMENT no later than 
the time of payment free and clear of any claims, liens, security interests and further obligations. 

 
13.7   Withholding of Payments: 

 
The DEPARTMENT may withhold or refuse payment for any of the reasons listed below provided it gives written 
notice of its intent to withhold and of the basis for withholding: 

 
13.7.1     The Work is Defective, or completed Work has been damaged requiring correction or replacement, or has been 

installed without Approval of Shop Drawings, or by an unapproved Subcontractor, or for unsuitable storage of 
materials and equipment. 

 
 

00700-42  Revised:  December 20 II 



 

 

 
13.7.2    The Contract Price has been reduced by Change Order, 

 
13.7.3  The DEPARTMENT has been required to correct Defective Work or complete Work in accordance with 

paragraph 12.9. 
 

13.7.4    The DEPARTMENT's actual knowledge of the occurrence of any of the events enumerated in paragraphs 
l4.2.l.a through l4.2.l.k inclusive. 

 
13.7.5  Claims have been made against the DEPARTMENT or against the funds held by the DEPARTMENT on 

account of the CONTRACTOR's actions or inactions in performing this Contract, or there are other items 
entitling the DEPARTMENT to a set off. 

 
13.7.6  Subsequently  discovered  evidence  or  the  results  of subsequent  inspections  or test,  nullify  any  previous 

payments for reasons stated in subparagraphs  13.7.1 through 13.7.5. 
 

13.7.7  The CONTRACTOR has failed to fulfill or is in violation of any of his obligations under any provision of this 
Contract. 

 
13.8   Retainage: 

 
At any time the DEPARTMENT finds that satisfactory progress is not being made it may in addition to the amounts 
withheld under 13.7 retain a maximum amount equal to 10% of the total amount earned on all subsequent progress 
payments.  This retainage may be released at such time as the Contracting Officer finds that satisfactory progress is 
being made. 

 
13.9   Request for Release of Funds: 

 
If the CONTRACTOR believes the basis for withholding is invalid or no longer exists, immediate written notice of 
the facts and Contract  provisions  on which the CONTRACTOR relies, shall be given to the DEPARTMENT, 
together with a request for release of funds and adequate documentary evidence proving that the problem has been 
cured.     In  the  case  of  withholding   which  has  occurred   at  the  request  of  the  Department   of  Labor,  the 
CONTRACTOR shall provide a letter from the Department of Labor stating that withholding is no longer requested. 
Following such a submittal by the CONTRACTOR, the DEPARTMENT shall have a reasonable time to investigate 
and verify the facts and seek additional assurances before determining whether release of withheld payments is 
justified. 

 
13.10 Substantial Completion: 

 
When the CONTRACTOR considers  the Work ready for its intended  use the CONTRACTOR shall notify the 
Contracting  Officer  in writing that the Work or a portion of Work which has been specifically  identified  in the 
Contract  Documents  is substantially  complete  (except  for  items specifically  listed by the CONTRACTOR as 
incomplete) and request that the DEPARTMENT issue a certificate of Substantial Completion.  Within a reasonable 
time thereafter, the Contracting Officer, the CONTRACTOR and appropriate Consultant(s) shall make an inspection 
of the Work to determine the status of completion.    If the Contracting  Officer  does  not  consider  the  Work 
substantially complete,  the Contracting  Officer  will notify the CONTRACTOR in writing  giving  the reasons 
therefor.  If the Contracting Officer considers the Work substantially complete, the Contracting Officer will within 
fourteen days execute and deliver to the CONTRACTOR a certificate of Substantial Completion with tentative list 
of items to be completed or corrected.   At the time of delivery of the certificate  of Substantial  Completion  the 
Contracting  Officer  will  deliver  to the  CONTRACTOR a written  division  of  responsibilities pending  Final 
Completion with respect to security, operation, safety, maintenance, heat, utilities, insurance and warranties which 
shall be consistent with the terms of the Contract Documents. 

 
The DEPARTMENT shall be responsible for all DEPARTMENT costs resulting from the initial inspection and the 
first re-inspection, the CONTRACTOR shall pay all costs incurred  by the DEPARTMENT resulting  from re- 
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inspections, thereafter. 
 

13.11 Access Following Substantial Completion: 
 

The DEPARTMENT shall have the right to exclude the CONTRACTOR from the Work after the date of Substantial 
Completion, but the DEPARTMENT shall allow CONTRACTOR reasonable access to complete or correct items on 
the tentative list. 

 
13.12 Final Inspection: 

 
Upon  written  notice  from the CONTRACTOR that the entire  Work  or an agreed  portion  thereof is complete, the 
Contracting Officer will make a final inspection with the CONTRACTOR and appropriate Consultant(s) and will 
notify the CONTRACTOR in writing of all particulars in which this inspection reveals that the Work is incomplete 
or Defective.  The CONTRACTOR shall immediately take such measures as are necessary to remedy such 
deficiencies.  The CONTRACTOR shall pay for all costs incurred by the DEPARTMENT resulting from re- 
inspections. 

 
13.13 Final Completion and Application for Payment: 

 
After the CONTRACTOR has completed all such corrections to the satisfaction of the Contracting Officer and 
delivered all schedules, guarantees, bonds, certificates of payment to all laborers, Subcontractors and Suppliers, and 
other documents - all as required by the Contract Documents; and after the Contracting Officer has indicated in 
writing that the Work has met the requirements for Final Completion, and subject to the provisions of paragraph 
13.18, the CONTRACTOR may make application for final payment following the procedure for progress payments. 
The  final  Application for  Payment shall  be accompanied by all remaining certificates, warranties, guarantees, 
releases, affidavits, and other documentation required by the Contract Documents. 

 
13.14 Final Payment: 

 
13.14.1  If on the basis of the Contracting Officer's observation of the Work  during construction and final inspection, 

and the Contracting Officer's review of the final Application for Payment and accompanying documentation- 
all as required by the Contract Documents; and the Contracting Officer is satisfied that the Work  has been 
completed and the CONTRACTOR's other obligations under the Contract Documents have been fulfilled, the 
DEPARTMENT will process final Application for Payment. Otherwise, the Contracting Officer will return the 
Application for Payment to the CONTRACTOR, indicating in writing the reasons for refusing to process final 
payment, in which case the CONTRACTOR shall make the necessary corrections and resubmit the final 
Application for Payment. 

 
13.14.2  If,  through no  fault  of  the  CONTRACTOR, Final  Completion of  the  Work  is  significantly delayed, the 

Contracting Officer shall,  upon  receipt  of the CONTRACTOR's final Application for Payment, and without 
terminating the Contract, make  payment of the balance due for that portion  of the Work fully completed and 
accepted. If the remaining balance to be held by the DEPARTMENT for Work not fully completed or corrected 
is Jess than  the  retainage provided for  in paragraph 13.9,  and  if bonds have  been  furnished as required in 
paragraph 5.1, the written  consent of the Surety  to the payment of the balance due for that portion of the Work 
fully  completed and  accepted shall  be submitted by the  CONTRACTOR to the  DEPARTMENT with  the 
application for such  payment.  Such payment shall be made under  the terms  and conditions governing final 
payment, except that it shall not constitute a waiver of claims. 

 
13.15 Final Acceptance: 

 
Following certification of payment of payroll  and revenue taxes,  and final  payment to the CONTRACTOR, the 
DEPARTMENT will  issue  a letter  of Final  Acceptance, releasing the CONTRACTOR from  further obligations 
under  the Contract, except  as provided in paragraph 13.17. 
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13.16  CONTRACTOR's Continuing  Obligation: 
 

The CONTRACTOR's obligation to perform and complete the Work and pay all laborers, Subcontractors, and 
material men in accordance with the Contract Documents shall be absolute. Neither any progress or final payment by 
the DEPARTMENT, nor the issuance of a certificate of Substantial Completion, nor any use or occupancy of the 
Work  or  any  part  thereof  by  the  DEPARTMENT  or  Using  Agency,  nor  any  act  of  acceptance   by  the 
DEPARTMENT nor any failure to do so, nor any review and Approval of a Shop Drawing or sample submission, 
nor any  correction  of Defective  Work  by the  DEPARTMENT will constitute  an acceptance  of Work  not  in 
accordance with the Contract Documents or a release of the CONTRACTOR's obligation to perform the Work in 
accordance with the Contract Documents. 

 
When it is anticipated that restarting, testing, adjusting, or balancing of systems will be required following Final 
Acceptance and said requirements are noted in Section(s) 01650, such Work shall constitute a continuing obligation 
under the Contract. 

 
13.17  Waiver of Claims by CONTRACTOR: 

 
The making and acceptance of final payment will constitute a waiver of all claims by the CONTRACTOR against 
the DEPARTMENT other than those previously made in writing and still unsettled. 

 
13.18  No Waiver of Legal Rights: 

 
The DEPARTMENT shall not be precluded or be estopped by any payment, measurement, estimate, or certificate 
made either before or after the completion and acceptance of the Work and payment therefor, from showing the true 
amount and character of the Work performed and materials furnished by the CONTRACTOR, nor from showing that 
any payment, measurement, estimate or certificate is untrue or is incorrectly made, or that the Work or materials are 
Defective.   The DEPARTMENT shall not be precluded  or estopped,  notwithstanding any such measurement, 
estimate,  or certificate  and payment  in accordance  therewith, from recovering from the CONTRACTOR or his 
Sureties,  or both, such damages  as it may sustain  by reason of his failure to comply  with requirements  of the 
Contract Documents.  Neither the acceptance by the DEPARTMENT, or any representative of the DEPARTMENT, 
nor any payment for or acceptance of the whole or any part of the Work, nor any extension of the Contract Time, nor 
any possession taken by the DEPARTMENT, shall operate as a waiver of any portion of the Contract or of any 
power herein reserved, or of any right to damages.  A waiver by the DEPARTMENT of any breach of the Contract 
shall not be held to be a waiver of any other subsequent breach. 
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ARTICLE 14- SUSPENSION OF WORK, DEFAULT AND TERMINATION 
 

14.1  DEPARTMENT May Suspend Work: 
 

14.1.1   The DEPARTMENT may, at any time, suspend the Work or any portion thereof by notice in writing to the 
CONTRACTOR. If the Work is suspended without cause the CONTRACTOR shall be allowed an increase in 
the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension if the 
CONTRACTOR makes an Approved claim therefor as provided in Article 15. However, no adjustment shall be 
made under this clause for any suspension, delay, or interruption to the extent that suspension is due to the fault 
or negligence of the CONTRACTOR, or that suspension is necessary for Contract compliance, or that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the CONTRACTOR. 

 

14.1.2  In case of suspension of Work, the CONTRACTOR shall be responsible for preventing damage to or loss of 
any of the Work already performed and of all materials whether stored on or off the site or Approved remote 
storage sites. 

 

14.2  Default of Contract: 
 

14.2.1  The Contracting Officer may give the CONTRACTOR and its surety a written Notice to Cure Default if the 
CONTRACTOR: 

 

a.  fails to begin work in the time specified, 
 

b.  fails to use sufficient resources to assure prompt completion of the work, 
 

c.  performs the work unsuitably or neglects or refuses to remove and replace rejected materials or work, 

d.  stops work, 

e.  fails to resume stopped work after receiving notice to do so, 
 

f.  becomes insolvent (except that if the CONTRACTOR declares bankruptcy, termination will be under Title 
11 US Code 362 and/or 365.   The CONTRACTOR'S bankruptcy does not relieve the surety of any 
obligations to assume the Contract and complete the work in a timely manner. 

 

g.  Allows any final judgment to stand against him unsatisfied for period of 60 days, or 
 

h.  Makes an assignment for the benefit of creditors without the consent of the Contracting Officer, or 
 

1.  Disregards Regulatory Requirements of any public body having jurisdiction, or 
 

j.  Otherwise violates in any substantial way any provisions of the Contract Documents, or 
 

k.   fails to comply with Contract minimum wage payments or civil rights requirements, or 
 

I.  is a party to fraud, deception, misrepresentation, or 
 

m.   for any cause whatsoever,  fails to carry on the Work in an acceptable manner. 
 

14.2.2  The Notice to Cure Default will detail the conditions determined to be in default, the time within which to cure 
the default and may, in the Contracting Officer's discretion, specify the actions necessary to cure the default. 
Failure to cure the delay, neglect or default within the time specified in the Contracting Officer's written notice 
to cure authorizes the DEPARTMENT to terminate the contract.  The Contracting Officer may allow more time 
to cure than originally stated in the Notice to Cure Default if he deems it to be in the best interests of the 
DEPARTMENT. The DEPARTMENT will provide the CONTRACTOR or its surety with a written Notice of 
Default Termination that details the default and the failure to cure it. 

 

14.2.3  If the CONTRACTOR or its Surety, within the time specified in the above notice of default, shall not proceed 
in accordance therewith, then the DEPARTMENT may, upon written notification from the Contracting Officer 
of the fact of such delay, neglect or default and the CONTRACTOR's failure to comply with such notice, have 
full power and authority without violating the Contract, to take the prosecution of the Work out of the hands of 
the CONTRACTOR. The DEPARTMENT may terminate the services of the CONTRACTOR, exclude the 
CONTRACTOR from the  site  and  take  possession  of the  Work  and  of all the  CONTRACTOR's tools, 
appliances, construction equipment and machinery  at the site and use the same to the full extent they could be 

 
00700-46  Revised:  December 2011 



 

 

used by the CONTRACTOR (without liability to the CONTRACTOR for trespass or conversion), incorporate 
in the Work all materials  and equipment  stored at the site or for which the DEPARTMENT has paid the 
CONTRACTOR but which  are stored  elsewhere,  and finish the Work as the DEPARTMENT may deem 
expedient.  The DEPARTMENT may enter into an agreement for the completion of said Contract according to 
the terms and provisions thereof, or use such other methods that in the opinion of the Contracting Officer are 
required for the completion of said Contract in an acceptable manner. 

 

14.2.4  The Contracting Officer may, by written notice to the CONTRACTOR and its Surety or its representative, 
transfer the employment of the Work from the CONTRACTOR to the Surety, or if the CONTRACTOR 
abandons the Work undertaken under the Contract, the Contracting Officer may, at its option with written notice 
to the Surety and without any written notice to the CONTRACTOR, transfer the employment for said Work 
directly to the Surety.  The Surety shall submit its plan for completion of the Work, including any contracts or 
agreements with third parties for such completion, to the DEPARTMENT for approval prior to beginning 
completion of the Work.  Approval of such contracts shall be in accordance with all applicable requirements 
and procedures for approval of subcontracts as stated in the Contract Documents. 

 

14.2.5  After the notice of termination is issued, the DEPARTMENT may take over the work and complete it by 
contract or otherwise and may take possession of and use materials, appliances, equipment or plant on the work 
site necessary for completing the work. 

 

14.2.6  Rather than taking over the work itself, the DEPARTMENT may transfer the obligation to perform the work 
from the CONTRACTOR to its surety. The surety must submit its plan for completion of the work, including 
any contracts or agreements with third parties for completion, to the DEPARTMENT for approval prior to 
beginning work. The surety must follow the Contract requirements for approval of subcontracts, except that the 
limitation on percent of work subcontracted will not apply. 

 

14.2.7  On receipt of the transfer notice, the surety must take possession of all materials, tools, and appliances at the 
work site, employ an appropriate work force, and complete the Contract work, as specified. The Contract 
specifications and requirements shall remain in effect. However the DEPARTMENT will make subsequent 
Contract   payments  directly  to  the  Surety  for  work  performed  under  the  terms  of  the  Contract.  The 
CONTRACTOR shall forfeit any right to claim for the same work or any part thereof. The CONTRACTOR 
shall not be entitled to receive any further balance of the amount to be paid under the Contract. 

 

14.2.8  Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall enter upon the 
premises and take possession of all materials, tools, and appliances thereon for the purpose of completing the 
Work included under the Contract and employ by contract or otherwise any person or persons to finish the 
Work and provide the materials therefore, without termination of the continuing full force and effect of this 
Contract.  In case of such transfer of employment to the Surety, the Surety shall be paid in its own name on 
estimates covering Work subsequently performed under the terms of the Contract and according to the terms 
thereof without any right of the CONTRACTOR to make any claim for the same or any part thereof. 

 

14.2.9   If the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointly and severally liable 
for damages for delay as provided by paragraph 11.8, and for the excess cost of completion, and all costs and 
expenses incurred by the DEPARTMENT in completing the Work or arranging for completion of the Work, 
including but not limited to costs of assessing the Work to be done, costs associated with advertising, soliciting 
or negotiating for bids or proposals for completion, and other reprocurement costs.  Following termination the 
CONTRACTOR shall not be entitled to receive any further balance of the amount to be paid under the Contract 
until the Work is fully finished and accepted, at which time if the unpaid balance exceeds the amount due the 
DEPARTMENT and any amounts due to persons for whose benefit the DEPARTMENT has withheld funds, 
such excess shall be paid by the DEPARTMENT to the CONTRACTOR. If the damages, costs, and expenses 
due  the  DEPARTMENT exceed  the  unpaid  balance,  the  CONTRACTOR and  its  Surety  shall  pay  the 
difference. 

 

14.2.10   If, after notice of termination of the CONTRACTOR's right to proceed under the provisions of this clause, it is 
determined for any reason that the CONTRACTOR was not in default under the provisions of this clause, or 
that the delay was excusable under the provisions of this clause, or that termination was wrongful, the rights and 
obligations  of the  parties  shall  be determined  in accordance  with  the clause  providing  for  convenience 
termination. 
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14.3  Rights or Remedies: 
 

Where the CONTRACTOR's services have been so terminated by the DEPARTMENT, the termination will not 
affect any rights or remedies of the DEPARTMENT against the CONTRACTOR then existing or which may 
thereafter accrue.  Any retention or payment of moneys due the CONTRACTOR by the DEPARTMENT will 
not release the CONTRACTOR from liability. 

 

14.4  Convenience Termination: 
 

14.4.1  The performance of the Work may be terminated by the DEPARTMENT in accordance with this section in 
whole or in part, whenever, for any reason the Contracting Officer shall determine that such termination is in 
the best interest of the DEPARTMENT.  Any such termination shall be effected by delivery to the 
CONTRACTOR of a Notice of Termination, specifying termination is for the convenience of the 
DEPARTMENT the extent to which performance of Work is terminated, and the date upon which such 
termination becomes effective. 

 

14.4.2  Immediately upon receipt of a Notice of Termination and except as otherwise directed by the Contracting 
Officer, the CONTRACTOR shall: 

 
a.    Stop Work on the date and to the extent specified in the Notice of Termination; 

 
b.  Place no further orders or subcontracts for materials, services, or facilities except as may be necessary for 

completion of such portion of the Work as is not terminated; 
 

c.  Terminate all orders and subcontracts to the extent that they relate to the performance of Work terminated 
by the Notice of Termination; 

 

d.  With the written Approval of the Contracting  Officer, to the extent he may require, settle all outstanding 
liabilities and all claims arising out of such termination of orders and subcontracts, the cost of which would 
be reimbursable,  in whole, or in part, in accordance with the provisions  of the Contract; 

 

e.  Submit  to the  Contracting  Officer  a list, certified  as to quantity  and  quality,  of any  or all  items  of 
termination inventory exclusive of items the disposition of which had been directed or authorized by the 
Contracting  Officer; 

 

f.  Transfer to the Contracting Officer the completed or partially completed record drawings, Shop Drawings, 
information,  and other property  which,  if the Contract  had been  completed,  would be required  to be 
furnished to the DEPARTMENT; 

 

g.  Take such action as may be necessary,  or as the Contracting  Officer may direct, for the protection and 
preservation of the property related to the Contract which is in the possession of the CONTRACTOR and 
in which the DEPARTMENT has or may acquire any interest. 

 

The CONTRACTOR shall proceed immediately with the performance of the above obligations. 
 

14.4.3  When the DEPARTMENT orders termination of the Work effective on a certain date, all Work in place as of 
that date will be paid for in accordance with Article 13 of the Contract.  Materials required for completion and 
on hand but not incorporated in the Work will be paid for at invoice cost plus 15% with materials becoming the 
property of the DEPARTMENT- or the CONTRACTOR may retain title to the materials and be paid an agreed 
upon lump sum.  Materials on order shall be cancelled, and the DEPARTMENT shall pay reasonable factory 
cancellation charges with the option of taking delivery of the materials in lieu of payment of cancellation 
charges.  The CONTRACTOR shall be paid 10% of the cost; freight not included, of materials cancelled, and 
direct expenses only for CONTRACTOR chartered freight transport which cannot be cancelled without charges, 
to the extent that the CONTRACTOR can establish them.  The extra costs due to cancellation of bonds and 
insurance and that part of job start-up and phase-out costs not amortized by the amount of Work accomplished 
shall be paid by the DEPARTMENT. Charges for loss of profit or consequential damages shall not be 
recoverable except as provided above. 

 

a.  The following costs are not payable under a termination settlement agreement or Contracting Officer's 
determination of the termination claim: 

 

1.    Loss of anticipated profits or consequential or compensatory damages 
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2.  Unabsorbed home office overhead (also termed "General & Administrative Expense")  elated to 
ongoing business operations 

 

3.  Bidding and project investigative costs 
 

4.  Direct costs of repairing equipment to render it operable for use on the terminated work 
 

14.4.4  The termination claim shall be submitted promptly, but in no event later than 90 days from the effective date of 
termination, unless extensions in writing are granted by the Contracting Officer upon written request of the 
CONTRACTOR made within the 90-day period. Upon failure of the CONTRACTOR to submit his termination 
claim within the time allowed, the Contracting Officer may determine, on the basis of information available to 
him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall thereupon pay to the 
CONTRACTOR the amount so determined. 

 

14.4.5  The CONTRACTOR and the Contracting Officer may agree upon whole or any part of the amount or amounts 
to be paid to the CONTRACTOR by reason of the total or partial termination of Work pursuant to this section. 
The Contract shall be amended accordingly, and the CONTRACTOR shall be paid the agreed amount. 

 

14.4.6  In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in whole or in part, as 
provided heretofore, as to the amounts with respect to costs to be paid to the CONTRACTOR in connection 
with the termination of the Work the Contracting Officer shall determine, on the basis of information available 
to him, the amount,  if any, due to the CONTRACTOR by reason of the termination  and shall pay to the 
CONTRACTOR the amount determined as follows: 

 

a.  All  costs  and  expenses  reimbursable  in  accordance  with  the  Contract  not  previously  paid  to  the 
CONTRACTOR for the performance of the Work prior to the effective date of the Notice of Termination; 

 
b.   So far as not included under "a" above, the cost of settling and paying claims arising out of the termination 

of the Work under subcontracts or orders which are properly chargeable to the terminated portions of the 
Contract; 

 

c.   So far as practicable,  claims by the CONTRACTOR for idled or stand-by  equipment shall be made as 
follows: Equipment claims will be reimbursed as follows: 

 

1.    Contractor-owned equipment usage, based on the CONTRACTOR'S ownership and operating costs 
for each piece of equipment as determined from the CONTRACTOR'S accounting records. Under no 
circumstance, may the CONTRACTOR base equipment claims on published rental rates. 

 

2.   Idle or stand-by time for Contractor-owned equipment, based on the CONTRACTOR'S internal 
ownership and depreciation costs. Idle or stand-by equipment time is limited to the actual period of 
time equipment is idle or on stand-by as a direct result of the termination, not to exceed 30 days. 
Operating expenses will not be included for payment of idle or stand-by equipment time. 

 

3.  Rented equipment, based on reasonable, actual rental costs. Equipment leased under "capital leases" as 
defined in Financial Accounting Standard No. 13 will be considered Contractor-owned equipment. 
Equipment leased from an affiliate, division, subsidiary or other organization under common control 
with the CONTRACTOR will be considered Contractor-owned equipment, unless the lessor has an 
established record of leasing to unaffiliated lessees at competitive rates consistent with the rates the 
CONTRACTOR has agreed to pay and no more than forty percent of the lessor's leasing business, 
measured in dollars, is with organizations affiliated with the lessor. 

 

14.4.7     The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim procedures, as defined in 
Article 15, for any determination made by the Contracting Officer, except if the CONTRACTOR has failed to 
submit his claim within the time provided and has failed to request extension of such time, CONTRACTOR 
shall have no such right of appeal.  In arriving at the amount due the CONTRACTOR under this section, there 
shall be deducted: 

 

a.  All previous payments made to the CONTRACTOR for the performance of Work under the Contract prior 
to termination; 

 

b.  Any claim for which the DEPARTMENT may have against the CONTRACTOR; 
 

c.  The agreed price for, or the proceeds of sale of, any materials, supplies, or other things acquired by the 
 
 
 

Revised: December 2011  00700-49 



 

 

CONTRACTOR or sold pursuant to the provisions of this section and not otherwise recovered by or 
credited to the DEPARTMENT; and, 

 
d.  All progress payments made to the CONTRACTOR under the provisions of this section. 

 
14.4.8  Where the Work has been terminated by the DEPARTMENT said termination shall not affect or terminate any 

of the rights of the DEPARTMENT against the CONTRACTOR or his Surety then existing or which may 
thereafter accrue because of such default.  Any retention or payment of monies by the DEPARTMENT due to 
the CONTRACTOR under the terms of the Contract shall not release the CONTRACTOR or its Surety from 
liability. 

 

14.4.9    The CONTRACTOR's termination claim may not include claims that pre dated the notice for termination for 
convenience. Those claims shall be prosecuted by the CONTRACTOR under Article 15. 

 

14.4.10   The CONTRACTOR'S termination claim may not exceed the total dollar value of the contract as awarded plus 
agreed upon change orders less the amounts that have been paid for work completed. 

 

a.  Unless otherwise provided for in the Contract Documents, or by applicable statute, the CONTRACTOR, 
· from the effective  date of termination  and for a period of three years after final settlement  under this 

Contract, shall preserve and make available to the DEPARTMENT at all reasonable times at the office of 
the  CONTRACTOR, all  its books,  records,  documents,  and other  evidence  bearing  on the cost  and 
expenses of the CONTRACTOR under his Contract and relating to the Work terminated hereunder. 

 

b.   Definitions. In this Subsection 108-1.09, the term "cost" and the term "expense" mean a monetary amount 
in U.S. Dollars actually incurred by the CONTRACTOR, actually reflected in its contemporaneously 
maintained accounting or other financial records and supported by original source documentation. 

 

c.  Cost Principles. The DEPARTMENT may use the federal cost principles at 48 CFR §§ 31.201-1 to 31.205- 
52 (or succeeding cost principles for fixed price contracts) as guidelines in determining allowable costs 
under this Subsection to the extent they are applicable to construction contracts and consistent with the 
specifications of this Contract. The provisions of this contract control where they are more restrictive than, 
or inconsistent with, these federal cost principles." 
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ARTICLE 15  -  CLAIMS FOR ADJUSTMENT  AND DISPUTES 
 

15.1  Notification 
 

15.1.1  The CONTRACTOR shall notify the DEPARTMENT in writing as soon as the CONTRACTOR becomes 
aware of any act or occurrence which may form the basis of a claim for additional compensation or an extension 
of Contract Time or of any dispute regarding a question of fact or interpretation of the Contract. The 
DEPARTMENT has no obligation to investigate any fact or occurrence that might form the basis of a claim or 
to provide any additional compensation or extension of Contract Time unless the CONTRACTOR has notified 
the DEPARTMENT in writing in a timely manner of all facts the CONTRACTOR believes form the basis for 
the claim. 

 

15.1.2  If the CONTRACTOR believes that he is entitled to an extension of Contract Time, then the CONTRACTOR 
must state the contract  section  on which he basis his extension  request,  provide the DEPARTMENT  with 
sufficient  information  to demonstrate  that the CONTRACTOR has suffered excusable  delay, and show the 
specific  amount of time to which the CONTRACTOR is entitled.   The DEPARTMENT will not grant an 
extension of Contract Time if the CONTRACTOR does not timely submit revised schedules under Section 
01310. 

 

15.1.3  If the matter is not resolved by agreement within 7 days, the CONTRACTOR shall submit an Intent to Claim, in 
writing, to the DEPARTMENT within the next 14 days. 

 

15.1.4    If the CONTRACTOR believes additional compensation or time is warranted, then he must immediately begin 
keeping complete, accurate, and specific daily records concerning every detail of the potential claim including 
actual costs incurred. The CONTRACTOR shall provide the DEPARTMENT access to any such records and 
furnish the DEPARTMENT copies, if requested. Equipment  costs must be based on the CONTRACTOR's 
internal  rates for ownership,  depreciation,  and operating  expenses  and  not on  published  rental  rates.   In 
computing damages, or costs claimed for a change order, or for any other claim against the DEPARTMENT for 
additional time, compensation or both, the CONTRACTOR must prove actual damages based on internal costs 
for equipment,  labor or efficiencies.   Total cost, modified total cost or jury verdict forms of presentation of 
damage claims are not permissible to show damages.   Labor inefficiencies must be shown to actually have 
occurred and can be proven solely based on job records.  Theoretical studies are not a permissible means of 
showing labor inefficiencies.  Home office overhead will not be allowed as a component of any claim against 
the DEPARTMENT. 

 

15.1.5  If the claim or dispute is not resolved by the DEPARTMENT, then the CONTRACTOR shall submit a written 
Claim to the Contracting Officer within 90 days after the CONTRACTOR becomes aware of the basis of the 
claim or should have known the basis of the claim, whichever is earlier.  The Contracting Officer will issue 
written acknowledge of the receipt of the Claim. 

 

15.1.6  The CONTRACTOR waives any right to claim if the DEPARTMENT was not notified properly or afforded the 
opportunity to inspect conditions or monitor actual costs or if the Claim is not filed on the date required. 

 
15.2  Presenting the Claim 

 
15.2.1  The Claim must include all of the following: 

 

a.  The act, event, or condition the claim is based on 
 

b.  The Contract provisions which apply to the claim and provide relief 
 

c.  The item or items of Contract work affected and how they are affected 
 

d.  The specific relief requested, including Contract Time if applicable, and the basis upon which it was 
calculated 

 

e.  A statement certifying that the claim is made in good faith, that the supporting  cost and pricing data are 
accurate and complete to the best of your knowledge and belief, and that the amount requested accurately 
reflects the Contract adjustment which the CONTRACTOR believes is due. 
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15.3 Claim Validity, Additional Information, and DEPARTMENT's Action  

 

 

15.3.1    The Claim, in order to be valid, must not only show that the CONTRACTOR suffered damages or delay but that 
it was caused by the act, event, or condition complained of and that the Contract provides entitlement to relief 
for such act, event, or condition. 

 

15.3.2    The DEPARTMENT can make written request to the CONTRACTOR at any time for additional information 
relative to the Claim. The CONTRACTOR shall provide the DEPARTMENT the additional information within 
30 days of receipt of such a request. Failure to furnish the additional information may be regarded as a waiver 
of the Claim. 

 

15.4  Contracting Officer's Decision 
 

The  CONTRACTOR will  be  furnished  the  Contracting  Officer's  Decision  within  90  days,  unless  the 
Contracting Officer requests additional information or gives the CONTRACTOR notice that the time for issuing 
a decision is being extended for a specified period under AS 36.30.620. The Contracting Officer's decision is 
final and conclusive unless, within 14 days of receipt of the decision, the CONTRACTOR delivers a Notice of 
Appeal to the Appeals Officer. Procedures for appeals are covered under AS 36.30.625 and AS 36.30.630. 

 

15.5  Fraud and Misrepresentation in Making Claims 
 

Criminal and Civil penalties authorized under AS 36.30.687 (including,  but not limited to, forfeiture of all 
claimed amounts) may be imposed on the CONTRACTOR  if the CONTRACTOR makes or uses a 
misrepresentation  in support of a claim or defraud or attempt to defraud the DEPARTMENT at any stage of 
prosecuting a claim under this Contract. 
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INDEX TO GENERAL CONDITIONS  

 

 

 
 
 

A  Article or Paragraph Number 
 

Acceptance of Insurance ............................................................:.......................................... 5.4 
 

Access to the Work ...............................................................................................................8.2;  13.11; 12.2 
 

Actual Damages    ................................................................................................................. 11.8 
 

Addenda-definition of........................................................................................................... Article 1 
 

Advertisement- definition of...................................................................:............................ Article 1 
 

Alaska Agricultural/Wood Products .....................................................................................7.12.3 
 

Alaska Bidder- definition of ................................................................................................ 7.12.1 
 

Alaska Preferences  ............................................................................................................... 7.12 
 

Alaska Products .................................................................................................................... 7.12.2 
 

Application  for Payment-definition of .................................................................................. Article 1 
 

Application  for Payment, Final............................................................................................. 13.13 
 

Application  for Progress Payment ........................................................................................ 13.3 
 

Application  for Progress Payment-review of......................................................................... l3.4 
 

Approved or Approval -definition of.................................................................................... Article 1 
 

Authorized  Minor Variations in Work .................................................................................. 9.3.2 
 

Availability of Lands ............................................................................................................ 4.1 
 

Award-defined ...................................................................................................................... Article 1 
 
B 

 
Before Starting Construction ...................................................................:............................ 11.2 

 
Bid Bonds-definition of ........................................................................................................ Article 1 

 
Bidder-definition of .............................................................................................................. Article 1 

 
Bonds and insurances-in general .......................................................................................... Article 5 

 
Bonds, Delivery of................................................................................................................ 5.1 

 
Bonds, Performance and Other ............................................................................................. 5.2 
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Builder's Risk Insurance  ("ALL RISK")...............................................................................5.4.2.d 

C 
 

Cash Allowances .................................................................................................................. 10.8 
 

Change Order-definition of..................................................................................................Article 1 
 

Change Orders-to be executed ............................................................................................. 9.4 
 

Changes in the Work ............................................................................................................ 9.1 
 

Claims, Waiver of-on Final Payment................................................................................... 13.17 
 

Clarifications and Interpretations..........................................................................................2.2.l.d; 3.6 
 

Cleaning................................................................................................................................ 6.5 
 

Completion, Final ................................................................................................................. 13.14 
 

Completion, Substantial........................................................................................................13.10 
 

Conferences, Preconstruction - definition of........................................................................ Article 1 
 

Conflict, Error, Discrepancy-CONTRACTOR to Report .................................................... 3.5 
 

Construction Machinery, Equipment, etc. ............................................................................. 6.4 
 

Consultant-definition of........................................................................................................ Article 1 
 

Continuing the Work ............................................................................................................6.23 
 

Contract-definition of ........................................................................................................... Article 1 
 

Contract Documents-amending and Supplementing ............................................................ 9.1; 9.4; 9.6 
 

Contract Documents- definition of ....................................................................................... Article 1 
 

Contract Documents-Intent ................................................................................................... 3.4 
 

Contract Documents-Reuse of .............................................................................................. 3.7 
 

Contract Price, Change of.....................................................................................................9.4; 9.7; 10.1 
 

Contract Price-definition of .................................................................................................. Article 1 
 

Contracting Officer's Authorities and Limitations ................................................................2.1 
 

Contracting  Officer- definition of ......................................................................................... Article 1 
 

Contracting  Officer's Evaluations ......................................................................................... 2.2 
 

Contract Time, Change of..................................................................................................... 9.4; 9.6; 11.4 
 

Contract Time, Commencement of ....................................................................................... 11.1 
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Contract Time-definition of .................................................................................................. Article 1 

 
CONTRACTOR-definition of .............................................................................................. Article 1 

 
CONTRACTOR May Stop Work or Terminate ................................................................... 3.5.1; 4.6; 14.4.1 

 
CONTRACTOR'S Continuing Obligation............................................................................13.16 

 
CONTRACTOR'S Duty to Report Discrepancy in Documents.......................................... 3.5 

 
CONTRACTOR'S Fee-Cost Plus ......................................................................................... 10.3.3 

 
CONTRACTOR'S Liability Insurance ................................................................................. 5.4.2 

 
CONTRACTOR'S Records .................................................................................................. 6.26 

 
CONTRACTOR'S  Responsibilities-in  general ...................................................................Article 6 

 
CONTRACTOR'S Warranty to Title ....................................................................................13.6 

 
Contractors-other .................................................................................................................. 8.1; 8.2 

 
Contractual  Liability Insurance............................................................................................. 5.4.2.b 

 
Coordination ......................................................................................................................... 6.13.5; 8.4 

 
Copies of Contract Documents ............................................................................................ 3.2 

 
Correction or Removal  of Defective Work .......................................................................... 12.6 

 
Correction Period, One Year ................................................................................................ 12.7 

 
Correction, Removal or Acceptance of Defective Work-in general ..................................... 12.6; 12.8 

 
Cost and Pricing Data ........................................................................................................... 10.3.4 

 
Cost-net decrease .................................................................................................................. 10.6.2.d; 10.6.2.e 

 
Cost of Work ........................................................................................................................ 10.4 

 
Costs, Supplemental  ............................................................................................................. 10.4.5 

 
D 

 
Day, Calendar-definition of .................................................................................................. Article 1 

 
Defective-definition of.......................................................................................................... Article 1 

 
Defective Work, Acceptance of............................................................................................ 12.8 

 
Defective Work, Correction or Removal of.......................................................................... 12.6; 12.9 

 
Defective Work-in general.................................................................................................... 12.6; 12.8 
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Defective Work, Rejecting ................................................................................................... 12.4.2; 12.5 
 

Definitions ............................................................................................................................Article 1 
 

Delivery of Bonds................................................................................................................. 5.1 
 

DEPARTMENT-definition of .............................................................................................. Article 1 
 

DEPARTMENT May Correct Defective Work .................................................................... 12.9 
 

DEPARTMENT May Stop  Work ......................................................................................... 12.5 
 

DEPARTMENT May Suspend Work ................................................................................... 14.1 
 

DEPARTMENT'S Liability Insurance..................................................................................5.4.2.d 
 

DEPARTMENT'S Responsibilities-in general .....................................................................2.1 
 

DEPARTMENT'S Separate Representative  at site ...............................................................2.1.1; 2.1.3 
 

Determination for Unit Prices ...............................................................................................10.10 
 

Differing Site Conditions ...................................................................................................... 9.9 
 

Directive-definition of .......................................................................................................... Article 1 
 

Directive-to be executed ....................................................................................................... 9.3 
 

Directive-required performance ............................................................................................ 9.3.5 
 

Disputes, Decisions by Contracting  Officer ......................................................................... 2.2.1; 15.4 
 

Documents, Copies of Contract ............................................................................................ 3.2 
 

Documents, Record............................................................................................................... 6.16 
 

Documents, Reuse ................................................................................................................ 3.7 
 

Drawings-definition of.......................................................................................................... Article 1 
 
E 

 
Easements ............................................................................................................................. 4.1 

 
Emergencies.......................................................................................................................... 6.19 

 
Equipment, Labor, Materials and......................................................................................... 6.3; 6.4; 6.5 

 
Equivalent Materials and Equipment .................................................................................... 6.9 

 
Explorations of physical conditions...................................................................................... 4.3 

 
Explosives............................................................................................................................. 6.25 

 
 
 
 

00700-56  Revised:  December 2011 



 

 

F 
 

Fee, CONTRACTOR'S-Costs Plus.......................................................................................10.3.3 
 

Final Acceptance .................................................................................................................. 13.15 
 

Final Acceptance- definition of ............................................................................................ Article 1 
 

Final Completion and Application for Payment ................................................................... 13.13 
 

Final Completion- definition of ............................................................................................ Article 1 
 

Final Inspection .................................................................................................................... 13.12 
 

Final Payment ....................................................................................................................... 13.14 
 

Final Payment, Processing of................................................................................................ l3.14 
 

G 
 

General Requirements-definition of...................................................................................... Article  I 
 

Giving Notice ....................................................................................................................... 3.5.1; 4.4.4; 4.6; 5.4.2; 
6.17.3; 6.19; 6.20.4; 7.4; 
7.11; 8.1.4; 8.3; 9.3.6; 
9.8; 9.9; 10.10; 11.1; 
11.2; 11.5; 12.1; 12.3.1; 
12.3.4; 12.9; 13.10; 13.12; 
14.1.1; 14.2.1 thru 14.2.4; 
14.4.1; 14.4.3; 15.1 

 
Guarantee of Work-by CONTRACTOR .............................................................................. 12.1 

 
 
I 

 
Indemnification ...................................................................................................................... 7.1; 7.3; 5.5 

 
Inspection,  Final ................................................................................................................... 13.12 

 
Inspection, Tests and ............................................................................................................ 12.3 

 
Install-definition of ...............................................................................................................Article  I 

Insurance, Bonds and- in general .......................................................................................... Article 5 

Insurance, Certification of .................................................................................................... 5.4.2 
 

Insurance, Completed Operations ......................................................................................... 5.4.2.b 

Insurance, CONTRACTOR'S Liability ................................................................................ 5.4.2.b 

Insurance, Contractual Liability............................................................................................ 5.4.2.b 
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Insurance, Owner's Liability .................................................................................................5.4.1 
 

Insurance, Property Damages .................................................................................................5.4.2.b 
 

Insurance, Waiver of Subrogation  Rights ............................................................................. 5.4.2.a.1, 5.4.3 
 

Intent of Contract Documents ............................................................................................... 3.4 
 

Interpretations and Clarifications.......................................................................................... 2.2.1.3; 3.6 
 

Investigations of physical conditions .................................................................................... 4.3 
 

Invitation for Bids- definition of ........................................................................................... Article 1 
 
L 

 
Labor, Materials and Equipment........................................................................................... 6.3; 6.4; 6.5 

 
Laws and Regulations- general............................................................................................. Article 7 

 
Liability Insurance- CONTRACTOR'S ................................................................................ 5.4.1 

 
Liability Insurance-Owner's.................................................................................................. 5.4.1 

 
Liens, Resulting Judgments ................................................................................................ 14.2.1.g 

 
Liquidated  Damages ............................................................................................................. 11.8 

 
M 

 
Materials and equipment- furnished by CONTRACTOR..................................................... 6.4 

 
Materials and equipment- incorporated  in Work ..................................................................6.5 

 
Materials or equipment- equivalent ...................................................................................... 6.9 

 
Multi-prime  contracts ........................................................................................................... 8.1 

 
N 

 
Notice, Giving of (See Giving Notice) 

 
Notice of Final Acceptance................................................................................................... 13.15 

 
Notice of Intent to Award-definition  of ................................................................................ Article 1 

 
Notice to Proceed-definition of.............................................................................................Article 1 

 
Notice to Proceed-giving of .................................................................................................. 11.1; 11.2; 11.3 
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"Or-Equal" Item ....................................................................................................................6.9 

 
Other contractors .................................................................................................................. Article 8 

 
Other work ............................................................................................................................8.1.1 

 
Overtime Work-authorization of........................................................................................... 7.14; 10.4.1 

 
Owner-definition of (See DEPARTMENT) ......................................................................... Article 1 

 

P 
 
 

Partial Utilization .................................................................................................................. 13.I 0 
 

Partial Utilization (See  Substantial  Completion)-   definition of ........................................... Article  I 

Partial Utilization- Property Insurance ................................................................................. 13.I 0 

Patent Fees and Royalties ..................................................................................................... 7.3 
 

Payment, Recommendation of .............................................................................................. I3.4 
 

Payments to CONTRACTOR-in general..............................................................................Article 13 
 

Payments of CONTRACTOR- withholding ......................................................................... 13.7 
 

Performance  and other Bonds ...............................................................................................5.2 
 

Permits .................................................................................................................................. 7.2 
 

Physical Conditions-in  general ............................................................................................. Article 4 
 

Physical Conditions-  Contracting officer's review ................................................................ 9.9 
 

Physical Conditions-  existing structures ............................................................................... 4.3 
 

Physical Conditions-  explorations and reports...................................................................... 4.3 
 

Physical Conditions-possible document change ................................................................... 9.9 
 

Physical Conditions-price and time adjustments .................................................................. 9.9 
 

Physical Conditions-report  of differing ............................................................................... 4.6; 9.9 
 

Physical Conditions-  Underground  Utilities ......................................................................... 4.4 
 

Preconstruction Conference - definition of .......................................................................... Article 1 
 

Premises, Use of ...................................................................................................................6.14 
 

Price, Change of Contract ..................................................................................................... 10.1 
 

Price, Contract-definition of ................................................................................................. Article  I 

Progress Payment, Application for ....................................................................................... 13.3 
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Progress Payment-retainage.................................................................................................. 13.8 
 

Progress schedule .................................................................................................................6.6; 6.7; 6.8 
 

Project-definition of.............................................................................................................. Article 1 
 

Project Manager-definition of............................................................................................... Article 1 
 

Project Representation- provision for ................................................................................... 2.1.1 
 

Project, Starting the .............................................................................................................. 11.2 
 

Property Insurance ................................................................................................................ 5.4.3 
 

Property Insurance- Partial Utilization .................................................................................13.10 
 

Protection, Safety and ........................................................................................................... 6.17 
 
 
R 

 
Recommendation of Progress  Payment ............................................................................... 13.4 

 
Record Documents................................................................................................................ 6.16 

 
Reference Points ................................................................................................................... 4.7 

 
Regulations, Laws and.......................................................................................................... Article 7 

 
Rejecting Defective Work .................................................................................................... 12.4.2; 12.5 

 
Related Work at Site ............................................................................................................. 3.4.1 

 
Removal or Correction of Defective Work ........................................................................... 12.6; 12.9 

 
Responsibilities, CONTRACTOR'S-in general .................................................................... Article 6 

 
Retainage .............................................................................................................................. 13.8 

 
Reuse of Documents ............................................................................................................. 3.7 

 
Review of Shop Drawings and Samples ............................................................................... 6.21 

 
Right ofWays....................................................................................................................... 4.1 

 
Royalties, Patent Fees and .................................................................................................... 7.3 

s 
 

Safety and Protection ............................................................................................................ 6.17 
 

Samples................................................................................................................................. 6.20; 6.21 
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Schedule ofProgress............................................................................................................. 6.6; 6.7; 6.8 
 

Schedule of Shop Drawing submissions ............................................................................... 6.6; 6.7; 6.8; 6.20.1 
 

Schedule of Values- definition ............................................................................................. Article I 

Schedule of Values ............................................................................................................... 6.6; 6.7; 6.8 

Schedules,  Finalizing ............................................................................................................ 6.7 
 

Shop Drawings and Samples ................................................................................................ 6.20; 6.2I 

Shop Drawings-definition of ................................................................................................ Article 1 

Shop Drawings, use to approve substitutions ....................................................................... 6.9.4; 6.20.4 
 

Site, Visits to-by Contracting  Officer ...................................................................................2.4 
 

Specifications-definition of................................................................................................... Article 1 
 

Starting Construction,  Before ............................................................................................... 6.6.1 
 

Starting the Project ............................................................................................................... 1I.2 
 

Stopping Work-by CONTRACTOR.....................................................................................3.5.1; 4.6; 14.4.2 
 

Stopping Work-by Owner..................................................................................................... 12.5; 14.I 

Subcontractor-definition of................................................................................................... Article  I 

Subcontractors-in general ..................................................................................................... 6.13 

Subcontracts-required provisions.......................................................................................... 6.I3.1; 6.13.3 
 

Substantial  Completion- certification  of ............................................................................... 13.10 
 

Substantial  Completion-  definition of................................................................................... Article 1 
 

Substitute  or "Or-Equal" Items ............................................................................................. 6.9 
 

Subsurface Conditions .......................................................................................................... Article 4, 9.9 
 

Supplemental  Agreement- definition of................................................................................ Article  I 

Supplemental  Agreement- general use ................................................................................. 9.6 

Supplemental costs ...............................................................................................................10.4.5 
 

Supplementary Conditions- definition  of.............................................................................. Article 1 
 

Supplementary Conditions- principal references  to .............................................................. 3.5; 4.3; 5.4; 11.8 
 

Supplier-definition of............................................................................................................ Article  I 
 

Supplier-principal references ................................................................................................ 2.I.3; 3.7; 6.9; 6.12; 
 
 
 
 

Revised: December 2011  00700-61 



 

 

6.13.2; 6.20; 6.21 
 

Surety-consent to payment.................................................................................................... 13.14.2 
 

Surety-Consultant has no duty to ..........................................................................................2.1.3 
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Surety-qualification of .......................................................................................................... 5.2; 5.3 

 
Surety Replacement .............................................................................................................. 5.3 

 
Suspending  Work, by Owner ................................................................................................ 14.1 
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Taxes-Payment by CONTRACTOR.....................................................................................7.2 

 
Termination-by Owner ......................................................................................................... 14.4.1 
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Tests and Inspections ............................................................................................................ 12.3 

 
Time, Change of Contract.....................................................................................................9.4;  11.4 

 
Time, Computations  of .........................................................................................................11.3 

 
Time, Contract-definition of ................................................................................................. Article 1 
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Uncovering  Work ................................................................................................................. 12.4 
 

Underground Utilities- general ............................................................................................. 4.4 
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Underground Utilities- protection of..................................................................................... 4.4.2.d 
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Unit Price Work-general ....................................................................................................... 10.9 
 

Unit Prices ............................................................................................................................ 10.9.1 
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Use of Premises .................................................................................................................... 6.14 
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Utility, Damaged................................................................................................................... 4.5 
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Values, Schedule of ..............................................................................................................6.6;  6.7; 6.8 
 

Variations in Work- Authorized ........................................................................................... 9.2 
 

Visits to Site-by Contracting Officer .................................................................................... 2.4 
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Waiver of Claims-on Final Payment..................................................................................... l3.17 
 

Waiver of Rights by insured parties...................................................................................... 13.18 
 

Warranty and Guarantee-by CONTRACTOR ...................................................................... 12.1 
 

Warranty of Title, CONTRACTOR'S................................................................................... 13.6 
 

Work, Access to.................................................................................................................... 8.2; 13.11; 12.2 
 

Work-by others-general ........................................................................................................ Article 8 
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Work, Cost of ....................................................................................................................... 10.4 
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Work, Stopping by CONTRACTOR .................................................................................... 3.5.1; 4.6 
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HMCC Mental Health Upgrades                                                       Section 00800 
  Project # 200003987                                                           SUPPLEMENTARY CONDITIONS 
 

STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
DOCUMENT 00800 – SUPPLEMENTARY CONDITIONS TO: 

 
GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT FOR 

BUILDINGS 
 

The following supplements modify, change, delete from or add to the “General 
Conditions of the Construction Contract for Building”, revised December 1987.  
Where any article of the General Conditions is modified or any paragraph, 
subparagraph or clause thereof is modified or deleted by these Supplementary 
Conditions, the unaltered provisions of that article, paragraph, subparagraph or 
clause shall remain in effect. 
 
SC-1 – Definitions 
 

At General Condition Article 1, add the following definitions: 
  
 Acceptable – Subject to rejection upon review by the DEPARTMENT.” 

 
Application for Payment  - The form on which the CONTRACTOR requests 
progress or final payments and which includes such supporting documentation 
as is required by the Contract Documents.”  
 
HMCC – Hiland Mountain Correctional Center. 
 
CFR - Initials that stand for the Code of Federal Regulations. 
 
OWNER- The State of Alaska. 
 
 

At General Conditions Article 1, definition of: 
 
Final Completion:   Add the following sentence: 
 
"'This is the date that all punch list items on the Final Inspection Punch List are 
completed.   If there are no punch list items, then this date is the same as the 
Final Inspection Date." 
 

SC-2.4-VISITS TO SITE/PLACE OF BUSINESS 
 

At General Conditions Article 2.4, delete the first four words of the first 
sentence ("The Contracting Officer will ...")   
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and replace with the following words "The Contracting Officer has the right to, 
but is not obligated to..." 

 
SC-3.2 – Copies of Contract Documents 
 

At General Condition Article 3.2, change the first sentence to read as follows:  
“The DEPARTMENT shall furnish to the CONTRACTOR up to six copies of the 
Contract Documents.’ 

 
 

SC-5.4 – Insurance Requirements 
 

Delete 5.4.2.d Builders Risk Insurance in its entirety. 
 
SC-6.25 – Use of Explosives 
 

At General Condition Article 6.25, add the following clause as 6.25.4  “Any and all 
types of “Powder Actuated Fastening Systems” (Such as those manufactured by  

 
HILTI, SENCO or others) or any of its components, are prohibited at all DOC 
Facilities/Properties.” 

 
SC-6.6.1 – Progress Schedule 
 

At General Condition Article 6.6.1, change the phrase “…the preconstruction 
conference…” to read “…or no later than at the preconstruction conference…” 
 

SC-6.9 – Substitutes or “Or-Equal” Items 
 
At General Condition Article 6.9, where applicable, “Brand Specific where 
specified, no substitutions allowed”. 

 
SC-6.13.1 – Subcontract Provisions 
 

At General Condition Article 6.13.1, delete the third sentence and add the 
following: 
 

“All subcontracts shall contain provisions for prompt payment, release of 
retainage, and interest on late payment amounts and retainage as specified in 
AS 36.90.210.  Contracts between subcontractors, regardless of tier, must also 
contain these provisions.” 
 

Add the following paragraph: 
 
6.13.7 The CONTRACTOR may, without penalty, replace a Subcontractor 
who: 
 
1. Fails to comply with the licensing and registration requirements of AS 08.18; 
2.  Fails to obtain or maintain a valid Alaska Business License; 
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3.  Files for bankruptcy or becomes insolvent; 
 
4.  Fails to execute a subcontract or performance of the work for which the 
Subcontractor was listed, and the CONTRACTOR has acted in good faith; 
 
5.  Fails to obtain bonding acceptable to the. DEPARTMENT; 
 
6.  Fails to obtain insurance acceptable to the DEPARTMENT; 
 
7.  Fails to perform subcontract work for which the Subcontractor was listed; 
 
8.  Must be replaced to meet the CONTRACTOR'S required state or federal 
affirmative action requirements. 
 
9.   Refuses to agree to abide by the CONTRACTOR'S labor agreement; or 
 
 
10.  Is determined by the DEPARTMENT to be not responsible. 
 
In addition to the circumstances described above, a Contractor may in writing 
request permission from the Department to add a new Subcontractor or 
replace a listed Subcontractor. The DEPARTMENT will approve the request if 
it determines in writing that allowing the addition or replacement is in the best 
interest of the state. 
 
The contractor shall submit a written request to add a new Subcontractor or 
replace a listed Subcontractor to the Contracting Officer a minimum of five 
working days prior to the date the new Subcontractor is scheduled to begin 
work on the construction site. The request must state the basis for the request 
and include supporting documentation acceptable to the Contracting Officer. 
 
If a CONTRACTOR violates this article, the Contracting Officer may: 
 
1.  Cancel the Contract after Award without any damages accruing to the 
DEPARTMENT; or 
 
2.  After notice and hearing, assess a penalty on the bidder in an amount not 
exceeding 10 percent of the value of the subcontract at issue." 

 
SC-7.2-PERMITS, LICENSES, AND TAXES 
 
A.  In Paragraph 7.2.1, add the following subparagraphs: 
 

"A The terms, conditions, and stipulations in permits obtained either by the 
DEPARTMENT or by the CONTRACTOR are made part of this Contract. 
1. Permitting in process: 
 

a. State of Alaska Fire Marshal Plan Review 
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i. Application and application fee by the DEPARTMENT. 
 
ii. The CONTRACTOR will cooperate with the DEPARTMENT and 
the 
State of Alaska Fire Marshal in acquiring the plan review permit. 
 
iii. The DEPARTMENT will make the plan review permit available. 
 
iv. The DEPARTMENT will pay for plan review fees to modify the 
plan review permit during the performance of the Contract, if deemed 
necessary by the Engineer or the Fire Marshal. 

 
2. The CONTRACTOR shall procure all other permits and licenses required to 
complete the project, pay all charges, fees and taxes, and give all notices 
necessary and incidental to the due and lawful prosecution of the Work. 

 
SC-7.12.2 – Alaska Products Preference 
 
At General Condition Article 7.12.2, delete the last portion of the first sentence 
commencing at the words “when the bid documents designate”, and replace with the 
words “when the bidder designates the use of Alaska products.  The bidder shall 
complete the Alaska Products Preference Worksheet per its instructions and submit it 
with the Bid Proposal.”  Continue with the existing second sentence. 

 
Add the following paragraph: 
 

7.12.5 Alaska Veteran's Preference (AS 36.30.175). In determining the low bidder 
for State funded projects, a 5% bid preference has been given to a bidder who 
qualifies under AS 
36.30.170(b) as an Alaska bidder and is a Qualifying Entity.  This preference may 
not exceed $5,000.00. In this subsection a "Qualifying Entity" means a: 
 
(1)   Sole proprietorship owned by an Alaska Veteran; 
 
(2) Partnership under AS 32.06 or AS 32.11 if a majority of the members are 
Alaska veterans; 
 
(3) Limited liability company organized under AS 10.50 and if a majority of the 
members are Alaska veterans; or 
 
 (4)   Corporation that is wholly owned by individuals and a majority of the 
individuals are 
Alaska Veterans. 
 
A preference under this section is in addition to any other preference for which the 
bidder qualifies. To qualify for this preference, the bidders must add value by the 
bidder actually performing, controlling, managing and supervising a significant part 
of the services provided or the bidder must have sold supplies or the general 
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nature solicited to other state agencies, governments, or the general public. An 
Alaska veteran shall be a resident of this state and an individual who served in the 
Armed forces of the United States, including a reserve unit of the United States 
armed forces; or Alaska Territorial Guard, the Alaska Army National Guard, or the 
Alaska Navel Militia; and was separated from service under a condition that was 
not dishonorable." 

 
SC-7.13-WAGES AND HOURS OF LABOR 
 
In paragraph 7.13.3, delete this paragraph in its entirety and replace with the 
following paragraphs: 7.13.3 Notice of Work and Completion; Withholding of Payment 
 

A. Within three calendar days of award of a construction contract, the 
CONTRACTOR shall file a "Notice of Work Form" with the Department of Labor 
and Workforce Development (DOLWD)  fees per AS 36.08.045.  The 
CONTRACTOR lists all of their Subcontractors who will perform any portion of 
work on the contract and the contract price being paid to each   subcontractor.      
The  primary   contractor   shall  pay  all  filing  fees  for  each subcontractor  
performing  work  on the contract,  including  a filing  fee based  on the contract 
price being paid for work performed by the primary contractor's employees. The  
filing fee payable shall be the sum of all fees calculated for each subcontractor.   
The filing fee shall be one percent of each contractor's contract price.   The total 
filing fee payable by the primary contractor under this subsection may not exceed 
$5,000.  The "Notice of Work Form" is available at 
http://www.labor.state.ak.us/lss/forms/notice-of- work.pdf 
 
B.  The Contracting Officer will not issue Notice to Proceed to the CONTRACTOR 
until such notice and fees have been paid to DOLWD.   Failure of the 
CONTRACTOR to file the Notice of Work and pay fees within this timeframe shall 
not constitute grounds for an extension of contract time or adjustment of contract 
price. 
 
C.  Upon completion of all work, the primary contractor shall file with DOLWD a 
"Notice of Completion Form" together with payment of any additional filing fees 
owed due to increased contract amounts.  Within 30 days after DOLWD's receipt 
of the primary contractor's notice of completion, DOLWD shall inform the 
DEPARTMENT of the amount, if any, to be withheld from the final payment.  The 
"Notice of Completion Form" is available at 
http://www.labor.state.ak.us/Iss/forms/not-comp-pub-wrks.pdf' 

 
SC-8.1-Related Work At Site 
 

At General Condition Article 8.1, add the following text: 
 
"CONTRACTOR is hereby notified that one or more other construction contracts 
may be underway on the site during the term of this contract.   
 
Currently, there are no projects underway at the Hiland Mountain Correctional 
Center. 

http://www.labor.state.ak.us/lss/forms/notice-of
http://www.labor.state.ak.us/Iss/forms/not-comp-pub-wrks.pdf%27
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Other projects may either be or become active during the term of this contract. 
Contact Dan Aicher, the Facility Manager, at 907-269-7358 for a current list of 
improvement projects. 
 
CONTRACTOR shall have familiarized himself with the nature and conditions of 
all other noted contracts (to the extent necessary for him to comply with the terms 
of this Article 8.1) prior to bidding this contract.  (Copies of the Contract 
Documents and Drawings relevant to those contracts are available for review at 
DOC, Facilities Section.)" 

 
 
SC-10.3.2–CHANGE ORDER PRICE DETERMINATION FOR LUMP SUM CHANGE 
ORDERS 
 

At General Conditions Article 10.3.2, Delete this paragraph in its entirety and 
replace it with the following. 

 
 
By mutual acceptance of a lump sum price which includes overhead and profit.   
The following maximum rates of cost markup (to cover both overhead and profit of 
the CONTRACTOR) shall be used in the negotiation of a Lump Sum Change 
Order: 
 
a. 15% - where a cost is borne directly by prime contractor (first tier contractor). 
b. 10% - where a cost is borne by a subcontractor (lower tier contractor). 
 
Where the cost is borne by a subcontractor acting as a first tier contractor, the 
allowable overhead and profit markup for lump sum change orders shall not 
exceed 15%.  Any lower tier subcontractors, including the CONTRACTOR in this 
case, for whom the first tier subcontractor performs the work, shall be allowed an 
overhead and profit markup that does not exceed 10%. 

 
 
SC-10.11 – Disadvantaged Business Enterprise Program 
 

Delete this section in its entirety. 
 
SC-11.8 – Delay Damages 

 
At General Condition Article 11.8, add the following sentence to the end of the 
paragraph: 
 
Liquidated Damages 
 

 
Six Hundred Fifty Eight Dollars & Zero Cents ($658.00) per day for each calendar day 
elapsing between the time stipulated for the Substantial Completion date and the 
actual date of substantial completion in accordance with the terms hereof; such 
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deduction to be made, or sum to be recovered, not as a penalty but as liquidated 
damages. 
 
Four hundred eighty-seven dollars and fifty cents $487.50 (or actual damages) per day 
for each calendar day elapsing between the time stipulated for the final completion and 
the actual date of final completion as set forth and stated in the contract documents. 

 
 
 

End of Section – 7 pages 
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Section 00830 

Department of Labor Minimum Rates of Pay 

 

1.01 Laborers’ & Mechanics’ Minimum Rates of Pay  

 

Bidders are to refer to the Department of Labor & Workforce Development 

website for current Pamphlet No. 600.  Please note there may be a new 

Pamphlet issued prior to the bid date for this project. 

 

 http://labor.state.ak.us/lss/pamp600.htm 

  

  

    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

00830-1 

http://labor.state.ak.us/lss/pamp600.htm
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SECTION 01010 

SUMMARY OF WORK 

 
 

PART 1 GENERAL 

1.01  RELATED REQUIREMENTS 

A. Section 00300 – Information Available to Bidders. 

B. Section 00700 - General Conditions:  Provisions for use of site and Using Agency 
occupancy.  Relations of Contractor - Subcontractors. 

C. Section 00800 - Supplementary Conditions:  Modifications to General Conditions. 

D. Section 01400 – Quality Control 

1.02  WORK COVERED BY CONTRACT DOCUMENTS 

A. Work covered by the contract documents is located at the Hiland Mountain Correctional 
Center (HMCC), Eagle River, Alaska.  The work of this project includes, but is not limited 
to: 

Scope of Work: 

 The work includes a base bid and additive alternate #1.  Base bid work 
includes all work associated with the mental health holding cells and the 
mezzanine, all below slab plumbing, both stairs, and all associated 
mechanical and electrical serving mental health holding cell area and 
mezzanine.  Provide open junction boxes for all medical unit power, 
signal, and data in the common wall.  Additive alternate #1 work includes 
the tenant improvement for the medical unit including all associated 
mechanical and electrical serving the unit.   

The tasks required to do this work include but are not limited to the following: 

 
1 Demolish CMU, insulation, and siding for new door or window, doors and 

hardware. 

2 Demolish overhead sectional door and window siding above opening to roof 
eave; demolish slab on grade concrete for new plumbing and electrical. 

 2. Base bid work includes infilling wall openings with CMU, constructing new walls 
and doors, door hardware, control station and other related work in the mental 
health area of work. 

 3. Base bid work also includes all work associated with the exterior recreation yard 
and mezzanine, and all mechanical and electrical work for the mental health and 
mezzanine areas of work. 

 4. Additive Alternate (AA) #1 includes all work in the medical area. 

 5. AA#1 work includes demolition of a louver and window unit, patching and 
painting 

 6. AA#1 work also includes infilling wall openings with CMU, construction of walls 
and doors, and all associated mechanical and electrical work in the medical area. 

B. The Department is acting for the State of Alaska and the Department of Corrections. 

C. Contractor shall coordinate outages per Article 1.08 of this Section. 

D. Contractor shall maintain existing fire alarm and security systems in service during the 
period of construction. 
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1.03  CONTRACT METHOD 

 A. Construct the Work under a single lump sum Contract. 

1.04  WORK BY OTHERS 
A. Other State projects may be under construction in the vicinity of the Project.  See 

Document 00800 - Supplementary Conditions, Article SC-8.1. 

B. Cooperate with other Contractors and the Department to minimize conflict with 
construction operations. 

1.05  WORK INSIDE FACILITY 
A. Work within the facility shall be conducted only between the hours of 7:00 AM and 5:00 

PM seven days per week, unless specifically approved by the Department.  Requests for 
work outside of these hours must be submitted in writing 24 hours in advance. 

B. Contractor shall not under any circumstances leave tools or equipment unattended within 
the limits of the project site unless secured in a locked toolbox or equipment storage 
container.  Contractor will be liable for any damages to persons and/or property resulting 
from unattended tools or equipment. 

C. Any tools or equipment left unattended within the limits of the project site by the 
Contractor shall be subject to confiscation by the Department.  Confiscated equipment 
may be obtained from the Department after 24 hours.  A fee of $25 per item confiscated 
may be deducted from the Contractor’s subsequent pay request.  No claims for delay will 
be considered for impacts to the work due to items left unattended by the Contractor and 
confiscated by the Department. 

C. Contractor and all subcontractors shall at all times wear an identifying badge in a visible 
location.  Badge to be provided by the Using Agency – see Section 01540, Security. 

D. Contractor shall at all times maintain a clean and clear floor space and provide a physical 
barricade and detour route for foot traffic within the areas of construction.  Provide clear 
and easy access to and egress from spaces at all times during construction, unless 
specifically arranged through the Using Agency.  Provide and maintain full safe access at 
existing exits at all times. 

E. Contractor shall notify the Department 24 hours in advance of performing Work that 
produces loud noise for an extended duration of time (greater than 15 minutes). 

F. All items marked for demolition shall remain the property of the Using Agency. 

1.06  WORK PLANS AND ACCESS TO FACILITY, INDIVIDUAL WORK AREAS 
A. In close coordination with the work schedule, provide detailed written (narrative) work 

plan with a sketch of each area impacted by the Contractor's work.  The work plan shall 
be broken out into phases to localize impact of construction activities.  Show limits of 
work enclosures, barricades, temporary partitions, or other items affecting the operation 
of the area. 

B. Prior to beginning work in new phase of work identified in the work plan, the Contractor 
shall notify the Department in writing at least 5 (five) working days, not including 
weekends or Holidays. 

C. Allow for Using Agency use and occupancy of the facility throughout the duration of the 
work.  The Department may reject a work plan for non-conformance with contract 
documents or this section.  The Contractor may be required to construct work in stages to 
accommodate Using Agency use of the facility during construction.  Coordinate progress 
schedule with Using Agency occupancy during construction. 

D. No construction operations affecting safety or comfort of the public shall begin until the 
work area is closed off from the public. 
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E. Where work is adjacent to or above existing cabinetwork, equipment, furniture, supplies 
or other fixtures, include means and method of protection as a part of the work plan.  This 
requirement is for coordination with Using Agency and is not intended to relieve the 
Contractor of the responsibility for safety and protection of the existing building and 
facilities in accordance with Article 6.17 of the General Conditions. 

F. It shall be the responsibility of the Contractor to coordinate all construction and haul activities 
through the Department and to comply with their instructions concerning the movements of 
construction equipment, men and materials in the vicinity of the Using Agency operations in 
the vicinity of the project.  All such requests shall be made at least 48 hours (excluding 
weekends) in advance of any planned closure or change. 

G. All work shall be performed in a manner that will minimize disruption of ongoing activities 
and operations in the existing facility during the course of the project.  Demolition or any 
other work of a nature that could be hazardous or disruptive to activities shall be as 
approved by the Using Agency.  Work areas must be cleaned and made safe and suitable 
for occupancy prior to the next scheduled use of the facility. 

H. Contractor staging area shall minimize interference with the Using Agency’s use of the 
facility.  Access shall be maintained for the Using Agency, supply access, trash disposal, 
and vehicle access around the facility. 

I. Contractor staging area to remain within the location designated on the plans. 

1.07  WORK SEQUENCE 
A. Project Phasing Schedule:  The project shall be completed in a single phase.   

1.08  SHUTOFFS/DISRUPTIONS TO SERVICE 

A. Provide written notification of work in area at least three working days (not including 
weekends) in advance.  Water shutoffs to the Facility shall be no longer than four (4) 
hours in duration.  Water shutoffs to the Facility must be approved by the Project 
Manager in advance of the planned shutoff.  Contractor shall maintain fire 
suppression system throughout the project duration.  Fire alarm and sprinkler 
systems in the area of work shall be isolated, and smoke detectors shall be protected, to 
accommodate the work.  Electrical power shutoffs shall be no longer than four (4) 
hours in duration.  Electrical power shutoffs must be approved by the Project Manager 
in advance of the planned shutoff. 

B. Plan work to minimize down time.  Work with Department to schedule disruption for a 
time that minimizes impact on the Using Agency’s operations. 

C. Provide written work plan and schedule for disruptions to service that exceed one hour. 

D. Schedule of Utilities Interruptions.  As soon as practical, and at least one week prior to 
the first outage, the Contractor shall prepare a proposed schedule of utilities outages.  
The schedule shall include proposed water, heating, and electrical outages.  The 
Contractor will not be bound by the entire schedule as originally submitted, but he will be 
expected to modify the schedule as required, and to the best of his ability, adhere to an 
accurate schedule as adjusted on a week-to-week basis.  In addition to the above 
requirements, the Contractor must give the Department a minimum of 36 hours 
notice prior to any utilities interruptions. 

1.09  CONTRACTOR'S USE OF PREMISES 

A. Limit use of premises to that necessary for performance of the Work and for construction 
operations, to allow for continuous occupancy of the facility and grounds.  Coordinate use 
of the premises under direction of Department. 

B. Contractor is responsible for all safety considerations and precautions required during the 
construction period and to ensure all laws pertaining to workplace safety are followed. 

C. Assume full responsibility for protection and safekeeping of products under this Contract. 

D. Assume full responsibility for the protection of existing buildings and contents, and 
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equipment from damage due to construction operations.  Take all necessary precautions 
to protect building occupants from any hazards during the progress of the Work. 

E. Obtain and pay for use of additional storage or Work areas needed for operations under 
this Contract. 

F. Do not stop or otherwise impede traffic without prior written approval from the 
Department.  Provide traffic control layout plan and traffic control schedule upon request, 
unless Traffic Control is specifically required by another Section within this Contract, then 
provide as required in that Section. 

1.10  USING AGENCY OCCUPANCY 
A. The Using Agency will occupy facilities for the conduct of its normal operations during the 

entire construction period.  Limit use of premises for Work and for construction operations 
to allow for Using Agency occupancy.  Coordinate use of premises under direction of the 
Using Agency. 

B. Cooperate with the Department in scheduling operations to minimize conflict and to 
facilitate Using Agency operations. 

C. Contractor shall provide Material Safety Data Sheets for all products that may produce 
unpleasant odors. 

1.11  COORDINATION 

A. Coordinate Work of the various sections of Specifications to ensure efficient and orderly 
sequence of installation of construction elements, with provisions for accommodating 
items installed later. 

B. Verify if characteristics of elements of interrelated operating equipment are compatible; 
coordinate Work of various sections having interdependent responsibilities for installing, 
connecting to, and placing in service, such equipment. 

C. Coordinate space requirements and sequence of installation of mechanical and electrical 
work, which is indicated diagrammatically on Drawings.  Follow routing shown for pipes, 
ducts, and conduits, as closely as practicable; make runs parallel with lines of building.  
Utilize spaces efficiently to maximize accessibility for other installations, for maintenance, 
and for repairs.  Coordinate work with existing elements in the building.  Do not locate 
piping, conduit or other products where they will block access to equipment or junction 
boxes. 

D. In finished areas except as otherwise shown, conceal pipes, ducts, and wiring in the 
construction.  When removing existing ceiling materials the contractor shall ensure that 
the removed ceiling materials are reinstalled in a similar condition as when removed.  All 
damaged ceiling materials shall be replaced by the Contractor at no cost to the 
Department. 

E. Execute cutting and patching to integrate elements of Work, provide openings for 
penetrations of existing surfaces, and provide samples for testing.  Seal penetrations 
through floors, walls, partitions, and ceilings. 

1.12  OVERTIME WORK 

A. The Contractor shall notify the Department at least 48 hours in advance of any overtime 
work, including nights, weekends, and holidays.  No overtime work will be authorized 
without prior Department approval. 

1.13  SURVEYING EXISTING CONDITIONS 
A. Prior to commencing work, the Contractor and the Department shall jointly survey 

existing conditions, noting and recording any existing damage.  Before work begins, the 
Contractor and the Department shall both sign a Survey Record. 

B. The Survey Record shall serve as a basis for determining any subsequent damage to 
existing facilities caused by the Contractor’s work. 
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1.14  CONCEALED CONDITIONS UNACCEPTABLE TO CONTRACTOR 
A. Should the Contractor discover conditions that are inconsistent with the Contract or 

existing construction of a substandard nature that will affect the satisfactory completion of 
the Work, the Department shall be notified immediately. 

B. Upon notification from the Contractor, the Department may issue a Change Order 
authorizing the Contractor to perform the work necessary for compliance with the 
Contract. 

1.15  PROJECT COORDINATION PROCEDURE 
A. The Department shall issue all orders to the Contractor.  The Architect/Engineer shall be 

responsible to the Department for architectural observation of the project.  The 
Architect/Engineer may issue field memorandum to the Contractor for deficiencies in the 
work and for providing additional instruction and interpretation of the technical 
specifications and drawings.  The Architect/Engineer is not authorized to make any 
changes in the contract amount nor time for completion of the project.  Any reference to 
Architect, Engineer, Project Manager, or any other related title shall be construed to be 
the Department. 

1.16  SUPERINTENDENCE AND EMPLOYEES 
A. Before starting work, the Contractor shall designate a competent authorized 

representative to represent and act for the Contractor, and shall inform the Department in 
writing of the name and address of such representative, together with a clear definition of 
the scope of his authority to represent and act for the Contractor, and shall specify any 
and all limitations of such authority.  Such representative shall be present or duly 
represented at the site of work at all times when work is actually in progress and, during 
periods when work is suspended, arrangements acceptable to the Department shall be 
made for emergency work that may be required.  The Contractor's authorized 
representative shall be supported by competent assistants, as necessary; and the 
authorized representative and his assistants shall be satisfactory to the Department.  All 
requirements, instructions and other communications given to the authorized 
representative by the Department shall be as binding if given to the Contractor. 

B. None of the Contractor's superintendents, supervisors, or engineers shall be withdrawn 
from the work without due notice being given to the Department; and no such withdrawal 
shall be made if it will jeopardize successful completion of the work. 

C. The Contractor shall employ only competent and skilled personnel to perform any work.  
The Contractor shall be responsible for maintaining the orderly and faithful conduct of its 
employees. 

D. The Department may, in writing, require the Contractor to remove from the work any 
employee whom the Department deems incompetent, careless, insubordinate, or 
otherwise objectionable or whose continued employment on the work is deemed by the 
Department to be contrary to the Department's interest. 

 

PART 2 PRODUCTS 

 Not Used 
 

PART 3 EXECUTION 

 Not used 
 
 
 
 

END OF SECTION 
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SECTION 01020 

INTENT OF DOCUMENTS 
 
 
PART 1 GENERAL 

1.01 REQUIREMENTS INCLUDED 

 A. Explanation of intent and terminology of the Construction Documents. 

1.02 RELATED REQUIREMENTS 

A. Section 00700 - General Conditions:  Article 1 Definitions relating to 'Drawings' and 
'Specifications'. 

B. Section 00700 - General Conditions:  Article 3 Contract Documents relating to Intent, 
Amending, and Reuse. 

1.03  SPECIFICATION FORMAT AND COMPOSITION 

A. Specifications are divided into Divisions and Sections for the convenience of writing 
and using.  Titles are not intended to imply a particular trade jurisdiction.  
DEPARTMENT is not bound to define the limits of any subcontract, and will not enter 
into disputes between the Contractor and his employees, including Subcontractors. 

B. Pages are numbered independently for each Section, and recorded in the Table of 
Contents.  Section number is shown with the page number at the bottom of each page.  
The end of each Section of the specifications is ended by "End of Section".  It is 
Contractor's responsibility to verify that Contract Documents received for bidding and/or 
construction are complete in accordance with Table of Contents. 

C. The language employed in the Contract Documents is addressed directly to the 
Contractor.  Imperative or indicative language is generally employed throughout and 
requirements expressed are the mandatory responsibility of the Contractor, even 
though the work specified may be accomplished by specialty subcontractors engaged 
by the Contractor.  References to third parties in this regard shall not be interpreted in 
any way as to relieve the Contractor of his or her responsibility under this Contract. 

D. These Specifications are of the abbreviated, or "streamlined" type, and may include 
incomplete sentences. 

E. Omissions of words or phrases such as "the Contractor shall", "in conformity therewith", 
"shall be", "as noted on the Drawings", "according to the Drawings", "a", "an", "the" and 
"all" are intentional. 

F. Omitted words or phrases shall be supplied by inference in the same manner as they 
are when a "note" occurs on the Drawings. 

1.04 DRAWINGS:  CONTENT EXPLANATION 

A. Drawings, Dimensions and Measurements. 

1. Contract Documents do not purport to describe in detail, absolute and 
complete construction information.  In some instances drawings are 
diagrammatic.  Contractor shall provide verification of actual site conditions 
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and shall provide complete and operational systems as specified when 
drawings do not provide full detail. 

2. Where on any of the Drawings a portion of the work is drawn out and the 
remainder is indicated in outline, the parts drawn out shall apply also to all 
other portions of the Work. 

3. Wherever a detail is referenced and developed for a specific condition, same or 
similar detail shall apply to identical or similar conditions elsewhere on Project 
even though not specifically referenced. 

4. Where the word "similar" occurs on the Drawings, it shall be interpreted in its 
general sense and not as meaning identical, all details shall be worked out in 
relation to their location and their connection with other parts of the work. 

5. The figured dimensions on the Drawings or notes indicating dimensions shall 
be used instead of measurements of the Drawings by scale. 

6. No scale measurements shall be used as a dimension to work with unless 
specific permission to do so is granted in advance in writing by the Department. 

1.05 COMMON TERMINOLOGY 

A. Certain items used generally throughout the Specifications and Drawings are used as 
follows: 

1. Indicated:  The term "indicated" is a cross reference to details, notes or 
schedules on the Drawings, other paragraphs or schedules in the 
Specifications, and similar means of recording requirements in the Contract 
Documents.  Where terms such as "shown", "noted", "schedules", and 
"specified" are used in lieu of "indicate", it is for the purpose of helping the 
reader accomplish the cross reference, and no limitation of location is intended 
except as specifically noted. 

2. Installer:  The person or entity engaged by Contractor, his Subcontractor or 
sub-subcontractor for the performance of a particular unit of Work at the 
Project site, including installation, erection, application and similar required 
operations.  It is a general requirement that installers be recognized experts in 
the work they are engaged to perform. 

3. Furnish:  Except as otherwise defined in greater detail, the term "furnish" is 
used to mean "...supply and deliver to the Project site, ready for unpacking, 
assembly and installation..." 

4. Provide:  Except to the extent further defined, the term "provide" means to 
furnish and install, complete and ready for the intended use. 

5. Guarantee and Warranty:  "Warranty" is generally used in conjunction with 
products manufactured or fabricated away from the Project site, and 
"guarantee" is generally used in conjunction with units of work which require 
both products and substantial amounts of labor at the Project site.  The 
resulting difference is that warranties are frequently issued by manufacturers, 
and guarantees are generally issued by Contractor and frequently supported 
(partially) by product warranties from manufacturers. 

1.06 CONFLICTS 

A. Report any conflicts to the Department for clarification. 
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PART 2 PRODUCTS 

 Not Used 

 
PART 3 EXECUTION 
 Not Used 

 
 
 
 

END OF SECTION 
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SECTION - 01027 

APPLICATIONS FOR PAYMENT 
 
 
PART 1 GENERAL 
 
1.01  REQUIREMENTS INCLUDED 
 
 A. Procedures for preparation and submittal of Applications for Payment. 
 
1.02  RELATED REQUIREMENTS 
 
 A. Section 00510 - Construction Contract - Contract Form 25D-10a and Bid Schedule:  

Method of Payment and Contract Price and Amounts of Liquidated Damages. 
 
 B. Section 00700 - General Conditions:  Progress Payments, and Final Payment. 
 

C. Section 01300 - Submittals:  Procedures. 
 

D. Section 01700 - Contract Closeout:  Closeout Procedures. 
 
1.03  FORMAT 
 
 A. Application for Payment form in format approved by the Department. 
 
1.04  PREPARATION OF APPLICATIONS 
 
 A. Type required information on Application for Payment form approved by the Department. 
 
 B. Execute certification by original signature of authorized officer upon the Application for 

Payment. 
 

C. Submit names of individuals authorized to be responsible for information submitted on 
application for payment. 

 
D. Indicate breakdown of costs for each item of the Work on accepted Schedule of Values.  

Provide dollar value in each column for each line item for portion of Work performed and 
for stored products. 

 
 E. List each authorized Change Order as an extension on continuation sheet, listing Change 

Order number and dollar amount as for an original item of Work. 
 
 F. Prepare Application for Final Payment as specified in Section 01700. 
 
1.05  SUBMITTAL PROCEDURES 
 
 A. Submit one copy of each Application for Payment at times stipulated in Contract. 
 
 B. Submit under transmittal letter specified in Section 01300. 
 
1.06  SUBSTANTIATING DATA 
 
 A. When Department requires substantiating information, submit data justifying line item 

amounts in question. 
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 B. Substantiating data required under General Conditions Articles 7.12.3 and 7.12.4 shall be 
submitted (or updated) when the Application for Payment includes a current request for 
payment on an item of Work required to include Alaska "agricultural/wood" products. 

 
 C. Provide one copy of data with cover letter for each copy of Application.  Show Application 

number and date, and line item by number and description. 
 
1.07 SUBMITTALS WITH APPLICATION FOR PAYMENT 

A. Submit the following with each Application for Payment. 

1. Updated construction schedule as required by Section 01300 - Submittals. 

2. Updated Schedule of Values as required by Section 01300 – Submittals:  
Schedule of Values. 

3. The Contractor’s as-builts will be reviewed prior to approving each application for 
payment. 

 
 
PART 2 PRODUCTS 
 Not Used 
 

PART 3 EXECUTION 
 
 Not Used 
 
 
 
 

END OF SECTION 
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SECTION 01028 

CHANGE ORDER PROCEDURES 
 
 
PART 1 GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. Procedures for processing Change Orders. 

1.02 RELATED REQUIREMENTS 

A. Section 00312 - Bid Schedule:  Total amount bid for lump sum items. 

B. Section 00510 - Contract Form:  Total amount of Contract Price, as awarded. 

C. Section 00700 - General Conditions:  Governing requirements for changes in the Work, in 
Contract Price, and Contract Time. 

D. Section 00800 - Supplementary Conditions:  Modifications to Document 00700 - General 
Conditions. 

E. Section 01027 - Applications for Payment. 

F. Section 01300 – Submittals:  Construction Progress Schedules, Schedule of Values. 

G. Section 01600 – Material and Equipment:  Product Options, Substitutions. 

H. Section 01700 – Contract Closeout:  Project Record Documents. 

1.03 SUBMITTALS 

A. Submit name of the individual authorized to accept changes, and to be responsible for 
informing others in Contractor's employ of changes in the Work. 

B. Change Order Forms will be prepared by the Department. 

1.04 DOCUMENTATION OF CHANGE IN CONTRACT PRICE AND CONTRACT TIME 

A. Maintain detailed records of work done on a Cost of the Work plus a Fee basis.  Provide 
full information required for evaluation of proposed changes, and to substantiate costs of 
changes in the Work.  Incomplete or unsubstantiated costs will be disallowed. 

B. Contractor shall submit a complete, detailed, itemized cost breakdown addressing impact 
on Contract Time and Contract Price with each proposal. 

C. On request, provide additional data to support computations: 

1. Quantities of products, labor, and equipment. 

2. Taxes, insurance and bonds. 

3. Overhead and profit. 

4. Justification for any change in Contract Time. 
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5. Credit for deletions from Contract, similarly documented. 

D. Support each claim for additional costs, and for work done on a cost of the Work plus a 
Fee basis, with additional information: 

1. Origin and date of claim. 

2. Dates and times work was performed, and by whom. 

3. Time records and wage rates paid. 

4. Invoices and receipts for products, equipment, and subcontracts, similarly 
documented. 

1.05 PRELIMINARY PROCEDURES 

A. Department may submit a Proposal Request which includes:  Detailed description of 
change with supplementary or revised Drawings and Specifications, the projected time 
for executing the change, with a stipulation of any overtime work required, and the period 
of time during which the requested price will be considered valid. 

B. Contractor may initiate a change by submittal of a request to Department describing the 
proposed change with a statement of the reason for the change, and the effect on 
Contract Price and Contract Time, with full documentation.  Document any requested 
substitutions in accordance with Section 01600. 

1.06 CONSTRUCTION CHANGE AUTHORIZATION 

A. Shall be in accordance with Article 9 – Changes, in Section 00700 - General Conditions, 
as modified by the Supplementary Conditions. 

1.07 FIXED PRICE CHANGE ORDER 

A. Contractor shall submit an itemized price proposal in sufficient detail to fully explain the 
basis for the proposal.  Attach invoices and receipts for products, equipment, and 
subcontracts, as requested by the Department.  Contractor and the Department shall 
then negotiate an equitable price (and time adjustment if appropriate) in good faith.  The 
Change Order will reflect the results of those negotiations.  If negotiations break down 
Contractor may be directed to perform the work under COST OF THE WORK CHANGE 
ORDER. 

B. The following maximum rates of cost markup (to cover both overhead and profit of the 
Contractor) shall be used in the negotiation of a “Fixed-Price” Change Order: 

See Supplementary Conditions, Article SC-10.3.2. 

C. These terms shall also apply to the proposals of subcontractors and allowances. 

D. Will be based on proposal request and Contractor's lump sum quotation or Contractor's 
request for Change Order as approved by the Department. 

1.08 UNIT PRICE CHANGE ORDER 

A. For pre-determined Unit Prices and quantities, Change Order will be executed on a lump 
sum basis. 
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B. For pre-determined Unit Prices and undetermined quantities, Change Order will be 
executed on an estimated quantity basis; payment will be based on actual quantities 
measured as specified. 

C. For unit costs or quantities of units of Work which are not predetermined, execute Work 
under a Directive.  Changes in Contract Price or Contract Time will be computed as 
specified for Cost of the Work Change Order. 

1.09 COST OF THE WORK CHANGE ORDER 

A. Contractor shall submit documentation required in Article 1.04 on a daily basis for 
certification by the Department.  Project Manager will indicate by signature that the 
submitted documentation is acceptable. 

B. After completion of the change and within 14 calendar days, unless extended by the 
Project Manager, the Contractor shall submit in final form an itemized account, with 
supporting data, of all costs.  Supporting data shall have been certified by the Project 
Manager, as required above in paragraph A. 

1.10 EXECUTION OF CHANGE ORDERS 

A. Department will issue Change Orders for signatures of parties as provided in Conditions 
of the Contract. 

1.11 CORRELATION OF CONTRACTOR SUBMITTALS 

A. Promptly revise Application for Payment forms to record each authorized Change Order 
as a separate line item and adjust the Contract Price as shown on Change Order. 

B. Promptly revise Progress Schedules to reflect any change in Contract Time, revise sub-
schedules to adjust times for other items of Work affected by the change, and resubmit. 

C. Promptly enter changes in Project Record Documents. 

 

PART 2 PRODUCTS 

 Not Used 
 

PART 3 EXECUTION 

 Not Used 
 
 
 
 

END OF SECTION 
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SECTION 01045 

CUTTING AND PATCHING 
 
 
PART 1 GENERAL 
 
1.01  REQUIREMENTS INCLUDED 

A. Requirements and limitations for cutting and patching of Work. 

1.02  RELATED REQUIREMENTS 

A. Section 01010 - Summary of Work. 

B. Section 01120 – Alteration Project Procedures. 

C. Section 01600 - Materials and Equipment:  Substitutions. 

D. Individual Specifications Sections: 

1. Cutting and patching incidental to Work of the section. 

2. Advance notification to other Sections of openings required in Work of those Sections. 

3. Limitations on cutting structural members. 

1.03  SUBMITTALS 

A. Submit written request in advance of cutting or alteration which affects: 

1. Structural integrity of any element of Project. 

2. Integrity of weather-exposed or moisture-resistant elements such as siding or roof 
systems. 

3. Efficiency, maintenance, or safety of any operational element. 

4. Visual qualities of sight-exposed elements. 

5. Work of Department or separate Contractor. 

B. Include in request: 

1. Identification of Project and Department's project number. 

2. Location and description, with photos of affected Work. 

3. Necessity for cutting or alteration. 

4. Description of proposed Work, and products proposed to be used. 

5. Alternatives to cutting and patching. 

6. Effect on Work of Department or separate Contractor. 

7. Written permission of affected separate Contractor. 

8. Date and time Work will be executed. 

C. Submit product data for replacement materials to be used in the work, including product 
description, specifications, recommended installation methods, and samples.  Submittals 
shall cover all sight-exposed elements applicable, such as roofing, exterior siding, floor tile, 
ceiling tile, and wall covering. 
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PART 2 PRODUCTS 
 
2.01  MATERIALS 

A. Materials used for replacement shall match existing materials removed.  Interior or exterior 
finish materials shall visually match surrounding surface finishes.  Replacement interior finish 
materials, such floor tile, wall tile, ceiling tile, or wall covering shall be of the same 
manufacturer and pattern as materials removed to assure compatibility.  New doors and 
frames to be finished to match existing.  Submittals to be approved prior to installation. 

B. Replacement gypsum wallboard surfaces are to be finished smooth or in a texture to match 
the existing wall or ceiling finish or Finish Schedule in drawings as required.  Paint new 
exposed surfaces with two coats semi-gloss acrylic latex enamel in a color to match existing.  
New paint shall cover the entire plane of the area impacted and shall extend to the nearest 
joint or comer. 

C. Cut and patch work at roof assemblies shall provide a complete weather tight installation 
and shall be compatible with existing roofing materials.  Contractor to verify manufacturer, 
materials, and warrantee of the existing roofing system and ensure work does not have a 
negative impact on the performance of the existing roof membrane or existing drainage 
pattern.  Cut and patch work shall not have a negative impact on any active warrantee of the 
existing roofing system. 

D. For replacement of work removed, comply with specifications for type of work to be done, 
manufacturers' recommendations, and good construction practice. 

E. Provide materials for cutting and patching which will result in equal to or better than the work 
being cut and patched in terms of performance characteristics and visual effect where 
applicable. 

PART 3 EXECUTION 
 
3.01  GENERAL 

A. Contractor shall be responsible for all cutting, fitting, and patching required to complete the 
work or to: 

1. Accommodate the installation or coordination of work. 

2. Remove and replace defective work. 

3. Remove and replace work not conforming to requirements of the Contract Documents. 

4. Uncover other work for access or inspection. 

5. Obtain samples for testing or similar purposes. 

6. Provide routine penetrations of nonstructural surfaces for installation of piping, ductwork, 
chimneys, vents, louvers, electrical conduit or other equipment included in the work. 

B. Contractor shall not cut or alter any existing structural members without the approval of the 
Department.  If structural members must be cut or altered, the Contractor shall provide 
engineered details with structural engineer’s stamp for review in the submittal process. 

C. Execute cutting, fitting, and patching to complete Work, and to: 

1. Fit the several parts together, to integrate with other work. 

2. Uncover work to install ill-timed work. 

3. Remove and replace non-conforming and Defective Work. 

4. Remove samples of installed Work for testing. 

5. Provide openings in elements of Work for penetrations of mechanical and electrical 
work. 
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D. Installation of replacement materials shall be in accordance with specifications for type of 
work to be done, manufacturers’ recommendations, and good construction practice. 

3.02  INSPECTION 

A. Inspect existing conditions, including elements subject to damage or movement during 
cutting and patching. 

1. Notify the Department immediately of any suspected hazardous materials. 

B. Do not cut and patch work which is exposed to view in a manner resulting in a reduction of 
visual qualities or resulting in substantial evidence of the cut and patch work.  Remove and 
replace work judged by the Department to be visually unsatisfactory. 

C. After uncovering, inspect conditions affecting performance of Work. 

D. Beginning of cutting or patching means acceptance of existing conditions. 

3.03  PREPARATION 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by cutting and 
patching operations, as directed.  Return adjacent areas to condition existing prior to start of 
work. 

B. Provide supports to ensure structural integrity of surroundings; devices and methods to 
protect other portions of Project from damage. 

C. Provide protection from elements for areas which may be exposed by uncovering work; 
maintain excavations free of water. 

3.04  PERFORMANCE 

A. Execute work by methods to avoid damage to other Work, and which will provide proper 
surfaces to receive patching and finishing. 

B. For all new work, employ qualified installer to perform cutting and patching for weather-
exposed and moisture resistant elements, and sight-exposed surfaces. 

C. Cut rigid materials using masonry saw or core drill.  Use wet-type core drill for all holes over 
1/2” in diameter.  Pneumatic/hammer tools or dry-type core drills not allowed without prior 
approval.  Cutting structural reinforcement with heat is strictly forbidden without prior written 
approval. 

D. Restore Work with new products in accordance with requirements of Contract Documents. 

E. Fit Work tightly to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

F. Maintain all fire-rated wall or area separation construction per applicable codes.  At 
penetrations of fire-rated wall, ceiling, or floor construction, completely seal voids with fire-
rated material, full thickness of the construction element or in accordance with U.L. listed 
assembly requirements. 

G. Refinish surfaces to match adjacent finishes.  For continuous surfaces, refinish to nearest 
intersection; for an assembly, refinish entire unit. 

 
 
 
 

END OF SECTION 
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SECTION 01090 

REFERENCE STANDARDS 
 
 
PART 1 GENERAL 
 
1.01  REQUIREMENTS INCLUDED 

A. Quality Assurance 

B. Applicability of Reference Standards 

C. Provision of Reference Standards at site 

D. Acronyms used in Contract Documents for Reference Standards.  Source of Reference 
Standards 

1.02  RELATED REQUIREMENTS 

A. Section 00700 - General Conditions:  Paragraph 3.4.2. 

1.03  QUALITY ASSURANCE 

A. For products or workmanship specified by association, trade, or Federal Standards, comply 
with requirements of the standard, except when more rigid requirements are specified or are 
required by applicable codes. 

B. The date of the standard is that in effect as of the Project Advertisement date, or Effective 
Date of the Contract when there was no Advertisement, except when a specific date is 
specified. 

C. When required by an individual Specification section, obtain copy of standard.  Maintain 
copy at site during submittals, planning, and progress of the specific Work, until Final 
Completion. 

D. Should specified reference standards conflict with Contract Documents, request clarification 
from the Architect/Engineer before proceeding.  Local code requirements, where more 
stringent than referenced standards, shall govern. 

E. Neither the contractual relationship, duties, nor responsibilities of the parties in Contract nor 
those of the Architect/Engineer shall be altered by the Contract Documents by mention or 
inference otherwise in any reference document. 

1.04  SCHEDULE OF REFERENCES 

AA Aluminum Association 
 818 Connecticut Avenue, N.W. 
 Washington, DC  20006 

 
AABC Associated Air Balance Council 
 1000 Vermont Avenue, N.W. 
 Washington, DC  20005 

 
AASHTO American Association of State Highway and Transportation Officials 
 444 North Capitol Street, N.W. 
 Washington, DC  20001 

 
ACI American Concrete Institute 
 Box 19150 
 Reford Station 
 Detroit, MI  48219 
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ADC Air Diffusion Council 
 230 North Michigan Avenue 
 Chicago, IL  60601 

 
AGC Associated General Contractors of America 
 1957 E Street, N.W. 
 Washington, DC  20006 

 
AI Asphalt Institute 
 Asphalt Institute Building 
 College Park, MD  20740 

 
AISC American Institute of Steel Construction 
 400 North Michigan Avenue 
 Eighth Floor 
 Chicago, IL  60611 

 
AISI American iron and Steel Institute 
 1000 16th Street, N.W. 
 Washington, DC  20036 

 
AITC American Institute of Timber Construction 
 333 W. Hampden Avenue 
 Englewood, CO  80110 

 
AMCA Air Movement and Control Association 
 30 West University Drive 
 Arlington Heights, IL  60004 

 
ANSI American National Standards Institute 
 1430 Broadway  
 New York, NY  10018 

 
APA American Plywood Association 
 Box 11700 
 Tacoma, WA  98411 

 
ARI Air-Conditioning and Refrigeration Institute 
 1815 North Fort Myer Drive 
 Arlington, VA  22209 

 
ASHRAE American Society of Heating, Refrigeration and Air Conditioning Engineers 
 1791 Tullie Circle, N.E. 
 Atlanta, GA  30329 

 
ASME American Society of Mechanical Engineers 
 345 East 47th Street 
 New York, NY  10017 

 
ASPA American Sod Producers Association 
 Association Building 
 Ninth and Minnesota 
 Hastings, NE  68901 

 
ASTM American Society for Testing and Materials 
 1916 Race Street 
 Philadelphia, PA  19103 
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AWI Architectural Woodwork Institute 
 2310 South Walter Reed Drive 
 Arlington, VA  22206 

 
AWPA American Wood-Preservers' Association 
 7735 Old Georgetown Road 
 Bethesda, MD  20014 

 
AWS American Welding Society 
 550 LeJeune Road 
 Miami, FL  33135 

 
AWWA American Water Works Association 
 6666 West Quincy Avenue 
 Denver, CO  80235 

 
CDA Copper Development Association 
 57th Floor, Chrysler Building 
 405 Lexington Avenue 
 New York, NY  10174 

 
CLFMI Chain Link Fence Manufacturers Institute 
 1101 Connecticut Avenue, N.W. 
 Washington, DC  20036 

 
CRSI Concrete Reinforcing Steel Institute 
 933 Plum Grove Road 
 Schaumburg, IL  60195 

 
EJMA Expansion Joint Manufacturers Association 
 707 Westchester Avenue 
 White Plains, NY  10604 

 
FGMA Flat Glass Marketing Association 
 3310 Harrison 
 White Lakes Professional Building 
 Topeka, KS  66611 

 
FM Factory Mutual System 
 1151 Boston-Providence Turnpike 
 Norwood, MA  02062 

 
FS Federal Specification 
 General Services Administration 
 Specifications and Consumer Information 
 Distribution Section (WFSIS) 
 Washington Navy Yard, Building 197 
 Washington, DC  20407 

 
GA Gypsum Association 
 1603 Orrington Avenue 
 Evanston, IL  60201 

 
IEEE Institute of Electrical and Electronics Engineers 
 345 East 47th Street 
 New York, NY  10017 
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IMIAC International Masonry Industry 
 All-Weather Council 
 International Masonry Institute 
 815 15th Street, N.W. 
 Washington, DC  20005 

 
MFMA Maple Flooring Manufacturers Association 
 2400 East Devon 
 Suite 205 
 Des Plaines, IL  60018 
 
MIL Military Specification 
 Naval Publications and Forms Center 
 5801 Tabor Avenue 
 Philadelphia, PA  19120 

 
ML/SFA Metal Lath/Steel Framing Association 
 Metal Manufacturers 
 221 North LaSalle Street 
 Chicago, IL  60601 

 
NAAMM National Association of Architectural Metal Manufacturers 
 221 North LaSalle Street 
 Chicago, IL  60601 

 
NEBB National Environmental Balancing Bureau 
 8224 Old Courthouse Road 
 Vienna, VA  22180 

 
NEMA National Electrical Manufacturers' Association 
 2101 L Street, N.W. 
 Washington, DC  20037 

 
NFPA National Fire Protection Association 
 Battery March Park 
 Quincy, MA  02269 

 
NFPA National Forest Products Association 
 1619 Massachusetts Avenue, N.W. 
 Washington, DC  20036 

 
NSWMA National Solid Wastes Management Association 
 1120 Connecticut Avenue, N.W. 
 Washington, DC  20036 

 
NTMA National Terrazzo and Mosiac Association 
 3166 Des Plaines Avenue 
 Des Plaines, IL  60018 

 
PCA Portland Cement Association 
 5420 Old Orchard Road 
 Skokie, IL  60077 

 
PCI Prestressed Concrete Institute 
 201 North Wacker Drive 
 Chicago, IL  60606 
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PS Product Standard 
 U.S. Department of Commerce 
 Washington, DC  20203 

 
RCSHSB Red Cedar Shingle and Handsplit Shake Bureau 
 515 116th Avenue 
 Bellevue, WA  98004 

 
RIS Redwood Inspection Service 
 One Lombard Street 
 San Francisco, CA  94111 

 
SDI Steel Deck Institute 
 Box 3812 
 St. Louis, MO  63122 

 
SDI Steel Door Institute 
 712 Lakewood Center North 
 Cleveland, OH  44107 

 
SIGMA Sealed Insulating Glass Manufacturers Association 
 111 East Wacker Drive 
 Chicago, IL  60601 

 
SJI Steel Joist Institute 
 1703 Parham Road 
 Suite 204 
 Richmond, VA  23229 

 
SMACNA Sheet Metal and Air Conditioning Contractors' 
 National Association 
 8224 Old Court House Road 
 Vienna, VA  22180 

 
SSPC Steel Structures Painting Council 
 4400 Fifth Avenue 
 Pittsburgh, PA  15213 

 
TAS Technical Aids Series 
 Construction Specifications Institute 
 601 North Madison Street 
 Alexandria, VA  22314 

 
TCA Tile Council of America, Inc. 
 Box 326 
 Princeton, NJ  08540 

 
UL Underwriters' Laboratories, Inc. 
 333 Pfingston Road 
 Northbrook, IL  60062 

 
WCLIB West Cost Lumber Inspection Bureau 
 Box 23145 
 Portland, OR  97223 
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PART 2 PRODUCTS 

 Not Used 
 

PART 3 EXECUTION 

 Not Used 
 
 
 
 

END OF SECTION 
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SECTION 01120 

ALTERATION PROJECT PROCEDURES 

PART 1    GENERAL 

1.01 SECTION INCLUDES 
A. Products and installation for patching and extending Work. 

B. Transition and adjustments. 

C. Repair of damaged surfaces, finishes, and cleaning. 

1.02 RELATED SECTIONS 
A. Section  01010 – Summary of Work:  Coordination, work sequence and Using Agency 

occupancy. 

B. Section  01045 - Cutting and Patching. 

C. Section 01500 – Construction Facilities and Temporary Controls:  Construction 
enclosures, protection of installed work, cleaning during construction. 

PART 2    PRODUCTS 

2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK 
A. New materials:  As specified in individual Specification sections; match existing products 

and work for patching and extending work. 

B. Determine type and quality of existing products by inspection and any necessary testing, 
using existing Work as a standard for workmanship.  Presence of a product, finish, or 
type of work requires that patching, extending, or matching shall be performed as 
necessary to make work complete and consistent with existing quality. 

C. In no case shall any products containing asbestos be used in work of this Contract. 

PART 3    EXECUTION 

3.01 EXAMINATION 
A. Verify that demolition is complete, and areas are ready for installation of new Work. 

3.02 PREPARATION 
A. Cut, move, or remove items as necessary for access to alterations and renovation work.  

Replace and restore at completion. 

B. Remove unsuitable material not marked for salvage, such as rotted wood, corroded 
metals, and deteriorated masonry and concrete.  Replace materials as specified for 
finished work. 

C. Remove debris and abandoned items from area and from concealed spaces. 

D. Prepare surfaces and remove surface finishes to provide for proper installation of new 
work and finishes. 

E. Close openings in exterior surfaces to protect existing work and salvaged items from 
weather and extremes of temperature and humidity.  Insulate ductwork and piping to 
prevent condensation in exposed areas. 

3.03 INSTALLATION 
A. Coordinate work of alterations and renovations to expedite completion sequentially and to 

accommodate Using Agency occupancy. 
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B. Remove, cut, and patch work in a manner to minimize damage and to provide means of 
restoring products and finishes to original condition. 

C. Refinish visible existing surfaces to remain in renovated rooms and spaces, to specified 
condition for each material, with a neat transition to adjacent finishes. 

D. Install products as specified in individual Specification sections. 

3.04 TRANSITIONS 
A. Where new Work abuts or aligns with existing, perform a smooth and even transition.  

Patched work shall match existing adjacent work in texture and appearance. 

B. When finished surfaces are cut so that a smooth transition with new work is not possible, 
terminate existing surface along a straight line at a natural line of division and make 
recommendation to DEPARTMENT. 

3.05 ADJUSTMENTS 
A. Where removal of partitions or walls results in adjacent spaces becoming one, rework 

floors, walls, and ceilings to a smooth plane without breaks, steps, or bulkheads. 

B. Where a change of plane of 1/4 inch or more occurs, submit recommendation for 
providing a smooth transition and request instructions from DEPARTMENT. 

C. Trim existing doors as necessary to clear new floor finishes.  Refinish trim as required. 

D. Fit work at penetrations of surfaces as specified in Section 01045. 

3.06 REPAIR OF DAMAGED SURFACES 
A. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or 

showing other imperfections. 

B. Repair substrate prior to patching finish. 

3.07 FINISHES 
A. Finish surfaces as specified in individual Sections. 

B. Finish patches to product uniform finish and texture over entire area.  When finish cannot 
be matched, refinish entire surface to nearest intersections. 

 
 
 
 

END OF SECTION 
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SECTION 01126 

CONTRACTOR'S CERTIFICATION OF SUBCONTRACTS 
 
 
PART 1 GENERAL 

1.01  REQUIREMENTS INCLUDED 

A. Procedures for preparing, submitting and accepting subcontracts. 

1.02  RELATED REQUIREMENTS 

A. Section 00100 - Instructions to Bidders, Requirements of Apparent Low Bidder. 

B. Section 00430 - Subcontractor List. 

C. Section 00700 - General Conditions:  Article 6.13.1, Subcontractor Certification and 
Approval. 

D. Section 01300 - Submittals:  Procedures. 

1.03  PREPARATION OF CERTIFICATION 

A. Certification Forms:  Use only forms provided by Department. 

B. Contractor to prepare certification form in accordance with the instructions on the reverse 
side of form.  Multiple subcontracts may be included under a single submittal.  Where 
required, attach additional information -- cross referenced to the appropriate Subcontract -- 
to the certification form. 

C. Substitute certification forms will not be considered. 

1.04  SUBMITTAL OF CERTIFICATION 

A. Contractor shall submit the initial and all subsequent certification form(s) in accordance with 
the submittal requirements identified under paragraph 1.02.D, previous. 

1.05  CONSIDERATION OF CERTIFICATION 

A. Following receipt of submittal and within a reasonable period of time Department shall 
review for each of the following: 

1. Completeness of forms and attachments 

2. Proper execution (signatures) of forms and attachments 

B. Submittals which are not complete or not properly executed will be returned to the 
Contractor under a transmittal letter denoting the deficiencies found.  Contractor shall correct 
and resubmit per paragraph 1.04, previous. 

C. SUBCONTRACTORS WHICH HAVE NOT BEEN APPROVED BY THE DEPARTMENT 
SHALL NOT BE ALLOWED ON SITE. 

D. Payment will not be made for work performed by a non-certified subcontractor. 

1.06  ACKNOWLEDGEMENT OF CERTIFICATION 

A. Submittals which have been examined by the Department and are determined to be 
complete and properly executed shall be acknowledged as such by the Department’s project 
Manager on the approval line of the certification form. 

1.07  CHANGES TO APPROVED SUBCONTRACTORS LIST 

A. Deletion or Replacement of Subcontractors listed on approved form 25D-5, or the addition of 
Subcontractors not listed on approved form 25D-5 shall be in accordance with article 6.13.7 
of the Supplementary Conditions. 
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PART 2 PRODUCTS 

 Not Used 
 
 
 
PART 3 EXECUTION 

 Not Used 
 
 
 
 

END OF SECTION 
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 SECTION 01200 - PROJECT MEETINGS 

PART 1 GENERAL 
1.1 SECTION INCLUDES 

A. Preconstruction Conferences. 

B. Site Mobilization Meeting. 

C. Progress Meetings. 

D. Preinstallation Conferences. 

1.2 RELATED REQUIREMENTS 
A. Bidding and Contract Requirement Document 00120 - Supplementary Instructions to Bidders: 

Pre-Bid Conference. 

B. Bidding and Contract Requirement Section 00700 - General Conditions: 

1. Article 6.6 – Anticipated Schedules.  Submitting the Anticipated Progress Schedule before 
the Preconstruction Conference. 

C. Section 01010 – Summary of Work:  Coordination. 

D. Section 0141 – Work Coordination. 

E. Section 01300 - Submittals:  Submittal Procedures and Progress Schedules. 

F. Section 01305 – Submittal Register Form. 

G. Section 01400 - Quality Control. 

H. Section 01700 - Contract Closeout:  Closeout Procedures. 

1.3 SUBMITTALS 
A. Submit under transmittal letter specified in Section 01300 Submittals. 

B. Contractor’s Delegation of Authority. 

C. Submit Progress Meeting Minutes. 

D. Submit Preinstallation Meeting Minutes (if requested). 

1.4 PRECONSTRUCTION CONFERENCES 
A. DEPARTMENT will administer a preconstruction conference at the project site before any physical 

construction begins at the site. 

B. Attendance:  The CONTRACTOR, the CONTRACTOR’S Job superintendent, major 
Subcontractors and Suppliers; DEPARTMENT and Consultants as appropriate. 

C. Agenda (including, but not limited to the following, as applicable): 

1. Notice to Proceed. 

2. Execution of Contract. 

3. The DEPARTMENT’S and Contractor’s Delegation of Authority. 

4. A discussion of lines and limitation of authority for the contractor, the construction 
management team, the client agency and the DOT&PF. 

5. Review of administrative procedures. 

6. Submittal and RFI procedures. 

7. Exchange of CONTRACTOR’S preliminary submittals. 

8. Change Notices, Change Proposal Requests and Change Order procedures. 
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9. Progress schedule, meetings and updating procedures. 

10. Using Agency operations and emergencies. 

11. Security issues. 

12. Badge requirements. 

13. Parking limitations. 

14. Wage reporting requirements and labor compliance interviews. 

15. Subcontractor approvals. 

16. DBE requirements. 

17. Liquidated damages. 

18. Pay request procedures. 

19. Safety requirements. 

20. Special Inspection schedules. 

21. Environmental concerns. 

22. Unusual conditions, potential construction difficulties or specialty items. 

23. Other items pertinent to the project. 

24. Questions and Answers. 

D. The DEPARTMENT will take notes and distribute meeting minutes to each attendee.  This 
meeting is usually tape-recorded. 

1.5 SITE MOBILIZATION MEETING 
A. DEPARTMENT may administer site mobilization conference at Project site before any physical 

construction begins at the site.  This meeting will be conducted at the same time as the 
preconstruction meeting. 

B. Attendance:  Job superintendent, Subcontractors (if available), the DEPARTMENT and 
Consultants as appropriate to agenda topics for each meeting.  If Subcontractors are not 
available at the beginning of the project, then the DEPARTMENT will administer other site 
mobilization meetings as the Subcontractors arrive at the site. 

C. Prepare a detailed written work plan in preparation for this meeting. 

D. Agenda (including, but not limited to the following, as applicable): 

1. CONTRACTOR’S responsibilities and use of premises. 

2. Coordinate with the Using Agency for occupancy throughout the duration of the work. 

3. Review site Using Agency’s requirements. 

4. Coordinate and review related work at the site. 

5. Review security, safety, and housekeeping procedures. 

6. Schedules and submittals. 

7. Manufacturer’s instructions and Material Safety Data Sheets (MSDS). 

8. Material storage. 

9. Procedures for testing and inspection. 

10. Procedures for maintaining record documents. 

E. The DEPARTMENT will take notes and distribute meeting minutes to the CONTRACTOR. 
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1.6 PROGRESS MEETINGS 
A. Schedule and administer weekly Project meetings throughout progress of the Work (unless this 

requirement is waived by the Project Manager). 

B. Make physical arrangements for meetings, prepare agenda with copies for participants, preside at 
meetings, record minutes, and distribute copies within two days to DEPARTMENT, participants, 
and those affected by decisions made at meetings. 

C. Attendance: Job superintendent, major Subcontractors and Suppliers, DEPARTMENT and 
Consultants as appropriate to agenda topics for each meeting. 

D. Minimum Required Agenda: 

1. Review of Work progress. 

2. Status of progress schedule and adjustments thereto. 

3. Work anticipated in the next two weeks (two week look ahead schedule). 

4. Delivery schedules. 

5. Submittals. 

6. Maintenance of quality standards. 

7. Pending changes and substitutions. 

8. Other items affecting progress of Work. 

E. The CONTRACTOR will take notes and submit meeting minutes to the Project Manager. 

1.7 PREINSTALLATION CONFERENCES 
A. When required in Individual Specification Section, or directed by the DEPARTMENT convene a 

preinstallation conference prior to commencing Work of the section. 

B. Require attendance of entities directly affecting, or affected by, Work of the section. 

C. Review conditions of installation, preparation and installation procedures, and coordination with 
related Work. 

D. The CONTRACTOR will take notes and submit meeting minutes to the Resident Engineer (if 
requested). 

1.8 OTHER MEETINGS 
A. When required in Individual Specification Section, or directed by the DEPARTMENT convene a 

meeting prior to commencing Work of the section. 

PART 2 PRODUCTS 
Not Used 

PART 3 EXECUTION 
Not Used 

 
END OF SECTION 01200 
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STATE OF ALASKA 
DOT & PF 

PUBLIC FACILITIES BRANCH 

 
 

CONTRACTOR 
DELEGATION 

OF 
AUTHORITY 

 
 
CONTRACTOR:    _____________________________ 
 
Project No.:    200002879 
 
PROJECT NAME:    KCC KITCHEN UPGRADES 
 
 
The contract documents contain several requirements that the Contractor identify employees with various 
authorities and/or responsibilities.  This form is provided for your convenience in meeting the 
requirements common to most contracts.  Other requirements may exist.  The referenced paragraphs in 
General Provision (Section 00700) do not apply to Small Procurement Contracts. 
 
Please complete the applicable portions of this form and return it to the Project Manager.  A letter will be 
furnished to you that define the authorities and responsibilities of Department, Using Agency and 
Consultant personnel. 
 

Authority to sign Applications for Payment (see Section 00700, Para 13.3) 
 
 
 
______________________________________ ____________________________________ 
Printed Name      Sample Signature 
 
 
 
______________________________________ ____________________________________ 
Printed Name      Sample Signature 

 

Authority to Sign Change Orders & Change Notices (see Section 00700, Para 9.4) 
 
 
 
______________________________________ ____________________________________ 
Printed Name      Sample Signature 
 
 
 
______________________________________ ____________________________________ 
Printed Name      Sample Signature 

 

Safety Representative (see Section 00700, Para 6.18) 
 
 
 
____________________________________  
Printed Name       
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Project Superintendent (see Section 00700, Para 6.2)    
 
 
 
______________________________________ ___________________________ 
Printed Name                                                  Telephone Number 
 
 
 
______________________________________________________________________ 
Local Address 

 
Shop Drawing Submittals (see Section 00700, Para 6.20.1) 
 
 
 
______________________________________ __________________________________ 
Printed Name      Sample Initials 
 
Sample Stamp: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
I certify that the above personnel have been delegated the authorities and responsibilities referenced in 
the contract documents: 
 
 
 
___________________________________________________________ 
Signature of Owner, Partner or Corporate Officer 
 
 
 
___________________________________________________________ 

Name, printed or typed 
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SECTION 01300 
SUBMITTALS 

 
 
PART 1 GENERAL 
 
1.01  REQUIREMENTS INCLUDED 

A. Procedures 

B. Construction Progress Schedules 

C. Schedule of Values 

D. Shop Drawings, Product Data, and Samples 

E. Manufacturer’s Instructions and Certificates 

F. Field Samples 

1.02  RELATED REQUIREMENTS 

A. Section 00700 - General Conditions 

B. Section 00800 - Supplementary Conditions 

C. Section 01010 - Summary of Work. 

D. Section 01027 - Applications for Payment. 

E. Section 01400 - Quality Control:  Manufacturers' Field Services, Testing Laboratory 
Services. 

F. Section 01600 - Material and Equipment:  Products List. 

G. Section 01700 - Contract Closeout:  Closeout Procedures. 

1.03  PROCEDURES 

A. Deliver submittals to Department as directed. 

B. Prior to the purchase or ordering of any materials or equipment, submit for approval 
complete data describing all items intended for use in the Work.  Include the item's 
manufacturer, identifying number or nomenclature, and other information as necessary to 
describe the item.  Also include the manufacturer’s published data describing each items 
size, capacity, performance, and power requirements.  Provide certification stating that the 
Contractor has reviewed the material and that all items conform with the Contract 
requirements.  Submittals made without such certification will be returned unreviewed.  This 
certification shall be in the form of a stamp on each material item submitted and signed or 
initialed.  The name of the certifier shall be typed or legibly printed in or near the stamp. 

C. Transmit each item under Department accepted form.  Identify Project, Contractor, 
subcontractor, major Supplier, identify pertinent Drawing sheet and detail number, and 
Specification section number, as appropriate.  Identify deviations from Contract Documents 
by submitting a Department supplied Substitution Request Form.  Provide a minimum of 8-
1/2" x 5-1/2" blank space on the front page for Contractor and Consultant review stamps.  
Provide submittals bound in loose leaf, hard cover, three ring binders complete with tabs and 
indexes by Specification Section.  At the Department’s option, partial submittals, which 
encompass less than a single section will be returned unreviewed or held unreviewed until 
the submittal is complete. 

D. When substitute equipment is proposed, clearly and unambiguously mark submitted material 
describing the substitute to identify the differences between the qualities and characteristics 
of the offered substitute and the specified material.  Failure to provide this identification of 



 

 01300-2 HMCC Mental Health Upgrades 
  Project Number 200003987 

differences when substitutes are submitted for consideration will result in rejection of the 
proposed material. 

E. When equipment substitutions are approved and that equipment alters the design or space 
requirements indicated on the plans, the Contractor shall pay for all items of cost for the 
revised design and construction including costs of other trades involved and any engineering 
required to incorporate the approved substituted equipment into the Project.  Owner shall not 
pay for the required additional costs. 

F. Material and equipment installed, purchased, furnished, or provided for the Project which 
has not been submitted and reviewed by the Department may be ordered removed and 
acceptable material and equipment installed in its place at no additional cost to the Owner. 

G. Submit initial Progress Schedules and Schedule of Values in accordance with Article SC-6.6 
of Section 00800 - Supplementary Conditions prior to submitting first Application for 
Payment.  Form and content shall be reviewed by the Department.  After review by 
Department, revise and resubmit as required.  Submit subsequent updated schedules (10) 
days prior to each Application for Payment. 

H. Comply with progress schedule for submittals related to Work progress.  Coordinate 
submittal of related items. 

I. After Department review of submittal, revise and resubmit as required, identifying changes 
made since previous submittal.  Provide total number of submittals as required for the first 
submission.  If six are required and four were returned for revisions, submit six again.  The 
Department and Consultants will not return the first or revised copies of rejected submittals 
for re-use.  DO NOT submit partial copies of submittals for incorporation into rejected 
submittal packages, which have been kept by the Department and/or Consultants.  Provide 
COMPLETE copies for each review. 

J. If drawings, product submittals, samples, mock-ups, or other required submittals are 
incomplete or not properly submitted, the Department will not review the submittal and will 
immediately return submittal to Contractor.  Department will review a submittal no more than 
two times (incomplete or improper submittals count as one).  Contractor shall pay all review 
costs associated with more than two reviews, unless a resubmittal is required due to new 
comments addressing previously submitted information. 

1.04  CONSTRUCTION PROGRESS SCHEDULES 
A. Submit horizontal bar Gantt chart (see below for electronic version requirements).  

Schedule shall show: 
1. Separate bar for each major trade or operation, identifying the duration of each 

activity and precedent activities. 

2. Complete sequence of construction by activity, identifying Work of separate 
stages and other logically grouped activities.  Show each work plan and separate 
work area as a separate activity or group of activities. 

3. Submittal dates for required Shop Drawings, product data, and samples, and 
product delivery dates, including those furnished by Department and those under 
allowances. 

4. All required submittals and indicating the date for each required submittal. 

5. Show projected percentages of completion for each item of Work and submittal 
as of time of each Application for Progress Payment.  See below for electronic 
version requirements. 

6. Submit Progress Schedule plotted on paper no larger than 24" x 36" and no 
smaller than 8-1/2" x 11" from the electronic program.  Provide in electronic form 
using Microsoft Project 2000 version 9.0 or newer. 

7. Submit Progress Schedule percentages in Tracking Gantt form plotted from and 
in electronic form as stated above. 
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1.05  SCHEDULE OF VALUES 
A. FORMAT 

1. Form and content must be acceptable to Department. 

2. Contractor's standard form or media-driven printout will be considered on 
request. 

3. Follow Table of Contents of Project Manual and Divisions Indicated on the 
drawings for listing component parts.  Identify each line item by number and title 
of listed Specification Sections. 

B. CONTENT 

1. List installed value of each major item of Work and each subcontracted item of 
Work as a separate line item to serve as a basis for computing values for 
progress payments.  Round off values to nearest dollar. 

2. For each major subcontract, list products and operations of that subcontract as 
separate line items. 

3. Coordinate listings with progress schedule. 

4. Component listings shall each include a directly proportional amount of 
Contractor's overhead and profit. 

5. For items on which payments will be requested for stored products, list sub-
values for cost of stored products with taxes paid. 

6. Specific line item Values as indicated below shall be minimum acceptable 
amounts and must be included on all approved Schedules of Values and 
Applications for Payment. 

a. Section 01700 - Contract Closeout.  Value of all required Substantial 
Completion Submittals and Closeout Submittals shall be not less than:  
See Supplementary Conditions, Article SC-6.6.2. 

b. No progress payments will be made for Substantial Completion 
Submittals and Closeout Submittals until all submittals have been 
submitted to and accepted by the Department. 

7. The sum of values listed shall equal total Contract Price. 

C. SUBMITTAL 

1. Submit Schedule of Values within 21 days after the Notice to Proceed.  Subsequent 
updated Schedule of Values shall be presented for review ten days prior to each 
Application for Payment. 

2. Transmit under Department accepted form transmittal letter.  Identify Project by 
Department title and Project number; identify Contract by Department Contract 
number. 

D. SUBSTANTIATING DATA 

1. When Department requires substantiating information, submit data justifying line 
item amounts in question. 

2. Provide one copy of data with cover letter for each copy of the Application for 
Payment.  Show application number and date, and line item by number and 
description. 

1.06  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
A. SHOP DRAWINGS: 

1. Present in a clear and thorough manner.  Label each Shop Drawing with 
Department's Project name and Project number; identify each element of the 
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Shop Drawings by reference to sheet number and detail, schedule, or room 
number of Contract Documents. 

2. Identify field dimensions; show relation to adjacent or critical features or Work or 
products. 

3. Minimum Sheet Size:  8-1/2"x11".  Larger sheets may be submitted in multiples 
of 8-1/2"x11". 

B. PRODUCT DATA 

1. Submit only pages which are pertinent; mark each copy of standard printed data 
to identify pertinent products, models, options, and other data, referenced to 
Specification section and Article number.  Show reference standards, 
performance characteristics, and capacities; wiring and piping diagrams and 
controls; component parts; finishes; dimensions; and required clearances. 

2. Modify manufacturer's standard schematic drawings and diagrams to supplement 
standard information to provide information specifically applicable to the Work.  
Delete information not applicable. 

C. SAMPLES 

1. Submit full range of manufacturer's standard finishes except when more 
restrictive requirements are specified, indicating colors, textures, and patterns, 
for Department selection. 

2. Submit samples to illustrate functional characteristics of products, including parts 
and attachments. 

3. Approved samples, which may be used in the Work, are indicated in the 
Specification section. 

4. Label each sample with identification required for transmittal letter. 

5. Provide field samples of finishes at Project, at location acceptable to Department, 
as required by individual Specification section.  Install each sample complete and 
finished.  Acceptable finishes in place may be retained in completed Work. 

D. MANUFACTURER'S INSTRUCTIONS 

1. When required in individual Specification Section, submit manufacturer's printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, 
balancing, and finishing, in quantities specified for product data. 

2. Manufacturer's instructions for storage, preparation, assembly, installation, start-up, 
adjusting, balancing, and finishing under provisions of Section 01400. 

E. CONTRACTOR REVIEW 

1. Review submittals prior to transmittal; determine and verify field measurements, 
field construction criteria, manufacturer's catalog numbers, and conformance of 
submittal with requirements of Contract Documents. 

2. Coordinate submittals with requirements of Work and of Contract Documents. 

3. Sign or initial each sheet of Shop Drawings and product data, and each sample 
label to certify compliance with requirements of Contract Documents.  Notify 
Department in writing at time of submittal, of any deviations from requirements of 
Contract Documents. 

4. Do not fabricate products or begin Work that requires submittals until return of 
submittal with Department acceptance. 

F. SUBMITTAL REQUIREMENTS 

1. Each submittal to be numbered by Specification Section and Paragraph.  
Revisions shall be identified by a hyphen after the paragraph, with a letter 
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designator.  Example:  1st submittal "01010 1.08A”,  2nd submittal 01010 1.08A - 
A". 

2. Transmit submittals in accordance with the required submittal schedule and in 
such sequence to avoid delay in the Work. 

3. Provide 8-1/2" x 5-1/2" blank space on each submittal for Contractor and 
Consultant stamps. 

4. Apply Contractor's stamp, signed or initialed, certifying to review, verification of 
products, field dimensions and field construction criteria, and coordination of 
information with requirements of Work and Contract Documents. 

5. Coordinate submittals into logical groupings to facilitate interrelation of the 
several items: 

a. Finishes which involve Department selection of colors, textures, or 
patterns. 

b. Associated items that require correlation for efficient function or for 
installation. 

6. Submit number of opaque reproductions of shop drawings Contractor requires, 
plus two copies which will be retained by Department. 

7. Submit number of copies of product data and manufacturer's instructions 
Contractor requires, plus two copies, which will be retained by Department. 

8. Submit number of samples specified in individual Specifications sections. 

9. Submit under Department accepted transmittal form letter.  Identify Project by title 
and Department Project number; identify Contract by Department contract 
number.  Identify Work and product by Specification section and Article number. 

10. Each submittal shall have as its face document a completed Department 
furnished Submittal Summary form. 

11. Each submittal shall include the manufacturer's name and address, and 
supplier's name, address and telephone number. 

G. RESUBMITTALS 

1. After Department review of submittal, revise and resubmit as required, identifying 
changes made since previous submittal.  Provide total number of submittals as 
required for the first submission.  If six are required and four were returned for 
revisions, submit six again.  The Department and Consultants will not return the 
first or revised copies of rejected submittals for re-use.  DO NOT submit partial 
copies of submittals for incorporation into rejected submittal packages which 
have been kept by the Department and/or Consultants.  Provide COMPLETE 
copies for each review. 

H. DEPARTMENT REVIEW 

1. Department or authorized agent will review Shop Drawings, product data, and 
samples and return submittals within (14) working days. 

2. Department or authorized agent will examine shop drawings for general 
arrangement, overall dimensions and suitability, and will return to the Contractor 
marked as follows: 

• "No Exceptions Taken" - denotes that the submittal generally 
meets the requirements of the Contract Documents.  "No 
Exceptions Taken" does not indicate a review of the 
Contractor's design except for general compliance with the 
requirements of the Contract Documents. 

• "Make Corrections Noted" - denotes review is conditional on 
compliance with notes made on the submittal. 
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• "Revise and Resubmit" - denotes that revisions are required in 
the submittal in order for the submittal to be generally 
consistent with the requirements of the Contract Documents.  
Required revisions will be identified to the Contractor. 

• "Rejected" - denotes that the submittal does not meet the 
requirements of the Contract Documents and shall not be used 
in the Work.  Reasons for rejection will be identified to the 
Contractor. 

3. Review by the Department of shop and erection drawings shall not be construed 
as a complete check, but will indicate only that the general method of 
construction and detailing is consistent with the requirements of the Contract 
Documents.  Review of such drawings shall not relieve the Contractor of the 
responsibility for errors, dimensions, and detail design. 

4. Department will require submittal of all required color and finish samples in order 
to approve any color or finish. 

I. DISTRIBUTION 

1. Duplicate and distribute reproductions of Shop Drawings, copies of product data, 
and samples, which bear Consultant's stamp, to job site file, record documents file, 
Subcontractors, Suppliers, and other entities requiring information. 

J. SCHEDULE OF SUBMITTALS 

1. Submittal Register Form to be completed by Contractor and approved by 
Department prior to submittal of any items. 

2. Submit shop drawings, product data and samples as required for each 
specification section. 

3. Format. 

a. Submittal schedule form as provided by Department. 

1.07  MANUFACTURER’S INSTRUCTIONS 
A. When required in individual Specification Section, submit manufacturer’s printed 

instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for product data. 

1.07  FIELD SAMPLES 
A. Provide field samples of finishes as required by individual Specifications section.  Install 

sample complete and finished.  Acceptable samples in place may be retained in 
completed Work. 

 
 
PART 2 PRODUCTS 

 Not Used 
 

PART 3 EXECUTION 

 Not Used 
 
 
 
 

END OF SECTION 
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SECTION 01400 

QUALITY CONTROL 
 
 
PART 1 GENERAL 
 
1.01  REQUIREMENTS INCLUDED 

A. General Quality Control 

B. Workmanship 

C. Manufacturer's Instructions 

D. Manufacturer's Certificates 

E. Mockups 

F. Manufacturers' Field Services 

G. Testing Laboratory Services 

H. Departmental Inspection Services 

1.02  RELATED REQUIREMENTS 

A. Section 00700 - General Conditions:  Inspection and testing required by governing 
authorities. 

B. Section 01010 – Summary of Work:  Work Plans and Access to Facility, Individual Work 
Areas. 

C. Section 01300 - Submittals:  Shop Drawings, Product Data, and Samples 

1.03  QUALITY CONTROL, GENERAL 

A. Maintain quality control over suppliers, manufacturers, products, services, site conditions, 
and workmanship, to produce Work of specified quality. 

1.04  WORKMANSHIP 

A. Comply with industry standards except when more restrictive tolerances or specified 
requirements indicate more rigid standards or more precise workmanship. 

B. Perform Work by persons qualified to produce workmanship of specified quality. 

C. Secure products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, and racking. 

1.05  MANUFACTURERS' INSTRUCTIONS 

A. Comply with instructions in full detail, including each step in sequence.  Should instructions 
conflict with Contract Documents, request clarification from Department before proceeding. 

1.06  MANUFACTURERS' CERTIFICATES 

A. When required by individual Specifications section, submit manufacturer's certificate, in 
duplicate, that products meet or exceed specified requirements. 

1.07  MOCKUPS 

A. When required by individual Specifications section, erect complete, full-scale mockup of 
assembly at site, perform required tests, and remove mockup at completion, when approved 
by Department. 

1.08  MANUFACTURERS' FIELD SERVICES 

A. When required by manufacturer or when specified in respective Specification sections, 
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require manufacturer to provide qualified personnel to observe field conditions, conditions of 
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust and 
balance of equipment as applicable, and to make appropriate recommendations. 

B. Require manufacturer's representative to submit written report to Department listing 
observations and recommendations. 

1.09  TESTING LABORATORY SERVICES 

A. Contractor shall employ and pay for services of an independent testing laboratory to perform 
inspections, tests, and other services required by individual Specification sections. 

B. Services will be performed in accordance with requirements of governing authorities and 
with specified standards. 

C. Reports will be submitted to Department in triplicate giving observations and results of tests, 
indicating compliance or non-compliance with specified standards and with Contract 
Documents. 

D. Contractor shall cooperate with testing laboratory personnel; furnish tools, samples of 
materials, design mix, equipment, storage and assistance as requested. 

1. Notify Department and testing laboratory 72 hours prior to expected time for 
operations requiring testing services. 

2. Make arrangements with testing laboratory and pay for additional samples and tests 
for Contractor's convenience. 

1.10  DEPARTMENTAL INSPECTION SERVICES 

A. REQUEST AND PAYMENT 

1. Contractor shall request and when applicable pay for services provided by the 
Department to perform specified inspection and testing. 

2. Inspection by the Department or its agents shall in no way relieve Contractor of 
obligation to perform Work in accordance with requirements of Contract Documents. 

B. QUALITY ASSURANCE 

1. Comply with requirements of all referenced standards. 

2. Department shall retain a registered Engineer or Architect on staff to provide review 
services in those areas of their immediate expertise. 

3. Engineers or Architects will be registered in State in which Project is located. 

4. Testing equipment shall be calibrated at reasonable intervals with devices of an 
accuracy traceable to either NBS Standards or accepted values of natural physical 
constants. 

C. DEPARTMENT RESPONSIBILITIES 

1. Review schedules and request for inspections as submitted by Contractor for 
timeliness and conformance. 

2. Provide qualified personnel at site after due notice; cooperate with Contractor in 
performance of services. 

3. Perform specified inspection, inventorying, and testing of products in accordance 
with specified standards. 

4. Ascertain compliance of materials and equipment with requirements of Contract 
Documents. 

5. Promptly notify Contractor of observed irregularities or non-conformance of Work or 
products. 

6. Perform additional inspections and re-tests required by the Contract Documents. 
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7. When applicable provide to the Contractor a written description of Department's 
costs attributed to the inspection. 

D. DEPARTMENT REPORTS 

1. After each inspection and/or test, promptly submit one copy of inspection report to 
Contractor.  Include: Date issued, Project title and Department Project number, 
name of inspector(s), date and time of inspection, identification of product and 
Specifications section, location in the Project, type of inspection or test, results of 
inspection or tests, and conformance with Contract Documents.  When requested in 
writing by Contractor, provide interpretation of results. 

E. LIMITS ON AUTHORITY RESULTING FROM INSPECTIONS 

1. Department may not release, revoke, alter, or enlarge on requirements of Contract 
Documents through the issuance of an inspection report. 

2. Department may not approve or accept any portion of the Work through the 
issuance of an inspection report. 

3. Department may not assume any duties of Contractor through the issuance of an 
inspection report. 

4. Department has no authority to stop Work through the issuance of an inspection 
report. 

F. CONTRACTOR RESPONSIBILITIES 

1. Cooperate with Department personnel, and provide access to Work and when 
appropriate, to manufacturer's facilities. 

2. Provide incidental labor and facilities to provide access to Work to be inspected, to 
obtain and furnish incidental supplies at the site or at source of products to be 
inspected, to facilitate tests and inspections, and for storage and curing of test 
samples when appropriate. 

3. Notify Department as stated above in Contractor Submittals for operations requiring 
inspection, special inspection and testing services. 

4. Pay costs of Department furnished services for all re-inspections as required by 
Contract Documents. 

 
 
PART 2 PRODUCTS 

 Not Used 
 

PART 3 EXECUTION 

 Not Used 
 
 
 
 

END OF SECTION 
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SECTION 01500 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
 
PART 1 GENERAL 
 
1.01  REQUIREMENTS INCLUDED 

A. Electricity, Lighting 
B. Heat, Ventilation 
C. Telephone Service 
D. Water 
E. Sanitary Facilities 
F. Dust Control (Exterior) 
G. Dust Control 
H. Noise Control 
I. Construction Enclosures 
J. Barriers 
K. Barricades, Warnings, and Markings 
L. Protection of Installed Work 
M. Security 
N. Water Control 
O. Fencing and Security 
P. Materials Storage and Protection 
Q. Site and Off-Site Storage 
R. Owner Access 
S. Utility Locates 
T. Marking of Contractor Vehicles 
U. Parking 
V. Protection of Existing Facilities 
W. Protection of Existing Vegetation, Structures, Utilities, and Improvements 
X. Salvage 
Y. Temporary Enclosure and Space Heating 
Z. Environmental Requirements 
AA. Construction Cleaning 
AB. Removal 
AC. Waste Storage Equipment 
AD. Cleaning of the Project Area 
AE. Disposal 

1.02  RELATED REQUIREMENTS 

A. Section 01010 - Summary of Work:  Use of Premises. 

B. Section 01010 - Summary of Work:  Shutoffs and Disruptions to Service. 

C. Section 01700 - Contract Closeout:  Final cleaning. 
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1.03  ELECTRICITY, LIGHTING 

A. The Contractor may utilize power from the Using Agency's existing facility.  All tie-ins are the 
Contractor's responsibility and must be coordinated with the Using Agency. 

B. Connect to existing service, provide branch wiring and distribution boxes located to allow 
service and lighting by means of construction-type power cords.  Department will pay costs 
of energy used. 

C. Provide lighting for construction operations.  The Contractor shall include in its bid the cost of 
providing, and shall provide, general construction area lighting wherever work is in progress 
and wherever lighting is required for the safety of any person employed on the site. 

D. Take precautions to conserve energy.  Wasteful use of power will be back-charged to the 
Contractor. 

1.04  HEAT, VENTILATION 

A. Coordinate use of existing facilities with the Owner.  Extend and supplement with temporary 
units as required to maintain specified conditions for construction operations, and to protect 
materials and finishes from damage due to temperature or humidity.  Using Agency will 
absorb costs of energy used. 

B. Provide as required to maintain specified conditions for construction operations, to protect 
materials and finishes from damage due to temperature or humidity. 

C. Do not use permanent facilities for temporary purposes, except as installation is approved by 
the Department for operation. 

D. Fully exhaust to the outside welding fumes generated from operations related to 
performance of the Work. 

E. Provide ventilation of enclosed areas to cure materials, to disperse humidity, and to prevent 
accumulations of dust, fumes, vapors, or gases. 

1.05  TELEPHONE SERVICE 

A. Provide telephone service if required for construction operations.  Use of telephones in 
existing facilities can be arranged with the Using Agency for making local calls only. 

1.06  WATER 

A. The Contractor may utilize water from the Using Agency's existing facility.  All tie-ins are the 
Contractor's responsibility and must be coordinated with the Using Agency. 

B. Provide service required for construction operations.  Extend branch piping with outlets 
located so that water is available by use of hoses. 

C. The Using Agency will pay for water used. 

D. Hoses or temporary piping will not be permitted in public areas where a hazard to the 
public may be created. 

1.07  SANITARY FACILITIES 
A. Use of existing toilet facilities can be arranged with the Using Agency provided 

arrangements are made in advance to start of construction and subject to the following 
conditions:  (a) Contractor must maintain strict supervision of the use of the facility; (b) 
Contractor must clean facilities daily; (c) The Owner will be utilizing these same facilities 
and must have access to them at all times. 

1.08  DUST CONTROL (EXTERIOR) 
A. The Contractor shall be responsible for dust control on the project site.  The Contractor is 

responsible to prevent dust being generated from his operation to enter into any part of 
existing facilities.  The only allowable exception is the area on the construction site of any 
temporary dust-proof partitioning.  The Contractor shall include in its bid the cost of 
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providing, and shall provide, all plant, labor and equipment necessary to fulfill his 
responsibilities under this Article. 

B. Execute Work by methods that minimize raising of dust or airborne debris from 
construction or demolition operations. 

C. Provide positive means to prevent airborne dust from dispersing or entering any portion 
of the building. 

1.09  DUST CONTROL 
A. Execute Work by methods to minimize raising dust from construction operations. 

B. Provide active means to prevent airborne dust from dispersing into occupied areas. 

C. Water mist work surfaces to control dust while cutting. 

1.10  NOISE CONTROL 
A. Provide methods, means, and facilities to minimize noise produced by construction 

operations. 

1.11  CONSTRUCTION ENCLOSURES 
A. Provide temporary wall and roof enclosures if required to maintain specified working 

conditions and/or protect existing facilities. 

1. Temporary wall and roof enclosures shall be sealed and insulated R-19 minimum 
thermal resistance to maintain specified working conditions and to maintain 
minimum 650 F. interior temperature and to attenuate noise.  Plastic insulation is not 
permitted. 

B. Provide temporary enclosures/partitions around areas inside the structures that are 
affected by the construction.  Enclosures/partitions shall: 

1. Isolate construction from Using Agency, occupants, and the public occupying 
adjacent spaces. 

2. Prevent the penetration of dust and/or moisture into occupied areas. 

3. Prevent damage to existing materials, finishes, and equipment or other existing 
building components and contents. 

4. Be designed and stamped by an engineer licensed by the State of Alaska if over 
12 feet high. 

5. Localized polyethylene enclosures:  airtight plastic enclosures that extend from 
floor to ceiling.  Seams shall be sealed with duct tape to prevent dust and debris 
from escaping.  Provide overlapping flap minimum of 2 feet wide for personnel 
access. 

6. Rigid enclosures shall be constructed of metal studs, GWB, 10 mil polyethylene, 
and sound attenuation insulation.  Enclosures/partitions shall extend from floor to 
ceiling with complete closure at intersections with existing surfaces to prevent 
dust and debris from escaping. 

C. The Contractor shall include his plan for construction enclosures and dust control in the 
work plan prepared under Section 01010. 

1.12  BARRIERS 
A. Provide as required to prevent public entry to construction areas and to protect existing 

facilities and adjacent properties from damage from construction operations. 

B. Provide barriers to provide both separation and safety to adjacent building occupants.  
Maintain clear route to allow access of emergency vehicles to the facility and emergency 
entrances. 

C. Provide temporary Type K precast concrete railing adjacent to vehicle-traveled lanes 
where needed to separate either the public or Using Agency operations from the 
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construction site or haul route.  Identify such areas in the work plan described in Section 
01010. 

1.13  BARRICADES, WARNINGS, AND MARKINGS 
A. The Contractor shall furnish, erect, and maintain all barricades, warning signs and 

markings for hazards, as necessary to protect the public, pedestrians, Using Agency and 
employees from construction operations, and to protect the Work.  All safeguards shall be 
constructed in conformance with local codes. 

B. For vehicular and pedestrian traffic, the Contractor shall furnish, erect, and maintain 
barricades, warning signs, lights and other traffic control devices in reasonable conformity 
with the Manual of Uniform Traffic Control Devices for Streets and Highways (published 
by the United States Government Printing Office), or as approved by the Engineer. 

1.14  PROTECTION OF INSTALLED WORK 
A. Provide temporary protection for installed products.  Control traffic in immediate area to 

minimize damage. 

B. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.  
Protect finished floors and stairs from traffic, movement of heavy objects, and storage. 

C. Prohibit traffic and storage on waterproofed and roofed surfaces, and on lawn and 
landscaped areas. 

1.15  SECURITY 
A. Provide security program and facilities to protect Work, existing facilities, and Using 

Agency's operations from unauthorized entry, vandalism, and theft.  Coordinate with 
Using Agency’s security program. 

B. The Contractor shall be responsible for security of any area of the building turned over to 
the Contractor for his exclusive use.  Security responsibility for areas that are particularly 
or fully occupied by the Using Agency will remain with the Using Agency. 

C. Contractor shall perform work in a manner that will not alter the integrity of the Using 
Agency’s security system.  When this is not possible, the Contractor will coordinate with 
the Department prior to disrupting the security system.  Maintain the security of the 
perimeter fencing associated with the detention facility during construction operations. 

1.16  WATER CONTROL 
A. Protect the interior of facilities from water and/or moisture infiltration. 

1.17  FENCING AND SECURITY 
A. The Using Agency will not provide security of any kind and shall not be liable to anyone 

for, or for the lack of, security.  Each subcontractor shall include in its bid the cost to 
provide, and shall provide, such fencing and security as may be necessary in addition to 
the requirements of this section. 

1.18  MATERIALS STORAGE AND PROTECTION 
A. An area will be assigned to the Contractor for materials storage in the closest possible 

proximity to each project site.  Providing protection and security for the area is the 
responsibility of the Contractor.  Any materials stored outside of the buildings being 
worked on under this contract will be kept in an agreed upon storage area.  Materials 
stored in Using Agency-occupied facilities as directed by the Using Agency. 

1.19  SITE AND OFF-SITE STORAGE 
A. The Contractor shall include in its bid the cost to provide, and shall provide, such special 

security work for which he is contractually responsible, the allocation of job-site storage 
space for temporary job-site facilities, and the furnishing of off-site storage space, if 
sufficient job-site storage is not available. 
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1.20  OWNER ACCESS 
A. Existing roads and parking areas shall be kept open at all times for the flow of traffic from 

existing facilities. 

1.21  UTILITY LOCATES 
A. Contractor shall be responsible for obtaining all utility locates.  Contractor shall arrange 

with utility locate services for locating utilities such as telephone and communications, 
video cable, water, sewer, electric, fuel lines, etc.  Hand dig within two feet of all utilities 
to avoid damaging existing facilities. 

1.22  MARKING OF CONTRACTOR VEHICLES 
A. All Contractor vehicles used on the job site shall be marked with Contractor's Name (as it 

appears on his business license) and telephone number.  This may be a magnetic sign 
on the door, sign in window or other, providing it is visible and legible. 

1.23  PARKING 
A. The Contractor and his employees may park their vehicles in parking areas designated 

by the Using Agency.  There will be no authorized parking in fire lanes and delivery lanes 
unless authorized by the Using Agency and then only for loading and unloading materials 
for and debris from the project.  Provide and maintain access to fire hydrants and control 
valves free of obstructions. 

1.24  PROTECTION OF EXISTING FACILITIES 
A. The Contractor shall include in its bid the cost to provide, and shall provide, the locating 

and protecting of the existing facilities of the Using Agency, or any other public facilities 
whether or not such facilities be on the site of the work or in the public right-of-way. 

1.25  PROTECTION OF EXISTING VEGETATION, STRUCTURES, UTILITIES, AND IMPROVEMENTS 
A. The Contractor will preserve and protect all existing vegetation such as trees, shrubs, 

and grass on or adjacent to the site of work which is not to be removed and which does 
not unreasonably interfere with the construction work.  Care will be taken in removing 
trees authorized for removal to avoid damage to vegetation to remain in place.  Any lines 
or branches of trees broken during such operations or by the careless operation of 
equipment, or by workmen, shall be trimmed with a clean cut and painted with an 
approved tree pruning compound as directed by the Department. 

B. The Contractor will protect from damage all existing improvements or utilities at or near 
the site of the work, the location of which is made known to him, and will repair or restore 
any damage to such facilities resulting from failure to comply with the requirements of this 
contract or the failure to exercise reasonable care in the performance of the work.  If the 
Contractor fails or refuses to repair any such damages promptly, the Department may 
have the necessary work performed and charge the cost thereof to the Contractor. 

1.26  SALVAGE 
A. All materials excavated and any other materials on the site at the time of award are the 

property of the Using Agency.  The Contractor shall provide in its bid the cost to dispose 
of, and shall dispose of, salvage materials and/or materials which may be surplus to the 
requirements of the work, provided that the Using Agency, at its sole option, may direct 
that salvage and/or surplus materials shall be delivered to, unloaded, and stored at place 
of storage on the Using Agency's property.  Such place of storage will be within one mile 
and a half of the project site. 

B. All items or materials removed from the project shall be made available for the Using 
Agency's inspection.  The Using Agency retains the option to claim any item or material.  
The Contractor shall deliver any claimed item or material in good condition to the place 
designated by the Using Agency.  All items not claimed become the property of the 
Contractor and shall be removed from the site by the Contractor. 
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C. Salvage materials shall not include trash, lumber or concrete debris, or debris of any 
nature.  Trash and debris shall be disposed of off-site in accordance with federal, state, 
and local statutes. 

1.27  TEMPORARY ENCLOSURE AND SPACE HEATING 
A. The Contractor shall include in its bid the cost to provide, and shall provide, such 

temporary insulated weather-tight enclosures of the work and such space heating as may 
be required to protect the work from damage due to freezing temperatures, snow and 
rain, and to allow orderly coordinated progress of all work. 

1.28  ENVIRONMENTAL REQUIREMENTS 
A. General.  The Contractor shall include in its bid the cost of complying, and shall comply, 

and shall require each of its subcontractors to comply, with this section and also each 
local, state, and federal Environmental Law and Regulation. 

B. Provide methods, means, and facilities to prevent contamination of soil, water, and air 
from discharge of noxious, toxic substances and pollutants produced by construction 
operations. 

C. Dust Prevention.  Should the site produce visible dust, the Contractor shall, when 
directed by the Department, forthwith, apply a palliative which prevents the dust from 
drifting or being wind-driven off the site. 

1.29  CONSTRUCTION CLEANING 

A. In accordance with Part 3 of this specification. 

1.30  REMOVAL 
A. Remove temporary utilities, materials, equipment, facilities, services, and construction 

prior to Substantial Completion inspection. 

B. Clean and repair damage caused by installation or use of temporary facilities. 

C. Restore existing facilities used during construction to specified, or to original condition.  
Restore permanent facilities used during construction to specified condition. 

 
PART 2 PRODUCTS 

 Not Used 

 
PART 3 EXECUTION 

3.01 WASTE STORAGE EQUIPMENT 

A. Provide covered containers for collection of waste materials, debris, and rubbish; and for 
the transportation of same from point of generation to point of disposal.  Containers shall 
be adequately secured to prevent release of waste materials. 

3.02 CLEANING OF THE PROJECT AREA 

A. Control accumulation of waste materials and rubbish.  Maintain areas under Contractor's 
control free of waste materials, debris, and rubbish.  Maintain site in a clean and orderly 
condition. 

B. Clean periodically to keep the Work, the site, and adjacent properties free from 
accumulations of waste materials, rubbish, and wind-blown debris resulting from 
construction operations. 

C. Remove debris, rubbish, and combustible material from pipe chases, plenums, attics, 
crawl spaces, and other closed or remote spaces, prior to closing the space. 
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D. Immediately clean interior areas after completion of work to provide suitable conditions 
for building occupants.  All occupied areas and areas used by the general public require 
cleanup at the end of each shift. 

E. Broom and vacuum clean interior areas prior to start of surface finishing, and continue 
cleaning on an as needed basis. 

F. Control cleaning operations so that dust and other contaminates will not adhere to wet or 
newly-coated surfaces. 

G. Maintain manpower and equipment, including dust mops, wet mops, brooms, buckets, and 
clean wiping rags for cleaning fine dust from floors in adjacent occupied areas. 

3.03 DISPOSAL 

A. Promptly remove waste materials, debris, and rubbish from the site periodically and 
dispose of off the site in accordance with all federal, state and local regulations. 

B. Tightly covered containers shall be used to remove debris from the facility through all 
occupied areas to minimize dust and contamination from demolition materials.  Facility 
waste containers and dumpsters shall not be used by the Contractor. 

C. Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate containers 
with lids.  If conditions dictate, chute and containers shall be sprayed with water to maintain 
dust control.  Chute opening shall be closed when not in use. 

 
 
 
 

END OF SECTION 
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SECTION 01540 

SECURITY 
 
 
PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Security Check and Orientation 

B. DOC Project Coordinator 

C. Personnel Access 

D. Vehicle Access 

E. Tool Control 

F. Contraband 

G. Cell Phones / Cameras 

1.02 SUMMARY 

A. This document outlines security provisions that the Contractor and its Subcontractors 
shall follow.  The facility is a correctional institution and the performance of the Work 
could impact the operations of the facility.  The Contractor must understand and shall 
comply with Department of Corrections (DOC) security requirements. 

B. The intent of this section is to prevent any escape, sabotage or assault attempt; any 
disturbance; or the importation of contraband. 

1.03 RELATED REQUIREMENTS 

A. Section 01010 – Summary of Work 

B. Section 01300 – Submittals 

C. Section 01500 – Construction Facilities and Temporary Controls 

1.04 SUBMITTALS 

A. Submit list of Contractor’s and Subcontractor’s personnel and a completed Request for 
Clearance form for each individual to the facility security officer. 

B. Submit Using Agency’s Daily Log Sheet at the end of each shift or day. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

3.01 SECURITY CHECK AND ORIENTATION 

A. All personnel (Contractor and Subcontractor) working at the site will be required to 
undergo a security check before performing any work on the project.  The Using 
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Agency will provide a mandatory security briefing for all persons before 
commencement of on-site work. 

B. Submit the following data on a Request for Clearance form to the DOC Project 
Coordinator for each individual at least 72 hours before that individual is scheduled to 
commence work on the site: 

 Full name 

 Residence address 

 Telephone Number 

 Date of birth 

 Social Security Number 

 Valid driver's license and State of issue, or other photo identification 

C. The security check will screen (nationally) for recent or frequent past convictions or for 
outstanding warrants.  The DOC reserves the right to disqualify anyone from access to 
the work site.  A past conviction will not automatically disqualify. 

3.02 DEPARTMENT OF CORRECTIONS PROJECT COORDINATOR 

A. DOC will designate an on-site project coordinator to be the liaison between the 
Contractor and the facility staff. 

B. In the event of an emergency affecting the secure operation of the facility, the Project 
Coordinator is authorized to direct the Contractor to take appropriate action.  The 
directions of the Project Coordinator shall be followed immediately. 

C. The Project Coordinator shall be briefed each week by the Contractor regarding the 
Contractor's work requirements and weekly work plan for the subsequent week.  This 
briefing may be performed concurrently with the progress meetings that may be 
required under the Contract. 

3.03 PERSONNEL ACCESS 

A. Access to the worksite within a correctional facility will be monitored and controlled by 
the Department of Corrections in order to prevent importation of contraband and 
escape of inmates. 

B. Contractor personnel shall report as a group to the entrance control at the beginning of 
each shift to obtain their identification or visitor badges, and sign in on the Contractor’s 
log.  At the end of each shift, workers shall return their badges and sign out on the 
Contractor’s log.  If workers leave the facility at lunch, they shall turn in their badges 
and leave as a group.  Contractor should encourage workers to bring lunch and eat in 
the facility. 

C. Contractor employees may be denied access or be removed from the facility for the 
following reasons: 

 Possession of firearms or deadly weapons 

 Workers that are incompetent, careless or otherwise detrimental to the work or the 
security of the facility 

 Security requirements 

 Disruptive, abrasive, and/or argumentative conduct 
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 Being under the influence of alcohol, drugs and/or any substance that is considered 
contraband by the Facility, including use of tobacco products 

 Refusal to submit to search of personal property, belongings, or themselves 

 Health problems 

 Failure to show proper identification 

 Failure to follow the direction of Correctional Officers and/or staff members 

 Having any contact or interaction with inmates 

 Failure to pass security check 

 Failure to secure tools and work areas.  Contractor shall provide personnel to secure his 
work area and tools.  A member of the Contractor’s staff shall be in the active work area.  
If no Contractor personnel are physically present in the work area, the work area and/or 
tools shall be secured. 

3.04 VEHICLE ACCESS 

A. No privately owned vehicles may enter inside the security fence without approval of the 
facility on-site Security Officer.  Employee vehicles can be parked in the 
employee/visitor parking lot outside the security fence, and must be locked at all times.  
No firearms or deadly weapons are allowed inside vehicles on the facility grounds. 

B. Authorized work vehicles, i.e., job site trailers and trucks, may be left inside the fence if 
they can be secured, in a location approved by the facility Security Officer. 

3.05 TOOL CONTROL 

A. Do not leave prisoner-accessible work areas unattended without first removing or 
securing all tools and objects that would be considered contraband. 

B. At the end of each work day, remove all tools and equipment from inmate-accessible 
work areas and store within locked cabinets, locked containers, or locked storage 
trailers. 

C. Maintain written daily inventory of tools and equipment.  Tools and equipment that 
cannot be accounted for shall be reported immediately to the Project Coordinator or the 
Security Officer. 

3.06 CONTRABAND 

A. The mailing, bartering, introducing, exchanging or buying of items between inmates 
and contractors or their employees is strictly prohibited without the written consent of 
the Superintendent of the Institution. 

3.07 CELL PHONES / CAMERAS 

A. No cell phones, cameras or taking of pictures are allowed inside the secure perimeter. 
The Contractor’s on-site superintendent may have a cell phone if no other phones are 
available in the facility.  If necessary, pictures specifically of the work area may be 
permitted under the direct observation and supervision of the facility Security Sergeant.  
No photographs shall be taken on facility grounds, either inside or outside the secure 
perimeter. 

 

The following reference is from the Alaska Statutes and is provided for the Contractor’s information: 



 

 01540-4 HMCC Mental Health Upgrades 
  Project Number 200003987 

Title 11 – Alaska Statutes 

Section 11.56.375, Promoting contraband in the first degree: 

1. A person commits the crime of promoting contraband in the first degree if the person 
violates AS 11.56.380 and the contraband is: 

a) a deadly weapon; 

b) an article that is intended by the defendant to be used as a means of facilitating 
an escape; or 

c) a controlled substance. 

2. Promoting contraband in the first degree is a class C felony. 

 
Section 11.56.380, Promoting contraband in the second degree: 

1. A person commits the crime of promoting contraband in the second degree if the person: 

a) introduces, takes, conveys, or attempts to introduce, take, or convey contraband 
into a correctional facility; or 

b) makes, obtains, possesses, or attempts to make, obtain, or possess anything 
that person knows to be contraband while under official detention within a 
correctional facility. 

2. Promoting contraband in the second degree is a class A misdemeanor. 

a) contraband includes tobacco products. 

 
Section 11.56.390, definition: 

“Contraband” means any article or thing which persons confined in a correctional facility are 
prohibited by law from obtaining, making, or possessing in that correction facility. 

 
 
 
 

END OF SECTION 
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 SECTION 01600  

  MATERIAL AND EQUIPMENT 

PART 1 GENERAL 
1.1 SECTION INCLUDES 

A. Products. 

B. Transportation, Handling, Storage and Protection. 

C. Product List and Options. 

D. Substitutions. 

1.2 RELATED REQUIREMENTS 
A. Bidding and Contract Requirement 00020 - Invitation for Bids:  Times for submittal of requests for 

substitutions during the Bidding period. 

B. Bidding and Contract Requirement Section 00700 - General Conditions: 

1. Article 6 – Contractor’s Responsibilities (Substitutions, Evaluating Substitutions, Shop 
Drawings and Samples). 

2. Article 7.12 – Applicable Alaska Preferences. 

3. Article 9 – Changes. 

4. Article 9.10 – Interim Work Authorization. 

C. Section 01010 - Summary of Work.  Coordination. 

D. Section 01300 - Submittals:  Submittal Procedures. 

E. Section 01400 - Quality Control:  Product Quality Monitoring and Manufacturers' Certificates. 

F. Section 01700 – Contract Closeout: Closeout Procedures, Operation and Maintenance Data, 
Warranties and Bonds, Spare Parts and Maintenance Materials. 

1.3 SUBMITTALS 
A. Submit under transmittal letter specified in Section 01300 Submittals. 

B. Submit a List of Products. 

C. Submit on Substitution Request Forms (BLDG-Form 10).  Use this for substitutions for any 
manufacturer not specifically named that meets the product description specifications. 

D. Submit proposed Substitute Means and Methods. 

1.4 PRODUCTS 
A. Products include material, equipment, and systems. 

B. Comply with Specifications and referenced standards as minimum requirements. 

C. Supply the same or interchangeable components in quantity within an Individual Specification 
Section. 

D. Do not use materials and equipment removed from existing structure, except as specifically required, 
or allowed, by Contract Documents. 

1.5 TRANSPORTATION AND HANDLING 
A. Transport and handle Products according to manufacturer’s instructions and Material Safety Data 

Sheets per Section 01300 Submittals and Section 01400 Quality Control.  Use methods to avoid 
product damage.  Deliver in undamaged condition in manufacturer's unopened containers or 
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packaging, and dry. 

B. Provide equipment and personnel to handle products by methods to prevent soiling or damage. 

C. Immediately on delivery, inspect shipment to ensure: 

1. Product complies with requirements of Contract Documents and reviewed submittals. 

2. Quantities are correct. 

3. Accessories and installation hardware are correct. 

4. Containers and packages are intact and labels legible. 

5. Products are protected and undamaged. 

1.6 STORAGE AND PROTECTION 
A. Provide Material Safety Data Sheets (MSDS) for all products available at the site per Section 

01300 Submittals and Section 01400 Quality Control. 

B. Store and protect Products in accordance with manufacturer's instructions and MSDS, with seals 
and labels intact and legible.  Store sensitive products in weather-tight enclosures; maintain 
within temperature and humidity ranges required by manufacturer's instructions.  Provide 
adequate venting if needed. 

C. Arrange storage to provide access for inspection.  Periodically inspect to ensure products are 
undamaged, and are maintained under required conditions. 

1.7 PRODUCT OPTIONS 
A. Products Specified by Reference Standards or by Description Only:  Use any product meeting 

those standards. 

B. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions by 
meeting product description:  Submit a request for substitution for any manufacturer not 
specifically named that meets the product description specifications per Paragraph REQUEST 
FOR SUBSTITUTIONS. 

C. Products Specified by Naming One or More Manufacturers followed by the term "No Substitutions":  
Use only specified manufacturers, no substitutions allowed. 

1.8 PRODUCTS LIST 
A. Within 7 days after date of Notice to Proceed, submit four copies of a list of products, which are 

proposed for installation, including name of manufacturer. 

B. Tabulate products by Individual Specification Section number, title, and Article number. 

C. For products specified only by reference standards, give manufacturer, trade name, model or 
catalog designation, and reference standards. 

D. DEPARTMENT will reply in writing within five days stating whether there is reasonable objection 
to listed items.  Failure to object to a listed item shall not constitute a waiver of requirements of 
Contract Documents. 

1.9 SUBSTITUTIONS 
A. SUBSTITUTION SUBMITTAL PERIOD: 

1. There may be Products listed as “no Substitutions Allowed.”  The DEPARTMENT will not 
allow the Contractor to submit a substitution. 

2. All other product substitution requests will be considered only within 30 days after date 
established in Notice to Proceed.  Subsequent requests will be considered only in case of 
product unavailability or other conditions beyond control of CONTRACTOR. 

B. LIMITATIONS ON SUBSTITUTIONS: 
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1. Only one request for substitution will be considered for each product from each 
Prime Bidder/CONTRACTOR.  When substitution is not accepted, Prime 
Bidder/CONTRACTOR shall provide specified product. 

2. Substitutions will not be considered when indicated on Shop Drawings or product data 
submittals. 

3. Substitute products shall not be ordered or installed without written acceptance. 

4. DEPARTMENT will determine acceptability of substitutions according to the information 
supplied by the CONTRACTOR under Bidding and Contract Requirement Section 00700 
General Conditions, Article 6.9.   

C. REQUESTS FOR SUBSTITUTIONS: 

1. Bidding and Contract Requirement Section 00700 - General Conditions, Article 6.9. 

2. Submit on Substitution Request Form (BLDG-Form 10). 

3. Submit separate request for each substitution.  Document each request with complete data 
substantiating compliance of proposed substitution with requirements of Contract 
Documents. 

4. Identify product by Individual Specification Section and Article numbers. Provide 
manufacturer's name and address, trade name of product, and model or catalog number.  
List fabricators and Suppliers as appropriate. 

5. Attach product data as specified in Section 01300 Submittals. 

6. List similar projects using product, dates of installation, and names of design Consultant(s) 
and owner. 

7. Give itemized comparison of proposed substitution with specified product, listing variations, 
and reference to Individual Specification Sections and Article numbers. 

8. Give quality and performance comparison between proposed substitution and the specified 
product. 

9. Give cost data comparing proposed substitution with specified product, and amount of net 
change to Contract Price. 

10. List availability of maintenance services and replacement materials. 

11. State effect of substitution on construction schedule, and changes required in other Work 
or products. 

D. CONTRACTOR REPRESENTATION: 

1. Request for substitution constitutes a representation that CONTRACTOR has investigated 
proposed product and has determined that it is equal to or superior in all respects to 
specified product. 

2. CONTRACTOR will provide same warranty for substitution as for specified product. 

3. CONTRACTOR will coordinate installation of accepted substitute, making such changes as 
may be required for Work to be complete in all respects. 

4. CONTRACTOR certifies that cost data presented is complete and includes all related costs 
under this Contract. 

5. CONTRACTOR waives claims for additional costs related to substitution that may later 
become apparent. 

E. SUBMITTAL PROCEDURES: 

1. Submit one original and four copies of complete request for Substitution Request Form 
(BLDG-Form 10).  
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2. Request to include complete product information and data, color swatch board, and 
certification that proposed product meets or exceeds all requirements for the specified 
product. 

3. DEPARTMENT will review CONTRACTOR'S requests for substitutions within 14 days of 
receipt. 

4. After receipt of submittal, DEPARTMENT will notify CONTRACTOR, in writing, of decision 
to accept or reject requested substitution within 14 days. 

5. For accepted products, submit Shop Drawings, product data, and samples under 
provisions of Section 01300 Submittals. 

1.10 SUBSTITUTE MEANS AND METHODS 
A. The CONTRACTOR may propose alternative means and methods to perform the Work.  Submit 

substitute means and methods according to Section 00700 General Conditions Article 6.10 
Substitute Means and Methods.   

B. Submit one original and four copies of complete request for Substitution Request Form (BLDG-
Form 10).  

C. Request to include sufficient information to allow the DEPARTMENT to determine that the 
substitute means and methods proposed is equivalent to that indicated or required by the 
Contract Documents. 

D. DEPARTMENT will review CONTRACTOR'S requests for substitutions within 14 days of receipt. 

E. After receipt of submittal, DEPARTMENT will notify CONTRACTOR, in writing, of decision to 
accept or reject requested substitution within 14 days. 

PART 2 PRODUCTS 
Not Used 

PART 3 EXECUTION 
Not Used 

END OF SECTION 01600



 

BLDG-FORM 10 01600 - 5  REV 5/01 
H:/BUILDDOC/OFFICE/FORMS/FR10.SUBSTITUTION.REQUEST 

STATE OF ALASKA 
DOT & PF 

STATEWIDE PUBLIC 
FACILITIES 

SUBSTITUTION REQUEST FORM 

 

Project:  KCC Kitchen Upgrades Project No.200002879 

Contractor:   

Specified item for which substitution is requested (reference the specification section and paragraph): 

 
 

The following product is submitted for substitution (describe proposed substitution and attach applicable 
catalog cuts): 

 
 
 
 
 

I certify the following: 
Yes No 
  The substitute will perform adequately and achieve the results called for by the general 

design. 
  The substitute is similar, of equal substance, suited to the same use, and will provide the 

same warranty as the product specified. 
  The evaluation and approval of the proposed substitute will not delay the Substantial or 

Final Completion of the project. 
  Any change in the design necessitated by the proposed substitution will not delay the 

Substantial or Final Completion of the project. 
  The cost of any change in the design necessitated by the proposed substitution will be 

paid by the contractor at no cost to the State. 
  The cost of any license fee or royalty necessitated by the proposed substitution will be 

paid by the contractor at no cost to the State. 

Signed: Date: 
Authorized Contractor Signature 

Architect/Engineer Recommendation: 

  Accepted            Accepted as Noted            Not Accepted            Received Too Late 

Remarks: 
 
 
 

Architect/Engineer Signature: Date: 

 Recommend Acceptance 
 Recommend Rejection Date: 

Resident Engineer 

 Accepted 
 Rejected Date: 

Project Manager 
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SECTION 01700 

CONTRACT CLOSEOUT 
 
 
PART 1 GENERAL 

1.01  REQUIREMENTS INCLUDED 

A. Closeout Procedures 

B. Final Cleaning 

C. Project Record Documents 

D. Operation and Maintenance Data 

E. Warranties 

F. Spare Parts and Maintenance Materials 

1.02  RELATED REQUIREMENTS 

A. Section 00700 - General Conditions:  Fiscal provisions, legal submittals, and other 
administrative requirements. 

B. Section 01010 - Summary of Work:  Using Agency occupancy. 

C. Section 01400 – Quality Control:  Departmental Inspection Services. 

D. Section 01500 - Construction Facilities and Temporary Controls:  Cleaning during 
construction. 

E. Section 01730 – Operation and Maintenance Data 

F. Section 01740 – Warranties and Bonds 

1.03  CONTRACT CLOSEOUT PROCEDURES 

A. SUBSTANTIAL COMPLETION 

1. Submit the following prior to requesting a Substantial Completion inspection: 

a. Evidence of Compliance with Requirements of Governing Authorities: 

1) Certificate of Occupancy. 

2) Required Certificates of Inspection. 

b. Project Record Documents in accordance with Section 01720 

c. Operation and Maintenance Data in accordance with Section 01730 

d. Warranties and Bonds in accordance with Section 01740 

e. Spare Parts and Maintenance Materials in accordance with Section 01700-1.08 

2. Substantial Completion shall be considered by the Department when: 

a. Written notice is provided 10 days in advance of inspection date. 

b. List of items to be completed or corrected is submitted. 

c. Operation and Maintenance Manuals are submitted and approved by the 
Department. 

d. Equipment and systems have been tested, adjusted, balanced and are fully 
operational. 

e. Automated and manual controls are fully operational. 

f. Operation of system has been demonstrated to Department personnel. 
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g. Certificate of Occupancy is submitted. 

h. Certificates of Inspection for required inspections have been submitted. 

i. Project Record Documents for the Work or the portion of the Work being accepted 
are submitted and approved. 

j. Spare parts and maintenance materials are turned over to the Department. 

k. All keys are turned over to the Department. 

3. Should Department inspection find Work is not substantially complete, the Department 
will promptly notify Contractor in writing, listing observed deficiencies. 

4. The Contractor shall remedy deficiencies and send a second written notice of 
Substantial Completion. 

5. When the Department finds Work is substantially complete, the Department will prepare 
a Certificate of Substantial Completion in accordance with provisions of General 
Conditions. 

6. Using Agency will occupy existing facilities for the conduct of business, under provisions 
stated in Certificate of Substantial Completion 

B. FINAL COMPLETION 

1. When Contractor considers Work is complete, submit written certification that: 

a. Contract Documents have been reviewed. 

b. Work has been inspected for compliance with Contract Documents. 

c. Work has been completed in accordance with Contract Documents, and 
deficiencies listed with Certificate of Substantial Completion have been corrected. 

d. Work is complete and ready for final inspection. 

2. Should the Department inspection find Work incomplete, Department will promptly notify 
Contractor in writing listing observed deficiencies. 

3. Contractor shall remedy deficiencies and send a second certification of Final 
Completion. 

4. When Department finds Work is complete, Department will consider closeout submittals. 

C. REINSPECTION FEES 

1. Should status of completion of Work require more than one reinspection by the 
Department due to failure of Work to comply with Contractor’s responsibility, the 
Department will deduct the cost of reinspection from final payment to Contractor as 
provided in the Contract Documents. 

2. Reinspection fees shall not exceed $5,000 for any one reinspection. 

D. CLOSEOUT SUBMITTALS 

1. Warranties and Bonds in accordance with Section 01740 Warranties and Bonds. 

2. Evidence of Payment in accordance with Conditions of the Contract. 

3. Consent of Surety to Final Payment. 

4. Certificates of Insurance for Products and Completed Operations in accordance with 
Supplementary Conditions. 

5. Certificate of Release. 

E. APPLICATION FOR FINAL PAYMENT 

1. Submit application for final payment in accordance with provisions of the General 
Conditions of the Contract. 
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2. Department will issue a final Change Order reflecting all remaining adjustments to 
Contract Price not previously made by Change Orders. 

3. The full amount of the Schedule of Values line item labeled “Contract Closeout” will be 
withheld as a portion of the final payment. 

4. Final payment will not be executed until the Department has fully reviewed the Project 
records and found them to be in compliance with the Contract Documents. 

1.04  FINAL CLEANING 

A. Execute final cleaning prior to Substantial Completion inspection. 

B. Remove grease, adhesives, dust, dirt, fingerprints, temporary labels, stains, and other 
foreign substances from interior and exterior surfaces exposed to view; polish transparent 
and glossy surfaces; vacuum carpeted and soft surfaces.  Clean equipment and fixtures to a 
sanitary condition, clean or replace filters of mechanical equipment.  Clean roofs, gutters, 
downspouts, and drainage systems. 

C. Clean site; sweep paved areas, rake clean other surfaces. 

D. Use cleaning materials which will not create hazards to health or property, and which will not 
damage surfaces.  Follow manufacturer’s recommendations. 

E. Maintain cleaning until the Department issues certificate of Substantial Completion. 

F. Remove waste, debris, and surplus materials from the site.  Clean grounds; remove stains, 
spills, and foreign substances from paved areas and sweep clean.  Rake clean other 
exterior surfaces. 

1.05  PROJECT RECORD DOCUMENTS 

 A. In accordance with Section 01720 Project Record Documents 

1.06  OPERATION AND MAINTENANCE INSTRUCTIONS 

 A. In accordance with Section 01730 Operation and Maintenance Data. 

1.07  WARRANTIES 

 A. In accordance with Section 01740 Warranties and Bonds. 

1.08  SPARE PARTS AND MAINTENANCE MATERIALS 
A. Provide products, spare parts, maintenance and extra materials in quantities specified in 

individual Specification Sections. 

B. Deliver to project site and place in location as directed, obtain receipt prior to final payment. 

PART 2 PRODUCTS 

 Not Used 
 

PART 3 EXECUTION 

 Not Used 
 
 
 
 

END OF SECTION 
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SECTION 01720 
 

PROJECT RECORD DOCUMENTS 
 
PART 1 -GENERAL 
 
1.1 
 
A. 
 
B. 
 
1.2 
 
A. 

B.  

C. 

 
 

 
1.3 
 
A 

REQUIREMENTS INCLUDED 

Maintenance of Record Documents. 

Submittal of Record Documents. 

RELATED REQUIREMENTS 

Document 00700 - General Conditions. 

Section 01300 - Submittals: Shop drawings, product data. 

Section 01700 - Contract Closeout Procedures. 

 
 
MAINTENANCE OF DOCUMENTS AND SAMPLES 
 
In addition to requirements in General Conditions, maintain at the site for the Project 
Manager one record copy of: 
 

1. Contract Drawings. 
 

2. Specifications. 
 

3. Addenda. 
 

4. Change Orders and other modifications to the Contract. 
 

5. Reviewed shop drawings, product data, and samples. 
 

6.  Field test records. 
 

7. Inspection certificates. 
 

8. Manufacturer's certificates. 
 
B. Prior to Substantial Completion, provide original or legible copies of each item maintained 

by the Contractor as listed in Section 01720, 1.3A above. 
 
C. Delegate responsibility for maintenance of Record Documents to one person on the 
Contractor's staff as approved in advance by the Project Manager. 
 
D. Promptly following award of contract, secure from Project Manager, at no charge to 
Contractor, one complete set of all documents comprising the Contract. 
 
E. Immediately upon receipt of job set, described above, stamp each document with title 
"RECORD DOCUMENTS -JOB SET." 
 
F. Store Record Documents apart from documents used for construction.  Provide secure 
storage for Record Documents. 
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G.  Label and file Record Documents in accordance with Section number listings in Table of 
Contents of this Project Manual. Label each document "PROJECT RECORD" in neat, large, printed 
letters. 
 
H.  Maintain Record Documents in a clean, dry and legible condition.   Do not use Record 
Documents for construction purposes. 
 
I.  Use all means necessary to maintain job set of Record Documents completely protected 
from deterioration and from loss and damage until completion of Work and transfer of recorded data 
to Project Manager. 
 
J.  Keep Record Documents and samples available for inspection by Project Manager. 
 
K. Project Manager's approval of current status of Record Documents will be prerequisite to 
Project Manager's approval of and request for final payment. 
 
1.  Prior  to  submitting  request  for  final  payment,  submit  final Record  Documents  to 
Project Manager and secure his approval. 
 
L.  Do not use job set for any purpose except entry of new data and for review and copying 
by Project Manager. 
 
1.4  RECORDING 
A. Record information on a set of black line or opaque Drawings, and in a copy of a Project 
Manual, provided by Project Manager. 
 
B.  Using  colored  felt  tip  marking  pens  or colored  pencil,  maintaining  separate  colors  for 
each major  system, clearly  describe  changes  by note and by graphic  line, as required. Date all 
entries.  Call attention to entry by a "cloud" around area or areas affected. 
 
C.  Thoroughly  coordinate  all  changes  within  Record  Documents,   making  adequate  and 
proper entries on each Specification Section and each sheet of Drawings and other Documents  where 
such entry is required to properly show change or selection.  Accuracy of records shall be such that 
future search for items shown in Contract Documents may reasonably rely on information obtained 
from approved Record Documents. 
 
D.  Record  all  entries  within  24  hours  of  receipt  of  information   and  concurrently   with 
construction progress.  Do not conceal any Work until required information is recorded. 
 
E.  Contract   Drawings   and Shop   Drawings:   Legibly mark   each   item to record actual 
construction, including: 
 

1.  Use all means necessary, including proper tools for measurement, to determine actual 
location of installed items. 

 
2.  Field changes of dimension and detail. 
 
3.  Changes made by Modifications. 
 
4.  Details not on original Contract Drawings. 
 
5.  References to related shop drawings and Modifications. 
 
6.  Where changes are caused by Contractor-originated proposals approved by Project 

Manager, including inadvertent errors by Contractor which have been accepted by 
Project Manager, clearly indicate change by note. 
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7. Show on job set Record Drawings, by dimension accurate within one inch (1"), centerline 

of each run of items described in sub-paragraphs 3 and 4 above.  Identify item by accurate note 
such as "Intercom Control Unit", etc. Show by symbol or note, vertical location of item (in ceiling 
plenum", "exposed", etc.).   Make all identification sufficiently descriptive that it may be related 
reliably to Specifications. 

 
F.  Specifications: Legibly mark each item to record actual construction, including: 
 

1. Manufacturer, trade name, and catalog number of each product actually installed, particularly 
optional items and substitute items. 

 

2.          Changes made by Addenda and Modifications. 
 
1.5 SUBMITTALS 
A. Upon  submittal  of  completed  total  set  of  Record  Documents  to  Project  Manager, 

participate in review meeting(s) as required by Project Manager, make required changes in 
Record Documents, and promptly deliver final Record documents to Project Manager and 
samples under provisions of Section 01701. 

 
B.  Transmit with cover letter in duplicate, listing: 
 

1. Date. 
 

2. Project title and number. 
 

3. Contractor's name, address, and telephone number. 
 

4. Number and title of each Record Document. 
 

5. Signature of Contractor or authorized representative. 
 
PART 2 - PRODUCTS - Not Used. 

PART 3 - EXECUTION - Not Used. 

END OF SECTION 
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SECTION 01730 
OPERATION AND MAINTENANCE DATA 

 
PART 1 - GENERAL 
 
1.1 
 
A.  

B. 

C. 
 
1.2 
 
A.  

B. 
 
C. 
 
D. 
 
E. 
 
F. 
 
1.3 
 
A. 
 
 
1.4 
 
A. 
 
B. 

REQUIREMENTS INCLUDED 

Format and content of manuals. 

Instruction of Department personnel. 

Schedule of submittals. 

RELATED REQUIREMENTS 
 
Section 01300 -  Submittals: Submittals procedures. 
 
Section 01300 -  Submittals: Shop drawings, product data, and samples. 

Section 01700 - Contract Closeout Procedures. 

Section 01720 - Project Record Documents. 

Section 01740 - Warranties and Bonds. 

Individual Specifications Sections: Specific requirements for operation and maintenance 
data. 
 
QUALITY ASSURANCE 
 
Prepare instructions and data by personnel experienced in maintenance and operation of 
described products. 
 
FORMAT 
Prepare data in the form of an instructional manual. 
 
Binders: Commercial quality, 8-1/2 x three-ring binders with hardback, cleanable, plastic 
covers; one inch maximum ring size. If multiple binders are used correlate data into 
related consistent groupings. 

 
C. Cover: Identify each binder with typed or printed title OPERATION AND MAINTENANCE 

INSTRUCTIONS; list title of Project; identify subject matter of contents. 
 
D. Arrange content by systems, under section numbers and sequence of Table of Contents of 

this Project Manual. 
 
E.  Provide tabbed fly leaf for each separate product and system, with typed description of 

product and major component parts of equipment. 
 
F. Text: Manufacturer's printed data, or typewritten data on 20 pound paper. 
 
G. Drawings: Provide with reinforced punched binder tab.  Bind in with text; fold larger 

drawings to size of text pages. 
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1.5  CONTENTS, EACH VOLUME 
 
A.  Table of Contents: Provide DEPARTMENT's Project title; DEPARTMENT's Project 

number; names, addresses, and telephone numbers of Consultant(s) and Contractor with 
name of responsible parties; schedule of products and systems, indexed to content of the 
volume. 

 
B. For  Each  Product  or  System:  List  names,  addresses  and  telephone  numbers  of 

subcontractors and suppliers, including local source of supplies and replacement parts. 
 
C. Product Data: Mark each sheet to clearly identify specific products and component parts, 

and data applicable to installation; delete inapplicable information. 
 
D. Drawings:  Supplement product data to illustrate relations of component parts of 

equipment and systems, to show control diagrams.   Do not use Project Record 
Documents as maintenance drawings. 

 
E. Typed Text:  As required to supplement product data. Provide logical sequence of 

instructions for each procedure, incorporating manufacturer's instructions. 
 
F. Warranties and Bonds: Bind in copy of each. 
 
1.6  MANUAL FOR EQUIPMENT AND SYSTEMS 
 
A.  Each Item of Equipment and Each System: Include description of unit or system, and 

component parts. Give function, normal operating characteristics, and limiting conditions. 
Include performance curves, with engineering data and tests, and complete 
nomenclature and commercial number of replaceable parts. 

 
B. Include as-installed color coded wiring diagrams. 
 
C. Operating Procedures: Include start-up and routine normal operating instructions and 

sequences.  Include control, shut-down, and emergency instructions. Include any special 
operating instructions. 

 
D. Maintenance Requirements: Include routine procedures and guide for trouble-shooting; 

disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, 
and checking instructions. 

 
E.  Provide servicing schedule. 
 
F.  Include manufacturer's printed operation and maintenance instructions. 
 
G.  Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams 

required for maintenance. 
 
H. Provide list of original manufacturer's spare parts, current prices, and recommended 

quantities to be maintained in storage. 
 
I.  Additional Requirements: As specified in individual Specifications sections. 
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1.7 INSTRUCTION OF OWNER PERSONNEL 
 
A. Before final inspection, instruct DEPARTMENT designated personnel in operation, 

adjustment, and maintenance of products, equipment, and systems, at agreed upon 
times. 

 
B. Use operation and maintenance manuals as basis of instruction.   Review contents of 

manual with personnel in detail to explain all aspects of operation and maintenance. 
 
C. Prepare and insert additional data in Operation and Maintenance Manual when needed for 

such data becomes apparent during instruction. 
 
1.8 SUBMITTALS 
 
A. Submit two copies of preliminary draft or proposed formats and outlines of contents 

before start of Work.  DEPARTMENT will review draft and return one copy with comments. 
 
B. For equipment, or component parts of equipment put into service during construction and 

operated by DEPARTMENT, submit documents within ten days after acceptance. 
 
C. Submit one copy of completed volumes in final form 15 days prior to final inspection. 

Copy will be returned after final inspection, with DEPARTMENT comments. Revise 
content of documents as required prior to final submittal. 

 
D. Submit two copies of revised volumes of data in final form within ten days after final 

inspection. 
 
PART 2 - PRODUCTS - Not Used. 

PART 3 - EXECUTION - Not Used. 

END OF SECTION 
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SECTION 01732  
 SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building or structure. 
2. Salvage of existing items to be reused or recycled. 

1.2 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, 
cornerstones and their contents, commemorative plaques and tablets, and other items 
of interest or value to DEPARTMENT that may be uncovered during demolition remain 
the property of DEPARTMENT. 

1. Carefully salvage in a manner to prevent damage and promptly return to 
DEPARTMENT. 

1.3 PREINSTALLATION MEETINGS 

A. Predemolition Conference: Conduct conference at Project site. 

1.4 INFORMATIONAL SUBMITTALS 

A. Proposed Protection Measures: Submit report, including Drawings, that indicates the 
measures proposed for protecting individuals and property, for dust control, and for 
noise control. Indicate proposed locations of waste load out and barriers. 

B. Schedule of selective demolition activities with starting and ending dates for each 
activity. 

1.5 CLOSEOUT SUBMITTALS 

A. Inventory of items that have been removed and salvaged. 

1.6 FIELD CONDITIONS 

A. DEPARTMENT will occupy portions of building immediately adjacent to selective 
demolition area. Conduct selective demolition so DEPARTMENT's operations will not 
be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by 
DEPARTMENT as far as practical. 

1. Before selective demolition, DEPARTMENT will remove the following items: 
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a. Existing roof mounted air conditioning condenser and shroud. 

C. Notify DEPARTMENT of discrepancies between existing conditions and Drawings 
before proceeding with selective demolition. 

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in 
the Work. 
1. If suspected hazardous materials are encountered, do not disturb; immediately 

notify DEPARTMENT. Hazardous materials will be removed by DEPARTMENT 
under a separate contract. 

E. Storage or sale of removed items or materials on-site is not permitted. 

F. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

G. Arrange selective demolition schedule so as not to interfere with DEPARTMENT's 
operations. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of 
authorities having jurisdiction. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective 
demolition operations. 

B. Perform an engineering survey of condition of building to determine whether removing 
any element might result in structural deficiency or unplanned collapse of any portion of 
structure or adjacent structures during selective building demolition operations. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain 
and protect them against damage. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, 
disconnect, and seal or cap off utility services and mechanical/electrical systems 
serving areas to be selectively demolished. 

1. DEPARTMENT will arrange to shut off indicated services/systems when 
requested by Contractor. 



 

 01732-3 HMCC Mental Health Upgrades 
  Project Number 200003987 

2. If services/systems are required to be removed, relocated, or abandoned, 
provide temporary services/systems that bypass area of selective demolition and 
that maintain continuity of services/systems to other parts of building. 

3. Disconnect, demolish, and remove plumbing, and HVAC systems, equipment, 
and components indicated on Drawings to be removed. 

a. Piping to Be Removed: Remove portion of piping indicated to be removed 
and cap or plug remaining piping with same or compatible piping material. 

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with 
same or compatible piping material and leave in place. 

c. Equipment to Be Removed: Disconnect and cap services and remove 
equipment. 

d. Ducts to Be Removed: Remove portion of ducts indicated to be removed 
and plug remaining ducts with same or compatible ductwork material. 

e. Ducts to Be Abandoned in Place: Cap or plug ducts with same or 
compatible ductwork material and leave in place. 

3.3 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to 
prevent injury to people and damage to adjacent buildings and facilities to remain. 

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural 
supports as required to preserve stability and prevent movement, settlement, or 
collapse of construction and finishes to remain, and to prevent unexpected or 
uncontrolled movement or collapse of construction being demolished. 

C. Remove temporary barricades and protections where hazards no longer exist. 

3.4 SELECTIVE DEMOLITION 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within 
limitations of governing regulations and as follows: 

1. Neatly cut openings and holes plumb, square, and true to dimensions required. 
Use cutting methods least likely to damage construction to remain or adjoining 
construction. Use hand tools or small power tools designed for sawing or 
grinding, not hammering and chopping. Temporarily cover openings to remain. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid 
marring existing finished surfaces. 

3. Do not use cutting torches until work area is cleared of flammable materials. At 
concealed spaces, such as duct and pipe interiors, verify condition and contents 
of hidden space before starting flame-cutting operations. Maintain portable fire-
suppression devices during flame-cutting operations. 

4. Locate selective demolition equipment and remove debris and materials so as 
not to impose excessive loads on supporting walls, floors, or framing. 

5. Dispose of demolished items and materials promptly. 
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B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and 
other adjacent occupied and used facilities. 

C. Existing Items to Remain: Protect construction indicated to remain against damage and 
soiling during selective demolition. When permitted by DEPARTMENT, items may be 
removed to a suitable, protected storage location during selective demolition and 
cleaned and reinstalled in their original locations after selective demolition operations 
are complete. 

3.5 CLEANING 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-
approved construction and demolition waste landfill acceptable to authorities having 
jurisdiction. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent 

surfaces and areas. 
3. Remove debris from elevated portions of building by chute, hoist, or other device 

that will convey debris to grade level in a controlled descent. 

B. Burning: Do not burn demolished materials. 

C. Clean adjacent structures and improvements of dust, dirt, and debris caused by 
selective demolition operations. Return adjacent areas to condition existing before 
selective demolition operations began. 

END OF SECTION 024119 
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Section 01740 

WARRANTIES AND BONDS 

 

PART 1 - GENERAL 

1.1 REQUIREMENTS INCLUDED 

A. Format and content of manuals.   

B. Schedule of submittals.   

1.2 RELATED REQUIREMENTS 

A. Section 00700 – General Conditions.  

B. Section 01700 - Contract Closeout.  

C. Section 01730 – Operation and Maintenance Data.  

D. Individual Specifications Sections: Specific requirements for operation and maintenance data.   

1.3 FORM OF SUBMITTALS 

A. Bind in commercial quality, 8-1/2 x 11 inch three-ring binders with hardback, cleanable, plastic 
covers.   

B. Label cover or each binder with typed or printed title “WARRANTIES AND BONDS”; with title 
of Project and DEPARTMENT Project number; name, address and telephone number of 
CONTRACTOR; and name of responsible principal.   

C. Table of Contents:  Neatly typed, in the sequence of the table of contents of the Project 
manual, with each item identified with the number and title of the Specification section in which 
specified, and the name of product or Work item.   

D. Separate each warranty or bond with index tab sheets keyed to the table of contents listing.  
Provide full information, using separate typed sheets as necessary.  List Subcontractor, 
Supplier, and manufacturer, with name, address, and telephone number of responsible 
principle.   

1.4 PREPARATION OF SUBMITTALS 

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, Suppliers, 
and manufacturers, within ten days after completion of the applicable item of Work.  Except for 
items put into use with DEPARTMENT permission, leave date of beginning of time of warranty 
until the date of Final Completion is determined.   

B. Verify that documents are in proper form, contain full information, and are notarized. 

C. Retain warranties and bonds until time specified for submittal. 
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1.5 TIME OF SUBMITTALS 

A. Warranty period for equipment begins at Substantial Completion, unless otherwise approved 
by DEPARTMENT. 

B. For equipment or component parts of equipment put into service during construction with 
DEPARTMENT permission, submit documents within ten days after acceptance. 

C. Make other submittals within ten days after date of Final Completion, prior to final Application 
for Payment. 

D. For items of Work when acceptance is delayed beyond date of Final Completion, submit within 
ten days after acceptance, listing the date of acceptance as the beginning of the warranty 
period.  

PART 2 - PRODUCTS - Not Used. 

PART 3 - EXECUTION - Not Used. 

END OF SECTION 



State of Alaska 
Department of Corrections 

REQUEST FOR CLEARANCE 
for 

Contractor/Contract Staff Background Checks 
 

 
Date:________________ 
 
Applicant Name: _______________________________________________________________________ 

Mailing Address: _______________________________________________________________________ 

Purpose of this check:___________________________________________________________________ 

Date of Birth:___________________________  Social Security # : ______________________________ 

Alaska driver’s license #:__________________ 

Other states applicant has resided in and the dates:____________________________________________ 
_____________________________________________________________________________________ 
  
Prior criminal history (including the state the offense occurred in)  ________________________________ 
________________________________________________________________________________ ____ 
 
Is applicant currently on probation or parole? _______If yes, where?______________________________ 
 
Does applicant have any relatives or acquaintances presently incarcerated in Alaska or under the Dept. of 
Corrections supervision?_____ If yes, state the person’s name/location: 
_____________________________________________________________________________________ 
 
Clearance requested by (Contractor):_______________________________________________________ 
 
Address:____________________________________________________  Phone:___________________ 
 
The information that I have provided is true and accurate to the best of my knowledge.  I authorize the Department  
of Corrections to perform a background investigation for any and all prior convictions or current warrants. 
 
Signature of applicant:_______________________________________ Date:______________________ 
 
Contractor’s signature:_______________________________________ Date:______________________ 
 
 
 
 *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *   *    
APSIN/WANTS:  Clear:______ Wants:______ See Attached:______ 
NCIC/WANTS:  Clear:______ Wants:______ See Attached:______ 
Criminal History Check (Alaska)  No record found:______  See Attached:______ 
Criminal History Check (other states) No record found:______  See Attached:______ 
 
Approved by:____________________________________  Date: _____________________ 

         Contract Oversight Officer/Superintendent, 
Division of Institutions 
 

 
Request Granted:______ Request Denied:______ 
 
Reason for denial:______________________________________________________________________ 
 
 
DOC Staff Signature/Title:___________________________________________  Date: _______________ 
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NOTICE TO BIDDERS 
 
 
In an attempt to save money and paper the department will no longer send hard copies out 
with solicitations on construction projects of the PAM 600. Instead we have provided web links 
and contact information below. If you are unable to view this links and would like a hard copy 
of these documents please contact the Procurement Officer for this project and request a copy.  
 
 
Pamphlet 600:   Laborers' & Mechanics' Minimum Rates of Pay 
 

http://labor.state.ak.gov/lss/pamp600.htm 
 
 
Pamphlet 400:   Title 36 Public Contracts & 8 AAC Chapter 30 
 

http://labor.state.ak.gov/lss/forms/Pam400.pdf 
 
 
Notice of Work / Notice of Completion (Required On All Projects Over $25K) 
 
You must submit these through “My Alaska” web link at https://my.alaska.gov/ you must 
register if not already. 
 
Once you have logged in, return to the home page under “Services for Businesses”, click on 
“LSS-Online Filing Services”. 
 

https://certpay.dol.alaska.gov/portal.aspx 
 
 
Employment Preference Determination Information 
 

http://labor.alaska.gov/lss/whhome.htm 
 

• In October 2019, the Alaska Attorney General issued a formal opinion stating that the Alaska 
Statutes 36.10.150 of the State’s 90% Employment Preference law, also known as the Alaska 
Resident Hire law violates both the U.S. and Alaska Constitutions and that the State of Alaska 
should stop enforcing its provisions. Consequently, the Wage and Hour Section is no longer 
investigating alleged violations or taking enforcement action related Alaska Resident Hire. Any 
and all Employment Preference investigations that are opened within the department will be 
closed. 

• A copy of the formal opinion is found here: http://law.alaska.gov/pdf/opinions/opinions_2019/19-
005_AK-hire.pdf 

 

http://labor.state.ak.gov/lss/pamp600.htm
http://labor.state.ak.gov/lss/forms/Pam400.pdf
https://my.alaska.gov/
https://certpay.dol.alaska.gov/portal.aspx
http://labor.alaska.gov/lss/whhome.htm
http://law.alaska.gov/pdf/opinions/opinions_2019/19-005_AK-hire.pdf
http://law.alaska.gov/pdf/opinions/opinions_2019/19-005_AK-hire.pdf
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Alaska Wage and Hour Administration  
 
Offices / Hours and Web links: 
 

Anchorage: Anchorage.lss-wh@alaska.gov  
Phone: 907-269-4909 
Fax:  907-269-4915 

 
Juneau: Juneau.lss-wh@alaska.gov 
Phone:  907-465-4842 
Fax:  907-465-3584 

 
Fairbanks: Fairbanks.lss-wh@alaska.gov 
Phone: 907-451-2886 
Fax:  907-451-2885 

 
 
If you have questions or need further assistance please contact the Procurement Officer. 

mailto:Anchorage.lss-wh@alaska.gov
mailto:Juneau.lss-wh@alaska.gov
mailto:Fairbanks.lss-wh@alaska.gov
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CERTIFICATION OF ENTITLEMENT TO THE ALASKA BIDDER 
PREFERENCE 

 
1. I am the Offeror or a duly authorized agent of the Offeror and I certify that the Offeror is 

entitled to the Alaska Bidder Preference.  I know and understand that the Alaska Bidder 
Preference provides for substantial benefits which could be favorable to the Offeror and 
which could affect the award of the Request for Proposals to the Offeror’s benefit.  I am 
aware that falsely claiming the Alaska Bidder Preference is a violation of the State of 
Alaska Procurement Code (AS 36.30) and may be cause for felony prosecution and 
conviction. 

 
I offer the following evidence or statements in support of my Certification of Entitlement to 
the Alaska Bidder Preference.  As of the closing date of the Request for Proposals, the 
Offeror holds a valid Alaska business license in one of the following forms: 

 
(a) a cancelled check for the business license fee; 
(b) a copy of a business license application with a receipt date stamp form the 

State’s business license office; 
(c) a receipt from the State’s business license office for the license fee; 
(d) the Offeror’s valid business license certificate; 
(e) a sworn notarized affidavit that the Offeror has applied and paid for a business 

license. 
 
2. The Offeror is submitting its offer under the name as it appears on the Offeror’s current 

Alaska business license. 
 
3. The Offeror has maintained a place of business within the State of Alaska staffed by the 

Offeror or an employee of the Offeror for a period of six (6) months immediately preceding 
the closing date of the Request for Proposals. 

 
4. The Offeror is incorporated or qualified to do business under the laws of the State, is a 

sole proprietorship, and the proprietor is a resident of the State, or is a partnership, and 
all partners are residents of the State; and, 

 
In order to be considered an Alaska Bidder and entitled to the Alaska Bidder Preference, 
a limited liability company (LLC) organized under AS 10.50.010-10.50.995 must meet the 
requirements of AS 36.30.170(b) and the manager of the LLC must be a resident of the 
State of Alaska. 

 
 
____________________________________________________ ____________________ 
Signature of Offeror or Offeror’s Authorized Agent   Date 
 
___________________________________________________ 
Printed Name 
 

 

 



 

  Page 1 of 2 
G:/contract/facilities contracts/contract forms                       (DOT)  Revision 8/99 

 
STATE OF ALASKA 

 

Department of Corrections 
Facilities Management 

 
 

SUB-CONTRACTOR  
CERTIFICATION 

 
  
 
PROJECT: HMCC Mental Health Upgrades  PROJ. #. 200003987 
 
PRIME CONTRACTOR: _______________________________________________________________ 
 
Pursuant to 00700 6.13.1, we hereby stipulate the following concerning the award of Work to the 
Subcontractor listed: 
 
1. Subcontractor: _____________________________________________________ 
 
 Subcontract is a (1st)  (2nd)  (3rd)  tier subcontract; (circle one) 
 
2. Date of Subcontract: _____________________ 
 
3. Amount of Subcontract: $ _________________ 
 
4. Scope of Work: __________________________________________________________________ 
 
 _______________________________________________________________________________ 
 
5. Are the following documents kept on file by both the Contractor and the Subcontractor (circle 

appropriate answer)? 
 
 Contract Minimum Wage Schedule (Little Davis-Bacon Wages)  Y N 
 
6. Does the Subcontract contain provisions for prompt payment, release of retainage, and interest on 

late payment and retainage conforming to AS 36.90.210?      
         Y N 

 
7. Does the Subcontract specifically bind the Subcontractor to the applicable terms and conditions of 

the Contract Documents for the benefit of the Department and does it contain waiver provisions as 
required by 00700 13.17 and termination provisions as required by 00700 Article 14 (6.13.3)? 

         
          Y N 
 
8. a.  Does the Subcontractor have adequate insurance coverage’s as specified in 00700 5.4.2? 

        
          Y N 
 
 If not, does the Contractor stipulate that the insurance limits of the Subcontractor are acceptable to 

the Contractor and that he has notified his insurance carrier of the reduced insurance limits? 
        

          Y N 
 
 b.  Does the evidence of insurance certify that the policies described thereon comply with all 

aspects of the insurance requirements for this project?      
        

          Y N 
 
 
 c.  Does the evidence of insurance list the Department of Corrections as an "Additional Insured"? 

                                  
          Y N 
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 d.  Does the evidence of insurance commit to providing 30 day written notice of cancellation or 

reduction of any coverage?     
          Y N 
 
 e.  Insurance Expiration dates: 
 
  Comprehensive or Commercial General Liability: ______________________ 
 
  Automobile: ______________Workers' Compensation: _________________ 
 
  (Other) _______________________________________________________ 
 
9. Copies of the following professional certifications, licenses, and registrations are attached (circle all 

that apply): 
 
  Business License (mandatory) 
  Contractor License (mandatory) 
  Land Surveyor's License 
  Electrical Administrator's License (mandatory for electrical subs) 
  Mechanical Administrator’s License (mandatory for mechanical subs) 
  Engineer/Architect 
  Other: ______________________________________________ 
 
10. Exceptions to any of the above are explained as follows: __________________________________ 
 
 _______________________________________________________________________________ 
 
   
CERTIFICATION:  I certify all the above to be true and correct. 
 
Signature: ____________________________ 
 
Printed Name: _________________________ 
 
Company: ____________________________ 
 
Date: ________________________________ 
 
------------------------------------------------------------------------------------------------------------------------------------------------ 
 DEPARTMENT'S APPROVAL/DISAPPROVAL 
 
The subject subcontract is APPROVED.  Nothing in this approval should be construed as relieving the 
Prime Contractor of the responsibility for complete performance of the work or as a waiver of any right of the 
Department to reject defective work. 
 
Signature: ________________________________  Date: _______________________ 
  Project Manager 
 
The subject subcontract is NOT APPROVED for the following reasons: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
 
Signature: _______________________________________________   Date: _______________________ 

     Project Manager 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

ALASKA VETERAN’S PREFERENCE 
CERTIFICATION 

 
In response to the Invitation to Bid for: 
 
Project Name and Number:   200003987 – HMCC Mental Health Upgrades, 
 
I certify under penalty of perjury that ______________________________________________ 
(Name) qualifies for the Alaska Veteran’s Preference under the following conditions: 
 

(a) If a bidder qualifies under AS 36.30.170(b) as an Alaska bidder and is a qualifying entity, 
a five percent bid preference shall be applied to the bid price (preference may not exceed 
$5,000). In this subsection, “qualifying entity” means a: 
 
(1) Sole proprietorship owned by an Alaska Veteran; 
(2) Partnership under AS 32.06 or AS 32.11 if a majority of the members are Alaska 

Veteran’s; 
(3) Limited liability company organized under AS 10.50 if a majority of the individuals are 

Alaska Veterans. 
(4) Corporation that is wholly owned by individuals and a majority of the individuals are 

Alaska veterans. 

(b) To qualify for a preference under this section, a bidder must add value by the bidder itself 
actually performing, controlling, managing and supervising a significant part of the 
services provided, or the bidder must have sold supplies of the general nature solicited to 
other state agencies, governments, or the general public. 
 

(c) In this section, “Alaska Veteran” means an individual who is a: 
 
(1) Resident of this state; and 
(2) Veteran; means an individual who: 

 
(A) Served in the: 

 
(i) Armed Forces of the United States, including a reserve unit of the United 

States armed forces; or 
(ii) Alaska Territorial Guard, the Alaska Army National Guard, the Alaska Air 

National Guard, or the Alaska Naval Militia; and 
 

(B) Was separated from the service under a condition that was not dishonorable. 
 

 
___________________________________________________ 
                     Authorized Signature 
 
_______________________________________                  _______________ 
                         Printed Name                                                            Date 
 
 


	RFP #200003987 HMCC Mental Health Upgrades Div 0 and Div 1 Specifications
	Request For Proposal
	Date of Issue:  February 11, 2020
	Project No., Name, & Location:
	Project # 200003987
	Hiland Mountain Correctional Center
	BASE BID    All work required to install mental health holding cells
	and the mezzanine, and other related
	work, as described in the Contract Documents and
	Contract Drawings.           (a) $ ________________
	consisting of ________
	described in Section 00023.
	single-sided pages. The narrative addresses each of the evaluation criteria
	CONTRACTOR
	INSTRUCTIONS
	INSTRUCTIONS

	STATE OF ALASKA
	DEPARTMENT OF CORRECTIONS
	DOCUMENT 00800 – SUPPLEMENTARY CONDITIONS TO:
	GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT FOR BUILDINGS
	SC-1 – Definitions
	Acceptable – Subject to rejection upon review by the DEPARTMENT.”
	SC-3.2 – Copies of Contract Documents
	SC-6.6.1 – Progress Schedule
	SC-6.13.1 – Subcontract Provisions
	SC-7.12.2 – Alaska Products Preference
	Add the following paragraph:
	7.12.5 Alaska Veteran's Preference (AS 36.30.175). In determining the low bidder for State funded projects, a 5% bid preference has been given to a bidder who qualifies under AS
	36.30.170(b) as an Alaska bidder and is a Qualifying Entity.  This preference may not exceed $5,000.00. In this subsection a "Qualifying Entity" means a:
	(1)   Sole proprietorship owned by an Alaska Veteran;
	(2) Partnership under AS 32.06 or AS 32.11 if a majority of the members are Alaska veterans;
	(3) Limited liability company organized under AS 10.50 and if a majority of the members are Alaska veterans; or
	(4)   Corporation that is wholly owned by individuals and a majority of the individuals are
	Alaska Veterans.
	A preference under this section is in addition to any other preference for which the bidder qualifies. To qualify for this preference, the bidders must add value by the bidder actually performing, controlling, managing and supervising a significant pa...
	SC-7.13-WAGES AND HOURS OF LABOR
	In paragraph 7.13.3, delete this paragraph in its entirety and replace with the following paragraphs: 7.13.3 Notice of Work and Completion; Withholding of Payment
	A. Within three calendar days of award of a construction contract, the CONTRACTOR shall file a "Notice of Work Form" with the Department of Labor and Workforce Development (DOLWD)  fees per AS 36.08.045.  The CONTRACTOR lists all of their Subcontracto...
	filing fee payable shall be the sum of all fees calculated for each subcontractor.   The filing fee shall be one percent of each contractor's contract price.   The total filing fee payable by the primary contractor under this subsection may not exceed...
	B.  The Contracting Officer will not issue Notice to Proceed to the CONTRACTOR until such notice and fees have been paid to DOLWD.   Failure of the CONTRACTOR to file the Notice of Work and pay fees within this timeframe shall not constitute grounds f...
	C.  Upon completion of all work, the primary contractor shall file with DOLWD a "Notice of Completion Form" together with payment of any additional filing fees owed due to increased contract amounts.  Within 30 days after DOLWD's receipt of the primar...
	SC-8.1-Related Work At Site
	At General Condition Article 8.1, add the following text:
	"CONTRACTOR is hereby notified that one or more other construction contracts may be underway on the site during the term of this contract.
	Currently, there are no projects underway at the Hiland Mountain Correctional Center.
	Other projects may either be or become active during the term of this contract. Contact Dan Aicher, the Facility Manager, at 907-269-7358 for a current list of improvement projects.
	CONTRACTOR shall have familiarized himself with the nature and conditions of all other noted contracts (to the extent necessary for him to comply with the terms of this Article 8.1) prior to bidding this contract.  (Copies of the Contract Documents an...
	SC-10.3.2–CHANGE ORDER PRICE DETERMINATION FOR LUMP SUM CHANGE ORDERS
	At General Conditions Article 10.3.2, Delete this paragraph in its entirety and replace it with the following.
	By mutual acceptance of a lump sum price which includes overhead and profit.   The following maximum rates of cost markup (to cover both overhead and profit of the CONTRACTOR) shall be used in the negotiation of a Lump Sum Change Order:
	a. 15% - where a cost is borne directly by prime contractor (first tier contractor).
	b. 10% - where a cost is borne by a subcontractor (lower tier contractor).
	Where the cost is borne by a subcontractor acting as a first tier contractor, the allowable overhead and profit markup for lump sum change orders shall not exceed 15%.  Any lower tier subcontractors, including the CONTRACTOR in this case, for whom the...
	SC-10.11 – Disadvantaged Business Enterprise Program
	Delete this section in its entirety.
	SC-11.8 – Delay Damages
	At General Condition Article 11.8, add the following sentence to the end of the paragraph:
	Liquidated Damages

	Section 01010 Summary of Work - HMCC MHU
	SECTION 01010
	PART 1 GENERAL
	Not Used
	Not used

	Section 01020 Intent of Documents - HMCC MHU
	SECTION 01020
	PART 1 GENERAL
	PART 2 PRODUCTS
	Not Used
	PART 3 EXECUTION

	Not Used
	END OF SECTION



	Section 01027 Applications for Payment - HMCC MHU
	PART 1 GENERAL
	PART 2 PRODUCTS
	PART 3 EXECUTION
	END OF SECTION


	Section 01028 Change Order Procedures - HMCC MHU
	PART 1 GENERAL
	PART 2 PRODUCTS
	PART 3 EXECUTION
	END OF SECTION

	Section 01045 Cutting & Patching - HMCC MHU
	PART 1 GENERAL
	PART 2 PRODUCTS
	PART 3 EXECUTION

	Section 01090 Reference Stds - HMCC MHU
	SECTION 01090
	PART 1 GENERAL
	PART 2 PRODUCTS
	Not Used

	PART 3 EXECUTION
	Not Used



	Section 01120 Alter Proj Procedures - HMCC MHU
	PART 1    GENERAL
	1.01 SECTION INCLUDES
	1.02 RELATED SECTIONS
	PART 2    PRODUCTS
	2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK
	PART 3    EXECUTION
	3.01 EXAMINATION
	3.02 PREPARATION
	3.03 INSTALLATION
	3.04 TRANSITIONS
	3.05 ADJUSTMENTS
	3.06 REPAIR OF DAMAGED SURFACES
	3.07 FINISHES

	Section 01126 Contractors Cert of Subcontracts - HMCC MHU
	SECTION 01126
	PART 1 GENERAL
	PART 2 PRODUCTS
	Not Used
	PART 3 EXECUTION
	Not Used

	Section 01200 Project Meetings - HMCC MHU
	SECTION 01200 - PROJECT MEETINGS
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Preconstruction Conferences.
	B. Site Mobilization Meeting.
	C. Progress Meetings.
	D. Preinstallation Conferences.

	1.2 RELATED REQUIREMENTS
	A. Bidding and Contract Requirement Document 00120 - Supplementary Instructions to Bidders: Pre-Bid Conference.
	B. Bidding and Contract Requirement Section 00700 - General Conditions:
	1. Article 6.6 – Anticipated Schedules.  Submitting the Anticipated Progress Schedule before the Preconstruction Conference.

	C. Section 01010 – Summary of Work:  Coordination.
	D. Section 0141 – Work Coordination.
	E. Section 01300 - Submittals:  Submittal Procedures and Progress Schedules.
	F. Section 01305 – Submittal Register Form.
	G. Section 01400 - Quality Control.
	H. Section 01700 - Contract Closeout:  Closeout Procedures.

	1.3 Submittals
	A. Submit under transmittal letter specified in Section 01300 Submittals.
	B. Contractor’s Delegation of Authority.
	C. Submit Progress Meeting Minutes.
	D. Submit Preinstallation Meeting Minutes (if requested).

	1.4 PRECONSTRUCTION CONFERENCES
	A. DEPARTMENT will administer a preconstruction conference at the project site before any physical construction begins at the site.
	B. Attendance:  The CONTRACTOR, the CONTRACTOR’S Job superintendent, major Subcontractors and Suppliers; DEPARTMENT and Consultants as appropriate.
	C. Agenda (including, but not limited to the following, as applicable):
	1. Notice to Proceed.
	2. Execution of Contract.
	3. The DEPARTMENT’S and Contractor’s Delegation of Authority.
	4. A discussion of lines and limitation of authority for the contractor, the construction management team, the client agency and the DOT&PF.
	5. Review of administrative procedures.
	6. Submittal and RFI procedures.
	7. Exchange of CONTRACTOR’S preliminary submittals.
	8. Change Notices, Change Proposal Requests and Change Order procedures.
	9. Progress schedule, meetings and updating procedures.
	10. Using Agency operations and emergencies.
	11. Security issues.
	12. Badge requirements.
	13. Parking limitations.
	14. Wage reporting requirements and labor compliance interviews.
	15. Subcontractor approvals.
	16. DBE requirements.
	17. Liquidated damages.
	18. Pay request procedures.
	19. Safety requirements.
	20. Special Inspection schedules.
	21. Environmental concerns.
	22. Unusual conditions, potential construction difficulties or specialty items.
	23. Other items pertinent to the project.
	24. Questions and Answers.

	D. The DEPARTMENT will take notes and distribute meeting minutes to each attendee.  This meeting is usually tape-recorded.

	1.5 Site Mobilization Meeting
	A. DEPARTMENT may administer site mobilization conference at Project site before any physical construction begins at the site.  This meeting will be conducted at the same time as the preconstruction meeting.
	B. Attendance:  Job superintendent, Subcontractors (if available), the DEPARTMENT and Consultants as appropriate to agenda topics for each meeting.  If Subcontractors are not available at the beginning of the project, then the DEPARTMENT will administ...
	C. Prepare a detailed written work plan in preparation for this meeting.
	D. Agenda (including, but not limited to the following, as applicable):
	1. CONTRACTOR’S responsibilities and use of premises.
	2. Coordinate with the Using Agency for occupancy throughout the duration of the work.
	3. Review site Using Agency’s requirements.
	4. Coordinate and review related work at the site.
	5. Review security, safety, and housekeeping procedures.
	6. Schedules and submittals.
	7. Manufacturer’s instructions and Material Safety Data Sheets (MSDS).
	8. Material storage.
	9. Procedures for testing and inspection.
	10. Procedures for maintaining record documents.

	E. The DEPARTMENT will take notes and distribute meeting minutes to the CONTRACTOR.

	1.6 PROGRESS MEETINGS
	A. Schedule and administer weekly Project meetings throughout progress of the Work (unless this requirement is waived by the Project Manager).
	B. Make physical arrangements for meetings, prepare agenda with copies for participants, preside at meetings, record minutes, and distribute copies within two days to DEPARTMENT, participants, and those affected by decisions made at meetings.
	C. Attendance: Job superintendent, major Subcontractors and Suppliers, DEPARTMENT and Consultants as appropriate to agenda topics for each meeting.
	D. Minimum Required Agenda:
	1. Review of Work progress.
	2. Status of progress schedule and adjustments thereto.
	3. Work anticipated in the next two weeks (two week look ahead schedule).
	4. Delivery schedules.
	5. Submittals.
	6. Maintenance of quality standards.
	7. Pending changes and substitutions.
	8. Other items affecting progress of Work.

	E. The CONTRACTOR will take notes and submit meeting minutes to the Project Manager.

	1.7 PREINSTALLATION CONFERENCES
	A. When required in Individual Specification Section, or directed by the DEPARTMENT convene a preinstallation conference prior to commencing Work of the section.
	B. Require attendance of entities directly affecting, or affected by, Work of the section.
	C. Review conditions of installation, preparation and installation procedures, and coordination with related Work.
	D. The CONTRACTOR will take notes and submit meeting minutes to the Resident Engineer (if requested).

	1.8 Other Meetings
	A. When required in Individual Specification Section, or directed by the DEPARTMENT convene a meeting prior to commencing Work of the section.


	PART 2 PRODUCTS
	PART 3 EXECUTION


	Section 01300 Submittals - HMCC MHU
	PART 1 GENERAL
	C. SAMPLES
	D. MANUFACTURER'S INSTRUCTIONS
	E. CONTRACTOR REVIEW
	I. DISTRIBUTION

	PART 2 PRODUCTS

	Section 01400 Quality Control - HMCC MHU
	SECTION 01400
	PART 1 GENERAL
	PART 2 PRODUCTS
	Not Used
	Not Used
	END OF SECTION


	Section 01500 Const Facilities & Temp Ctrls - HMCC MHU
	SECTION 01500
	PART 1 GENERAL
	PART 2 PRODUCTS
	Not Used
	PART 3 EXECUTION
	END OF SECTION


	Section 01540 Security - HMCC MHU
	SECTION 01540
	PART 1 GENERAL
	PART 2 PRODUCTS
	PART 3 EXECUTION
	Full name
	Residence address
	Telephone Number
	Date of birth
	Social Security Number
	Valid driver's license and State of issue, or other photo identification
	Possession of firearms or deadly weapons
	Workers that are incompetent, careless or otherwise detrimental to the work or the security of the facility
	Security requirements
	Disruptive, abrasive, and/or argumentative conduct
	Being under the influence of alcohol, drugs and/or any substance that is considered contraband by the Facility, including use of tobacco products
	Refusal to submit to search of personal property, belongings, or themselves
	Health problems
	Failure to show proper identification
	Failure to follow the direction of Correctional Officers and/or staff members
	Having any contact or interaction with inmates
	Failure to pass security check
	Failure to secure tools and work areas.  Contractor shall provide personnel to secure his work area and tools.  A member of the Contractor’s staff shall be in the active work area.  If no Contractor personnel are physically present in the work area, ...
	Section 11.56.375, Promoting contraband in the first degree:
	1. A person commits the crime of promoting contraband in the first degree if the person violates AS 11.56.380 and the contraband is:
	a) a deadly weapon;
	b) an article that is intended by the defendant to be used as a means of facilitating an escape; or
	c) a controlled substance.

	2. Promoting contraband in the first degree is a class C felony.

	Section 11.56.380, Promoting contraband in the second degree:
	1. A person commits the crime of promoting contraband in the second degree if the person:
	a) introduces, takes, conveys, or attempts to introduce, take, or convey contraband into a correctional facility; or
	b) makes, obtains, possesses, or attempts to make, obtain, or possess anything that person knows to be contraband while under official detention within a correctional facility.

	2. Promoting contraband in the second degree is a class A misdemeanor.
	a) contraband includes tobacco products.


	Section 11.56.390, definition:
	“Contraband” means any article or thing which persons confined in a correctional facility are prohibited by law from obtaining, making, or possessing in that correction facility.




	Section 01600 Matl and Equipment combined - HMCC MHU
	SECTION 01600
	MATERIAL AND EQUIPMENT
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Products.
	B. Transportation, Handling, Storage and Protection.
	C. Product List and Options.
	D. Substitutions.

	1.2 RELATED REQUIREMENTS
	A. Bidding and Contract Requirement 00020 - Invitation for Bids:  Times for submittal of requests for substitutions during the Bidding period.
	B. Bidding and Contract Requirement Section 00700 - General Conditions:
	1. Article 6 – Contractor’s Responsibilities (Substitutions, Evaluating Substitutions, Shop Drawings and Samples).
	2. Article 7.12 – Applicable Alaska Preferences.
	3. Article 9 – Changes.
	4. Article 9.10 – Interim Work Authorization.

	C. Section 01010 - Summary of Work.  Coordination.
	D. Section 01300 - Submittals:  Submittal Procedures.
	E. Section 01400 - Quality Control:  Product Quality Monitoring and Manufacturers' Certificates.
	F. Section 01700 – Contract Closeout: Closeout Procedures, Operation and Maintenance Data, Warranties and Bonds, Spare Parts and Maintenance Materials.

	1.3 SUBMITTALS
	A. Submit under transmittal letter specified in Section 01300 Submittals.
	B. Submit a List of Products.
	C. Submit on Substitution Request Forms (BLDG-Form 10).  Use this for substitutions for any manufacturer not specifically named that meets the product description specifications.
	D. Submit proposed Substitute Means and Methods.

	1.4 PRODUCTS
	A. Products include material, equipment, and systems.
	B. Comply with Specifications and referenced standards as minimum requirements.
	C. Supply the same or interchangeable components in quantity within an Individual Specification Section.
	D. Do not use materials and equipment removed from existing structure, except as specifically required, or allowed, by Contract Documents.

	1.5 TRANSPORTATION AND HANDLING
	A. Transport and handle Products according to manufacturer’s instructions and Material Safety Data Sheets per Section 01300 Submittals and Section 01400 Quality Control.  Use methods to avoid product damage.  Deliver in undamaged condition in manufact...
	B. Provide equipment and personnel to handle products by methods to prevent soiling or damage.
	C. Immediately on delivery, inspect shipment to ensure:
	1. Product complies with requirements of Contract Documents and reviewed submittals.
	2. Quantities are correct.
	3. Accessories and installation hardware are correct.
	4. Containers and packages are intact and labels legible.
	5. Products are protected and undamaged.


	1.6 STORAGE AND PROTECTION
	A. Provide Material Safety Data Sheets (MSDS) for all products available at the site per Section 01300 Submittals and Section 01400 Quality Control.
	B. Store and protect Products in accordance with manufacturer's instructions and MSDS, with seals and labels intact and legible.  Store sensitive products in weather-tight enclosures; maintain within temperature and humidity ranges required by manufac...
	C. Arrange storage to provide access for inspection.  Periodically inspect to ensure products are undamaged, and are maintained under required conditions.

	1.7 Product OPTIONS
	A. Products Specified by Reference Standards or by Description Only:  Use any product meeting those standards.
	B. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions by meeting product description:  Submit a request for substitution for any manufacturer not specifically named that meets the product description specificatio...
	C. Products Specified by Naming One or More Manufacturers followed by the term "No Substitutions":  Use only specified manufacturers, no substitutions allowed.

	1.8 PRODUCTS LIST
	A. Within 7 days after date of Notice to Proceed, submit four copies of a list of products, which are proposed for installation, including name of manufacturer.
	B. Tabulate products by Individual Specification Section number, title, and Article number.
	C. For products specified only by reference standards, give manufacturer, trade name, model or catalog designation, and reference standards.
	D. DEPARTMENT will reply in writing within five days stating whether there is reasonable objection to listed items.  Failure to object to a listed item shall not constitute a waiver of requirements of Contract Documents.

	1.9 SUBSTITUTIONS
	A. SUBSTITUTION SUBMITTAL PERIOD:
	1. There may be Products listed as “no Substitutions Allowed.”  The DEPARTMENT will not allow the Contractor to submit a substitution.
	2. All other product substitution requests will be considered only within 30 days after date established in Notice to Proceed.  Subsequent requests will be considered only in case of product unavailability or other conditions beyond control of CONTRAC...

	B. LIMITATIONS ON SUBSTITUTIONS:
	1. Only one request for substitution will be considered for each product from each Prime Bidder/CONTRACTOR.  When substitution is not accepted, Prime Bidder/CONTRACTOR shall provide specified product.
	2. Substitutions will not be considered when indicated on Shop Drawings or product data submittals.
	3. Substitute products shall not be ordered or installed without written acceptance.
	4. DEPARTMENT will determine acceptability of substitutions according to the information supplied by the CONTRACTOR under Bidding and Contract Requirement Section 00700 General Conditions, Article 6.9.

	C. REQUESTS FOR SUBSTITUTIONS:
	1. Bidding and Contract Requirement Section 00700 - General Conditions, Article 6.9.
	2. Submit on Substitution Request Form (BLDG-Form 10).
	3. Submit separate request for each substitution.  Document each request with complete data substantiating compliance of proposed substitution with requirements of Contract Documents.
	4. Identify product by Individual Specification Section and Article numbers. Provide manufacturer's name and address, trade name of product, and model or catalog number.  List fabricators and Suppliers as appropriate.
	5. Attach product data as specified in Section 01300 Submittals.
	6. List similar projects using product, dates of installation, and names of design Consultant(s) and owner.
	7. Give itemized comparison of proposed substitution with specified product, listing variations, and reference to Individual Specification Sections and Article numbers.
	8. Give quality and performance comparison between proposed substitution and the specified product.
	9. Give cost data comparing proposed substitution with specified product, and amount of net change to Contract Price.
	10. List availability of maintenance services and replacement materials.
	11. State effect of substitution on construction schedule, and changes required in other Work or products.

	D. CONTRACTOR REPRESENTATION:
	1. Request for substitution constitutes a representation that CONTRACTOR has investigated proposed product and has determined that it is equal to or superior in all respects to specified product.
	2. CONTRACTOR will provide same warranty for substitution as for specified product.
	3. CONTRACTOR will coordinate installation of accepted substitute, making such changes as may be required for Work to be complete in all respects.
	4. CONTRACTOR certifies that cost data presented is complete and includes all related costs under this Contract.
	5. CONTRACTOR waives claims for additional costs related to substitution that may later become apparent.

	E. SUBMITTAL PROCEDURES:
	1. Submit one original and four copies of complete request for Substitution Request Form (BLDG-Form 10).
	2. Request to include complete product information and data, color swatch board, and certification that proposed product meets or exceeds all requirements for the specified product.
	3. DEPARTMENT will review CONTRACTOR'S requests for substitutions within 14 days of receipt.
	4. After receipt of submittal, DEPARTMENT will notify CONTRACTOR, in writing, of decision to accept or reject requested substitution within 14 days.
	5. For accepted products, submit Shop Drawings, product data, and samples under provisions of Section 01300 Submittals.


	1.10 SUBSTITUTe Means and Methods
	A. The CONTRACTOR may propose alternative means and methods to perform the Work.  Submit substitute means and methods according to Section 00700 General Conditions Article 6.10 Substitute Means and Methods.
	B. Submit one original and four copies of complete request for Substitution Request Form (BLDG-Form 10).
	C. Request to include sufficient information to allow the DEPARTMENT to determine that the substitute means and methods proposed is equivalent to that indicated or required by the Contract Documents.
	D. DEPARTMENT will review CONTRACTOR'S requests for substitutions within 14 days of receipt.
	E. After receipt of submittal, DEPARTMENT will notify CONTRACTOR, in writing, of decision to accept or reject requested substitution within 14 days.


	PART 2 PRODUCTS
	PART 3 EXECUTION

	DOT & PF
	SUBSTITUTION REQUEST FORM
	STATEWIDE PUBLIC FACILITIES
	Architect/Engineer Signature: Date:

	Section 01700 Contract Closeout - HMCC MHU
	SECTION 01700
	PART 1 GENERAL
	A. Provide products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to project site and place in location as directed, obtain receipt prior to final payment.
	A.

	PART 2 PRODUCTS
	PART 3 EXECUTION
	Not Used

	Section 01720 Project Record Documents  - HMCC MHU
	Section 01730 Operations and Maintenance Data - HMCC MHU
	Section 01732 Selective Demolition - HMCC MHU
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected portions of building or structure.
	2. Salvage of existing items to be reused or recycled.


	1.2 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.
	B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and their contents, commemorative plaques and tablets, and other items of interest or value to DEPARTMENT that may be uncovered during demolition rema...
	1. Carefully salvage in a manner to prevent damage and promptly return to DEPARTMENT.


	1.3 PREINSTALLATION MEETINGS
	A. Predemolition Conference: Conduct conference at Project site.

	1.4 INFORMATIONAL SUBMITTALS
	A. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures proposed for protecting individuals and property, for dust control, and for noise control. Indicate proposed locations of waste load out and barriers.
	B. Schedule of selective demolition activities with starting and ending dates for each activity.

	1.5 CLOSEOUT SUBMITTALS
	A. Inventory of items that have been removed and salvaged.

	1.6 FIELD CONDITIONS
	A. DEPARTMENT will occupy portions of building immediately adjacent to selective demolition area. Conduct selective demolition so DEPARTMENT's operations will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by DEPARTMENT as far as practical.
	1. Before selective demolition, DEPARTMENT will remove the following items:
	a. Existing roof mounted air conditioning condenser and shroud.


	C. Notify DEPARTMENT of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	1. If suspected hazardous materials are encountered, do not disturb; immediately notify DEPARTMENT. Hazardous materials will be removed by DEPARTMENT under a separate contract.

	E. Storage or sale of removed items or materials on-site is not permitted.
	F. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.

	G. Arrange selective demolition schedule so as not to interfere with DEPARTMENT's operations.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities have been disconnected and capped before starting selective demolition operations.
	B. Perform an engineering survey of condition of building to determine whether removing any element might result in structural deficiency or unplanned collapse of any portion of structure or adjacent structures during selective building demolition ope...

	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect them against damage.
	B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas to be selectively demolished.
	1. DEPARTMENT will arrange to shut off indicated services/systems when requested by Contractor.
	2. If services/systems are required to be removed, relocated, or abandoned, provide temporary services/systems that bypass area of selective demolition and that maintain continuity of services/systems to other parts of building.
	3. Disconnect, demolish, and remove plumbing, and HVAC systems, equipment, and components indicated on Drawings to be removed.
	a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap or plug remaining piping with same or compatible piping material.
	b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same or compatible piping material and leave in place.
	c. Equipment to Be Removed: Disconnect and cap services and remove equipment.
	d. Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug remaining ducts with same or compatible ductwork material.
	e. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible ductwork material and leave in place.



	3.3 PROTECTION
	A. Temporary Protection: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontro...
	C. Remove temporary barricades and protections where hazards no longer exist.

	3.4 SELECTIVE DEMOLITION
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least likely to damage construction to remain or adjoining construction. Use hand tools or small power tools designed for sawing or grinding, not hamm...
	2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	3. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations. Maintain portable fire-suppr...
	4. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	5. Dispose of demolished items and materials promptly.

	B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	C. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by DEPARTMENT, items may be removed to a suitable, protected storage location during selective demolition and ...

	3.5 CLEANING
	A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved construction and demolition waste landfill acceptable to authorities having jurisdiction.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

	B. Burning: Do not burn demolished materials.
	C. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.



	Section 01740 Warranties and Bonds - HMCC MHU
	Section 01740
	WARRANTIES AND BONDS
	PART 1 - GENERAL

	1.1 REQUIREMENTS INCLUDED
	A. Format and content of manuals.
	B. Schedule of submittals.

	1.2 RELATED REQUIREMENTS
	A. Section 00700 – General Conditions.
	B. Section 01700 - Contract Closeout.
	C. Section 01730 – Operation and Maintenance Data.
	D. Individual Specifications Sections: Specific requirements for operation and maintenance data.

	1.3 FORM OF SUBMITTALS
	A. Bind in commercial quality, 8-1/2 x 11 inch three-ring binders with hardback, cleanable, plastic covers.
	B. Label cover or each binder with typed or printed title “WARRANTIES AND BONDS”; with title of Project and DEPARTMENT Project number; name, address and telephone number of CONTRACTOR; and name of responsible principal.
	C. Table of Contents:  Neatly typed, in the sequence of the table of contents of the Project manual, with each item identified with the number and title of the Specification section in which specified, and the name of product or Work item.
	D. Separate each warranty or bond with index tab sheets keyed to the table of contents listing.  Provide full information, using separate typed sheets as necessary.  List Subcontractor, Supplier, and manufacturer, with name, address, and telephone num...

	1.4 PREPARATION OF SUBMITTALS
	A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, Suppliers, and manufacturers, within ten days after completion of the applicable item of Work.  Except for items put into use with DEPARTMENT permission, leave date o...
	B. Verify that documents are in proper form, contain full information, and are notarized.
	C. Retain warranties and bonds until time specified for submittal.

	1.5 TIME OF SUBMITTALS
	A. Warranty period for equipment begins at Substantial Completion, unless otherwise approved by DEPARTMENT.
	B. For equipment or component parts of equipment put into service during construction with DEPARTMENT permission, submit documents within ten days after acceptance.
	C. Make other submittals within ten days after date of Final Completion, prior to final Application for Payment.
	D. For items of Work when acceptance is delayed beyond date of Final Completion, submit within ten days after acceptance, listing the date of acceptance as the beginning of the warranty period.


	Request for Clearance Form- Security
	Special Notices - Revised  12-2019
	Certification of Entitlement to the Alaska Bidder Preference
	CERTIFICATION OF ENTITLEMENT TO THE ALASKA BIDDER PREFERENCE
	I offer the following evidence or statements in support of my Certification of Entitlement to the Alaska Bidder Preference.  As of the closing date of the Request for Proposals, the Offeror holds a valid Alaska business license in one of the following...
	(a) a cancelled check for the business license fee;
	(b) a copy of a business license application with a receipt date stamp form the State’s business license office;
	(c) a receipt from the State’s business license office for the license fee;
	(d) the Offeror’s valid business license certificate;
	(e) a sworn notarized affidavit that the Offeror has applied and paid for a business license.
	2. The Offeror is submitting its offer under the name as it appears on the Offeror’s current Alaska business license.
	3. The Offeror has maintained a place of business within the State of Alaska staffed by the Offeror or an employee of the Offeror for a period of six (6) months immediately preceding the closing date of the Request for Proposals.
	4. The Offeror is incorporated or qualified to do business under the laws of the State, is a sole proprietorship, and the proprietor is a resident of the State, or is a partnership, and all partners are residents of the State; and,

	Subcontractor Certification
	STATE OF ALASKA

	Alaska Veteran's Preference Certification 25D-17

