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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

INVITATION TO BID 
for Construction Contract 

 

Date June 15, 2023 
Mat-Su Pretrial (MSPT), Security Sliding Doors Replacement   

Project Number:  230005984 
 

Project Name and Number 
The Department invites bidders to submit bids for furnishing all labor, equipment, and materials and performing all work for the 
project described below. Bids will be opened publicly at 2:00 PM local time, in the Douglas Island Building, Suite 224, 802 3rd 
Street, Douglas Alaska, on July 14, 2023. 
 

Location of Project: Mat-Su Pretrial, 339 E. Dogwood Avenue, Palmer, Alaska  99645 

Contracting Officer: Michael Lim 

Issuing Office: 

Alaska Department of Corrections 
802 3rd Street, Suite 224 
Douglas, Alaska  99824 
 State Funded ☒  Federal Aid ☐ 

Description of Work: 
This State funded project that will require the contractor to provide all labor, materials, equipment, and travel / lodging cost for 
the replacement of eight (8) sliding detention doors and four (4) plumbing chase access doors at Mat-Su Pretrial Facility (MSPT).  
The intent of this contract is to replace detention doors identified in the scope of work.   
 

Note: This project is in an active Jail and the owner will be operating the facility 24/7 during the project. As such, the contractor is required to work inside and 
outside of the secure perimeter. All tools and materials shall be removed and stored outside of the secure perimeter at the end of the work day or in an approved 
locked container.  Tools inventory sheets or shadow board will be required for any tools secured on site. 

Project DBE Utilization Goal:  ☒ Race-Neutral 

 

The Engineer’s Estimate is around $250,000 - $500,000 
 

All work shall be completed in N/A Calendar Days, or by November 30, 2024 
The Department will identify interim completion dates, if any, in the Special Provisions. 
 

The apparent successful bidder must furnish a payment bond in the amount of 100% of the contract and a performance bond in the 
amount of 100% of the contract as security conditioned for the full, complete and faithful performance of the contract. The 
apparent successful bidder must execute the said contract and bonds within ten (10) calendar days, or such further time as may be 
allowed in writing by the Contracting Officer, after receiving notification of the acceptance of their bid.  

Submission of Bidding Documents 
ALL HAND DELIVERED BIDS, INCLUDING ANY AMEDMENTS OR WITHDRAWALS, MUST BE RECEIVED PRIOR TO BID OPENING.   
BIDS SHALL BE SUBMITTED ON THE FORMS FURNISHED AND MUST BE IN A SEALED ENVELOPE MARKED AS FOLLOWS: 
 

Bidding Documents for Project:  
MSPT Security Sliding Doors Replacement 
Mat-Su Pretrial  
Palmer, Alaska   
Project No. 230005984 

 

ATTN:  Michael Lim 
State of Alaska 
Department of Corrections 
802 3rd Street, Suite 224 
Douglas, Alaska  99824 
OR 
Submit a bid via email to:  erin.messing@alaska.gov 
 

ENSURE THAT YOU PUT YOUR RETURN BUSINESS NAME AND ADDRESS ON THE SEALED ENVELOPE AS WELL. 
 

It is incumbent upon the bidder to ensure its bid, any amendments, and/or withdrawal arrive, in its entirety, at the location and 
before the deadline stated above. A bidder sending a bid amendment or withdrawal via email must transmit its documentation to 
the Department at this email address: Erin.messing@alaska.gov or phone number:  (907) 465-8169. 
To be responsive, a bid must include a bid guaranty equal to 5% of the amount bid. (When calculating the bid amount for purposes 
of determining the 5% value of the bid guaranty, a bidder shall include its base bid amount, plus the amount bid for alternate and 
supplemental bid items, if any.) 
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The Department hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this Invitation, 
Disadvantaged Business Enterprises will be afforded full opportunity to submit bids and will not be discriminated against on the 
grounds of race, color, national origin, or sex in consideration for an award. 
 

NOTICE TO BIDDERS 
 

Bidders are hereby notified that date to assist in preparing bids is available as follows: 
 
DOC Form 25D-3, Information to Bidders, is part of these bid documents. 

 

QUESTIONS AND PLANS / SPECIFICATIONS:  one copy per contractor at no charge:  (Additional copies may be purchased 
at .25 cents per page.)  All questions relating to this project and solicitation shall be directed to: 
 
Michael Lim, DOC Procurement Officer 
Phone:  (907) 465-6014  Email:  Michael.lim@alaska.gov 
 
 
 

QUESTIONS: 
Questions pertaining to the project requirement and specifications should be in writing and received by the procurement officer no 
later than close of business July 7, 2023, to allow adequate time for the issuance of an addendum; if needed 
 
 
 
 

 
 

OTHER INFORMATION:   
 
Construction Schedule and Liquidated Damages:   See 00800 Supplemental Conditions. 
 
MSPT On-Site Work Schedule Limitations: On-site work shall be 7 days a week, from 7:00AM until 5:00 PM.  No overtime 
allowed unless approved by the DOC. 
 
Pre-Bid Inspection of Site Meeting:   A Pre-bid site visit is schedule for June 28, 2023 at 11:00 a.m. local time (HIGHLY 
RECOMMENDED).  Interested vendors must contact:  Project Manager:  John Gard, phone (907) 269-7391 to register for the 
inspection and submit the “Clearance form” for security sergeant to run a background check to allow access to the facility.  A form 
must be filled out for everyone attending the site visit.  Forms must be submitted 72 hours in advance.  Clearance form is in this bid 
packet.  Email your forms to john.gard@alaska.gov  Vendors are to meet the Project Manager in the Administrative Lobby of the 
facilities access to a correctional facility and surrounding area must be controlled. 
 
Special Needs:  If you require special accommodation due to a disability in order to inspect the property, please notify John Gard at 
907-269-7391 at least 48 hours in advance of site visit. 
 
Authorities:  This Invitation to Bid is being solicited by the Department of Corrections (DOC) under delegated authority from the 
Department of Transportation and Public Facilities (DOT/PF). AS 36.30 and DOT/PF forms, policies and procedures will be used 
in the award and administration of this contract.  However, where the “DOT/PF” is referenced, it should be considered as referencing 
the Department of Corrections under delegated authority from DOT/PF. 
 
 

mailto:Michael.lim@alaska.gov
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STATE OF ALASKA 
 DEPARTMENT OF CORRECTIONS 
 
 INFORMATION TO BIDDERS 
 

This Information to Bidders outlines requirements that a bidder must follow when submitting a bid. The 
Department will reject a noncompliant bid. 
 
100.01 BIDDERS QUALIFICATIONS 

A bidder shall:  
 
Submit evidence of a valid Department of Commerce, Community, and Economic Development 
certificate of Contractor Registration (Contractor Registration), under AS 08.18, and submit evidence of 
a valid Alaska Business License prior to award; and  
 
When requested, submit a completed Contractor’s Questionnaire (Form 25D-8) stating previous 
experience in performing comparable work, business and technical organization, financial resources, and 
equipment available to be used in performing the work.  
 
Before a bid is considered for award, the bidder may be requested by the Department to submit a 
statement of facts, in detail, as to his previous experience in performing comparable work, his business 
and technical organization, financial resources, and plant available to be used in performing the 
contemplated work. 
 
100.02 CONTENTS OF BID PACKAGE 

Upon request, the Department will furnish prospective bidders with a bid package, at the price stated in 
the Invitation To Bid.  
The bid package includes the following:  

1) Location and description of the project;  
2) Time in which the work must be completed;  
3) Amount of the bid guaranty;  
4) Date, time, and place when bids are due;  
5 Plans and specifications; and  
6) Bid forms.  
 

Unless otherwise stated in the bid package, the Plans, Contract Provisions and Specifications, Standard 
Modifications, Special Provisions, permits, forms and any other documents designated in the bid 
package are considered a part of the bid whether attached or not. 
 
100.03 EXAMINATION OF CONTRACT REQUIREMENTS 

Bidders are responsible for carefully examining the plans, specifications and all other documents 
incorporated in the contract to determine the requirements thereof before preparing bids. 
 
Any explanation desired by bidders regarding the meaning or interpretation of drawings and 
specifications must be requested in writing and with sufficient time allowed for a reply to reach them 
before the submission of their bids. Oral explanations or instructions given before the award of the 
contract will not be binding. Any interpretation made will be in the form of an addendum to the 
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specifications or drawings and will be furnished to all bidders and its receipt by the bidder shall be 
acknowledged. 
 
 
100.04 CONDITIONS AT SITE OF WORK 

Bidders are responsible for visiting the site to ascertain pertinent local conditions such as the location, 
accessibility and character of the site, labor conditions, the character and extent of the existing work 
within or adjacent thereto, and any other work being performed thereon. 
 
100.05 PREPARATION OF BIDS 

A. A bidder shall prepare its bid using the Department provided bid forms or legible copies of the 
Department’s forms.  

The bid must be signed in ink by the person or persons authorized to sign the Contract for the bidder. 
If a bidder is a corporation, the bid must be signed by a corporate officer or agent with authority to 
bind the corporation. If a bidder is a partnership, a partner must sign. If the bidder is a joint venture, 
each principal member must sign. If a bidder is a sole proprietorship, the owner must sign. Each 
person signing the bid must initial any changes made to entries on the bid forms. 

B. The bid schedule contains empty space(s) that call for the bidder to enter its proposed price for each 
corresponding item which may include unit price or lump sum items and alternative, optional or 
supplemental price schedules or a combination thereof which will result in a total bid amount for the 
proposed construction. 

C. The bidder shall specify the price or prices bid in figures. On unit price contracts the bidder shall 
also show the products of the respective unit prices and quantities written in figures in the column 
provided for the purpose and the total amount of the proposal obtained by adding the amounts of the 
several items. All the figures shall be in ink or typed.   

D. Neither conditional nor alternative bids will be considered unless called for. 

100.06 BID SECURITY 

All bids shall be accompanied by a bid security in the amount specified on the Invitation to Bid. The bid 
security shall be unconditionally payable to the State of Alaska and shall be in the form of an acceptable 
Bid Bond (Form 25D-14) , or a certified check, a cashier's check or a money order made payable to the 
State of Alaska.  
 
The surety of a Bid Bond may be any corporation or partnership authorized to do business in Alaska as 
an insurer under AS 21.09. A legible power of attorney shall be included with each Bid Bond (Form 
25D-14). 
 
A Bid Bond must be accompanied by a legible Power of Attorney. 
 
An individual surety will not be accepted as a bid security. 
 
100.07 ADDENDA REQUIREMENTS 

The Department will issue addenda if it determines, in its discretion, that clarifications or changes to the 
Contract documents or bid due date are needed. The Department may send addenda by any reasonable 
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method such as fax, email, or may post the addenda on its website or online bidding service. Unless 
picked up in person or included with the bid documents, addenda or notice that an addendum has been 
issued will be addressed to the individual or company to whom bidding documents were issued and sent 
to the email address or fax number on the plan holders’ list. Notwithstanding the Department’s efforts to 
distribute addenda, bidders are responsible for ensuring that they have received all addenda affecting the 
Invitation To Bid. Bidders must acknowledge all addenda on the Bid Forms, by fax, or by email before 
the deadline stated in the Invitation to Bid. 
 
100.08 DELIVERY OF BIDS 

Bids shall be submitted in a sealed envelope. When bids are submitted in a sealed envelope, the 
envelope shall clearly indicate its contents and the address of the Department’s designated contracts 
office, as specified on the Invitation to Bid. Bids for other work may not be included in the envelope. 
Emailed or faxed bids will not be considered, unless specifically called for in the Invitation to Bid. 
 
100.09 WITHDRAWAL OR REVISION OF BIDS 

Bids may be withdrawn or revised in writing delivered by mail, fax, or email, provided that the 
Department’s designated office receives the withdrawal or revision before the deadline stated in the 
Invitation To Bid. Withdrawal requests must be signed and submitted by the bidder’s duly appointed 
representative who is legally authorized to bind the bidder. Revisions shall include both the modification 
of the unit bid price and the total modification of each item modified but shall not reveal the amount of 
the total original or revised bids. 
 
100.010 PROTEST OF INVITATION TO BID 

An interested party, as defined in AS 36.30.699, may protest an Invitation to Bid before the bid opening 
in accordance with AS 36.30.560 and AS 36.30.565. The interested party must submit a protest to the 
Contracting Officer. 
 
100.011 RECEIPT AND OPENING OF BIDS 

The Department will only consider bids, revisions, and withdrawals received before the deadline stated 
in the Invitation to Bid.  
 
The Department will assemble, open, and publicly announce bids at the time and place indicated in the 
Invitation to Bid, or as soon thereafter as practicable. The Department is not responsible for prematurely 
opening or for failing to open bids that are improperly addressed or identified. 
 
100.012 NONRESPONSIVE BIDS 

1. A bid shall be rejected as nonresponsive if it:  
 

a. Is not properly signed by an authorized representative of the bidder and in a legally binding 
manner;  

b. Contains unauthorized additions, conditional or alternative bids, or other irregularities that 
make the bid incomplete, indefinite, or ambiguous;  

c. Includes a reservation of the right to accept or reject any award, or to enter into a contract 
pursuant to an award,  
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d. Fails to include an acceptable bid guaranty with the bid;  

e. Is materially unbalanced; or  

f. Fails to meet any other material requirement of the Invitation To Bid.  

2. A bid may be rejected as nonresponsive, in the Department's discretion, if it:  
 

a. Is not typed or completed in ink;  

b. Fails to include an acknowledgement of receipt of each addendum by assigned number and 
date of issue; or  

c. Is missing a bid price for any pay item, except when alternate pay items are authorized.  

100.013 BIDDERS INTERESTED IN MORE THAN ONE BID 

A party who has quoted prices to a bidder is not thereby disqualified from quoting prices to other 
bidders or from submitting a bid directly for the work. 
 
100.014 ELECTRONIC MAIL 

Within its submitted bid, a bidder must include a current electronic mail (email) address of bidder’s 
representative who possesses authority to receive, process, and respond to Department emails regarding 
the advertised project.  
 
The Department may send notices and information to a bidder by using the furnished email address of 
the bidder’s authorized representative.  
 
A bidder shall notify the Department if the bidder requests the Department to send email notices or 
information to an address different from the email address initially provided in its bid forms. The bidder 
shall notify the Department of such change by sending a request in writing to the Contract’s point of 
contact identified on the Invitation to Bid that is signed by a representative who is authorized and 
empowered to legally bind the bidder.  
 
Delivery of an email sent by the Department is complete upon receipt in the addressee’s email account. 
An email sent after 4:30 pm shall be deemed to have occurred at the opening of business on the next 
working day.  
 
If needed, the Department may demonstrate proof of email delivery by affidavit or certification that 
includes the following: 
 

1. The date and time that the Department sent the email message; 
2. The email address from which the Department sent the message;  
3. The name and email address to which the Department sent the message;  
4. A statement that the Department sent the email message and that the person signing the affidavit 

or certification believes the transmission to have been complete and without error; and 
5. An attached copy of the subject email. 
 

100.015 CONSIDERATION OF BIDS 
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Until the Award, the Department may reject any or all bids, waive minor informalities or advertise for 
new bids without liability to any bidder if the Department, in its discretion, determines that to do so is in 
the best interests of the State.  
 
A bidder may request withdrawal of a bid after opening and before the Award only in accordance with 
AS 36.30.160(b) and State procurement regulations. The bidder must submit the request to the 
Contracting Officer.  
 
An interested party, as defined in AS 36.30.699, may protest a proposed Award of contract as per AS 
36.30.560 and AS 36.30.565. The bidder must submit the protest to the Contracting Officer.  
WHOLLY STATE-FUNDED PROJECTS. On wholly state-funded projects, determination of the low 
bidder will include bidder preferences as required under AS 36.30.321, according to subsections 1-3 
below. Alaska Bidder Preference, Alaska Veteran Preference, and Alaska Product Preference are not 
applicable on projects with federal funding. 
 
1. Alaska Bidder Preference: A bidder claiming this preference shall provide with their bid an Alaska 

Bidder Preference Certification, certifying they qualify as an Alaska bidder eligible for Alaska 
Bidder Preference according to AS 36.30.  

If the bidder qualifies as an Alaska bidder, a five percent (5%) preference will be applied to the price 
of the bid. "Alaska bidder" means a person who:  

a. holds a current Alaska business license;  

b. submits a bid for goods, services, or construction under the name as appearing on the 
person's current Alaska business license;  

c. has maintained a place of business within the state staffed by the bidder or an employee of 
the bidder for a period of six months immediately preceding the date of the bid;  

d. is incorporated or qualified to do business under the laws of the state, is a sole proprietorship 
and the proprietor is a resident of the state, is a limited liability company organized under AS 
10.50 and all members are residents of the state, or is a partnership under former AS 32.05, 
AS 32.06, or AS 32.11 and all partners are residents of the state; and  

e. If a joint venture, is composed entirely of ventures that qualify under (a) through (d), above.  

2. Alaska Veteran Preference: A bidder claiming this preference shall provide an Alaska Veteran 
Preference Certification, certifying they qualify as an Alaska bidder eligible for Alaska Veteran 
preference according to AS 36.30. 

If a bidder qualifies as an Alaska bidder and is a qualifying entity, an Alaska Veteran Preference of 5 
percent shall be applied to the bid price. The preference may not exceed $5,000 (AS 36.30.321). A 
“qualifying entity” means a:  
 

a. sole proprietorship owned by an Alaska veteran;  

b. partnership under AS 32.06 or AS 32.11 if a majority of the partners are Alaska veterans;  

c. limited liability company organized under AS 10.50 if a majority of the members are Alaska 
veterans; or  
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d. corporation that is wholly owned by individuals, and a majority of the individuals are Alaska 
veterans. 

A preference under this section is in addition to any other preference for which the bidder qualifies.  
 
To qualify for this preference, the bidder must add value by the bidder itself actually performing, 
controlling, managing and supervising a significant part of the services provided or the bidder must have 
sold supplies of the general nature solicited to other state agencies, governments, or the general public.  
 
An Alaska veteran is a resident of Alaska who:  

1) served in the Armed forces of the United States, including a reserve unit of the United States 
armed forces; or the Alaska Territorial Guard, the Alaska Army National Guard, the Alaska 
Air National Guard, or the Alaska Naval Militia; and  

2) was separated from service under a condition that was not dishonorable.  

3. Alaska Product Preference: A bidder claiming this preference shall complete and sign the Alaska 
Product Preference Worksheet, according to the worksheet instructions, and submit the completed 
worksheet with their bid. 

Except for timber, lumber and manufactured lumber products used in the construction project under AS 
36.30.322(b), an Alaska products preference will be given as required under AS 36.30.326 - 36.30.332 
when the bidder designates the use of Alaska products.  
 
If the successful bidder/contractor proposes to use an Alaska product and does not do so, a penalty will 
be assessed against the successful bidder/contractor according to AS 36.30.330(a).  
 
Each Alaska product declared on the Alaska Product Preference Worksheet must have an “Approval” 
date on the Alaska Product Preference Program List, that is on or before the bid opening date for this 
contract, and that does not expire before the bid opening date for this contract. 
 
100.016 RESPONSIBILITY OF BIDDERS 

The Department may find a bidder is nonresponsible for any one of the following reasons, but is not 
limited in its responsibility analysis to the following factors:  

1. Evidence of bid rigging or collusion;  

2. Fraud or dishonesty in the performance of previous contracts;  

3. More than one bid for the same work from an individual, firm, or corporation under the same 
or different name;  

4. Unsatisfactory performance on previous or current contracts;  

5. Failure to pay, or satisfactorily settle, all bills due for labor and material on previous 
contracts;  

6. Uncompleted work that, in the judgment of the Department, might hinder or prevent the 
bidder’s prompt completion of additional work, if awarded;  

7. Failure to reimburse the State for monies owed on any previous contracts;  

8. Default under previous contracts;  
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9. Failure to submit evidence of registration and licensing;  

10. Failure to comply with any qualification requirements of the Department;  

11. Engaging in any activity that constitutes a cause for debarment or suspension under the State 
Procurement Code (AS 36.30) or submitting a bid during a period of debarment;  

12. Failure to satisfy the responsibility standards set out in state regulations;  

13. Lack of skill, ability, financial resources, or equipment required to perform the contract; or  

14. Lack of legal capacity to contract.  

Nothing contained in this section deprives the Department of its discretion in determining the lowest 
responsible bidder. 
 
100.017 SUBCONTRACTOR LIST 

The apparent low bidder shall submit a completed Subcontractor List, Form 25D-5, within five working 
days following receipt of written notification by the Department that it is the low bidder.  
 
An apparent low bidder who fails to submit a completed Subcontractor List form within the time 
allowed will be declared nonresponsible and may be required to forfeit the bid security. The Department 
will then consider the next lowest bidder for award of the Contract.  
 
If a bidder fails to list a subcontractor, or lists more than one subcontractor for the same portion of work, 
and the value of that work is in excess of one-half of one percent of the total bid amount, the bidder 
agrees to perform that portion of work without a subcontractor and represents that it is qualified to 
perform that work.  
 
A bidder who lists as a subcontractor another contractor who, in turn, sublets the majority of the work 
required under the Contract, violates this subsection.  
 
A bidder or Contractor may, without penalty, replace a listed subcontractor who:  
 

1) Fails to comply with licensing and registration requirements of AS 08.18;  

2) Fails to obtain a valid Alaska business license;  

3) Files for bankruptcy or becomes insolvent;  

4) Fails to execute a subcontract for performance of the work for which the subcontractor was 
listed, and the bidder acted in good faith;  

5) Fails to obtain bonding acceptable to the Department;  

6) Fails to obtain insurance acceptable to the Department;  

7) Fails to perform the subcontract work for which the subcontractor was listed;  

8) Must be replaced to meet the bidder's required state or federal affirmative action 
requirements;  

9) Refuses to agree or abide with the bidder's labor agreement; or  
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10) Is determined by the Department to be not responsible.  

In addition to the circumstances described above, a Contractor may in writing request permission from 
the Department to add a new subcontractor or replace a listed subcontractor. The Department will 
approve the request if it determines in writing that allowing the addition or replacement is in the best 
interest of the State.  
 
A bidder or Contractor shall submit a written request to add a new subcontractor or replace a listed 
subcontractor to the Contracting Officer a minimum of five working days before the date the new 
subcontractor is scheduled to begin work on the construction site. The request must state the basis for 
the request and include supporting documentation acceptable to the Contracting Officer.  
 
If a bidder violates this subsection, the Contracting Officer may:  
 

1) Cancel the Contract after Award without any damages accruing to the Department; or  

2) After notice and a hearing, assess a penalty on the bidder in an amount not exceeding 10 
percent of the value of the subcontract at issue.  

100.018 AWARD OF CONTRACT 

The Department will award the Contract to the lowest responsible and responsive bidder unless it rejects 
all bids. The Department will notify all bidders in writing via email, fax, or U.S. Mail of its intent to 
award. 
 
In order to establish a clear and definitive basis of award for contracts with additive alternates, the State 
has established a budgeted amount from which the order of bidders will be determined.  The amount will 
be disclosed when timely received bids are announced.  The low bid will be determined by considering 
the basic bid and additive alternate(s) in the order listed on the Bid Schedule up to a total not to exceed 
the budgeted amount.  The State reserves the right to reject all bids.  The State also reserves the right to 
award the contract above or below the budgeted amount to the low bidder based on any combination of 
alternate(s) or no alternate(s), providing that the low bidder remains unchanged. 
 
The Department will notify the successful bidder in writing of its intent to award the Contract and 
request that certain required documents, including the Contract Form, bonds, and insurance be submitted 
within the time specified. The successful bidder's refusal to sign the Contract and provide the requested 
documents within the time specified may result in cancellation of the notice of intent to award and 
forfeiture of the bid security.  
 
If an award is made, it will be made as soon as practicable and usually within 40 days after bid opening. 
Award may be delayed due to bid irregularities or a bid protest, or if the award date is extended by 
mutual consent. Bids shall be valid for 120 days after bid opening, and may be extended by mutual 
consent. 
 
100.019 RETURN OF BID SECURITY 

The Department will return bid securities, other than bid bonds:  

1. To all except the two lowest responsive and responsible bidders, as soon as practicable after the 
opening of bids; and 

2. To the two lowest responsive and responsible bidders immediately after Contract award. 
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100.020 PERFORMANCE AND PAYMENT BONDS 

The successful bidder shall furnish all required Performance and Payment Bonds on forms provided by 
the Department for the sums specified in the Contract. If no sum is specified, the successful bidder shall 
comply with AS 36.25.010. The Surety on each bond may be any corporation or partnership authorized 
to do business in the state as an insurer under AS 21.09 or two individual sureties approved by the 
Contracting Officer.  
 
If individual sureties are used, two individual sureties must each provide the Department with security 
assets located in Alaska equal to the penal amount of either the performance bond or the payment bond. 
Any costs incurred by the Contractor and the individual Surety are subsidiary and shall be borne by the 
Contractor or the individual Surety. In no event will the Department be liable for these costs.  

Individual sureties shall provide security by one, or a combination, of the following methods:  

1. Escrow Account, with a federally insured financial institution, in the name of the Department. 
Acceptable securities include, but are not limited to, cash, treasury notes, bearer instruments 
having a specific value, or money market certificates.  

2. Irrevocable letters of credit, from a financial institution approved by the Contracting Officer, 
with the Department named as beneficiary.  

3. Cashier’s or certified check made payable to the State of Alaska issued by financial institutions 
approved by the Contracting Officer.  

These bonds and security assets, as applicable, shall remain in effect for 12 months after the date of final 
payment or, if longer, until all obligations and liens under this Contract are satisfied, including, but not 
limited to, obligations under General Conditions, Subsection 12.7.  

The Department may, in its discretion, notify the bonding company or Surety of any potential default or 
liability.  

The Contractor shall substitute, within five working days, another bond or surety acceptable to the 
Department if an individual Surety or the Surety on any bond furnished in connection with the Contract:  

1. Becomes insolvent or is declared bankrupt;  

2. Loses its right to do business in any state affecting the work;  

3. Ceases to meet Contract requirements;  

4. Fails to furnish reports of financial condition upon request; or  

5. Otherwise becomes unacceptable to the Department.  

When approved by the Contracting Officer, the Contractor may replace:  

1. An individual surety with a corporate surety; or  

2. Posted collateral with substitute collateral.  



25D-3S (3/19) 00100-10 
 

Failure to maintain the specified bonds or to provide substitute bonds when required under this section 
may be grounds for withholding contract payments until substitute bonding is obtained, and may, in the 
Department's discretion, be grounds for declaring the Contractor in default. 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

REQUIRED DOCUMENTS 
State Funded Contracts 

 
Mat-Su Pretrial (MSPT), Security Sliding Doors 

Replacement 
Project Numbers: 230005984 

 
 

REQUIRED FOR BID.  Bids will not be considered responsive if the following documents are not filled out and submitted at the 
time of bid opening: 
 

1. Bid Proposal (Form 25D-9) 
2. Bid Schedule 
3. Bid Modification (Form 25D-16) (Any bid revisions must be submitted by the bidder prior to bid opening on 

this form.) 
4. Bid Bond (Form 25D-14) 
5. Alaska Bidder Preference Certification (Form 25D-19)  (If applicable)  
6. Alaska Product Preference (Form SPC-007) (If applicable) 
7. Bids received that do not meet these requirements shall be considered non-responsive. 

 
 
 

 
 
REQUIRED AFTER NOTICE OF APPARENT LOW BIDDER.  The apparent low bidder must complete and submit the 
following document within 5 working days after receipt of written notification: 
 
1. Subcontractor List (Form 25D-5) (Sub-contractors utilized in this project must have valid/current Alaska Business 
 license and contractor’s certificate of registration at the time of bid opening) 
 
 
REQUIRED FOR AWARD.  In order to be awarded the contract, the successful bidder must completely fill out and submit the 
following documents within the time specified in the intent to award letter: 
 
1. Construction Contract (Form 25D-10A) 

2. Payment Bond (Form 25D-12) 

3. Performance Bond (Form 25D-13) 

4. Contractor's Questionnaire (Form 25D-8) 

5. Certificate of Insurance (from carrier and as cited on Appendix B1) 

6. Sub-Contractors List (Form 25D-5) 

7. Sub-Contractor(s) Certifications  

8. Sub-Contractor(s) Certificate of Insurance 

9. Submittals (if applicable) 

10. Alaska Business License 

11. Contractor’s License 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

BID FORM 
 

for 
 

Mat-Su Pretrial (MSPT), Security Sliding Doors Replacement  
Mat-Su Pretrial (MSPT),  Palmer, Alaska 

PROJECT # 230005984 
 

by 
 

 
Company Name 
 
 
Company Address (Street or PO Box, City, State, Zip) 

  

Company Alaska Business License No: 

 
Company Contractor’s Registration No: 

 
 

TO THE CONTRACTING OFFICER, 
DEPARTMENT OF CORRECTIONS: 

 
 In compliance with your Invitation to Bid dated June 15, 2023 the Undersigned proposes to furnish and 
deliver all the materials and do all the work and labor required in the construction of the above-referenced Project, 
located at or near Palmer, Alaska, according to the plans and specifications and for the amount and prices named 
herein as indicated on the Bid Schedule consisting of one sheet, which is made a part of this Bid. 
 
 The Undersigned declares that he has carefully examined the contract requirements and that he has made a 
personal examination of the site of the work; that he understands that the quantities, where such are specified in the 
Bid Schedule or on the plans for this project, are approximate only and subject to increase or decrease, and that he is 
willing to perform increased or decreased quantities of work at unit prices bid under the conditions set forth in the 
Contract Documents. 
 
 The Undersigned hereby agrees to execute the said contract and bonds within fifteen calendar days, or such 
further time as may be allowed in writing by the Contracting Officer, after receiving notification of the acceptance of 
this bid and it is hereby mutually understood and agreed that in case the Undersigned does not, The accompanying bid 
guarantee shall be forfeited to the State of Alaska, Department of Corrections as Liquidated damages and the said 
Contracting officer may proceed to award the contract to others. 
 
The Undersigned agrees to commence the work within 10 calendar days after the effective date of the Notice to 
Proceed and to complete all work by November 30, 2024 

 
 The Undersigned proposes to furnish Payment Bond in the amount of 100% (of the contract) and Performance 
Bond in the amount of 100% (of the contract), as surety conditioned for the full, complete and faithful performance of 
this contract. 
  
The Undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give number 
and date of each). 
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Addenda 
Number 

Date 
Issued 

 Addenda 
Number 

Date 
Issued 

 Addenda 
Number 

Date 
Issued   

        
        
        
        

 
 
  
 

NON-COLLUSION DECLARATION 
 
The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he nor the firm, 
association, or corporation of which he is a member, has, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with 
this bid. 
 
 
  
 
 
 
The Undersigned has read the foregoing and hereby agrees to the conditions stated therein by affixing his 
signature below: 
 
 
 
 
 

Signature of Authorized Company Representative 
 
 
 
 
Typed Name and Title 
 
 
(         ) 

 
 
 
 

 
 
 
(         ) 

Phone Number 
 

 Fax Number 

Email: 
 

 
 
 
 
 
 
 
Re: MSPT Security Sliding Doors Replacement 
 Project # 230005984 



MSPT Security Sliding Door Replacement #230005984





1 
 

 

STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

BID SCHEDULE 
 
Project:      MSPT Security Sliding Door Replacement           ITB Dated:  June 15, 2023 
Location:   Mat-Su Pretrial, (MSPT), Palmer, Alaska  
Project No.:  230005984         

 
Company Name:                                                              __________________________                                        _    

 
Bidders Please Note:  Before preparing this bid schedule, read carefully, "Information to Bidders", “Supplementary Information to Bidders”, and the following: 
 
The Bidder shall insert a fixed price in figures opposite each pay item that appears in the bid schedule.  No price is to be entered or tendered for any item not 
appearing in the bid schedule.  Write out the dollar amount in the space below the figure. 
 
Conditioned or qualified bids will be considered non-responsive. 
 
NOTICE:  In order to establish a clear and definitive basis of award, the State has established a budgeted project amount from which the order of 
bidders will be determined. The amount will be announced just prior to opening bids. The low bid will be determined by considering the total bid as 
adjusted for Alaska Bidders Preference (col. b), Alaska Veteran’s Preference (col. c) and Alaska Products Preference (col. d) in the order listed up to a total 
not to exceed budgeted Award amount less the low bidder's preferences. The state reserves the right to reject all bids. The state also reserves the right to 
award the contract above or below the budgeted amount to the low bidder. The final contract award will be for the unadjusted amount(s). 
 

Description 
                     

(a) Bid Amount 
(figures) 

(b) Alaska Bidder 
Preference (figures), 
5% of Column (a) 

(c)  Veterans Preference 
(5%) of (col a) not to 
exceed $5,000 

(d)  Alaska 
Products Preference 
(figures) 

(e) Adjusted Bid Amount   
(figures):    (a) - (b) - (c) –(d) 

All work required as described in 
Section 01000, 1.03. A and the 
Contract Documents 

Section 01000 A. 

Contractor must submit breakdown 
of the total bid amount  

 
 
 

    

TOTAL PROJECT BID AMOUNT   
     

  

 
 
______________________________________________________________  ______________________________ 
Contractor’s Signature            Date 



ST A TE OF ALASKA 

DEPARTMENT OF CORRECTIONS 

ALASKA BIDDER PREFERENCE CERTIFICATION 

In response to the advertised procurement for: 

Project Name and Number: MSPT Security Sliding Doors Replacement, # 230005984
Bidder/Proposer (company name): __________________________ _ 

Operation of Alaska Bidder Preference 

Procurement preferences under the Alaska Procurement Code are benefits that the State grants only to qualified 
bidders. Under AS 36.30.990(2), if a bidder is an eligible "Alaska Bidder", the Department will apply a five 
percent preference to the price of the bidder's proposal. 

Instructions regarding Alaska Bidder Preference 

A bidder that claims the Alaska Bidder Preference must review and then certify that each statement appearing 
under the heading "Alaska Bidder Certification" is true. The individual that signs the certification shall include 
his/her printed name and p9sition within bidder's organization, e.g., sole proprietor, partner, etc. If a bidder fails 
to submit a signed certification, the Department will not apply the claimed preference. 

Alaska Bidder Certification 

The bidding entity for which I am the duly authorized representative: 

(A) Holds a current Alaska business license;

(B) Is submitting a bid or proposal for goods, services, or construction under the name appearing on the
bidder's current Alaska business license;

(C) Has maintained a place of business in the State staffed by the bidder or an employee of the bidder for a
period of six months immediately preceding the date of the proposal;

(D) Is incorporated or qualified to do business under the laws of the State, is a sole proprietorship and the
proprietor is a resident of the State, is a limited liability company organized under AS 10.50 and all
members are residents of the State, or is a partnership under former AS 32.05, AS 32.06, or AS 32.11
and all partners are residents of the State; and

(E) If a joint venture, is composed entirely of ventures that qualify under the four preceding paragraphs of
this Alaska Bidder Certification.

By applying my signature below, I certify under penalty of perjury that I am the duly appointed representative 
of this bidder, which has authorized and empowered me to legally bind it concerning its proposal, and that the 
foregoing statements are true and correct. 

By (signature) Date 

Printed name Alaska Business License Number 

Title: 

Form 25D-19 (07/18) (For use on wholly State-funded projects seeking competitive seal bids or proposals) Page 1 of 1 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

BID BOND 
for 

MSPT Security Sliding Doors Replacement   
Project # 230005984 

Mat-Su Pretrial (MSPT), Palmer, Alaska 
Project Name and Number 

 
 DATE BOND EXECUTED:   
 
PRINCIPAL (Legal name and business address):  TYPE OF ORGANIZATION: 
 
 
 
 
 
 

 

[   ] Individual [   ]  Partnership 
[   ] Joint Venture [   ]  Corporation 
 
STATE OF INCORPORATION: 
 

 
SURETY(IES) (Name and business address): 
A.   
 
 
 
 

B.   C.   

PENAL SUM OF BOND: 
 
 

DATE OF BID: 
 

 

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of 
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and 
successors, jointly and severally, by this instrument.   
 

THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing, 
date as shown above, on the above-referenced Project in accordance with contract documents filed in the office of the 
Contracting Officer, and under the Invitation for Bids therefore, and is required to furnish a bond in the amount stated above. 
 

If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the 
contract, then the obligation to the State created by this bond shall be in full force and effect. 
 

If the Principal enters into the contract, then the foregoing obligation is null and void. 
 
 

PRINCIPAL 
 

Signature(s) 
 
 

1.  
 

2.  
 

3. 
 
 

Name(s)  
& Title(s) 
(Typed) 

1.  2.  3.  

 
 
 

 
 

See Instructions on Reverse 

 
 
 

Corporate 
Seal 
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CORPORATE SURETY(IES) 
 

Surety A Name of Corporation  
 

State of Incorporation  Liability Limit 
$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

    
Surety B Name of Corporation  

 
State of Incorporation  Liability Limit 

$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

    
Surety C Name of Corporation  

 
State of Incorporation  Liability Limit 

$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Re: Project # 230005984, MSPT Security Sliding Doors Replacement  
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INSTRUCTIONS 
 

1. This form shall be used whenever a bid bond is submitted. 
 

2. Insert the full legal name and business address of the Principal in the space designated.  If the Principal is a partnership 
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones 
Contracting, Inc. DBA Smith/Jones Builders, a joint venture").  If the Principal is a corporation, the name of the state in 
which incorporated shall be inserted in the space provided. 

 

3. Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be 
any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties 
will not be accepted. 

 

4. The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract 
bid price (a not-to-exceed amount may be included).  

 

5. The scheduled bid opening date shall be entered in the space marked Date of Bid. 
 

6. The bond shall be executed by authorized representatives of the Principal and Surety.  Corporations executing the bond 
shall also affix their corporate seal. 

 

7. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that 
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved. 

 

8. The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided. 
 

9. The date that bond is executed must not be later than the bid opening date. 
 
 

Re:  Project # 230005984, MSPT Security Sliding Door Replacement 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

BID MODIFICATION 
 MSPT Security Sliding Doors Replacement 

Mat-Su Pretrial (MSPT), Palmer, Alaska 
 Project # 230005984 

Project Name and Number 
 

Modification Number:  ___________________ 
 

Note: Use this form to modify Manual (paper) bids only. 
• Group Items and provide subtotals by bid schedule section. 
• All revisions shall be made to the unadjusted bid amount(s). 
• Changes to the adjusted bid amounts will be computed by the Department. 

 
LINE 
NO. 

ITEM NO. PAY ITEM DESCRIPTION REVISION TO 
UNIT BID PRICE +/- 

REVISION TO 
BID AMOUNT +/- 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     
 

TOTAL REVISION:  $__________________________________________________________________ 
 

 

Name of Bidding Firm 
 
 
Responsible Party Signature                                                      Date 

 
This form may be duplicated if additional pages are needed. 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

SUBCONTRACTOR LIST 
MSPT Security Sliding Doors Replacement  

Project # 230005984 
Project Name and Number 

 

The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the close 
of business on the fifth working day after receipt of written notice from the Department. 
 

An apparent low bidder who fails to submit a completed Subcontractor List form within the time allowed will be declared 
nonresponsive and may be required to forfeit the bid security. 
 

Scope of work must be clearly defined.  If an item of work is to be performed by more than one firm, indicate the portion or 
percent of work to be done by each. 
 

Check as applicable: [  ] All Work on the above-referenced project will be accomplished without subcontracts  
 or 
 [ ] Subcontractor List is as follows: 

 
LIST FIRST TIER SUBCONTRACTORS ONLY 

FIRM NAME, 
ADDRESS, 
PHONE NO. 

AK BUSINESS LICENSE NO., 
CONTRACTOR'S 

REGISTRATION NO. 

SCOPE OF WORK TO 
BE PERFORMED 

                  

                  

                  

                  

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE 
 
 For projects with federal-aid funding, I hereby certify Alaska Business Licenses and Contractor registrations will be 

valid for all subcontractors prior to award of the subcontract.  For projects without federal-aid funding (State funding 
only), I hereby certify the listed Alaska Business Licenses and Contractor’s Registration were valid at the time bids 
were opened for this project. 

        
Signature of Authorized Company Representative  Title 

      

 
 
       

Company Name   Company Address (Street or PO Box, City, State, Zip) 

       
 
       

Date  Phone Number 
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FIRM NAME, 
ADDRESS, 
PHONE NO. 

AK BUSINESS LICENSE NO., 
CONTRACTOR'S 

REGISTRATION NO. 

SCOPE OF WORK TO 
BE PERFORMED 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

CONSTRUCTION CONTRACT 
 

MSPT Security Sliding Doors Replacement   
Mat-Su Pretrial (MSPT) Palmer, Alaska  

Project Numbers:  230005984 
 

This CONTRACT, between the STATE OF ALASKA, DEPARTMENT OF CORRECTIONS, herein called the Department, 
acting by and through its Contracting Officer, and 
 

 
Company Name 

 
 
Company Address (Street or PO Box, City, State, Zip) 

 

 
a/an  [   ] Individual        [   ] Partnership       [   ] Joint Venture        [   ] Sole Proprietorship        [   ] Corporation incorporated 
under the laws of the State of  Alaska ,  its successors and assigns, herein called the Contractor, is effective the date of the 
signature of the Contracting Officer on this document. 
 
WITNESSETH:  That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by 
the Department, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all the work and 
labor required in the construction of the above-referenced project at the prices bid by the Contractor for the respective 
estimated quantities aggregating not to exceed the sum of $__________ and such other items as are mentioned in the original 
Bid, which Bid and prices named, together with the Contract Documents are made a part of this Contract and accepted as such. 
 
It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the Contractor and 
not specifically herein provided for, will be allowed by the Department, nor shall the Contractor do any work or furnish any 
material not covered by this Contract, unless such work is ordered in writing by the Department. In no event shall the 
Department be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, or labor 
are required by the Contract or on written order furnished by the Department.  Any such work or materials which may be done 
or furnished by the Contractor without written order first being given shall be at the Contractor's own risk, cost, and expense 
and the Contractor hereby covenants and agrees to make no claim for compensation for work or materials done or furnished 
without such written order.  
 
The Contractor further covenants and agrees that all materials shall be furnished and delivered, and all labor shall be done and 
performed, in every respect, to the satisfaction of the Department, on or before: October 1, 2024 for Substantial Completion 
Date and November 30, 2024 for the Final Completion Date. It is expressly understood and agreed that in case of the 
failure on the part of the Contractor, for any reason, except with the written consent of the Department, to complete the 
furnishing and delivery of materials and the doing and performance of the work before the aforesaid date, the 
Department shall have the right to deduct from any money due or which may become due the Contractor, or if no 
money shall be due, the Department shall have the right to recover the following amounts:  
 
LIQUIDATED DAMAGES: 
 

 

• Eight Hundred Fifty-Three Dollars & Twenty Cents (853.20) per day for each calendar day elapsing between the 
time stipulated for the sub-completion date and in accordance with the terms hereof; such deduction to be made, or 
sum to be recovered, not as a penalty but as liquidated damages. 

 

• Nighty Dollars & Sixty-Four Cents (90.64) per day for each calendar day elapsing between the time stipulated for 
the final completion date and in accordance with the terms hereof; such deduction to be made, or sum to be 
recovered, not as a penalty but as liquidated damages. 
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 IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and conditions.  
 
 
 
 
 

CONTRACTOR 
 
 
 
 

Company Name 
 
 
Signature of Authorized Company Representative 
 

Typed Name and Title 
 
 

Date 
 
 

(Corporate Seal) 
 
 
 

 
 

STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 
 

 
Signature of Contracting Officer 
 
Michael Lim  
Typed Name 
 
 

Date  
 

 
 
 
 
 
 
  Re:  Project # 230005984, MSPT Security Sliding Doors Replacement 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

PAYMENT BOND 

Bond No. ______________________ 
For 

MSPT Security Sliding Doors Replacement  
  Project # 230005984 

Mat-Su Pretrial (MSPT) Palmer, Alaska 
 

Project Name and Number 
 

KNOW ALL WHO SHALL SEE THESE PRESENTS:  
 

That  
of    as Principal, 
and  
of    as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 

 Dollars 

($                                               ) good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 

 WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of ______________ 
A.D., 20_____, for construction of the above-referenced project, said work to be done according to the terms of said contract. 
 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all requirements 
of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon or for the work 
under said contract, whether said labor be performed and said materials and supplies be furnished under the original contract, any 
subcontract, or any and all duly authorized modifications thereto, then these presents shall become null and void; otherwise they 
shall remain in full force and effect. 
 

IN WITNESS WHEREOF, we have hereunto set our hands and seals at _____________________________________________,  
__________________ this ___________ day of _______________________ A.D., 20_____. 
 

 
Principal: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 
Surety: 
Address: 
By: 
Contact Name: 
Phone:  (        ) 

 
 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 
 
_____________________________________________________________________________________ 

 
 

 
_______________________________ 

Alaska Department of Corrections Authorized Representative  Date 
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INSTRUCTIONS 
 

1. This form, for the protection of persons supplying labor and materials, shall be sued whenever a payment bond is 
required. There shall be no deviation from this form without approval from the Contracting Officer. 

 
2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed 

on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each 
surety. 

 
3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in 

words and in figures. 
 
4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such 

forms are available upon request from the Contracting Officer. 
 
5. The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., an 

attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation 
involved, evidence of authority must be furnished. 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

PERFORMANCE BOND 
Bond No. ______________________ 

For 
MSPT Security Sliding Doors Replacement   

Mat-Su Pretrial (MSPT), Palmer, Alaska 
Project # 230005984 

Project Name and Number 
 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 
 

That  
of   as Principal, 
and  
of   as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 
  Dollars 

($                                                 ) good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 

 WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of ______________ 
A.D., 20_____, for construction of the above-named project, said work to be done according to the terms of said contract. 
 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall well and truly perform and 
complete all obligations and work under said contract and if the Principal shall reimburse upon demand of the Department of 
Corrections any sums paid him which exceed the final payment determined to be due upon completion of the project, then these 
presents shall become null and void; otherwise they shall remain in full force and effect. 
 

IN WITNESS WHEREOF, we have hereunto set our hands and seals at ____________________________________________,  
__________________ this ___________ day of _______________________ A.D., 20_____. 
 
 

 

Principal: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 
Surety: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 
 
_____________________________________________________________________________________ 

 
 

 
_______________________________ 

Alaska Department of Corrections Authorized Representative  Date 
See Instructions on Reverse 
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INSTRUCTIONS 
 

 
1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form 

without approval from the Contracting Officer. 
 
2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be 

typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed for 
each surety. 

 
3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in 

words and in figures. 
 
4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. 

Such forms are available upon request from the Contracting Officer. 
 
5. The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an 

attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation 
involved, evidence of authority must be furnished. 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

CONTRACTOR’S QUESTIONNAIRE 
 

MSPT Security Sliding Doors Replacement  
Project # 230005984 

Project Name and Number 
 

A. FINANCIAL 
 

1. Have you ever failed to complete a contract due to insufficient resources? 
[   ] No     [   ] Yes If YES, explain: 

  
  
  
  
  
 

2. Describe any arrangements you have made to finance this work:  ________________________________________ 
 
 
 

 
B. EQUIPMENT 

 

1. Describe below the equipment you have available and intend to use for this project. 
 

ITEM QUAN. MAKE MODEL SIZE/ 
CAPACITY 

PRESENT 
MARKET VALUE 
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2. What percent of the total value of this contract do you intend to subcontract?   ________ % 
 
 
3. Do you propose to purchase any equipment for use on this project? 

[   ] No [   ] Yes If YES, describe type, quantity, and approximate cost: 
 
 
 
 
 
 
4. Do you propose to rent any equipment for this work?  

[   ] No [   ]  Yes If YES, describe type and quantity: 
 
 
 
 
 
 
5. Is your bid based on firm offers for all materials necessary for this project?  

[   ] Yes [   ] No If NO, please explain:  
 
 
 
 
 

 
C. EXPERIENCE 
 

1. Have you had previous construction contracts or subcontracts with the State of Alaska? 
 

 [   ] Yes [   ] No 
 
 Describe the most recent or current contract, its completion date, and scope of work: 

 
 
 
 
 
 
 

2. List, as an attachment to this questionnaire, other construction projects you have completed, the dates of completion, 
scope of work, and total contract amount for each project completed in the past 12 months. 

 
 
 I hereby certify that the above statements are true and complete. 
 
 
 

  
 

Name of Contractor Business 
 
 
 

 
 
 
 

Name and Title of Person Signing (authorized) 
 
 
 
 

Signature 
 

 
 

Date 
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

DOCUMENT 00700 -ISSUED DECEMBER 2011 
 

GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT FOR BUILDINGS 

ARTICLE    1 -  DEFINITIONS 

ARTICLE   2-  AUTHORITIES AND LIMITATIONS 
2.1  Authorities and Limitations 
2.2 Evaluations by Contracting Officer 
2.3  Means and Methods 
2.4  Visits to Site 

 
ARTICLE    3-  CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

3.1  Incomplete Contract Documents 
3.2  Copies of Contract Documents 
3.3 Scope of Work 
3.4  Intent of Contract Documents 
3.5  Discrepancy in Contract Documents 
3.6 Clarifications and Interpretations 
3.7  Reuse of Documents 

 
ARTICLE   4 -  LANDS AND PHYSICAL CONDITIONS 

4.1  Availability of Lands 
4.2  Visit to Site/Place of Business 
4.3 Explorations and Reports 
4.4 Utilities 
4.5  Damaged Utilities 
4.6 Utilities Not Shown or Indicated 
4.7  Survey Control 

 
ARTICLE    5-  BONDS AND INSURANCE 

5.1  Delivery of Bonds 
5.2 Bonds 
5.3 Replacement of Bond and Surety 
5.4  Insurance Requirements 
5.5  Indemnification 

 
ARTICLE    6-  CONTRACTOR'S REPONSIBILTIES  

6.1  Supervision of Work 
6.2  Superintendence by CONTRACTOR 
6.3 Character of Workers 
6.4 CONTRACTOR to Furnish 
6.5  Materials and Equipment 
6.6 Anticipated Schedules 
6.7  Finalizing Schedules 
6.8 Adjusting Schedules 
6.9 Substitutes or "Or-Equal" Items 
6.10 Substitute Means and Methods 
6.11  Evaluation of Substitution 
6.12  Dividing the Work 
6.13 Subcontractors 
6.14 Use of Premises 
6.15  Structural Loading 
6.16  Record Documents 
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6.17 Safety and Protection 
6.18 Safety Representative 
6.19 Emergencies 
6.20 Shop Drawings and Samples 
6.21 Shop Drawing and Sample Review 
6.22 Maintenance During Construction 
6.23 Continuing the Work 
6.24 Consent to Assignment 
6.25 Use of Explosives 
6.26 Contractor's Records 
6.27 Load Restrictions 

 
ARTICLE   7-  LAWS AND REGULATIONS 

7.1 Laws to be Observed 
7.2 Permits, Licenses, and Taxes 
7.3  Patented Devices, Materials and Processes 
7.4 Compliance of Specifications and Drawings 
7.5 Accident Prevention 
7.6 Sanitary Provisions 
7.7 Business Registration 
7.8 Professional Registration and Certification 
7.9 Local Building Codes 
7.10 Air Quality Control 
7.11 Archaeological or Paleontological Discoveries 
7.12 Applicable Alaska Preferences 
7.13 Wages and Hours of Labor 
7.14 Overtime Work Hours and Compensation 

 
ARTICLE    8-  OTHER WORK 

8.1 Related Work at Site 
8.2 Access, Cutting, and Patching 
8.3 Defective Work by Others 
8.4 Coordination 

 
ARTICLE    9 -  CHANGES 

9.1 Department’s Right to Change 
9.2 Authorization of Changes within the General Scope 
9.3 Directive 
9.4 Change Order 
9.5 Shop Drawing Variations 
9.6 Changes Outside the General Scope; Supplemental Agreement 
9.7  Unauthorized Work 
9.8 Notification of Surety 
9.9 Differing Site Conditions 
9.10 Interim Work Authorization 

 
 ARTICLE    10- CONTRACT PRICE; COMPUTATIONS AND CHANGE 

10.1 Contract Price 
10.2 Claim for Price Change 
10.3  Change Order Price Determination 
10.4  Cost of the Work 
10.5 Excluded Costs 
10.6 CONTRACTOR's Fee 
10.7 Cost Breakdown 
10.8 Cash Allowances 
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10.9 Unit Price Work 
10.10 Determinations for Unit Prices 

 
ARTICLE     11-  CONTRACT TIME, COMPUTATION  AND CHANGE 

11.1  Commencement of Contract Time; Notice to Proceed 
11.2  Starting the Work 
11.3  Computation of Contract Time 
11.4 Time Change 
11.5  Extension Due to Delays 
11.6  Essence of Contract 
11.7  Reasonable Completion Time 
11.8 Delay Damages 

 
   ARTICLE     12 - 

12.1 
12.2 
12.3 
12.4 
12.5 
12.6 
12.7 
12.8 
12.9 

QUALITY ASSURANCE       
   Warranty and Guaranty   
    Access to Work 

Tests and Inspections 
Uncovering Work 
DEPARTMENT May Stop the Work 
Correction or Removal of Defective Work 
One Year Correction Period 
Acceptance of Defective Work 
DEPARTMENT may Correct Defective Work 

 
ARTICLE     13-     PAYMENTS TO CONTRACTOR AND COMPLETION 

13.1  Schedule of Values 
13.2 Preliminary Payments 
13.3  Application for Progress Payment 
13.4  Review of Applications for Progress Payments 
13.5  Stored Materials and Equipment 
13.6  CONTRACTOR's Warranty of Title 
13.7 Withholding of Payments 
13.8 Retainage 
13.9  Request for Release of funds 
13.10 Substantial Completion 
13.11 Access Following Substantial Completion 
13.12  Final Inspection 
13.13  Final Completion and Application for Payment 
13.14  Final Payment 
13.15  Final Acceptance 
13.16 CONTRACTOR's Continuing Obligation 
13.17 Waiver of Claims by CONTRACTOR 
13.18 No Waiver of Legal Rights 

 
ARTICLE     14-   SUSPENSION OF WORK AND TERMINATION 

14.1  DEPARTMENT May Suspend Work 
14.2 Default of Contract 
14.3  Rights or Remedies 
14.4  Convenience Termination 
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ARTICLE   15-  CLAIMS AND DISPUTES 
15.1  Notification 
15.2  Presenting the Claim 
15.3  Claim Validity, Additional Information & DEPARTMENT's Action 
15.4  Contracting Officer's Decision 
15.5  Fraud and Misrepresentation  in Making Claims 
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ACKNOWLEDGMENT 
 

"The State of Alaska, General Conditions of  the Construction Contract for Buildings" is based on the "Standard General 
Conditions  of the Construction  Contract" as published by the National Society of Professional Engineers (document 
number 1910-8, 1983 edition) on behalf of the Engineers Joint Construction  Documents Committee. Portions of the 
NSPE General Conditions are reprinted herein by the express permission of NSPE. Modifications to the NSPE text are 
made to provide for State laws, regulations, and established procedures. 

 
The granting of permission by NSPE to allow the State of Alaska to preprint portions of the NSPE document 1910-8, 
1983 edition does not constitute approval of the State of Alaska General Conditions of the Construction Contract for 
Buildings. 
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ARTICLE 1 -DEFINITIONS 
 

Wherever used in the Contract Documents the following terms, or pronouns in place of them, are used, the intent and 
meaning, unless a different intent or meaning is clearly indicated, shall be interpreted as set forth below. 

The titles and headings of the articles, sections, and subsections herein are intended for convenience of reference. 

Terms not defined below shall have their ordinary accepted meanings within the context which they are used.  Words 
which have a well-known technical or trade meaning when used to describe work, materials or equipment shall be 
interpreted in accordance with such meaning.  Words defined in Article 1 are to be interpreted as defined. 

 
Addenda- All clarifications, corrections, or changes issued graphically or in writing by the DEPARTMENT after the 
Advertisement but prior to the opening of Proposals. 

 
Advertisement- The public announcement, as required by law, inviting bids for Work to be performed or materials to be 
furnished. 

 
Application for Payment - The form provided by the DEPARTMENT which is to be used by the CONTRACTOR in 
requesting progress or final payments and which is to include such supporting documentation as is required by the 
Contract Documents. 

 
Approved or Approval - 'Approved' or 'Approval' as used in this contract document shall mean that the Department 
has received a document, form or submittal from the contractor and that the Department has taken ''No exceptions" to the 
item submitted.  Unless the context clearly indicates otherwise, approved or approval shall not mean that the Department 
approves of the methods or means, or that the item or form submitted meets the requirements o f  the contract or 
constitutes acceptance of the Contractor's work.  Where approved or approval means acceptance, then such approval 
must be set forth in writing and signed by the contracting officer or his designee. 

 
Architect - Where used in the contract documents, "ARCHITECT" shall mean the DEPARTMENT'S ENGINEER. 

 
Architect/Engineer  -  Where  used   in  the  contract   documents,   "ARCHITECT/ENGINEER"  shall   mean   the 
DEPARTMENT'S ENGINEER. 

 
A.S. - Initials which stand for Alaska S tatute. 

 
Award - The acceptance, by the DEPARTMENT, of the successful bid. 

 
Bid Bond - A type of Proposal Guaranty. 

 
Bidder - Any individual, firm, corporation or any acceptable combination thereof, or joint venture submitting a bid for 
the advertised Work. 

 
Calendar Day - Every day shown on the calendar, beginning and ending at midnight. 

 
Change Order - A written order by the DEPARTMENT directing changes to the Contract Documents, within their 
general scope. 

 
Consultant - The person, firm, or corporation retained directly by the DEPARTMENT to prepare Contract Documents, 
perform construction administration services, or other Project related services. 

 
Contingent Sum Work Item - When the bid schedule contains a Contingent Sum Work Item; the Work covered shall be 
performed only upon the written Directive of the Project Manager.  Payment shall be made as provided in the Directive. 

 
Contract - The written agreement between the DEPARTMENT and the CONTRACTOR setting forth the obligations of 
the parties and covering the Work to be performed, all as required by the Contract Documents. 
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Contract Documents -The Contract form, Addenda, the bidding requirements and CONTRACTOR's bid (including all 
appropriate bid tender forms), the bonds, the Conditions of the Contract and all other Contract requirements, the 
Specifications, and the Drawings furnished by the DEPARTMENT to the CONTRACTOR, together with all Change 
Orders and documents approved by the Contracting Officer, for inclusion, modifications and supplements issued on or 
after the Effective Date of the Contract. 

 
Contracting Officer -The person authorized by the Commissioner to enter into and administer the Contract on behalf of 
the DEPARTMENT.  He has authority to make findings, determinations and decisions with respect to the Contract and, 
when necessary, to modify or terminate the Contract.  The Contracting Officer is identified on the construction Contract. 

 
CONTRACTOR -  The individual, firm, corporation or any acceptable combination thereof, contracting with  the 
DEPARTMENT for performance of the Work. 

 
Contract Price - The total moneys payable by the DEPARTMENT to the CONTRACTOR under the terms of the 
Contract Documents. 

 
Contract Time - The number of Calendar Days following issuance of Notice-to-Proceed in which the project shall be 
rendered Substantially Complete, or if specified as a calendar date, the Substantial Completion date specified in the 
Contract Documents 

 
Controlling Item - Any feature of the Work on the critical path of a network schedule. 

 
Defective - Work that is unsatisfactory, faulty or deficient, or does not conform to the Contract Documents. 

 
DEPARTMENT - The Alaska Department of Transportation and Public Facilities. References to "Owner", "State", 
"Contracting Agency", mean the DEPARTMENT. 

 
Directive - A written communication to the CONTRACTOR from the Contracting Officer interpreting or enforcing a 
Contract requirement or ordering commencement of an item of Work. 

 
Drawings  - The Drawings  which show the character  and scope of the Work to be performed  and which have been 
furnished by the DEPARTMENT or the DEPARTMENT's Consultant and are by reference made a part of the Contract 
Documents. 

 
ENGINEER  - The  DEPARTMENT'S  authorized  representative  of  the  Contracting  Officer,  as  defined  in  the 
DEPARTMENT'S delegation of authority letter to be issued after notice-to-proceed, who is responsible  for 
administration of the contract. 

 
Equipment  - All machinery  together with the necessary  supplies for upkeep  and maintenance,  and also tools and 
apparatus necessary for the proper construction and acceptable completion of the Work. 

 
Final Acceptance - The DEPARTMENT's written acceptance of the Work following Final Completion  and the 
performance of all Contract requirements by the CONTRACTOR. 

 
Final Completion - The Project (or specified part thereof) has progressed to the point that all required Work is complete 
as determined by the Contracting Officer. 

 
Furnish- To procure, transport, and deliver to the project site materials, labor, or equipment, for installation or use on 
the project. 

 
General Requirements -  Sections of Division 1 of the Specifications which contain administrative a n d  procedural 
requirements as well as requirements for temporary facilities which apply to Specification Divisions 2 through 16. 
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Holidays - In the State of Alaska, Legal Holidays occur on: 
 

1. New Year’s Day- January 1 
2.    Martin Luther King's Birthday- Third Monday in January 
3.    President's Day- Third Monday in February 
4.  Seward's Day- Last Monday in March 
5.    Memorial Day- Last Monday in May 
6.    Independence Day- July 4 
7.  Labor Day- First Monday in September 
8.    Alaska Day- October 18 
9.    Veteran's Day - November 11 
10.  Thanksgiving Day- Fourth Thursday in November 
11.  Christmas Day - December 25 
12.  Every Sunday 
13.  Every day designated by public proclamation by the President of the United States or the Governor of the State  
       as a legal Holiday. 

 
If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal Holidays.  If the 
Holiday should fall on a Sunday, except (12) above, Sunday and the following Monday are both legal Holidays.  See 
Title 44, Alaska Statutes. 

 
Inspector  - The  Engineer's  authorized  representative  assigned  to make  detailed  observations  relating  to contract 
performance. 

 
Install - Means to build into the Work, ready to be used in complete and operable condition and in compliance with 
Contract Documents. 

 
Interim Work Authorization - A written order by the Engineer initiating changes to the Contract, within its general 
scope, until a subsequent Change Order is executed. 

 
Invitation for Bids - A portion of the bidding documents soliciting bids for the Work to be performed. 

 
Laboratory- The official testing laboratories of the DEPARTMENT or such other laboratories as may be designated by 
the Engineer or identified in the contract documents. 

 
Materials -Any substances specified for use in the construction of the project. 

 
Notice of Intent to Award- The written notice by the DEPARTMENT to all Bidders identifying the apparent successful 
Bidder and establishing the DEPARTMENT's intent to execute the Contract when all conditions required for execution of 
the Contract are met. 

 
Notice to Proceed - A written notice to the CONTRACTOR to begin the Work and establishing the date on which the 
Contract Time begins. 

 
Payment Bond - The security furnished by the CONTRACTOR and his Surety to guarantee payment of the debts 
covered by the bond. 

 
Performance Bond - The security furnished by the CONTRACTOR and his Surety to guarantee performance and 
completion of the Work in accordance with the Contract. 

 
Preconstruction Conference - A meeting between the CONTRACTOR and the Engineer, and other parties affected by 
the construction, to discuss the project before the CONTRACTOR begins work. 

 
Project - The total construction, of which the Work performed under the Contract Documents, is the whole or a part, 
where such total construction may be performed by more than one CONTRACTOR. 
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Project Manager - The authorized representative of the Contracting Officer who is responsible for administration of the 
Contract. 

 
Proposal - The offer of a Bidder, on the prescribed forms, to perform the Work at the prices quoted. 

 
Proposal Guaranty - The security furnished with a Proposal to guarantee that the bidder will enter into a Contract if his 
Proposal is accepted by the DEPARTMENT. 

 
Quality Assurance (QA) -Where referred to in the technical specifications (Divisions 2 through 16), Quality Assurance 
refers to measures to be provided by the CONTRACTOR as specified. 

 
Quality Control (QC) - Tests and inspections by the CONTRACTOR to insure the acceptability of materials 
incorporated into the Work. QC test reports are used as a basis upon which to determine whether the Work conforms to 
the requirements of the Contract Documents and to determine its acceptability for payment. 

 
Regulatory Requirements - Laws, rules, regulations, ordinances, codes and/or orders. 

 
Schedule of Values - The DEPARTMENT’s document, submitted by the CONTRACTOR and reviewed by the 
Contracting Officer, which shall serve as the basis for computing payment and for establishing the value of separate 
items of work which comprise the Contract Price. 

 
Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by or 
for the CONTRACTOR t o  illustrate some portion of the Work and all illustrations, brochures, standard schedules, 
performance charts, instructions, diagrams and other information prepared by a Supplier and submitted by the 
CONTRACTOR to illustrate material, equipment, fabrication, or erection for some portion of the Work. Where used in 
the Contract Documents, "Shop Drawings" shall also mean "Submittals". 

 
Specifications - Those portions of the Contract Documents consisting of written technical descriptions of materials, 
equipment, construction systems, standards and workmanship as applied to the Work and certain administrative and 
procedural details applicable thereto. 

 
Subcontractor - An individual, firm, or corporation to whom the CONTRACTOR or any other Subcontractor sublets 
part of the Contract. 

 
Substantial Completion - Although not fully completed, the Work (or a specified part thereof) has progressed to the 
point where, in the opinion of the Contracting Officer, as evidence by the DEPARTMENT's written notice, it is 
sufficiently complete, in accordance with the Contract Documents, so that the Work (or specified part) can be utilized for 
the purposes for which it is intended.  The terms "Substantially Complete" and "Substantially Completed" as applied to 
any Work refer to Substantial Completion thereof. 

 
Supplemental Agreement - A written agreement between the CONTRACTOR and the DEPARTMENT covering work 
that is not within the general scope of the Contract. 

 
Supplementary Conditions - The part of the Contract Documents w h i c h  amends or supplements these General 
Conditions. 

 
Supplier - A manufacturer, fabricator, distributor, materialman or vendor of materials or equipment. 

 
Surety - The corporation, partnership, or individual, other than the CONTRACTOR, executing a bond furnished by the 
CONTRACTOR. 

 
Traffic Control Plan (TCP) - A drawing of one or more specific plans that detail the routing of pedestrian, and/or 
vehicular traffic through or around a construction area. 
 
Unit Price Work - Work to be paid for on the basis of unit prices. 
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Using Agency - The entity who will occupy or use the completed Project. 
 

Utility - The privately, publicly or cooperatively owned lines, facilities and systems for producing, transmitting or 
distributing communications, power, electricity, light, heat, gas, oil, crude products, water, steam, waste, storm water not 
connected with highway or street drainage, and other similar commodities, including publicly owned fire and police 
signal systems, street lighting systems, and railroads which directly or indirectly serve the public or any part thereof. The 
term "utility" shall also mean the utility company, inclusive of any wholly owned or controlled subsidiary." 

 
Work - Work is the act of, and the result of, performing services, furnishing labor, furnishing and incorporating materials 
and equipment into the Project and performing other duties and obligations, all as required by the Contract Documents. 
Such Work, however incremental, will culminate in the entire completed Project, or the various separately identifiable 
parts thereof. 
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ARTICLE 2- AUTHORIZATION AND LIMITATIONS 
 

2.1  Authorities and Limitations 
 

2.1.1   The Contracting Officer alone shall have the power to bind the DEPARTMENT and to exercise the rights, 
responsibilities, authorities and functions vested in the Contracting Officer by the Contract Documents. The 
Contracting Officer shall have the right to designate in writing authorized  representatives  to act for him. 
Wherever any provision of the Contract Documents specifies an individual or organization, whether 
governmental or private, to perform any act on behalf of or in the interest of the DEPARTMENT that individual or 
organization shall be deemed to be the Contracting Officer's authorized representative under this Contract but 
only to the extent so specified. 

 
2.1.2  The CONTRACTOR shall perform the Work in accordance with any written order (including but not limited to 

instruction, direction, interpretation or determination) issued by an authorized representative in accordance with 
the authorized representative's authority to act for the Contracting Officer. The CONTRACTOR assumes all the 
risk and consequences of performing the Work in accordance with any order (including but not limited to 
instruction, direction, interpretation or determination) of anyone not authorized to issue such order, and of any 
order not in writing. 

 
2.1.3   Should  the  Contracting  Officer  or  his  authorized  representative  designate  Consultant(s)  to  act  for  the 

DEPARTMENT as provided for in Paragraph 2.1.1, the performance or nonperformance  of the Consultant 
under such authority to act, shall not give rise to any contractual obligation or duty of the Consultant  to the 
CONTRACTOR, any Subcontractor, any Supplier, or any other organization performing any of the Work or 
any Surety representing them. 

 
 

2.2  Evaluations by Contracting Officer: 
 

2.2.1  The Contracting Officer will decide all questions which may arise as to: 
 

a.    Quality and acceptability of materials furnished; 
 

b.    Quality and acceptability of Work performed; 
 

c.    Compliance with the schedule of progress; 
 

d.    Interpretation of Contract Documents; 
 

e.    Acceptable fulfillment of the Contract on the part of the CONTRACTOR. 
 

2.2.2  In order to avoid cumbersome terms and confusing repetition of expressions in the Contract Documents the 
terms "as ordered", "as directed", "as required", "as approved" or terms of like effect or import are used, or the 
adjectives "reasonable", "suitable", "acceptable", "proper" or "satisfactory" or adjectives of like effect or import 
are used it shall be understood as if the expression were followed by the words "the Contracting Officer". 

 
When such terms are used to describe a requirement, direction, review or judgment of the Contracting Officer as to 
the Work, it is intended that such requirement, direction, review or judgment will be solely to evaluate the Work 
for compliance with the Contract Documents (unless there is a specific statement indicating otherwise). 

 
2.2.3  The use of any such term or adjective shall not be effective to assign to the DEPARTMENT any duty of 

authority to supervise or direct the furnishing or performance of the Work or any duty or authority to undertake 
responsibility contrary to the provisions of paragraphs 2.3 or 2.4. 
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2.3  Means & Methods: 
 

The means, methods, techniques, sequences or procedures of construction, or safety precautions and the program 
incident thereto, and the failure to perform or furnish the Work in accordance with the Contract Documents are the 
sole responsibility of the CONTRACTOR. 

 
2.4  Visits to Site/Place of Business: 

 
The Contracting Officer will make visits to the site and approved remote storage sites at intervals appropriate to the 
various stages of construction to observe the progress and quality of the executed Work and to determine, in general, if 
the Work is proceeding in accordance with the Contract Documents. The Contracting Officer may, at reasonable 
times, inspect that part of the plant or place of business of the CONTRACTOR or Subcontractor that is related to the 
performance of the Contract.   Such observations or the lack of such observations shall in no way relieve the 
CONTRACTOR from his duty to perform the Work in accordance with the Contract Documents. 
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ARTICLE 3- CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 
 

3.1  Incomplete Contract Documents: 
 

The submission of a bid by the Bidder is considered a representation that the Bidder examined the Contract 
Documents to make certain that all sheets and pages were provided and that the Bidder is satisfied as to the 
conditions to be encountered in performing the Work.  The DEPARTMENT expressly denies any responsibility or 
liability for a bid submitted on the basis of an incomplete set of Contract Documents. 

 
3.2  Copies of Contract Documents: 

 
The DEPARTMENT shall furnish to the CONTRACTOR up to ten copies of the Contract Documents. Additional 
copies will be furnished, upon request, at the cost of reproduction. 

 
3.3  Scope of Work: 

 
The Contract Documents comprise the entire Contract between the DEPARTMENT and the CONTRACTOR 
concerning the Work. The Contract Documents are complementary; what is called for by one is as binding as if 
called for by all. The Contract Documents will be construed in accordance with the Regulatory Requirements of the 
place of the Project. 

 
It is specifically agreed between the parties executing this Contract that it is not intended by any of the provisions of 
the Contract to create in the public or any member thereof a third party benefit, or to authorize anyone not a party to 
this Contract to maintain a suit pursuant to the terms or provisions of the Contract. 

 
3.4  Intent of Contract Documents: 

 
3.4.1  It is the intent of the Contract Documents to describe a functionally complete Project to be constructed in 

accordance with the Contract Documents. Any Work, materials or equipment that may reasonably be inferred 
from the Contract Documents as being required to produce the intended result will be supplied, without any 
adjustment in Contract Price or Contract Time, whether or not specifically called for. 

 
3.4.2  Reference to standard specifications, manuals or codes of any technical society, organization or association, or to 

the  Regulatory Requirements of any governmental authority, whether such reference be specific or by 
implication, shall mean the edition stated in the Contract Documents or if not stated the latest standard 
specification, manual, code or Regulatory Requirements  in effect at the time of Advertisement for the Project 
(or, on the Effective Date of the Contract if there was no Advertisement). However, no provision of any referenced 
standard specification, manual or code (whether or not specifically incorporated by reference in the Contract 
Documents) shall be effective to change the duties and responsibilities of the DEPARTMENT and the 
CONTRACTOR, or any of their consultants, agents or employees from those set forth in the Contract 
Documents, nor shall it be effective to assign to the DEPARTMENT or any of the DEPARTMENT's 
Consultants, agents or employees, any duty or authority to supervise or direct the furnishing or performance of 
the Work or any duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4. 

 
3.5  Discrepancy in Contract Documents: 

 
3.5. 1      Before undertaking the Work, the CONTRACTOR shall carefully study and compare the Contract Documents 

and check and verify pertinent figures, and dimensions shown thereon and all applicable field measurements. 
Work in the area by the CONTRACTOR shall imply verification of figures, dimensions and field measurements. 
If, during the above study or during the performance of the Work, the CONTRACTOR finds a conflict, error, 
discrepancy or omission in the Contract Documents, or a discrepancy  between the Contract Documents and 
any standard specification, manual, code, or Regulatory Requirement which affects the work, the CONTRACTOR 
shall promptly report such discrepancy in writing to the Contracting Officer. The CONTRACTOR shall obtain 
a written interpretation or clarification from the Contracting Officer before proceeding with any Work affected 
thereby.   Any adjustment made by the CONTRACTOR without this 



Revised: December 2011 00700-9  

determination shall be at his own risk and expense.  However, the CONTRACTOR shall not be liable to the 
DEPARTMENT for failure to report any conflict, error or discrepancy in the Contract Documents unless the 
CONTRACTOR  had actual knowledge thereof or should reasonably have known thereof. 

 
3.5.2  Discrepancy- Order of Precedence: 

 
When conflicts errors or discrepancies within the Contract Documents exist, the order of precedence from most 
governing to least governing will be as follows: 

 
Contents of Addenda 
Supplementary Conditions 
General Conditions 
General Requirements 
Technical Specifications 
Drawings 
Recorded dimensions will govern over scaled dimensions 
Large scale details over small scale details 
Schedules over plans 
Architectural drawings over structural drawings Structural drawings over mechanical and electrical 
drawings 

 
3.6  Clarifications  and Interpretations: 

 
The Contracting Officer will issue with reasonable promptness such written clarifications or interpretations  of the 
requirements of the Contract Documents as the Contracting Officer may determine necessary, which shall be 
consistent with or reasonably inferable from the overall intent of the Contract Documents. 

 
3.7  Reuse of Documents: 

 
Neither the CONTRACTOR nor any Subcontractor, or Supplier or other person or organization performing or 
furnishing any of the Work under a direct or indirect contract with the DEPARTMENT shall have or acquire any 
title to or ownership rights in any of the Contract Documents (or copies thereof) prepared by or for the 
DEPARTMENT and they shall not reuse any of the Contract Documents on extensions of the Project or any other 
project without written consent of the Contracting Officer. 

 
Contract Documents prepared by the CONTRACTOR in connection with the Work shall become the property of the 
DEPARTMENT. 
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ARTICLE 4 - LANDS AND PHYSICAL CONDITIONS 
 

4.l   Availability of Lands: 
 

The DEPARTMENT shall furnish as indicated in the Contract Documents, the lands upon which the Work is to be 
performed, rights-of-way and easements for access thereto, and such other lands which are designated for use of the 
CONTRACTOR in connection with the Work.  Easements for permanent structures or permanent changes in 
existing facilities will be obtained and paid for by the DEPARTMENT, unless otherwise provided in the Contract 
Documents.  The CONTRACTOR shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment.  The CONTRACTOR shall provide all 
waste and disposal areas, including disposal areas for hazardous or contaminated materials, at no additional cost to 
the DEPARTMENT. 

 
4.2  Visit to Site: 

 
The submission of a bid by the CONTRACTOR is considered a representation that the CONTRACTOR has visited 
and carefully examined the site and is satisfied as to the conditions to be encountered in performing the Work and as 
to the requirements of the Contract Documents. 

 
4.3  Explorations  and Reports: 

 
Reference is made to the Supplementary Conditions for identification of those reports of explorations and tests of 
subsurface conditions at the site that have been utilized by the DEPARTMENT in preparation of the Contract 
Documents. The CONTRACTOR may for his purposes rely upon the accuracy of the factual data contained in such 
reports, but not upon interpretations or opinions drawn from such factual data contained therein or for the completeness 
or sufficiency thereof. Except as indicated in the immediately preceding sentence and in paragraphs 
4.4 and 9.9, CONTRACTOR shall have full responsibility with respect to surface and subsurface conditions at the 
site. 

 
4.4  Utilities: 

 
The  horizontal  and vertical  locations  of known  underground  utilities  as shown  or indicated  by the  Contract 
Documents are approximate and are based on information and data furnished to the DEPARTMENT by the owners of 
such underground  utilities. 

 
4.4.2  The CONTRACTOR shall have full responsibility for: 

 
a.  Reviewing and checking all information and data concerning utilities. 

 
b.  Locating all underground utilities shown or indicated in the Contract Documents which are affected by the 

work. 
 

c.  Coordination of the Work with the owners of all utilities during construction. 

d.  Safety and protection of all utilities as provided in paragraph 6.17. 

e.  Repair of any damage to utilities resulting from the Work in accordance with 4.4.4 and 4.5. 
 

4.4.3  If Work is to be performed by any utility owner, the CONTRACTOR shall cooperate with such owners to 
facilitate the Work. 

 
4.4.4  In the event of interruption to any utility service as a result of accidental breakage or as result of being exposed or 

unsupported, the CONTRACTOR shall promptly notify the utility owner and the Contracting Officer. If 
service is  interrupted, repair work shall be continuous until the service is restored.  No Work shall be undertaken 
around fire hydrants until provisions for continued service has been approved by the local fire 
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authority. 
 

4.5  Damaged Utilities: 
 

When utilities are damaged by the CONTRACTOR, the utility owner shall have the choice of repairing the utility or 
having the CONTRACTOR repair the utility. In the following circumstances, the CONTRACTOR shall reimburse 
the utility owner for repair costs or provide at no cost to the utility owner or the DEPARTMENT, all materials, 
equipment and labor necessary to complete repair of the damage: 

 
a.  When the utility is shown or indicated in the Contract Documents. 

b.  When the utility has been located by the utility owner. 

c.  When no locate was requested  by the CONTRACTOR for utilities shown or indicated  in the Contract 
Documents. 

 
d.    All visible utilities. 

 
e.  When the CONTRACTOR could have, otherwise, reasonably been expected to be aware of such utility. 

 
4.6  Utilities Not Shown or Indicated: 

 
If, while directly performing the Work, an underground  utility is uncovered or revealed at the site which was not 
shown or indicated in the Contract Documents  and which the CONTRACTOR  could not reasonably  have been 
expected to be aware of, the CONTRACTOR shall, promptly after becoming aware thereof and before performing 
any Work affected thereby (except in an emergency  as permitted by paragraph 6.19) identify the owner of such 
underground utility and give written notice thereof to that owner and to the Contracting Officer. The Contracting 
Officer will promptly review the underground utility to determine the extent to which the Contract Documents and 
the Work should be modified to reflect the impacts of the discovered utility. The Contract Documents will be 
amended or supplemented in accordance with paragraph 9.2 and to the extent necessary through the issuance of a 
change document by the Contracting Officer. During such time, the CONTRACTOR shall be responsible for the 
safety and protection of such underground utility as provided in paragraph 6.17. The CONTRACTOR may be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, to the extent that they are 
directly attributable to the existence of any underground utility that was not shown or indicated in the Contract 
Documents and which the CONTRACTOR could not reasonably have been expected to be aware of. 

 
4.7  Survey Control: 

 
The DEPARTMENT will identify sufficient horizontal and vertical control data to enable the CONTRACTOR to 
survey and layout the Work.  All survey work shall be performed under the direct supervision of a registered land 
surveyor when required by paragraph 7.8. Copies of all survey notes shall be provided to the DEPARTMENT at an 
interval determined by the Project Manager.  The Project Manager may request submission on a weekly or longer 
period at his discretion. Any variations between the Contract Documents and actual field conditions shall be identified 
in the survey notes. 
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ARTICLE 5 -BONDS, INSURANCE, AND INDEMNIFICATION 
 

5.1  Delivery of Bonds: 
 

When the CONTRACTOR delivers the executed Contract to the Contracting Officer, the CONTRACTOR shall also 
deliver to the Contracting Officer such bonds as the CONTRACTOR may be required to furnish in accordance with 
paragraph 5.2. 

 
5.2  Bonds: 

 
The CONTRACTOR shall furnish Performance and Payment Bonds, each in an amount as shown on the Contract as 
security  for  the  faithful  performance  and  payment  of  all  CONTRACTOR's   obligations  under  the  Contract 
Documents.   These bonds shall remain in effect for one year after the date of Final Acceptance and until all 
obligations under this Contract, except special guarantees as per 12.7, have been met. All bonds shall be furnished 
on forms provided by the DEPARTMENT (or copies thereof) and shall be executed by such Sureties as are 
authorized to do business in the State of Alaska.  The Contracting Officer may at his option copy the Surety with 
notice of any potential default or liability. 

 
5.3  Replacement  of Bond and Surety: 

 
If the Surety on any bond furnished in connection with this Contract is declared bankrupt or becomes insolvent or its 
right to do business is terminated  in any state where any part of the Project  is located or it ceases to meet the 
requirements  of paragraph 5.2, or otherwise becomes unacceptable to the DEPARTMENT, or if any such Surety 
fails to furnish reports as to his financial condition as requested by the DEPARTMENT, the CONTRACTOR shall 
within five days thereafter substitute another bond and Surety, both of which must be acceptable to DEPARTMENT. 

 
An individual Surety may be replaced by a corporate Surety during the course of the Contract period. If the Surety 
desires to dispose of the collateral posted, the DEPARTMENT may, at its option, accept substitute collateral. 

 
5.4  Insurance Requirements: 

 
5.4.1  The  CONTRACTOR  shall  provide  evidence  of  insurance  with  a  carrier  or  carriers  satisfactory  to  the 

DEPARTMENT covering injury to persons and/or property suffered by the State of Alaska or a third party, as a 
result of operations which arise both out of and during the course of this Contract by the CONTRACTOR or by 
any Subcontractor. This coverage will also provide protection against injuries to all employees of the 
CONTRACTOR and the employees of any Subcontractor engaged in Work under this Contract. The delivery to 
the DEPARTMENT of a written 30 day notice is required before cancellation of any coverage or reduction in 
any limits of liability.  Insurance carriers shall have an acceptable financial rating. 

 
5.4.2   The CONTRACTOR shall maintain in force at all times during the performance of the Work under this 

agreement the following policies and minimum limits of liability.  Failure to maintain insurance may, at the 
option of the Contracting Officer, be deemed Defective Work and remedied in accordance with the Contract. 
Where specific limits and coverages are shown, it is understood that they shall be the minimum acceptable. The 
requirements of this paragraph shall not limit the CONTRACTOR's responsibility to indemnify under paragraph 
5.5. Additional insurance requirements specific to this Contract are contained in the Supplementary Conditions, 
when applicable. 

 
a.  Workers' Compensation Insurance: The Contractor shall provide and maintain, for all employees of the 

Contractor engaged in work under this contract, Workers' Compensation Insurance as required by AS 
23.30.045.  The  Contractor  shall  be  responsible  for  Workers'  Compensation  Insurance  for  any 
subcontractor who provides services under this contract, to include: 

 
1.   Waiver of subrogation against the State and Employer’s Liability Protection in the amount of 

$500,000 each accident / $500,000 each disease. 
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2.  If the Contractor directly utilizes labor outside of the State of Alaska in the prosecution of the 
Work, "Other States" endorsement shall be required as a condition of the contract. 

 
3.  Whenever the Work involves activity on or about navigable waters, the Workers' Compensation 

policy shall contain a United States Longshoreman's and Harbor Worker's Act endorsement, and 
when appropriate, a Maritime Employer's Liability (Jones Act) endorsement with a minimum 
limit of $1,000,000. 

 
b.   Comprehensive or Commercial General Liability Insurance:  Such insurance shall cover all operations by or on 

behalf of the CONTRACTOR and provide insurance for bodily injury and property damage liability including 
coverage for: 

 
Premises and operations; products and completed operations; contractual liability insuring obligations assumed 
under paragraph 5.5, Indemnification; broad form property damage; and personal injury liability. 

 
The minimum limits of liability shall be: 

 
1. If the CONTRACTOR carries a Comprehensive General Liability policy, the limits of liability shall not be 

less than a Combined Single Limit for bodily injury, property damage and Personal Injury Liability of: 
 

$1,000,000 each occurrence 
$2,000,000  aggregate 

 
2.  If the CONTRACTOR carries a Commercial General Liability policy, the limits of liability shall not be less 

than: 
 

$1,000,000  each occurrence (Combined Single Limit for bodily injury and property damage) 
$1,000,000 for Personal Injury Liability 

 
$2,000,000 aggregate for Products-Completed Operations 
$2,000,000  general aggregate 

 
The State of Alaska, DEPARTMENT  of Transportation and Public  Facilities  shall  be  named  as an 
"Additional Insured" under all liability coverages listed above. 

 
c.  Automobile Liability Insurance: 

Such insurance shall cover all owned, hired and non-owned vehicles and provide coverage not less than that of 
the Business Automobile Policy in limits not less than the following: 

 
$1,000,000 each occurrence 
(Combined Single Limit for bodily injury and property damage.) 

 
d.  Builder's Risk Insurance: 

Coverage shall be on an "All Risk" completed value basis including "quake and flood" and protect the interests of 
the DEPARTMENT, the CONTRACTOR and his Subcontractors. Coverage shall include all materials, 
supplies and equipment that are intended for specific installation in the Project while such materials, supplies 
and equipment are located at the Project site, in transit from port of arrival to job site and while temporarily 
located away from the Project site. 

 
In addition to providing the above coverages the CONTRACTOR shall ensure that Subcontractors provide 
insurance coverages as noted in clauses a., b., and c. of this subparagraph.  Builders Risk Insurance will only be 
required of subcontractors if so stated in the Supplementary Conditions. 

 
e.  Other Coverages: 

As specified in the Supplementary Conditions. 
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5.4.3  In addition  to providing  the  above  coverages  the  Contractor  shall,  in  any  contract  or  agreement  with 
subcontractors performing work, require that all indemnities and waivers of subrogation it obtains, and that any 
stipulation  to be named as an additional insured it obtains, also be extended to waive rights of subrogation 
against the State of Alaska and to add the State of Alaska as additional named indemnitee and as additional 
insured. 

 
Evidence of insurance shall be furnished to the Department prior to the award of the contract.  Such evidence, 
executed by the carrier's representative and issued to the Department, shall consist of a certificate of insurance 
or the policy declaration page with required endorsements attached thereto which denote the type, amount, class of 
operations covered, effective (and retroactive) dates, and dates of expiration. Acceptance by the Department of 
deficient evidence does not constitute a waiver of contract requirements. 

 
 

When a certificate of insurance is furnished, it shall contain the following statement: 
 

"This is to certify that the policies described herein comply with all aspects of the insurance requirements of 
(Project Name and Number)" 

 
5.5  Indemnification: 

 
The CONTRACTOR shall indemnify, save harmless, and defend the DEPARTMENT, its agents and its employees 
from any and all claims, actions, or liabilities for injuries or damages sustained by any person or property arising 
directly or indirectly from the construction or the CONTRACTOR’s performance of this Contract; however, this 
provision has no effect if, but only if, the sole proximate cause of the injury or damage is the DEPARTMENT's 
negligence. 
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES 
 

6.1  Supervision  of Work: 
 

The CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such attention 
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the 
Contract Documents. All Work under this Contract shall be performed in a skillful and workmanlike manner. The 
CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences and procedures of 
construction. 

 
6.2  Superintendence  by CONTRACTOR: 

 
The CONTRACTOR shall keep on the Work at all times during its progress a competent resident superintendent. 
The Contracting Officer shall be advised in writing of the superintendent's name, local address, and telephone 
number. This written advice is to be kept current until Final Acceptance by the DEPARTMENT. The superintendent 
will be the CONTRACTOR's  representative at the site and shall have full authority to act and sign documents on 
behalf of the CONTRACTOR. 

 
All communications given to the superintendent shall be as binding as if given to the CONTRACTOR.  The 
CONTRACTOR  shall cooperate with the Contracting Officer in every way possible. 

 
6.3  Character of Workers: 

 
The CONTRACTOR shall provide a sufficient number of competent, suitably qualified personnel to survey and lay 
out the Work and perform construction as required by the Contract Documents.  The CONTRACTOR shall at all 
times maintain good discipline and order at the site.   The Contracting Officer may, in writing, require the 
CONTRACTOR  to remove from the Work any employee the Contracting Officer deems incompetent, careless, or 
otherwise detrimental to the progress of the Work, but the Contracting Officer shall have no duty to exercise this 
right. 

 
6.4  CONTRACTOR  to Furnish: 

 
Unless otherwise specified in the General Requirements, the CONTRACTOR shall furnish and assume full 
responsibility  for all materials, equipment and machinery,  tools, appliances,  fuel, power, light, heat, telephone, 
water, sanitary facilities, temporary facilities and all other facilities and incidentals necessary for the furnishing, 
performance testing, start-up and completion of the Work. 

 
6.5  Materials and Equipment: 

 
All materials and equipment shall be of specified quality and new, except as otherwise provided in the Contract 
Documents.  If required  by  the  Contracting  Officer,  the  CONTRACTOR shall  furnish  satisfactory  evidence 
(including  reports  of required  tests) as to the kind  and quality  of materials  and equipment.  All materials  and 
equipment shall be applied, installed, connected, erected, used, cleaned, and conditioned  in accordance with the 
instructions of the applicable Supplier except as otherwise provided in the Contract Documents; but no provision of 
any such instructions will be effective to assign to the DEPARTMENT or any of the DEPARTMENT's Consultants, 
agents or employees, any duty or authority to supervise or direct the furnishing or performance of the Work or any 
duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4. 

 
6.6  Anticipated Schedules: 

 
6.6.1       Within fourteen (14) calendar days after the date of tl1e Notice to Proceed, the CONTRACTOR shall submit to 

the Contracting Officer for review an anticipated progress schedule indicating the starting and completion dates 
of the various stages of the Work.  No individual stage of work shall exceed fourteen (14) calendar days. 
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6.6.2  Within twenty one (21) days after the date of the Notice to Proceed, the CONTRACTOR  shall submit to the 
Contracting Officer for review an anticipated schedule of Shop Drawing submissions 

 
6.6.3  Prior to submitting the CONTRACTOR's first Application for Payment, the CONTRACTOR shall submit for 

review and approval: 
 

Anticipated  Schedule  of  Values  for  all  of  the  Work  which  will  include  quantities  and  prices  of  items 
aggregating the Contract Price and will subdivide the Work into component parts in sufficient detail to serve as 
the basis for progress payments  during construction.    Such prices will include an appropriate amount of 
overhead and profit applicable to each item of Work which will be confirmed in writing by the CONTRACTOR 
at the time of submission. 

 
6.7  Finalizing Schedules: 

 
Prior to processing the first Application for Payment the Contracting Officer and the CONTRACTOR will finalize 
schedules required by paragraph6.6. The finalized progress schedule will be acceptable to the DEPARTMENT as 
providing information related to the orderly progression of the Work to completion within the Contract Time; but 
such acceptance will neither impose on the DEPARTMENT nor relieve the CONTRACTOR from full responsibility 
for the progress or scheduling of the Work. If accepted, the finalized schedule of Shop Drawing and other required 
submissions will be acknowledgment by the DEPARTMENT as providing a workable arrangement for processing 
the submissions.  If accepted, the finalized Schedule of Values will be acknowledgment by the DEPARTMENT as an 
approximation of anticipated value of Work accomplished over the anticipated Contract Time. Receipt and acceptance 
of a schedule submitted by the CONTRACTOR shall not be construed to assign responsibility for performance 
or contingencies to the DEPARTMENT or relieve the CONTRACTOR of his responsibility to adjust his forces, 
equipment, and work schedules as may be necessary to insure completion of the Work within prescribed Contract 
Time. Should the prosecution of the Work be discontinued for any reason, the CONTRACTOR shall notify the 
Contracting Officer at least 24 hours in advance of resuming operations. 

 
6.8  Adjusting Schedules: 

 
Upon substantial  changes to the schedule or upon request the CONTRACTOR  shall submit to the Contracting 
Officer for acceptance (to the extent indicated in paragraph 6.7 and the General Requirements) adjustments in the 
schedules to reflect the actual present and anticipated progress of the Work. 

 
6.9  Substitutes or "Or-Equal" Items: 

 
6.9.1       Whenever materials or equipment are specified or described in the Contract Documents by using the name of a 

proprietary item or the name of a particular Supplier the naming of the item is intended to establish the type, 
function and quality required. Unless the name is followed by words indicating that  substitution is limited or 
not permitted, materials or equipment of other Suppliers may be accepted by the Contracting Officer only if 
sufficient  information  is submitted  by the CONTRACTOR which clearly demonstrates  to the Contracting 
Officer  that the material  or equipment  proposed  is equivalent  or equal in all aspects  to that named.  The 
procedure for review by the Contracting Officer will include the following as supplemented in the General 
Requirements. 

 
6.9.2  Requests for review of substitute items of material and equipment will not be accepted by the Contracting 

Officer from anyone other than the CONTRACTOR. 
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6.9.3      If the CONTRACTOR wishes to furnish or use a substitute item of material or equipment, the CONTRACTOR 
shall make written application to the Contracting  Officer for Approval thereof, certifying that the proposed 
substitute will perform adequately the functions and achieve the results called for by the general design, be 
similar and of equal substance to that specified and be suited to the same use as the specified. The application 
will state that the evaluation  and Approval of the proposed substitute will not delay the CONTRACTOR's 
timely achievement of Substantial or Final  Completion, whether or not acceptance of the substitute for use in 
the Work will require a change in any of the Contract Documents (or in the provisions  of any other direct 
contract with the DEPARTMENT for Work on the Project) to adapt the design to the proposed substitute and 
whether or not incorporation or use of the substitute in connection with the Work is subject to payment of any 
license fee or royalty. 

 
6.9.4  All variations of the proposed substitute from that specified will be identified in the application and available 

maintenance, repair and replacement service will be indicated. The application will also contain an itemized 
estimate of all costs that will result directly or indirectly from acceptance of such substitute, including costs of 
redesign and claims of other contractors affected by the resulting change, all of which shall be considered by the 
DEPARTMENT in evaluating the proposed substitute. The DEPARTMENT may require the CONTRACTOR to 
furnish at the CONTRACTOR's  expense additional data about the proposed substitute. The Contracting 
Officer may reject any substitution request which the Contracting Officer determines is not in the best interest 
of the DEPARTMENT. 

 
6.9.5  Substitutions shall be permitted during or after the bid period as allowed and in accordance with Document 

00020- Invitation for Bids, Document 00700- General Conditions, and Document 01630- Product Options 
and Substitutions. 

 
6.10   Substitute Means and Methods: 

 
If a specific means, method, technique, sequence  or procedure of construction is indicated in or required by the 
Contract Documents, the CONTRACTOR may furnish or utilize a substitute means, method, sequence, technique or 
procedure  of  construction  acceptable  to  the  Contracting  Officer,  if  the  CONTRACTOR submits  sufficient 
information to allow the Contracting Officer to determine that the substitute proposed is equivalent to that indicated or 
required by the Contract Documents. The procedure for review by the Contracting Officer will be similar to that 
provided in paragraph 6.9 as applied by the Contracting Officer and as may be supplemented in the General 
Requirements. 

 
6.11   Evaluation of Substitution: 

 
The Contracting Officer will be allowed a reasonable time within which to evaluate each proposed substitute.  The 
Contracting Officer will be the sole judge of acceptability, and no substitute will be ordered, installed or utilized 
without the Contracting Officer's prior written Approval which will be evidenced by either a Change Order or a 
Shop Drawing Approved in accordance with Sections 6.20 and 6.21. The Contracting Officer may require the 
CONTRACTOR to furnish at the CONTRACTOR's expense a special performance guarantee or other Surety with 
respect to any substitute. 

 
6.12   Dividing the Work: 

 
The divisions and sections of the Specifications and the identifications of any Drawings shall not control the 
CONTRACTOR in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed 
by any specific trade. 

 
6.13   Subcontractors: 

 
The CONTRACTOR may utilize the services of appropriately licensed Subcontractors on those parts of the Work 
which, under normal contracting practices, are performed by Subcontractors, in accordance with the following 
conditions: 
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6.13.1    The CONTRACTOR shall not award any Work to any Subcontractor without prior written Approval of the 
Contracting Officer.  This Approval will not be given until the CONTRACTOR submits to the Contracting 
Officer a written statement concerning the proposed award to the Subcontractor which shall contain required 
Equal Employment Opportunity documents, evidence of insurance whose limits are acceptable to the 
CONTRACTOR, and an executed copy of the subcontract.  All subcontracts shall contain provisions for 
prompt payment, release of retainage, and interest on late payment amounts and retainage as specified in A.S. 
36.90.210. Contracts between subcontractors, regardless of tier, must also contain these provisions.   No 
acceptance by the Contracting Officer of any such Subcontractor shall constitute a .waiver of any right of the 
DEPARTMENT to reject Defective Work. 

 
6.13.2  The CONTRACTOR shall be fully responsible to the DEPARTMENT for all acts and omissions of the 

Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the Work under a 
direct or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR's own 
acts and omissions. 

 
6.13.3  All Work  performed  for  CONTRACTOR  by a Subcontractor  will be pursuant  to an appropriate  written 

agreement between CONTRACTOR  and the Subcontractor  which specifically binds the Subcontractor  to the 
applicable terms and conditions of the Contract Documents for the benefit of the DEPARTMENT and contains 
waiver provisions as required by paragraph 13.17 and termination provisions as required by Article 14. 

 
6.13.4  Nothing in the Contract Documents shall create any contractual relationship between the DEPARTMENT and 

any such Subcontractor, Supplier or other person or organization, nor shall it create any obligation on the part of 
the DEPARTMENT to pay or to see to the payment of any moneys due any such Subcontractor, Supplier or 
other person or organization except as may otherwise be required by Regulatory Requirements. The 
DEPARTMENT will not undertake to settle any differences between or among the CONTRACTOR, 
Subcontractors, or Suppliers. 

 
6.13.5 The CONTRACTOR and Subcontractors shall coordinate their work and cooperate with other trades so to 

facilitate general progress of Work. Each trade shall afford other trades every reasonable opportunity for 
installation of their work and storage of materials. If cooperative work of one trade must be altered due to lack of 
proper supervision or failure to make proper provisions in time by another trade, such conditions shall be 
remedied by the CONTRACTOR with no change in Contract Price or Contract Time. 

 
6.13.6    The CONTRACTOR shall include on his own payrolls any person or persons working on this Contract who are 

not covered by written subcontract, and shall ensure that all Subcontractors include on their payrolls all persons 
performing Work under the direction of the Subcontractor. 

 
6.14   Use of Premises: 

 
The  CONTRACTOR  shall  confine  construction  equipment,  the storage  of materials  and equipment  and the 
operations of workers to the Project limits and approved remote storage sites and lands and areas identified in and 
permitted by Regulatory Requirements, rights-of-way, permits and easements, and shall not unreasonably encumber 
the premises with construction equipment or other materials or equipment. The CONTRACTOR shall assume full 
responsibility for any damage to any such land or area, or to the owner or occupant thereof or of any land or areas 
contiguous thereto, resulting from the performance of the Work. Should any claim be made against the 
DEPARTMENT by any such owner or occupant because of the performance of the Work, the CONTRACTOR shall 
hold the DEPARTMENT harmless. 

 
6.15   Structural Loading: 

 
The CONTRACTOR  shall not load nor permit  any part of any structure  to be loaded in any manner  that will 
endanger the structure, nor shall the CONTRACTOR subject any part of the Work or adjacent property to stresses or 
pressures that will endanger it. 
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6.16  Record Documents: 
 

The CONTRACTOR  shall maintain in a safe place at the site one record copy of all Drawings, Specifications, 
Addenda,  Directives,  Change Orders, Supplemental  Agreements,  and written interpretations  and clarifications 
(issued pursuant to paragraph 3.6) in good order and annotated to show all changes made during construction. These 
record documents together with all Approved samples and a counterpart of all Approved Shop Drawings will be 
available to the Contracting Officer for reference and copying. Upon completion of the Work, the annotated record 
documents, samples and Shop Drawings will be delivered to the Contracting Officer.  Record documents shall 
accurately record variations in the Work which vary from requirements shown or indicated in the Contract 
Documents. 

 
6.17   Safety and Protection: 

 
The CONTRACTOR alone shall be responsible for initiating, maintaining and supervising all safety precautions and 
programs in connection with the Work. The CONTRACTOR shall take all necessary precautions for the safety of, 
and shall provide the necessary protection to prevent damage, injury or loss to: 

 
6.17.1  All employees on the Work and other persons and organizations who may be affected thereby; 

 
6.17.2  All the Work and materials and equipment to be incorporated therein, whether in storage on or off the site; and 

 
6.17.3  Other property  at the site or adjacent thereto, including  trees, shrubs, lawns, walks, pavements,  roadways, 

structures, and utilities not designated for removal, relocation or replacement in the course of construction. 
 

The CONTRACTOR shall comply with all applicable Regulatory Requirements of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and 
maintain all necessary safeguards for such safety and protection.   The CONTRACTOR  shall notify owners of 
adjacent property and utility owners when prosecution of the Work may affect them, and shall cooperate with them 
in the protection, removal, relocation and replacement of their property. Ali damage, injury or loss to any property 
caused, directly or indirectly, in whole or in part, by the CONTRACTOR, any Subcontractor, Supplier or any other 
person or organization  directly or indirectly employed by any of them to perform or furnish any of the Work or 
anyone for whose acts any of them may be liable, shall be remedied by the CONTRACTOR  with no change in 
Contract Price or Contract Time except as stated in 4.6, except damage or loss attributable to unforeseeable causes 
beyond the control of and without the fault or negligence of the CONTRACTOR, including but not restricted to acts of 
God, of the public enemy or governmental authorities. The CONTRACTOR's duties and responsibilities for the safety 
and protection of the Work shall continue until Final Acceptance (except as otherwise expressly provided in 
connection with Substantial Completion). 

 
6.18   Safety Representative: 

 
The CONTRACTOR shall designate a responsible safety representative at the site. This person shall be the 
CONTRACTOR's superintendent unless otherwise designated in writing by the CONTRACTOR to the Contracting 
Officer. 

 
6.19   Emergencies: 

 
In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent thereto, 
the CONTRACTOR, without special instruction or authorization from the DEPARTMENT, is obligated to act to 
prevent threatened damage, injury or loss. The CONTRACTOR shall give the Contracting Officer prompt written 
notice if the CONTRACTOR  believes that any significant changes in the Work or variations from the Contract 
Documents have been caused thereby. If the DEPARTMENT determines that a change in the Contract Documents is 
required because of the action taken in response to an emergency, a change will be authorized by one of the 
methods indicated in Paragraph 9.2, as determined appropriate by the Contracting Officer. 
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6.20 Shop Drawings and Samples: 
 

6.20.1  After checking and verifying all field measurements and after complying with applicable procedures specified in 
the General Requirements, the CONTRACTOR shall submit to the Contracting Officer for review and Approval 
in accordance with the accepted schedule of Shop Drawing submissions the required number of all Shop 
Drawings, which will bear a stamp or specific written indication that the CONTRACTOR  has satisfied 
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission. 
All submissions will be identified as the Contracting Officer may require. The data shown on the Shop 
Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, 
materials and similar data to enable the Contracting Officer to review the information as required. 

 
6.20.2  The  CONTRACTOR  shall  also  submit  to  the  Contracting  Officer  for  review  and  Approval  with  such 

promptness as to cause no delay in Work, all samples required by the Contract Documents. All samples will 
have been checked by and accompanied by a specific written indication that the CONTRACTOR has satisfied 
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission 
and will be identified clearly as to material, Supplier, pertinent data such as catalog numbers and the use for 
which intended. 

 
6.20.3   Before submission of each Shop Drawing or sample the CONTRACTOR shall have determined and verified all 

quantities, dimensions, specified performance criteria, installation requirements, materials, catalog numbers and 
similar data with respect thereto and reviewed or coordinated each Shop Drawing or sample with other Shop 
Drawings and samples and with the requirements of the Work and the Contract Documents. 

 
6.20.4  At the time of each submission the CONTRACTOR shall give the Contracting Officer specific written notice of 

each variation that the Shop Drawings or samples may have from the requirements of the Contract Documents, 
and, in addition, shall cause a specific notation to be made on each Shop Drawing submitted to the Contracting 
Officer for review and Approval of each such variation. All variations of the proposed Shop Drawing from that 
specified will be identified in the submission and available maintenance, repair and replacement service will be 
indicated. The submittal will also contain an itemized estimate of all costs that will result directly or indirectly 
from acceptance of such variation, including costs of redesign and claims of other Contractors affected by the 
resulting change, all of which shall be considered by the DEPARTMENT in evaluating the proposed variation.  If 
the variation may result in a change of Contract Time or Price, or Contract responsibility, and is not minor in 
nature; the CONTRACTOR  must submit a written request for Change Order with the variation to notify the 
DEPARTMENT of his intent.  The DEPARTMENT may require the CONTRACTOR to furnish at the 
CONTRACTOR's expense additional data about the proposed variation. The Contracting Officer may reject any 
variation request which the Contracting Officer determines is not in the best interest of the DEPARTMENT. 

 
6.21   Shop Drawing and Sample Review: 

 
6.21.1  The  Contracting  Officer  will  review  with  reasonable  promptness  Shop  Drawings  and  samples,  but  the 

Contracting Officer's review will be only for conformance with the design concept of the Project and for 
compliance with the information  given in the Contract Documents and shall not extend to means, methods, 
techniques,  sequences  or procedures  of construction  (except where  a specific  means,  method,  technique, 
sequence  or procedure  of construction  is indicated in or required by the Contract Documents)  or to safety 
precautions or programs incident thereto.  The review of a separate item as such will not indicate acceptance of 
the assembly in which the item functions.  The CONTRACTOR shall  make  corrections  required  by  the 
Contracting Officer and shall return the required number of corrected copies of Shop Drawings and submit as 
required new samples for review.  The CONTRACTOR  shall direct specific attention in writing to revisions 
other than the corrections called for by the Contracting Officer on previous submittals. 

 
6.21.2  The  Contracting  Officer's  review  of  Shop  Drawings  or samples  shall  not  relieve  CONTRACTOR from 

responsibility for any variation from the requirements of the Contract Documents unless the CONTRACTOR 
has in writing advised the Contracting Officer of each such variation at the time of submission as required by 
paragraph  6.20.4. The Contracting  Officer  if he so determines,  may give written  Approval  of each such 
variation by Change Order, except that, if the variation is minor and no Change Order has been requested  a 
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specific  written  notation  thereof  incorporated  in  or accompanying  the  Shop  Drawing  or sample  review 
comments shall suffice as a modification. Approval by the Contracting Officer will not relieve the 
CONTRACTOR  from responsibility  for errors or omissions in the Shop Drawings or from responsibility for 
having complied with the provisions of paragraph 6.20.3. 

 
6.21.3   The DEPARTMENT shall be responsible for all DEPARTMENT review costs resulting from the initial 

submission and the forms resubmittal. The CONTRACTOR shall, at the discretion of the Contracting Agency, 
pay all review costs incurred by the DEPARTMENT as a result of any additional re-submittals. 

 
6.21.4  Where a Shop Drawing or ample is required by the Specifications, any related Work performed prior to the 

Contracting  Officer's  review  and  Approval  of  the  pertinent  submission   will  be  the  sole  expense  and 
responsibility  of the CONTRACTOR. 

 
6.22    Maintenance During Construction: 

 
The CONTRACTOR shall maintain the Work during construction and until Substantial Completion, at which time 
the responsibility for maintenance shall be established in accordance with paragraph 13.10. 

 
6.23    Continuing the Work: 

 
The  CONTRACTOR  shall  carry  on  the  Work  and  adhere  to  the  progress  schedule  during  all  disputes  or 
disagreements with the DEPARTMENT. No Work shall be delayed or postponed pending resolution of any disputes, 
disagreements, or claims except as the CONTRACTOR and the Contracting Officer may otherwise agree in writing. 

 
6.24    Consent to Assignment: 

 
The CONTRACTOR shall obtain the prior written consent of the Contracting Officer to any proposed assignment of 
any interest in, or part of this Contract. The consent to any assignment or transfer shall not operate to relieve the 
CONTRACTOR or his Sureties of any of his or its obligations under this Contract or the Performance  Bonds. 
Nothing herein contained shall be construed to hinder, prevent, or affect an assignment of monies due, or to become 
due hereunder, made for the benefit of the CONTRACTOR's  creditors pursuant to law. 

 
6.25    Use of Explosives: 

 
6.25.1     When the use of explosives is necessary for the prosecution of the Work, the CONTRACTOR shall exercise the 

utmost care not to endanger life or property, including new Work and shall follow all Regulatory Requirements 
applicable to the use of explosives. The CONTRACTOR shall be responsible for all damage resulting from the 
use of explosives. 

 
6.25.2  All explosives shall be stored in a secure manner in compliance with all Regulatory Requirements, and all such 

storage places shall be clearly marked. Where no Regulatory Requirements apply, safe storage shall be provided 
not closer than 1,000 feet from any building, camping area, or place of human occupancy. 

 
6.25.3   The CONTRACTOR  shall notify each public utility owner having structures  in proximity to the site of his 

intention to use explosives. Such notice shall be given sufficiently in advance to enable utility owners to take 
such steps as they may deem necessary to protect their property from injury. However, the CONTRACTOR 
shall be responsible for all damage resulting from the use of the explosives, whether or not, utility owners act to 
protect their property. 

 
6.26    CONTRACTOR's Records: 

 
6.26.1 Records of the CONTRACTOR  and Subcontractors relating to personnel, payrolls, invoices of materials, and 

any and all other data relevant to the performance of this Contract, must be kept on a generally  recognized 
accounting system. Such records must be available during normal work hours to the Contracting Officer for 
purposes of investigation to ascertain compliance with Regulatory Requirements and provisions of the Contract 
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Documents. 
 

6.26.2  Payroll records must contain the name and address of each employee, his correct classification, rate of pay, 
daily and weekly number of hours of work, deductions made, and actual wages paid. The CONTRACTOR and 
Subcontractors shall make employment records available for inspection by the Contracting Officer and 
representatives of the U.S. and/or State Department of Labor and will permit such representatives to interview 
employees during working hours on the Project. 

 
6.26.3  Records of all communications between the DEPARTMENT and the CONTRACTOR and other parties, where 

such  communications  affected  performance  of  this Contract,  must be kept  by  the CONTRACTOR  and 
maintained for a period of three years from Final Acceptance.  The DEPARTMENT or its assigned representative 
may perform an audit of these records during normal work hours after written notice to the CONTRACTOR. 

 
6.27  Load Restrictions 

 
The CONTRACTOR shall comply with all load restrictions as set forth in the "Administrative Permit Manual", 
and Title 17, Chapter 25, of the Alaska Administrative Code in the hauling of materials on public roads, beyond 
the limits of the project, and on all public roads within the project limits that are scheduled to remain in use 
upon completion of the project. 

 
Overload permits may, at the discretion of the State, be issued for travel beyond the project limits for purposes of 
mobilization and/or demobilization.   Issuance of such a permit will not relieve the CONTRACTOR of liability 
for damage which may result from the moving of equipment. 

 
The operation of equipment of such weight or so loaded as to cause damage to any type of construction will not 
be permitted.  No overloads will be permitted on the base course or surface course under construction. No loads 
will be permitted on a concrete pavement, base or structure before the expiration of the curing period.  The 
CONTRACTOR shall be responsible for ail damage done by his equipment. 



Revised: December 2011 00700-23  

ARTICLE 7- LAWS AND REGULATIONS 
 

7.1  Laws to be Observed 
 

The CONTRACTOR shall keep fully informed of all federal and state Regulatory Requirements and all orders and 
decrees of bodies or tribunals having any jurisdiction or authority, which in any manner affect those engaged or 
employed on the Work, or which in any way affect the conduct of the Work. The CONTRACTOR shall at all times 
observe and comply with all such Regulatory Requirements, orders and decrees; and shall protect and indemnify the 
DEPARTMENT and its representatives against claim or liability arising from or based on the violation of any such 
Regulatory  Requirement,  order, or decree whether by the CONTRACTOR,  Subcontractor,  or any employee of 
either. Except where otherwise expressly required by applicable Regulatory Requirements, the DEPARTMENT 
shall not be responsible for monitoring CONTRACTOR's  compliance with any Regulatory Requirements. 

 
7.2  Permits, Licenses, and Taxes 

 
7.2.1       The CONTRACTOR shall procure all permits and licenses, pay all charges, fees and taxes, and give all notices 

necessary and incidental to the due and lawful prosecution of the Work. As a condition of performance of this 
Contract, the CONTRACTOR shall pay all federal, state and local taxes incurred by the CONTRACTOR, in the 
performance of this Contract. Proof of payment of these taxes is a condition precedent to final payment by the 
DEPARTMENT under this Contract. 

 
7.2.2       The CONTRACTOR's certification that taxes have been paid (as contained in the Release of Contract) will be 

verified with the Department of Revenue and Department of Labor, prior to final payment. 
 

7.2.3  If any federal, state or local tax is imposed, charged, or repealed after the date of bid opening and is made 
applicable to  and paid by the CONTRACTOR on the articles  or supplies  herein contracted  for,  then the 
Contract shall be increased or decreased accordingly by a Change Order. 

 
7.3  Patented Devices,  Materials and Processes 

 
If the CONTRACTOR employs any design, device, material, or process covered by letters of patent, trademark or 
copyright, the CONTRACTOR shall provide for such use by suitable legal agreement with the patentee or owner. 
The CONTRACTOR  and the Surety shall indemnify and save harmless the DEPARTMENT, any affected third 
party, or political subdivision from any and all claims for infringement by reason of the use of any such patented 
design, device, material or process, or any trademark or copyright, and shall indemnify the DEPARTMENT for any 
costs, expenses, and damages which it may be obliged to pay by reason of any infringement, at any time during the 
prosecution or after the completion of the Work. 

 
7.4  Compliance of Specifications and Drawings: 

 
If the CONTRACTOR observes that the Specifications and Drawings  supplied  by the DEPARTMENT are at 
variance with any Regulatory Requirements,  CONTRACTOR  shall give the Contracting Officer prompt written 
notice thereof, and any necessary changes will be authorized by one of the methods indicated in paragraph 9.2. as 
determined appropriate by the Contracting Officer.  If the CONTRACTOR performs any Work knowing or having 
reason to know that it is contrary to such Regulatory Requirements, and without such notice to the Contracting 
Officer, the CONTRACTOR shall bear all costs arising therefrom; however, it shall not be the CONTRACTOR's 
primary responsibility to make certain that the Specifications and Drawings supplied by the DEPARTMENT are in 
accordance with such Regulatory Requirements. 

 
7.5  Accident Prevention: 

 
The CONTRACTOR  shall comply  with AS 18.60.075 and all pertinent  provisions  of the Construction Code 
Occupational Safety and Health Standards issued by the Alaska Department of Labor. 
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7.6  Sanitary Provisions: 
 

The CONTRACTOR shall provide and maintain in a neat and sanitary condition such accommodations for the use of 
his employees and DEPARTMENT representatives as may be necessary to comply with the requirements of the State 
and local Boards of Health, or of other bodies or tribunals having jurisdiction. 

 
7.7  Business Registration: 

 
Comply with AS 08.18.011, as follows:  "it is unlawful for a person to submit a bid or work as a contractor until he 
has been issued a certificate of registration by the Department of Commerce.  A partnership or joint venture shall be 
considered registered if one of the general partners or venturers whose name appears in the name under which the 
partnership or venture does business is registered." 

 
7.8  Professional Registration and Certification: 

 
All craft trades, architects, engineers and land surveyors, electrical administrators, and explosive handlers employed 
under the Contract shall specifically comply with applicable provisions of AS 08.18, 08.48,-08.40, and 08.52. 
Provide copies of individual licenses within seven days following a request from the Contracting Officer. 

 
7.9  Local Building Codes: 

 
The CONTRACTOR shall comply with AS 35.10.025 which requires construction in accordance with applicable 
local building odes to include the obtaining of required permits. 

 
7.10   Air Quality Control: 

 
The CONTRACTOR  shall comply with all applicable  provisions  of AS 46.03.04  as pertains  to Air Pollution 
Control. 

 
7.11   Archaeological or Paleontological Discoveries: 

 
When the CONTRACTOR's operation encounters prehistoric artifacts, burials, remains of dwelling sites, or 
paleontological remains, such as shell heaps, land or sea mammal bones or tusks, the CONTRACTOR shall cease 
operations immediately and notify the Contracting Officer.  No artifacts or specimens shall be further disturbed or 
removed from the ground and no further operations shall be performed at the site until so directed.   Should the 
Contracting Officer order suspension of the CONTRACTOR's  operations in order to protect an archaeological or 
historical finding, or order the CONTRACTOR  to perform extra Work, such shall be covered by an appropriate 
Contract change document. 

 
7.12   Applicable Alaska Preferences: 

 
7.12.1  In determining the low bidder for State funded projects,  a 5% bid preference  has been given  to "Alaska 

bidders", as required under AS 36.30.170.  "Alaska bidder" means a person who: 
(1) holds a current Alaska business license; 
(2) submits a bid for goods, services,  or construction  under the name as appearing  on the person's current 
Alaska business license 
(3) has maintained a place of business within the state staffed by the bidder or an employee of the bidder for a 
period of six months immediately preceding the date of the bid; 
(4) is incorporated  or qualified  to do business under the laws of the state, is a sole proprietorship,  and the 
proprietor is a resident of the state or is a partnership, and all partners are residents of the state; and 
(5) if a joint venture, is composed entirely of ventures that qualify under (1) through (4), above. 

 
7.12.2  In determining the low bidder for State funded projects, an "Alaska products" preference has been given as 

required under AS 36.30.326 - 36.30.332, when the bidder designates the use of Alaska products.  The Bidder 
shall complete the Alaska Products Preference Worksheet per its instructions and submit it with the Bid 
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Proposal.  If the successful Bidder/CONTRACTOR proposes to use an Alaska product and does not do so, a 
penalty will be assessed against the successful Bidder/CONTRACTOR in an amount equal to the product 
preference percentage granted to the successful Bidder/CONTRACTOR plus one percent multiplied by the total 
declared value of the Alaska products proposed but not used. 

 
7.12.3     Pursuant to AS 36.15.050 and AS 36.30.322, "agricultural/wood" products harvested in Alaska shall be used in 

State funded projects whenever they are priced no more than seven percent above agricultural/wood products 
harvested outside the state and are of a like quality as compared with agricultural/wood products harvested 
outside the state, when such products are not utilized, the CONTRACTOR shall document the efforts he made 
towards obtaining agricultural/wood products harvested in Alaska and include in this documentation a written 
statement that he contacted the manufacturers  and suppliers identified on the Department of Commerce and 
Economic Development's list of suppliers of Alaska forest products concerning the availability of 
agricultural/wood products harvested in Alaska and, if available, the product prices. The CONTRACTOR's use of 
agricultural/wood products that fail to meet the requirements of this section shall be subject to the provisions of 
paragraphs 12.6 through 12.9 relating to Defective Work. 

 
7.12.4     The CONTRACTOR shall maintain records, in a format acceptable to the Contracting Officer, which establish 

the type and extent of "agricultural/wood" and "Alaska" products utilized. All record keeping and documentation 
associated with the requirements 7.12.2 and 7.12.3 of this paragraph must be provided to the DEPARTMENT 
upon written request or as otherwise provided within the Contract Documents. 

 
7.13   Wages and Hours of Labor: 

 
7.13.1     One certified copy of all payrolls shall be submitted weekly to the State Department of Labor and, upon request, to 

the Contracting Officer to assure to assure compliance with AS 36.05.040, Filing Schedule of Employees 
Wages Paid and Other Information.  The CONTRACTOR shall be responsible for the submission of certified 
copies of payrolls of all Subcontractors.  The  certification  shall  affirm that the payrolls  are current  and 
complete,  that the wage rates contained  therein are not less than the applicable  rates referenced  in these 
Contract Documents, and that the classification set forth for each laborer or mechanic conforms with the Work 
he performed. The CONTRACTOR and his Subcontractors shall attend all hearings and conferences and 
produce such books, papers, and documents all as requested by the Department of Labor.  Should federal funds 
be involved, the appropriate federal agency shall also receive a copy of the CONTRACTOR's certified payrolls. 
Regardless of project funding source, copies of all certified payrolls supplied to the State Department of Labor 
by the CONTRACTOR shall be supplied also to the Project Manager upon request, including submittals made 
by, or on behalf of, subcontractors. 

 
7.13.2  The following labor provisions shall also apply to this Contract: 

 
a.  The CONTRACTOR and his Subcontractors shall pay all employees unconditionally and not less than once a 

week; 
 

b.  wages may not be less than those stated under AS 36.05.010, regardless of the contractual relationship between 
the CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors; 

 
c.  the scale of wages to be paid shall be posted by the CONTRACTOR in a prominent and easily accessible place 

at the site of the Work; 
 

d.  the DEPARTMENT shall withhold so much of the accrued payments as is necessary to pay to laborers, 
mechanics, or field surveyors employed by the CONTRACTOR or Subcontractors the difference between 

 
1.    the rates of wages required by the Contract to be paid laborers, mechanics, or field surveyors on the Work, 

and 
 

2.    the rates of wages in fact received by laborers, mechanics or field surveyors. 
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7.13.3  Within three calendar days of award of a construction contract, the CONTRACTOR shall file a ''Notice  of 
Work" with the Department  of Labor and shall pay all related fees.  The Contracting Officer will not issue 
Notice to Proceed to the CONTRACTOR until such notice and fees have been paid to the State Department of 
Labor.  Failure of the CONTRACTOR to file the Notice of Work and pay fees within this timeframe shall not 
constitute grounds for an extension of contract time or adjustment of contract price. 

 
7.14 Overtime Work Hours and Compensation: 

 
Pursuant to 40 U.S.C. 327-330 and AS 23.10.060-.110, the CONTRACTOR shall not require nor permit any 
laborer or mechanic in any workweek in which he is employed on any Work under this Contract to work in excess of 
eight hours in any Calendar Day or in excess of forty hours in such workweek on Work subject to the provisions of 
the Contract Work Hours and Safety Standards Act unless such laborer or mechanic receives compensation at a rate 
not less than one and one half times his basic rate of pay for all such hours worked in excess of eight hours in 
any Calendar Day or in excess of forty hours in such workweek whichever is the greater number of overtime hours. 
In the event of any violation of this provision, the CONTRACTOR shall be liable to any affected employee for any 
amounts due and penalties and to the DEPARTMENT for liquidated damages.  Such liquidated damages shall be 
computed with respect to each individual laborer or mechanic employed in violation of this provision in the sum of 
$10.00 for each Calendar Day on which such employee was required or permitted to be employed on such Work in 
excess of eight hours or in excess of the standard workweek of forty hours without payment of the overtime wages 
required by this paragraph. 
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ARTICLE 8 -OTHER WORK 
 

8.1  Related Work at Site: 
 

8.1.1  The DEPARTMENT reserves the right at any time to contract for and perform other or additional work on or 
near the Work covered by the Contract. 

 
8.1.2      When separate contracts  are let within the limits of the Project, the CONTRACTOR shall conduct his Work so 

as not to interfere with or hinder the Work being performed by other contractors.  The CONTRACTOR  when 
working on the same Project with other contractors shall cooperate with such other contractors.  The 
CONTRACTOR  shall join his Work with that of the others in an acceptable manner and shall perform it in 
proper sequence to that of others. 

 
8.1.3  If the fact that other such work  is to be performed is identified  or shown in the Contract  Documents  the 

CONTRACTOR  shall  assume  all liability,  financial  or otherwise,  in  connection  with  this  Contract  and 
indemnify and save harmless the DEPARTMENT from any and all damages or claims that may arise because of 
inconvenience, delay, or loss experienced by the CONTRACTOR  because of the presence and operations of 
other contractors. 

 
8.1.4   If the fact that such other work is to be performed was not identified or shown in the Contract Documents, 

written notice thereof will be given to the CONTRACTOR prior to starting any such other work.   If the 
CONTRACTOR believes that such performance will require an increase in Contract Price or Contract Time, the 
CONTRACTOR shall notify the Contracting Officer of such required increase within fifteen (15) calendar days 
following receipt of the Contracting Officer's notice. Should the Contracting Officer find such increase(s) to be 
justified, a Change Order will be executed. 

 
8.2  Access, Cutting, and Patching: 

 
The CONTRACTOR shall afford each utility owner and any other contractor who is a party to such a direct contract 
with the DEPARTMENT (or the DEPARTMENT, if the DEPARTMENT is performing the additional work with the 
DEPARTMENT’s employees) proper and safe access to the site and a reasonable opportunity for the introduction 
and storage of materials and equipment and the execution of such work, and shall properly connect and coordinate 
the Work with the Work of others.  The CONTRACTOR shall do all cutting, fitting and patching of the Work that 
may be required to make its several parts come together properly and integrate with such other work, the 
CONTRACTOR shall not endanger any work of others by cutting, excavating or otherwise altering their work and 
will only cut or alter such other work with the written consent of the Contracting Officer.   The duties and 
responsibilities of the CONTRACTOR under this paragraph are for the benefit of other contractors to the extent that 
there are comparable provisions for the benefit of the CONTRACTOR in said direct contracts between the 
DEPARTMENT and other contractors. 

 
8.3  Defective Work by Others: 

 
If any part of the CONTRACTOR's Work depends for proper execution or results upon the Work of any such other 
contractor, utility owner, or the DEPARTMENT, the CONTRACTOR  shall inspect and promptly  report to the 
Contracting  Officer  in writing  any delays,  defects  or deficiencies  in such  work  that render  it unavailable  or 
unsuitable for such proper execution  and results.   The CONTRACTOR's  failure to so report will constitute  an 
acceptance of the other work as fit and proper for integration  with CONTRACTOR's Work except for latent or 
nonapparent defects and deficiencies in the other work. 

 
8.4  Coordination: 

 
If the DEPARTMENT contracts with others for the performance of other work at the site, Contracting Officer will 
have authority and responsibility for coordination of the activities among the various prime contractors. 
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ARTICLE 9- CHANGES 
 

9.1  DEPARTMENT's Right to Change: 
 

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or from 
time to time, order additions, deletions or revisions in the Work within the general scope of the Contract, including 
but not limited to changes: 

 
9.1.1  In the Contract Documents; 

 
9.1.2  In the method or manner of performance of the Work; 

 
9.1.3  In State-furnished facilities, equipment, materials, services, or site; 

 
9.1.4  Directing acceleration in the performance of the Work 

 
9.2  Authorization of Changes within the General Scope: 

 
Additions, deletions, or revisions in the Work within the general scope of the Contract as specified in 9.1 shall be 
authorized by one or more of following ways: 

 
9.2.1  Directive (pursuant to paragraph 9.3) 

 
9.2.2 A Change Order (pursuant to paragraph 9.4) 

 
9.2.3 DEPARTMENT's acceptance of Shop Drawing variations from the Contract Documents as specifically 

identified by the CONTRACTOR as required by paragraph 6.20.4. 
 

9.3  Directive: 
 

9.3.1  The Contracting Officer shall provide written clarification or interpretation of the Contract Documents 
(Pursuant to paragraph 3.6). 

 
9.3.2      The Contracting Officer may authorize minor variations in the Work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Time and are consistent 
with the overall intent of the Contract Documents. 

 
9.3.3      The Contracting Officer may order the Contractor to correct Defective Work or methods which are not in 

conformance with the Contract Documents. 
 

9.3.4       The Contracting Officer may direct the commencement or suspension of Work or emergency related Work (as   
               provided in paragraph 6.19). 

 
9.3.5       Upon the issuance of a Directive to the CONTRACTOR by the Contracting Officer, the CONTRACTOR shall     
               proceed with the performance of the Work as prescribed by such Directive. 

 
9.3.6     If the CONTRACTOR believes that the changes noted in a Directive may cause an increase in the Contract 

Price or an extension of Contract Time, the CONTRACTOR shall immediately provide written notice to the 
Contracting Officer depicting such increases before proceeding with the Directive, except in the case of an 
emergency. If the Contracting Officer finds the increase in Contract Price or the extension of Contract Time 
justified, a Change Order will be issued. If however, the Contracting Officer does not find that a Change Order is 
justified, the Contracting Officer may direct the CONTRACTOR to proceed with the Work.  The 
CONTRACTOR shall cooperate with the Contracting Officer in keeping complete daily records of the cost of 
such Work If a Change Order is ultimately determined to be justified, in the absence of agreed prices and unit 
prices, payment for such Work will be made on a "cost of the Work basis" as provided in 10.4 
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9.4  Change Order: 
 

A change in Contract Time, Contract Price, or responsibility may be made for changes within the scope of the Work 
by Change Order. Upon receipt of an executed Change Order, the CONTRACTOR shall promptly proceed with the 
Work involved which will be performed under the applicable conditions of the Contract Documents except as 
otherwise specifically provided. Changes in Contract Price and Contract Time shall be made in accordance with 
Articles 10 and 11.  A Change Order shall be considered executed when it is signed by the DEPARTMENT. 

 
9.5  Shop Drawing Variations: 

 
Variations by shop drawings shall only be eligible for consideration under 9.4 when the conditions affecting the 
price, time, or responsibility are identified by the CONTRACTOR  in writing and a request for a Change Order is 
submitted as per 6.20.4. 

 
9.6  Changes Outside the General Scope; Supplemental Agreement: 

 
Any change which is outside the general scope of the Contract, as determined by the Contracting Officer, must be 
authorized by a Supplemental Agreement signed by the appropriate representatives of the DEPARTMENT and the 
CONTRACTOR. 

 
9.7  Unauthorized Work: 

 
The CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the Contract Time 
with respect to any work performed that is not required by the Contract Documents as amended, modified and 
supplemented as provided in this Article 9, except in the case of an emergency as provided in paragraph 6.19 and 
except in the case of uncovering Work as provided in paragraph 12.4.2. 

 
9.8  Notification of Surety: 

 
If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents 
(including, but not limited to, Contract Price or Contract Time) is required by the provisions of any bond to be given to 
a Surety, the giving of any such notice will be the CONTRACTOR's  responsibility, and the amount of each 
applicable bond will be adjusted accordingly. 

 
9.9  Differing  Site Conditions: 

 
9.9.1  The CONTRACTOR  shall promptly, and before such conditions are disturbed (except in an emergency  as 

permitted by paragraph 6.19), notify the Contracting Officer in writing of:  (1) subsurface or latent physical 
conditions at the site differing materially from those indicated in the Contract, and which could not have been 
discovered by a careful examination  of the site, or (2) unknown physical conditions at the site, of an unusual 
nature, differing materially from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in this Contract.  The Contracting Officer shall promptly investigate the conditions, 
and if the Contracting Officer finds that such conditions do materially so differ and cause an increase or 
decrease in the CONTRACTOR’s  cost of, or time required for, performance of this Contract, an adjustment 
shall be made and the Contract modified in writing accordingly.   An adjustment in compensation shall be 
computed under Article 10. 

 
9.9.2       Any claim for additional compensation by the CONTRACTOR under this clause shall be made in accordance 

with Article 15.  In the event that the Contracting  Officer and the CONTRACTOR  are unable  to reach an 
agreement concerning  an alleged  differing site condition,  the CONTRACTOR  will be required to keep an 
accurate and detailed record which will indicate the actual "cost of the Work" done under the alleged differing 
site condition. Failure to keep such a record shall be a bar to any recovery by reason of such alleged differing 
site conditions. The Contracting Officer shall be given the opportunity to supervise and check the keeping of 
such records. 
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9.10  Interim Work Authorization: 
 

An Interim Work Authorization may be used to establish a change within the scope of the Work; however, only a 
Change Order shall establish associated changes in Contract Time and Price.  Work authorized by Interim 
Work Authorization  shall be converted to a Change Order.   The basis of payment shall be as stated in the 
Interim Work Authorization, unless it states that the basis of payment has not been established and is to be 
negotiated, in which case the Cost of the Work shall be documented pursuant to Article 10.4, to establish a basis 
for negotiating a lump sum price for the Change Order. 
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ARTICLE 10- CONTRACT PRICE; COMPUTATION AND CHANGE 
 

10.1 Contract Price: 
 

The Contract Price constitutes the total compensation (subject to authorized adjustments) payable to the 
CONTRACTOR for performing the Work. All duties, responsibilities and obligations assigned to or undertaken by 
the CONTRACTOR shall be at his expense without change in the Contract Price.  The Contract Price may only be 
changed by a Change Order or Supplemental Agreement. 

 
10.2 Claim for Price Change: 

 
Any claim for an increase or decrease in the Contract Price shall be submitted in accordance with the terms of 
Article 15, and shall not be allowed unless notice requirements of this Contract have been met. 

 
10.3 Change Order Price Determination: 

 
The value of any Work covered by a Change Order for an increase or decrease in the Contract Price shall be 
determined in one of the following ways: 

 
10.3.1     Where the Work involved is covered by unit prices contained in the Contract Documents, by application of unit 

prices to the quantities of the items involved (subject to the provisions of subparagraphs 10.9.1 through 10.9.3, 
inclusive). 

 
10.3.2 By mutual acceptance of a lump sum (fixed price) which includes overhead and profit.  The lump sum 

(fixed price) shall be negotiated based on the estimated "cost of the Work" in accordance with Articles 
10.4 and 10.5.  The following maximum rates of cost markup (to cover both overhead and profit of the 
CONTRACTOR)  shall be used in the negotiation of a Lump Sum Change Order: 

 
a.  For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be twenty 

percent; 
 

b.  For costs incurred under paragraph 10.4.3, the CONTRACTOR's  fee shall be ten percent;  and if a 
subcontract   is  on  the  basis  of  "cost  of  the  work"  plus  a  fee,  the  maximum   allowable  to 
CONTRACTOR on account of overhead and profit for itself and all Subcontractors and multiple tiers 
thereof shall be fifteen percent of the cost incurred by the subcontractor actually performing the Work; 

 
c.  No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4, 10.4.5 and 10.5; 

 
d.  The amount of credit to be allowed by the CONTRACTOR  to the DEPARTMENT for any such 

change which results in a net decrease in cost will be the amount of the actual net decrease plus a 
deduction in CONTRACTOR's  fee by an amount equal to twenty percent of the net decrease; and 

 
e.  When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's 

fee shall be computed on the basis of the net change in accordance with paragraphs 10.3.2.a through 
10.3.2.d, inclusive 

 
10.3.3 When 10.3.1 and 10.3.2 are inapplicable, on the basis of the "cost of the Work" (determined as provided in 

paragraphs 10.4 and 10.5) plus a CONTRACTOR's  fee for overhead and profit (determined as provided in 
paragraph 10.6). 

 
10.3.4    Before a Change Order or Supplemental Agreement is Approved, the CONTRACTOR  shall submit cost or 

pricing data regarding the changed or extra Work.  The CONTRACTOR shall certify that the data submitted is, to 
his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that 
such data will continue to be accurate and complete during the performance of the changed or extra Work. 
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10.4 Cost of the Work: 
 

The term "cost of the Work" means the sum of all costs necessarily incurred and paid by the CONTRACTOR in the 
proper performance of the Work.  Except as otherwise may be agreed to in writing by the DEPARTMENT, such 
costs shall  be in amount no higher  than those prevailing  in the locality of the Project, shall include  only the 
following items and shall not include any of the costs itemized in subparagraph 10.5: 

 
10.4.1    Payroll costs for employees in the direct employ of the CONTRACTOR in the performance of the Work under 

schedules of job classifications agreed upon by the DEPARTMENT and the CONTRACTOR.  Payroll costs for 
employees not employed full time on the Work shall be apportioned on the basis of their time spent on the 
Work.  Payroll costs shall be limited to, salaries and wages plus the cost of fringe benefits which shall include 
social security contributions, unemployment, excise and payroll taxes, workers' or workmen's compensation, 
health  and  retirement  benefits,  bonuses,  sick  leave,  vacation  and holiday  pay  applicable  thereto.    Such 
employees shall include manual workers up through the level of foreman but shall not include general foremen, 
superintendents, and non-manual employees. The expenses of performing Work after regular working hours, on 
Saturday, Sunday or legal holidays shall be included in the above to the extent authorized by the DEPARTMENT. 

 
10.4.2 Cost of all materials and equipment furnished and incorporated or consumed in the Work, including costs of 

transportation and storage thereof, and Suppliers’ field services required in connection therewith.   All cash 
discounts shall accrue to the CONTRACTOR unless the DEPARTMENT deposits funds with the 
CONTRACTOR with which to make payments, in which case the cash discounts shall accrue to the 
DEPARTMENT.  All trade discounts, rebates and refunds and all returns from sale of surplus materials and 
equipment shall accrue to the DEPARTMENT, and the CONTRACTOR shall make provisions so that they may 
be obtained. 

 
10.4.3 Payments made by the CONTRACTOR to Subcontractors for Work performed by Subcontractors. If required by 

the DEPARTMENT,  CONTRACTOR  shall obtain competitive quotes from Subcontractors or Suppliers 
acceptable  to  the CONTRACTOR and  shall  deliver  such  quotes  to the DEPARTMENT who  will then 
determine which quotes will be accepted. If a subcontract provides that the Subcontractor is to be paid on the 
basis of "cost of the Work" plus a fee, the Subcontractor'  "cost of the Work" shall be determined in the same 
manner as the CONTRACTOR's  "cost of work" as described in paragraphs 10.4 through 10.5; and the 
Subcontractor's fee shall be established as provided for under subparagraph 10.6.2 clause b. All subcontracts 
shall be subject to the other provisions of the Contract Documents insofar as applicable. 

 
10.4.4 Costs  of  special  consultants  (including  but  not  limited  to engineers,  architects,  testing  laboratories,  and 

surveyors) employed for services necessary for the completion of the Work. 
 

10.4.5  Supplemental costs including the following: 
 

a.  The proportion of necessary transportation, travel and subsistence expenses of the CONTRACTOR's employees 
incurred in discharge of duties connected with the Work. 

 
b.  Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, 

office and temporary facilities at the site and hand tools not owned by the Workers, which are consumed in the 
performance of the Work, and cost less market value of such items used but not consumed which remain the 
property of the CONTRACTOR. 

 
c.  Rentals  of  all  construction  equipment  and  machinery  and  the  parts  thereof  whether  rented  from  the 

CONTRACTOR  or others in accordance with rental agreements Approved by the DEPARTMENT and the 
costs of transportation, loading, unloading, installation, dismantling and removal thereof- all in accordance with 
terms of said rental agreements.  The rental of any such equipment, machinery or parts shall cease when the use 
thereof is no longer necessary for the Work. 

 
For any machinery or special equipment (other than small tools) which has been authorized by the Project 
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Manager, the CONTRACTOR shall receive the rental rates in the current edition and appropriate volume of 
the "Rental Rate Blue Book for Construction Equipment", published by Dataquest, Inc., 1290 Ridder Park 
Drive, San Jose, CA  95131.  Hourly rental rates shall be determined as follows: 

 
 

The established hourly rental rate shall be equal to the adjusted monthly rate for the basic equipment plus the 
adjusted monthly rate for applicable attachments, both divided by 176, and multiplied by the area adjustment 
factor, plus the estimated hourly operating cost. 

 
The adjusted monthly rate is that resulting from application of the rate adjustment formula in order to 
eliminate replacement cost allowances in machine depreciation and contingency cost allowances. 

 
 

Attachments shall not be included unless required for the time and materials work. 
 

For equipment not listed in The Blue Book, the CONTRACTOR  shall receive a rental rate as agreed upon 
before such work is begun. If agreement cannot be reached, the DEPARTMENT reserves the right to establish a 
rate based on similar equipment in the Blue Book or prevailing commercial rates in the area. 

 
These rates shall apply for equipment used during the CONTRACTOR’s regular shift of 10 hours per day. 
Where the equipment is used more than 10 hours per day, either on the CONTRACTOR's normal work or on 
time and materials, and either on single or multiple shifts, an overtime rate, computed as follows, shall apply: 

 
The hourly overtime rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted 
monthly rate for applicable attachments, both divided by 352, and multiplied by the area adjustment factor, plus 
the estimated hourly operating cost. 

 
Equipment which must be rented or leased specifically for work required under this section shall be authorized 
in writing by the Project Manager.  The CONTRACTOR shall be paid invoice price plus 15%. 

 
When it is necessary to obtain equipment from sources beyond the project limits exclusively for time and 
materials, work, the actual cost of transferring the equipment to the site of the Work and return will be allowed 
as an additional item of expense.  Where the move is made by common carrier, the move-in allowance will be 
limited to the amount of the freight bill or invoice.  If the CONTRACTOR  hauls the equipment with his own 
forces, the allowance will be limited to the rental rate for the hauling unit plus operator wages.  In the event that 
the equipment is transferred under its own power, the moving allowance will be limited to one-half of the 
normal hourly rental rate plus operator’s wages.  In the event that the move-out is to a different location, 
payment will in no instance exceed the amount of the move-in.   Move-in allowance shall not be made for 
equipment brought to the project for time and materials work which is subsequently retained on the project and 
utilized for completion of contract items, camp maintenance, or related work.  - 

 
Equipment ordered to be on a stand-by basis shall be paid for at the stand-by rental rate for the number of hours 
in the CONTRACTOR'S normal work shift, but not to exceed 8 hours per day. The stand-by rental rate shall be 
computed as follows: 

 
The hourly stand-by rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted 
monthly rate for applicable attachments, both divided by 352, all multiplied by the area adjustment factor. 

 
Time  will  be recorded  to the nearest  one-quarter  hour  for  purposes  of  computing  compensation  to the 
CONTRACTOR for equipment utilized under these rates. 

 
The equipment  rates as determined  above shall  be full compensation, including  overhead  and profit, for 
providing the required equipment and no additional compensation will be made for other costs such as, but not 
limited to, fuels, lubricants, replacement parts or maintenance costs. Cost of repairs, both major and minor, as 
well as charges for mechanic's time utilized in servicing equipment to ready it for use prior to moving to the 
project and similar charges will not be allowed. 
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d.   Sales, consumer, use or similar taxes related to the Work, and for which the CONTRACTOR is liable, imposed 
by Regulatory Requirements. 

 
e.  Deposits lost for causes other than negligence of the CONTRACTOR, any Subcontractor or anyone directly or 

indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees 
for permits and licenses. 

 
f.   Losses and damages (and related expenses), not compensated by insurance or otherwise, to the Work or 

otherwise sustained by the CONTRACTOR in connection with the performance and furnishing of the Work 
provided they have resulted from causes other than the negligence of the CONTRACTOR, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them may be liable.  Such losses 
shall include settlements made with the written consent and Approval of the DEPARTMENT.  No such losses, 
damages and expenses shall be included in the "cost of the Work" for the purpose of determining the 
CONTRACTOR's fee. If, however, any such loss or damage requires reconstruction and the CONTRACTOR is 
placed in charge thereof, the CONTRACTOR shall be paid for services a fee proportionate to that stated in 
paragraphs 10.6.2.a and 10.6.2.b. 

 
g.  The cost of utilities, fuel and sanitary facilities at the site. 

 
h.  Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage and 

similar petty cash items in connection with the Work. 
 

i. Cost of premiums for additional bonds and insurance required because of changes in the Work and premiums 
for property insurance coverage within the limits of the deductible amounts established by the DEPARTMENT in 
accordance with Article 5. 

 
10.5 Excluded Costs: 

 
The term "cost of the Work" shall not include any of the following: 

 
10.5.1   Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of partnership and 

sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditors, accountants, 
purchasing and contracting agency, expeditors, timekeepers, clerks and other personnel employed by 
CONTRACTOR whether at the site or in CONTRACTOR's  principal or a branch office for general 
administration  of the Work and not specifically  included in the agreed upon schedule of job classifications 
referred to in paragraph 10.4.1 or specifically covered by paragraph 10.4.4  all of which are to be considered 
administrative costs covered by the CONTRACTOR's  fee. 

 
10.5.2    Expenses of CONTRACTOR's  principal and branch offices other than CONTRACTOR's office at the site. 

 
10.5.3    Any part of CONTRACTOR's  capital expenses including interest on CONTRACTOR's  capital employed for 

the Work and charges against CONTRACTOR  for delinquent payments. 
 

10.5.4  Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required by the Contract 
Documents to purchase and maintain the same (except for the cost of premiums covered by subparagraph 
10.4.5. 1 above). 

 
10.5.5  Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or indirectly employed 

by any of them or for whose acts any of them may be liable, including  but not limited to, the correction of 
Defective  Work,  disposal  of materials  or equipment  wrongly  supplied  and making  good  any damage  to 
property. 

 
10.5.6  Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly 

included in paragraph 10.4. 
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10.6 CONTRACTOR's Fee: 
 

The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be determined as follows. 
 

10.6.1 A mutually acceptable fixed fee; or if none can be agreed upon. 
 

10.6.2 A fee based on the following percentages of the various portions of the "cost of the Work": 
 

a.    For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be fifteen percent; 
 

b.  For costs incurred under paragraph10.4.3, the CONTRACTOR's fee shall be ten percent; and if a subcontract is 
on the basis of "cost of the Work" plus a fee, the maximum allowable to CONTRACTOR on account of 
overhead and profit for itself and all Subcontractors and multiple tiers thereof shall be fifteen percent of the cost 
incurred by the subcontractor actually performing the Work; 

 
c.    No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4, 10.4.5 and 10.5; 

 
d.  The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such change which 

results in a net decrease in cost will be the amount of the actual net decrease plus a deduction in CONTRACTOR's 
fee by an amount equal to fifteen percent of the net decrease; and 

 
e.  When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's fee shall 

be computed on the basis of the net change in accordance with paragraphs 10.6.2.a through 10.6.2.d, inclusive. 
 

10.7 Cost Breakdown: 
 

Whenever the cost of any Work is to be determined pursuant to paragraphs 10.4 and 10.5, the CONTRACTOR will 
submit in a form acceptable to the DEPARTMENT an itemized cost breakdown together with supporting data. 

 
10.8 Cash Allowances: 

 
It is understood that CONTRACTOR has included in the Contract Price all allowances so named in the Contract 
Documents and shall cause the Work so covered to be done by such Subcontractors or Suppliers and for such sums 
within the limit of the allowances as may be acceptable to the Contracting Officer. CONTRACTOR agrees that: 

 
10.8.1 The allowances  include the cost to CONTRACTOR  (less any applicable  trade discounts) of materials  and 

equipment required by the allowances to be delivered at the site, and all applicable taxes; and 
 

10.8.2 CONTRACTOR's  cost for unloading and handling on the site, labor, installation costs, overhead, profit and 
other expenses contemplated for the allowances have been included in the Contract Price and not in the 
allowances.  No demand for additional payment on account of any thereof will be valid. 

 
Prior  to  final  payment,  an  appropriate   Change  Order  will  be  issued  to  reflect  actual  amounts  due  the 
CONTRACTOR on account of Work covered by allowances, and the Contract Price shall be correspondingly 
adjusted. 

 
10.9 Unit Price Work: 

 
10.9.1    Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the 

Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the established 
unit prices for each separately identified item of Unit Price Work times the estimated quantity of each item as 
indicated in the Contract. The estimated quantities of items of Unit Price Work are not guaranteed and are 
solely for the purpose of comparison of bids and determining an initial Contract Price.  Determinations of the 
actual quantities and classifications of Unit Price Work performed by the CONTRACTOR will be made by the 
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DEPARTMENT in accordance with paragraph 10.10. 
 

10.9.2     Each unit price will be deemed to include an amount considered by the CONTRACTOR to be adequate to cover 
the CONTRACTOR's overhead and profit for each separately identified item. If  the "Basis of Payment" clause 
in the Contract Documents relating to any unit price in the bid schedule requires that the said unit price cover 
and be considered compensation for certain work or material essential to the item, this same work or material 
will not also be measured or paid for under any other pay item which may appear elsewhere in the Contract 
Documents. 

 
10.9.3    Payment to the CONTRACTOR shall be made only for the actual quantities of Work performed and accepted or 

materials furnished, in conformance with the Contract Documents. When the accepted quantities of Work or 
materials vary from the quantities stated in the bid schedule, or change documents, the CONTRACTOR shall 
accept as payment in full, payment at the stated unit prices for the accepted quantities of Work and materials 
furnished, completed and accepted; except as provided below: 

 
a.   When the quantity of Work to be done or material to be furnished under any item, for which the total cost of the 

item exceeds 10% of the total Contract Price, is increased by more than 25 percent of the quantity stated in the 
bid schedule, or change documents, either party to the Contract, upon demand, shall be entitled to an equitable 
unit price adjustment on that portion of the Work above 125 percent of the quantity stated in the bid schedule. 

 
b.  When the quantity of Work to be done or material to be furnished under any major item, for which the total cost 

of the item exceeds 10% of the total Contract Price, is decreased by more than 25 percent of the quantity stated 
in the bid schedule, or change documents either party to the Contract, upon demand, shall be entitled to an 
equitable price adjustment for the quantity of Work performed or material furnished, limited to a total payment 
of not more than 75 percent of the amount originally bid for the item. 

 
10.10 Determinations for Unit Prices: 

 
The Contracting Officer will determine the actual quantities and classifications of Unit Price Work performed by the 
CONTRACTOR.   The Contracting Officer will review with the CONTRACTOR preliminary determinations on 
such matters before finalizing the costs and quantities on the Schedule of Values. The Contracting Officer's 
acknowledgment thereof will be final and binding on the CONTRACTOR, unless, within 10 days after the date of 
any such decisions, the CONTRACTOR  delivers to the Contracting Officer written notice of intention to appeal 
from such a decision. 
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ARTICLE 11- CONTRACT TIME; COMPUTATION AND CHANGE 
 

11.1    Commencement of Contract Time; Notice to Proceed: 
 

The Contract Time will commence to run on the day indicated in the Notice to Proceed. 
 

11.2    Starting the Work: 
 

No Work on Contract items shall be performed before the effective date of the Notice to Proceed. The 
CONTRACTOR  shall notify the Contracting Officer at least 24 hours in advance of the time actual construction 
operations will begin. The CONTRACTOR may request a limited Notice to Proceed after Award has been made, to 
permit them to order long lead materials which could cause delays in Project completion.   However, granting is 
within the sole discretion of the Contracting Officer, and refusal or failure to grant a limited Notice to Proceed shall 
not be a basis for claiming for delay, extension of time, or alteration of price. 

 
11.3    Computation of Contract Time: 

 
11.3.1    When the Contract Time is specified on a Calendar Day basis, all Work under the Contract shall be completed 

within the number of Calendar Days specified.  The count of Contract Time begins on the day following receipt 
of the Notice to Proceed by the CONTRACTOR, if no starting day is stipulated therein. 

 
Calendar Days shall continue to be counted against Contract Time until and including the date of Substantial 
Completion of the Work. 

 
11.3.2    When the Contract completion time is specified as a fixed calendar date, it shall be the date of Substantial 

Completion. 
 

11.3.3    The Contract Time shall be as stated on form 25D-9, Proposal. 
 

11.4    Time Change: 
 

The Contract Time may only be changed by a Change Order or Supplemental Agreement. 
 

11.5    Extension Due to Delays: 
 

The right of the CONTRACTOR to proceed shall not be terminated nor the CONTRACTOR charged with liquidated 
or actual damages because of delays to the completion of the Work due to unforeseeable causes beyond the control 
and without the fault or negligence of the CONTRACTOR, including, but not restricted to the following:  acts of 
God or of the public enemy, acts of the DEPARTMENT in its contractual capacity, acts of another contractor in the 
performance of a contract with the DEPARTMENT, floods, fires, epidemics, quarantine restrictions, strikes, freight 
embargoes, unusually severe weather and delays of Subcontractors or Suppliers due to such causes. Any delay in 
receipt of materials on the site, caused by other than one of the specifically mentioned occurrences above, does not of 
itself justify a time extension, provided that the CONTRACTOR shall within twenty four (24) hours from the 
beginning of any such delay (unless the Contracting Officer shall grant a further period of the time prior to the date of 
final settlement of the Contract), notify the Contracting Officer in writing of the cause of delay. The Contracting 
Officer shall ascertain the facts and the extent of the delay and extend the time for completing the Work when the 
findings of fact justify such an extension. 

 
11.6    Essence of Contract: 

 
All time limits stated in the Contract Documents are of the essence of the Contract. 

 
11.7    Reasonable Completion Time: 

 
It is expressly understood and agreed by and between the CONTRACTOR and the DEPARTMENT that the date of 
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beginning and the time for Substantial Completion of the Work described herein are reasonable  times for the 
completion of the Work. 

 
11.8   Delay Damages: 

 
Whether or not the CONTRACTOR's  right to proceed with the Work is terminated, he and his Sureties shall be 
liable for damages resulting from his refusal or failure to complete the Work within the specified time. 

 
Liquidated and actual damages for delay shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT in 
the amount as specified in the Supplementary Conditions for each Calendar Day the completion of the Work or any 
part thereof  is delayed beyond the time required  by the Contract, or any extension thereof.   If a listing of incidents 
resulting from a delay and expected to give rise to actual or liquidated damages is not established by the Contract 
Documents, then the CONTRACTOR and his Surety shall be liable to the DEPARTMENT for any actual damages 
occasioned by such delay.  The CONTRACTOR acknowledges that the liquidated damages established herein are 
not a penalty but rather constitute an estimate of damages that the DEPARTMENT will sustain by reason of delayed 
completion.  These liquidated and actual damages are intended as compensation for losses anticipated to arise, and 
include those items enumerated in the Supplementary Conditions. 

 
These damages will continue to run both before and after termination in the event of default termination.  These 
liquidated damages do not cover excess costs of completion or DEPARTMENT costs, fees, and charges related to 
reprocurement.  If a default termination occurs, the CONTRACTOR  or his Surety shall pay in addition to these 
damages, all excess costs and expenses related to completion as provided by Article 14.2.5. 
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ARTICLE 12 - QUALITY ASSURANCE 
 

12.1    Warranty and Guaranty: 
 

The CONTRACTOR warrants and guarantees to the DEPARTMENT that all Work will be in accordance with the 
Contract Documents and will not be Defective.  Prompt notice of all defects shall be given to the CONTRACTOR. 
All Defective Work, whether or not in place, may be rejected, corrected or accepted as provided for in this article. 

 
12.2    Access to Work: 

 
The DEPARTMENT and the DEPARTMENT's representatives, testing agencies and governmental agencies with 
jurisdiction interests will have access to the Work at reasonable times for their observation, inspecting and testing. 
The CONTRACTOR shall provide proper and safe conditions for such access. 

 
12.3    Tests and Inspections: 

 
12.3.1   The CONTRACTOR shall give the Contracting Officer timely notice of readiness of the Work for all required 

inspections, tests or Approvals. 
 

12.3.2    If Regulatory  Requirements  of any public  body having jurisdiction  require any Work (or part thereof)  to 
specifically be inspected, tested or approved, the CONTRACTOR shall assume full responsibility therefor, pay 
all costs in connection  therewith  and furnish the Contracting Officer the required certificates  of inspection, 
testing or approval. The CONTRACTOR shall also be responsible for and shall pay all costs in connection with 
any inspection or testing required in connection with DEPARTMENT's acceptance of a Supplier of materials or 
equipment proposed to be incorporated in the Work, or of materials or equipment submitted for Approval prior to 
the CONTRACTOR's purchase thereof for incorporation in the Work. The cost of all inspections, tests and 
approvals in addition to the above which are required by the Contract Documents shall be paid by the 
CONTRACTOR.  The DEPARTMENT may perform additional tests and inspections which it deems necessary to 
insure quality control.  All such failed tests or inspections shall be at the CONTRACTOR's  expense. 

 
12.3.4    If any Work (including the Work of others) that is to be inspected, tested or approved is covered without written 

concurrence of the Contracting Officer, it must, if requested by the Contracting Officer, be uncovered for 
observation.  Such uncovering shall be at the CONTRACTOR's expense unless the CONTRACTOR has given 
the Contracting Officer timely notice of CONTRACTOR's  intention to cover the same and the Contracting 
Officer has not acted with reasonable promptness in response to such notice. 

 
12.3.5    Neither observations  nor inspections, tests or Approvals by the DEPARTMENT or others shall relieve the 

CONTRACTOR from the CONTRACTOR's obligations to perform the Work in accordance with the Contract 
Documents. 

 
12.4    Uncovering Work: 

 
12.4.1  If any Work is covered contrary to the written request of the Contracting Officer, it must, if requested by the 

Contracting Officer, be uncovered for the Contracting Officer's observation and replaced at the 
CONTRACTOR's  expense. 
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12.4.2    If the Contracting  Officer considers it necessary or advisable  that covered Work be observed  inspected or 
tested, the CONTRACTOR, at the Contracting Officer's request, shall uncover, expose or otherwise  make 
available for observation, inspection or testing as the Contracting Officer may require, that portion of the Work 
in question, furnishing all necessary labor, material and equipment. If it is found that such Work is Defective, 
the CONTRACTOR shall  bear all direct, indirect  and consequential  costs of such uncovering,  exposure, 
observation, inspection and testing and of satisfactory reconstruction,  (including but not limited to fees and 
charges of engineers, architects, attorneys and other professionals) and the DEPARTMENT shall be entitled to an 
appropriate decrease in the Contract Price.  If, however, such Work is not found to be Defective, the 
CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the Contract Time, or 
both, directly attributable to such uncovering, exposure, observation, inspection, testing and reconstruction. 

 
12.5   DEPARTMENT May Stop the Work: 

 
If the Work is Defective, or the CONTRACTOR fails to supply suitable materials or equipment, or fails to furnish or 
perform the Work in such a way that the completed Work will conform to the Contract Documents, the Contracting 
Officer may order the CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, this right of the Contracting Officer to stop the Work shall not give rise to any duty on the 
part of the Contracting Officer to exercise this right for the benefit of the CONTRACTOR or any other party. 

 
12.6   Correction or Removal of  Defective Work: 

 
If required by the Contracting Officer, the CONTRACTOR shall promptly, as directed, either correct all Defective 
Work, whether or not fabricated, installed or completed, or, if the Work has been rejected by the Contracting 
Officer, remove it from the site and replace it with Work which conforms to the requirements of the Contract 
Documents. The CONTRACTOR shall bear all direct, indirect and consequential costs of such correction or removal 
(including but not limited to fees and charges of engineers, architects, attorneys and other-professionals) made 
necessary thereby. 

 
12.7   One Year Correction Period: 

 
If within one year after the date of Substantial Completion of the relevant portion of the Work or such longer period 
of time as may be prescribed  by Regulatory  Requirements  or by the terms of any applicable special  guarantee 
required by the Contract Documents or by any specific provision of the Contract Documents, any Work is found to be 
Defective, the CONTRACTOR shall promptly, without cost to the DEPARTMENT and in accordance with the 
Contracting  Officer's written instructions, either correct such Defective  Work, or, if it has been rejected  by the 
Contracting Officer, remove it from the site and replace it with conforming Work.  If the CONTRACTOR does not 
promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk of 
loss or damage, the DEPARTMENT may have the Defective Work corrected or the rejected Work removed and 
replaced, and all direct, indirect and consequential costs of such removal and replacement (including but not limited to 
fees and charges of engineers, architects, attorneys and other professionals) will be paid by the CONTRACTOR. In 
special circumstances where a particular item of equipment is placed in continuous service for the benefit of the 
DEPARTMENT before Substantial Completion of all the Work, the correction period for that item may begin on an 
earlier date if so provided in the Specifications or by Change Order. Provisions of this paragraph are not intended to 
shorten the statute of limitations for bringing an action. 

 
12.8   Acceptance of Defective Work: 

 
Instead of requiring correction or removal and replacement of Defective Work, the Contracting Officer may accept 
Defective Work, the CONTRACTOR shall bear all direct, indirect and consequential costs attributable to the 
Contracting Officer's evaluation of and determination to accept such Defective Work (costs to include but not be 
limited to fees and charges of engineers, architects, attorneys and other professionals).  If any such acceptance 
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in the Contract 
Documents with respect to the Work; and the DEPARTMENT shall be entitled to an appropriate decrease in the 
Contract Price.  If the DEPARTMENT has already made final payment to the CONTRACTOR, an appropriate 
amount shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT. 



Revised: December 2011 00700-41  

12.9   DEPARTMENT May Correct Defective Work: 
 

If the CONTRACTOR fails within a reasonable time after written notice from the Contracting Officer to proceed to 
correct Defective Work or to remove and replace rejected Work as required by the Contracting Officer in accordance 
with  paragraph  12.6,  or if  the CONTRACTOR  fails  to perform  the Work  in accordance  with  the  Contract 
Documents,  or if the CONTRACTOR  fails to comply with any other provision of the Contract Documents,  the 
DEPARTMENT may, after 7 days' written notice to the CONTRACTOR, correct and remedy any such deficiency. In 
exercising the rights and remedies under this paragraph the DEPARTMENT shall proceed expeditiously. To the extent  
necessary   to  complete   corrective   and  remedial  action,  the  Contracting   Officer   may  exclude  the 
CONTRACTOR from all or part of the site, take possession of all or part of the Work, and suspend the 
CONTRACTOR's services related thereto, take possession of the CONTRACTOR's tools, appliances, construction 
equipment and machinery at the site and incorporate in the Work all materials-and equipment stored at the site or 
approved remote storage sites or for which the DEPARTMENT has paid the CONTRACTOR but which are stored 
elsewhere.  The CONTRACTOR shall allow the Contracting Officer and his authorized representatives such access to 
the site as may be necessary to enable the Contracting Officer to exercise the rights and remedies under this 
paragraph. All direct, indirect and consequential costs of the DEPARTMENT in exercising such rights and remedies 
will be charged against the CONTRACTOR, and a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work; and the DEPARTMENT shall be entitled to an 
appropriate decrease in the Contract Price.  Such direct, indirect and consequential costs will include but not be 
limited to fees and charges of engineers, architects, attorneys and other professionals, all court and arbitration costs 
and  all  costs  of repair  and replacement  of work  of  others  destroyed  or  damaged  by  correction,  removal  or 
replacement of the CONTRACTOR's Defective Work.  The CONTRACTOR shall not be allowed an extension of 
time because of any delay in performance of the Work attributable to the exercise, by the Contracting Officer, of the 
DEPARTMENT's rights and remedies hereunder. 
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ARTICLE 13 -PAYMENTS TO CONTRACTOR AND COMPLETION 
 

13.1   Schedule of Values: 
 

The Schedule of Values established as provided in paragraph 6.6 will serve as the basis for progress payments and 
will be incorporated into a form of Application for Payment acceptable to the Contracting Officer.  Progress 
payments on account of Unit Price Work will be based on the number of units completed. 

 
13.2   Preliminary Payments: 

 
Upon approval of the Schedule of Values the CONTRACTOR may be paid for direct costs substantiated by paid 
invoices and other prerequisite documents required by the General Requirements.  Direct costs shall include the cost 
of bonds, insurance, approved materials stored on the site or at approved remote storage sites, deposits required by a 
Supplier prior to fabricating materials, and other approved direct mobilization costs substantiated as indicated above. 
These payments shall be included as a part of the total Contract Price as stated in the Contract. 

 
13.3   Application for Progress Payment: 

 
The CONTRACTOR shall submit to the Contracting Officer for review an Application for Payment filled out and 
signed by the CONTRACTOR  covering the Work completed as of the date of the Application  for Payment and 
accompanied by such supporting documentation as is required by the Contract Documents.  Progress payments will be 
made as the Work progresses on a monthly basis. 

 
13.4   Review of Applications for Progress Payment: 

 
Contracting Officer will either indicate in writing a recommendation of payment or return the Application for 
Payment to the CONTRACTOR indicating in writing the Contracting Officer's reasons for refusing to recommend 
payment.  In the latter case, the CONTRACTOR may make the necessary corrections and resubmit the Application 
for Payment. 

 
13.5   Stored Materials and Equipment: 

 
If payment is requested on the basis of materials and equipment not incorporated  in the Work but delivered and 
suitably stored at the site or at another location agreed to in writing, the Application  for Payment shall also be 
accompanied by a bill of sale, paid invoice or other documentation warranting that the DEPARTMENT has received 
the materials and equipment free and clear of all charges, security interests and encumbrances and evidence that the 
materials  and equipment are covered  by appropriate  property insurance  and other arrangements  to protect the 
DEPARTMENT's interest therein, all of which will be Satisfactory to the Contracting Officer.  No payment will be 
made for perishable materials that could be rendered useless because of long storage periods.  No progress payment 
will be made for living plant materials until planted. 

 
13.6   CONTRACTOR's Warranty of Title: 

 
The CONTRACTOR  warrants and guarantees that title to all Work, materials and equipment covered by any 
Application for Payment, whether incorporated in the Project or not, will pass to the DEPARTMENT no later than 
the time of payment free and clear of any claims, liens, security interests and further obligations. 

 
13.7   Withholding of Payments: 

 
The DEPARTMENT may withhold or refuse payment for any of the reasons listed below provided it gives written 
notice of its intent to withhold and of the basis for withholding: 

 
13.7. 1    The Work is Defective, or completed Work has been damaged requiring correction or replacement, or has been 

installed without Approval of Shop Drawings, or by an unapproved Subcontractor, or for unsuitable storage of 
materials and equipment. 
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13.7.2    The Contract Price has been reduced by Change Order, 
 

13.7.3    The DEPARTMENT has been required to correct Defective Work or complete Work in accordance with 
paragraph 12.9. 

 
13.7.4    The DEPARTMENT’s actual knowledge of the occurrence of any of the events enumerated in paragraphs 

14.2.l. a  through 14.2.1.k  inclusive. 
 

13.7.5  Claims have been made against the DEPARTMENT or against the funds held by the DEPARTMENT on 
account of the CONTRACTOR's actions or inactions in performing this Contract, or there are other items 
entitling the DEPARTMENT to a set off. 

 
13.7.6  Subsequently discovered evidence or the results of subsequent inspections or test, nullify any previous payments 

for reasons stated in subparagraphs 13.7.1 through 13.7.5. 
 

13.7.7    The CONTRACTOR has failed to fulfill or is in violation of any of his obligations under any provision of this 
Contract. 

 
13.8   Retainage: 

 
At any time the DEPARTMENT finds that satisfactory progress is not being made it may in addition to the amounts 
withheld under 13.7 retain a maximum amount equal to 10% of the total amount earned on all subsequent progress 
payments.  This retainage may be released at such time as the Contracting Officer finds that satisfactory progress is 
being made. 

 
13.9   Request for Release of  Funds: 

 
If the CONTRACTOR believes the basis for withholding is invalid or no longer exists, immediate written notice of 
the facts and Contract  provisions  on which the CONTRACTOR  relies, shall be given to the DEPARTMENT, 
together with a request for release of funds and adequate documentary evidence proving that the problem has been 
cured. In the case of withholding which has occurred at the request of the Department of  Labor, the CONTRACTOR 
shall provide a letter from the Department of Labor stating that withholding is no longer requested. Following such a 
submittal by the CONTRACTOR, the DEPARTMENT shall have a reasonable time to investigate and verify the facts 
and seek additional assurances before determining whether release of withheld payments is justified. 

 
13.10 Substantial Completion: 

 
When the CONTRACTOR considers the Work ready for its intended use the CONTRACTOR shall notify the 
Contracting Officer in writing that the Work or a portion of Work which has been specifically identified in the 
Contract Documents is substantially complete (except for items specifically listed by the CONTRACTOR as 
incomplete) and request that the DEPARTMENT issue a certificate of Substantial Completion. Within a reasonable 
time thereafter, the Contracting Officer, the CONTRACTOR and appropriate Consultant(s) shall make an inspection of 
the Work to determine the status of completion.  If  the Contracting  Officer  does  not consider  the Work substantially  
complete,  the Contracting  Officer  will notify  the CONTRACTOR in writing giving  the reasons therefor. If the 
Contracting Officer considers the Work substantially complete, the Contracting Officer will within fourteen days 
execute and deliver to the CONTRACTOR a certificate of Substantial Completion with tentative list of items to be 
completed or corrected.  At the time of delivery of the certificate of Substantial Completion the Contracting Officer 
will deliver to the CONTRACTOR a written division of responsibilities pending Final Completion with respect to 
security, operation, safety, maintenance, heat, utilities, insurance and warranties which shall be consistent with the 
terms of the Contract Documents. 

 
The DEPARTMENT shall be responsible for all DEPARTMENT costs resulting from the initial inspection and the 
first re-inspection, the CONTRACTOR shall pay all costs incurred by the DEPARTMENT resulting from re- 
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inspections, thereafter. 
 

13.11 Access Following Substantial Completion: 
 

The DEPARTMENT shall have the right to exclude the CONTRACTOR from the Work after the date of Substantial 
Completion, but the DEPARTMENT shall allow CONTRACTOR reasonable access to complete or correct items on 
the tentative list. 

 
13.12 Final Inspection: 

 
Upon written notice from the CONTRACTOR  that the entire Work or an agreed portion thereof is complete, the 
Contracting Officer will make a final inspection with the CONTRACTOR  and appropriate Consultant(s) and will 
notify the CONTRACTOR in writing of all particulars in which this inspection reveals that the Work is incomplete 
or Defective. The CONTRACTOR shall immediately take such measures as are necessary to remedy such 
deficiencies. The CONTRACTOR shall pay for all costs incurred by the DEPARTMENT· resulting from re- 
inspections. 

 
13.13 Final Completion and Application for Payment: 

 
After the CONTRACTOR has completed all such corrections to the satisfaction of the Contracting Officer and 
delivered all schedules, guarantees, bonds, certificates of payment to all laborers, Subcontractors and Suppliers, and 
other documents - all as required by the Contract Documents; and after the Contracting Officer has indicated in 
writing that the Work has met the requirements for Final Completion, and subject to the provisions of paragraph 
13.18, the CONTRACTOR may make application for final payment following the procedure for progress payments. 
The final Application for Payment shall be accompanied by all remaining certificates, warranties, guarantees, releases, 
affidavits, and other documentation required by the Contract Documents. 

 
13.14  Final Payment: 

 
13.14.1  If  on the basis of the Contracting Officer's observation of the Work during construction and final inspection, 

and the Contracting Officer's review of the final Application for Payment and accompanying documentation- all 
as required by the Contract Documents;  and the Contracting  Officer is satisfied that the Work has been 
completed and the CONTRACTOR's other obligations under the Contract Documents have been fulfilled, the 
DEPARTMENT will process final Application for Payment.  Otherwise, the Contracting Officer will return the 
Application for Payment to the CONTRACTOR, indicating in writing the reasons for refusing to process final 
payment, in which case the CONTRACTOR shall make the necessary corrections and resubmit the final 
Application for Payment. 

 
13.14.2  If, through no fault of the CONTRACTOR, Final Completion of the Work is significantly delayed, the Contracting 

Officer shall, upon receipt of the CONTRACTOR's final Application for Payment, and without terminating the 
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If  the 
remaining balance to be held by the DEPARTMENT for Work not fully completed or corrected is less than the 
retainage provided for in paragraph  13.9, and if bonds have been furnished  as required  in paragraph 5.1, the 
written consent of the Surety to the payment of the balance due for that portion of the Work fully completed  
and accepted shall be submitted  by the CONTRACTOR  to the DEPARTMENT with the application for such 
payment.   Such payment shall be made under the terms and conditions governing fma1 payment, except that it 
shall not constitute a waiver of claims. 

 
13.15  Final Acceptance: 

 
Following certification of payment of payroll and revenue taxes, and final payment to the CONTRACTOR, the 
DEPARTMENT will issue a letter of Final Acceptance, releasing the CONTRACTOR from further obligations 
under the Contract, except as provided in paragraph 13.17. 
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13.16  CONTRACTOR's Continuing Obligation: 
 

The CONTRACTOR's  obligation  to perform and complete the Work and pay all laborers, Subcontractors,  and 
materialmen in accordance with the Contract Documents shall be absolute. Neither any progress or final payment by 
the DEPARTMENT,  nor the issuance of a certificate of Substantial Completion, nor any use or occupancy of the 
Work  or  any  part  thereof  by  the  DEPARTMENT   or  Using  Agency,  nor  any  act  of  acceptance  by  the 
DEPARTMENT nor any failure to do so, nor any review and Approval of a Shop Drawing or sample submission, 
nor any correction  of Defective  Work  by the DEPARTMENT  will  constitute  an acceptance  of Work  not in 
accordance with the Contract Documents or a release of the CONTRACTOR's  obligation to perform the Work in 
accordance with the Contract Documents. 

 
When it is anticipated that restarting, testing, adjusting, or balancing of systems will be required following Final 
Acceptance and said requirements are noted in Section(s) 01650, such Work shall constitute a continuing obligation 
under the Contract. 

 
13.17  Waiver of Claims by CONTRACTOR: 

 
The making and acceptance of final payment will constitute a waiver of all claims by the CONTRACTOR against 
the DEPARTMENT other than those previously made in writing and still unsettled. 

 
13.18  No Waiver of Legal Rights: 

 
The DEPARTMENT shall not be precluded or be estopped by any payment, measurement, estimate, or certificate 
made either before or after the completion and acceptance of the Work and payment therefor, from showing the true 
amount and character of the Work performed and materials furnished by the CONTRACTOR, nor from showing that 
any payment, measurement, estimate or certificate is untrue or is incorrectly made, or that the Work or materials are 
Defective.  The DEPARTMENT shall not be precluded  or estopped,  notwithstanding  any such measurement, 
estimate, or certificate and payment  in accordance  therewith, from recovering from the CONTRACTOR  or his 
Sureties, or both, such damages as it may sustain  by reason  of his failure to comply with requirements  of the 
Contract Documents.  Neither the acceptance by the DEPARTMENT, or any representative of the DEPARTMENT, 
nor any payment for or acceptance of the whole or any part of the Work, nor any extension of the Contract Time, nor 
any possession taken by the DEPARTMENT,  shall operate as a waiver of any portion of the Contract or of any 
power herein reserved, or of any right to damages.  A waiver by the DEPARTMENT of any breach of the Contract 
shall not be held to be a waiver of any other subsequent breach. 
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ARTICLE 14- SUSPENSION OF WORK, DEFAULT AND TERMINATION 
 

14.1  DEPARTMENT May Suspend Work: 
 

14.1.1    The DEPARTMENT may, at any time, suspend the Work or any portion thereof by notice in writing to the 
CONTRACTOR.  If the Work is suspended without cause the CONTRACTOR shall be allowed an increase in 
the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension if the 
CONTRACTOR makes an Approved claim therefor as provided in Article 15. However, no adjustment shall be 
made under this clause for any suspension, delay, or interruption to the extent that suspension is due to the fault or 
negligence of the CONTRACTOR, or that suspension is necessary for Contract compliance, or that performance 
would have been so suspended, delayed, or interrupted by any other cause, including the fault or negligence of 
the CONTRACTOR. 

 

14.1.2    In  case of suspension of Work, the CONTRACTOR  shall be responsible for preventing damage to or loss of 
any of the Work already performed and of all materials whether stored on or off the site or Approved remote 
storage sites. 

 

14.2  Default of Contract: 
 

14.2.1    The Contracting Officer may give the CONTRACTOR and its surety a written Notice to Cure Default if the  
CONTRACTOR: 

 
a.  fails to begin work in the time specified, 

 
b.  fails to use sufficient resources to assure prompt completion of the Work, 

 
c.  performs the Work unsuitably or neglects or refuses to remove and replace rejected materials or work, 

d.   stops work, 

e.  fails to resume stopped work after receiving notice to do so, 
 

f.  becomes insolvent (except that if the CONTRACTOR declares bankruptcy, termination will be under Title 
11 US Code 362 and/or 365.   The CONTRACTOR'S bankruptcy does not relieve the surety of any 
obligations to assume the Contract and complete the Work in a timely manner. 

 

g.  Allows any final judgment to stand against him unsatisfied for period of 60 days, or 
 

h.  Makes an assignment for the benefit of creditors without the consent of the Contracting Officer, or    

i. Disregards Regulatory Requirements of any public body having jurisdiction, or 

 j.  Otherwise violates in any substantial way any provisions of the Contract Documents, or 
 

k.   fails to comply with Contract minimum wage payments or civil rights requirements, or 
 

1. is a party to fraud, deception, misrepresentation , or 
 

m.   for any cause whatsoever, fails to carry on the Work in an acceptable manner. 
 

14.2.2    The Notice to Cure Default will detail the conditions determined to be in default, the time within which to cure 
the default and may, in the Contracting Officer's discretion, specify the actions necessary to cure the default. 
Failure to cure the delay, neglect or default within the time specified in the Contracting Officer's written notice to 
cure authorizes the DEPARTMENT to terminate the contract. The Contracting Officer may allow more time to 
cure than originally stated in the Notice to Cure Default if he deems it to be in the best interests of the 
DEPARTMENT.  The DEPARTMENT will provide the CONTRACTOR or its surety with a written Notice of 
Default Termination that details the default and the failure to cure it. 

 

14.2.3    If the CONTRACTOR or its Surety, within the time specified in the above notice of default, shall not proceed in 
accordance therewith, then the DEPARTMENT may, upon written notification from the Contracting Officer of 
the fact of such delay, neglect or default and the CONTRACTOR's failure to comply with such notice, have full 
power and authority without violating the Contract, to take the prosecution of the Work out of the hands of the 
CONTRACTOR.   The DEPARTMENT may terminate the services of the CONTRACTOR, exclude the 
CONTRACTOR  from  the site  and  take possession  of the  Work  and of all the CONTRACTOR's tools, 
appliances, construction equipment and machinery at the site and use the same to the full extent they could be 
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used by the CONTRACTOR (without liability to the CONTRACTOR for trespass or conversion), incorporate in 
the Work all materials and equipment  stored at the site or for which the DEPARTMENT  has paid the 
CONTRACTOR  but which are stored  elsewhere,  and finish  the Work as the DEPARTMENT may deem 
expedient.  The DEPARTMENT may enter into an agreement for the completion of said Contract according to 
the terms and provisions thereof, or use such other methods that in the opinion of the Contracting Officer are 
required for the completion of said Contract in an acceptable manner. 

 

14.2.4    The Contracting Officer may, by written notice to the CONTRACTOR and its Surety or its representative, 
transfer the employment of the Work from the CONTRACTOR to the Surety, or if the CONTRACTOR abandons 
the Work undertaken under the Contract, the Contracting Officer may, at its option with written notice to the Surety 
and without any written notice to the CONTRACTOR, transfer the employment for said Work directly to the 
Surety.  The Surety shall submit its plan for completion of the Work, including any contracts or agreements with 
third parties for such completion, to the DEPARTMENT for approval prior to beginning completion of the 
Work.  Approval of such contracts shall be in accordance with all applicable requirements and procedures for 
approval of subcontracts as stated in the Contract Documents. 

 

14.2.5    After the notice of termination is issued, the DEPARTMENT may take over the Work and complete it by 
contract or otherwise and may take possession of and use materials, appliances, equipment or plant on the Work 
site necessary for completing the Work. 

 

14.2.6    Rather than taking over the Work itself, the DEPARTMENT may transfer the obligation to perform the Work 
from the CONTRACTOR to its surety. The surety must submit its plan for completion of the Work, including 
any contracts or agreements with third parties for completion, to the DEPARTMENT for approval prior to 
beginning work. The surety must follow the Contract requirements for approval of subcontracts, except that the 
limitation on percent of work subcontracted will not apply. 

 

14.2.7     On receipt of the transfer notice, the surety must take possession of all materials, tools, and appliances at the 
Work site, employ an appropriate work force, and complete the Contract work, as specified.  The Contract 
specifications and requirements shall remain in effect. However the DEPARTMENT  will make subsequent 
Contract  payments  directly  to  the  Surety  for  work  performed  under  the  terms  of  the  Contract.  The 
CONTRACTOR shall forfeit any right to claim for the same work or any part thereof. The CONTRACTOR 
shall not be entitled to receive any further balance of the amount to be paid under the Contract. 

 

14.2.8    Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall enter upon the 
premises and take possession of all materials, tools, and appliances thereon for the purpose of completing the 
Work included under the Contract and employ by contract or otherwise any person or persons to finish the 
Work and provide the materials therefore, without termination of the continuing full force and effect of this 
Contract.  In case of such transfer of employment to the Surety, the Surety shall be paid in its own name on 
estimates covering Work subsequently performed under the terms of the Contract and according to the terms 
thereof without any right of the CONTRACTOR to make any claim for the same or any part thereof. 

 

14.2.9   If  the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointly and severally liable 
for damages for delay as provided by paragraph 11.8, and for the excess cost of completion, and all costs and 
expenses incurred by the DEPARTMENT in completing the Work or arranging for completion of the Work, 
including but not limited to costs of assessing the Work to be done, costs associated with advertising, soliciting 
or negotiating for bids or proposals for completion, and other reprocurement costs. Following termination the 
CONTRACTOR shall not be entitled to receive any further balance of the amount to be paid under the Contract 
until the Work is fully finished and accepted, at which time if the unpaid balance exceeds the amount due the 
DEPARTMENT and any amounts due to persons for whose benefit the DEPARTMENT has withheld funds, 
such excess shall be paid by the DEPARTMENT to the CONTRACTOR. If  the damages, costs, and expenses 
due  the  DEPARTMENT  exceed  the unpaid  balance,  the  CONTRACTOR  and  its Surety  shall  pay  the 
difference. 

 

14.2.10   If, after notice of termination of the CONTRACTOR's right to proceed under the provisions of this clause, it is 
determined for any reason that the CONTRACTOR was not in default under the provisions of this clause, or 
that the delay was excusable under the provisions of this clause, or that termination was wrongful, the rights and 
obligations of the parties shall be determined in accordance with the clause providing for convenience 
termination. 
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14.3 Rights or Remedies: 
 

Where the CONTRACTOR's services have been so terminated by the DEPARTMENT, the termination will not 
affect any rights or remedies of the DEPARTMENT against the CONTRACTOR then existing or which may 
thereafter accrue.  Any retention or payment of moneys due the CONTRACTOR by the DEPARTMENT will 
not release the CONTRACTOR from liability. 

 

14.4 Convenience Termination: 
 

14.4.1    The performance of the Work may be terminated by the DEPARTMENT in accordance with this section in 
whole or in part, whenever, for any reason the Contracting Officer shall determine that such termination is in 
the best interest of the DEPARTMENT. Any such termination shall be effected by-delivery to the 
CONTRACTOR of a Notice of Termination, specifying termination is for the convenience of the 
DEPARTMENT the extent to which  performance  of Work is terminated,  and the date upon  which  such 
termination becomes effective. 

 

14.4.2  Immediately upon receipt of a Notice of Termination  and except as otherwise  directed by the Contracting 
Officer, the CONTRACTOR shall: 

 
a.    Stop Work on the date and to the extent specified in the Notice of Termination; 

 
b.  Place no further orders or subcontracts for materials, services, or facilities except as may be necessary for 

completion of such portion of the Work as is not terminated; 
 

c.  Terminate all orders and subcontracts to the extent that they relate to the performance of Work terminated 
by the Notice of Termination; 

 

d.  With the written Approval of the Contracting Officer, to the extent he may require, settle all outstanding 
liabilities and all claims arising out of such termination of orders and subcontracts, the cost of which would 
be reimbursable, in whole, or in part, in accordance with the provisions of the Contract; 

 

e.  Submit  to the Contracting  Officer  a list, certified  as to quantity  and  quality,  of any  or all  items of 
termination inventory exclusive of items the disposition of which had been directed or authorized by the 
Contracting Officer; 

 

f.  Transfer to the Contracting Officer the completed or partially completed record drawings, Shop Drawings, 
information,  and other property  which, if the Contract  had been completed,  would  be required  to be 
furnished to the DEPARTMENT; 

 

g.  Take such action as may be necessary, or as the Contracting Officer may direct, for the protection  and 
preservation of the property related to the Contract which is in the possession of the CONTRACTOR and 
in which the DEPARTMENT has or may acquire any interest. 

 

The CONTRACTOR shall proceed immediately with the performance of the above obligations. 
 

14.4.3    When the DEPARTMENT orders termination of the Work effective on a certain date, all Work in place as of 
that date will be paid for in accordance with Article 13 of the Contract.  Materials required for completion and 
on hand but not incorporated in the Work will be paid for at invoice cost plus 15% with materials becoming the 
property of the DEPARTMENT- or the CONTRACTOR may retain title to the materials and be paid an agreed 
upon lump sum.  Materials on order shall be cancelled, and the DEPARTMENT shall pay reasonable factory 
cancellation charges with the option of taking delivery of the materials in lieu of payment of cancellation 
charges.  The CONTRACTOR shall be paid 10% of the cost; freight not included, of materials cancelled, and 
direct expenses only for CONTRACTOR chartered freight transport which cannot be cancellation without charges, 
to the extent that the CONTRACTOR can establish them.  The extra costs due to cancellation of bonds and 
insurance and that part of job start-up and phase-out costs not amortized by the amount of Work accomplished 
shall be paid by the DEPARTMENT. Charges for loss of profit or consequential damages shall  not  be 
recoverable  except as provided above. 

 

a.  The following costs are not payable under a termination settlement agreement or Contracting Officer's 
determination of the termination claim: 

 

1.    Loss of anticipated profits or consequential or compensatory damages 
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2.  Unabsorbed home office overhead  (also termed "General  & Administrative  Expense")  related  to 
ongoing business operations 

 

3.  Bidding and project investigative costs 
 

4.  Direct costs of repairing equipment to render it operable for use on the terminated work 
 

14.4.4    The termination claim shall be submitted promptly, but in no event later than 90 days from the effective date of 
termination, unless extensions in writing are granted by the Contracting Officer upon written request of the 
CONTRACTOR made within the 90-day period. Upon failure of the CONTRACTOR to submit his termination 
claim within the time allowed, the Contracting Officer may determine, on the basis of information available to 
him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall thereupon pay to the 
CONTRACTOR the amount so determined. 

 

14.4.5    The CONTRACTOR and the Contracting Officer may agree upon whole or any part of the amount or amounts 
to be paid to the CONTRACTOR by reason of the total or partial termination of Work pursuant to this section. 
The Contract shall be amended accordingly, and the CONTRACTOR shall be paid the agreed amount. 

14.4.6    In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in whole or in part, as 
provided heretofore, as to the amounts with respect to costs to be paid to the CONTRACTOR in connection 
with the termination of the Work the Contracting Officer shall determine, on the basis of information available 
to him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall pay to the 
CONTRACTOR the amount determined as follows: 

 

a.  All  costs  and  expenses  reimbursable  in  accordance  with  the  Contract  not  previously  paid  to  the 
CONTRACTOR for the performance of the Work prior to the effective date of the Notice of Termination; 

 
b.  So far as not included under "a" above, the cost of settling and paying claims arising out of the termination 

of the Work under subcontracts or orders which are properly chargeable to the terminated portions of the 
Contract; 

 

c.  So far as practicable,  claims by the CONTRACTOR  for idled or stand-by equipment shall be made as 
follows: Equipment claims will be reimbursed as follows: 

 

1.    Contractor-owned equipment usage, based on the CONTRACTOR'S ownership and operating costs 
for each piece of equipment as determined from the CONTRACTOR'S accounting records. Under no 
circumstance, may the CONTRACTOR base equipment claims on published rental rates. 

 

2.  Idle or stand-by time for Contractor-owned equipment, based on the CONTRACTOR'S internal 
ownership and depreciation costs. Idle or stand-by equipment time is limited to the actual period of 
time equipment is idle or on stand-by as a direct result of the termination, not to exceed 30 days. 
Operating expenses will not be included for payment of idle or stand-by equipment time. 

 

3.  Rented equipment, based on reasonable, actual rental costs. Equipment leased under "capital leases" as 
defined in Financial Accounting Standard No. 13 will be considered Contractor-owned equipment. 
Equipment leased from an affiliate, division, subsidiary or other organization under common control 
with the CONTRACTOR will be considered Contractor-owned  equipment, unless the lessor has an 
established record of leasing to unaffiliated lessees at competitive rates consistent with the rates the 
CONTRACTOR  has agreed to pay and no more than forty percent of the lessor's leasing business, 
measured in dollars, is with organizations affiliated with the lessor. 

 

14.4.7    The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim procedures, as defined in 
Article 15, for any determination made by the Contracting Officer, except if the CONTRACTOR has failed to 
submit his claim within the time provided and has failed to request extension of such time, CONTRACTOR 
shall have no such right of appeal. In arriving at the amount due the CONTRACTOR under this section, there 
shall be deducted: 

 

a.  All previous payments made to the CONTRACTOR for the performance of Work under the Contract prior 
to termination; 

 

b.  Any claim for which the DEPARTMENT may have against the CONTRACTOR; 
 

c.  The agreed price for, or the proceeds of sale of, any materials, supplies, or other things acquired by the 
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CONTRACTOR  or sold pursuant  to the provisions  of this section and not otherwise recovered  by or 
credited to the DEPARTMENT; and, 

 

d.    All progress payments made to the CONTRACTOR under the provisions of this section. 
 

14.4.8  Where the Work has been terminated by the DEPARTMENT said termination shall not affect or terminate any 
of the rights of the DEPARTMENT against the CONTRACTOR or his Surety then existing or which may 
thereafter accrue because of such default.  Any retention or payment of monies by the DEPARTMENT due to 
the CONTRACTOR under the terms of the Contract shall not release the CONTRACTOR or its Surety from 
liability. 

 

14.4.9    The CONTRACTOR's termination claim may not include claims that pre dated the notice for termination for 
convenience.  Those claims shall be prosecuted by the CONTRACTOR under Article 15. 

 

14.4.10   The CONTRACTOR'S termination claim may not exceed the total dollar value of the contract as awarded plus 
agreed upon change orders less the amounts that have been paid for work completed. 

 

a.  Unless otherwise provided for in the Contract Documents, or by applicable statute, the CONTRACTOR, 
from the effective  date of termination and for a period of three years after final settlement  under this 
Contract, shall preserve and make available to the DEPARTMENT at all reasonable times at the office of 
the CONTRACTOR,  all its books,  records,  documents,  and other evidence  bearing  on the cost  and 
expenses of the CONTRACTOR under his Contract and relating to the Work terminated hereunder. 

 

b.   Definitions.  In this Subsection 108-1.09, the term "cost" and the term "expense" mean a monetary amount 
in U.S. Dollars actually incurred by the CONTRACTOR, actually reflected in its contemporaneously 
maintained accounting or other financial records and supported by original source documentation. 

 

c.  Cost Principles. The DEPARTMENT may use the federal cost principles at 48 CFR §§ 31.201-1 to 31.205- 
52 (or succeeding cost principles for fixed price contracts) as guidelines in determining allowable costs 
under this Subsection to the extent they are applicable to construction contracts and consistent with the 
specifications of this Contract. The provisions of this contract control where they are more restrictive than, or 
inconsistent with, these federal cost principles." 
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ARTICLE 15  -  CLAIMS FOR ADJUSTMENT AND DISPUTES 
 

15.1  Notification 
 

15.1.1    The CONTRACTOR shall notify the DEPARTMENT in writing as soon as the CONTRACTOR becomes 
aware of any act or occurrence which may form the basis of a claim for additional compensation or an extension of 
Contract Time or of any dispute regarding a question of fact or interpretation of the Contract. The 
DEPARTMENT has no obligation to investigate any fact or occurrence that might form the basis of a claim or to 
provide any additional compensation or extension of Contract Time unless the CONTRACTOR has notified the 
DEPARTMENT in writing in a timely manner of all facts the CONTRACTOR believes form the basis for the 
claim. 

 

15.1.2    If the CONTRACTOR believes that he is entitled to an extension of Contract Time, then the CONTRACTOR 
must state the contract section on which he basis his extension request, provide the DEPARTMENT with 
sufficient information to demonstrate that the CONTRACTOR has suffered excusable delay, and show the 
specific amount of time to which the CONTRACTOR is entitled.   The DEPARTMENT will not grant an 
extension of Contract Time if the CONTRACTOR does not timely submit revised schedules under Section 
13.10. 

 
15.1.3    If the matter is not resolved by agreement within 7 days, the CONTRACTOR shall submit an Intent to Claim, in 

writing, to the DEPARTMENT within the next 14 days. 
 

15.1.4  If the CONTRACTOR believes additional compensation or time is warranted, then he must immediately begin 
keeping complete, accurate, and specific daily records concerning every detail of the potential claim including 
actual costs incurred. The CONTRACTOR shall provide the DEPARTMENT access to any such records and 
furnish the DEPARTMENT copies, i f requested. Equipment costs must be based on the CONTRACTOR's 
internal rates for ownership, depreciation, and operating expenses and not on published rental rates.  In 
computing damages, or costs claimed for a change order, or for any other claim against the DEPARTMENT  for 
additional time, compensation or both, the CONTRACTOR must prove actual damages based on internal costs 
for equipment, labor or efficiencies. Total cost, modified total cost or jury verdict forms of presentation of 
damage claims are not permissible to show damages.  Labor inefficiencies must be shown to actually have 
occurred and can be proven solely based on job records.  Theoretical studies are not a permissible means of 
showing labor inefficiencies. Home office overhead will not be allowed as a component of any claim against the 
DEPARTMENT. 

 

15.1.5    If the claim or dispute is not resolved by the DEPARTMENT, then the CONTRACTOR shall submit a written 
Claim to the Contracting Officer within 90 days after the CONTRACTOR becomes aware of the basis of the 
claim or should have known the basis of the claim, whichever is earlier.  The Contracting Officer will issue 
written acknowledge of the receipt of the Claim. 

 

15.1.6    The CONTRACTOR waives any right to claim if the DEPARTMENT was not notified properly or afforded the 
opportunity to inspect conditions or monitor actual costs or if the Claim is not filed on the date required. 

 

15.2  Presenting the Claim 
 

15.2.1    The Claim must include all of the following: 
 

a.  The act, event, or condition the claim is based on 
 

b.  The Contract provisions which apply to the claim and provide relief 
 

c.  The item or items of Contract work affected and how they are affected 
 

d.  The specific relief requested, including Contract Time if applicable, and the basis upon which it was 
calculated 

 

e.  A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are 
accurate and complete to the best of your knowledge and belief, and that the amount requested accurately 
reflects the Contract adjustment which the CONTRACTOR  believes is due. 
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15.3  Claim Validity, Additional Information, and DEPARTMENT's Action 
 

15.3.1    The Claim, in order to be valid, must not only show that the CONTRACTOR suffered damages or delay but that it 
was caused by the act, event, or condition complained of and that the Contract provides entitlement to relief for 
such act, event, or condition. 

 

15.3.2    The DEPARTMENT can make written request to the CONTRACTOR at any time for additional information 
relative to the Claim. The CONTRACTOR shall provide the DEPARTMENT the additional information within 
30 days of receipt of such a request. Failure to furnish the additional information may be regarded as a waiver 
of the Claim. 

 

15.4  Contracting Officer's Decision 
 

The  CONTRACTOR   will  be  furnished  the  Contracting  Officer's  Decision  within  90  days,  unless  the 
Contracting Officer requests additional information or gives the CONTRACTOR notice that the time for issuing a 
decision is being extended for a specified period under AS 36.30.620. The Contracting Officer's decision is 
final and conclusive unless, within 14 days of receipt of the decision, the CONTRACTOR delivers a Notice of  . 
Appeal to the Appeals Officer. Procedures for appeals are covered under AS 36.30.625 and AS 36.30.630. 

 

15.5  Fraud and Misrepresentation in Making Claims 
 

Criminal and Civil penalties authorized under AS 36.30.687 (including, but not limited to, forfeiture of all 
claimed amounts) may be imposed on the CONTRACTOR if the CONTRACTOR makes or uses a 
misrepresentation in support of a claim or defraud or attempt to defraud the DEPARTMENT at· any stage of 
prosecuting a claim under this Contract. 
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Work, Neglected by CONTRACTOR .................................................................................. 14.2.1.c 
 

Work, Stopping by CONTRACTOR .................................................................................... 3.5.1; 4.6 
 

Work, Stopping by Owner ....................................................................................................12.5; 14.1 
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SECTION 00800- SUPPLEMENTARY CONDITIONS 
MODIFICATIONS TO THE GENERAL CONDITIONS 

  (CONSTRUCTION)   
 

 
The following supplements modify, change, delete from, or add to Section 00700 "General Conditions of 
the Construction Contract for Buildings", revised December 2011. Where any article of the General 
Conditions is modified, or a Paragraph, Subparagraph, or Clause thereof is modified or deleted by these 
Supplementary Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph, or Clause 
shall remain in effect. 

 
 
SC-1- DEFINITIONS 

 
 

A.  At General Conditions Article 1, definition of: 
 

1.   Final Completion:   Add the following sentence: 
 

"'This is the date that all punch list items on the Final Inspection Punch List are 
completed. If there are no punch list items, then this date is the same as the Final 
Inspection Date." 

 
2.  QUALITY ASSURANCE (QA): Delete the text of this definition in it’s entirely and replace with 

the following: 
 

"The control measures taken by the Owner, the Consultant, and the DEPARTMENT to 
verify that Quality Control measures, materials, workmanship, etc., complies with Contract 
Documents and the related CONTRACTOR'S Quality Control Program. The Technical 
Specifications Divisions 2 through 16) lists these control measures (indicated in the 
Quality Assurance paragraphs in the Individual Specification Sections). The 
CONTRACTOR, Subcontractor, and/or Supplier provide and pay for these control 
measures." 

 
B.  Add the following definitions: 

 
1.   CFR - Initials that stand for the Code of Federal Regulations.  

 
2.  OWNER- The State of Alaska, Department of Corrections. 

 
3. QUALITY ASSURANCE ACCEPTANCE TESTING- This is all sampling and testing performed 

by the DEPARTMENT to determine at what level the product or service will be accepted for 
payment. Qualified personnel and laboratories will perform sampling and testing. The 
DEPARTMENT pays for this testing. 

 
4.  QUALITY ASSURANCE PROGRAM (QA PROGRAM)- An FHWA required program developed 

by the DEPARTMENT (see Section 01400). The QA program assures that materials and 
workmanship incorporated into each Federal-aid highway construction project conforms to the 
Contract Plans and Specifications, including changes.  This QA Program consists of all those 
planned and systematic actions necessary to provide adequate confidence that the product or 
service will satisfy given requirements for quality. The QA Program includes the 
CONTRACTOR'S Quality Control Plan, acceptance testing, verification testing, independent 
assurance testing, and quality level analysis. 

 
5. QUALITY CONTROL   PROGRAM (QC PROGRAM) - The CONTRACTOR'S, Subcontractor's 

or Supplier's operational techniques and activities that maintain control of the manufacturing 
process to fulfill the Contract requirements. This may include materials handling, construction 
procedures, calibration and maintenance of equipment, production process control, material 
sampling, testing and inspection, and data analysis. 
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6.  RESIDENT ENGINEER OR INSPECTOR- The Engineer's authorized representative assigned to 
make detailed observations relating to contract performance. 

 
SC-2.4 - VISITS TO SITE/PLACE OF BUSINESS 

 
 

At General Conditions Article 2.4, delete the first four words of the first sentence ("The Contracting Officer 
will ...") and replace with the following words "The Contracting Officer has the right to, but is not 
obligated to..." 

 
 
SC-4.2 - VISIT TO SITE 

 
 

At General Conditions Article 4.2, delete this article in its entirety and replace with the following 
article: 

 
4.2.1.    Pre-bid site visit is schedule for June 28, 2023 at 11:00 a.m. local time.  

 
4.2.2.  The submission of a bid by the CONTRACTOR is considered a representation that the 

CONTRACTOR has reviewed and carefully examined the site and is satisfied as to the 
conditions to be encountered in performing the Work and as to the requirements of the 
Contract Documents." 

 
 
SC-4.3 - EXPLORATIONS AND REPORTS 

 
 

At General Conditions Article 4.3, add the following 
paragraph: 
 

"All reports and other records (if available) are provided for informational purposes only to all plan 
holders listed with the DEPARTMENT as General Contractors and are available to other 
planholder’s upon request.  They are made available, so Bidders have access to the same 
information available to the DEPARTMENT. The reports and other records are not intended as a 
substitute for independent investigation, interpretation, or judgment of the Bidder. The 
DEPARTMENT is not responsible for any interpretation or conclusion drawn from its records by 
the Bidder. While referenced by or provided with the Contract Documents; the 
recommendations, engineering details, and other information contained in these reports of 
explorations shall not be construed to supersede or constitute conditions of the Contract 
Documents." 

 
SC-5.4.1 - INSURANCE REQUIREMENTS 

 
At General Condition Article 5.4.1, delete the second to the last sentence and replace with the following:  
"The delivery to the DEPARTMENT of a written notice in accordance with the policy provisions is 
required before cancellation of any coverage or reduction in any limits of liability." 

 
SC-5.4.2a- WORKERS COMPENSATION INSURANCE 

 
At General Condition Article 5.4.2a, delete paragraph "a" in its entirety and replace with the 
following: 

 
a.  Workers' Compensation Insurance: The Contractor shall provide and maintain, for all 

employees of the Contractor engaged in work under this contract, Workers' 
Compensation Insurance as required by AS 23.30.045. The Contractor shall be 
responsible for Workers' Compensation Insurance for any subcontractor who provides 
services under this contract.  Coverage shall include: 

 
1.   Waiver of subrogation against the State. 

 
2.  Employer's Liability Protection in the amount of $500,000 each accident I $500,000 

each disease. 
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3.  If the Contractor directly utilizes labor outside of the State of Alaska in the prosecution 

of the work, "Other States" endorsement shall be required as a condition of the 
contract. 

 
4.   Whenever the work involves activity on or about navigable waters, the Workers'    
      Compensation policy shall contain a United States Longshoreman's and Harbor  
      Worker's Act endorsement, and when appropriate, a Maritime Employer's Liability  
      (Jones Act) endorsement with a minimum limit of $1,000,000." 

 
SC-5.4.2d - BUILDERS RISK INSURANCE (SUBCONTRACTORS) 

 
At General Conditions Article 5.4.2d, delete the subsection in its entirety. 

 
 
SC-6.13 - SUBCONTRACTORS 

 

 
A.  Add the following paragraph: 

 
6.13.7 The CONTRACTOR may, without penalty, replace a Subcontractor who: 

 

1.  Fails to comply with the licensing and registration requirements of AS 08.18; 
 

2.  Fails to obtain or maintain a valid Alaska Business License; 
 

3.  Files for bankruptcy or becomes insolvent; 
 

 4.  Fails to execute a subcontract or performance of the work for which the 
Subcontractor was listed, and the CONTRACTOR has acted in good faith; 

 

5.  Fails to obtain bonding acceptable to the. DEPARTMENT; 
 

6.  Fails to obtain insurance acceptable to the DEPARTMENT; 
 

7.  Fails to perform subcontract work for which the Subcontractor was listed; 
 

8.  Must be replaced to meet the CONTRACTOR'S required state or federal  
     affirmative action requirements. 

 

9.  Refuses to agree to abide by the CONTRACTOR'S labor agreement; or 
 

10. Is determined by the DEPARTMENT to be not responsible. 
 

In addition to the circumstances described above, a Contractor may in writing request 
permission from the Department to add a new Subcontractor or replace a listed 
Subcontractor. The DEPARTMENT will approve the request if it determines in writing 
that allowing the addition or replacement is in the best interest of the state. 

 
The contractor shall submit a written request to add a new Subcontractor or replace 
a listed Subcontractor to the Contracting Officer a minimum of five working days prior to 
the date the new Subcontractor is scheduled to begin work on the construction site. The 
request must state the basis for the request and include supporting documentation 
acceptable to the Contracting Officer. 

 
If a CONTRACTOR violates this article, the Contracting Officer may: 

 
1. Cancel the Contract after Award without any damages accruing to the DEPARTMENT;  

 
Or 
 

2.  After notice and hearing, assess a penalty on the bidder in an amount not exceeding    
     10 percent of the value of the subcontract at issue." 
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SC-7.2 - PERMITS, LICENSES, AND TAXES 
 

A.  In Paragraph 7.2.1, add the following subparagraphs: 
 

The terms, conditions, and stipulations in permits obtained either by the DEPARTMENT or by the 
               CONTRACTOR is made part of this Contract. 
 

1. The CONTRACTOR shall procure all other permits and licenses required to 
complete the project, pay all charges, fees and taxes, and give all notices 
necessary and incidental to the due and lawful prosecution of the Work. 

2. The CONTRACTOR shall obtain the State of Alaska Fire Marshal plan review. 
 
SC-7.12- APPLICABLE ALASKA PREFERENCES 

 
A. Remove this section in its entirety. Alaska Preferences cannot be used in Federal Aid Projects. 

 
The non-Federal entity must conduct procurements in a manner that prohibits the use of statutorily 
or administratively imposed state or local geographical preferences in the evaluation of bids or 
proposals, except in those cases where applicable Federal statutes expressly mandate or 
encourage geographic preference. Nothing in this section preempts state licensing laws. When 
contracting for architectural and engineering (A/E) services, geographic location may be a selection 
criterion provided its application leaves an appropriate number of qualified firms, given the nature 
and size of the project, to compete for the contract. 

 
SC-7.13-WAGES AND HOURS OF LABOR   (Federal Wages/Hours not required) 

 
A.  In paragraph 7.13.3, delete this paragraph in its entirety and replace with the following 

paragraphs: 7.13.3 Notice of Work and Completion; Withholding of Payment 

A. Within three calendar days of award of a construction contract, the CONTRACTOR  
Shall file a "Notice of Work" with the Department of Labor and Workforce 
Development (DOLWD) fees per AS 36.08.045.  The CONTRACTOR lists all their 
Subcontractors who will perform any portion of work on the contract and the 
contract price being paid to each subcontractor. The primary contractor shall pay 
all filing fees for each subcontractor performing work on the contract, including a 
filing fee based on the contract price being paid for work performed by the primary 
contractor's employees. The filing fee payable shall be the sum of all fees 
calculated for each subcontractor. The filing fee shall be one percent of each 
contractor's contract price. The total filing fee payable by the primary contractor 
under this subsection may not exceed $5,000.  The "Notice of Work" is 
available at http://www.labor.state.ak.us/lss/forms/notice-of- work.pdf 

 
B.  The Contracting Officer will not issue Notice to Proceed to the CONTRACTOR 

until such notice and fees have been paid to DOLWD. Failure of the 
CONTRACTOR to file the Notice of Work and pay fees within this timeframe 
shall not constitute grounds for an extension of contract time or adjustment of 
contract price. 

 
  C.   Upon completion of all work, the primary contractor shall file with DOLWD a 

"Notice of Completion" together with payment of any additional filing fees owed 
due to increased contract amounts. Within 30 days after DOLWD's receipt of the 
primary contractor's notice of completion, DOLWD shall inform the 
DEPARTMENT of the amount, if any, to be withheld from the final payment.  
The " Notice of Completion Form" is available at; 
http://www.labor.state.ak.us/Iss/forms/not-comp-pub-wrks.pdf' 

 

 
 
 
SC-9.1-DEPARTMENTS RIGHT TO CHANGE 

http://www.labor.state.ak.us/lss/forms/notice-of
http://www.labor.state.ak.us/Iss/forms/not-comp-pub-wrks.pdf%27
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At General Condition Article 9.1, ADD THE FOLLOWING SENTENCE; 
 

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or 
from time to time, order additions, deletions or revisions in the Work within the general scope of the 
Contract, including but not limited to changes: 
 

SC-9.4 – CHANGE ORDER 
 
Changes in scope of work or cost must be pre-approved by John Gard, Project Manager 
 
SC-10.3 – CHANGE ORDER PRICE DETERMINATION 
 
Remove 10.6 
 
SC-10.6- CONTRACTORS FEE 
 
Remove 10.6.2.  
 
SC-10.9.3 – UNIT PRICE WORK 
 
Remove paragraphs a. & b. 
 
SC-11.8-DELAY DAMAGES 

 
 

At General Condition Article 11.8, add the following paragraphs: 
 

Liquidated Damages: 
 

• Eight Hundred Fifty-Three Dollars & Twenty Cents ($853.20) per day for each calendar day 
elapsing between the time stipulated for the sub-completion date and in accordance with the 
terms hereof; such deduction to be made, or sum to be recovered, not as a penalty but as 
liquidated damages.   
 

• Nighty Dollars & Sixty-Four Cents ($90.64) per day for each calendar day elapsing between the 
time stipulated for the final completion date and in accordance with the terms hereof; such 
dedication to be made, or sum to be recovered, not as a penalty but as liquidated damages. 

 
 

SC-12.1-WARRANTY AND GUARANTEE 
 
 

At General Condition Article 12.1, add the following sentence: 
 

"The failure of the DEPARTMENT to strictly enforce the Contract in one or more instances does 
not waive its right to do so in other or future instances." 

 
END OF 

SECTION 00800 
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NOTICE TO BIDDERS 
 
 
In an attempt to save money and paper the department will no longer send hard copies out 
with solicitations on construction projects of the PAM 600. Instead we have provided web links 
and contact information below. If you are unable to view this links and would like a hard copy 
of these documents please contact the Procurement Officer for this project and request a copy.  
 
 
Pamphlet 600:   Laborers' & Mechanics' Minimum Rates of Pay 
 

http://labor.state.ak.gov/lss/pamp600.htm 
 
 
Pamphlet 400:   Title 36 Public Contracts & 8 AAC Chapter 30 
 

http://labor.state.ak.gov/lss/forms/Pam400.pdf 
 

 
 

Notice of Work / Notice of Completion (Required On All Projects Over $25K) 
 
You must submit these through “My Alaska” web link at https://my.alaska.gov/ you must 
register if not already. 
 
Once you have logged in, return to the home page under “Services for Businesses”, click on 
“LSS-Online Filing Services”. 
 

https://certpay.dol.alaska.gov/portal.aspx 
 
 
Employment Preference Determination (July 1, 2017) 
 

http://labor.alaska.gov/lss/forms/2017-employment-pref-determination.pdf 
 
 
DOL Alaska Employment Preference Information 
 

http://labor.alaska.gov/lss/forms/2015-employment-info-sheet.pdf  
 
 
 
 

http://labor.state.ak.gov/lss/pamp600.htm
http://labor.state.ak.gov/lss/forms/Pam400.pdf
https://my.alaska.gov/
https://certpay.dol.alaska.gov/portal.aspx
http://labor.alaska.gov/lss/forms/2017-employment-pref-determination.pdf
http://labor.alaska.gov/lss/forms/2015-employment-info-sheet.pdf
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Alaska Wage and Hour Administration  
 
Offices / Hours and Web links: 
 

Anchorage: Anchorage.lss-wh@alaska.gov  
Phone: 907-269-4909 
Fax:  907-269-4915 

 
Juneau: Juneau.lss-wh@alaska.gov 
Phone:  907-465-4842 
Fax:  907-465-3584 

 
Fairbanks: Fairbanks.lss-wh@alaska.gov 
Phone: 907-451-2886 
Fax:  907-451-2885 

 
 
If you have questions or need further assistance please contact the Procurement Officer. 

mailto:Anchorage.lss-wh@alaska.gov
mailto:Juneau.lss-wh@alaska.gov
mailto:Fairbanks.lss-wh@alaska.gov
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SECTION 01000 
GENERAL REQUIREMENTS 

 
PART 1  GENERAL 
 
 
1.01 REQUIREMENTS INCLUDED 
 
 A. Work Covered by Contract Documents 

B. Contract Method 
C. Building Permits and Inspections 
D. Substantial / Final Completion 
E. Contractor Use of the Premises 
F. Using Agency Occupancy 
G. Department Furnished Products 
H. Alternates 
I. Applications for Payment 
J. Reference Standards 
K. Preconstruction Conference 
L. Progress Meetings 
M. Submittals 
N. Shop Drawings 
O. Product Data 
P. Electricity, Lighting 
Q. Heat, Ventilation 
R. Water 
S. Sanitary Facilities 
T. Enclosures/Barriers 
U. Protection of Installed Work 
V. Cleaning During Construction 
W. Removal 
X. Closeout Procedures 
Y. Project Record Documents 
Z. Operation and Maintenance Data 
AA. Warranties  
BB. Spare Parts and Materials 

 
1.02 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the contract, including General and 
Supplementary conditions.  

 
1.03 WORK COVERED BY CONTRACT DOCUMENTS 

 
Work covered by the contract document is located at the Mat-Su Pretrial 
Facility, Palmer, Alaska.  Work on this Contract consists of all materials, 
equipment, labor, and travel to Palmer, Alaska to replace Eight (8) sliding 
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detention doors and Four (4) plumbing chase access doors at the Mat-Su 
Pretrial facility located in Palmer, Alaska.  Contractor is to refer to the 
Scope of Work, provision for more detailed information;  work is located at 
Mat-Su Pretrial (MSPT), 339 E. Dogwood Avenue, Palmer, Alaska  99645. 

 
SCOPE OF WORK: 
The Contractor shall provide all labor, materials, equipment and travel / lodging cost 
to Palmer, Alaska for the replacement of eight (8) sliding detention doors and four 
(4) plumbing chase access doors.  The project will include all requirements for 8 
detention grade slider doors with wrist and ankle cuff ports, relight glazing, new locks 
and existing door control system integration.  Four (4) half height plumbing access 
chase doors will be replaced with full length doors.   
Eight (8) sliding doors in the Delta cell block of the Mat-Su Pretrial building have 
failed and need replacement.  In addition, four (4) access doors and frames into 
plumbing chases need to be replaced to provide the required access to these 
spaces.  The work will take place in an operational correctional center.  The Delta 
Unit will be vacated during the time of construction, but these cells are in high 
demand, so work expediency is required.  New sliding doors are to be controlled 
from the Central Control Room where a recent electronic touch screen security 
system was installed.  The contractor shall verify voltage and signal are in place and 
compatible with the proposed door and hardware to be installed.  Work effort will 
include but not be limited to demolition of all doors and hardware (hardware may be 
retained by MSPT), patching/painting surface that are damaged during door/frame 
removal, installation of new doors, controls and frames, painting new door and 
frames, connection and any programming required in the control room required to 
assure new sliding doors are complete, bind free and completely functional prior to 
substantial completion.  
Qualifications are detailed in the specifications: 

1. Manufacturers shall have a minimum of ten (10) years’ experience 
successfully producing detention hollow metal of the types and sizes required 
in the contract documents. 

2. Security door installation company shall have previously installed security 
doors in no fewer than five detention projects within the past five years in 
which there were no fewer than 20 detention doors that were electronically 
monitored and controlled. 

MSPT is a 24/7 Correctional Facility.  As such, the contractor is required to work 
inside and outside of the secure perimeter.  All tools and materials shall be removed 
and stored outside of the secure perimeter at the end of each work day.  Security 
requirements required.  All contractors must be able to pass a security background 
check prior to start working. 
   
1.04 CONTRACT METHOD 
 

A. All work shall be performed under a single fixed-price contract.  
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1.05 BUILDING PERMITS AND INSPECTIONS  
 

A. Contractor shall call for all building inspections required by the City 
of Palmer for this project and obtain all required permits for this 
project.  

 
1.06 SUBSTANTIAL / FINAL COMPLETION 
 

A. Project shall be substantially completed by October 1, 2024 after 
Award of Contract or Notice to Proceed is issued. Substantial 
Completion defined by “Work ready for its intended use by the Owner.” 

B. Final Completion date is November 30, 2024.  
 

1.07 CONTRACTOR USE OF PREMISES 
 

A. Limit use of premises for Work and for construction operations, to 
allow for DOC occupancy and security. 

B. Site availability to Contractor is to be coordinated through the On-
Site Project Manager. 

C. Contractor is hereby advised that there is no equipment, there are 
no tools, and there are no materials at the facility available for the 
use of the Contractor. 

 
1. Project Manager will be John Gard (907) 269-7391, 

john.gard@alaska.gov 
2. On-site Contact person, MSPT Administrative Officer Hilary 

Stark (907) 746-9501x101, hilary.stark@alaska.gov 
 

 
1.08 DEPARTMENT OF CORRECTIONS OCCUPANCY 
 

A. DOC will not directly occupy project area during the construction 
period. However, DOC will continue to occupy the facility and 
inmates and staff will require limited access in and around the 
construction area during the entire period of construction. 
Coordinate with the DOC on-site Project Manager to minimize 
conflict when needing to access construction area. 

 
1.09 DEPARTMENT FURNISHED PRODUCTS – Not Used 
 
1.10 ALTERNATES – None 

 
1.11 APPLICATIONS FOR PAYMENT 
 

A. Submit two copies of application on Application for Payment form 
provided by the Department or on contractor form acceptable to the 
Department.  

mailto:john.gard@alaska.gov
mailto:hilary.stark@alaska.gov
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B. Content & Format: Include contract number, period covered by the 
project. Identify portion of contract the invoice is for, i.e., Basic Bid 
and/or Change Order (if applicable).   

 
1.12 REFERENCE STANDARDS 
 

A. For products specified by association or trade standards, comply 
with requirements of the standard, except when more rigid 
requirements are specified or are required by applicable codes. 

B. The date of the standard is that in effect as of the Project 
Advertisement date, or Effective Date of the Contract when there 
was no advertisement, except when a specific date is specified. 

C. Specific Required Reference Standards will be listed in each 
Specification Section. 

 
1.13 PRE-BID SITE VISIT 
 

A. The DOC has scheduled a pre-bid site visit for June 28, 2023 at 
11:00 A.M. local time, (HIGHLY RECOMMENDED).   

 
1.14 PROGRESS MEETINGS 
 

A. Contractor to allow time each week to meet with the Project 
Manager or his representative to review the work in progress and 
his proposed schedule. This will be an informal meeting on a day 
and time convenient to both parties. 

 
1.15 SUBMITTALS 
 

A. Deliver one (1) copy plus the number required for the 
Contractor’s use of Project submittals as directed. Transmit each 
item under Department accepted format. Apply contractor’s review 
stamp, signed or initialed certifying that review, verification of 
products required, field dimensions, adjacent construction work, 
and coordination of information is in accordance with the contract 
documents. Identify variations from contract documents and 
products or system limitations. 
 

B. After DOC review of submittal, revise and resubmit as required. 
 

1.16 SHOP DRAWINGS 
 

A. When required by the Contract Documents, submit the number of 
opaque reproductions that Contractor requires, plus four copies, 
which will be retained by DOC. 

 
1.17 PRODUCT DATA 
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A. Where required by the Contract Documents, mark each copy to 

identify applicable products, models, options, and other data; 
supplement manufacturers’ standard data to provide information 
unique to the Work. 

B. Submit the number of copies that the Contractor requires, plus four 
copies that will be retained by the DOC. 

 
1.18 ELECTRICITY, LIGHTING 
 

A. Connect to existing service; provide branch wiring and distribution 
boxes located to allow service and lighting by means of 
construction-type power cords. Department will pay costs of energy 
used. Take measures to conserve energy. 

B. Provide lighting for construction operations. 
C. Existing and permanent lighting may be used during construction. 

Maintain lighting and make routine repairs. 
 

1.19 HEAT, VENTILATION   
 

A. Coordinate use of existing facilities with Department; extend and 
supplement with temporary units as required to maintain specified 
conditions for construction operations, to protect materials and 
finishes from damage due to temperature or humidity. Department 
will pay costs of energy used. 

B. Prior to operation of permanent facilities for temporary purposes, 
verify that installation is approved for operation, and that filters are 
in place.  Provide and pay for operation and maintenance. 

C. Provide ventilation of enclosed areas to cure materials, to disperse 
humidity, and to prevent accumulations of dust, fumes, vapors, or 
gases. 
 

1.20 WATER 
 

A. Provided by the Facility.  Contact MSPT Administrative Officer to 
arrange for hook-up. 
 

1.21 SANITARY FACILITIES 
 

A. Coordinate with the facility. 
 

1.22 ENCLOSURES / BARRIERS  
  

A. Provide as required to prevent public entry to construction areas to 
provide for Department and Using Agency’s use of site, and to 
protect existing facilities and adjacent properties from damage from 
construction operations. 
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B. Provide barricades as required by governing authorities for public 
rights-of-way and for public access to existing building. 

C. Protect against vehicular traffic, stored materials, dumping, 
chemically injurious materials, and puddling or continuous running 
water, as required. 

 
1.23 PROTECTION OF INSTALLED WORK   
 

A. Provide temporary protection for installed products. Control traffic, 
as required, in immediate area to minimize damage 

B. Provide protective coverings at walls, projections, jambs, sills, and 
soffits of openings. Protect finished floors and stairs from traffic, 
movement of heavy objects, and storage. 

C. Prohibit traffic and storage on waterproofed and roofed surfaces, on 
lawn and landscaped area. 

 
1.24 CLEANING DURING CONSTRUCTION 
 

A. Control accumulation of waste materials and rubbish, clean area 
and dispose of off-site. 

B. Clean interior areas prior to start of finish work, maintain areas free 
of dust and other contaminants during finishing operations. 
 

1.25 REMOVAL 
 

A. Remove temporary materials, equipment, services and construction 
prior to substantial Completion inspection. 

B. Clean and repair damage caused by installation or use of 
temporary facilities. 

 
1.26 CONTRACT CLOSEOUT PROCEDURES 
 

A. Comply with procedure stated in the General Conditions of the 
Contract for issuance of Certificate of Substantial Completion. 

B. Using Agency will occupy Project for the purpose of conduct of 
business under provision stated in certificate of Substantial 
Completion. 

C. When Contractor considers work has reached Final Completion, 
submit written certification that Contract Documents have been 
reviewed, work has been inspected, and that work is complete in 
accordance with Contract Documents and requesting Department 
inspection. 

D. In addition to submittals required by the conditions of the Contract, 
provide submittals required by governing authorities, and submit a 
final statement of accounting giving total adjusted Contract Price 
and sum due. 
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E. Department will issue a summary Change Order reflecting final 
adjustments to Contract price not previously made by Change 
Order. 

 
1.27 PROJECT RECORD DOCUMENTS - Not Used. 
 
1.28 OPERATION AND MAINTENANCE DATA 
 

A. Provide data for: 
1. Mechanical/Plumbing equipment and controls. 
2. Electrical equipment, controls and visual / audible alarms. 
 

A. Operation and maintenance instructions. For each system, give 
names, addresses, and phone numbers of Subcontractors and 
Suppliers.  
  
1. Appropriate design criteria. 
2. List of equipment. 
3. Parts list. 
4. Operating instructions. 
5. Maintenance instructions, equipment. 
6. Maintenance instructions, finishes. 
7. Shop drawings and product data. 
8. Warranties. 

 
1.29 WARRANTIES 
 

A. Contractor shall guarantee / warranty the work, material and labor 
for one (1) year from the date of project acceptance.  Provide 
duplicate, notarized copies. 

B. Submit material prior to final application for payment. For 
equipment put into use with Department permission during 
construction, submit within 10 days after first operation.  For items 
of work delayed materially beyond date of Substantial Completion, 
provide updated submittal within 10 days after acceptance, listing 
date of acceptance as start of warranty period. 

C. YEAR 2024 WARRANTY:  The Contractor warrants that each 
hardware, software, or firmware product or item delivered or 
developed under this contract shall accurately process date data 
(including, but not limited to calculating, comparing, and 
sequencing) from, into, during, and between the twentieth and 
twenty-first centuries, including leap year calculations, when used 
in accordance with the documentation provided by the Contractor. 

 
1. If the contract requires that specific products or items perform 

as a system, then this Year 2024 Warranty shall also apply to 
those listed items as a system. 
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2. The duration and remedies available to the State for breach of 
the Year 2024 Warranty shall be as defined in, and subject to, 
the year 2024 terms and limitations of any general warranty 
provisions contained in this solicitation.  In the absence of any 
such general warranty provision(s), the remedies available to 
the State shall include repair or replacement, without any cost to 
the State, of any listed product or item whose noncompliance is 
discovered and made known to the contractor in writing by 
October 1, 2024, or within one (1) year after acceptance, or 
within the time limits of the contractor’s warranty, whichever is 
longer. 

3. Nothing in this Year 2024 warranty shall be construed to limit 
any rights or remedies the State may otherwise have under the 
Uniform Commercial Code, State or Federal law, or with respect 
to defects other than Year 2024 performance.  

4. The warranties contained herein are separate and distinct from 
any other warranties expressed or implied and are not subject to 
any disclaimer of warranty or limitation of the supplier’s liability. 

 
1.30 SPARE PARTS AND MAINTENANCE MATERIALS 
 

A. Provide products, spare parts, and maintenance materials from 
excess materials remaining from that used from construction of 
work. Coordinate with Department deliver to Project site and 
obtain receipt prior to final payment. 

 
PART 2 PRODUCTS - Not Used. 
 
PART 3 EXECUTION - Not Used 
 

END OF SECTION 
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PART 1 GENERAL 
 
1.01  SUMMARY 
 
 A. This document outlines security provisions that the CONTRACTOR working at the 

Mat-Su Pretrial (MSPT) will be required to follow. The facility is an occupied 
maximum-security institution housing sentenced male inmates. As the performance 
of the Work could impact the operation of the institution, the Department of 
Corrections (DOC) is concerned that the CONTRACTOR understands and comply 
with its security requirements. The intent of this Section is to prevent: any escape, 
sabotage, or assault attempt; any disturbance, or; the importation of contraband. 

 
1.02  REQUIREMENTS INCLUDED 
 

A. Security Check 
B. Project Manager 
C. Personnel Access 
D. Vehicle Access 
E. Tool Control 
F. Contraband 

 
 
1.03  RELATED REQUIREMENTS 
 
 A. Section  01000 - Administrative Provisions 
 
PART 2 PRODUCTS 
 
   Not Used 
 
PART 3 EXECUTION 
 
3.01  SECURITY CHECK 
 

A. All personnel (CONTRACTOR and Subcontractor staff) will be required to undergo 
a security check prior to commencement of work. A mandatory security briefing will 
be provided to CONTRACTOR's forces by MSPT prior to start of on-site work.  

 
B. The CONTRACTOR will submit a list of personnel and a completed “Request for 

Clearance” form for each individual to the Facilities Manager (John Gard) assigned 
and forwarded to the security officer for review at least 72 hours prior to 
commencement of work. A clearance form will be provided to the Contractor upon 
award of the contract. In general, the following information is required for each 
person: 

 
 1. Full name. 
 2. Residence address. 
 3. Telephone Number. 
 4. Date of birth. 
 5.   Social Security Number. 
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 6. Valid driver's license and state of issue, or other photo identification bearing 
social security number. 

 
C. The security check will look for recent or frequent past convictions or for outstanding 

warrants.  MSPT reserves the right to disqualify anyone from access to the work 
site.  A past conviction will not automatically disqualify. 

 
3.02  PROJECT MANAGER  
 
 A. John Gard, Project Manager, or designee will be the liaison between the 

CONTRACTOR and the facilities. 
 
 B. In the event of an emergency affecting the secure operation of MSPT, the Project 

Manager is authorized to direct the CONTRACTOR to take appropriate action. The 
directions of the Project Manager will be followed immediately. 

 
 C. The Project Manager shall be briefed each week by the CONTRACTOR regarding 

the CONTRACTOR's work requirements and weekly work plan for the subsequent 
week. This briefing may be performed concurrently with the progress meetings that 
may be required under the contract. 

 
3.03  PERSONNEL ACCESS 
 
 A. Access to the Work site, which is within a correctional facility, will be monitored and 

controlled by the Department of Corrections to prevent importation of contraband 
and escape of inmates. 

 
 B. Construction crews will report to the front desk at the beginning of each shift to 

obtain their identification badge or visitors badge and sign in on the Contractor's log. 
At the end of each shift, workmen will return their badges to this office and sign out 
on the Contractor's log. If workers leave the compound at lunch, they will leave as a 
group. Contractor should encourage workmen to bring lunch rather than leave. 

 
 C. Contractors, Subcontractors, Employees may be denied access or be removed 

from the facility for the following reasons: 
  
  1. Contractors or workers that are incompetent, careless or otherwise 

detrimental to the work or the security of the facility. 
  2. Security requirements. 

3. Disruptive, abrasive, and/or argumentative conduct. 
  4. Being under the influence of Alcohol, Drugs and/or any substance that is 

considered contraband by the Facility. 
  5. Refusal to submit to search of personal property/belongings or themselves. 
  6. Health problems. 
  7. Failure to show proper identification. 
  8. Failure to follow the direction of Correctional Officers and/or staff   

members. 
  9. Having any contact or interaction with inmates. 
  10.  Failure to pass security check. 
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11. Failure to secure tools and work areas. (Contractor is required to provide 
personnel to secure his work area and tools.  This means that there will be a 
member of the Contractor’s staff in the active work area. If no personnel are 
physically present in the work area, the work area and/or tools will be 
secured.) 

 
3.04 VEHICLE ACCESS 
 

A. No privately-owned vehicles may enter inside the security fence without approval of 
the DOC on-site Security Officer. Employee vehicles can be parked in the 
employee/visitor parking lot outside the security fence.  

 
B. Authorized work vehicles, i.e. job site trailers and trucks may be left inside the 

fence in a location if they can be secured and upon the approval of the facilities 
on-site Security Officer.  

 
3.05 TOOL CONTROL 
 

A. Do not leave prisoner-accessible work areas unattended without first removing or 
securing all tools and objects that would be considered contraband. 

 
B. At the end of each work day, remove all tools and equipment from inmate-

accessible work areas and store within locked cabinets, locked containers, or 
locked storage trailers. 

 
C. Maintain written inventory of tools and equipment daily.  Tools and equipment that 

cannot be accounted for at the end of each workday shall be brought to the 
immediate attention of the Security Officer. 

 
3.06  CONTRABAND 
 
 A. The mailing, bartering, introducing, exchanging or buying of items between inmates 

and contractors or their employees is strictly prohibited without the written consent 
of the Superintendent of the institution. 

 
The following quotes are from Alaska Statutes and are provided herein to inform the 
CONTRACTOR: 
 
   Title 11 - Alaska Statutes 
    
 Section 11.56.375, Promoting contraband in the first degree. 
 

1. A person commits the crime of promoting contraband in the first degree if 
the person violates AS 11.56.380 and the contraband is: 

   a. a deadly weapon; 
   b. an article that is intended by the defendant to be used as a means of 

facilitating an escape; 
c. a controlled substance; or 

  2. Promoting contraband in the first degree is a class C felony. 
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 Section 11.56.380, Promoting contraband in the second degree. 
 

1. A person commits the crime of promoting contraband in the second degree if 
the person: 

 
a. Introduces, takes, conveys, or attempts to introduce, take, or convey 

contraband into a correctional facility; or 
 
b. Makes, obtains, possesses, or attempts to make, obtain, or possess 

anything that person knows to be contraband while under official 
detention within a correctional facility. 

 
2. Promoting contraband in the second degree is a Class A misdemeanor. 
 

a. Effective August 26, 1999, contraband includes tobacco products. 
 
 Sec. 11.56.390, definition: 
 

In AS 11.56.300-11.56.390, "contraband" means any article or thing which persons 
confined in a correctional facility are prohibited by law from obtaining, making, or 
possessing in that correctional facility."   

 
 
 
 END OF SECTION 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

ALASKA VETERAN PREFERENCE 
CERTIFICATION 

 
In response to the advertised procurement for: 
 
Project Name and Number             , 
 
Bidder (Contractor)    
 

Operation of Alaska Veteran Preference 
Procurement preferences under the Alaska Procurement Code are benefits that the State grants only to qualified 
bidders. Under AS 36.30.321, an eligible entity receives a five percent preference to the price of in the bidder’s 
proposal if the bidder meets three requirements.  
The bidder must be: 

1. an “Alaska Veteran”; 
2. a “Qualifying Entity”; and 
3. an “Alaska Bidder”.  

Unless a bidder satisfies all three requirements and furnishes corresponding certifications, it is not eligible for the 
Alaska Veteran Preference. This preference may not exceed $5,000. 
 

Instructions regarding Alaska Veteran Preference 
A bidder that claims the Alaska Veteran Preference must review and complete the “Alaska Veteran Certification”, 
the “Qualifying Entity Certification”, and the “Alaska Bidder Certification”. The individual that signs a certification 
shall include his/her printed name and position within bidder’s organization, e.g., sole proprietor, partner, etc. If a 
bidder fails to submit properly completed certifications, the Department will not apply the claimed preference. 
 

Alaska Veteran Certification  
(To be completed by individual(s) upon whom the bidder relies in claiming the Alaska Veteran status. If bidder is a 
partnership, limited liability company, or corporation, then a majority of partners, members, or shareholders who 
are Alaska Veterans must sign this Alaska Veteran Certification for the Bidder to be eligible for this preference.) 
 
I hereby represent to the Department that: 
 

I served in the armed forces of the United States, a reserve unit of the United States armed forces, the Alaska 
Territorial Guard, the Alaska Army National Guard, the Alaska Air National Guard, or the Alaska Naval 
Militia; and 
I was separated from service under a condition that was not dishonorable; and 
I am Alaska resident in that I am physically present in the State of Alaska with the intent to remain in the 
State indefinitely and to make a home in the State. 

 
I certify under penalty of perjury that the foregoing statements are true and correct as they apply to me. 
 
 
               
By (signature)        Date 
 
               
Printed name       Title 
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Qualifying Entity Veteran Certification  

 
The bidding entity for which I am the duly authorized representative is a: 
 

(Check the appropriate box) 
 
� sole proprietorship owned by an Alaska Veteran; 
� partnership under AS 32.06 or AS 32.11 and a majority of the partners are Alaska Veterans; 
� limited liability company organized under AS 10.50 and a majority of the members are Alaska Veterans; 

or 
� corporation that is wholly owned by individuals and a majority of the individuals are Alaska Veterans. 

 
By applying my signature below, I certify under penalty of perjury that I am the duly appointed representative of this 
bidder, which has authorized and empowered me to legally bind it concerning the proposal and that the statement I 
have acknowledged above by checking the appropriate box is true and correct. 
 
 
               
By (signature)        Date 
 
               
Printed name       Title 
 
 
 

Alaska Bidder Certification 
(To complete your claim for the Alaska Veteran Preference, you must also submit an Alaska Bidder Certification, 
which the bidder can view, download, and print from the AKDOT&PF’s Bid Express Proposal page.)  

 



State of Alaska 
Department of Corrections 

REQUEST  FOR  CLEARANCE 

Contractor/Contract Staff Background 
Check 

Date: ________________ 

Applicant Name:_________________________________________________________________________ 

Mailing Address: _______________________________________________________________________ 

Purpose of this check:________________________________________ ____________________________ 

Date of Birth:___________________________  Social Security # : _______________________________ 

Alaska driver’s license #:__________________ 

Other states applicant has resided in and the dates:______________________________________________ 
_____________________________________________________________________________________ 

Prior criminal history (including the state the offense occurred in): ________________________________ 
_____________________________________________________________________________________ 

Is applicant currently on probation or parole? _______If yes, where?_________________________________ 

Does applicant have any relatives or acquaintances presently incarcerated in Alaska or under the Dept. of 
Corrections supervision? _____   If yes, state the person’s name/location: 
____________________________________________________________________________________ 

Clearance requested by (Contractor):________________________________________________________ 
Address:____________________________________________________  Phone:____________________ 

The information that I have provided is true and accurate to the best of my knowledge.  I authorize the 
Department of Corrections to perform a background investigation for any and all prior convictions or current 
warrants. 

Signature of applicant:__________________________________ Date:______________________ 

Contractor’s signature:__________________________________ Date:______________________ 

*   *   *   *   * *   *   *   *   *  *   *   *   *   *   *   *   *   *   * *   *   *   *   *   *   * *  

 

*  

 

* 

APSIN/WANTS: Clear:______ Wants:______ See Attached:______ 
NCIC/WANTS: Clear:______ Wants:______ See Attached:______ 
Criminal History Check (AK) No record found:______ See Attached:______ 
Criminal History Check (other states) No record found:______ See Attached:______ 

Request Granted: ______ Request Denied:______ 

Reason for denial:_______________________________________________________________________ 

Director/Superintendent (or designee): ________________________________  Date:_________________ 

*   *   *   *   *   

DO NOT WRITE BELOW THIS SECTION
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All SEXUAL BEHAVIOR IS PROHIBITED 
ZERO-TOLERANCE POLICY 

PRISON RAPE ELIMINATION ACT (PREA) 
 
 

1. Alaska Department of Corrections Policy and Procedure 808.19 Prisoner Rights, Sexual Abuse / Sexual Assault and Reporting 

establishes a zero-tolerance policy toward sexual misconduct and provides guidelines and procedures consistent with the Prison 

Rape Elimination Act (PREA) to reduce the risk of sexual misconduct within the correctional setting.  

 

2. Sexual assault, sexual misconduct, and sexual harassment, or any type of sexual behaviors are PROHIBITED.  

 

3. Types of Sexual Assault, Misconduct, and Harassment  

• Prisoner-on-employee/contract worker/volunteer  

• Employee/contract worker/volunteer-on-prisoner  

• Prisoner on prisoner  

 

4. Acts of Sexual Assault, Misconduct, and Harassment  

• There is NO allowable consensual agreement between DOC employees, contract workers, volunteers, or offenders to 

engage in ANY sexual behavior or act.  

• The physical act  

• The attempt of the physical act, including inappropriate touching and exhibitionism.  

• Threats, intimidation, and actions/communications meant to coerce or pressure another to engage in the inappropriate act. 

• Retaliation against individuals reporting prohibited sexual behavior is prohibited and punishable.  

 

5. All Department personnel, contractors or volunteers who receive information concerning prisoner sexual misconduct or have 

reasonable belief to suspect a prisoner is a victim of sexual misconduct or observe an incident or behavior shall immediately 

report the information to the most appropriate supervisory staff. The information shall be documented on an Incident Report 

form 809.03A.  

 

6. Prisoners may report allegations of conduct prohibited by Policy and Procedures 808.09, including threats of sexual misconduct 

to any Department employee, contractor, or volunteer. The such allegation may be reported verbally, in writing, or may be made 

by a third party.  

 

7. All reports of prohibited sexual behavior will be referred to a law enforcement agency for investigation and referral to the Alaska 

State Troopers by the Department of Corrections.  

 

8. Privileged communications between ordained clergy, medical or mental health staff, and clients does not extend to the matter that 

threatens the safety of the institution, staff, or prisoners; if it contains a threat to public safety or if it is specifically addressed by 

state statutes.  

 

9. Confidentiality: All information related to a victim of sexual abuse or sexual harassment shall be considered confidential and 

shall be released only to those who need the information to perform their official duties. 

 

 

 

I HAVE READ, UNDERSTOOD, AND AGREE WITH THE ABOVE RULES. 
* I also acknowledge that I have been informed of my Prison Rape Elimination Act Responsibilities.* 

 

 

 

 

 

               

  Name (print and sign)        Date 



STATE OF ALASKA 
Department of Corrections 

FACILITIES 
SUBSTITUTION REQUEST FORM 

 

Project:  MSPT Security Sliding Doors Replacement Project No.: 230005984 

Contractor:   

Specified item for which substitution is requested (reference the specification section and paragraph): 

 
 

The following product is submitted for substitution (describe proposed substitution and attach applicable 
catalog cuts): 

 
 
 
 
 

I certify the following: 
Yes No 
  The substitute will perform adequately and achieve the results called for by the general 

design. 
  The substitute is similar, of equal substance, suited to the same use, and will provide the 

same warranty                             as the product specified. 
  The evaluation and approval of the proposed substitute will not delay the Substantial or 

Final Completion of the project. 
  Any change in the design necessitated by the proposed substitution will not delay the 

Substantial or Final Completion of the project. 
  The cost of any change in the design necessitated by the proposed substitution will be 

paid by the contractor at no cost to the State. 
  The cost of any license fee or royalty necessitated by the proposed substitution will be 

paid by the contractor at no cost to the State. 

Signed: Date: 
Authorized Contractor Signature 

Architect/Engineer Recommendation: 

  Accepted            Accepted as Noted            Not Accepted            Received Too Late 

Remarks: 
 
 
 

Architect/Engineer Signature: Date: 

 Recommend Acceptance 
 Recommend Rejection Date: 

Resident Engineer 

 Accepted 
 Rejected Date: 

Project Manager 
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SECTION 01045 

CUTTING AND PATCHING 
 
 
PART 1 GENERAL 
 
1.01  REQUIREMENTS INCLUDED 

A. Requirements and limitations for cutting and patching of Work. 

1.02  RELATED REQUIREMENTS 

A. Section 01010 - Summary of Work. 

B. Section 01120 – Alteration Project Procedures. 

C. Section 01600 - Materials and Equipment:  Substitutions. 

D. Individual Specifications Sections: 

1. Cutting and patching incidental to Work of the section. 

2. Advance notification to other Sections of openings required in Work of those Sections. 

3. Limitations on cutting structural members. 

1.03  SUBMITTALS 

A. Submit written request in advance of cutting or alteration which affects: 

1. Structural integrity of any element of Project. 

2. Integrity of weather-exposed or moisture-resistant elements such as siding or roof 
systems. 

3. Efficiency, maintenance, or safety of any operational element. 

4. Visual qualities of sight-exposed elements. 

5. Work of Department or separate Contractor. 

B. Include in request: 

1. Identification of Project and Department's project number. 

2. Location and description, with photos of affected Work. 

3. Necessity for cutting or alteration. 

4. Description of proposed Work, and products proposed to be used. 

5. Alternatives to cutting and patching. 

6. Effect on Work of Department or separate Contractor. 

7. Written permission of affected separate Contractor. 

8. Date and time Work will be executed. 

C. Submit product data for replacement materials to be used in the work, including product 
description, specifications, recommended installation methods, and samples.  Submittals 
shall cover all sight-exposed elements applicable, such as roofing, exterior siding, floor tile, 
ceiling tile, and wall covering. 
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PART 2 PRODUCTS 
 
2.01  MATERIALS 

A. Materials used for replacement shall match existing materials removed.  Interior or exterior 
finish materials shall visually match surrounding surface finishes.  Replacement interior finish 
materials, such floor tile, wall tile, ceiling tile, or wall covering shall be of the same 
manufacturer and pattern as materials removed to assure compatibility.  New doors and 
frames to be finished to match existing.  Submittals to be approved prior to installation. 

B. Replacement gypsum wallboard surfaces are to be finished smooth or in a texture to match 
the existing wall or ceiling finish or Finish Schedule in drawings as required.  Paint new 
exposed surfaces with two coats semi-gloss acrylic latex enamel in a color to match existing.  
New paint shall cover the entire plane of the area impacted and shall extend to the nearest 
joint or comer. 

C. Cut and patch work at roof assemblies shall provide a complete weather tight installation 
and shall be compatible with existing roofing materials.  Contractor to verify manufacturer, 
materials, and warrantee of the existing roofing system and ensure work does not have a 
negative impact on the performance of the existing roof membrane or existing drainage 
pattern.  Cut and patch work shall not have a negative impact on any active warrantee of the 
existing roofing system. 

D. For replacement of work removed, comply with specifications for type of work to be done, 
manufacturers' recommendations, and good construction practice. 

E. Provide materials for cutting and patching which will result in equal to or better than the work 
being cut and patched in terms of performance characteristics and visual effect where 
applicable. 

PART 3 EXECUTION 
 
3.01  GENERAL 

A. Contractor shall be responsible for all cutting, fitting, and patching required to complete the 
work or to: 

1. Accommodate the installation or coordination of work. 

2. Remove and replace defective work. 

3. Remove and replace work not conforming to requirements of the Contract Documents. 

4. Uncover other work for access or inspection. 

5. Obtain samples for testing or similar purposes. 

6. Provide routine penetrations of nonstructural surfaces for installation of piping, ductwork, 
chimneys, vents, louvers, electrical conduit or other equipment included in the work. 

B. Contractor shall not cut or alter any existing structural members without the approval of the 
Department.  If structural members must be cut or altered, the Contractor shall provide 
engineered details with structural engineer’s stamp for review in the submittal process. 

C. Execute cutting, fitting, and patching to complete Work, and to: 

1. Fit the several parts together, to integrate with other work. 

2. Uncover work to install ill-timed work. 

3. Remove and replace non-conforming and Defective Work. 

4. Remove samples of installed Work for testing. 

5. Provide openings in elements of Work for penetrations of mechanical and electrical 
work. 



 

 01045-3 MSPT Security Sliding Doors Replacement 
   
 

D. Installation of replacement materials shall be in accordance with specifications for type of 
work to be done, manufacturers’ recommendations, and good construction practice. 

3.02  INSPECTION 

A. Inspect existing conditions, including elements subject to damage or movement during 
cutting and patching. 

1. Notify the Department immediately of any suspected hazardous materials. 

B. Do not cut and patch work which is exposed to view in a manner resulting in a reduction of 
visual qualities or resulting in substantial evidence of the cut and patch work.  Remove and 
replace work judged by the Department to be visually unsatisfactory. 

C. After uncovering, inspect conditions affecting performance of Work. 

D. Beginning of cutting or patching means acceptance of existing conditions. 

3.03  PREPARATION 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by cutting and 
patching operations, as directed.  Return adjacent areas to condition existing prior to start of 
work. 

B. Provide supports to ensure structural integrity of surroundings; devices and methods to 
protect other portions of Project from damage. 

C. Provide protection from elements for areas which may be exposed by uncovering work; 
maintain excavations free of water. 

3.04  PERFORMANCE 

A. Execute work by methods to avoid damage to other Work, and which will provide proper 
surfaces to receive patching and finishing. 

B. For all new work, employ qualified installer to perform cutting and patching for weather-
exposed and moisture resistant elements, and sight-exposed surfaces. 

C. Cut rigid materials using masonry saw or core drill.  Use wet-type core drill for all holes over 
1/2” in diameter.  Pneumatic/hammer tools or dry-type core drills not allowed without prior 
approval.  Cutting structural reinforcement with heat is strictly forbidden without prior written 
approval. 

D. Restore Work with new products in accordance with requirements of Contract Documents. 

E. Fit Work tightly to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

F. Maintain all fire-rated wall or area separation construction per applicable codes.  At 
penetrations of fire-rated wall, ceiling, or floor construction, completely seal voids with fire-
rated material, full thickness of the construction element or in accordance with U.L. listed 
assembly requirements. 

G. Refinish surfaces to match adjacent finishes.  For continuous surfaces, refinish to nearest 
intersection; for an assembly, refinish entire unit. 

 
 
 
 

END OF SECTION 
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SECTION 01560 - CLEANING 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Execute cleaning during progress of the Work and at completion of the Work. 

1.2 DISPOSAL REQUIREMENTS 

A. Conduct cleaning and disposal operations to comply with codes, ordinances, regulations, and 
anti-pollution laws. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Use only those cleaning materials which will not create hazards to health or property and 
which will not damage surfaces. 

PART - EXECUTION 

3.1 DURING CONSTRUCTION 

A. Execute periodic cleaning to keep the Work, the site, and adjacent properties free from 
accumulations of waste materials, rubbish, and wind blown debris resulting from construction 
operations. 

B. Provide on-site containers for the collection of waste materials, debris, and rubbish. 

C. Properly remove waste materials, debris and rubbish from the site and legally dispose of. 

3.2 DUST CONTROL 

A. Schedule operations so that dust and other contaminants resulting from cleaning process will 
not fall on wet or newly coated surfaces. 

3.3 FINAL CLEANING 

A. Employ skilled workmen for final cleaning. 

B. Remove grease, adhesives, dust, dirt, stains, fingerprints, labels, and other foreign materials 
from sight-exposed interior and exterior surfaces. 

C. Prior to final completion or Using Agency occupancy, the Contractor shall conduct an 
inspection of sight-exposed interior surfaces and all Work areas to verify that the entire Work 
is clean. 

END OF SECTION 
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SECTION 02 41 19 

SELECTIVE DEMOLITION 

PART 1 -  GENERAL 

1.01 DESCRIPTION 

A.  Description of Work:  Work includes careful removal of indicated security doors, frames 

and/or hardware. Work also includes limited removal of existing wall assemblies to 

facilitate installation of new doors and frames.   

1.02 ASBESTOS AND OTHER HAZARDOUS MATERIALS 

A.  The work does not include asbestos or lead paint removal. Should the contractor discover 

asbestos/lead paint or suspect the presence of asbestos/lead containing materials, the 

Project Manger shall be notified immediately and stop work in that area until authorized to 

resume. 

PART 2 - PRODUCTS 

Not used. 

PART 3 - EXECUTION 

3.01 DEMOLITION 

A.  Use methods as required to complete work indicated on Drawings governing regulations. 

1.  Demolish concrete and CMU in small sections. Cut concrete and CMU at junctures 
with construction to remain using power-driven masonry saw or hand tools. Do not 
use power-driven impact tools without prior approval. 

2.  Provide for effective air and water pollution controls. 

3.02 SALVAGE MATERIALS 

A.  Where indicated on Drawings or as directed by Owner as "Salvage - For Owner Use", 

carefully remove indicated items, clean, store and turn over to Owner and obtain receipt. 

3.03 DISPOSAL OF DEMOLISHED MATERIALS 

A.  Remove debris, rubbish and other materials resulting from demolition operations from 

building site. Transport and legally dispose of materials off site. 

3.04 CLEAN-UP AND REPAIR 

A.  Repair demolition performed in excess of that required.  Repair surfaces, which are to 

remain but have become soiled or damaged by demolition work, to new condition. 

END OF SECTION 
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SECTION 08 11 13 

HOLLOW METAL DOORS AND FRAMES 

PART 1 – GENERAL 

1.01 DESCRIPTION 

A. Description of Work:  Work includes providing interior hollow metal doors and frames in

chase openings. Doors are to be prepared to receive detention hardware.  These doors will

have frames with four frame profile jambs.  The sill will be similar to the head.

1.02 REFERENCES, CODES AND STANDARDS 

A. Requirements of Regulatory Agencies:

1. ASTM – American Society of Testing and Materials

2. SDI – Steel Door Institute

3. ANSI – American National Standards Institute

1.03 PRODUCT DELIVERY, HANDLING AND STORAGE 

A. General:  Store materials off the ground within a weatherproof enclosure.  At no time shall

hollow metal materials be stored in such a manner as to allow rain, snow, or ice to

accumulate on the surface of these materials.  Repair or replace damaged materials as

directed or as necessary.

1.04 SUBMITTALS 

A. Manufacturer’s Data:  Submit manufacturer’s specifications and installation instructions for

hollow metal doors and frames.  Include data substantiating compliance with specified

requirements.

B. Shop Drawings:  Submit shop drawings of all hollow metal assemblies.  Show door and

frame reinforcements, cut-outs, joints, anchors and other pertinent features.  List gauges

and quality of materials.

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the 
following:

1. Trussbilt
2. Steelcraft; an Ingersoll-Rand company.

3. Curries Company; an ASSA ABLOY Group company.

4. Ceco Door Products; an ASSA ABLOY Group company.

2.02 MATERIALS 

A. Cold-Rolled Steel Sheet:  ASTM A 1008/A 1008M, CS, Type B; suitable for exposed

applications.
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B. Hot-Rolled Steel Sheet:  ASTM A 1011/A 1011M, CS Type B. 

C. Metallic-Coated Steel Sheet:  ASTM A 653/A 653M, Commercial Steel (CS), Type B; with 

minimum A40 metallic coating. 

D. Frame Anchors:  ASTM A591/A 591M, Commercial Steel (CS), 40Z coating designation; 

mill phosphatized. 

E. Inserts, Bolts, and Fasteners:  Hot-dip galvanized according to ASTM A 153/A 153M. 

F. Mineral-Fiber Insulation:  N/A. 

G. Glazing:  N/A. 

2.03 STANDARD HOLLOW METAL DOORS 

A. General:  Comply with ANSI/SDI A250.8. 

1. Design:  Flush panel. 

2. Vertical Edges for Single-Acting Doors:  Manufacturer's standard. 

3. Top Edge:  Closed with flush or inverted 0.042-inch thick, end closures or channels of 

same material as face sheets. 

4. Tolerances:  SDI 117, "Manufacturing Tolerances for Standard Steel Doors and 

Frames." 

 

B. Interior Doors:  Face sheets fabricated from cold-rolled steel sheet.  Provide doors 

complying with requirements indicated below by referencing ANSI/SDI A250.8 for level and 

model and ANSI/SDI A250.4 for physical performance Level. 

1. Level 3 and Physical Performance Level A (Extra Heavy Duty), Model 2. Seam wire 

weld full length of door and grind smooth.  14 gauge faces. 

C. Hardware Reinforcement:  ANSI/SDI A250.6. 

2.04 HOLLOW METAL FRAMES 

A. General:  Comply with ANSI/SDI A250.8 

B. Interior Frames:  Fabricated from cold-rolled steel sheet. 

1. Fabricate frames with mitered or coped corners. 

2. Fabricate frames as full profile factory welded.  Grind weld smooth to form invisible 

corner joints. 

 

3. Frames for Level A Steel Doors:  14 gauge, 0.064-inch thick steel sheet. 

 

C. Hardware Reinforcement:  ANSI/SDI A250.6  
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2.05 FRAME ANCHORS 

A. Jamb Anchors: 

1. Stud-Wall Type:  Designed to engage stud, welded to back of frames; not less than 

0.042 inch thick. Provide on all frame sides, top, sides and sill. 

 

B. Floor Anchors:  These frames are held above the floor, there are no floor anchors. 

2.06 FABRICATION 

A. Tolerances:  Fabricate hollow metal work to tolerances indicated in SDI 177. 

B. Hollow Metal Frames:   

1. Welded Frames:  Weld flush face joints continuously; grind, fill, dress, and make 

smooth, flush, and invisible. 

2. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed 

fasteners unless otherwise indicated. 

3. Floor Anchors:  None – Jamb anchors on all four (4) sides. 

4. Jamb Anchors:  Provide number and spacing of anchors as follows: 

 

a. Custom Steel:  Locate anchors not more than 18 inches from top and bottom of 

frame.  Space anchors not more than 32 inches o.c. and as follows: 

1) Two anchors per jamb up to 60 inches high. 
2) Three anchors per jamb from 60 to 90 inches high. 
3) Four anchors per jamb from 90 to 120 inches high. 

 

b. Compression Type:  Screw frame to steel support with 1/4 inch stainless steel 

machine screw. Dimple frames to receive screw. 

 
c. Post-installed Expansion Type:  Locate anchors not more than 6 inches from top 

and bottom of frame.  Space anchors not more than 26 inches o.c. 

5. Door Silencers:  N/A. 

C. Hardware Preparation:  Factory prepare hollow metal work to receive templated mortised 

hardware according to the Door Hardware Schedule and templates furnished as specified 

in 08 71 63 Detention Door Hardware. 

1. Locate hardware as indicated, or if not indicated, according to ANSI/SDI A250.8. 

2. Reinforce doors and frames to receive nontemplated, mortised and surface-mounted 

door hardware. 

3. Comply with applicable requirements in ANSI/SDI A250.6 and ANSI/DHI A115 Series 

specifications for preparation of hollow metal work for hardware.  
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2.07 STEEL FINISHES 

A. Prime Finish: Apply manufacturer's standard primer immediately after cleaning and 

pretreating. 

1. Shop Primer:  ANSI/SDI A250.10. 

PART 3 - EXECUTION 

3.01 INSPECTION 

A. Carefully examine the substrate and observe conditions under which the work is to be 

performed.  Do not proceed with the work, or allow it to proceed, until unsatisfactory 

conditions have been corrected.   

3.02 INSTALLATION 

A. Installation of Frames:   Set frames accurately in position, plumb and level, and brace 

securely until permanent anchors are set.  In stud partitions, install at least three (3) wall 

anchors per jamb; place at hinge, strike level and sill.  Remove temporary supports, leaving 

surfaces smooth and undamaged. 

B. Installation of Doors:  Fit doors accurately in their frames with tolerances not exceeding 

those listed in ANSI A250.8 (SDI 100).    Adjust doors to operate freely over adjacent 

flooring. 

3.03 ADJUST AND CLEAN 

A. Immediately after erection, sand smooth any rusted or damaged areas of prime coat and 

apply touch-up of compatible primer. 

B. Check and readjust operating finish hardware items, leaving steel doors and frames 

undamaged and in complete and proper operating condition.  

END OF SECTION 
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SECTION 08 34 53 

SECURITY DOORS AND FRAMES 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A.  Description of Work:   The section includes the purchase, transporting and installation of 

security doors and frames.  Work will take place in an uninhabited unit within a fully 

occupied prison. 

1.02 TESTING AND PERFORMANCE 

A.  Test procedures shall be performed on door and frame designs as described in 

Paragraphs A, B, C, D and E. 

B.  Door Assembly Impact Test: 

1.  Two 3-foot by 7-foot doors shall be constructed in accordance with Article 2.1, 

each with 100 square inch vision panel, 4 inch by 25 inch clear opening positioned 

generally as shown in ASTM F1450, Figure 1. Doors shall have a maximum weight 

for Grades 1 and 2 of 230 lbs and for Grades 3 and 4 of 190 lbs.   Two 

accompanying frames shall be constructed in accordance with Article 2.3. One 

door and frame assembly shall be equipped with hardware in accordance with 

ASTM F1450, Section 6.1.1.3. The other assembly shall be equipped with 

hardware in accordance with ASTM F1450, Section 6.1.1.4. Test doors and frames 

shall be installed and tested in accordance with ASTM F1450, Section 6, 

“Specimen Preparation” and Section 7.2, “Door Assembly Impact Test.” The test 

assemblies shall meet the acceptance criteria in Section 7.2 in order to qualify 

under this Specification. 

C.  Door Static Load Test 

1.  Two (2) doors constructed identically to each of the test doors required for Article 

1.5, Paragraph A, “Door Assembly Impact Test,” 3 feet by 7 feet, with 4 inch by 

25 inch vision panel, and with hardware preparations, shall be tested in 

accordance with ASTM F1450, Section 7.3, “Door Static Load Test.” The test 

doors shall meet the acceptance criteria in Section 7.3 in order to qualify under this 

Specification. 

D.  Door Rack Test 

1.  Two (2) doors constructed identically to each of the test doors required in Article 

1.05, Paragraph A, “Door Assembly Impact Test,” 3 feet by 7 feet, with 4 inch by 

25 inch vision panel, and with hardware preparations shall be tested in accordance 

with ASTM F1450, Section 7.4, “Door Rack Test.” The test doors shall meet the 

acceptance criteria in Section 7.4 in order to qualify under this Specification. 

E.  Door Edge Crush Test 

1.  One (1) door constructed identically to either of the test doors required in Article 

1.5, Paragraph A, “Door Assembly Impact Test,” 3 feet by 7 feet, with 4 inch by 



MAT-SU PRETRIAL SECTION 08 34 53 

SEGREGATION DOOR REPLACEMENT  SECURITY DOORS AND FRAMES 

 

08/18/2022 SECURITY DOORS AND FRAMES 
    Page 08 34 53 - 2 

25 inch vision panel, and with hardware preparations, shall be tested in 

accordance with ASTM F1450, Section 7.7 “Door Edge Crush Test.” 

F.  Test Reports: The manufacturer shall provide test reports and documentation by an 

independent testing laboratory in accordance with the reporting requirements of ASTM 

F1450 and ASTM F1592 certifying compliance with ANSI/NAAMM/HMMA 863, Article 1.5. 

1.03 MANUFACTURER’S QUALIFICATIONS 

A.  Manufacturer shall provide evidence of having personnel and plant equipment capable of 

fabricating hollow metal door and frame assemblies of the type specified herein.  

B.  Manufacturers shall be ISO 9001:2000 certified and shall be required to present their 

Certificate of Registration upon request.  

C.  Manufacturer’s production welders shall be qualified under AWS D1.3 and upon request 

shall provide copies of Welders Certifications in accordance with AWS D1.3. 

D.  Manufacturers shall have a minimum of ten (10) years experience successfully producing 

detention hollow metal of the types and sizes required in the contract documents.  

E.  Quality Criteria 

1.  All door and frame construction shall be in accordance with construction of 

assemblies. 

2.  Fabrication methods and product quality shall meet standards set by the Hollow 

Metal Manufacturers Association, HMMA, a Division of the National Association of 

Architectural Metal Manufacturers, NAAMM, as set forth in these Specifications. 

3.  Job Site Door Check 

a. At the owner’s option, a new door at the job site shall be selected at random 

and sawed in half or otherwise taken apart as deemed necessary for 

verification that construction is in accordance with these Specifications.  The 

manufacturer shall include the cost of the replacement door in their quotation. 

If the door construction does not conform to these Specifications the non-

conforming doors shall be repaired or replaced at the manufacturer’s expense. 

1.04 INSTALLER QUALIFICATIONS 

A.  Security door installation company shall have previously installed security doors in no 

fewer than five detention projects within the past five years in which there were no fewer 

than 20 detention doors that were electronically monitored and controlled. 

B.  Security door installation company is to employ a minimum of one (1) installer who has 

received training by the door manufacturer whose doors are to be installed.  These 

certified installers are to be on site installing doors.  
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1.05 SUBMITTALS 

A.  Certificate of Acceptance by security door manufacturer that supplier is trained and 

endorsed by the manufacturer and that the installer is certified to install that 

manufacturer’s doors and frames. 

B.  Reference for a minimum of five door installation projects in which door installer has 

completed work.  List facility, name of reference, individual, and contact information. 

C.  Certificates of Training for a minimum of one installer from door manufacturer that the 

individual was trained and authorized to install security doors and frames manufactured 

by door manufacturer. 

D.  Submittal Drawings 

1.  Show door and frame elevations and sections. 

2.  Show listing of opening descriptions including locations, material thicknesses, and 

anchors. 

3.  Show location and details of all openings. 

4.  Indicate performance grade levels on the submittal as they are shown on the 

contract drawings and schedules. 

E.  Test Report 

1.  Manufacturer shall submit an independent testing laboratory report certifying that 

door and frame assemblies meet the performance requirements of this 

Specification. 

1.06 WARRANTY 

A.  All hollow metal work shall be warranted from defects in workmanship and quality for a 

period of one (1) year from the date of substantial completion. 

  - PRODUCTS 

2.01 DETENTION SECURITY HOLLOW METAL DOORS  

A.  Materials: 

1.  Doors shall be manufactured of commercial quality, level, cold-rolled steel 

conforming to ASTM A1008/A1008M CS type B or hot-rolled, pickled and oiled 

steel conforming to ASTM A1011/A1011M CS type B. the steel shall be free of 

scale, pitting, coil breaks, buckles, waves or other surface blemishes or defects. 

2.  Interior Doors:  Face sheets shall be 0.093 inch (12 gauge) minimum thickness.  
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B. Construction:

1. All doors shall be the types and sizes shown on the approved submittal drawings, 
shall be constructed in accordance with the Specifications and shall meet the 
performance requirements of this Specification. Basis of Design:    TrussDoor 
hollow metal doors manufactured by Trussbilt.

2. Door face sheets shall be joined at their vertical edges by a continuous tungsten 
inert gas (TIG) weld extending the full height of the door. This edge seam weld shall 

be sanded smooth and be neat in appearance. The door vertical edges shall not be 

covered with auto body putty or metallic fillers.

3. Door thickness shall be 2 inch nominal for cell doors unless noted otherwise. Doors 

shall be neat in appearance and free from warpage or buckle.  Edge bends shall be 

true and straight and of minimum radius for the thickness of material used.

4. Doors shall be stiffened by one of the following systems:

a. Continuous steel truss design core material, 0.015 inch minimum, having 
truncated triangular roll formed sections extending continuously from one door 
face to the other, spot welded to each face sheet 2-3/4 inches o.c. horizontally 
and 3 inches o.c. vertically. Core material shall extend full height and width of 
door.

b. Rolled or formed 1/8 inch steel channels extending from top to bottom of door 
and continuous from one face to the other, spaced not more than 4 inches o.c. 
and spot welded to door faces not more than 3 inches o.c. vertically.

c. Continuous vertical hat sections, one such hat section welded to each face of 
the door, 0.053 inch, with vertical webs no more than 4 inches apart.  Hat 
sections shall be welded to each other at least 6 inches o.c. both sides in order 
to prevent separation.

5. Spaces between stiffeners shall be filled with fiberglass or mineral rockwool batt- 

type material.

6. The vertical edges shall be reinforced by a continuous steel channel extending the 
full height of the door and welded to both face sheets. The channels’ thickness shall 

be not less than the thickness of the door face sheet.  The top and bottom edges 

shall be closed with a continuous channel, the same thickness as the vertical edge 

channels and shall be spot-welded to the face sheet a maximum of 3 inches o.c. 

The closing end channel shall be continuously welded to the vertical reinforcing 

channel at all four corners producing a fully welded perimeter reinforcing channel.

7. The top end channel shall be fitted with an additional flush top closing channel of 
the same material thickness. The flush closing channel shall be welded in place at 
the corners and at the center.
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8.  Edge shall be square profile on both vertical edges of doors. 

a. Sliding doors – square profile. 

9.  Hardware Reinforcements: 

a. Doors shall be mortised, reinforced, drilled and tapped at the factory for 

completely templated mortised hardware. Where surface mounted hardware – 

or non-templated mortised hardware – is to be applied, doors shall be 

reinforced, and drilling and tapping shall be done by others in the field. 

b. Minimum thicknesses for hardware reinforcements shall be as follows: 

1) Slide Device Hanger Attachment:  Follow manufacturer’s 

recommendations. 

2) All Other Surface Applied Hardware:  0.093 inch. 

c. Where electrically operated hardware is shown, hardware enclosures and 

junction boxes shall be provided using UL approved 0.5 inch minimum 

diameter conduit and connectors. Access plates shall be the same thickness 

as the face sheet and fastened with a minimum of four (4) #8-32 tamper-

resistant machine screws, not to exceed 6 inches o.c. 

10.  Glass Moldings and Stops: 

a. Where specified, doors shall be provided with steel moldings to secure glazing 

in accordance with glass sizes and thickness shown. 

b. Fixed glass molding shall be not less than 0.093 inch and shall be spot- 

welded to both face sheets 3.0 inches o.c. maximum. 

c. In glass openings where security glazing is specified, pressed steel angle 

glazing stops, no less than 0.093 inch thickness, shall be provided. Angle 

stops shall be mitered or notched and tight fitting at the corner joints and 

secured in place using 1/4 – 20 or 28 button head tamper-resistant machine 

screws. 

11.  Cuff Port Openings at Door Panel Edge: 

a. Opening shall be a flush opening fabricated using interior Zee shaped formed 

sections 0.093 inch minimum thickness, securely welded to the inside of both 

face sheets.  The four corner seams shall be continuously arc welded and 

dressed smooth. The finished opening shall be of such construction that it 

cannot be dismantled or otherwise affected by tampering or scraping. 

b. The cuff port shutter door shall be constructed from 0.067 inch thick steel, 

press formed, hollow metal flush assembly with a 0.167” backup plate on the 

prisoner side. 
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c. The shutters shall be treated for maximum paint adhesion and given a shop 

coat of rust inhibitive primer. Shutters and pass hardware shall be factory 

installed. 

12.  Product Identification: Doors shall have the Architect’s mark number permanently 

stamped on the horizontal Z for sliding door types. 

2.02 HOLLOW METAL FRAMES 

A.  Materials: 

1.  New cell frames (opening wrap) shall be provided as indicated. 

2.03 FINISH 

A.  After fabrication, all tool marks and surface imperfections shall be filled and sanded to 

make face sheets, vertical edges and weld joints free from irregularities. After appropriate 

metal preparation, all exposed surfaces of doors and frames shall receive a rust inhibitive 

primer which meets or exceeds ANSI A 250.10. 

  - EXECUTION 

3.01 SITE STORAGE AND PROTECTION OF MATERIALS 

A.  Contractor shall remove wraps or covers from doors upon delivery at the building site. The 

contractor shall ensure that scratches or disfigurement caused in shipping or handling are 

promptly sanded smooth, cleaned and touched up with a compatible rust inhibitive Direct 

to Metal (DTM) primer. 

B.  The contractor shall ensure materials are properly stored on planks or dunnage in a dry 

location. Doors shall be stored in a vertical position and spaced by blocking. Materials 

shall be covered to protect them from damage but in such a manner as to permit air 

circulation. 

3.02 INSTALLATION OF DOORS  

A.  Prior to installation, all doors shall be checked for correct size and swing, be corrected for 

squareness, alignment, twist and plumb.  Permissible installation tolerances shall not 

exceed 1/16 inch. 

B.  Hardware shall be applied in accordance with hardware manufacturer’s templates and 

instructions. 

C.  Any grout or other bonding material shall be cleaned off frames or doors immediately 

following installation. Exposed hollow metal surfaces shall be kept free of grout, tar, or 

other bonding material or sealer. 

D.  Exposed field welds shall be finished smooth and touched up with a rust inhibitive primer. 

E.  Primed or painted surfaces which have been scratched or otherwise marred during 

installation, cleaning, and/or field welding, including marks caused by spreader removal, 
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shall promptly be finished smooth, cleaned, treated for maximum paint adhesion and 

touched up with a rust inhibitive Direct to Metal primer. 

F.  Install glazing materials in accordance with 08 88 53 Security Glazing. 

END OF SECTION 
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SECTION 08 71 63 

DETENTION DOOR HARDWARE 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A.  Description of Work:  The extent of the work is shown on the drawings and specified in this 

document and includes providing new detention door hardware in existing and new detention 

and commercial hollow metal doors and frames.  Hardware includes mechanical, electronic 

and electrical activated devices.  Installation requires integration of security controls with 

detention hardware. 

1.02 QUALITY OF ASSURANCE 

A.  Installer Qualifications:   An employer of workers trained and approved by manufacturer and 

an authorized representative of detention door hardware manufacturer for installation and 

maintenance of units required for this Project.  As a minimum, one (1) installer must be on 

the site at any time who has  successfully completed not less than three years or five 

projects that are similar to this project.  

B.  Supplier Qualifications:   Detention door hardware supplier who is or employs a qualified 

Architectural Hardware Consultant, available during the course of the Work to consult with 

Contractor, Architect, and Owner about detention door hardware and keying. 

1.  Detention Door Hardware Supplier Qualifications:  An experienced detention door 

hardware supplier who has completed projects with electrified detention door 

hardware similar in material, design, and extent to that indicated for this Project, 

whose work has resulted in construction with a record of successful in-service 

performance, and who is acceptable to manufacturer of primary materials. 

a. Engineering Responsibility: Prepare data for electrified detention door 

hardware, including Shop Drawings, based on testing and engineering analysis 

of manufacturer's standard units in assemblies similar to those indicated for this 

Project. 

2.  Scheduling Responsibility:  Preparation of door hardware and keying schedules. 

C.  Architectural Hardware Consultant Qualifications:   A person who is currently certified by DHI 

as an Architectural Hardware Consultant and who is experienced in providing consulting 

services for detention door hardware installations that are comparable in material, design, 

and extent to that indicated for this Project. 

1.  Detention   Door   Hardware   Consultant   Qualifications: Experienced in 

providing consulting services for electrified detention door hardware installations. 

D.  Source Limitations for Detention Door Hardware:  Obtain each type of detention door 

hardware from single source from single manufacturer. 

E.  Regulatory Requirements:  Comply with provisions of the following: 

1.  Where indicated to comply with accessibility requirements, comply with ICC/ANSI 

A117.1 as follows: 
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a. Handles, Pulls, Latches, Locks, and other Operating Devices:  Shape that is 

easy to grasp with one hand and does not require tight grasping, tight pinching, 

or twisting of the wrist. 

2.  NFPA 101:  Comply with the following for means-of-egress doors: 

a. Latches and Locks:  Not more than 15 lbf to release the latch. 

b. Sliding Detention Door Devices:   Not more than 50 lbf to slide door to its fully 

open position with a perpendicular force of 50 lbf against door. 

3.  Electrified Door Hardware:  Listed and labeled as defined in NFPA 70, by a qualified 

testing agency, and marked for intended location and application. 

F.  Keying Conference:   Conduct conference at Project site.  Incorporate keying conference 

decisions into the final Keying Schedule after reviewing detention door hardware keying 

system. 

G.  Preinstallation Conference:  Conduct conference at Project site. 

1.  Inspect and discuss electrical and control system roughing-in and other preparatory 

work performed by other trades. 

2.  Review sequence of operation for each type of electrified detention door hardware. 

3.  Review and finalize a construction schedule and verify availability of materials, 

Installer's personnel, equipment, and facilities needed to make progress and avoid 

delays. 

4.  Certifying procedures. 

1.03 SUBMITTALS 

A.  Product Data:   For each type of product indicated. Include construction details, material 

descriptions, dimensions of individual components and profiles, and finishes for each type of 

detention door hardware. 

B.  Shop Drawings:   For each type of detention door hardware.  Include plans, elevations, 

sections, details, and attachments to other work. 

1.  Wiring Diagrams:  For power, signal, and control wiring; differentiate between 

manufacturer-installed and field-installed wiring for electrified detention door 

hardware.  Include the following: 

a. System schematic. 

b. Point-to-point wiring diagram, including location of connections. 

c. Riser diagram. 

d. Elevation of each detention door type. 

2.  Detail interface between electrified detention door hardware and perimeter security, 

detention monitoring and control, fire-alarm and building control system.  
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C.  Other Action Submittals: 

1.  Door Hardware Schedule:    Prepared by or under the supervision of supplier, 

detailing fabrication and assembly of door hardware, as well as procedures and 

diagrams.  Coordinate the final Door Hardware Schedule with detention doors, 

frames, and related work to ensure proper size, thickness, hand, function, and finish 

of door hardware. 

a. Hardware Schedule Content:  Based on hardware indicated, organize schedule 

into “hardware sets” indicating complete designations of every item required for 

each door or opening.  Include the following information: 

1) Type, style, function, size, and finish of each hardware item.  

2) Name and manufacturer of each item.  

3) Fastenings and other pertinent information.  

4) Location of each hardware set cross-referenced to indications on 

Drawings both on floor plans and in door and frame schedule.  

a) Door numbers and frame types in schedule to match door 

numbers and frame types shown on Drawings. 

5) Explanation of all abbreviations, symbols, and codes contained in 

schedule.  

6) Mounting locations for hardware.  

7) Door and frame sizes and materials.  

b. Submittal Sequence:  Submit schedule at earliest possible date, particularly 

where acceptance of Hardware Schedule must precede fabrication of other 

work that is critical in the Project construction schedule.  Include with schedule 

the product data, shop drawings of other work affected by door hardware, and 

other information essential to the coordinated review of schedule.  

2.  Keying Schedule:  Develop key schedule with Owner at the project site.  Coordinate 

detention keying with existing doors. 

a. Indicate each   lock   and   type of key using   the   following prefixes:  "P" for 

paracentric, "M" for mogul and "C" for commercial. 

b. Keying Conference:   Conduct conference at Project site.  Incorporate keying 

conference decisions into the final Keying Schedule after reviewing detention 

door hardware keying system. Locks are to match existing paracentric keying 

system. 

D.  Qualification Data:  For qualified Installer, supplier and Architectural Hardware Consultant. 

1.  Installer Experience:  List not less than five hardware installation projects by workers 

who will be on site at all times work is underway.  List projects, locations and owner 

reference phone number. 

E.  Product Certificates:  For each type of electrified detention door hardware, from 

manufacturer. 

1.  Certify that detention door hardware approved for use on types and sizes of labeled 

fire doors complies with listed fire door assemblies. 
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F.  Product Test Reports:   Based on evaluation of comprehensive tests performed by 

manufacturer and witnessed by a qualified testing agency or performed by a qualified testing 

agency, for each type of detention lock and latch, security door closer and sliding detention 

door device. 

G.  Operating/Maintenance Manuals:  Furnish O&M Manuals for all security hardware and all 

security locking devices.  These manuals shall include instructions for the care of the 

materials, parts list to aid the Owner in ordering replacement parts, as well as instructions for 

contacting the appropriate personnel not only during the warranty period, but beyond.  The 

Contractor must have full time employees trained in the maintenance and repair of this 

equipment.  Manuals shall also include "as built" shop drawings of all components. 

H.  Operation and Maintenance Data:   For electrified detention door hardware to include in 

emergency, operation, and maintenance manuals. 

1.  Normal remote security operation. 

2.  Normal local security operation. 

3.  Emergency security operation. 

I.  Warranties:  Sample of special warranties. 

J.  Other Informational Submittals: 

1.  Examination reports documenting inspections of substrates, areas, and conditions. 

2.  Field quality-control reports documenting inspections of installed products. 

1.04 DELIVERY, STORAGE, AND HANDLING 

A.  Packing and Marking:  Each piece of security hardware furnished under this Section shall be 

packaged and marked according to the hardware set and door number listed in the approved 

hardware schedule.  

B.  Deliver all components cartoned or crated to provide protection during transit and job 

storage.  

C.  Inspect all components upon delivery for damage.  Damages may be repaired, provided the 

repaired items are equal in all respects to new work and acceptable to the Architect-

Engineer; otherwise, remove and replace damaged items as directed.  

D.  Store all components in a locked storage area for all components deemed necessary by the 

Detention Equipment Contractor.  Do not store any materials directly on the ground or 

concrete.  Provide adequate ventilation and protection to ensure materials are kept dry, 

clean and secure.  Store all materials in the manner and order as prescribed by the 

Detention Equipment Contractor and/or manufacturer.  

1.05 COORDINATION 

A.  Examine the drawings and specifications of other trades whose work may influence the 

installation and/or operation of the detention hardware.  Prior to the start of work, review the 
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project drawings and specifications and coordinate work with all other trades and Divisions 

of the Specifications affecting Work of this Section.  

1.  Responsibilities for electrical and mechanical hardware installation shall include the 

following: 

a. Furnish and install door locks, limit switches, lock feature switches, and push 

buttons, as required for the system to perform the functions as defined. 

b. Coordinate the integration and interfacing of the products and equipment 

specified in this section and in accordance with shop drawings and approved 

submittals. 

c. Review all existing door controls and confirm that all scheduled controls and 

monitoring will function in accordance with the specified function.  A written 

confirmation of this review shall be submitted.  

d. Coordinate the power requirements with all equipment furnished in this section. 

1.06 WARRANTY 

A.  Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or 

replace components of detention door hardware that fail in materials or workmanship within 

specified warranty period. 

1.  Failures include, but are not limited to, the following: 

a. Structural failures including excessive deflection, cracking, or breakage. 

b. Faulty operation of operators and detention door hardware. 

c. Deterioration of metals, metal finishes, and other materials beyond normal 

detention use. 

B.  Warranty Period:  Three years from date of Substantial Completion. 

1.07 MAINTENANCE SERVICE 

A.  Maintenance Tools and Instructions:  Furnish a complete set of specialized tools and 

maintenance instructions as needed for Owner's continued adjustment, maintenance, and 

removal and replacement of detention door hardware. 

B.  Maintenance Service:   Beginning at Substantial Completion, provide 12 months 

maintenance assistance by skilled employees of detention door hardware Installer.  Include 

monthly discussions with DOC maintenance staff on preventive maintenance, repair or 

replacement of worn or defective components, lubrication, cleaning, and adjusting as 

required for proper detention door hardware operation.  Provide parts and supplies the same 

as those used in the manufacture and installation of original equipment.  At the end of the 

first year following substantial completion, the hardware installer is to visit the project site 

and adjust, lubricate and inspect each installed hardware component. 

 



MAT-SU PRETRIAL SECTION 08 71 63 

SEGREGATION DOOR REPLACEMENT DETENTION DOOR HARDWARE 

 

08/18/2022 DETENTION DOOR HARDWARE 
Page 08 71 63 - 6 

  - PRODUCTS 

2.01 GENERAL 

A.  Security design criteria is based upon the requirements and features of the products listed 

herein which form the “Basis of Design”.  The use of one manufacturer's numeric 

designation does not imply other manufacturer's products will not be accepted. Better or 

equal substitutions are welcome. 

2.02 STRIKES:   

A.  All locks and latches shall be furnished with manufacturer's standard strikes.  Where monitor 

strikes are specified, provide strikes as appropriate for the lock specified.  All monitored 

strikes shall be designed to fit within a 2" face frame without protruding beyond the 2" frame 

depth. 

2.03 FASTENERS 

A.  Manufacturer hardware to conform to published template, generally prepared for machine 

screw installation.  Do not provide hardware, which has been prepared for self-tapping of 

sheet metal screws.  

B.  Furnish screws for installation with each hardware item.  All exposed screw heads, whether 

door is open or closed, shall be Torx (with security stud) flat-head or oval head screws 

except as otherwise indicated.  Screws shall be finished to match the applied hardware item.  

See Section 11 98 16 Tamper Resistant Fasteners.   

2.04 PULLS 

A.  Grip Type Door Pulls shall be cast of brass or bronze with satin finish of approximately 

US26D unless specified otherwise in hardware schedule.    Approximate overall length, 

approximately 9 inches with 2-3/8 inch projection.  Provide two (2) attachment screws.  Basis 

of Design:  Southern Folger. 

B.  Flush Type Door Pulls shall be formed by door manufacturer approximately 4” x 5” x pocket 

rip 1” deep. 

2.05 WALL MOUNTED DOOR STOPS (WALL MOUNT ONLY) 

A.  Basis of Design:  (McMaster-Carr 9540K28) shall be a tamper resistant device that is 

fastened onto the wall with a 1/4-inch security screw.  Bumper shall be 1-1/2” diameter x 3/4” 

long and made from SBR rubber, durometer 70A. 

1.  Chase Doors:  Provide wall-mounted door bumper 8” off of the floor and 8” from edge 

of door when in the opened position.  If the above conditions cannot be achieved, 

request direction from the Architect.  

2.06 DETENTION LOCKS AND LATCHES, GENERAL  

A.  Swinging Detention Door Lock and Latch Performance:   Provide detention door locks and 

latches that comply with security grade indicated, when tested according to ASTM F 1577, 

based on testing manufacturer's standard units in assemblies similar to those indicated for 

this Project. 
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B.  Detention Lock Construction:    Fabricate detention lock case and cover plate from steel 

plate. Fabricate bolts from solid sections; laminated construction unacceptable. 

C.  Detention Lock Throw:   Comply with testing requirements for length of bolts to comply with 

labeled fire door requirements, and as follows: 

1.  Latchbolts:  Minimum 5/8-inch latchbolt throw. 

2.  Deadbolts:  Minimum 5/8-inch bolt throw. 

D.  Detention Lock Trim: 

1.  Levers:  Solid stainless steel. 

2.  Escutcheons for Paracentric Locks:   1/8-inch-thick, 3-inch-diameter stainless steel.  

Attach with security fasteners. 

3.  Cylinder Shields for Paracentric Locks:   1/8-inch-thick, 3-inch-diameter stainless steel 

with swinging cover to protect keyhole.  Attach with security fasteners. 

E.  Acceptable Manufacturers  

1.  Basis of Design: Southern Folger.  

F.  Mechanical Locks and Accessories for Swinging Doors  

1.  Standard Features  

a. Lock case to be high tensile strength alloy steel with cold rolled steel cover. 

b. All locks to operate by inserting a key into matching cylinder and rotating key to 

unlock the lock.    

c. All lock steel parts shall be zinc plated for corrosion protection and are suitable 

for both interior and exterior applications.  

d. Keyed One Side (K1) or Keyed two Sides (K2).  

G.  Products  

1.  Mechanical Deadbolt Cuff Ports with Mogul lock. Basis of Design, Southern Folger 

1017 AM. 

a. Lock size to be approximately 4-1/4” x 3” x 1-1/4”.  Deadbolt to be 1-1/2” X 3/4” 

hot rolled steel with 5/8” throw.  Deadbolt locking and unlocking activated by 

key only.   

b. The lock shall be supplied with a six (6) tumbler paracentric lock.  

2.  Mechanical Deadbolt Chase Doors with Mogul lock. Basis of Design, Southern Folger 

1010 HM-2. 

a. Lock size to be 4-1/4” x 3” x 1-1/4”.  Deadbolt to be 1-1/2” x 3/4" hot rolled steel 

with 1” throw.  Deadbolt locking and unlocking by key only.  
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2.07 ELECTRO-MECHANICAL LOCKS AND SLIDING DEVICES FOR SECURITY DOORS  

A.  Acceptable Manufacturers  

1.  Basis of Design, Southern Folger. 

B.  The lock shall match existing voltage and amperage for motor operated security locks for 

sliding doors.    

1.  Housings:  

a. Housing covers shall be constructed of 10-gauge sheet steel --- all openings 

shall be baffled.  

b. All removable housing covers shall be hinged to allow access to mechanism 

without removal of housing cover.  

c. The vertical lock bar housing and cover shall be constructed of 7 gauge sheet 

steel.  

2.  The vertical lock cover shall be removable only when the horizontal cover has been 

removed.  

C.  All electrically operated hardware shall be furnished with both male and female Molex 

connectors.  

2.08 KEYING AND KEYS  

A.  Keying and Keys  

1.  The Contractor is responsible for scheduling and meeting with the Owner, 

Architect/Consultant and other involved parties to determine keying requirements.  A 

complete keying schedule shall be submitted for review and approval.  During the 

submittal review the key schedule may be modified as desired by the Owner.   

a. Keys shall match existing door keyways. 

2.  Paracentric prison locks shall be keyed in sets matching existing.    

B.  Key Control System:  

1.  Keying:  Provide key system as directed by the Owner.   

2.  The Contractor shall be responsible for all keys and in the unlikely event any key is 

lost, the Contractor shall bear all costs incurred in having locks re-keyed.  The 

Contractor shall turn all keys over to the Owner as directed by the Owner for inclusion 

into the key cabinet.    

3.  When requested by the Owner, in writing, the Contractor shall surrender any or all 

keys assigned to him.  

4.  All keys shall be stamped with a maximum of six (6) characters, as directed by Owner. 
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2.09 DETENTION OPERATING TRIM 

A.  Standard:  BHMA A156.6, Grade 1. 

B.  Surface-Mounted Door Pulls: 8-11/16-inch overall length and 2 3/8-inch projection; attach to 

door with two security fasteners provided by pull manufactuer. 

1.  Basis of Design Product: Subject to compliance with requirements, provide Southern 

Folger 212C. 

2.  Material: Cast stainless steel with BHMA 630 finish. 

2.10 DETENTION DOOR STOPS 

A.  Detention Wall Stops:  Basis of Design: McMaster-Carr 9540K28. 

2.11 SLIDING DETENTION DOOR DEVICE ASSEMBLIES 

A.  Performance Requirements: Provide sliding detention door device assemblies, including 

locking device, receiver, overhead door hanger, bottom door guide, lock column, and 

enclosure, as a complete assembly. 

B.  Assembly Construction:  As follows: 

1.  Enclosure: Fabricated from 7 gauge nominal-thickness steel plate, with 7 gauge 

nominal thickness steel hinged cover.  Baffle openings in enclosure.  Provide closures 

for ends of housings. 

a. Provide sloping-top housings. 

2.  Lock Column: Vertical tube enclosure fabricated from 0.134-inch nominal-thickness 

steel, providing mechanical locking control of detention sliding door at door location; 

operated by paracentric key. Doors shall be capable of being locked at top and 

bottom, at rear of door, in both open and closed positions, with no components 

projecting into door opening. 

3.  Receiver:  Fabricated from 0.134-inch nominal-thickness steel plate. 

4.  Hanger Assembly: Extend steel carrier full width of door and door travel required for 

clear door opening. Provide antifriction ball-bearing steel rollers with hardened 

members and grease shield. 

5.  Finish:  Factory prime painted. 

C.  Electromechanical-Locking, Electromechanical-Door-Movement, Sliding Door Device 

Assemblies: Operated from remote-control panel that activates electric motors to unlock 

sliding doors and motorized rack-and-pinion drive mechanisms to open and close doors.  

Doors lock in open position and deadlock when closed. Provide factory-wired cable harness 

with plug connectors for each motor unit. 

1.  Basis of Design Product: Subject to compliance with requirements, provide Southern 

Folger 3150LX. 
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2.  Single-Door Function: In an emergency or if power fails, individual doors can be 

unlocked using a manual-release tool and manually moved; doors relock in either fully 

open or fully closed position. 

3.  Electric Key Switch: Operated by paracentric key and providing electric control of 

detention sliding door operation at door location; in day room where directed. 

2.12 FABRICATION 

A.  Manufacturer's Nameplate:  Do not provide products that have manufacturer's name or trade 

name displayed in a visible location (omit removable nameplates) except in conjunction with 

required fire-rated labels and as otherwise approved by Architect. 

B.  Base Metals:  Produce detention door hardware units of base metal, fabricated by forming 

method indicated, using manufacturer's standard metal alloy, composition, temper, and 

hardness. Furnish metals of a quality equal to or greater than that of specified detention door 

hardware units and BHMA A156.18 finishes. Do not furnish manufacturer's standard 

materials or forming methods if different from specified standard. 

C.  Fasteners:  Provide flat-head security fasteners with finished heads to match surface of 

detention door hardware unless otherwise indicated. 

1.  Security Fasteners: Fabricate detention door hardware using security fasteners with 

head style appropriate for fabrication requirements, strength, and finish of adjacent 

materials. Provide stainless-steel security fasteners in stainless-steel materials. 

2.  Concealed Fasteners: For detention door hardware units that are exposed when 

detention door is closed except for units already specified with concealed fasteners. 

Do not use through bolts for installation where bolt head or nut on opposite face is 

exposed unless it is the only means of securely attaching detention door hardware.  

Where through bolts are used on hollow-metal detention door and frame construction, 

provide sleeves for each through bolt. 

3.  Steel Machine Screws:  For the following fire-rated applications: 

a. Mortise detention hinges to detention doors. 

b. Strike plates to detention frames. 

4.  Steel Through Bolts: For the following fire-rated applications unless door blocking is 

provided: 

a. Surface detention hinges to detention doors. 

5.  Spacers for Security Bolts:  For through bolting of hollow-metal detention doors. 

2.13 FINISHES 

A.  Standard:  Comply with BHMA A156.18. 

B.  Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 

temporary protective covering before shipping. 
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C.  BHMA Designations: Comply with base material and finish requirements indicated by the 

following: 

1.  BHMA 630: Stainless steel, satin, over stainless-steel base metal. 

  - EXECUTION 

3.01 GENERAL REQUIREMENTS  

A.   Examine and inspect all surfaces, anchors, and grounds that are to receive materials, 

fixtures, assemblies, and equipment specified herein.  Check location, "rough in", and field 

dimensions prior to beginning work.  Report all unsatisfactory conditions in writing to the 

Architect-Engineer and general contractor.  

1.  Do not begin installation until all unsatisfactory conditions have been corrected.  

B.  Verify all dimensions and be responsible for their correctness.  No extra compensation will 

be allowed for differences between actual measurements and the dimensions indicated on 

the drawings.  

3.02 INSTALLATION  

A.  Install security materials and accessories in accordance with the final shop drawings, 

manufacturer's data, and as herein specified.  

1.  Provide manufacturer's supervision of installation, including testing and interfacing of 

systems.  

B.  Install all components and complete system as indicated and in accordance with 

manufacturer's recommendations and instructions.  

C.  Nuts of all bolted work shall be drawn tight and threads battered or welded.  Bolting may be 

used in the installation of detention equipment provided that the nuts are not accessible to 

inmates or exposed to view.  Bolts shall be special oval head or flat head Torx security type.  

Other types of security bolts are unacceptable unless specifically approved by the Architect-

Engineer.  Provide two sets of wrenches for each size bolt used.  

3.03 ADJUSTING  

A.  Final Adjustments:  Prior to final inspection check and re-adjust all components to operate 

within their designed capacity.  All components shall be adjusted and tested to verify correct 

operation prior to final inspection.  

B.  All devices shall be tested for specified and manufacturer described operation.  

C.  All tests required by local agencies shall be performed.  

D.  All tests required by Owner and Owner's representative shall be performed.  

E.  Systems not meeting the minimum level of acceptability as defined in the test procedures 

shall be repaired and retested.  

F.  Provide documentation of test procedures and results.  
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G.  Equipment manufacturer's representative shall certify that the systems are installed and 

operate as specified.  

H.  All costs to test and retest systems shall be the responsibility of the Detention Equipment 

Contractor.  

3.04 SECURITY HARDWARE SCHEDULE  

A.  GENERAL NOTES:  

1.  Provide smoke gaskets at all rated door openings.   

2.  Provide a doorstop at all swing door openings unless otherwise noted.   

3.  Any swinging door greater than 3’-4” in width and/or 7’4” in height shall receive four 

(4) hinges.  

4.  Food Pass Hinge(s): The Security Hollow Metal Manufacturer shall provide food pass 

hinge(s) as an integral part of the food pass. 

 

 

HARDWARE SET NO. SH1 

DOORS:  DAYROOM CHASE DOORS 

UNIT PART CATALOG NO. FINISH MANUFACTURER 

1 EA LOCK 1010 HM-2 US26D SOUTHERN FOLGER 
2 EA HINGE 5BB1 – 4.5 X 4.5 INCH US32D IVES 
1 EA RECESSED PULL  PRIMED BY DOOR MANUFACTURER 
1 EA DOOR STOP 540K28  MCMASTER-CARR 

 

 

HARDWARE SET NO. SH2 

DOORS: CELL DOORS 

 

UNIT PART CATALOG NO. FINISH MANUFACTURER 

1 EA SLIDING DEVICE 3150LXHCP KM-1  SOUTHERN FOLGER 
1 EA RECESSED PULL  PRIMED BY DOOR MANUFACTURER 
1 EA RAISED PULL 212C US32D SOUTHERN FOLGER 
1 EA JAMB FOOD PASS  PRIMED BY DOOR MANUFACTURER 
1 EA JAMB ANKLE CUFF PASS  PRIMED BY DOOR MANUFACTURER 
2 EA FOOD/CUFF LOCK 1017AM US26D SOUTHERN FOLGER 

 

END OF SECTION 



MAT-SU PRETRIAL SECTION 08 88 53 

SEGREGATION DOOR REPLACEMENT SECURITY GLAZING 

 

08/18/2022 SECURITY GLAZING 
Page 08 88 53 - 1 

SECTION 08 88 53 

SECURITY GLAZING 

 

PART 1 – GENERAL 

1.01 DESCRIPTION 

A. Description of Work:  The extent of the work is shown on the Drawings and specified within 

this document and includes furnishing and installing security glass and glazing materials. 

1.02 QUALITY ASSURANCE 

A. Reference Standards:  International Building Code (IBC) as modified and supplemented on 

the Drawings and Specifications. 

B. Certified Safety Glazing: Category II products complying with test requirements of 16 CFR 

1201 and ANSI Z97.1, certified by Safety Glazing Certification Council, and permanently 

labeled. 

C. H. P. White Test (HPW TP-0500.01): Test Procedure – Transparent Materials and 

Assemblies for Use in Forced Entry or Containment Barriers; March 2003.   

1.03 SUBMITTALS 

A.  Maintenance data covering cleaning and protection requirements. 

1.04 EXTRA STOCK 

A.  General: Provide two (2) pieces of each size and type of new security glazing used on this 

project as extra stock.  Extra stock shall be crated and protected from damage.  Store extra 

stock, in labeled protective wrapping, within the building where directed by Contracting 

Officer. 

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 

products that may be incorporated in the Work include, but are not limited to, the following: 

1.  Laminated Glass and Polycarbonate/Glass Laminate Products: 

a. Global Security Glazing. 
b. Laminated Glass Corporation. 
c. Insulguard Corporation. 

2.02 GLASS PRODUCTS 

A.  Float Glass: ASTM C 1036, Type I, Quality-Q3, Class I (clear) unless otherwise indicated. 

B.  Heat-Treated Float Glass: ASTM C 1048; Type I; Quality-Q3; Class I (clear) unless 

otherwise indicated; of kind and condition indicated. 
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1.  Fabrication Process: By horizontal (roller-hearth) process with   roll-wave distortion 

parallel to bottom edge of glass as installed unless otherwise indicated. 

2.03 GLAZING SEALANTS 

A. Security Grade, Pick-Resistant Urethane Joint Sealant:  ASTM C920. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the Work include, but are not limited 

to, the following: 

a. BASF Building Systems MasterSeal CR 195. 
b. Bostik Findley Seal ‘N’ Flex FC. 
c. Percora Corporation Dynaflex SC. 

2. Hardness:   50 Shore A. 

3. Type: Single component (S). 

4. Grade: Nonsag (NS). 

5. Class: 25 

2.04 GLAZING TAPES 

A.  Back-Bedding Mastic Glazing Tapes: Preformed, butyl-based, 100 percent solids 

elastomeric tape; nonstaining and nonmigrating in contact with nonporous surfaces; with or 

without spacer rod as recommended in writing by tape and security glazing manufacturers 

for application indicated; and complying with ASTM C 1281 and AAMA 800 for products 

indicated below: 

1.  AAMA 806.3 tape, for glazing applications in which tape is subject to continuous 

pressure. 

2.05 MISCELLANEOUS GLAZING MATERIALS 

A.  General: Provide products of material, size, and shape complying with referenced glazing 

standard. 

B.  Cleaners, Primers, and Sealers:  Types recommended by sealant manufacturer. 

C.  Setting Blocks: Elastomeric material with a Shore, Type A durometer hardness of 85, plus 

or minus 5. 

D.  Spacers: Elastomeric blocks or continuous extrusions of hardness required by security 

glazing manufacturer to maintain security glazing lites in place for installation indicated. 

E.  Cylindrical Glazing Sealant Backing: ASTM C 1330, Type O (open-cell material), of size 

and density to control glazing sealant depth and otherwise produce optimum glazing 

sealant performance. 

2.06 MONOLITHIC GLASS 

A.  Security Glazing Type SG 1:  Clear heat treated tempered glass. 
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B.  Products:  Heat-Treated Float Glass: ASTM C 1048; Type I; Quality-Q3; Class I (clear) 

unless otherwise indicated; of kind and condition indicated. 

1.  Fabrication Process: By horizontal (roller-hearth) process with   roll-wave distortion 

parallel to bottom edge of glass as installed unless otherwise indicated. 

2.  For fully tempered float glass, comply with requirements for Kind FT. 

C.  Unit Thickness:  1/2 inch nominal.  

PART 3 - EXECUTION 

3.01 INSTALLATION - GENERAL  

A. Do not install glazing that has edge or surface damage or defects that reduce glazing 

strength or diminish appearance. 

B. Permanently adhere setting and edge blocks to frame. 

C. Do not block weep holes. 

D. Applied Stops:  Fasten as indicated, after glazing has been set in frame.  Do not exert 

excess force on glazing and glazing spacers. 

E. Remove applied coatings from surfaces, unless such coatings have been tested to show 

acceptable adhesion and compatibility. 

F. Use continuous spacers. 

G. Use primer, where required, for proper adhesion. 

H. Tool sealant, eliminating air pockets, with a definite slope away from glazing. 

3.02 TAPE GLAZING 

A.  Install tape continuously, placed so that when compressed the exposed face will be flush 

with the face of the framing. 

B.  Do not use joints in tape except at corners; seal joints with compatible sealant. 

C.  After installation of stops, apply fillet bead of glazing sealant over exposed tape on both 

sides of glazing. 

3.03 PROTECTION AND CLEANING 

A.  Apply warning tape or bands across opening without touching glazing immediately after 

installing glazing in frames.  

B.  Protect glazing during subsequent construction operations; remove dirt, contaminants, 

staining agents and other deposits promptly using manufacturer’s recommended 

procedures.  Clean surfaces using only methods recommended by manufacturer. 
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C.  Provide final protection and maintain conditions in a manner acceptable to manufacturer 

and Installer that ensures that security glazing is without damage or deterioration at the 

time of Substantial Completion. 

D.  Wash both sides of glazing immediately prior to Substantial Completion inspection. 

3.04 OWNER PERSONNEL INSTRUCTION 

A.  Have manufacturer’s maintenance instructions on hand at time of instruction. 

B.  Instruct designated Owner personnel on maintaining security glazing. 

3.05 SECURITY GLAZING SCHEDULE 

A. Unless noted otherwise, glazing shall be as follows: 

1.  Non-rated Relites within 24 inches of door:  Clear Tempered Glass. 

2.  Glass within 18 inches of floor:  Clear Tempered Glass. 

3.  Non-rated Doors:  Clear Tempered Glass. 

END OF SECTION 
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SECTION 09 91 00 

PAINTING 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A.  Description of Work:  Work includes furnishing materials, preparing and painting interior 

surfaces within an occupied correctional facility.  It is the intent of this Section to include 

finish for all new visually exposed material and surfaces including factory primed or 

unfinished materials, unless specifically indicated as not requiring finish.  Surface 

preparation, prime coats and finish coats specified are in addition to surface treatments 

and prime coats specified in other Sections of the Specification.  The number of coats 

specified is to be interpreted as the minimum number required.  Apply additional coats if 

required to achieve complete coverage and concealment of surface receiving finish or to 

achieve uniformity of color, sheen and texture.  The work includes preparing substrates 

and installing paint on new and existing doors and door frames where wall, floor, ceilings 

have been disrupted adjacent to door installation work, touch up, gypsum board, CMU and 

concrete walls and ceilings. 

B.  Items Requiring No Finish: 

1.  Concealed Surfaces:  Unless specifically indicated on the Drawings, painting is not 

required on concealed surfaces such as walls above ceilings or in pipe spaces. 

2.  Finished Metal Surfaces:  Do not paint anodized aluminum, stainless steel, 

chromium plate, brass, bronze, copper or other similar metals. 

3.  Finished Plastic Surfaces:  Do not paint acrylic fiberglass, polycarbonate, 

polyethylene, vinyl or other similar plastic surfaces. 

4.  Pre-Finished Materials:  Do not paint such items as (but not limited to) pre-finished 

architectural woodwork, pre-finished metal roofing and siding, acoustic materials, 

pre-finished mechanical and electrical items and equipment except where indicated 

on the Drawings. 

5.  Concealed Mechanical Piping and Ductwork:  Except for color coding and painting 

specified in other sections of this Specification, do not paint concealed piping and 

ductwork except in finished spaces. 

6.  Operating Parts:  Do not paint moving parts of operating units such as valve and 

damper operators, linkages, sensing devices and motor and fan shafts. 

7.  Labels:  Do not paint over code-required labels or equipment name, identification, 

performance or nomenclature plates. 

1.02 QUALITY ASSURANCE 

A.  Reference Standards:  Comply with manufacturer's printed instructions, as modified and 

supplemented on the Drawings and herein.  



MAT-SU PRETRIAL SECTION 09 91 00 

SEGREGATION DOOR REPLACEMENT PAINTING 

 
 

08/18/2022 PAINTING 
Page 09 91 00 - 2 

B.  MPI Standards: 

1.  Products:  Complying with Master Painters Institute (MPI) standards indicated and 

listed in "MPI Approved Products List."  Where MPI standard is omitted, provide 

specified product or comparable equal. 

2.  Preparation and Workmanship:  Comply with requirements in "MPI Architectural 

Painting Specification Manual" for products and paint systems indicated. 

1.03 SUBMITTALS 

A.  Materials List:  Submit a complete materials list showing the intended use of each item 

listed.  Include certificates from suppliers of painting materials stating that each material is 

the best of its respective kind and suitable for the intended purpose. 

B.  Manufacturer’s Data:  With the materials list, submit MSD sheets and manufacturer’s 

specifications and printed instructions for preparation of surfaces and for mixing and 

thinning and application of each material used.  Include data substantiating with specified 

requirements. 

C.  Manufacturer's Colors:  Match existing colors from manufacturer’s standard colors.  

D.  Samples:  Prepare 12 x 12 inch samples of selected colors.  Allow ample time for review.  

Obtain approval from the Contracting Officer before applying paint to finished surfaces.  If 

work is commenced without approval of the Owner Representative, finish is subject to 

rejection and the Contractor may be required to remove all wood materials from the project 

and replace with new materials. 

E.  Overages:  Upon completion of work, furnish one (1) gallon can of each type and color of 

paint for maintenance purposes.  Label for positive identification; list tinting formulas.  Store 

on the premises where directed. 

1.04 PRODUCT DELIVERY, HANDLING AND STORAGE 

A.  General:  Deliver materials in original and unbroken containers with manufacturer’s labels 

thereon.  Store in a clean, dry, well-ventilated space. 

PART 2 - PRODUCTS 

2.01 PAINT, GENERAL 

A.  Material Compatibility: 

1.  Provide materials for use within each paint system that are compatible with one 

another and substrates indicated, under conditions of service and application as 

demonstrated by manufacturer, based on resting and field experience. 

2.  For each coat in a paint system, provide products recommended in writing by 

manufacturers of topcoat for use in paint system and on substrate indicated. 

B.  Colors:  Match existing door and wall colors.  
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2.02 INTERIOR PAINT SYSTEMS 

A.  IPT-1  All Ferrous Metal Surfaces 

Basis of Design:  Sherwin-Williams: 
1.  Primer:  B66W01310 - Pro Industrial Pro-Cryl Universal Acrylic Primer 

2.  Intermediate Coat:  K46W01151 - Pre-Catalyzed Waterbased Epoxy 

3.  Finish Coat:  K46W01151 - Pre-Catalyzed Waterbased Epoxy 

B.  IPT 3 Existing CMU and GWB 

Basis of Design:  Sherwin-Williams: 
1.  Primer:   B51W00620 - PrepRite ProBlock Interior/Exterior Latex Primer/Sealer 

White 

2.  Intermediate Coat:  K46W01151 - Pre-Catalyzed Waterbased Epoxy 

3.  Finish Coat:  K46W01151 - Pre-Catalyzed Waterabased Epoxy 

PART 3 - EXECUTION 

3.01 INSPECTION 

A.  Applicator must examine the areas and conditions under which painting work is to be 

applied.  Do not proceed with the work until unsatisfactory conditions have been corrected. 

B.  Starting of painting work will be construed as the applicator’s acceptance of the surfaces 

and conditions within any particular area. 

C.  Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces or conditions 

otherwise detrimental to the formation of a durable paint film. 

3.02 SURFACE PREPARATION 

A.  General:  Perform preparation and cleaning procedures in strict accordance with the paint 

manufacturer’s instructions as herein specified, for each particular substrate condition. 

1.  Remove all hardware, hardware accessories, machined surfaces, plates, lighting 

fixtures and similar items in place and not to be finish-painted or provide surface-

applied protection prior to surface preparation and painting operations.  Remove, if 

necessary, for the complete painting of the items and adjacent surfaces.  Following 

completion of painting of each space or area, reinstall the removed items by 

workmen skilled in the trades involved. 

2.  Clean surfaces to be painted before applying paint or surface treatments.  Remove 

oil and grease prior to mechanical cleaning.  Program the cleaning and painting so 

that contaminants from the cleaning process will not fall onto wet, newly painted 

surfaces. 

3.03 MATERIALS PREPARATION 

A.  Mix and prepare painting materials in accordance with manufacturer’s directions. 

B.  Store materials not in actual use in tightly covered containers.  Maintain containers used in 

storage, mixing and application of paint in a clean condition, free of foreign materials and 

residue. 
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C.  Stir materials before application to produce a mixture of uniform density and stir as 

required during the application the materials.  Do not stir surface film into the material.  

Remove the film and if necessary, strain the material before using. 

3.04 APPLICATION 

A.  General: 

1.  All materials shall be applied and cut in neatly so as to dry uniformly to the color and 

sheen specified, free from any runs, sags, crinkles, shiners, streaks, holidays and 

brush marks.  Vary colors of successive coats slightly to avoid skipping. 

2.  Apply additional coats when undercoats, stains or other conditions show through the 

final coat of paint, until the paint film is of uniform finish, color and appearance.  Give 

special attention to ensure that all surfaces including edges, corners, crevices, welds 

and exposed fasteners receive a dry-film thickness equivalent to that of flat surfaces. 

B.  Scheduled Painting: 

1.  Apply the first coat material to surfaces that have been cleaned, pretreated or 

otherwise prepared for painting as soon as practicable after preparation and before 

subsequent surface deterioration. 

2.  Allow sufficient time between successive coating to permit proper drying.  Do not 

recoat until paint has dried to where it feels firm, does not deform or feel sticky under 

moderate thumb pressure, and the application of another coat of paint does not 

cause lifting or loss of adhesion of the undercoat. 

C.  Minimum Coating Thickness:  Apply each material at not less than the manufacturer’s 

recommended spreading rate to establish a total dry-film thickness as recommended by 

coating manufacturer. 

D.  Electrical Work: 

1.  Electrical items to be painted include, but are not limited to, the following: 

a. New conduit and fittings. 

2.  Prime Coats:  Apply a prime coat of material which is required to be painted or 

finished, and which has not been prime coated by others. 

3.  Recoat primed and sealed surfaces where there is evidence of suction spots or 

unsealed areas in first coat, to assure a finish coat with no burn-through or other 

defects due to insufficient sealing. 

4.  Pigmented (Opaque) Finishes:  Completely cover to provide an opaque, smooth 

surface of uniform finish, color, appearance and coverage.  Cloudiness, spotting, 

holidays, laps, brush marks, runs, sags, ropiness or other surface imperfections will 

not be acceptable. 

5.  Completed Work:  Match approved samples for color, texture and coverage.  

Remove, refinish or repaint work not in compliance with specified requirements. 
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3.05 CLEAN UP AND PROTECTION 

A.  Clean Up:  During the progress of the work, remove from the site all discarded paint 

materials, rubbish, cans and rags at the end of each work day. 

B.  Upon completion of painting work, clean paint-spattered surfaces.  Remove spattered paint 

by proper methods of washing and scraping, using care not to scratch or otherwise 

damage finished surfaces. 

C.  Protection:  Protect work of other trades, whether to be painted or not, against damage by 

painting and finishing work. Correct any damage by cleaning, repairing or replacing, and 

repainting, as acceptable to Owner’s Representative. 

D.  Provide “Wet Paint” signs as required to protect newly painted finishes.  Remove 

temporary protective wrappings provided by others for protection of their work, after 

completion of painting operations. 

E.  At the completion of work of other trades, touch up and restore all damaged or defaced 

painted surfaces.  Should touch up paint be visually noticeable, repaint entire wall. 

F.  Repairs:  The Contractor is responsible for defective work, whatever the cause.  Replace 

coatings which do not comply with requirements of the Specification and repair damaged 

surfaces at no expense to the Owner.  Leave surfaces clean, smooth and free of defects at 

the time of final acceptance. 

END OF SECTION 
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SECTION 11 98 16 

TAMPER RESISTANT FASTENERS 

 

PART 1 – GENERAL 

1.01 DESCRIPTION 

A. Description of Work:  Tamper resistant fasteners shall be provided in all  inmate accessible 

locations in addition to other locations indicated. 

B. Items Not Requiring Tamper Resistant Fasteners: 

1. Concealed Surface: Tamper resistant fasteners are not required above suspended 

ceilings, behind access panels and within pipe of duct chases. 

2. Plaster and Gypsum Board Construction:  Tamper resistant fasteners are not 

required for the installation of Portland cement plaster or gypsum wallboard. 

3. Mechanical and Electrical Equipment:  Tamper resistant fasteners are not required 

for the manufacture and installation of mechanical, electrical, generator or 

communications equipment that is not accessible to inmates. 

4. Non-Secure Areas:  Tamper resistant fasteners are not required in any area outside 

the secure perimeter of the facility unless inmates are expected to be present. 

1.02 QUALITY ASSURANCE 

A. Product Standards: Manufacturers with products which comply with specified requirements 

include: 

1. Tamper-Pruf Screw Company 

Paramount, CA 

(310) 531- 9340 / 9364 

 

1.03 SUBMITTALS 

A. Tools: Deliver one (1) set of operating tools for tamper resistant fasteners to the Owner 

packaged in tool kits for easy handling and storage. 

1.04 PRODUCT DELIVERY, HANDLING AND STORAGE 

A. General: Afford materials the degree of preservation, packaging and packing necessary to 

prevent deterioration and/or damage which might result from the hazards to which they will 

be subjected during shipment, handling and storage.  Store in a warm, dry, clean and well-

ventilated space, protected from damage, soiling and moisture. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Steel: Black Grade 9 alloy steel or austenitic stainless steel with cadmium, zinc, nickel, 

phosphate and chrome plating as required to match adjacent materials. 
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B. Stainless Steel: Provide 18-8 stainless steel fasteners in exposed, exterior or wet areas or 

where fastening into stainless steel products. 

2.02 TAMPER RESISTANT FASTENERS 

A. General: Select material, head style and plating as appropriate for installation 

requirements, strength and finish of adjacent materials, except use stainless steel screws 

in all painted materials.  Provide five (5) lobe socket with center pin (TORXplus). 

PART 3 - EXECUTION 

3.01 GENERAL 

A. General: Tamper resistant fasteners as specified herein shall be obtained by the 

manufacturer, supplier or installer of each component requiring their use and it shall be 

their responsibility to assure use of proper size and type of tamper resistant fasteners for 

each application. 

3.02 INSTALLATION 

A. Install tamper resistant fasteners in accordance with manufacturer’s recommendations, 

with uniform contact against materials being fastened. 

B. Add thread-grip compound equal to “Lok-Tite” where fasteners accessible to inmates 

fingers. 

END OF SECTION 
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