
INVITATION TO BID 

Alaska Veterans & Pioneers Home - Resident Restroom Renovations 
ANC 24-06C 

Bidders are invited to submit sealed bids, in single copy.  Contractor to submit a bid to provide all 
labor, supervision, permits, equipment, and materials to renovate resident restrooms as described in 
accordance with the plans and specifications associated with this document.  This project consists of a 
base bid and one additive alternate. 

A Pre-Bid walk through is scheduled for May 2, 2024, at 11:00 a.m. at the Alaska Veterans & Pioneers 
Home.  Bidders are strongly encouraged to attend.  Please meet in the main lobby located at 250 E. 
Fireweed Palmer, AK 99645 

Project related questions or clarifications: Mark Moon, Facilities Manager I at (907) 269-7812 
mark.moon@alaska.gov or Chris Capps, Building Management Specialist at (907) 269-7816   
Chris.capps@alaska.gov 

Bid Deadline is 2:00pm May 14, 2024, local time. 
Bids will be opened publicly at 2:00 pm local time May 14, 2024, at 
3601 C Street Suite 290 Anchorage, AK 99503 

All Bids, bid modifications, or withdrawals transmitted by mail, email or hand delivered, must be received 
prior to the scheduled time of bid opening.  Bids should be addressed to: Mark Moon 3601 C Street - 
Suite 290 Anchorage Alaska 99503.  All submissions should be sent to:  fcs.facilities@alaska.gov 

*SPECIAL CONSIDERATIONS*

The Department will accept an electronic (email) submission of bids for this solicitation.  Bids, bid 
modifications and withdrawals should be submitted to fcs.facilities@alaska.gov prior to the date and time 
shown above.  Offerors are responsible to assure timely delivery, and receipt of their bids.  Offerors are 
cautioned that due to mailbox restrictions, we cannot receive bids over 20MB in size.  The Contracting 
Agency will print out bids for public opening at the time designated above. 

The Engineer’s Estimate: Between $250,000 and $500,000 

The Project completion date: 180 Days after NTP 

Plans and Specifications may be printed by the Bidder from: 

• the State of Alaska website (www.state.ak.us )  Public Notices Online button, click on the More
Public Notices button, Browse Active Public Notice button, then Department of Family &
community Services.

OR 
• the Bidder may forward the project website location/address information to the print shop of

their choice for printing – all associated printing costs are payable by the Bidder.

Bidders are responsible for checking this website for addenda.  Not acknowledging addenda 
at the time of bid will deem the Bidder non-responsive. 

Issued:   April 23, 2024 

mailto:mark.moon@alaska.gov
mailto:Chris.capps@alaska.gov
mailto:fcs.facilities@alaska.gov
mailto:fcs.facilities@alaska.gov
http://www.state.ak.us/
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STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

INVITATION TO BID 
for Construction Contract 

Date 4/23/2024 

Alaska Veterans & Pioneers Home – Resident Restroom Renovations, ANC 24-06C 
Project Name and Number 

Location of Project: Palmer, Alaska 

Contracting Officer: Michael Fleming, DFCS Contracting Officer 
Issuing Office: Dept. of Family & Community Services, Office of the Commissioner, Finance & Management Services 

State Funded [x] Federal Aid [   ] 

Description of Work: - Work consists of a base bid and 1 bid alternate.   
Base bid consists of renovations to twenty-three (23) resident restrooms including but not limited to:  mechanical, electrical, 
hazardous material remediation, architectural, new fixtures, finishes and flooring, in the Raven, and Fireweed resident wings.  
Bid Alternate #1:  Renovations to eight (8) resident restrooms in the Homestead Wing 
See Drawings and Specifications for additional details. 

The Engineer’s Estimate is between: 
 $300,000 and $500,000 

All work shall be completed in  180 Calendar Days, or by ____________________________________________. 
Interim Completion dates, if applicable, will be shown in the Special Provisions. 

Bidders are invited to submit sealed bids, in single copy, for furnishing all labor, equipment, and materials and for 
performing all work for the project described above.  Bids will be opened publicly at 2:00 pm local time, at 3601 C 
Street, Suite 290 Anchorage, Alaska 99503 on the 14th of May 2024. 

SUBMISSION OF BIDS 
ALL BIDS INCLUDING ANY AMENDMENTS OR WITHDRAWALS MUST BE RECEIVED PRIOR TO BID OPENING.  BIDS SHALL 
BE SUBMITTED ON THE FORMS FURNISHED AND MUST BE IN A SEALED ENVELOPE MARKED AS FOLLOWS: 

Bid for Project: 
ANC 24-06C 
Alaska Veterans & Pioneers Home Resident 
Restroom Renovations 

***See Special Considerations, Item 1.0*** 

ATTN:  Mark Moon 
State of Alaska 
Department of Family & Community Services 
 Facilities Office 
3601 C Street Suite 290 Anchorage, AK  99503 

Bids, amendments, or withdrawals transmitted by mail must be received in the above specified post office box no later than 30 
minutes prior to the scheduled time of bid opening.  Hand-delivered bids, amendments or withdrawals must be received at 3601 
C Street – Suite 290 Anchorage, Alaska 99503 prior to the scheduled time of bid opening.  Emailed bid amendments must be 
addressed to fcs.facilities@alaska.gov 

A bid guaranty is required with each bid in the amount of 5% of the amount bid.  (Alternate bid items as well as supplemental 
bid items appearing on the bid schedule shall be included as part of the total amount bid when determining the amount of bid 
guaranty required for the project.) 

The Department hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this 
Invitation, Disadvantaged Business Enterprises (DBEs) will be afforded full opportunity to submit bids and will not be 
discriminated against on the grounds of race, color, national origin, or sex in consideration for an award. 
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SPECIAL CONSIDERATIONS 

 
1.0 The Department will accept an electronic (email) submission of bids for this solicitation.  Bids should be submitted to 
fcs.facilities@alaska.gov prior to the date and time shown on page 1.  Offerors are responsible to assure timely delivery, and 
receipt of their bids.  Offerors are cautioned that due to mailbox restrictions, we cannot receive bids over 20MB in size.  The 
Contracting Agency will print out bids for public opening at the time designated on page 1.  

 
 
 

NOTICE TO BIDDERS 
 

Bidders are hereby notified that data to assist in preparing bids is available as follows: 

 

Plans and Specifications may be printed by the Bidder from: 
 

• the State of Alaska website under Public Notices On-line       
OR  

• the Bidder may forward the project website location/address information to the print shop of their choice for printing – 
all associated printing costs are payable by the Bidder 

 
 
 

All questions relating to technical aspects of the project should be directed to the following.  Bidders requesting assistance in 
viewing the project must make arrangements at least 48 hours in advance with: 
 
Project Manager:  Chris Capps, DFCS Building Management Specialist  
 
 
Fax: (907)  334-2689______________ Phone:  (907)  __907 269-7816_____________     Email: mark.moon@alaska.gov 
 
 

All questions concerning bidding procedures should be directed to: 
Mark Moon 
DFCS/Facilities 
3601 C Street, Suite 290 Anchorage, AK  99503 
907 269-7812 mark.moon@alaska.gov 
 
Other Information:    
 
Alaska Veterans Preference 
To qualify for the Veterans Preference (per AS 36.30.175), the bidder must: 

1. Qualify for the Alaska Bidder’s Preference 
2. Add value by performing the services or have prior experience in selling the supplies. 
3. Qualify as an Alaska Veteran & Complete/sign Alaska Veterans Affidavit (06D-17, dated 4/12) 
4. The value of the preference cannot exceed $5,000. 

 
 

mailto:fcs.facilities@alaska.gov
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STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 
 

REQUIRED DOCUMENTS 
State Funded Contracts 

Alaska Veterans & Pioneers Home – Resident Restroom Renovations, ANC 24-06C 
 

 
REQUIRED FOR BID.  Bids will not be considered if the following documents are not filled out and submitted at the time of 
bidding: 
 
1. Bid Form (Form 25D-9S) 

2. Bid Schedule 

3. Bid Security (Form 25D-14) 

REQUIRED FOR BID MODIFICATIONS.  Any bid revisions must be submitted by the bidder prior to bid opening on the 
following form: 
 
4.           Bid Modification (Form 25D-16) 

REQUIRED FOR CLAIMED PROCUREMENT PREFERENCE.  The Department will not consider a claimed procurement 
preference unless a bidder submits the appropriate, signed certification(s) for the claimed preference at the time of bidding: 
 

5.           Alaska Bidder Preference Certification (Form 25D-19) 

6.           Alaska Veteran Preference Certification (Form 25D-17) 

7.           Alaska Products Preference Certification (Form 25D-20) 
 
 
 
REQUIRED AFTER NOTICE OF APPARENT LOW BIDDER.  The apparent low bidder is required to complete and submit 
the following document within 5 working days after receipt of written notification: 
 
1. Subcontractor List (Form 25D-5) 
 
 
 
REQUIRED FOR AWARD.  In order to be awarded the contract, the successful bidder must completely fill out and submit the 
following documents within the time specified in the intent to award letter: 
 
1. Construction Contract (Form 25D-10A) or (Form 25D-10H), as applicable.  

2. Payment Bond (Form 25D-12) 

3. Performance Bond (Form 25D-13) 

4. Contractor's Questionnaire (Form 25D-8) 

5. Contractor’s Certification of Subcontractors  

6.            Certificate of Insurance (from carrier) 

7.            Dept. of Labor – Notice of Work Form 
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

 
 

ALASKA BIDDER PREFERENCE CERTIFICATION 
 

In response to the advertised procurement for: 
 
Project Name and Number:             
 
Bidder/Proposer (company name):  
  

 
Operation of Alaska Bidder Preference  

Procurement preferences under the Alaska Procurement Code are benefits that the State grants only to qualified 
bidders. Under AS 36.30.990(2), if a bidder is an eligible “Alaska Bidder”, the Department will apply a five 
percent preference to the price of the bidder’s proposal.   

 
Instructions regarding Alaska Bidder Preference 

A bidder that claims the Alaska Bidder Preference must review and then certify that each statement appearing 
under the heading “Alaska Bidder Certification” is true. The individual that signs the certification shall include 
his/her printed name and position within bidder’s organization, e.g., sole proprietor, partner, etc. If a bidder fails 
to submit a signed certification, the Department will not apply the claimed preference. 

 
Alaska Bidder Certification 

The bidding entity for which I am the duly authorized representative: 

(A) Holds a current Alaska business license; 

(B) Is submitting a bid or proposal for goods, services, or construction under the name appearing on the 
bidder’s current Alaska business license; 

(C) Has maintained a place of business in the State staffed by the bidder or an employee of the bidder for a 
period of six months immediately preceding the date of the proposal; 

(D) Is incorporated or qualified to do business under the laws of the State, is a sole proprietorship and the 
proprietor is a resident of the State, is a limited liability company organized under AS 10.50 and all 
members are residents of the State, or is a partnership under former AS 32.05, AS 32.06, or AS 32.11 
and all partners are residents of the State; and 

(E) If a joint venture, is composed entirely of ventures that qualify under the four preceding paragraphs of 
this Alaska Bidder Certification. 

 
By applying my signature below, I certify under penalty of perjury that I am the duly appointed representative 
of this bidder, which has authorized and empowered me to legally bind it concerning its proposal, and that the 
foregoing statements are true and correct.  

 
               
By (signature)        Date 
 
               
Printed name        Alaska Business License Number 
 
        
Title: 
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STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 

ALASKA VETERAN’S PREFERENCE AFFIDAVIT 

 
In response to the Invitation to Bid for:  Alaska Veterans & Pioneers Home 
Project Name and Number:                   Resident Restroom Renovations, Project # ANC 24-06C 
I certify under penalty of perjury that ______________________________________________ 
(Name) qualifies for the Alaska Veteran’s Preference under the following conditions: 
 

(a) If a bidder qualifies under AS 36.30.170(b) as an Alaska bidder and is a qualifying entity, 
a five percent bid preference shall be applied to the bid price (preference may not exceed 
$5,000). In this subsection, “qualifying entity” means a: 
 
(1) Sole proprietorship owned by an Alaska Veteran; 
(2) Partnership under AS 32.06 or AS 32.11 if a majority of the members are Alaska 

Veteran’s; 
(3) Limited Liability Company organized under AS 10.50 if a majority of the individuals are 

Alaska Veterans. 
 

(b) To qualify for a preference under this section, a bidder must add value by the bidder itself 
actually performing, controlling, managing and supervising a significant part of the 
services provided, or the bidder must have sold supplies of the general nature solicited to 
other state agencies, governments, or the general public. 
 

(c) In this section, “Alaska Veteran” means an individual who is a: 
 
(1) Resident of this state; and 
(2) Veteran; means an individual who: 

 
(A) Served in the: 

 
(i) Armed Forces of the United States, including a reserve unit of the United 

States armed forces; or 
(ii) Alaska Territorial Guard, the Alaska Army National Guard, the Alaska Air 

National Guard, or the Alaska Naval Militia; and 
 

(B) Was separated from the service under a condition that was not dishonorable. 
 

 
___________________________________________________ 
                     Authorized Signature 
 
_______________________________________                  _______________ 
                         Printed Name                                                            Date 
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STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 

Proposal 
 

for 
Alaska Veterans & Pioneers Home – Resident Restroom Renovations # ANC 24-06C 

______________________________________________________________________________________________ 
Project Name and Number 

 
 

By 
 
 

 
 
Company Name 
 
Company Address (Street or PO Box, City, State, Zip) 
 
 
 

To the CONTRACTING OFFICER, 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 
 
 In compliance with your Invitation for Bids dated_________________________, the Undersigned proposes to furnish 
and deliver all the materials and do all the work and labor required in the construction of the above-referenced Project, located at 
or near Palmer, Alaska, according to the plans and specifications and for the amount and prices named herein as indicated on the 
Bid Schedule consisting of _____ sheet(s), which is made a part of this Bid. 
 
 The Undersigned declares that he has carefully examined the contract requirements and that he has made a personal 
examination of the site of the work; that he understands that the quantities, where such are specified in the Bid Schedule or on the 
plans for this project, are approximate only and subject to increase or decrease, and that he is willing to perform increased or 
decreased quantities of work at unit prices bid under the conditions set forth in the Contract Documents. 
 
 The Undersigned hereby agrees to execute the said contract and bonds within fifteen calendar days, or such further time 
as may be allowed in writing by the Contracting Officer, after receiving notification of the acceptance of this bid, and it is hereby 
mutually understood and agreed that in case the Undersigned does not, the accompanying bid guarantee shall be forfeited to the 
State of Alaska, Department of Health & Social Services as liquidated damages, and the said Contracting Officer may proceed to 
award the contract to others. 
 
 The Undersigned agrees to commence the work within 10 calendar days and to complete the work by  
180 calendar days, after the effective date of the Notice to Proceed or by,                    , unless extended in writing by the 
Contracting Officer. 
 
 The Undersigned proposes to furnish Payment Bond in the amount of 100% and Performance Bond in the amount of 
100% (of the contract), as surety conditioned for the full, complete, and faithful performance of this contract. 
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The Undersigned acknowledges receipt of the following addenda to the drawings and/or specifications  
(Give number and date of each). 
 
 
 Addenda      Date  Addenda      Date  Addenda      Date 
 Number     Issued  Number     Issued  Number     Issued 
         
         
         
         
 
 
 
 
 

NON-COLLUSION AFFIDAVIT 
 

The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he, nor the firm, association, 
or corporation of which he is a member, has, either directly or indirectly, entered into any agreement, participated in any collusion, 
or otherwise taken any action in restraint of free competitive bidding in connection with this bid. 
 
 
 
 
 
The Undersigned has read the foregoing proposal and hereby agrees to the conditions stated therein by affixing his 
signature below: 
 
 
 
 
 
 
      ___________________________________________________ 
              Signature of Authorized Company Representative 
 
 
      ___________________________________________________ 
      Typed or Printed Name and Title 
 
 
      ___________________________ _______________________ 
      Phone Number   Fax Number 
 
      ___________________________________________________ 
      Email Address 
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 STATE OF ALASKA 
 DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 
 
 ALASKA PRODUCTS PREFERENCE WORKSHEET 
 (See Reverse Side for Instructions) 
 
Project Name and No: Alaska Veterans & Pioneers Home – Resident Restroom Renovations, ANC 24-06C 
 
Bid Phase:___________________________________ Contractor:_____________________________________ 
 
 

 
 
 
 PRODUCT 

 
 
 
 MANUFACTURER 

 
 CLASS &    

PREFERENCE 
PERCENTAGE 

 
TOTAL    

DECLARED 
VALUE    

 
 

REDUCTION 
AMOUNT   

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

______________________________________________________ 
TOTAL 

 
 

 



 

INSTRUCTIONS FOR ALASKA PRODUCTS PREFERENCE WORKSHEET 
Special Note: 
 

All procurements, except those funded form Federal sources, shall contain Contract provisions for the preference of Alaska products.  The products listed by the Bidder on 
this worksheet have been selected for the referenced project from the "Alaska Product Preference List" which was in force 30 days prior tho the advertisement date of this contract. 
 Bidders may obtain a copy of the appropriate listing "Alaska Preference List" by contacting their local DCED office or by writing: Dept. of Commerce & Economic Development, 
Alaska Products Preference Listing, P.O. Box D, Juneau, AK 99811. 
 
BIDDERS INSTRUCTIONS: 
 
A. General.  The Contracting Agency may request documentation to support entries made on this form.  False presentations may be subject to AS 36.30.687.  All Bidder's 
entries must conform to the requirements covering bid preparations in general.  Discrepancies in price extensions shall be resolved by multiplying the declared total value times the 
preference percentage and adjusting any resulting computation accordingly. 
 
B. Form Completion - BASIC BIDS. 
 
(1) Enter project number and name, the words "Basic Bid" and the CONTRACTOR'S name in the heading 
of each page as provided. 
 
(2) The Bidder shall compare those candidate products appearing on the preference listing (see Special 
Notice comments above) against the requirements of the technical specifications appearing in the contract 
documents.  If the Bidder determines that a candidate product can suitably meet the contract requirements, 
then that product may be included in the worksheet as follows. 
 
(3) For each suitable product submitted under the "Basic Bid" enter: 

 
! the product name, generic description and its corresponding technical specification 

section number under the heading "PRODUCT", 
! the company name of the Alaska producer under the heading 

"MANUFACTURER", and,  
! the product class (I, II, or III) and preference percentage (3, 5, or 7%, respectively) 

under the "CLASS/%" heading. 
 
(4) For each product appearing on the list and to be utilized by the CONTRACTOR enter: 
 

! under the heading "TOTAL DECLARED VALUE" the manufacturer's quoted price 
of the product, (caution: this value is to be the manufacturer's quoted price at the 
place of origin and shall not include costs for freight, handling or miscellaneous 
charges of incorporating the product into the Work), and 

! the resulting preference--ie.: the preference percentage times the total declared 
value amount -- under the heading "REDUCTION AMOUNT". 

 
(5) Continue for all "suitable" basic bid products.  If the listing exceeds one page enter the words "Page 
#___SUB" in front of the word "TOTAL" and on the first entry line of the following page enter 
"SUBTOTAL OF REDUCTION AMOUNT FROM PREVIOUS PAGE". 
 
(6) On the final page of the listing enter "BASIC BID PREFERENCE GRAND" immediately before the 
word "TOTAL". 
 
(7) Total the entries in the "REDUCTION AMOUNT" column for each page by commencing at the first 
entry for that page.  If a continuation page exists, ensure that the subtotal from the previous page is 
computed into the running total.  Number pages as appropriate.  
 
(8) Compute a Grand Total for the Basic Bid Preference.  Enter this amount on the final page of the 
worksheet and at line or column "C" on the Bid Schedule or Bid Schedule Summary Sheet as appropriate. 
 Submit worksheet(s) with Bid Schedule Summary Sheet. 
 
C. Forms Completion - ALTERNATE BIDS. 
(1) Enter project number and name, the words "ALTERNATE BID #________", and CONTRACTOR'S 
name in the heading of each page as provided. 
 
(2) On the first entry line enter "ADDITIONAL ALASKA PRODUCTS FOR ALTERNATE BID 

#______",  and repeat procedures 2 through 5 under part B of these Bidder's instructions except that 
references to "Basic Bid" shall be replaced with the words "Alternate Bid #______." 
 
(3) Following the listing of all additional Alaska products enter the words "ADDITIONAL PRODUCTS 
PREFERENCE FOR ALTERNATE BID #______--SUBTOTAL" and enter a subtotal amount for all 
additional products as listed.  Subtotal amount to be determined by adding all additional product entries in 
the "REDUCTION AMOUNT" column. 
 
(4) Skip three lines and enter "LESS THE FOLLOWING NON-APPLICABLE ALASKA PRODUCTS". 
 
(5) Beginning on the next line enter the product name and manufacturer of each Alaska Product appearing 
on the "Basic Bid" listing which would be deleted or reduced from the Project should the "Alternate Bid" 
be selected.  Details of entry need only be sufficient to clearly reference the subject product.  (ie. "Prehung 
Doors by Alaska Door Co.  in lieu of "Prehung Solid Core Wood Door, model "Super Door", Section 
08210, by Alaska Door Co., Anchorage.)  Products being reduced shall specify the amount of the 
reduction.  Should no products require deletion enter "None".  When a product is listed as a "NON-
APPLICABLE ALASKA PRODUCT" for this alternate bid and if under the basic bid the Bidder received 
a preference on his basic bid as a result of that product, then the applicable entries under the headings 
"TOTAL DECLARED VALUE" and "REDUCTION AMOUNT" (for each product and from the basic 
bid listing) shall also be entered into the corresponding headings of this form.  Where only a portion of the 
product has been deleted, the entry (which will differ from those on the basic bid listing) may be "pro-
rated" or as otherwise substantiated. 
 
(6) Following the listing of all non-applicable Alaska products enter the words "NON-APPLICABLE 
PRODUCTS PREFERENCE FORM BASIC BID --SUBTOTAL" and enter a subtotal amount for all non-
applicable products al listed.  Subtotal amount to be determined by adding all non-applicable entries in the 
"REDUCTION AMOUNT" column. 
 
(7) At the bottom of the final page enter the words "ALTERNATE BID #_____PREFERENCE GRAND" 
immediately before the word "TOTAL". 
 
(8) Compute a Grand Total for the Alternate Bid Preference (for Alternate #____) by subtracting the non-
applicable product preference subtotal from the additional product preference subtotal.  Enter on the final 
page as provided and at the corresponding line in column "C" on the Bid Schedule Summary Sheet.  
Submit worksheet(s) with the Bid Schedule Summary Sheet. 
 
(9) A separate listing for each alternate bid is required. 
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Project: Alaska Veterans & Pioneers Home – Resident Restroom Renovations, ANC 24-06C 
 
Bidders Please Note: Before preparing this bid schedule, read carefully, "Information to Bidders", 'Supplementary 
Information to Bidders", and the following: 
 
The Bidder shall insert a fixed price in figures opposite each pay item that appears in the bid schedule to furnish all labor, 
material, equipment, supervision, and provide all work for each item listed. No price is to be entered or tendered for any 
item not appearing in the bid schedule.  Conditioned or qualified bids will be considered non-responsive. 
 
 

      PAY ITEM                 DESCRIPTION OF PAY ITEM                                      TOTAL BID PRICE, IN FIGURES 

 
1. BASIC BID, ADDITIVE ALTERNATE #’s 1  
All work described in the Specifications and Construction Documents for 
Project # ANC 24-06C 

 
a.  Lump Sum Total Basic Bid                                                                                                                             $___________________ 

b.  Additive Alternate #1                                                                                                                                      $___________________ 

c.  Alaska Bidders Preference (5% of Basic Bid)                                                                                                 $___________________ 

d.  Alaska Bidders Preference  Add Alt #1  (5% of Additive Alternate #1)                                                         $___________________ 

e.  Alaska Veterans Preference (5% of Basic Bid NTE $5,000)                                                                          $___________________ 

f.  Alaska Veterans Preference (5% of Basic Bid + 5% Add. Alt #1 - NTE $5,000)                                          $___________________ 

g.  Alaska Products Preference – Attach Worksheet                                                                                            $___________________ 

h.  ADJUSTED Basic Bid (a – c – e – g)                                                                                                              $___________________ 

l.  ADJUSTED Basic Bid + Adjusted Add Alt #1     (a + b – d – e – h - j)                                                          $____________________ 
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_______________________________________________________________ 
Contractor's Name (Printed)                       

 
____________________________________________     _________________ 
Alaska Contractor's Registration #                     Expires 

 
____________________________________________     _________________ 
Alaska Business License #                              Expires 
 
Offeror is Claiming:  Alaska Bidder Preference  Alaska Products Pref. (worksheet) 
                                       Alaska Veteran Preference 

 

• • • •  • • •  • • •  •  • • • • • •  • • •  • • •  •  • • • • • •  • • •  • • •  •  • • • • • •  • • •  • • •  •  • • •  
 
Procurement Officer:    
 
Date of Receipt of Bid:____________________________________________ 
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STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 
 

BID BOND 

For 
 

Alaska Veterans & Pioneers Home – Resident Restroom Renovations, ANC 24-06C 
Project Name and Number 

 
 DATE BOND EXECUTED:   
 
PRINCIPAL (Legal name and business address):  TYPE OF ORGANIZATION: 
 
 
 
 
 
 

 

[   ] Individual [   ]  Partnership 
[   ] Joint Venture [   ]  Corporation 
 
STATE OF INCORPORATION: 
 

 
SURETY(IES) (Name and business address): 
A.   
 
 
 
 
 

B.   C.   

PENAL SUM OF BOND: 
 
 

DATE OF BID: 
 

 

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of 
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and 
successors, jointly and severally, by this instrument.   
 

THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing, 
date as shown above, on above-referenced Project in accordance with contract documents filed in the office of the Contracting 
Officer, and under the Invitation for Bids therefore, and is required to furnish a bond in the amount stated above. 
 

If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the 
contract, then the obligation to the State created by this bond shall be in full force and effect. 
 

If the Principal enters into the contract, then the foregoing obligation is null and void. 
 
 

PRINCIPAL 
 

Signature(s) 
 
 

1.  
 

2.  
 

3. 
 
 

Name(s)  
& Title(s) 
(Typed) 

1.  2.  3.  
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See Instructions on Reverse 

 
 
 

Corporate 
Seal 

 

 

CORPORATE SURETY(IES) 
 

Surety A Name of Corporation  
 

State of Incorporation  Liability Limit 
$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

    
Surety B Name of Corporation  

 
State of Incorporation  Liability Limit 

$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

    
Surety C Name of Corporation  

 
State of Incorporation  Liability Limit 

$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

 



 

Form 25D-14  (8/01)                        00410  Page 3 of 2 

INSTRUCTIONS 
 

1. This form shall be used whenever a bid bond is submitted. 
 

2. Insert the full legal name and business address of the Principal in the space designated.  If the Principal is a partnership 
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones 
Contracting, Inc. DBA Smith/Jones Builders, a joint venture").  If the Principal is a corporation, the name of the state in 
which incorporated shall be inserted in the space provided. 

 

3. Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be 
any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties 
will not be accepted. 

 

4. The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract 
bid price (a not-to-exceed amount may be included).  

 

5. The scheduled bid opening date shall be entered in the space marked Date of Bid. 
 

6. The bond shall be executed by authorized representatives of the Principal and Surety.  Corporations executing the bond 
shall also affix their corporate seal. 

 

7. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that 
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved. 

 

8. The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided. 
 

9. The date that bond is executed must not be later than the bid opening date. 
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STATE OF ALASKA 
                     DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 
 

BID MODIFICATION 

 
 

Alaska Veterans & Pioneers Home – Resident Restroom Renovations ANC 24-06C 
Project Name and Number 

 

Modification Number:  ___________________ 
 
  Note: Use this form to modify Manual (paper) bids only. 

• Group items and provide subtotals by bid schedule section. 
• All revisions shall be made to the adjusted bid amount(s) 
• Changes to the adjusted bid amounts will be computed by the Department. 

 

 
 

PAY ITEM 
NO. PAY ITEM DESCRIPTION REVISION TO 

UNIT BID PRICE +/- 
REVISION TO 
BID AMOUNT 

+/- 
  N/A  
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    

 
TOTAL REVISION:  $__________________________________________________________________ 

 

 

Name of Bidding Firm 
 
 
 
Responsible Party Signature                                                      Date 

 
This form may be duplicated if additional pages are needed. 
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STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 
SUBCONTRACTOR LIST 

 
Alaska Veterans & Pioneer Homes – Resident Restroom Renovations, ANC 24-06C  

Project Name and Number 
 

The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the 
close of business on the fifth working day after receipt of written notice from the Department. 
Failure to submit this form with all required information by the due date will result in the bidder being declared non-
responsive and may result in the forfeiture of the Bid Security. 
Scope of work must be clearly defined.  If an item of work is to be performed by more than one firm, indicate the portion or 
percent of work to be done by each. 

Check as applicable:  All work on the below-referenced project will be accomplished without subcontracts 
greater than ½ of 1% of the contract amount. 

 OR 
                                          Subcontractor List is as follows: 

 
FIRM NAME, ADDRESS, 

& PHONE No. 

AK BUSINESS LICENSE 
No. & CONTRACTOR’S 

REGISTRATION No. 

 
SCOPE OF WORK 

TO BE PERFORMED 
 
 
 
 

  

 
 
 
 

  

 
 
 
 

  

 
 
 
 

  

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE 
 

I hereby certify the listed Alaska Business licenses and Contractor’s registrations were valid at the time bids were 
opened for this project.   

 

___________________________________________________________________________________________ 
Signature of Authorized Company Representative                           Title          
 

__________________________________________________________________________________________ 
Company Name                                                                       Company Address (Street or PO Box, City, State, Zip)                                                                              
 

___________________________________________________________________________________________ 
Date                                                                                       Phone Number 
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FIRM NAME, ADDRESS, 

& PHONE No. 

AK BUSINESS LICENSE 
No. & CONTRACTOR’S 

REGISTRATION No. 

 
SCOPE OF WORK 

TO BE PERFORMED 
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STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 
 

CONSTRUCTION CONTRACT 

 
 
 

Alaska Veterans & Pioneers Home – Resident Restroom Renovations, ANC 24-06C  
Project Name and Number 

 
 
 

This CONTRACT, between the STATE OF ALASKA, DEPARTMENT OF HEALTH & SOCIAL SERVICES, herein called 
the Department, acting by and through its Contracting Officer, and 
 

 

Company Name 
 
 
Company Address (Street or PO Box, City, State, Zip) 

 

 
a/an  [   ] Individual        [   ] Partnership       [   ] Joint Venture        [   ] Sole Proprietorship        [   ] Corporation incorporated 
under the laws of the State of ______________________________,  its successors and assigns, herein called the Contractor, is 
effective the date of the signature of the Contracting Officer on this document. 
 
 
WITNESSETH:  That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by 
the Department, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all the work and 
labor required in the construction of the above-referenced project at the prices bid by the Contractor for the respective 
estimated quantities aggregating approximately the sum of  
 

______________________________________________________________________________________________ Dollars 
($ __________________________), and such other items as are mentioned in the original Bid, which Bid and prices named, 
together with the Contract Documents are made a part of this Contract and accepted as such. 
 
It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the Contractor and 
not specifically herein provided for, will be allowed by the Department, nor shall the Contractor do any work or furnish any 
material not covered by this Contract, unless such work is ordered in writing by the Department.  In no event shall the 
Department be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, or labor 
are required by the Contract or on written order furnished by the Department.  Any such work or materials which may be done 
or furnished by the Contractor without written order first being given shall be at the Contractor's own risk, cost, and expense 
and the Contractor hereby covenants and agrees to make no claim for compensation for work or materials done or furnished 
without such written order.  
 
The Contractor further covenants and agrees that all materials shall be furnished and delivered, and all labor shall be done and 
performed, in every respect, to the satisfaction of the Department, on or before:  ____________________.  It is expressly 
understood and agreed that in case of the failure on the part of the Contractor, for any reason, except with the written 
consent of the Department, to complete the furnishing and delivery of materials and the doing and performance 
of the work before the aforesaid date, the Department shall have the right to deduct from any money due or 
which may become due the Contractor, or if no money shall be due, the Department shall have the right to recover  
Two Hundred Fifty dollars ($250.00) per day for each calendar day elapsing between the time stipulated for the completion 
and the actual date of completion in accordance with the terms hereof; such deduction to be made, or sum to be recovered, not 
as a penalty but as liquidated damages. 
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The bonds given by the Contractor in the sum of $____________________ Payment Bond, and $_____________________ 
Performance Bond, to secure the proper compliance with the terms and provisions of this Contract, are submitted herewith and 
made a part hereof.  

 
 
IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and conditions.  
 
 
 
 
 

CONTRACTOR 
 
 
 
 

Company Name 

Signature of Authorized Company Representative 
 

Typed or Printed Name and Title 
 
 

Date  
 
 

(Corporate Seal) 
 
 
 
 
 
 
 

 

 
 
 

STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 
 
 

 
Signature of Contracting Officer 
 
 

Typed or Printed Name 
 

Date  
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STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 
 

PERFORMANCE BOND 

Bond No. ______________________ 
For 

 
Alaska Veterans & Pioneers Home – Resident Restroom Renovations, ANC 24-06C 

Project Name and Number 
 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 
 

That  
of   as Principal, 
and  
of   as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 
  Dollars 

($                                                 ) good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 

 WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of ______________ 
A.D., 20_____, for construction of the above-named project, said work to be done according to the terms of said contract. 
 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall well and truly perform and 
complete all obligations and work under said contract and if the Principal shall reimburse upon demand of the Department of 
Transportation and Public Facilities any sums paid him which exceed the final payment determined to be due upon completion of the 
project, then these presents shall become null and void; otherwise they shall remain in full force and effect. 
 

IN WITNESS WHEREOF, we have hereunto set our hands and seals at ____________________________________________,  
__________________ this ___________ day of _______________________ A.D., 20_____. 
 
 

 
Principal: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 
 
Surety: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 
 
_____________________________________________________________________________________ 

 
 

 
_______________________________ 
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Alaska Department of Family & Community Services Authorized Representative  Date 
 

See Instructions on Reverse 

INSTRUCTIONS 
 

 
1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form 

without approval from the Contracting Officer. 
 
2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be 

typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed for 
each surety. 

 
3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in 

words and in figures. 
 
4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. 

Such forms are available upon request from the Contracting Officer. 
 
5. The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an 

attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation 
involved, evidence of authority must be furnished. 
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STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 
 

PAYMENT BOND 

Bond No. ______________________ 
For 

 
Alaska Veterans & Pioneers Home – Resident Restroom Renovations, ANC 24-06C 

Project Name and Number 
 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 
 

That  
of    as Principal, 
and  
of    as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 

 Dollars 

($                                               ) good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 

 WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of ______________ 
A.D., 20_____, for construction of the above-referenced project, said work to be done according to the terms of said contract. 
 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all requirements 
of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon or for the work 
under said contract, whether said labor be performed and said materials and supplies be furnished under the original contract, any 
subcontract, or any and all duly authorized modifications thereto, then these presents shall become null and void; otherwise they 
shall remain in full force and effect. 
 

IN WITNESS WHEREOF, we have hereunto set our hands and seals at _____________________________________________,  
__________________ this ___________ day of _______________________ A.D., 20_____. 
 

 
Principal: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 
 
Surety: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 
 
_____________________________________________________________________________________ 

 
 

 
_______________________________ 

Alaska Department of Family & Community Authorized Representative  Date 
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See Instructions on Reverse 
 

INSTRUCTIONS 
 

1. This form, for the protection of persons supplying labor and material, shall be used whenever a payment bond is 
required. There shall be no deviation from this form without approval from the Contracting Officer. 

 
2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed 

on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each 
surety. 

 
3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in 

words and in figures. 
 
4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such 

forms are available upon request from the Contracting Officer. 
 
5. The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., an 

attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation 
involved, evidence of authority must be furnished. 
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STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

 
 

CONTRACTOR’S QUESTIONNAIRE 

 
 

Alaska Veterans & Pioneers Home – Resident Restroom Renovations, ANC 24-06C 
Project Name and Number 

 

A. FINANCIAL 
 

1. Have you ever failed to complete a contract due to insufficient resources? 
[   ] No     [   ] Yes If YES, explain: 

  
  
  
  
  
 

2. Describe any arrangements you have made to finance this work:  ________________________________________ 
 
 
 

 
B. EQUIPMENT 

 

1. Describe below the equipment you have available and intend to use for this project. 
 

ITEM QUAN. MAKE MODEL SIZE/ 
CAPACITY 

PRESENT 
MARKET VALUE 
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2. What percent of the total value of this contract do you intend to subcontract?   ________ % 
 
 
3. Do you propose to purchase any equipment for use on this project? 

[   ] No [   ] Yes If YES, describe type, quantity, and approximate cost: 
 
 
 
 
 
 
4. Do you propose to rent any equipment for this work?  

[   ] No [   ]  Yes If YES, describe type and quantity: 
 
 
 
 
 
 
5. Is your bid based on firm offers for all materials necessary for this project?  

[   ] Yes [   ] No If NO, please explain:  
 
 
 
 
 

 
C. EXPERIENCE 
 

1. Have you had previous construction contracts or subcontracts with the State of Alaska? 
 

 [   ] Yes [   ] No 
 
 Describe the most recent or current contract, its completion date, and scope of work: 

 
 
 
 
 
 
 

2. List, as an attachment to this questionnaire, other construction projects you have completed, the dates of completion, 
scope of work, and total contract amount for each project completed in the past 12 months. 

 
 
 I hereby certify that the above statements are true and complete. 
 
 
 

  
 

Name of Contractor 
 
 
 

 
 
 
 

Name and Title of Person Signing 
 
 
 
 

Signature 
 

 
 

Date 
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STATE OF ALASKA 
DEPARTMENT OF FAMILY & COMMUNITY SERVICES 

DOCUMENT 00700 -  
 

GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT FOR 
BUILDINGS 

 
ARTICLE 1 - DEFINITIONS 
ARTICLE  2 - AUTHORITIES AND LIMITATIONS 

2.1 Authorities and Limitations 
2.2 Evaluations by Contracting Officer 
2.3 Means and Methods 
2.4 Visits to Site 

 
ARTICLE  3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

3.1 Incomplete Contract Documents 
3.2 Copies of Contract Documents 
3.3 Scope of Work 
3.4 Intent of Contract Documents 
3.5 Discrepancy in Contract Documents 
3.6 Clarifications and Interpretations 
3.7 Reuse of Documents 

 
ARTICLE  4 - LANDS AND PHYSICAL CONDITIONS 

4.1 Availability of Lands 
4.2 Visit to Site/Place of Business 
4.3 Explorations and Reports 
4.4 Utilities 
4.5 Damaged Utilities 
4.6 Utilities Not Shown or Indicated 
4.7 Survey Control 

 
ARTICLE  5 - BONDS AND INSURANCE 

5.1 Delivery of Bonds 
5.2 Bonds 
5.3 Replacement of Bond and Surety 
5.4 Insurance Requirements 
5.5 Indemnification 

 
ARTICLE  6 - CONTRACTOR'S RESPONSIBILITIES 

6.1  Supervision of Work 
6.2  Superintendence by CONTRACTOR 
6.3  Character of Workers 
6.4  CONTRACTOR to Furnish 
6.5  Materials and Equipment 
6.6 Anticipated Schedules 
6.7  Finalizing Schedules1 
6.8  Adjusting Schedules 
6.9  Substitutes or "Or-Equal" Items   
6.10  Substitute Means and Methods 
6.11  Evaluation of Substitution 
6.12  Dividing the Work 
6.13  Subcontractors 
6.14  Use of Premises 
6.15  Structural Loading 
6.16  Record Documents 
6.17  Safety and Protection 
6.18  Safety Representative 
6.19  Emergencies 
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6.20  Shop Drawings and Samples 
6.21  Shop Drawing and Sample Review 
6.22  Maintenance During Construction 
6.23  Continuing the Work 
6.24  Consent to Assignment 
6.25  Use of Explosives 
6.26  CONTRACTOR's Records 

 
ARTICLE  7 - LAWS AND REGULATIONS 

7.1  Laws to be Observed 
7.2  Permits, Licenses, and Taxes 
7.3  Patented Devices, Materials and Processes 
7.4  Compliance of Specifications and Drawings 
7.5  Accident Prevention 
7.6  Sanitary Provisions 
7.7  Business Registration 
7.8  Professional Registration and Certification 
7.9  Local Building Codes 
7.10  Air Quality Control 
7.11  Archaeological or Paleontological Discoveries 
7.12  Applicable Alaska Preferences 
7.13  Preferential Employment 
7.14  Wages and Hours of Labor 
7.15  Overtime Work Hours and Compensation 
7.16  Covenant Against Contingent Fees 
7.17  Officials Not to Benefit 
7.18  Personal Liability of Public Officials 

 
ARTICLE  8 - OTHER WORK 

8.1  Related Work at Site 
8.2  Access, Cutting, and Patching 
8.3  Defective Work by Others 
8.4  Coordination 

 
ARTICLE  9 - CHANGES 

9.1  DEPARTMENT's Right to Change 
9.2 Authorization of Changes within the General Scope 
9.3  Directive 
9.4  Change Order 
9.5  Shop Drawing Variations 
9.6  Changes Outside the General Scope; Supplemental Agreement 
9.7  Unauthorized Work 
9.8  Notification of Surety 
9.9  Differing Site Conditions 

 
ARTICLE  10- CONTRACT PRICE; COMPUTATION AND CHANGE 

10.1  Contract Price 
10.2  Claim for Price Change 
10.3  Change Order Price Determination 
10.4  Cost of the Work 
10.5  Excluded Costs 
10.6  CONTRACTOR's Fee 
10.7  Cost Breakdown 
10.8  Cash Allowances 
10.9  Unit Price Work 
10.10  Determinations for Unit Prices 
10.11  Disadvantaged and Women Business Enterprises (DBE and WBE) Program 

 
ARTICLE  11- CONTRACT TIME, COMPUTATION AND CHANGE 
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11.1  Commencement of Contract Time; Notice to Proceed 
11.2  Starting the Work 
11.3  Computation of Contract Time 
11.4  Time Change 
11.5  Extension Due to Delays 
11.6  Essence of Contract 
11.7  Reasonable Completion Time 
11.8  Delay Damages 

 
ARTICLE  12 - QUALITY ASSURANCE 

12.1 Warranty and Guaranty 
12.2 Access to Work 
12.3 Tests and Inspections 
12.4 Uncovering Work 
12.5  DEPARTMENT May Stop the Work 
12.6  Correction or Removal of Defective Work 
12.7  One Year Correction Period 
12.8  Acceptance of Defective Work 
12.9  DEPARTMENT may Correct Defective Work 

 
ARTICLE  13- PAYMENTS TO CONTRACTOR AND COMPLETION 

13.1  Schedule of Values 
13.2  Preliminary Payments 
13.3  Application for Progress Payment 
13.4  Review of Applications for Progress Payments 
13.5  Stored Materials and Equipment 
13.6  CONTRACTOR's Warranty of Title 
13.7  Withholding of Payments  
13.8 Retainage  
13.9 Request for Release of funds  
13.10 Substantial Completion  
13.11 Access Following Substantial Completion 
13.12  Final Inspection 
13.13  Final Completion and Application for Payment 
13.14  Final Payment 
13.15  Final Acceptance 
13.16  CONTRACTOR's Continuing Obligation 
13.17  Waiver of Claims by CONTRACTOR 
13.18  No Waiver of Legal Rights 

 
ARTICLE  14- SUSPENSION OF WORK AND TERMINATION 

14.1  DEPARTMENT May Suspend Work 
14.2  Default of Contract 
14.3  Rights or Remedies 
14.4  Convenience Termination 

 
ARTICLE  15- CLAIMS AND DISPUTES 

15.1 Notification 
15.2  Presenting Claim 
15.3  C1aim Validity, Additional Information & Project Manager's Action 
15.4  Contracting Officer's Decision  
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ACKNOWLEDGMENT 
 
"The State of Alaska, General Conditions of the Construction Contract for Buildings " is based on the "Standard 
General Conditions of the Construction Contract" as published by the National Society of Professional Engineers 
(document number 1910-8, 1983 edition) on behalf of the Engineers Joint Construction Documents Committee. 
Portions of the NSPE General Conditions are reprinted herein by the express permission of NSPE. Modifications to 
the NSPE text are made to provide for State laws, regulations, and established procedures. 
 
The granting of permission by NSPE to allow the State of Alaska to preprint portions of the NSPE document 1910-
8, 1983 edition does not constitute approval of the State of Alaska General Conditions of the Construction Contract 
for Buildings. 
 
ARTICLE 1 - DEFINITIONS 
 
Wherever used in the Contract Documents the following terms, or pronouns in place of them, are used, the intent 
and meaning, unless a different intent or meaning is clearly indicated, shall be interpreted as set forth below.  
 
The titles and headings of the articles, sections, and subsections herein are intended for convenience of reference 
and shall not be considered as having bearing on their interpretation. 
 
Whenever used in the Specifications or other Contract Documents the following terms have the meaning indicated 
which are applicable to both the singular and plural thereof. Working titles which have a masculine gender, are 
intended to refer to persons of either sex. 
 
Terms not defined below shall have their ordinary accepted meanings within the context which they are used.   
Words which have a well-known technical or trade meaning when used to describe work, materials or equipment 
shall be interpreted in accordance with such meaning.  Words defined in Article 1 are capitalized throughout these 
General Conditions. 
 
Addenda - All clarifications, corrections, or changes issued graphically or in writing by the DEPARTMENT after 
the Advertisement but prior to the opening of Proposals. 
 
Advertisement - The public announcement, as required by law, inviting bids for Work to be performed or materials 
to be furnished. 
 
Application for Payment - The form provided by the DEPARTMENT which is to be used by the CONTRACTOR 
in requesting progress or final payments and which is to include such supporting documentation as is required by the 
Contract Documents. 
 
Approved or Approval - Means written approval by the Contracting Officer or his authorized representative as 
defined in Article 2.1. 
 
A.S - Initials which stand for Alaska Statute. 
 
Award - The acceptance, by the DEPARTMENT, of the successful bid. 
 
Bid Bond - A type of Proposal Guaranty. 
 
Bidder - Any individual, firm, corporation or any acceptable combination thereof, or joint venture submitting a bid 
for the advertised Work. 
 
Calendar Day - Every day shown on the calendar, beginning and ending at midnight. 
 
Change Order - A written order by the DEPARTMENT directing changes to the Contract Documents, within their 
general scope. 
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Conditions of the Contract - Those portions of the Contract Documents which define the rights and responsibilities 
of the contracting parties and of others involved in the Work.  The Conditions of the Contract include General 
Conditions, Supplementary Conditions and other conditions. 
 
Consultant - The person, firm, or corporation retained directly by the DEPARTMENT to prepare Contract 
Documents, perform construction administration services, or other Project related services. 
 
Contingent Sum Work Item - When the bid schedule contains a Contingent Sum Work Item, the Work covered 
shall be performed only upon the written Directive of the Project Manager.  Payment shall be made as provided in 
the Directive.  
 
Contract - The written agreement between the DEPARTMENT and the CONTRACTOR setting forth the 
obligations of the parties and covering the Work to be performed, all as required by the Contract Documents. 
 
Contract Documents - The Contract form, Addenda, the bidding requirements and CONTRACTOR's bid 
(including all appropriate bid tender forms), the bonds, the Conditions of the Contract and all other Contract 
requirements, the Specifications, and the Drawings furnished by the DEPARTMENT to the CONTRACTOR, 
together with all Change Orders and documents approved by the Contracting Officer, for inclusion, modifications 
and supplements issued on or after the Effective Date of the Contract. 
 
Contracting Officer - The person authorized by the Commissioner to enter into and administer the Contract on 
behalf of the DEPARTMENT.  He has authority to make findings, determinations and decisions with respect to the 
Contract and, when necessary, to modify or terminate the Contract.  The Contracting Officer is identified on the 
construction Contract. 
 
CONTRACTOR - The individual, firm, corporation or any acceptable combination thereof, contracting with the 
DEPARTMENT for performance of the Work. 
 
Contract Price - The total moneys payable by the DEPARTMENT to the CONTRACTOR under the terms of the 
Contract Documents. 
 
Contract Time - The number of Calendar Days or the date specified in the construction Contract and authorized 
time extensions which identify how much time the CONTRACTOR is allowed to achieve Final Completion. 
 
Controlling Item - Any feature of the Work considered at the time by the Contracting Officer as essential to the 
orderly completion of the Work and which, if delayed, will delay the time of Final Completion of the Contract (such 
as an item of Work on the critical path of a network schedule). 
 
Defective - An adjective which refers to Work that is unsatisfactory, faulty or deficient, or does not conform to the 
Contract Documents, or does not meet the requirements of any inspection, reference standard, test or Approval 
referred to in the Contract Documents, or has been damaged prior to the DEPARTMENT's Approval. 
 
DEPARTMENT - The Alaska Department of Health and Social Services.  References to "Owner", "State", 
"Contracting Agency", mean the DEPARTMENT. 
 
Directive - A written communication to the CONTRACTOR from the Contracting Officer interpreting or enforcing 
a Contract requirement or ordering commencement of an item of Work. 
 
Drawings - The Drawings which show the character and scope of the Work to be performed and which have been 
furnished by the DEPARTMENT or the DEPARTMENT's Consultant and are by reference made a part of the 
Contract Documents. 
 
Effective Date of the Contract - The date on which the Contract is fully executed by both CONTRACTOR and the 
DEPARTMENT. 
 
Final Acceptance - The DEPARTMENT's written acceptance of the Work following Final Completion and the 
performance of all Contract requirements by the CONTRACTOR. 
 
Final Completion - The Project  (or specified part thereof) has progressed to the point that all required Work is 
complete as determined by the Contracting Officer. 
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General Requirements - Sections of Division l of the Specifications which contain administrative and procedural 
requirements as well as requirements for temporary facilities which apply to Specification Divisions 2 through l6. 
 
Holidays - In the State of Alaska, Legal Holidays occur on: 
 

l. New Years Day - January l 
2. Martin Luther King's Birthday - Third Monday in January 
3. President's Day - Third Monday in February 
4. Seward's Day - Last Monday in March 
5. Memorial Day - Last Monday in May 
6. Independence Day - July 4 
7. Labor Day - First Monday in September 
8. Alaska Day - October 18 
9. Veteran's Day - November 11 
l0. Thanksgiving Day - Fourth Thursday in November 
ll. Christmas Day - December 25 
l2. Every Sunday 
l3. Every day designated by public proclamation by the President  of the United States or the Governor of the 

State as a legal  Holiday. 
 

If any Holiday listed above falls on a Saturday, Saturday and  the preceding Friday are both legal Holidays. If 
the Holiday  should fall on a Sunday, except (l2) above, Sunday and the following Monday are both legal 
Holidays.  See Title 44, Alaska Statutes. 

 
Install - Means to build into the Work, ready to be used in complete and operable condition and in compliance with 
Contract Documents. 
 
Invitation for Bids - A portion of the bidding documents soliciting bids for the Work to be performed. 
 
Notice of Intent to Award - The written notice by the DEPARTMENT to all Bidders identifying the apparent 
successful Bidder and establishing the DEPARTMENT's intent to execute the Contract when all conditions required 
for execution of the Contract are met. 
 
Notice to Proceed - A written notice to the CONTRACTOR to begin the Work and establishing the date on which 
the Contract Time begins. 
 
Payment Bond - The security furnished by the CONTRACTOR and his Surety to guarantee payment of the debts 
covered by the bond. 
 
Performance Bond - The security furnished by the CONTRACTOR and his Surety to guarantee performance and 
completion of the Work in accordance with the Contract. 
 
Project - The total construction, of which the Work performed under the Contract Documents is the whole or a part, 
where such total construction may be performed by more than one CONTRACTOR. 
 
Project Manager - The authorized representative of the Contracting Officer who is responsible for administration 
of the Contract. 
 
Proposal - The offer of a Bidder, on the prescribed forms, to perform the Work at the prices quoted. 
 
Proposal Guaranty - The security furnished with a Proposal to guarantee that the bidder will enter into a Contract 
if his Proposal is accepted by the DEPARTMENT. 
 
Regulatory Requirements - Laws, rules, regulations, ordinances, codes and/or orders. 
 
Schedule of Values - The DEPARTMENT's document, submitted by the CONTRACTOR and reviewed by the 
Contracting Officer, which shall serve as the basis for computing payment and for establishing the value of separate 
items of Work which comprise the Contract Price. 
 
Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by 
or for the CONTRACTOR to illustrate some portion of the Work and all illustrations, brochures, standard schedules, 
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performance charts, instructions, diagrams and other information prepared by a Supplier and submitted by the 
CONTRACTOR to illustrate material, equipment, fabrication, or erection for some portion of the Work. 
 
Specifications - Those portions of the Contract Documents consisting of written technical descriptions of materials, 
equipment, construction systems, standards and workmanship as applied to the Work and certain administrative and 
procedural details applicable thereto. 
 
Subcontractor - An individual, firm, or corporation to whom the CONTRACTOR or any other Subcontractor 
sublets part of the Contract. 
 
Substantial Completion - Although not fully completed, the Work (or a specified part thereof) has progressed to 
the point where, in the opinion of the Contracting Officer, as evidence by the DEPARTMENT's written notice, it is 
sufficiently complete, in accordance with the Contract Documents, so that the Work (or specified part) can be 
utilized for the purposes for which it is intended.  The terms "Substantially Complete" and "Substantially 
Completed" as applied to any Work refer to Substantial Completion thereof. 
 
Supplemental Agreement - A written agreement between the CONTRACTOR and the DEPARTMENT covering 
work that is not within the general scope of the Contract. 
 
Supplementary Conditions - The part of the Contract Documents which amends or supplements these General 
Conditions. 
 
Supplier - A manufacturer, fabricator, distributor, materialman or vendor of materials or equipment. 
 
Surety - The corporation, partnership, or individual, other than the CONTRACTOR, executing a bond furnished by 
the CONTRACTOR. 
 
Unit Price Work - Work to be paid for on the basis of unit prices. 
 
Using Agency - The entity who will occupy or use the completed Project. 
 
Work - Work is the act of, and the result of, performing services, furnishing labor, furnishing and incorporating 
materials and equipment into the Project and performing other duties and obligations, all as required by the Contract 
Documents.  Such Work, however incremental, will culminate in the entire completed Project, or the various 
separately identifiable parts thereof. 
 
ARTICLE 2 - AUTHORIZATION AND LIMITATIONS 
 
2.1 Authorities and Limitations 
 
2.1.1 The Contracting Officer alone, shall have the power to bind the DEPARTMENT and to exercise the rights, 

responsibilities, authorities and functions vested in the Contracting Officer by the Contract Documents, 
except that the Contracting Officer shall have the right to designate in writing authorized representatives to 
act for him.  Wherever any provision of the Contract Documents specifies an individual or organization, 
whether governmental or private, to perform any act on behalf of or in the interest of the DEPARTMENT 
that individual or organization shall be deemed to be the Contracting Officer's authorized representative 
under this Contract but only to the extent so specified.  The Contracting Officer may, at any time during 
the performance of this Contract, vest in any such authorized representatives additional power and 
authority to act for the Contracting Officer or designate additional representatives, specifying the extent of 
their authority to act for the Contracting Officer; a copy of each document vesting additional authority in or 
removing that authority from an authorized representative or designating an additional authorized 
representative shall be furnished to the CONTRACTOR. The head of the Contracting Agency reserves the 
right to appoint a new Contracting Officer without affecting any of the CONTRACTOR's obligations to 
the DEPARTMENT under this Contract. 

 
2.1.2  The CONTRACTOR shall perform the Work in accordance with any written order (including but not 

limited to instruction, direction, interpretation or determination) issued by an authorized representative in 
accordance with the authorized representative's authority to act for the Contracting Officer. The 
CONTRACTOR assumes all the risk and consequences of performing the Work in accordance with any 
order (including but not limited to instruction, direction, interpretation or determination) of anyone not 
authorized to issue such order, and of any order not in writing. 
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2.1.3 Should the Contracting Officer or his authorized representative designate Consultant(s) to act for the 

DEPARTMENT as provided for in Paragraph 2.1.1, the performance or nonperformance of the Consultant 
under such authority to act, shall not give rise to any contractual obligation or duty of the Consultant to the 
CONTRACTOR, any Subcontractor, any Supplier, or any other organization performing any of the Work 
or any Surety representing them. 

 
2.1.4 The term "Contracting Officer" when used in the text of these General Conditions or other Contract 

Documents following this section shall also mean any duly authorized representative of the Contracting 
Officer when authorized in accordance with Paragraph 2.1.1. 

 
2.2 Evaluations by Contracting Officer: 
 
2.2.1 The Contracting Officer will decide all questions which may arise as to: 
 

a. Quality and acceptability of materials furnished; 
 

b. Quality and acceptability of Work performed; 
 

c. Compliance with the schedule of progress; 
 

d. Interpretation of Contract Documents; 
 

e. Acceptable fulfillment of the Contract on the part of the CONTRACTOR. 
 
2.2.2 In order to avoid cumbersome terms and confusing repetition of expressions in the Contract Documents the 

terms "as ordered", "as directed", "as required", "as approved" or terms of like effect or import are used, or 
the adjectives "reasonable", "suitable", "acceptable", "proper" or "satisfactory" or adjectives of like effect 
or import are used it shall be understood as if the expression were followed by the words "the Contracting 
Officer". 

 
When such terms are used to describe a requirement, direction, review or judgment of the Contracting 
Officer as to the Work, it is intended that such requirement, direction, review or judgment will be solely to 
evaluate the Work for compliance with the Contract Documents (unless there is a specific statement 
indicating otherwise). 

 
2.2.3 The use of any such term or adjective shall not be effective to assign to the DEPARTMENT any duty of 

authority to supervise or direct the furnishing or performance of the Work or any duty or authority to 
undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4. 

 
2.3 Means & Methods: 
 

The means, methods, techniques, sequences or procedures of construction, or safety precautions and the 
program incident thereto, and the failure to perform or furnish the Work in accordance with the Contract 
Documents are the sole responsibility of the CONTRACTOR. 

 
2.4 Visits to Site/Place of Business: 
 

The Contracting Officer will make visits to the site and approved remote storage sites at intervals appropriate to 
the various stages of construction to observe the progress and quality of the executed Work and to determine, in 
general, if the Work is proceeding in accordance with the Contract Documents. The Contracting Officer may, at 
reasonable times, inspect that part of the plant or place of business of the CONTRACTOR or Subcontractor that 
is related to the performance of the Contract.  Such observations or the lack of such observations shall in no 
way relieve the CONTRACTOR from his duty to perform the Work in accordance with the Contract 
Documents. 
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ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 
 
3.1 Incomplete Contract Documents: 
 

The submission of a bid by the Bidder is considered a representation that the Bidder examined the Contract 
Documents to make certain that all sheets and pages were provided and that the Bidder is satisfied as to the 
conditions to be encountered in performing the Work.  The DEPARTMENT expressly denies any responsibility 
or liability for a bid submitted on the basis of an incomplete set of Contract Documents. 

 
3.2 Copies of Contract Documents: 
 

The DEPARTMENT shall furnish to the CONTRACTOR up to ten copies of the Contract Documents. 
Additional copies will be furnished, upon request, at the cost of reproduction. 

 
3.3 Scope of Work: 
 

The Contract Documents comprise the entire Contract between the DEPARTMENT and the CONTRACTOR 
concerning the Work. The Contract Documents are complementary; what is called for by one is as binding as if 
called for by all.  The Contract Documents will be construed in accordance with the Regulatory Requirements 
of the place of the Project. 

 
It is specifically agreed between the parties executing this Contract that it is not intended by any of the 
provisions of the Contract to create in the public or any member thereof a third party benefit, or to authorize 
anyone not a party to this Contract to maintain a suit pursuant to the terms or provisions of the Contract. 

 
3.4 Intent of Contract Documents: 
 
3.4.1 It is the intent of the Contract Documents to describe a functionally complete Project to be constructed in 

accordance with the Contract Documents. Any Work, materials or equipment that may reasonably be 
inferred from the Contract Documents as being required to produce the intended result will be supplied, 
without any adjustment in Contract Price or Contract Time, whether or not specifically called for. 

 
3.4.2 Reference to standard specifications, manuals or codes of any technical society, organization or 

association, or to the  Regulatory Requirements of any governmental authority, whether such reference be 
specific or by implication, shall mean the edition stated in the Contract Documents or if not stated the 
latest standard specification, manual, code or Regulatory Requirements in effect at the time of 
Advertisement for the Project (or, on the Effective Date of the Contract if there was no Advertisement). 
However, no provision of any referenced standard specification, manual or code (whether or not 
specifically incorporated by reference in the Contract Documents) shall be effective to change the duties 
and responsibilities of the DEPARTMENT and the CONTRACTOR, or any of their consultants, agents or 
employees from those set forth in the Contract Documents, nor shall it be effective to assign to the 
DEPARTMENT or any of the DEPARTMENT's Consultants, agents or employees, any duty or authority 
to supervise or direct the furnishing or performance of the Work or any duty or authority to undertake 
responsibility contrary to the provisions of paragraphs 2.3 or 2.4. 

 
3.5 Discrepancy in Contract Documents: 
 
3.5.1 Before undertaking the Work, the CONTRACTOR shall carefully study and compare the Contract 

Documents and check and verify pertinent figures, and dimensions shown thereon and all applicable field 
measurements.  Work in the area by the CONTRACTOR shall imply verification of figures, dimensions 
and field measurements. If, during the above study or during the performance of the Work, the 
CONTRACTOR finds a conflict, error, discrepancy or omission in the Contract Documents, or a 
discrepancy between the Contract Documents and any standard specification, manual, code, or Regulatory 
Requirement which affects the Work, the CONTRACTOR shall promptly report such discrepancy in 
writing to the Contracting Officer. The CONTRACTOR shall obtain a written interpretation or 
clarification from the Contracting Officer before proceeding with any Work affected thereby.  Any 
adjustment made by the CONTRACTOR without this determination shall be at his own risk and expense.  
However, the CONTRACTOR shall not be liable to the DEPARTMENT for failure to report any conflict, 
error or discrepancy in the Contract Documents unless the CONTRACTOR had actual knowledge thereof 
or should reasonably have known thereof. 
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3.5.2 Discrepancy - Order of Precedence: 
 

When conflicts, errors, or discrepancies within the Contract Documents exist, the order of precedence from 
most governing to least governing will be as follows: 

 
Contents of Addenda  
Supplementary Conditions  
General Conditions 
General Requirements 
Technical Specifications 
Drawings   
Recorded dimensions will govern over scaled dimensions  
Large scale details over small scale details  
Schedules over plans  
Architectural drawings over structural drawings Structural drawings over mechanical and electrical 
drawings 

 
3.6 Clarifications and Interpretations: 
 

The Contracting Officer will issue with reasonable promptness such written clarifications or interpretations of 
the requirements of the Contract Documents as the Contracting Officer may determine necessary, which shall 
be consistent with or reasonably inferable from the overall intent of the Contract Documents. 

 
3.7 Reuse of Documents: 
 

Neither the CONTRACTOR nor any Subcontractor, or Supplier or other person or organization performing or 
furnishing any of the Work under a direct or indirect contract with the DEPARTMENT shall have or acquire 
any title to or ownership rights in any of the Contract Documents (or copies thereof) prepared by or for the 
DEPARTMENT and they shall not reuse any of the Contract Documents on extensions of the Project or any 
other project without written consent of the Contracting Officer. 

 
Contract Documents prepared by the CONTRACTOR in connection with the Work shall become the property 
of the DEPARTMENT. 

 
ARTICLE 4 - LANDS AND  PHYSICAL CONDITIONS 
 
4.l Availability of Lands: 
 

The DEPARTMENT shall furnish as indicated in the Contract Documents, the lands upon which the Work is to 
be performed, rights-of-way and easements for access thereto, and such other lands which are designated for 
use of the CONTRACTOR in connection with the Work.  Easements for permanent structures or permanent 
changes in existing facilities will be obtained and paid for by the DEPARTMENT, unless otherwise provided in 
the Contract Documents. The CONTRACTOR shall provide for all additional lands and access thereto that may 
be required for temporary construction facilities or storage of materials and equipment. 

 
4.2 Visit to Site: 
 

The submission of a bid by the CONTRACTOR is considered a representation that the CONTRACTOR has 
visited and carefully examined the site and is satisfied as to the conditions to be encountered in performing the 
Work and as to the requirements of the Contract Documents. 

 
4.3 Explorations and Reports: 
 

1. Reference is made to the Supplementary Conditions for identification of those reports of 
explorations and tests of subsurface conditions at the site that have been utilized by the 
DEPARTMENT in preparation of the Contract Documents. The CONTRACTOR may for his 
purposes rely upon the accuracy of the factual data contained in such reports, but not upon 
interpretations or opinions drawn from such factual data contained therein or for the completeness or 
sufficiency thereof. Except as indicated in the immediately preceding sentence and in paragraphs 4.4 
and 9.9, CONTRACTOR shall have full responsibility with respect to surface and subsurface 
conditions at the site. 
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2. Hazardous Materials: 

The CONTRACTOR is to be aware under 29 CFR 1926.1101(k)(2)(ii) Construction Industry 
Standards, any building or facility constructed prior to 1980 may contain suspected Hazardous 
Materials. All known or perceived known Hazardous Materials information will be provided by the 
DEPARTMENT’s facility staff to the CONTRACTOR upon request. Any new suspected Hazardous 
Materials encountered by the CONTRACTOR shall be made known to the DEPARTMENT within 3 
business days of discovery. Once notified the DEPARTMENT will have an Environmental 
Assessment completed to verify if hazardous materials exist.  

 
 
4.4 Utilities: 
 

The horizontal and vertical locations of known underground utilities as shown or indicated by the Contract 
Documents are approximate and are based on information and data furnished to the DEPARTMENT by the 
owners of such underground utilities. 

 
4.4.2 The CONTRACTOR shall have full responsibility for: 
 

a. Reviewing and checking all information and data concerning utilities. 
 

b. Locating all underground utilities shown or indicated in the Contract Documents which are affected 
by the Work. 

 
c. Coordination of the Work with the owners of all utilities during construction. 

 
d. Safety and protection of all utilities as provided in paragraph 6.17. 

 
e. Repair of any damage to utilities resulting from the Work in accordance with 4.4.4 and 4.5. 

 
4.4.3 If Work is to be performed by any utility owner, the CONTRACTOR shall cooperate with such owners to 

facilitate the Work. 
 
4.4.4 In the event of interruption to any utility service as a result of accidental breakage or as result of being 

exposed or unsupported, the CONTRACTOR shall promptly notify the utility owner and the Contracting 
Officer. If service is interrupted, repair work shall be continuous until the service is restored.  No Work 
shall be undertaken around fire hydrants until provisions for continued service has been approved by the 
local fire authority. 

 
4.5 Damaged Utilities: 
 

When utilities are damaged by the CONTRACTOR, the utility owner shall have the choice of repairing the 
utility or having the CONTRACTOR repair the utility. In the following circumstances, the CONTRACTOR 
shall reimburse the utility owner for repair costs or provide at no cost to the utility owner or the 
DEPARTMENT, all materials, equipment and labor necessary to complete repair of the damage: 

 
a. When the utility is shown or indicated in the Contract Documents. 

 
b. When the utility has been located by the utility owner. 

 
c. When no locate was requested by the CONTRACTOR for utilities shown or indicated in the Contract 

Documents. 
 

d. All visible utilities. 
 

e. When the CONTRACTOR could have, otherwise, reasonably been expected to be aware of such 
utility. 

 
4.6 Utilities Not Shown or Indicated: 
 

If, while directly performing the Work, an underground utility is uncovered or revealed at the site which was 
not shown or indicated in the Contract Documents and which the CONTRACTOR could not reasonably have 
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been expected to be aware of, the CONTRACTOR shall, promptly after becoming aware thereof and before 
performing any Work affected thereby (except in an emergency as permitted by paragraph 6.19) identify the 
owner of such underground utility and give written notice thereof to that owner and to the Contracting Officer. 
The Contracting Officer will promptly review the underground utility to determine the extent to which the 
Contract Documents and the Work should be modified to reflect the impacts of the discovered utility. The 
Contract Documents will be amended or supplemented in accordance with paragraph 9.2 and to the extent 
necessary through the issuance of a change document by the Contracting Officer. During such time, the 
CONTRACTOR shall be responsible for the safety and protection of such underground utility as provided in 
paragraph 6.l7.  The CONTRACTOR may be allowed an increase in the Contract Price or an extension of the 
Contract Time, or both, to the extent that they are directly attributable to the existence of any underground 
utility that was not shown or indicated in the Contract Documents and which the CONTRACTOR could not 
reasonably have been expected to be aware of. 

 
4.7 Survey Control: 
 

The DEPARTMENT will identify sufficient horizontal and vertical control data to enable the CONTRACTOR 
to survey and layout the Work. All survey work shall be performed under the direct supervision of a registered 
land surveyor when required by paragraph 7.8.  Copies of all survey notes will be provided the DEPARTMENT 
on a weekly basis with variations between the Contract Documents and actual field conditions identified. 
Survey notes are to be in a format acceptable to the DEPARTMENT. 

 

ARTICLE 5 - BONDS, INSURANCE, AND INDEMNIFICATION 

5.1 Delivery of Bonds: 

When the CONTRACTOR delivers the executed Contract to the Contracting Officer, the CONTRACTOR 
shall also deliver to the Contracting Officer such bonds as the CONTRACTOR may be required to furnish 
in accordance with paragraph 5.2. 

5.2 Bonds: 

5.2.1 The CONTRACTOR shall furnish Performance and Payment Bonds, each in an amount as shown on the 
Contract as security for the faithful performance and payment of all CONTRACTOR’s obligations under 
the Contract Documents. These bonds shall remain in effect for one year after the date of Final Acceptance 
and until all obligations under this Contract, except special guarantees as per 12.7, have been met. All 
bonds shall be furnished on forms provided by the DEPARTMENT (or copies thereof) and shall be 
executed by such Sureties as are authorized to do business in the State of Alaska. The Contracting Officer 
may at his option copy the Surety with notice of any potential default or liability. 

5.2.2 At the option of the CONTRACTOR, bonds may be provided by individual Surety the adequacy of which 
shall be determined by the Contracting Officer. Any costs incurred by the CONTRACTOR or individual 
Surety shall be borne by the CONTRACTOR. Where individual Sureties are used, two individual Sureties 
must each provide the State of Alaska with security equal to the amount of each bond by one, or a 
combination of, the following methods: 

 a. Escrow account in the name of the DEPARTMENT for the duration of the Contract. Acceptable 
securities would include, but not necessarily be limited to: Cash; treasury notes; bearer instruments 
having a specific value, or; money market certificates. 

 b. First Deed of Trust with the DEPARTMENT designated as beneficiary, against the unencumbered 
value of the real property located within the State of Alaska or an agreement by any second party, 
including deeds of trust, mortgage, lien or judgment interests to subrogate their interests to that of the 
State of Alaska in the real property which has been offered by the individual Surety. 

  A title insurance policy with the State of Alaska as a named beneficiary and a current (within 3 
months) professional appraisal or assessed valuation will be required to ascertain the true value of the 
property offered as collateral. If buildings or other valued improvements are involved then fire and 
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casualty insurance with the State of Alaska as a named insured and in limits and coverages acceptable 
to the Contracting Officer shall be required. The appraiser shall acknowledge in writing that the 
appraisal is prepared for the benefit of the DEPARTMENT and the DEPARTMENT has the right to 
rely on its contents. This Deed must be recorded in the recording office where the property is located. 

With respect to clauses “a” and “b” above the Deed of Trust or other accepted security shall not be 
released until 12 months after Final Acceptance of the Project and settlement of all outstanding 
claims. 

5.3 Replacement of Bond and Surety: 

  If the Surety on any bond furnished in connection with this Contract is declared bankrupt or becomes 
insolvent or its right to do business is terminated in any state where any part of the Project is located or it 
ceases to meet the requirements of paragraph 5.2, or otherwise becomes unacceptable to the 
DEPARTMENT, or if any such Surety fails to furnish reports as to his financial condition as requested by 
the DEPARTMENT, the CONTRACTOR shall within five days thereafter substitute another bond and 
Surety, both of which must be acceptable to DEPARTMENT. 

  An individual Surety may be replaced by a corporate Surety during the course of the Contract period. If the 
Surety desires to dispose of the collateral posted, the DEPARTMENT may, at its option, accept substitute 
collateral. 

5.4 Insurance Requirements: 

5.4.1 The CONTRACTOR shall provide evidence of insurance with a carrier or carriers satisfactory to the 
DEPARTMENT covering injury to persons and/or property suffered by the State of Alaska or a third party, 
as a result of operations which arise both out of and during the course of this Contract by the 
CONTRACTOR or by any Subcontractor. This coverage will also provide protection against injuries to all 
employees of the CONTRACTOR and the employees of any Subcontractor engaged in Work under this 
Contract.  

5.4.2 The CONTRACTOR shall maintain in force at all times during the performance of Work under this 
agreement the following policies of insurance. Where specific limits and coverages are shown, it is 
understood that they shall be the minimum acceptable. The requirements of this paragraph shall not limit 
the CONTRACTOR’s responsibility to indemnify under paragraph 5.5. Additional insurance requirements 
specific to this Contract are contained in the Supplementary Conditions, when applicable. 

a. Worker’s Compensation Insurance: 

 The Contractor shall provide and maintain, for all employees engaged in work under this contract, 
statutory limits coverage as required by AS 23.30.045. 

 The policy must waive subrogation against the State and include Employer’s Liability Protection 
with policy limits not less than: 

$500,000 each accident, 
$500,000 each disease. 

b. Commercial General Liability Insurance: on an occurrence policy form covering all operations by 
or on behalf of the CONTRACTOR with combined single limits not less than: 

$1,000,000 each occurrence 

$1,000,000 for Personal Injury Liability 

$2,000,000 aggregate for Products-Completed Operations 

$2,000,000 general aggregate 
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The State of Alaska shall be named as additional insured. This insurance shall be considered to be 
primary and non-contributory to any other insurance carried by the State through self insurance or 
otherwise. 

c. Automobile Liability Insurance: covering all vehicles used by the Contractor in the performance 
of services under this agreement with combined single limits not less than: 

$1,000,000 each occurrence 

d.  

e. Other Coverages: As specified in the Supplementary Conditions. 

5.4.3 All insurance policies shall comply with, and be issued by insurers licensed to transact the business of 
insurance under AS 21. Failure to maintain insurance may, at the option of the Contracting Officer, be 
deemed Defective Work and remedied in accordance with the Contract. 

 Evidence of Insurance, consisting of a certificate of insurance or the policy declaration page with required 
endorsements attached thereto - all of which have been executed by the insurer’s representative and issued 
to the DEPARTMENT - shall denote the type, amount, class of operations covered, effective (and 
retroactive) dates, and dates of expiration. Evidence of Insurance must provide for a 30-day prior notice of 
cancellation, nonrenewal or material change of conditions. 

 Evidence pertaining to Worker’s Compensation, Commercial General Liability, or Automobile Liability is 
required for Award. All other coverages shall be evidenced prior to commencement of WORK. 
Acceptance by the DEPARTMENT of deficient evidence does not constitute a waiver of Contract 
requirements as provided for the Conditions of the Contract. 

 If a certificate of insurance is submitted as evidence it shall contain the following statement: 

 “This is to certify that the policies described herein comply with all aspects of the insurance requirements 
of (Contract Name and Number, and Project Number).” 

5.5 Indemnification: 

The CONTRACTOR shall indemnify, save harmless, and defend the DEPARTMENT, its agents and its 
employees from any and all claims, actions, or liabilities for injuries or damages sustained by any person 
or property arising directly or indirectly from the CONTRACTOR or SUBCONTRACTOR’s performance 
of WORK under this Contract; however, this provision has no effect if, but only if, the sole proximate 
cause of the injury or damage is the DEPARTMENT’s negligence.  

 
ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES 
 
6.l Supervision of Work: 
 

The CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such attention 
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the 
Contract Documents. All Work under this Contract shall be performed in a skillful and workmanlike manner. 
The CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences and procedures 
of construction. 

 
6.2 Superintendence by CONTRACTOR: 
 

The CONTRACTOR shall keep on the Work at all times during its progress a competent resident 
superintendent. The Contracting Officer shall be advised in writing of the superintendent's name, local address, 
and telephone number. This written advice is to be kept current until Final Acceptance by the DEPARTMENT. 
The superintendent will be the CONTRACTOR's representative at the site and shall have full authority to act 
and sign documents on behalf of the CONTRACTOR. 
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All communications given to the superintendent shall be as binding as if given to the CONTRACTOR. The 
CONTRACTOR shall cooperate with the Contracting Officer in every way possible. 

 
6.3 Character of Workers: 
 

The CONTRACTOR shall provide a sufficient number of competent, suitably qualified personnel to survey and 
lay out the Work and perform construction as required by the Contract Documents.  The CONTRACTOR shall 
at all times maintain good discipline and order at the site.  The Contracting Officer may, in writing, require the 
CONTRACTOR to remove from the Work any employee the Contracting Officer deems incompetent, careless, 
or otherwise detrimental to the progress of the Work, but the Contracting Officer shall have no duty to exercise 
this right. 

 
6.4  CONTRACTOR to Furnish: 
 

Unless otherwise specified in the General Requirements, the CONTRACTOR shall furnish and assume full 
responsibility for all materials, equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, 
water, sanitary facilities, temporary facilities and all other facilities and incidentals necessary for the furnishing, 
performance testing, start-up and completion of the Work. 

 
6.5 Materials and Equipment: 
 

All materials and equipment shall be of specified quality and new, except as otherwise provided in the Contract 
Documents. If required by the Contracting Officer, the CONTRACTOR shall furnish satisfactory evidence 
(including reports of required tests) as to the kind and quality of materials and equipment. All materials and 
equipment shall be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the 
instructions of the applicable Supplier except as otherwise provided in the Contract Documents; but no 
provision of any such instructions will be effective to assign to the DEPARTMENT or any of the 
DEPARTMENT's Consultants, agents or employees, any duty or authority to supervise or direct the furnishing 
or performance of the Work or any duty or authority to undertake responsibility contrary to the provisions of 
paragraphs 2.3 or 2.4. 

 
6.6 Anticipated Schedules: 
 
6.6.1 Within reasonable time prior to the preconstruction conference the CONTRACTOR shall submit to the 

Contracting Officer for review an anticipated progress schedule indicating the starting and completion 
dates of the various stages of the Work. 

 
6.6.2 Within fifteen days after the date of the Notice to Proceed, the CONTRACTOR shall submit to the 

Contracting Officer for review: 
 

Anticipated schedule of Shop Drawing submissions; and 
 

Anticipated Schedule of Values for all of the Work which will include quantities and prices of items 
aggregating the Contract Price and will subdivide the Work into component parts in sufficient detail to serve as 
the basis for progress payments during construction.  Such prices will include an appropriate amount of 
overhead and profit applicable to each item of Work which will be confirmed in writing by the 
CONTRACTOR at the time of submission. 

 
6.7 Finalizing Schedules: 
 

Prior to processing the first Application for Payment the Contracting Officer and the CONTRACTOR will 
finalize schedules required by paragraph 6.6. The finalized progress schedule will be acceptable to the 
DEPARTMENT as providing information related to the orderly progression of the Work to completion within 
the Contract Time; but such acceptance will neither impose on the DEPARTMENT nor relieve the 
CONTRACTOR from full responsibility for the progress or scheduling of the Work. If accepted, the finalized 
schedule of Shop Drawing and other required submissions will be acknowledgment by the DEPARTMENT as 
providing a workable arrangement for processing the submissions. If accepted, the finalized Schedule of Values 
will be acknowledgment by the DEPARTMENT as an approximation of anticipated value of Work 
accomplished over the anticipated Contract Time.  Receipt and acceptance of a schedule submitted by the 
CONTRACTOR shall not be construed to assign responsibility for performance or contingencies to the 
DEPARTMENT or relieve the CONTRACTOR of his responsibility to adjust his forces, equipment, and work 
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schedules as may be necessary to insure completion of the Work within prescribed Contract Time. Should the 
prosecution of the Work be discontinued for any reason, the CONTRACTOR shall notify the Contracting 
Officer at least 24 hours in advance of resuming operations. 

 
6.8 Adjusting Schedules: 
 

Upon substantial changes to the schedule or upon request the CONTRACTOR shall submit to the Contracting 
Officer for acceptance (to the extent indicated in paragraph 6.7 and the General Requirements) adjustments in 
the schedules to reflect the actual present and anticipated progress of the Work. 

 
6.9 Substitutes or "Or-Equal" Items: 
 
6.9.1 Whenever materials or equipment are specified or described in the Contract Documents by using the name 

of a proprietary item or the name of a particular Supplier the naming of the item is intended to establish the 
type, function and quality required. Unless the name is followed by words indicating that  substitution is 
limited or not permitted, materials or equipment of other Suppliers may be accepted by the Contracting 
Officer only if sufficient information is submitted by the CONTRACTOR which clearly demonstrates to 
the Contracting Officer that the material or equipment proposed is equivalent or equal in all aspects to that 
named. The procedure for review by the Contracting Officer will include the following as supplemented in 
the General Requirements. 

 
6.9.2 Requests for review of substitute items of material and equipment will not be accepted by the Contracting 

Officer from anyone other than the CONTRACTOR. 
 
6.9.3 If the CONTRACTOR wishes to furnish or use a substitute item of material or equipment, the 

CONTRACTOR shall make written application to the Contracting Officer for Approval thereof, certifying 
that the proposed substitute will perform adequately the functions and achieve the results called for by the 
general design, be similar and of equal substance to that specified and be suited to the same use as the 
specified. The application will state that the evaluation and Approval of the proposed substitute will not 
delay the CONTRACTOR's timely achievement of Substantial or Final  Completion, whether or not 
acceptance of the substitute for use in the Work will require a change in any of the Contract Documents (or 
in the provisions of any other direct contract with the DEPARTMENT for Work on the Project) to adapt 
the design to the proposed substitute and whether or not incorporation or use of the substitute in connection 
with the Work is subject to payment of any license fee or royalty. 

 
6.9.4 All variations of the proposed substitute from that specified will be identified in the application and 

available maintenance, repair and replacement service will be indicated. The application will also contain 
an itemized estimate of all costs that will result directly or indirectly from acceptance of such substitute, 
including costs of redesign and claims of other contractors affected by the resulting change, all of which 
shall be considered by the DEPARTMENT in evaluating the proposed substitute.  The DEPARTMENT 
may require the CONTRACTOR to furnish at the CONTRACTOR's expense additional data about the 
proposed substitute. The Contracting Officer may reject any substitution request which the Contracting 
Officer determines is not in the best interest of the DEPARTMENT. 

 
6.10 Substitute Means and Methods: 
 

If a specific means, method, technique, sequence or procedure of construction is indicated in or required by the 
Contract Documents, the CONTRACTOR may furnish or utilize a substitute means, method, sequence, 
technique or procedure of construction acceptable to the Contracting Officer, if the CONTRACTOR submits 
sufficient information to allow the Contracting Officer to determine that the substitute proposed is equivalent to 
that indicated or required by the Contract Documents. The procedure for review by the Contracting Officer will 
be similar to that provided in paragraph 6.9 as applied by the Contracting Officer and as may be supplemented 
in the General Requirements. 

 
 
6.11 Evaluation of Substitution: 
 

The Contracting Officer will be allowed a reasonable time within which to evaluate each proposed substitute.  
The Contracting Officer will be the sole judge of acceptability, and no substitute will be ordered, installed or 
utilized without the Contracting Officer's prior written Approval which will be evidenced by either a Change 
Order or a Shop Drawing Approved in accordance with Sections 6.20 and 6.21. The Contracting Officer may 
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require the CONTRACTOR to furnish at the CONTRACTOR's expense a special performance guarantee or 
other Surety with respect to any substitute. 

 
6.12 Dividing the Work: 
 

The divisions and sections of the Specifications and the identifications of any Drawings shall not control the 
CONTRACTOR in dividing the Work among Subcontractors or Suppliers or delineating the Work to be 
performed by any specific trade. 

 
6.13 Subcontractors: 
 

The CONTRACTOR may utilize the services of appropriately licensed Subcontractors on those parts of 
the Work which, under normal contracting practices, are performed by Subcontractors, in accordance with 
the following conditions: 

 
6.13.1 The CONTRACTOR shall not award any Work to any Subcontractor without prior written Approval of the 

Contracting Officer.  This Approval will not be given until the CONTRACTOR submits to the Contracting 
Officer a written statement concerning the proposed award to the Subcontractor which shall contain 
required Equal Employment Opportunity documents, evidence of insurance whose limits are acceptable to 
the CONTRACTOR, and an executed copy of the subcontract. All subcontracts submitted for Approval 
must contain provisions for payment for Work done by the Subcontractor within 7 days of receipt of 
payment by the CONTRACTOR. No acceptance by the Contracting Officer of any such Subcontractor 
shall constitute a waiver of any right of the DEPARTMENT to reject Defective Work. 

 
6.13.2 The CONTRACTOR shall be fully responsible to the DEPARTMENT for all acts and omissions of the 

Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the Work 
under a direct or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for 
CONTRACTOR's own acts and omissions. 

 
6.13.3 All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an appropriate written 

agreement between CONTRACTOR and the Subcontractor which specifically binds the Subcontractor to 
the applicable terms and conditions of the Contract Documents for the benefit of the DEPARTMENT and 
contains waiver provisions as required by paragraph 13.17 and termination provisions as required by 
Article 14. 

 
6.13.4 Nothing in the Contract Documents shall create any contractual relationship between the DEPARTMENT 

and any such Subcontractor, Supplier or other person or organization, nor shall it create any obligation on 
the part of the DEPARTMENT to pay or to see to the payment of any moneys due any such Subcontractor, 
Supplier or other person or organization except as may otherwise be required by Regulatory Requirements. 
The DEPARTMENT will not undertake to settle any differences between or among the CONTRACTOR, 
Subcontractors, or Suppliers. 

 
6.13.5 The CONTRACTOR and Subcontractors shall coordinate their work and cooperate with other trades so to 

facilitate general progress of Work. Each trade shall afford other trades every reasonable opportunity for 
installation of their work and storage of materials. If cooperative work of one trade must be altered due to 
lack of proper supervision, or failure to make proper provisions in time by another trade, such conditions 
shall be remedied by the CONTRACTOR with no change in Contract Price or Contract Time. 

 
6.13.6 The CONTRACTOR shall include on his own payrolls any person or persons working on this Contract 

who are not covered by written subcontract, and shall ensure that all Subcontractors include on their 
payrolls all persons performing Work under the direction of the Subcontractor. 

 
 
 
6.14 Use of Premises: 
 

The CONTRACTOR shall confine construction equipment, the storage of materials and equipment and the 
operations of workers to the Project limits and approved remote storage sites and lands and areas identified in 
and permitted by Regulatory Requirements, rights-of-way, permits and easements, and shall not unreasonably 
encumber the premises with construction equipment or other materials or equipment. The CONTRACTOR 
shall assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof or 
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of any land or areas contiguous thereto, resulting from the performance of the Work. Should any claim be made 
against the DEPARTMENT by any such owner or occupant because of the performance of the Work, the 
CONTRACTOR shall hold the DEPARTMENT harmless. 

 
6.15 Structural Loading: 
 

The CONTRACTOR shall not load nor permit any part of any structure to be loaded in any manner that will 
endanger the structure, nor shall the CONTRACTOR subject any part of the Work or adjacent property to 
stresses or pressures that will endanger it. 

 
6.16 Record Documents: 
 

The CONTRACTOR shall maintain in a safe place at the site one record copy of all Drawings, Specifications, 
Addenda, Directives, Change Orders, Supplemental Agreements, and written interpretations and clarifications 
(issued pursuant to paragraph 3.6) in good order and annotated to show all changes made during construction. 
These record documents together with all Approved samples and a counterpart of all Approved Shop Drawings 
will be available to the Contracting Officer for reference and copying. Upon completion of the Work, the 
annotated record documents, samples and Shop Drawings will be delivered to the Contracting Officer.  Record 
documents shall accurately record variations in the Work which vary from requirements shown or indicated in 
the Contract Documents. 

 
6.17 Safety and Protection: 
 

The CONTRACTOR alone shall be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. The CONTRACTOR shall take all necessary 
precautions for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to: 

 
6.17.l  All employees on the Work and other persons and organizations who may be affected thereby;  
 
6.17.2 All the Work and materials and equipment to be incorporated therein, whether in storage on or off the site; 

and 
 
6.17.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 

structures, and utilities not designated for removal, relocation or replacement in the course of construction.  
 

The CONTRACTOR shall comply with all applicable Regulatory Requirements of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect 
and maintain all necessary safeguards for such safety and protection.  The CONTRACTOR shall notify owners 
of adjacent property and utility owners when prosecution of the Work may affect them, and shall cooperate 
with them in the protection, removal, relocation and replacement of their property. All damage, injury or loss to 
any property caused, directly or indirectly, in whole or in part, by the CONTRACTOR, any Subcontractor, 
Supplier or any other person or organization directly or indirectly employed by any of them to perform or 
furnish any of the Work or anyone for whose acts any of them may be liable, shall be remedied by the 
CONTRACTOR with no change in Contract Price or Contract Time except as stated in 4.6, except damage or 
loss attributable to unforeseeable causes beyond the control of and without the fault or negligence of the 
CONTRACTOR, including but not restricted to acts of God, of the public enemy or governmental authorities. 
The CONTRACTOR's duties and responsibilities for the safety and protection of the Work shall continue until 
Final Acceptance (except as otherwise expressly provided in connection with Substantial Completion). 

 
6.18 Safety Representative: 

 
The CONTRACTOR shall designate a responsible safety representative at the site. This person shall be the 
CONTRACTOR's superintendent unless otherwise designated in writing by the CONTRACTOR to the 
Contracting Officer. 

 
6.19 Emergencies: 
 

In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent 
thereto, the CONTRACTOR, without special instruction or authorization from the DEPARTMENT, is 
obligated to act to prevent threatened damage, injury or loss. The CONTRACTOR shall give the Contracting 
Officer prompt written notice if the CONTRACTOR believes that any significant changes in the Work or 
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variations from the Contract Documents have been caused thereby.  If the DEPARTMENT determines that a 
change in the Contract Documents is required because of the action taken in response to an emergency, a 
change will be authorized by one of the methods indicated in Paragraph 9.2, as determined appropriate by the 
Contracting Officer. 

 
6.20 Shop Drawings and Samples: 
 
6.20.l  After checking and verifying all field measurements and after complying with applicable procedures 

specified in the General Requirements, the CONTRACTOR shall submit to the Contracting Officer for 
review and Approval in accordance with the accepted schedule of Shop Drawing submissions the required 
number of all Shop Drawings, which will bear a stamp or specific written indication that the 
CONTRACTOR has satisfied CONTRACTOR's responsibilities under the Contract Documents with 
respect to the review of the submission.  All submissions will be identified as the Contracting Officer may 
require. The data shown on the Shop Drawings will be complete with respect to quantities, dimensions, 
specified performance and design criteria, materials and similar data to enable the Contracting Officer to 
review the information as required. 

 
6.20.2 The CONTRACTOR shall also submit to the Contracting Officer for review and Approval with such 

promptness as to cause no delay in Work, all samples required by the Contract Documents. All samples 
will have been checked by and accompanied by a specific written indication that the CONTRACTOR has 
satisfied CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the 
submission and will be identified clearly as to material, Supplier, pertinent data such as catalog numbers 
and the use for which intended. 

 
6.20.3 Before submission of each Shop Drawing or sample the CONTRACTOR shall have determined and 

verified all quantities, dimensions, specified performance criteria, installation requirements, materials, 
catalog numbers and similar data with respect thereto and reviewed or coordinated each Shop Drawing or 
sample with other Shop Drawings and samples and with the requirements of the Work and the Contract 
Documents. 

 
6.20.4 At the time of each submission the CONTRACTOR shall give the Contracting Officer specific written 

notice of each variation that the Shop Drawings or samples may have from the requirements of the 
Contract Documents, and, in addition, shall cause a specific notation to be made on each Shop Drawing 
submitted to the Contracting Officer for review and Approval of each such variation. All variations of the 
proposed Shop Drawing from that specified will be identified in the submission and available maintenance, 
repair and replacement service will be indicated. The submittal will also contain an itemized estimate of all 
costs that will result directly or indirectly from acceptance of such variation, including costs of redesign 
and claims of other Contractors affected by the resulting change, all of which shall be considered by the 
DEPARTMENT in evaluating the proposed variation. If the variation may result in a change of Contract 
Time or Price, or Contract responsibility, and is not minor in nature; the CONTRACTOR must submit a 
written request for Change Order with the variation to notify the DEPARTMENT of his intent. The 
DEPARTMENT may require the CONTRACTOR to furnish at the CONTRACTOR's expense additional 
data about the proposed variation. The Contracting Officer may reject any variation request which the 
Contracting Officer determines is not in the best interest of the DEPARTMENT. 

 
6.21 Shop Drawing and Sample Review: 
 
6.21.1 The Contracting Officer will review with reasonable promptness Shop Drawings and samples, but the 

Contracting Officer's review will be only for conformance with the design concept of the Project and for 
compliance with the information given in the Contract Documents and shall not extend to means, methods, 
techniques, sequences or procedures of construction (except where a specific means, method, technique, 
sequence or procedure of construction is indicated in or required by the Contract Documents) or to safety 
precautions or programs incident thereto.  The review of a separate item as such will not indicate 
acceptance of the assembly in which the item functions. The CONTRACTOR shall make corrections 
required by the Contracting Officer and shall return the required number of corrected copies of Shop 
Drawings and submit as required new samples for review.  The CONTRACTOR shall direct specific 
attention in writing to revisions other than the corrections called for by the Contracting Officer on previous 
submittals. 
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6.21.2 The Contracting Officer's review of Shop Drawings or samples shall not relieve CONTRACTOR from 
responsibility for any variation from the requirements of the Contract Documents unless the 
CONTRACTOR has in writing advised the Contracting Officer of each such variation at the time of 
submission as required by paragraph 6.20.4. The Contracting Officer if he so determines, may give written 
Approval of each such variation by Change Order, except that, if the variation is minor and no Change 
Order has been requested a specific written notation thereof incorporated in or accompanying the Shop 
Drawing or sample review comments shall suffice as a modification.  Approval by the Contracting Officer 
will not relieve the CONTRACTOR from responsibility for errors or omissions in the Shop Drawings or 
from responsibility for having complied with the provisions of paragraph 6.20.3. 

 
6.21.3 The DEPARTMENT shall be responsible for all DEPARTMENT review costs resulting from the initial 

submission and the resubmittal. The CONTRACTOR shall, at the discretion of the Contracting Agency, 
pay all review costs incurred by the DEPARTMENT as a result of any additional re-submittals. 

 
6.21.4 Where a Shop Drawing or sample is required by the Specifications, any related Work performed prior to 

the Contracting Officer's review and Approval of the pertinent submission will be the sole expense and 
responsibility of the CONTRACTOR. 

 
6.22 Maintenance During Construction: 
 

The CONTRACTOR shall maintain the Work during construction and until Substantial Completion, at which 
time the responsibility for maintenance shall be established in accordance with paragraph 13.10. 

 
6.23 Continuing the Work: 
 

The CONTRACTOR shall carry on the Work and adhere to the progress schedule during all disputes or 
disagreements with the DEPARTMENT. No Work shall be delayed or postponed pending resolution of any 
disputes, disagreements, or claims except as the CONTRACTOR and the Contracting Officer may otherwise 
agree in writing. 

 
6.24 Consent to Assignment: 
 

The CONTRACTOR shall obtain the prior written consent of the Contracting Officer to any proposed 
assignment of any interest in, or part of this Contract. The consent to any assignment or transfer shall not 
operate to relieve the CONTRACTOR or his Sureties of any of his or its obligations under this Contract or the 
Performance Bonds.  Nothing herein contained shall be construed to hinder, prevent, or affect an assignment of 
monies due, or to become due hereunder, made for the benefit of the CONTRACTOR's creditors pursuant to 
law. 

 
6.25 Use of Explosives: 
 
6.25.1  When the use of explosives is necessary for the prosecution of the Work, the CONTRACTOR shall 

exercise the utmost care not to endanger life or property, including new Work and shall follow all 
Regulatory Requirements applicable to the use of explosives. The CONTRACTOR shall be responsible for 
all damage resulting from the use of explosives. 

 
6.25.2 All explosives shall be stored in a secure manner in compliance with all Regulatory Requirements, and all 

such storage places shall be clearly marked. Where no Regulatory Requirements apply, safe storage shall 
be provided not closer than 1,000 feet from any building, camping area, or place of human occupancy. 

 
6.25.3 The CONTRACTOR shall notify each public utility owner having structures in proximity to the site of his 

intention to use explosives. Such notice shall be given sufficiently in advance to enable utility owners to 
take such steps as they may deem necessary to protect their property from injury. However, the 
CONTRACTOR shall be responsible for all damage resulting from the use of the explosives, whether or 
not, utility owners act to protect their property. 

 
6.26 CONTRACTOR's Records: 
 
6.26.l  Records of the CONTRACTOR and Subcontractors relating to personnel, payrolls, invoices of materials, 

and any and all other data relevant to the performance of this Contract, must be kept on a generally 
recognized accounting system. Such records must be available during normal work hours to the 
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Contracting Officer for purposes of investigation to ascertain compliance with Regulatory Requirements 
and provisions of the Contract Documents. 

 
6.26.2 Payroll records must contain the name and address of each employee, his correct classification, rate of pay, 

daily and weekly number of hours of work, deductions made, and actual wages paid. The CONTRACTOR 
and Subcontractors shall make employment records available for inspection by the Contracting Officer and 
representatives of the U.S. and/or State Department of Labor and will permit such representatives to 
interview employees during working hours on the Project. 

 
6.26.3 Records of all communications between the DEPARTMENT and the CONTRACTOR and other parties, 

where such communications affected performance of this Contract, must be kept by the CONTRACTOR 
and maintained for a period of three years from Final Acceptance.  The DEPARTMENT or its assigned 
representative may perform an audit of these records during normal work hours after written notice to the 
CONTRACTOR. 

 
ARTICLE 7 - LAWS AND REGULATIONS 
 
7.l Laws to be Observed 
 

The CONTRACTOR shall keep fully informed of all federal and state Regulatory Requirements and all orders 
and decrees of bodies or tribunals having any jurisdiction or authority, which in any manner affect those 
engaged or employed on the Work, or which in any way affect the conduct of the Work. The CONTRACTOR 
shall at all times observe and comply with all such Regulatory Requirements, orders and decrees; and shall 
protect and indemnify the DEPARTMENT and its representatives against claim or liability arising from or 
based on the violation of any such Regulatory Requirement, order, or decree whether by the CONTRACTOR, 
Subcontractor, or any employee of either.  Except where otherwise expressly required by applicable Regulatory 
Requirements, the DEPARTMENT shall not be responsible for monitoring CONTRACTOR's compliance with 
any Regulatory Requirements. 

 
7.2 Permits, Licenses, and Taxes 
 
7.2.1 The CONTRACTOR shall procure all permits and licenses, pay all charges, fees and taxes, and give all 

notices necessary and incidental to the due and lawful prosecution of the Work. As a condition of 
performance of this Contract, the CONTRACTOR shall pay all federal, state and local taxes incurred by 
the CONTRACTOR, in the performance of this Contract. Proof of payment of these taxes is a condition 
precedent to final payment by the DEPARTMENT under this Contract. 

 
7.2.2 The CONTRACTOR's certification that taxes have been paid (as contained in the Release of Contract) will 

be verified with the Department of Revenue and Department of Labor, prior to final payment. 
 
7.2.3 If any federal, state or local tax is imposed, charged, or repealed after the date of bid opening and is made 

applicable to and paid by the CONTRACTOR on the articles or supplies herein contracted for, then the 
Contract shall be increased or decreased accordingly by a Change Order. 

 
7.3 Patented Devices, Materials and Processes 
 

If the CONTRACTOR employs any design, device, material, or process covered by letters of patent, trademark 
or copyright, the CONTRACTOR shall provide for such use by suitable legal agreement with the patentee or 
owner. The CONTRACTOR and the Surety shall indemnify and save harmless the DEPARTMENT, any 
affected third party, or political subdivision from any and all claims for infringement by reason of the use of 
any such patented design, device, material or process, or any trademark or copyright, and shall indemnify the 
DEPARTMENT for any costs, expenses, and damages which it may be obliged to pay by reason of any 
infringement, at any time during the prosecution or after the completion of the Work. 

 
7.4 Compliance of Specifications and Drawings: 
 

If the CONTRACTOR observes that the Specifications and Drawings supplied by the DEPARTMENT are at 
variance with any Regulatory Requirements, CONTRACTOR shall give the Contracting Officer prompt written 
notice thereof, and any necessary changes will be authorized by one of the methods indicated in paragraph 9.2. 
as determined appropriate by the Contracting Officer.  If the CONTRACTOR performs any Work knowing or 
having reason to know that it is contrary to such Regulatory Requirements, and without such notice to the 
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Contracting Officer, the CONTRACTOR shall bear all costs arising therefrom; however, it shall not be the 
CONTRACTOR’s primary responsibility to make certain that the Specifications and Drawings supplied by the 
DEPARTMENT are in accordance with such Regulatory Requirements. 

 
7.5 Accident Prevention: 
 

The CONTRACTOR shall comply with AS l8.60.075 and all pertinent provisions of the Construction Code 
Occupational Safety and Health Standards issued by the Alaska Department of Labor. 

 
7.6 Sanitary Provisions: 
 

The CONTRACTOR shall provide and maintain in a neat and sanitary condition such accommodations for the 
use of his employees and DEPARTMENT representatives as may be necessary to comply with the 
requirements of the State and local Boards of Health, or of other bodies or tribunals having jurisdiction. 

 
7.7 Business Registration: 
 

Comply with AS 08.18.011, as follows:  "it is unlawful for a person to submit a bid or work as a contractor until 
he has been issued a certificate of registration by the Department of Commerce.  A partnership or joint venture 
shall be considered registered if one of the general partners or venturers whose name appears in the name under 
which the partnership or venture does business is registered." 

 
7.8 Professional Registration and Certification: 
 

All craft trades, architects, engineers and land surveyors, electrical administrators, and explosive handlers 
employed under the Contract shall specifically comply with applicable provisions of AS 08.18, 08.48, 08.40, 
and 08.52.  Provide copies of individual licenses within seven days following a request from the Contracting 
Officer. 

 
7.9 Local Building Codes: 
 

The CONTRACTOR shall comply with AS 35.l0.025 which requires construction in accordance with 
applicable local building codes to include the obtaining of required permits. 

 
7.10  Air Quality Control: 
 

The CONTRACTOR shall comply with all applicable provisions of AS 46.03.04 as pertains to Air Pollution 
Control. 

 
7.11 Archaeological or Paleontological Discoveries: 
 

When the CONTRACTOR's operation encounters prehistoric artifacts, burials, remains of dwelling sites, or 
paleontological remains, such as shell heaps, land or sea mammal bones or tusks, the CONTRACTOR shall 
cease operations immediately and notify the Contracting Officer.  No artifacts or specimens shall be further 
disturbed or removed from the ground and no further operations shall be performed at the site until so directed. 
 Should the Contracting Officer order suspension of the CONTRACTOR's operations in order to protect an 
archaeological or historical finding, or order the CONTRACTOR to perform extra Work, such shall be covered 
by an appropriate Contract change document. 

 
7.12 Applicable Alaska Preferences: 
 
7.12.1 In determining the low bidder for State funded projects, a 5% bid preference has been given to "Alaska 

bidders", as required under AS 36.30.170.  "Alaska bidder" means a person who: 
(1) holds a current Alaska business license; 
(2) submits a bid for goods, services, or construction under the name as appearing on the person's current 
Alaska business license 
(3) has maintained a place of business within the state staffed by the bidder or an employee of the bidder 
for a period of six months immediately preceding the date of the bid; 
(4) is incorporated or qualified to do business under the laws of the state, is a sole proprietorship, and the 
proprietor is a resident of the state or is a partnership, and all partners are residents of the state; and 
(5) if a joint venture, is composed entirely of ventures that qualify under (1) through (4), above. 
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7.12.2 In determining the low bidder for State funded projects, a 5% bid preference has been given to “Alaska 

Veteran bidders”, as required under AS 36.30.175 for Alaska veteran-owned businesses.   
 To qualify for the Veterans Preference (per AS 36.30.175), the bidder must: 

(1) Qualify for the Alaska Bidder’s Preference 
(2) Add value by actually performing the services or have prior experience in selling the supplies 
(3) Qualify as an Alaska Veteran 
(4) The value of the preference cannot exceed $5,000. 

 
7.12.3 In determining the low bidder for State funded projects, an "Alaska products" preference has been given as 

required under AS 36.30.326 - 36.30.332, when the bid documents designate the use of Alaska products.  
If the successful Bidder/CONTRACTOR proposes to use an Alaska product and does not do so, a penalty 
will be assessed against the successful Bidder/CONTRACTOR in an amount equal to the product 
preference percentage granted to the successful Bidder/CONTRACTOR plus one percent multiplied by the 
total declared value of the Alaska products proposed but not used. 

 
7.12.4 Pursuant to AS 36.15.050 and AS 36.30.322, "agricultural/wood" products harvested in Alaska shall be 

used in State funded projects whenever they are priced no more than seven percent above 
agricultural/wood products harvested outside the state and are of a like quality as compared with 
agricultural/wood products harvested outside the state, when such products are not utilized, the 
CONTRACTOR shall document the efforts he made towards obtaining agricultural/wood products 
harvested in Alaska and include in this documentation a written statement that he contacted the 
manufacturers and suppliers identified on the Department of Commerce and Economic Development's list 
of suppliers of Alaska forest products concerning the availability of agricultural/wood products harvested 
in Alaska and, if available, the product prices.  The CONTRACTOR's use of agricultural/wood products 
that fail to meet the requirements of this section shall be subject to the provisions of paragraphs 12.6 
through 12.9 relating to Defective Work. 

 
7.12.5 The CONTRACTOR shall maintain records, in a format acceptable to the Contracting Officer, which 

establish the type and extent of "agricultural/wood" and "Alaska" products utilized.  All record keeping and 
documentation associated with the requirements 7.12.2 and 7.12.3 of this paragraph, must be provided to 
the DEPARTMENT upon written request or as otherwise provided within the Contract Documents. 

 
7.l3 Preferential Employment: 
 

The CONTRACTOR shall comply with all applicable and valid laws and regulations regarding the hiring of 
Alaska residents now in effect or that might subsequently take effect during the term of this Contract.  In order 
to ensure that CONTRACTOR's Subcontractors will comply with all applicable laws and regulations regarding 
the hiring of Alaska residents now in effect or that might subsequently take effect, the CONTRACTOR shall 
include in its contracts with Subcontractors under this Contract language that is substantially the same as the 
first sentence of this provision. 

 
7.14 Wages and Hours of Labor: 
 
7.14.1 One certified copy of all payrolls shall be submitted weekly to the State Department of Labor and, upon 

request, to the Contracting Officer to assure to assure compliance with AS 36.05.040, Filing Schedule of 
Employees Wages Paid and Other Information.  The CONTRACTOR shall be responsible for the 
submission of certified copies of payrolls of all Subcontractors.  The certification shall affirm that the 
payrolls are current and complete, that the wage rates contained therein are not less than the applicable 
rates referenced in these Contract Documents, and that the classification set forth for each laborer or 
mechanic conforms with the Work he performed.  The CONTRACTOR and his Subcontractors shall 
attend all hearings and conferences and produce such books, papers, and documents all as requested by the 
Department of Labor.  Should federal funds be involved, the appropriate federal agency shall also receive a 
copy of the CONTRACTOR's certified payrolls. 

 
7.14.2 The following labor provisions shall also apply to this Contract: 
 

a. The CONTRACTOR and his Subcontractors shall pay all employees unconditionally and not less than 
once a week; 
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b. wages may not be less than those stated under AS 36.05.010, regardless of the contractual relationship 
between the CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors; 

 
c. the scale of wages to be paid shall be posted by the CONTRACTOR in a prominent and easily accessible 

place at the site of the Work; 
 

d. the DEPARTMENT shall withhold so much of the accrued payments as is necessary to pay to laborers, 
mechanics, or field surveyors employed by the CONTRACTOR or Subcontractors the difference between 

 
1. The rates of wages required by the Contract to be paid laborers, mechanics, or field surveyors on the 

Work, and 
 

2. The rates of wages in fact received by laborers, mechanics or field surveyors. 
 
7.l5 Overtime Work Hours and Compensation: 
 

Pursuant to 40 U.S.C. 327-330 and AS 23.10.060 -.110, the CONTRACTOR shall not require nor permit any 
laborer or mechanic in any workweek in which he is employed on any Work under this Contract to work in 
excess of eight hours in any Calendar Day or in excess of forty hours in such workweek on Work subject to the 
provisions of the Contract Work Hours and Safety Standards Act unless such laborer or mechanic receives 
compensation at a rate not less than one and one half times his basic rate of pay for all such hours worked in 
excess of eight hours in any Calendar Day or in excess of forty hours in such workweek whichever is the 
greater number of overtime hours.  In the event of any violation of this provision, the CONTRACTOR shall be 
liable to any affected employee for any amounts due and penalties and to the DEPARTMENT for liquidated 
damages.  Such liquidated damages shall be computed with respect to each individual laborer or mechanic 
employed in violation of this provision in the sum of $l0.00 for each Calendar Day on which such employee 
was required or permitted to be employed on such Work in excess of eight hours or in excess of the standard 
workweek of forty hours without payment of the overtime wages required by this paragraph. 

 
7.l6 Covenant Against Contingent Fees: 
 

The CONTRACTOR warrants that no person or selling agent has been employed or retained to solicit or secure 
this Contract upon an agreement or understanding for a commission, percentage, brokerage, or contingent fee, 
excepting bona fide employees or bona fide established commercial or selling agencies maintained by the 
CONTRACTOR for the purpose of securing business.  For breach or violation of this warrant, the 
DEPARTMENT shall have the right to annul this Contract without liability or, in its discretion, to deduct price 
of consideration from the Contract or otherwise recover the full amount of such commission, percentage, 
brokerage, or contingent fee. 

 
7.l7 Officials Not to Benefit: 
 

No member of or delegate to the U.S. Congress, the Alaska State Legislature or other state official shall be 
admitted to any share or part of this Contract, nor to any benefit that may arise there from.  However, this 
provision shall not be construed to extend to this Contract if made with a corporation for its general benefit. 

 
7.18 Personal Liability of Public Officials: 
 

In carrying out any of the provisions thereof, or in exercising any power or authority granted to the Contracting 
Officer by the Contract, there will be no liability upon the Contracting Officer nor upon state employees 
authorized as his representatives, either personally or as officials of the State of Alaska, it being always 
understood that in such matters they act as agents and representatives of the DEPARTMENT. 

 
ARTICLE 8 - OTHER WORK 
 
8.l Related Work at Site: 
 
8.1.1 The DEPARTMENT reserves the right at any time to contract for and perform other or additional work on 

or near the Work covered by the Contract. 
 
8.1.2 When separate contracts  are let within the limits of the  Project, the CONTRACTOR shall conduct his 

Work so as not to interfere with or hinder the work being performed by other contractors.  The 
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CONTRACTOR when working on the same Project with other contractors shall cooperate with such other 
contractors.  The CONTRACTOR shall join his Work with that of the others in an acceptable manner and 
shall perform it in proper sequence to that of others. 

 
8.1.3 If the fact that other such work is to be performed is identified or shown in the Contract Documents the 

CONTRACTOR shall assume all liability, financial or otherwise, in connection with this Contract and 
indemnify and save harmless the DEPARTMENT from any and all damages or claims that may arise 
because of inconvenience, delay, or loss experienced by the CONTRACTOR because of the presence and 
operations of other contractors. 

 
8.1.4 If the fact that such other work is to be performed was not identified or shown in the Contract Documents, 

written notice thereof will be given to the CONTRACTOR prior to starting any such other work.  If the 
CONTRACTOR believes that such performance will require an increase in Contract Price or Contract 
Time, the CONTRACTOR shall notify the Contracting Officer of such required increase within fifteen 
(15) calendar days following receipt of the Contracting Officer's notice.  Should the Contracting Officer 
find such increase(s) to be justified, a Change Order will be executed. 

 
8.2 Access, Cutting, and Patching: 
 

The CONTRACTOR shall afford each utility owner and any other contractor who is a party to such a direct 
contract with the DEPARTMENT (or the DEPARTMENT, if the DEPARTMENT is performing the additional 
work with the DEPARTMENT's employees) proper and safe access to the site and a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such work, and shall properly 
connect and coordinate the Work with the work of others.  The CONTRACTOR shall do all cutting, fitting and 
patching of the Work that may be required to make its several parts come together properly and integrate with 
such other work, the CONTRACTOR shall not endanger any work of others by cutting, excavating or otherwise 
altering their work and will only cut or alter such other work with the written consent of the Contracting 
Officer.  The duties and responsibilities of the CONTRACTOR under this paragraph are for the benefit of other 
contractors to the extent that there are comparable provisions for the benefit of the CONTRACTOR in said 
direct contracts between the DEPARTMENT and other contractors. 

 
8.3 Defective Work by Others: 
 

If any part of the CONTRACTOR's Work depends for proper execution or results upon the work of any such 
other contractor, utility owner, or the DEPARTMENT, the CONTRACTOR shall inspect and promptly report 
to the Contracting Officer in writing any delays, defects or deficiencies in such work that render it unavailable 
or unsuitable for such proper execution and results.  The CONTRACTOR's failure to so report will constitute 
an acceptance of the other work as fit and proper for integration with CONTRACTOR's Work except for latent 
or nonapparent defects and deficiencies in the other work. 

 
8.4 Coordination: 
 

If the DEPARTMENT contracts with others for the performance of other work at the site, Contracting Officer 
will have authority and responsibility for coordination of the activities among the various prime contractors. 

 
ARTICLE 9 - CHANGES 
 
9.1 DEPARTMENT's Right to Change 
 

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or 
from time to time, order additions, deletions or revisions in the Work within the general scope of the Contract, 
including but not limited to changes: 

 
9.1.1 In the Contract Documents; 
 
9.1.2 In the method or manner of performance of the Work; 
 
9.1.3 In State-furnished facilities, equipment, materials, services, or site; 
 
9.1.4 Directing acceleration in the performance of the Work. 
 



 
                      00700-26                             Revised: December 1987 (C)(4/96)  

9.2 Authorization of Changes within the General Scope. 
 

Additions, deletions, or revisions in the Work within the general scope of the Contract as specified in 9.1 shall 
be authorized by one or more of following ways: 

 
9.2.1 Directive (pursuant to paragraph 9.3) 
 
9.2.2 A Change Order (pursuant to paragraph 9.4) 
 
9.2.3 DEPARTMENT's acceptance of Shop Drawing variations from the Contract Documents as specifically 

identified by the CONTRACTOR as required by paragraph 6.20.4. 
 
9.3 Directive 
 
9.3.1 The Contracting Officer shall provide written clarification or interpretation of the Contract Documents 

(pursuant to paragraph 3.6). 
 
9.3.2 The Contracting Officer may authorize minor variations in the Work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Time and are 
consistent with the overall intent of the Contract Documents. 

 
9.3.3 The Contracting Officer may order the Contractor to correct Defective Work or methods which are not in 

conformance with the Contract Documents. 
 
9.3.4 The Contracting Officer may direct the commencement or suspension of Work or emergency related Work 

(as provided in paragraph 6.19). 
 
9.3.5 Upon the issuance of a Directive to the CONTRACTOR by the Contracting Officer, the CONTRACTOR 

shall proceed with the performance of the Work as prescribed by such Directive. 
 
9.3.6 If the CONTRACTOR believes that the changes noted in a Directive may cause an increase in the Contract 

Price or an extension of Contract Time, the CONTRACTOR shall immediately provide written notice to 
the Contracting Officer depicting such increases before proceeding with the Directive, except in the case of 
an emergency. If the Contracting Officer finds the increase in Contract Price or the extension of Contract 
Time justified, a Change Order will be issued. If however, the Contracting Officer does not find that a 
Change Order is justified, the Contracting Officer may direct the CONTRACTOR to proceed with the 
Work. The CONTRACTOR shall cooperate with the Contracting Officer in keeping complete daily 
records of the cost of such Work. If a Change Order is ultimately determined to be justified, in the absence 
of agreed prices and unit prices, payment for such Work will be made on a "cost of the work basis" as 
provided in 10.4 

 
9.4 Change Order 
 

A change in Contract Time, Contract Price, or responsibility may be made for changes within the scope of the 
Work only by Change Order.  Upon receipt of an executed Change Order, the CONTRACTOR shall promptly 
proceed with the Work involved which will be performed under the applicable conditions of the Contract 
Documents except as otherwise specifically provided. Changes in Contract Price and Contract Time shall be 
made in accordance with Articles 10 and 11. 

 
9.5 Shop Drawing Variations 
 

Variations by shop drawings shall only be eligible for consideration under 9.4 when the conditions affecting the 
price, time, or responsibility are identified by the CONTRACTOR in writing and a request for a Change Order 
is submitted as per 6.20.4. 

 
9.6 Changes Outside the General Scope; Supplemental Agreement 
 

Any change which is outside the general scope of the Contract, as determined by the Contracting Officer, must 
be authorized by a Supplemental Agreement signed by the appropriate representatives of the DEPARTMENT 
and the CONTRACTOR. 

 
9.7 Unauthorized Work: 
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The CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the Contract 
Time with respect to any work performed that is not required by the Contract Documents as amended, modified 
and supplemented as provided in this Article 9, except in the case of an emergency as provided in paragraph 
6.19 and except in the case of uncovering Work as provided in paragraph 12.4.2. 

 
9.8 Notification of Surety: 
 

If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents 
(including, but not limited to, Contract Price or Contract Time) is required by the provisions of any bond to be 
given to a Surety, the giving of any such notice will be the CONTRACTOR's responsibility, and the amount of 
each applicable bond will be adjusted accordingly. 

 
9.9 Differing Site Conditions: 
 
9.9.1 The CONTRACTOR shall promptly, and before such conditions are disturbed (except in an emergency as 

permitted by paragraph 6.19), notify the Contracting Officer in writing of:  (1) subsurface or latent physical 
conditions at the site differing materially from those indicated in the Contract, and which could not have 
been discovered by a careful examination of the site, or (2) unknown physical conditions at the site, of an 
unusual nature, differing materially from those ordinarily encountered and generally recognized as inherent 
in work of the character provided for in this Contract.  The Contracting Officer shall promptly investigate 
the conditions, and if the Contracting Officer finds that such conditions do materially so differ and cause 
an increase or decrease in the CONTRACTOR's cost of, or time required for, performance of this Contract, 
an equitable adjustment shall be made and the Contract modified in writing accordingly. 

 
9.9.2 Any claim for additional compensation by the CONTRACTOR under this clause shall be made in 

accordance with Article 15.  In the event that the Contracting Officer and the CONTRACTOR are unable 
to reach an agreement concerning an alleged differing site condition, the CONTRACTOR will be required 
to keep an accurate and detailed record which will indicate the actual "cost of the work" done under the 
alleged differing site condition. Failure to keep such a record shall be a bar to any recovery by reason of 
such alleged differing site conditions. The Contracting Officer shall be given the opportunity to supervise 
and check the keeping of such records. 

 
ARTICLE l0 - CONTRACT PRICE; COMPUTATION AND CHANGE 
 
l0.l Contract Price: 
 

The Contract Price constitutes the total compensation (subject to authorized adjustments) payable to the 
CONTRACTOR for performing the Work.  All duties, responsibilities and obligations assigned to or 
undertaken by the CONTRACTOR shall be at his expense without change in the Contract Price.  The Contract 
Price may only be changed by a Change Order or Supplemental Agreement. 

 
 
l0.2 Claim for Price Change: 
 

Any claim for an increase or decrease in the Contract Price shall be submitted in accordance with the terms of 
Article l5, and shall not be allowed unless notice requirements of this Contract have been met. 

 
l0.3 Change Order Price Determination: 
 

The value of any Work covered by a Change Order for an increase or decrease in the Contract Price shall be 
determined in one of the following ways: 

 
l0.3.l Where the Work involved is covered by unit prices contained in the Contract Documents, by application of 

unit prices to the quantities of the items involved (subject to the provisions of subparagraphs l0.9.l through 
l0.9.3, inclusive). 

 
l0.3.2 By mutual acceptance of a lump sum price which includes overhead and profit. 
 



 
                      00700-28                             Revised: December 1987 (C)(4/96)  

l0.3.3 When 10.3.1 and 10.3.2 are inapplicable, on the basis of the "cost of the work" (determined as provided in 
paragraphs l0.4 and  l0.5) plus a CONTRACTOR's fee for overhead and profit (determined as provided in 
paragraph l0.6). 

 
10.3.4 Before a Change Order or Supplemental Agreement is Approved, the CONTRACTOR shall submit cost or 

pricing data regarding the changed or extra Work.  The CONTRACTOR shall certify that the data 
submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined 
specified date and that such data will continue to be accurate and complete during the performance of the 
changed or extra Work. 

 
l0.4 Cost of the Work: 
 

The term "cost of the work" means the sum of all costs necessarily incurred and paid by the CONTRACTOR in 
the proper performance of the Work.  Except as otherwise may be agreed to in writing by the DEPARTMENT, 
such costs shall be in amount no higher than those prevailing in the locality of the Project, shall include only the 
following items and shall not include any of the costs itemized in subparagraph l0.5: 

 
l0.4.l Payroll costs for employees in the direct employ of the CONTRACTOR in the performance of the Work 

under schedules of job classifications agreed upon by the DEPARTMENT and the CONTRACTOR.  
Payroll costs for employees not employed full time on the Work shall be apportioned on the basis of their 
time spent on the Work.  Payroll costs shall include, but not be limited to, salaries and wages plus the cost 
of fringe benefits which shall include social security contributions, unemployment, excise and payroll 
taxes, workers' or workmen's compensation, health and retirement benefits, bonuses, sick leave, vacation 
and holiday pay applicable thereto.  Such employees shall include superintendents and foremen at the site.  
The expenses of performing Work after regular working hours, on Saturday, Sunday or legal holidays, 
shall be included in the above to the extent authorized by the DEPARTMENT. 

 
l0.4.2 Cost of all materials and equipment furnished and incorporated in the Work, including costs of 

transportation and storage thereof, and Suppliers' field services required in connection therewith. All cash 
discounts shall accrue to the CONTRACTOR unless the DEPARTMENT deposits funds with the 
CONTRACTOR with which to make payments, in which case the cash discounts shall accrue to the 
DEPARTMENT.  All trade discounts, rebates and refunds and all returns from sale of surplus materials 
and equipment shall accrue to the DEPARTMENT, and the CONTRACTOR shall make provisions so that 
they may be obtained. 

 
l0.4.3 Payments made by the CONTRACTOR to Subcontractors for Work performed by Subcontractors. If 

required by the DEPARTMENT, CONTRACTOR shall obtain competitive quotes from Subcontractors or 
Suppliers acceptable to the CONTRACTOR and shall deliver such quotes to the DEPARTMENT who will 
then determine which quotes will be accepted. If a subcontract provides that the Subcontractor is to be paid 
on the basis of "cost of the work" plus a fee, the Subcontractor' "cost of the work" shall be determined in 
the same manner as the CONTRACTOR's "cost of work" as described in paragraphs 10.4 through 10.5; 
and the Subcontractor's fee shall be established as provided for under subparagraph 10.6.2 clause b. All 
subcontracts shall be subject to the other provisions of the Contract Documents insofar as applicable. 

 
l0.4.4 Costs of special consultants (including but not limited to engineers, architects, testing laboratories, and 

surveyors) employed for services necessary for the completion of the Work. 
 
l0.4.5 Supplemental costs including the following: 
 

a. The proportion of necessary transportation, travel and subsistence expenses of the CONTRACTOR's 
employees incurred in discharge of duties connected with the Work. 

 
b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, 

appliances, office and temporary facilities at the site and hand tools not owned by the workers, which are 
consumed in the performance of the Work, and cost less market value of such items used but not consumed 
which remain the property of the CONTRACTOR. 

 
c. Rentals of all construction equipment and machinery and the parts thereof whether rented from the 

CONTRACTOR or others in accordance with rental agreements Approved by the DEPARTMENT and the 
costs of transportation, loading, unloading, installation, dismantling and removal thereof - all in accordance 
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with terms of said rental agreements.  The rental of any such equipment, machinery or parts shall cease 
when the use thereof is no longer necessary for the Work. 

 
d. Sales, consumer, use or similar taxes related to the Work, and for which the CONTRACTOR is liable, 

imposed by Regulatory Requirements. 
 

e. Deposits lost for causes other than negligence of the CONTRACTOR, any Subcontractor or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty 
payments and fees for permits and licenses. 

 
f. Losses and damages (and related expenses), not compensated by insurance or otherwise, to the Work or 

otherwise sustained by the CONTRACTOR in connection with the performance and furnishing of the 
Work provided they have resulted from causes other than the negligence of the CONTRACTOR, any 
Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable.  Such losses shall include settlements made with the written consent and Approval of the 
DEPARTMENT.  No such losses, damages and expenses shall be included in the "cost of the work" for the 
purpose of determining the CONTRACTOR's fee.  If, however, any such loss or damage requires 
reconstruction and the CONTRACTOR is placed in charge thereof, the CONTRACTOR shall be paid for 
services a fee proportionate to that stated in paragraphs 10.6.2.a and 10.6.2.b. 

 
g. The cost of utilities, fuel and sanitary facilities at the site. 

 
h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage 

and similar petty cash items in connection with the Work. 
 

I. Cost of premiums for additional bonds and insurance required because of changes in the Work and 
premiums for property insurance coverage within the limits of the deductible amounts established by the 
DEPARTMENT in accordance with Article 5. 

 
l0.5 Excluded Costs: 
 

The term "cost of the work" shall not include any of the following: 
 
10.5.1 Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of partnership 

and sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditors, 
accountants, purchasing and contracting agency, expeditors, timekeepers, clerks and other personnel 
employed by CONTRACTOR whether at the site or in CONTRACTOR's principal or a branch office for 
general administration of the Work and not specifically included in the agreed upon schedule of job 
classifications referred to in paragraph l0.4.l or specifically covered by paragraph l0.4.4  all of which are to 
be considered administrative costs covered by the CONTRACTOR's fee. 

 
10.5.2 Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office at the site. 
 
10.5.3 Any part of CONTRACTOR's capital expenses including interest on CONTRACTOR's capital employed 

for the Work and charges against CONTRACTOR for delinquent payments. 
 
10.5.4 Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required by the 

Contract Documents to purchase and maintain the same (except for the cost of premiums covered by 
subparagraph l0.4.5.i above). 

 
10.5.5 Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or indirectly 

employed by any of them or for whose acts any of them may be liable, including but not limited to, the 
correction of Defective Work, disposal of materials or equipment wrongly supplied and making good any 
damage to property. 

 
10.5.6 Other overhead or general expense costs of any kind and the costs of any item not specifically and 

expressly included in paragraph l0.4. 
 
l0.6 CONTRACTOR's Fee: 
 

The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be determined as follows. 
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l0.6.l A mutually acceptable fixed fee; or if none can be agreed upon. 
 
l0.6.2 A fee based on the following percentages of the various portions of the "cost of the work": 
 

a. For costs incurred under paragraphs l0.4.l and l0.4.2, the CONTRACTOR's fee shall be twenty percent; 
 

b. For costs incurred under paragraph l0.4.3, the CONTRACTOR's fee shall be ten percent; and if a 
subcontract is on the basis of "cost of the work" plus a fee, the maximum allowable to CONTRACTOR on 
account of overhead and profit of all Subcontractors and multiple tiers thereof shall be fifteen percent; 

 
c. No fee shall be payable on the basis of costs itemized under paragraphs l0.4.4, l0.4.5 and l0.5; 

 
d. The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such change 

which results in a net decrease in cost will be the amount of the actual net decrease plus a deduction in 
CONTRACTOR's fee by an amount equal to ten percent of the net decrease; and 

 
e. When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's fee 

shall be computed on the basis of the net change in accordance with paragraphs l0.6.2.a through l0.6.2.d, 
inclusive. 

 
l0.7 Cost Breakdown: 
 

Whenever the cost of any Work is to be determined pursuant to paragraphs l0.4 and l0.5, the CONTRACTOR 
will submit in a form acceptable to the DEPARTMENT an itemized cost breakdown together with supporting 
data. 

 
l0.8 Cash Allowances: 
 

It is understood that CONTRACTOR has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be done by such Subcontractors or Suppliers and 
for such sums within the limit of the allowances as may be acceptable to the Contracting Officer.  
CONTRACTOR agrees that: 

 
l0.8.l The allowances include the cost to CONTRACTOR (less any applicable trade discounts) of materials and 

equipment required by the allowances to be delivered at the site, and all applicable taxes; and 
 
l0.8.2 CONTRACTOR's cost for unloading and handling on the site, labor, installation costs, overhead, profit and 

other expenses contemplated for the allowances have been included in the Contract Price and not in the 
allowances.  No demand for additional payment on account of any thereof will be valid. 

 
Prior to final payment, an appropriate Change Order will be issued to reflect actual amounts due the 
CONTRACTOR on account of Work covered by allowances, and the Contract Price shall be correspondingly 
adjusted. 

 
l0.9 Unit Price Work: 
 
l0.9.l Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the 

Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the 
established unit prices for each separately identified item of Unit Price Work times the estimated quantity 
of each item as indicated in the Contract.  The estimated quantities of items of Unit Price Work are not 
guaranteed and are solely for the purpose of comparison of bids and determining an initial Contract Price.  
Determinations of the actual quantities and classifications of Unit Price Work performed by the 
CONTRACTOR will be made by the DEPARTMENT in accordance with paragraph 10.10. 

 
l0.9.2 Each unit price will be deemed to include an amount considered by the CONTRACTOR to be adequate to 

cover the CONTRACTOR's overhead and profit for each separately identified item.  If the "Basis of 
Payment" clause in the Contract Documents relating to any unit price in the bid schedule requires that the 
said unit price cover and be considered compensation for certain work or material essential to the item, this 
same work or material will not also be measured or paid for under any other pay item which may appear 
elsewhere in the Contract Documents. 
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l0.9.3 Payment to the CONTRACTOR shall be made only for the actual quantities of Work performed and 
accepted or materials furnished, in conformance with the Contract Documents.  When the accepted 
quantities of Work or materials vary from the quantities stated in the bid schedule, or change documents, 
the CONTRACTOR shall accept as payment in full, payment at the stated unit prices for the accepted 
quantities of Work and materials furnished, completed and accepted; except as provided below: 

 
a. When the quantity of Work to be done or material to be furnished under any item, for which the total cost 

of the item exceeds 10% of the total Contract Price, is increased by more than 25 percent of the quantity 
stated in the bid schedule, or change documents, either party to the Contract, upon demand, shall be 
entitled to an equitable unit price adjustment on that portion of the Work above 125 percent of the quantity 
stated in the bid schedule. 

 
b. When the quantity of Work to be done or material to be furnished under any major item, for which the total 

cost of the item exceeds 10% of the total Contract Price, is decreased by more than 25 percent of the 
quantity stated in the bid schedule, or change documents either party to the Contract, upon demand, shall 
be entitled to an equitable price adjustment for the quantity of Work performed or material furnished, 
limited to a total payment of not more than 75 percent of the amount originally bid for the item. 

 
10.10 Determinations for Unit Prices: 
 

The Contracting Officer will determine the actual quantities and classifications of Unit Price Work performed 
by the CONTRACTOR.  The Contracting Officer will review with the CONTRACTOR preliminary 
determinations on such matters before finalizing the costs and quantities on the Schedule of Values.  The 
Contracting Officer's acknowledgment thereof will be final and binding on the CONTRACTOR, unless, within 
10 days after the date of any such decisions, the CONTRACTOR delivers to the Contracting Officer written 
notice of intention to appeal from such a decision. 

 
10.11 Disadvantaged and Women Business Enterprises (DBE & WBE) Program: 
 

The Contract Price shall be adjusted by such means as provided in the section entitled "Phase III - 
Determination of Liquidated Damages and Bonuses", DISADVANTAGED AND WOMEN BUSINESS 
ENTERPRISE (DBE & WBE) PROGRAM, Form 25A300. 

 
ARTICLE 11 - CONTRACT TIME; COMPUTATION AND CHANGE 
 
11.1 Commencement of Contract Time; Notice to Proceed: 
 

The Contract Time will commence to run on the day indicated in the Notice to Proceed. 
 
11.2 Starting the Work: 
 

No Work on Contract items shall be performed before the effective date of the Notice to Proceed.  The 
CONTRACTOR shall notify the Contracting Officer at least 24 hours in advance of the time actual construction 
operations will begin.  The CONTRACTOR may request a limited Notice to Proceed after Award has been 
made, to permit him to order long lead materials which could cause delays in Project completion.  However, 
granting is within the sole discretion of the Contracting Officer, and refusal or failure to grant a limited Notice 
to Proceed shall not be a basis for claiming for delay, extension of time, or alteration of price. 

 
11.3 Computation of Contract Time: 
 
11.3.1 When the Contract Time is specified on a Calendar Day basis, all Work under the Contract shall be 

completed within the number of Calendar Days specified.  The count of Contract Time begins on the day 
following receipt of the Notice to Proceed by the CONTRACTOR, if no starting day is stipulated therein. 

 
Calendar Days shall continue to be counted against Contract Time until and including the date of Final 
Completion of the Work. 

 
11.3.2 When the Contract completion time is specified as a fixed calendar date, it shall be the date of Final 

Completion. 
 
11.4 Time Change: 
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The Contract Time may only be changed by a Change Order or Supplemental Agreement. 
 
11.5 Extension Due to Delays: 
 

The right of the CONTRACTOR to proceed shall not be terminated nor the CONTRACTOR charged with 
liquidated or actual damages because of delays to the completion of the Work due to unforeseeable causes 
beyond the control and without the fault or negligence of the CONTRACTOR, including, but not restricted to 
the following:  acts of God or of the public enemy, acts of the DEPARTMENT in its contractual capacity, acts 
of another contractor in the performance of a contract with the DEPARTMENT, floods, fires, epidemics, 
quarantine restrictions, strikes, freight embargoes, unusually severe weather and delays of Subcontractors or 
Suppliers due to such causes. Any delay in receipt of materials on the site, caused by other than one of the 
specifically mentioned occurrences above, does not of itself justify a time extension, provided that the 
CONTRACTOR shall within twenty four (24) hours from the beginning of any such delay (unless the 
Contracting Officer shall grant a further period of the time prior to the date of final settlement of the Contract), 
notify the Contracting Officer in writing of the cause of delay.  The Contracting Officer shall ascertain the facts 
and the extent of the delay and extend the time for completing the Work when the findings of fact justify such 
an extension. 

 
11.6 Essence of Contract: 
 

All time limits stated in the Contract Documents are of the essence of the Contract. 
 
11.7 Reasonable Completion Time: 
 

It is expressly understood and agreed by and between the CONTRACTOR and the DEPARTMENT that the 
date of beginning and the time for Final Completion of the Work described herein are reasonable times for the 
completion of the Work. 

 
11.8 Delay Damages: 
 

Whether or not the CONTRACTOR's right to proceed with the Work is terminated, he and his Sureties shall be 
liable for damages resulting from his refusal or failure to complete the Work within the specified time. 

 
Liquidated and actual damages for delay shall be paid by the CONTRACTOR or his Surety to the 
DEPARTMENT in the amount as specified in the Supplementary Conditions for each Calendar Day the 
completion of the Work or any part thereof is delayed beyond the time required by the Contract, or any 
extension thereof.  If a listing of incidents resulting from a delay and expected to give rise to actual or 
liquidated damages is not established by the Contract Documents, then the CONTRACTOR and his Surety 
shall be liable to the DEPARTMENT for any actual damages occasioned by such delay.  The CONTRACTOR 
acknowledges that the liquidated damages established herein are not a penalty but rather constitute an estimate 
of damages that the DEPARTMENT will sustain by reason of delayed completion.  These liquidated and actual 
damages are intended as compensation for losses anticipated to arise, and include those items enumerated in the 
Supplementary Conditions. 

 
These damages will continue to run both before and after termination in the event of default termination.  These 
liquidated damages do not cover excess costs of completion or DEPARTMENT costs, fees, and charges related 
to reprocurement.  If a default termination occurs, the CONTRACTOR or his Surety shall pay in addition to 
these damages, all excess costs and expenses related to completion as provided by Article 14.2.5. 

 
 
ARTICLE l2 - QUALITY ASSURANCE 
 
12.1 Warranty and Guaranty: 
 

The CONTRACTOR warrants and guarantees to the DEPARTMENT that all Work will be in accordance with 
the Contract Documents and will not be Defective.  Prompt notice of all defects shall be given to the 
CONTRACTOR.  All Defective Work, whether or not in place, may be rejected, corrected or accepted as 
provided for in this article. 

 
12.2 Access to Work: 
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The DEPARTMENT and the DEPARTMENT's representatives, testing agencies and governmental agencies 
with jurisdiction interests will have access to the Work at reasonable times for their observation, inspecting and 
testing.  The CONTRACTOR shall provide proper and safe conditions for such access. 

 
12.3 Tests and Inspections: 
 
12.3.l The CONTRACTOR shall give the Contracting Officer timely notice of readiness of the Work for all 

required inspections, tests or Approvals. 
 
12.3.2 If Regulatory Requirements of any public body having jurisdiction require any Work (or part thereof) to 

specifically be inspected, tested or approved, the CONTRACTOR shall assume full responsibility therefor, 
pay all costs in connection therewith and furnish the Contracting Officer the required certificates of 
inspection, testing or approval.  The CONTRACTOR shall also be responsible for and shall pay all costs in 
connection with any inspection or testing required in connection with DEPARTMENT's acceptance of a 
Supplier of materials or equipment proposed to be incorporated in the Work, or of materials or equipment 
submitted for Approval prior to the CONTRACTOR's purchase thereof for incorporation in the Work.  The 
cost of all inspections, tests and approvals in addition to the above which are required by the Contract 
Documents shall be paid by the CONTRACTOR.  The DEPARTMENT may perform additional tests and 
inspections which it deems necessary to insure quality control.  All such failed tests or inspections shall be 
at the CONTRACTOR's expense. 

 
12.3.4 If any Work (including the work of others) that is to be inspected, tested or Approved is covered without 

written concurrence of the Contracting Officer, it must, if requested by the Contracting Officer, be 
uncovered for observation.  Such uncovering shall be at the CONTRACTOR's expense unless the 
CONTRACTOR has given the Contracting Officer timely notice of CONTRACTOR's intention to cover 
the same and the Contracting Officer has not acted with reasonable promptness in response to such notice. 

 
12.3.5 Neither observations nor inspections, tests or Approvals by the DEPARTMENT or others shall relieve the 

CONTRACTOR from the CONTRACTOR's obligations to perform the Work in accordance with the 
Contract Documents. 

 
12.4 Uncovering Work: 
 
12.4.l If any Work is covered contrary to the written request of the Contracting Officer, it must, if requested by 

the Contracting Officer, be uncovered for the Contracting Officer's observation and replaced at the 
CONTRACTOR's expense. 

 
12.4.2 If the Contracting Officer considers it necessary or advisable that covered Work be observed inspected or 

tested, the CONTRACTOR, at the Contracting Officer's request, shall uncover, expose or otherwise make 
available for observation, inspection or testing as the Contracting Officer may require, that portion of the 
Work in question, furnishing all necessary labor, material and equipment. If it is found that such Work is 
Defective, the CONTRACTOR shall bear all direct, indirect and consequential costs of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction, (including but not limited 
to fees and charges of engineers, architects, attorneys and other professionals) and the DEPARTMENT 
shall be entitled to an appropriate decrease in the Contract Price.  If, however, such Work is not found to be 
Defective, the CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the 
Contract Time, or both, directly attributable to such uncovering, exposure, observation, inspection, testing 
and reconstruction. 

 
12.5 DEPARTMENT May Stop the Work: 
 

If the Work is Defective, or the CONTRACTOR fails to supply suitable materials or equipment, or fails to 
furnish or perform the Work in such a way that the completed Work will conform to the Contract Documents, 
the Contracting Officer may order the CONTRACTOR to stop the Work, or any portion thereof, until the cause 
for such order has been eliminated; however, this right of the Contracting Officer to stop the Work shall not 
give rise to any duty on the part of the Contracting Officer to exercise this right for the benefit of the 
CONTRACTOR or any other party. 

 
12.6 Correction or Removal of Defective Work: 
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If required by the Contracting Officer, the CONTRACTOR shall promptly, as directed, either correct all 
Defective Work, whether or not fabricated, installed or completed, or, if the Work has been rejected by the 
Contracting Officer, remove it from the site and replace it with Work which conforms to the requirements of 
the Contract Documents. The CONTRACTOR shall bear all direct, indirect and consequential costs of such 
correction or removal (including but not limited to fees and charges of engineers, architects, attorneys and other 
professionals) made necessary thereby. 

 
12.7 One Year Correction Period: 
 

If within one year after the date of Final Completion or such longer period of time as may be prescribed by 
Regulatory Requirements or by the terms of any applicable special guarantee required by the Contract 
Documents or by any specific provision of the Contract Documents, any Work is found to be Defective, the 
CONTRACTOR shall promptly, without cost to the DEPARTMENT and in accordance with the Contracting 
Officer's written instructions, either correct such Defective Work, or, if it has been rejected by the Contracting 
Officer, remove it from the site and replace it with conforming Work.  If the CONTRACTOR does not 
promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk 
of loss or damage, the DEPARTMENT may have the Defective Work corrected or the rejected Work removed 
and replaced, and all direct, indirect and consequential costs of such removal and replacement (including but 
not limited to fees and charges of engineers, architects, attorneys and other professionals) will be paid by the 
CONTRACTOR.  In special circumstances where a particular item of equipment is placed in continuous service 
for the benefit of the DEPARTMENT before Substantial Completion of all the Work, the correction period for 
that item may begin on an earlier date if so provided in the Specifications or by Change Order.  Provisions of 
this paragraph are not intended to shorten the statute of limitations for bringing an action. 

 
12.8 Acceptance of Defective Work: 
 

Instead of requiring correction or removal and replacement of Defective Work, the Contracting Officer may 
accept Defective Work, the CONTRACTOR shall bear all direct, indirect and consequential costs attributable 
to the Contracting Officer's evaluation of and determination to accept such Defective Work (costs to include but 
not be limited to fees and charges of engineers, architects, attorneys and other professionals).  If any such 
acceptance occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions 
in the Contract Documents with respect to the Work; and the DEPARTMENT shall be entitled to an 
appropriate decrease in the Contract Price.  If the DEPARTMENT has already made final payment to the 
CONTRACTOR, an appropriate amount shall be paid by the CONTRACTOR or his Surety to the 
DEPARTMENT. 

 
12.9 DEPARTMENT May Correct Defective Work: 
 

If the CONTRACTOR fails within a reasonable time after written notice from the Contracting Officer to 
proceed to correct Defective Work or to remove and replace rejected Work as required by the Contracting 
Officer in accordance with paragraph 12.6, or if the CONTRACTOR fails to perform the Work in accordance 
with the Contract Documents, or if the CONTRACTOR fails to comply with any other provision of the 
Contract Documents, the DEPARTMENT may, after 7 days' written notice to the CONTRACTOR, correct and 
remedy any such deficiency.  In exercising the rights and remedies under this paragraph the DEPARTMENT 
shall proceed expeditiously. To the extent necessary to complete corrective and remedial action, the Contracting 
Officer may exclude the CONTRACTOR from all or part of the site, take possession of all or part of the Work, 
and suspend the CONTRACTOR's services related thereto, take possession of the CONTRACTOR's tools, 
appliances, construction equipment and machinery at the site and incorporate in the Work all materials and 
equipment stored at the site or approved remote storage sites or for which the DEPARTMENT has paid the 
CONTRACTOR but which are stored elsewhere.  The CONTRACTOR shall allow the Contracting Officer and 
his authorized representatives such access to the site as may be necessary to enable the Contracting Officer to 
exercise the rights and remedies under this paragraph. All direct, indirect and consequential costs of the 
DEPARTMENT in exercising such rights and remedies will be charged against the CONTRACTOR, and a 
Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to 
the Work; and the DEPARTMENT shall be entitled to an appropriate decrease in the Contract Price.  Such 
direct, indirect and consequential costs will include but not be limited to fees and charges of engineers, 
architects, attorneys and other professionals, all court and arbitration costs and all costs of repair and 
replacement of work of others destroyed or damaged by correction, removal or replacement of the 
CONTRACTOR's Defective Work.  The CONTRACTOR shall not be allowed an extension of time because of 
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any delay in performance of the work attributable to the exercise, by the Contracting Officer, of the 
DEPARTMENT's rights and remedies hereunder.  

 
ARTICLE 13 - PAYMENTS TO CONTRACTOR AND COMPLETION 
 
13.1 Schedule of Values: 
 

The Schedule of Values established as provided in paragraph 6.6 will serve as the basis for progress payments 
and will be incorporated into a form of Application for Payment acceptable to the Contracting Officer.  
Progress payments on account of Unit Price Work will be based on the number of units completed. 

 
13.2 Preliminary Payments: 
 

Upon approval of the Schedule of Values the CONTRACTOR may be paid for direct costs substantiated by 
paid invoices and other prerequisite documents required by the General Requirements.  Direct costs shall 
include the cost of bonds, insurance, approved materials stored on the site or at approved remote storage sites, 
deposits required by a Supplier prior to fabricating materials, and other approved direct mobilization costs 
substantiated as indicated above.  These payments shall be included as a part of the total Contract Price as 
stated in the Contract. 

 
13.3 Application for Progress Payment: 
 

The CONTRACTOR shall submit to the Contracting Officer for review an Application for Payment filled out 
and signed by the CONTRACTOR covering the Work completed as of the date of the Application for Payment 
and accompanied by such supporting documentation as is required by the Contract Documents.  Progress 
payments will be made as the Work progresses on a monthly basis or twice a month when requested by the 
CONTRACTOR, but only when the approved invoice exceeds $10,000.00. 

 
13.4 Review of Applications for Progress Payment: 
 

Contracting Officer will either indicate in writing a recommendation of payment or return the Application for 
Payment to the CONTRACTOR indicating in writing the Contracting Officer's reasons for refusing to 
recommend payment.  In the latter case, the CONTRACTOR may make the necessary corrections and resubmit 
the Application for Payment. 

 
13.5 Stored Materials and Equipment: 
 

If payment is requested on the basis of materials and equipment not incorporated in the Work but delivered and 
suitably stored at the site or at another location agreed to in writing, the Application for Payment shall also be 
accompanied by a bill of sale, paid invoice or other documentation warranting that the DEPARTMENT has 
received the materials and equipment free and clear of all charges, security interests and encumbrances and 
evidence that the materials and equipment are covered by appropriate property insurance and other 
arrangements to protect the DEPARTMENT's interest therein, all of which will be satisfactory to the 
Contracting Officer.  No payment will be made for perishable materials that could be rendered useless because 
of long storage periods.  No progress payment will be made for living plant materials until planted. 

 
13.6 CONTRACTOR's Warranty of Title: 
 

The CONTRACTOR warrants and guarantees that title to all Work, materials and equipment covered by any 
Application for Payment, whether incorporated in the Project or not, will pass to the DEPARTMENT no later 
than the time of payment free and clear of any claims, liens, security interests and further obligations. 

 
13.7 Withholding of Payments: 
 

The DEPARTMENT may withhold or refuse payment for any of the reasons listed below provided it gives 
written notice of its intent to withhold and of the basis for withholding: 

 
13.7.l The Work is Defective, or completed Work has been damaged requiring correction or replacement, or has 

been installed without Approval of Shop Drawings, or by an unapproved Subcontractor, or for unsuitable 
storage of materials and equipment. 

 
13.7.2 The Contract Price has been reduced by Change Order, 
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13.7.3 The DEPARTMENT has been required to correct Defective Work or complete Work in accordance with 

paragraph l2.9. 
 
13.7.4 The DEPARTMENT's actual knowledge of the occurrence of any of the events enumerated in paragraphs 

l4.2.l.a through l4.2.1.k inclusive. 
 
13.7.5 Claims have been made against the DEPARTMENT or against the funds held by the DEPARTMENT on 

account of the CONTRACTOR's actions or inactions in performing this Contract, or there are other items 
entitling the DEPARTMENT to a set off. 

 
13.7.6 Subsequently discovered evidence or the results of subsequent inspections or test, nullify any previous 

payments for reasons stated in subparagraphs 13.7.l through 13.7.5. 
 
13.7.7 The CONTRACTOR has failed to fulfill or is in violation of any of his obligations under any provision of 

this Contract. 
 
13.8 Retainage: 
 

At any time the DEPARTMENT finds that satisfactory progress is not being made it may in addition to the 
amounts withheld under 13.7 retain a maximum amount equal to l0% of the total amount earned on all 
subsequent progress payments.  This retainage may be released at such time as the Contracting Officer finds 
that satisfactory progress is being made. 

 
13.9 Request for Release of Funds: 
 

If the CONTRACTOR believes the basis for withholding is invalid or no longer exists, immediate written 
notice of the facts and Contract provisions on which the CONTRACTOR relies, shall be given to the 
DEPARTMENT, together with a request for release of funds and adequate documentary evidence proving that 
the problem has been cured.  In the case of withholding which has occurred at the request of the Department of 
Labor, the CONTRACTOR shall provide a letter from the Department of Labor stating that withholding is no 
longer requested.  Following such a submittal by the CONTRACTOR, the DEPARTMENT shall have a 
reasonable time to investigate and verify the facts and seek additional assurances before determining whether 
release of withheld payments is justified. 

 
13.10 Substantial Completion: 
 

When the CONTRACTOR considers the Work ready for its intended use the CONTRACTOR shall notify the 
Contracting Officer in writing that the Work or a portion of Work which has been specifically identified in the 
Contract Documents is substantially complete (except for items specifically listed by the CONTRACTOR as 
incomplete) and request that the DEPARTMENT issue a certificate of Substantial Completion.  Within a 
reasonable time thereafter, the Contracting Officer, the CONTRACTOR and appropriate Consultant(s) shall 
make an inspection of the Work to determine the status of completion.  If the Contracting Officer does not 
consider the Work substantially complete, the Contracting Officer will notify the CONTRACTOR in writing 
giving the reasons therefor.  If the Contracting Officer considers the Work substantially complete, the 
Contracting Officer will within fourteen days execute and deliver to the CONTRACTOR a certificate of 
Substantial Completion with tentative list of items to be completed or corrected.  At the time of delivery of the 
certificate of Substantial Completion the Contracting Officer will deliver to the CONTRACTOR a written 
division of responsibilities pending Final Completion with respect to security, operation, safety, maintenance, 
heat, utilities, insurance and warranties which shall be consistent with the terms of the Contract Documents. 

 
The DEPARTMENT shall be responsible for all DEPARTMENT costs resulting from the initial inspection and 
the first re-inspection, the CONTRACTOR shall pay all costs incurred by the DEPARTMENT resulting from 
re-inspections, thereafter. 

 
 
 
 
 
13.11 Access Following Substantial Completion: 
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The DEPARTMENT shall have the right to exclude the CONTRACTOR from the Work after the date of 
Substantial Completion, but the DEPARTMENT shall allow CONTRACTOR reasonable access to complete or 
correct items on the tentative list. 

 
13.12 Final Inspection: 
 

Upon written notice from the CONTRACTOR that the entire Work or an agreed portion thereof is complete, 
the Contracting Officer will make a final inspection with the CONTRACTOR and appropriate Consultant(s) 
and will notify the CONTRACTOR in writing of all particulars in which this inspection reveals that the Work is 
incomplete or Defective.  The CONTRACTOR shall immediately take such measures as are necessary to 
remedy such deficiencies.  The CONTRACTOR shall pay for all costs incurred by the DEPARTMENT 
resulting from re-inspections. 

 
13.13 Final Completion and Application for Payment: 
 

After the CONTRACTOR has completed all such corrections to the satisfaction of the Contracting Officer and 
delivered all maintenance and operating instructions, schedules, guarantees, bonds, certificates of payment to 
all laborers, Subcontractors and Suppliers, certificates of inspection, marked-up record documents and other 
documents - all as required by the Contract Documents; and after the Contracting Officer has indicated in 
writing that the Work has met the requirements for Final Completion, and subject to the provisions of paragraph 
13.18, the CONTRACTOR may make application for final payment following the procedure for progress 
payments.  The final Application for Payment shall be accompanied by all remaining certificates, warranties, 
guarantees, releases, affidavits, and other documentation required by the Contract Documents. 

 
13.14 Final Payment: 
 
13.14.1 If on the basis of the Contracting Officer's observation of the Work during construction and final 

inspection, and the Contracting Officer's review of the final Application for Payment and accompanying 
documentation - all as required by the Contract Documents; and the Contracting Officer is satisfied that the 
Work has been completed and the CONTRACTOR's other obligations under the Contract Documents have 
been fulfilled, the DEPARTMENT will process final Application for Payment.  Otherwise, the Contracting 
Officer will return the Application for Payment to the CONTRACTOR, indicating in writing the reasons 
for refusing to process final payment, in which case the CONTRACTOR shall make the necessary 
corrections and resubmit the final Application for Payment. 

 
13.14.2 If, through no fault of the CONTRACTOR, Final Completion of the Work is significantly delayed, the 

Contracting Officer shall, upon receipt of the CONTRACTOR's final Application for Payment, and 
without terminating the Contract, make payment of the balance due for that portion of the Work fully 
completed and accepted.  If the remaining balance to be held by the DEPARTMENT for Work not fully 
completed or corrected is less than the retainage provided for in paragraph 13.9, and if bonds have been 
furnished as required in paragraph 5.l, the written consent of the Surety to the payment of the balance due 
for that portion of the Work fully completed and accepted shall be submitted by the CONTRACTOR to the 
DEPARTMENT with the application for such payment.  Such payment shall be made under the terms and 
conditions governing final payment, except that it shall not constitute a waiver of claims. 

 
13.15 Final Acceptance: 
 

Following certification of payment of payroll and revenue taxes, and final payment to the CONTRACTOR, the 
DEPARTMENT will issue a letter of Final Acceptance, releasing the CONTRACTOR from further obligations 
under the Contract, except as provided in paragraph 13.17. 

 
13.l6 CONTRACTOR's Continuing Obligation: 
 

The CONTRACTOR's obligation to perform and complete the Work and pay all laborers, Subcontractors, and 
materialmen in accordance with the Contract Documents shall be absolute.  Neither any progress or final 
payment by the DEPARTMENT, nor the issuance of a certificate of Substantial Completion, nor any use or 
occupancy of the Work or any part thereof by the DEPARTMENT or Using Agency, nor any act of acceptance 
by the DEPARTMENT nor any failure to do so, nor any review and Approval of a Shop Drawing or sample 
submission, nor any correction of Defective Work by the DEPARTMENT will constitute an acceptance of 
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Work not in accordance with the Contract Documents or a release of the CONTRACTOR's obligation to 
perform the Work in accordance with the Contract Documents. 

 
13.l7 Waiver of Claims by CONTRACTOR: 
 

The making and acceptance of final payment will constitute a waiver of all claims by the CONTRACTOR 
against the DEPARTMENT other than those previously made in writing and still unsettled. 

 
13.18 No Waiver of Legal Rights: 
 

The DEPARTMENT shall not be precluded or be estopped by any payment, measurement, estimate, or 
certificate made either before or after the completion and acceptance of the Work and payment therefor, from 
showing the true amount and character of the Work performed and materials furnished by the CONTRACTOR, 
nor from showing that any payment, measurement, estimate or certificate is untrue or is incorrectly made, or 
that the Work or materials are Defective.  The DEPARTMENT shall not be precluded or estopped, 
notwithstanding any such measurement, estimate, or certificate and payment in accordance therewith, from 
recovering from the CONTRACTOR or his Sureties, or both, such damages as it may sustain by reason of his 
failure to comply with requirements of the Contract Documents.  Neither the acceptance by the 
DEPARTMENT, or any representative of the DEPARTMENT, nor any payment for or acceptance of the whole 
or any part of the Work, nor any extension of the Contract Time, nor any possession taken by the 
DEPARTMENT, shall operate as a waiver of any portion of the Contract or of any power herein reserved, or of 
any right to damages.  A waiver by the DEPARTMENT of any breach of the Contract shall not be held to be a 
waiver of any other subsequent breach. 

 
ARTICLE l4 - SUSPENSION OF WORK, DEFAULT AND TERMINATION 
 
14.l DEPARTMENT May Suspend Work: 
 
14.1.1 The DEPARTMENT may, at any time, suspend the Work or any portion thereof by notice in writing to the 

CONTRACTOR.  If the Work is suspended without cause the CONTRACTOR shall be allowed an 
increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to any 
suspension if the CONTRACTOR makes an Approved claim therefor as provided in Article 15.  However, 
no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
suspension is due to the fault or negligence of the CONTRACTOR, or that suspension is necessary for 
Contract compliance, or that performance would have been so suspended, delayed, or interrupted by any 
other cause, including the fault or negligence of the CONTRACTOR. 

 
14.1.2 In case of suspension of Work, the CONTRACTOR shall be responsible for preventing damage to or loss 

of any of the Work already performed and of all materials whether stored on or off the site or Approved 
remote storage sites. 

 
14.2 Default of Contract: 
 
14.2.l If the CONTRACTOR: 
 

a. Fails to begin the Work under the Contract within the time specified in the Proposal, or 
 

b. Fails to perform the Work in accordance with the Contract Documents (including, but not limited to, 
failure to supply sufficiently skilled workmen, suitable materials or equipment or failure to adhere to the 
progress schedule established under paragraph 6.6 as revised from time to time), or 

 
c. Performs the Work unsuitably or neglects or refuses to remove materials or to correct Defective Work, or 

 
d. Discontinues the prosecution of the Work, or 

 
e. Fails to resume Work which has been discontinued within a reasonable time after notice to do so, or 

 
f. Becomes insolvent, except that if the CONTRACTOR declares bankruptcy termination in accordance with 

all U.S.C. 362 and/or 11 U.S.C. 365.  In the event the CONTRACTOR declares bankruptcy the 
CONTRACTOR agrees that the Contract will be assumed or rejected in a timely manner so that the 
Contract will be completed by the date specified in the Contract Documents, or 
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g. Allows any final judgment to stand against him unsatisfied for period of 60 days, or 
 

h. Makes an assignment for the benefit of creditors without the consent of the Contracting Officer, or 
 

i. Disregards Regulatory Requirements of any public body having jurisdiction, or  
 

j. Otherwise violates in any substantial way any provisions of the Contract Documents, or 
 

k. For any cause whatsoever, fails to carry on the Work in an acceptable manner,  
the Contracting Officer may give notice in writing to the CONTRACTOR and his Surety of such delay, 
neglect, or default. 

 
14.2.2 If the CONTRACTOR or Surety, within the time specified in the above notice of default, shall not proceed 

in accordance therewith, then the DEPARTMENT may, upon written notification from the Contracting 
Officer of the fact of such delay, neglect or default and the CONTRACTOR's failure to comply with such 
notice, have full power and authority without violating the Contract, to take the prosecution of the Work 
out of the hands of the CONTRACTOR.  The DEPARTMENT may terminate the services of the 
CONTRACTOR, exclude the CONTRACTOR from the site and take possession of the Work and of all the 
CONTRACTOR's tools, appliances, construction equipment and machinery at the site and use the same to 
the full extent they could be used by the CONTRACTOR (without liability to the CONTRACTOR for 
trespass or conversion), incorporate in the Work all materials and equipment stored at the site or for which 
the DEPARTMENT has paid the CONTRACTOR but which are stored elsewhere, and finish the Work as 
the DEPARTMENT may deem expedient.  The DEPARTMENT may enter into an agreement for the 
completion of said Contract according to the terms and provisions thereof, or use such other methods that 
in the opinion of the Contracting Officer are required for the completion of said Contract in an acceptable 
manner. 

 
14.2.3 The Contracting Officer may, by written notice to the CONTRACTOR and his Surety or his 

representative, transfer the employment of the Work from the CONTRACTOR to the Surety, or if the 
CONTRACTOR abandons the Work undertaken under the Contract, the Contracting Officer may, at his 
option with written notice to the Surety and without any written notice to the CONTRACTOR, transfer the 
employment for said Work directly to the Surety.  The Surety shall submit its plan for completion of the 
Work, including any contracts or agreements with third parties for such completion, to the 
DEPARTMENT for Approval prior to beginning completion of the Work.  Approval of such contracts 
shall be in accordance with all applicable requirements and procedures for Approval of subcontracts as 
stated in the Contract Documents. 

 
14.2.4 Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall enter upon the 

premises and take possession of all materials, tools, and appliances thereon for the purpose of completing 
the Work included under the Contract and employ by contract or otherwise any person or persons to finish 
the Work and provide the materials therefor, without termination of the continuing full force and effect of 
this Contract.  In case of such transfer of employment to the Surety, the Surety shall be paid in its own 
name on estimates covering Work subsequently performed under the terms of the Contract and according 
to the terms thereof without any right of the CONTRACTOR to make any claim for the same or any part 
thereof. 

 
14.2.5 If the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointly and severally 

liable for damages for delay as provided by paragraph 11.8, and for the excess cost of completion, and all 
costs and expenses incurred by the DEPARTMENT in completing the Work or arranging for completion 
of the Work, including but not limited to costs of assessing the Work to be done, costs associated with 
advertising, soliciting or negotiating for bids or proposals for completion, and other reprocurement costs.  
Following termination the CONTRACTOR shall not be entitled to receive any further balance of the 
amount to be paid under the Contract until the Work is fully finished and accepted, at which time if the 
unpaid balance exceeds the amount due the DEPARTMENT and any amounts due to persons for whose 
benefit the DEPARTMENT has withheld funds, such excess shall be paid by the DEPARTMENT to the 
CONTRACTOR.  If the damages, costs, and expenses due the DEPARTMENT exceed the unpaid balance, 
the CONTRACTOR and his Surety shall pay the difference. 

 
14.2.6 If, after notice of termination of the CONTRACTOR's right to proceed under the provisions of this clause, 

it is determined for any reason that the CONTRACTOR was not in default under the provisions of this 



 
                      00700-40                             Revised: December 1987 (C)(4/96)  

clause, or that the delay was excusable under the provisions of this clause, or that termination was 
wrongful, the rights and obligations of the parties shall be determined in accordance with the clause 
providing for convenience termination. 

 
14.3 Rights or Remedies: 
 

Where the CONTRACTOR's services have been so terminated by the DEPARTMENT, the termination will not 
affect any rights or remedies of the DEPARTMENT against the CONTRACTOR then existing or which may 
thereafter accrue.  Any retention or payment of moneys due the CONTRACTOR by the DEPARTMENT will 
not release the CONTRACTOR from liability. 

 
14.4 Convenience Termination: 
 
14.4.1 The performance of the Work may be terminated by the DEPARTMENT in accordance with this section in 

whole or in part, whenever, for any reason the Contracting Officer shall determine that such termination is 
in the best interest of the DEPARTMENT.  Any such termination shall be effected by delivery to the 
CONTRACTOR of a Notice of Termination, specifying termination is for the convenience of the 
DEPARTMENT the extent to which performance of Work is terminated, and the date upon which such 
termination becomes effective.  

 
Immediately upon receipt of a Notice of Termination and except as otherwise directed by the Contracting 
Officer, the CONTRACTOR shall: 

 
a. Stop Work on the date and to the extent specified in the Notice of Termination; 

 
b. Place no further orders or subcontracts for materials, services, or facilities except as may be necessary for 

completion of such portion of the Work as is not terminated; 
 

c. Terminate all orders and subcontracts to the extent that they relate to the performance of Work terminated 
by the Notice of Termination; 

 
d. With the written Approval of the Contracting Officer, to the extent he may require, settle all outstanding 

liabilities and all claims arising out of such termination of orders and subcontracts, the cost of which would 
be reimbursable, in whole, or in part, in accordance with the provisions of the Contract; 

 
e. Submit to the Contracting Officer a list, certified as to quantity and quality, of any or all items of 

termination inventory exclusive of items the disposition of which had been directed or authorized by the 
Contracting Officer; 

 
f. Transfer to the Contracting Officer the completed or partially completed record drawings, Shop Drawings, 

information, and other property which, if the Contract had been completed, would be required to be 
furnished to the DEPARTMENT; 

 
g. Take such action as may be necessary, or as the Contracting Officer may direct, for the protection and 

preservation of the property related to the Contract which is in the possession of the CONTRACTOR and 
in which the DEPARTMENT has or may acquire any interest. 

 
The CONTRACTOR shall proceed immediately with the performance of the above obligations. 

 
14.4.2 When the DEPARTMENT orders termination of the Work effective on a certain date, all Work in place as 

of that date will be paid for in accordance with Article 13 of the Contract.  Materials required for 
completion and on hand but not incorporated in the Work will be paid for at invoice cost plus 15 % with 
materials becoming the property of the DEPARTMENT - or the CONTRACTOR may retain title to the 
materials and be paid an agreed upon lump sum.  Materials on order shall be cancelled, and the 
DEPARTMENT shall pay reasonable factory cancellation charges with the option of taking delivery of the 
materials in lieu of payment of cancellation charges.  The CONTRACTOR shall be paid 10% of the cost, 
freight not included, of materials cancelled, and direct expenses only for CONTRACTOR chartered freight 
transport which cannot be cancelled without charges, to the extent that the CONTRACTOR can establish 
them.  The extra costs due to cancellation of bonds and insurance and that part of job start-up and phase-
out costs not amortized by the amount of Work accomplished shall be paid by the DEPARTMENT.  
Charges for loss of profit or consequential damages shall not be recoverable except as provided above. 
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14.4.3 The termination claim shall be submitted promptly, but in no event later than 90 days from the effective 

date of termination, unless extensions in writing are granted by the Contracting Officer upon written 
request of the CONTRACTOR made within the 90 day period.  Upon failure of the CONTRACTOR to 
submit his termination claim within the time allowed, the Contracting Officer may determine, on the basis 
of information available to him, the amount, if any, due to the CONTRACTOR by reason of the 
termination and shall thereupon pay to the CONTRACTOR the amount so determined. 

 
14.4.4 The CONTRACTOR and the Contracting Officer may agree upon whole or any part of the amount or 

amounts to be paid to the CONTRACTOR by reason of the total or partial termination of Work pursuant to 
this section.  The Contract shall be amended accordingly, and the CONTRACTOR shall be paid the agreed 
amount. 

 
In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in whole or in part, as 
provided heretofore, as to the amounts with respect to costs to be paid to the CONTRACTOR in connection 
with the termination of the Work the Contracting Officer shall determine, on the basis of information available 
to him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall pay to the 
CONTRACTOR the amount determined as follows: 

 
a. All costs and expenses reimbursable in accordance with the Contract not previously paid to the 

CONTRACTOR for the performance of the Work prior to the effective date of the Notice of Termination; 
 

b. So far as not included under "a" above, the cost of settling and paying claims arising out of the termination 
of the Work under subcontracts or orders which are properly chargeable to the terminated portions of the 
Contract; 

 
c. The reasonable costs of settlement with respect to the terminated portion of the Contract heretofore, to the 

extent that these costs have not been covered under the payment provisions of the Contract. 
 
14.4.5 The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim procedures, as 

defined in Article 15, for any determination made by the Contracting Officer, except if the 
CONTRACTOR has failed to submit his claim within the time provided and has failed to request extension 
of such time, CONTRACTOR shall have no such right of appeal. 

 
In arriving at the amount due the CONTRACTOR under this section, there shall be deducted: 

 
a. All previous payments made to the CONTRACTOR for the performance of Work under the Contract prior 

to termination; 
 

b. Any claim for which the DEPARTMENT may have against the CONTRACTOR; 
 

c. The agreed price for, or the proceeds of sale of, any materials, supplies, or other things acquired by the 
CONTRACTOR or sold pursuant to the provisions of this section and not otherwise recovered by or 
credited to the DEPARTMENT; and, 

 
d. All progress payments made to the CONTRACTOR under the provisions of this section. 

 
14.4.6 Where the Work has been terminated by the DEPARTMENT said termination shall not affect or terminate 

any of the rights of the DEPARTMENT against the CONTRACTOR or his Surety then existing or which 
may thereafter accrue because of such default.  Any retention or payment of monies by the 
DEPARTMENT due to the CONTRACTOR under the terms of the Contract shall not release the 
CONTRACTOR or his Surety from liability. 

 
Unless otherwise provided for in the Contract Documents, or by applicable statute, the CONTRACTOR, from 
the effective date of termination and for a period of three years after final settlement under this Contract, shall 
preserve and make available to the DEPARTMENT at all reasonable times at the office of the CONTRACTOR, 
all its books, records, documents, and other evidence bearing on the cost and expenses of the CONTRACTOR 
under his Contract and relating to the Work terminated hereunder. 

 
ARTICLE l5 - CLAIMS AND DISPUTES 
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15.l Notification: 
 

In addition to the notice requirements set out elsewhere in this Contract, if the CONTRACTOR becomes aware 
of any act or occurrence which may form the basis of a claim by the CONTRACTOR for additional 
compensation or an extension of time for performance, or if any dispute arises regarding a question of fact or 
interpretation of the Contract, the CONTRACTOR shall immediately inform the Project Manager.  If the matter 
cannot be resolved by agreement within 7 days, the CONTRACTOR shall, within the next 14 days, submit an 
"Intent to Claim" in writing to the Project Manager.   

 
The claim, if not resolved, shall be presented to the Project Manager, in writing, within 60 days following 
receipt of the "Intent to Claim".  Receipt of the claim will be acknowledged in writing by the Project Manager.   

 
The CONTRACTOR agrees that unless these written notices are provided, the CONTRACTOR will have no 
entitlement to additional time or compensation for such act, event or condition.  The CONTRACTOR shall in 
any case continue diligent performance of the Contract. 

 
15.2 Presenting Claim: 
 

The claim shall specifically include the following: 
 
15.2.1 The act, event or condition giving rise to the claim. 
 
15.2.2 The Contract provisions which apply to the claim and under which relief is provided. 
 
15.2.3 The item or items of Contract Work affected and how they are affected. 
 
15.2.4 The specific relief requested, including Contract Time if applicable, and the basis upon which it was 

calculated. 
 
15.3   Claim Validity, Additional Information, and Project Manager's Actions: 
 

The claim, in order to be valid, must not only show that the CONTRACTOR suffered damages or delay but that 
those conditions were actually a result of the act, event or condition complained of and that the Contract 
provides entitlement to relief to the CONTRACTOR for such act, event, or condition.  The Project Manager 
reserves the right to make written request to the CONTRACTOR at any time for additional information which 
the CONTRACTOR may possess relative to the claim.  The CONTRACTOR agrees to provide the Project 
Manager such additional information within 30 days of receipt of such a request.  Failure to furnish such 
additional information may be regarded as a waiver of the claim. The Claim, if not resolved by agreement 
within 60 days of its receipt, will automatically be forwarded to the Contracting Officer for formal written 
decision.    

 
15.4 Contracting Officer's Decision: 
 

The CONTRACTOR will be furnished the Contracting Officers decision within the next 90 days, unless 
additional information is requested by the Contracting Officer.  The Contracting Officer's decision is final and 
conclusive unless fraudulent as to the claim or unless, within 14 days of receipt of the decision, the 
CONTRACTOR delivers a written Notice of Appeal to the Appeals Officer.  Procedures for appeals and 
hearings are covered under AS 36.30.625 and AS 36.30.630. 
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INDEX TO GENERAL CONDITIONS 
 

A Article or Paragraph Number 
 
Acceptance of Insurance ....................................................................................................... 5.3 

Access to the Work ............................................................................................................... 8.2; 13.11; 12.2 

Actual Damages  ................................................................................................................. 11.8 

Addenda-definition of .......................................................................................................... Article 1 

Advertisement - definition of ............................................................................................... Article 1 

Alaska Agricultural/Wood Products ..................................................................................... 7.12.3 

Alaska Bidder - definition of ................................................................................................ 7.12.1 

Alaska Preferences ............................................................................................................... 7.12 

Alaska Products .................................................................................................................... 7.12.2 

Application for Payment-definition of.................................................................................. Article 1 

Application for Payment, Final ............................................................................................ 13.2 

Application for Progress Payment ........................................................................................ 13.3 

Application for Progress Payment-review of........................................................................ 13.4 

Approved or Approval -definition of .................................................................................... Article 1 

Authorized Minor Variations in Work ................................................................................. 9.3.2 

Availability of Lands ............................................................................................................ 4.1 

Award-defined ...................................................................................................................... Article 1 

B 

Before Starting Construction ................................................................................................ 11.2 

Bid Bonds-definition of ........................................................................................................ Article 1 

Bidder-definition of .............................................................................................................. Article 1 

Bonds and insurances-in general .......................................................................................... Article 5 

Bonds, Delivery of ............................................................................................................... 5.1 

Bonds, Performance and Other ............................................................................................. 5.2 

Builder's Risk Insurance  ("ALL RISK") ............................................................................. 5.4.3.d 

C 

Cash Allowances .................................................................................................................. 10.8 

Change Order-definition  of ................................................................................................. Article 1 

Change Orders-to be  executed ............................................................................................. 9.4 

Changes in the Work ............................................................................................................ 9.1 

Claims, Waiver of-on  Final Payment .................................................................................. 13.17 

Clarifications and Interpretations ......................................................................................... 2.2.1.d; 3.6 

Cleaning ............................................................................................................................... 6.5 

Completion, Final ................................................................................................................. 13.14 
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Completion, Substantial ........................................................................................................ 13.10 

Conferences, Preconstruction ............................................................................................... 6.6.1 

Conflict, Error,  Discrepancy-CONTRACTOR to Report .................................................... 3.5 

Construction Machinery, Equipment, etc ............................................................................. 6.4 

Consultant-definition of ........................................................................................................ Article 1 

Continuing the Work ............................................................................................................ 6.23 

Contract-definition of ........................................................................................................... Article 1 

Contract Documents-amending  and Supplementing............................................................ 9.1; 9.4; 9.6 

Contract Documents- definition of ....................................................................................... Article 1 

Contract Documents-Intent ................................................................................................... 3.4 

Contract Documents-Reuse of .............................................................................................. 3.7 

Contract Price, Change of ..................................................................................................... 9.4; 9.6; 10.1 

Contract Price-definition of .................................................................................................. Article 1 

Contracting Officer's Authorities and Limitations ................................................................ 2.1 

Contracting Officer- definition of ......................................................................................... Article 1 

Contracting Officer's Evaluations ......................................................................................... 2.2 

Contract Time, Change of..................................................................................................... 9.4; 9.6; 11.4 

Contract Time, Commencement of ....................................................................................... 11.1 

Contract Time-definition of .................................................................................................. Article 1 

CONTRACTOR-definition of .............................................................................................. Article 1 

CONTRACTOR May Stop Work or Terminate ................................................................... 3.5.1; 4.6; 14.4.1 

CONTRACTOR'S Continuing  Obligation .......................................................................... 13.5 

CONTRACTOR'S Duty to  Report Discrepancy in  Documents ......................................... 3.5 

CONTRACTOR'S Fee-Cost  Plus ........................................................................................ 10.3.3 

CONTRACTOR'S Liability  Insurance ................................................................................ 5.4.3 

CONTRACTOR'S Records .................................................................................................. 6.26 

CONTRACTOR'S  Responsibilities-in  general ................................................................... Article 6 

CONTRACTOR'S Warranty to Title .................................................................................... 13.6 

Contractors-other .................................................................................................................. 8.1; 8.2 

Contractual Liability  Insurance ........................................................................................... 5.4.3.b 

Coordination ......................................................................................................................... 6.13.5; 8.4 

Copies of Contract  Documents ............................................................................................ 3.2 

Correction or Removal  of Defective Work .......................................................................... 12.6 

Correction Period, One Year ................................................................................................ 12.7 

Correction, Removal or  Acceptance of Defective  Work-in general ................................... 12.6; 12.8 

Cost and Pricing Data ........................................................................................................... 10.3.4 

Cost-net decrease .................................................................................................................. 10.6.2.d; 10.6.2.e 

Cost of Work ........................................................................................................................ 10.4 

Costs, Supplemental ............................................................................................................. 10.4.5 
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D 

Day, Calendar-definition of .................................................................................................. Article 1 

Defective-definition of ......................................................................................................... Article 1 

Defective Work, Acceptance of ............................................................................................ 12.8 

Defective Work, Correction or Removal of ......................................................................... 12.6; 12.9 

Defective Work-in general ................................................................................................... 12.6; 12.8 

Defective Work, Rejecting ................................................................................................... 12.4.2; 12.5 

Definitions ............................................................................................................................ Article 1 

Delivery of Bonds ................................................................................................................ 5.1 

DEPARTMENT-definition of .............................................................................................. Article 1 

DEPARTMENT May Correct Defective Work.................................................................... 12.9 

DEPARTMENT May Stop Work ......................................................................................... 12.5 

DEPARTMENT May Suspend Work .................................................................................. 14.1 

DEPARTMENT'S Liability Insurance ................................................................................. 5.4.3.d 

DEPARTMENT'S Responsibilities-in general ..................................................................... 2.1 

DEPARTMENT'S Separate Representative at site ............................................................... 2.1.1; 2.1.3 

Determination for Unit Prices............................................................................................... 10.10 

Differing Site Conditions ..................................................................................................... 9.9 

Directive-definition of .......................................................................................................... Article 1 

Directive-to be executed ....................................................................................................... 9.3 

Directive-required performance ........................................................................................... 9.3.5 

Disadvantaged and Women Business Enterprise .................................................................. 10.11 

Disputes, Decisions by Contracting Officer ......................................................................... 2.2.1; 15.4 

Documents, Copies of Contract ............................................................................................ 3.2 

Documents, Record .............................................................................................................. 6.16; 13.13 

Documents, Reuse ................................................................................................................ 3.7 

Drawings-definition of ......................................................................................................... Article 1 

E 

Easements ............................................................................................................................. 4.1 

Effective date of Contract-definition of ................................................................................ Article 1 

Emergencies ......................................................................................................................... 6.19 

Equipment, Labor, Materials and ......................................................................................... 6.3; 6.4; 6.5 

Equivalent Materials and Equipment.................................................................................... 6.9 

Explorations of physical conditions ..................................................................................... 4.3 

Explosives ............................................................................................................................ 6.25 

F 

Fee, CONTRACTOR'S-Costs Plus ...................................................................................... 10.3.3 
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Final Acceptance .................................................................................................................. 13.15 

Final Acceptance- definition of ............................................................................................ Article 1 

Final Completion and Application for Payment ................................................................... 13.13 

Final Completion- definition of ............................................................................................ Article 1 

Final Inspection .................................................................................................................... 13.12 

Final Payment ....................................................................................................................... 13.14 

Final Payment, Processing of ............................................................................................... 13.14 

G 

General Requirements-definition of ..................................................................................... Article 1 

Giving Notice ....................................................................................................................... 3.5.1; 4.4.4; 4.6; 5.4.2; 

6.17.3; 6.19; 6.20.4; 7.4; 

7.11; 8.1.4; 8.3; 9.3.6; 

9.8; 9.9; 10.10; 11.1; 

11.2; 11.5; 12.1; 12.3.1; 

12.3.4; 12.9; 13.10; 13.12; 

14.1.1; 14.2.1 thru 14.2.4; 

14.4.1; 14.4.3; 15.1; 15.5 

Guarantee of Work-by CONTRACTOR .............................................................................. 12.1 

I 

Indemnification ..................................................................................................................... 7.1; 7.3; 5.5 

Inspection, Final ................................................................................................................... 13.12 

Inspection, Tests and ............................................................................................................ 12.3 

Install-definition of ............................................................................................................... Article 1 

Insurance, Bonds and- in general .......................................................................................... Article 5 

Insurance, Certification of .................................................................................................... 5.4.2 

Insurance, Completed Operations ......................................................................................... 5.4.3.b 

Insurance, CONTRACTOR'S Liability ................................................................................ 5.4.3.b 

Insurance, Contractual Liability ........................................................................................... 5.4.3.b 

Insurance, Owner's Liability ................................................................................................. 5.4.1 

Insurance, Property Damage ................................................................................................. 5.4.3.b 

Insurance, Waiver of Subrogation Rights ............................................................................. 5.4.1 

Intent of Contract Documents ............................................................................................... 3.4 

Interpretations and Clarifications ......................................................................................... 2.2.1.3; 3.6 

Investigations of physical conditions .................................................................................... 4.3 

Invitation for Bids- definition of ........................................................................................... Article 1 

L 

Labor, Materials and Equipment .......................................................................................... 6.3; 6.4; 6.5 
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Laws and Regulations- general ............................................................................................. Article 7 

Liability Insurance- CONTRACTOR'S ................................................................................ 5.4.1 

Liability Insurance-Owner's ................................................................................................. 5.4.1 

Liens, Resulting Judgements ................................................................................................ 14.2.1.g 

Liquidated Damages ............................................................................................................. 11.8 

M 

Materials and equipment- furnished by CONTRACTOR .................................................... 6.4 

Materials and equipment- incorporated in Work .................................................................. 6.5 

Materials or equipment- equivalent ...................................................................................... 6.9 

Multi-prime contracts ........................................................................................................... 8.1 

N 
Notice, Giving of (See Giving Notice) 

Notice of Final Acceptance .................................................................................................. 13.15 

Notice of Intent to Award-definition of ................................................................................ Article 1 

Notice to Proceed-definition of ............................................................................................ Article 1 

Notice to Proceed-giving of .................................................................................................. 11.1; 11.2; 11.3 

O 

"Or-Equal" Item.................................................................................................................... 6.9 

Other contractors .................................................................................................................. Article 8 

Other work ............................................................................................................................ 8.1.1 

Overtime Work-authorization of .......................................................................................... 7.15; 10.4.1 

Owner-definition of (See DEPARTMENT) ......................................................................... Article 1 

P 

Partial Utilization ................................................................................................................. 13.10 

Partial Utilization (See  Substantial Completion)-  definition of .......................................... Article 1 

Partial Utilization- Property Insurance ................................................................................. 13.10 

Patent Fees and Royalties ..................................................................................................... 7.3 

Payment, Recommendation of .............................................................................................. 13.4 

Payments to CONTRACTOR-in general ............................................................................. Article 13 

Payments of CONTRACTOR- withholding ......................................................................... 13.7 

Performance and other Bonds............................................................................................... 5.2 

Permits .................................................................................................................................. 7.2 

Physical Conditions-in general ............................................................................................. Article 4 

Physical Conditions- Contracting officer's review ............................................................... 9.9 

Physical Conditions- existing structures ............................................................................... 4.3 

Physical Conditions- explorations and reports ..................................................................... 4.3 
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Physical Conditions-possible document change ................................................................... 9.9 

Physical Conditions-price and time adjustments .................................................................. 9.9 

Physical Conditions-report  of differing ............................................................................... 4.6; 9.9 

Physical Conditions- Underground Utilities ......................................................................... 4.4 

Preconstruction Conference .................................................................................................. 6.6.1 

Premises, Use of ................................................................................................................... 6.14 

Price, Change of Contract ..................................................................................................... 10.1 

Price, Contract-definition of ................................................................................................. Article 1 

Progress Payment, Application for ....................................................................................... 13.1 

Progress Payment-retainage.................................................................................................. 13.8 

Progress schedule ................................................................................................................. 6.6; 6.7; 6.8 

Project-definition of .............................................................................................................. Article 1 

Project Manager-definition of ............................................................................................... Article 1 

Project Representation- provision for ................................................................................... 2.1.1 

Project, Starting the .............................................................................................................. 11.2 

Property Insurance ................................................................................................................ 5.4.3 

Property Insurance- Partial Utilization ................................................................................. 13.10 

Protection, Safety and ........................................................................................................... 6.17 

Punch list .............................................................................................................................. 13.10 

R 
Recommendation of Progress  Payment ............................................................................... 13.4 

Record Documents ............................................................................................................... 6.16 

Reference Points ................................................................................................................... 4.7 

Regulations, Laws and .......................................................................................................... Article 7 

Rejecting Defective Work .................................................................................................... 12.4.2; 12.5 

Related Work at Site ............................................................................................................. 3.4.1 

Removal or Correction of Defective Work ........................................................................... 12.6; 12.9 

Responsibilities, CONTRACTOR'S-in general .................................................................... Article 6 

Retainage .............................................................................................................................. 13.8 

Reuse of Documents ............................................................................................................. 3.7 

Review of Shop Drawings and Samples ............................................................................... 6.21 

Right of Ways ....................................................................................................................... 4.1 

Royalties, Patent Fees and .................................................................................................... 7.3 

S 

Safety and Protection ............................................................................................................ 6.17 

Samples................................................................................................................................. 6.20; 6.21 

Schedule of Progress ............................................................................................................ 6.6; 6.7; 6.8 

Schedule of Shop Drawing submissions ............................................................................... 6.6; 6.7; 6.8; 6.20.1 
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Schedule of Values- definition ............................................................................................. Article1 

Schedule of Values ............................................................................................................... 6.6; 6.7; 6.8 

Schedules, Finalizing ............................................................................................................ 6.7 

Shop Drawings and Samples ................................................................................................ 6.20; 6.21 

Shop Drawings-definition of ................................................................................................ Article 1 

Shop Drawings, use to approve substitutions ....................................................................... 6.9.4; 6.20.4 

Site, Visits to-by Contracting Officer ................................................................................... 2.4 

Specifications-definition of .................................................................................................. Article 1 

Starting Construction, Before ............................................................................................... 6.6.1 

Starting the Project ............................................................................................................... 11.2 

Stopping Work-by CONTRACTOR .................................................................................... 3.5.1; 4.6; 14.4.1 

Stopping Work-by Owner .................................................................................................... 12.5; 14.1 

Subcontractor-definition of .................................................................................................. Article 1 

Subcontractors-in general ..................................................................................................... 6.13 

Subcontracts-required provisions ......................................................................................... 6.13.1; 6.13.3 

Substantial Completion- certification of ............................................................................... 13.10 

Substantial Completion- definition of .................................................................................. Article 1 

Substitute or "Or-Equal" Items ............................................................................................. 6.9 

Subsurface Conditions .......................................................................................................... Article 4' 9.9 

Supplemental Agreement- definition of ............................................................................... Article 1 

Supplemental Agreement- general use ................................................................................. 9.6 

Supplemental costs ............................................................................................................... 10.4.5 

Supplementary Conditions- definition of ............................................................................. Article 1 

Supplementary Conditions- principal references to .............................................................. 3.5; 4.3; 5.4; 11.8 

Supplier-definition of ........................................................................................................... Article 1 

Supplier-principal references ................................................................................................ 2.1.3; 3.7; 6.9; 6.12; 
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SECTION 00800  
SUPPLEMENTARY CONDITIONS  

MODIFICATIONS TO THE GENERAL CONDITIONS  
(STATE FUNDED CONTRACTS) 

 
The following supplements modify, change, delete from, add to the "General Conditions of the Construction 
Contract for Buildings", revised December, 1987 ( c) 4/96.  Where any article of the General Conditions is 
modified, or and Paragraph, Subparagraph, or Clause thereof is modified or deleted by these Supplementary 
Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph, of Clause shall remain in 
effect. 
 
SC-1-DEFINITIONS 
 
At General Conditions Article 1, add the following definitions: 
 

“APPROVED.  ‘Approved’ or ‘Approval’ as used in this contract document shall mean that the 
Department has received a document, form or submittal from the contractor and that the Department 
has taken “No exceptions” to the item submitted.  Unless the context clearly indicates otherwise, 
approved or approval shall not mean that the Department approves of the methods or means, or that 
the item or form submitted meets the requirements of the contract or constitutes acceptance of the 
Contractor’s work.  Where approved or approval means acceptance, then such approval must be set 
forth in writing and signed by the contracting officer or his designee. 
 
ARCHITECT.  Where used in the contract documents, “ARCHITECT” shall mean the 
DEPARTMENT’S ENGINEER. 
 
ARCHITECT/ENGINEER.  Where used in the contract documents, “ARCHITECT/ENGINEER” shall 
mean the DEPARTMENT’S ENGINEER. 
 
ENGINEER. The DEPARTMENT’S authorized representative of the Contracting Officer, as defined in 
the DEPARTMENT’S delegation of authority letter to be issued after notice-to-proceed, who is 
responsible for administration of the contract. 
 
EQUIPMENT. All machinery together with the necessary supplies for upkeep and maintenance, and 
also tools and apparatus necessary for the proper construction and acceptable completion of the 
work. 
 
FURNISH.  To procure, transport, and deliver to the project site materials, labor, or equipment, for 
installation or use on the project. 
 
INSPECTOR. The Engineer's authorized representative assigned to make detailed observations 
relating to contract performance. 
 
INTERIM WORK AUTHORIZATION. A written order by the Engineer initiating changes to the 
Contract, within its general scope, until a subsequent Change Order is executed. 
 
LABORATORY. The official testing laboratories of the DEPARTMENT or such other laboratories as 
may be designated by the Engineer or identified in the contract documents. 
 
MATERIALS. Any substances specified for use in the construction of the project. 
 
PRECONSTRUCTION CONFERENCE. A meeting between the CONTRACTOR and the Engineer, 
and other parties affected by the construction, to discuss the project before the CONTRACTOR 
begins work. 
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QUALITY ASSURANCE (QA).  Where referred to in the technical specifications (Divisions 2 through 
16),  Quality Assurance refers to measures to be provided by the CONTRACTOR as specified. 
 
QUALITY CONTROL (QC). Tests and inspections by the CONTRACTOR to insure the acceptability 
of materials incorporated into the work. QC test reports are used as a basis upon which to determine 
whether the Work conforms to the requirements of the Contract Documents and to determine its 
acceptability for payment.   

 
TRAFFIC CONTROL PLAN (TCP). A drawing of one or more specific plans that detail the routing of 
pedestrian, and/or vehicular traffic through or around a construction area. 
 
UTILITY. The privately, publicly or cooperatively owned lines, facilities and systems for producing, 
transmitting or distributing communications, power, electricity, light, heat, gas, oil, crude products, 
water, steam, waste, storm water not connected with highway or street drainage, and other similar 
commodities, including publicly owned fire and police signal systems, street lighting systems, and 
railroads which directly or indirectly serve the public or any part thereof. The term "utility" shall also 
mean the utility company, inclusive of any wholly owned or controlled subsidiary.” 
 

At General Conditions Article 1, definition of Contract Time, last sentence, Replace “…Final Completion…” 
with:  

 
“…Substantial Completion…”. 

 
At General Conditions Article 1, definition of Conditions of the Contract:  Delete the text of this definition in 
its entirety. 
 
At General Conditions Article 1, definition of Contract Time:  Delete the text of this definition and replace with 
the following: 
 

“The number of Calendar Days following issuance of Notice-to-Proceed in which the project shall be 
rendered Substantially Complete, or if specified as a calendar date, the Substantial Completion date 
specified in the Contract Documents.” 

 
At General Conditions Article 1, definition of Controlling Item:  Delete the text of this definition and replace 
with the following: 
 

“Any feature of the Work on the critical path of a network schedule.” 
 
At General Conditions Article 1, definition of Defective:  Delete the text of this definition and replace with the 
following: 
 

“Work that is unsatisfactory, faulty or deficient, or does not conform to the Contract Documents.” 
 
At General Conditions Article 1, definition of Effective Date of the Contract:  Delete the text of this definition 
in its entirety. 
 
At General Conditions Article 1, definition Shop Drawings:  Add the following text: 
 

“Where used in the Contract Documents, “Shop Drawings” shall also mean “Submittals”.” 
 
At General Conditions Article 1, second paragraph:  Delete this paragraph in its entirety and replace with the 
following: 
  

“The titles and headings of the articles, sections, and subsections herein are intended for 
convenience of reference.” 

 



    

 
00800                          Page 3 of 18 

At General Conditions Article 1, third paragraph starting with “Whenever used in the Specifications….”, Delete 
this paragraph in its entirety. 
 
At General Conditions Article 1, fourth paragraph, last sentence:  Revise it to read as follows: 
 
 “Words defined in Article 1 are to be interpreted as defined.” 
 
SC-2.1-AUTHORITIES AND LIMITATIONS   
 
At General Conditions Article 2.1.1, delete this paragraph in its entirety and replace with the following: 
 

“The Contracting Officer alone, shall have the power to bind the DEPARTMENT and to exercise the 
rights, responsibilities, authorities and functions vested in the Contracting Officer by the Contract 
Documents. The Contracting Officer shall have the right to designate in writing authorized 
representatives to act for him.  Wherever any provision of the Contract Documents specifies an 
individual or organization, whether governmental or private, to perform any act on behalf of or in the 
interest of the DEPARTMENT that individual or organization shall be deemed to be the Contracting 
Officer’s authorized representative under this Contract but only to the extent so specified. “ 

 
At General Conditions Article 2.1.4 starting with “The term of “Contracting Officer” when used…”, delete this 
article in its entirety. 
 
SC-2.4-VISITS TO SITE/PLACE OF BUSINESS 
 
At General Conditions Article 2.4, delete this article in its entirety. 
 
SC-4.1-AVAILABILITY OF LANDS 
 
At General Conditions Article 4.1, add the following: 
 

“The CONTRACTOR shall provide all waste and disposal areas, including disposal areas for 
hazardous or contaminated materials, at no additional cost to the DEPARTMENT.” 
 

 
SC-4.3-EXPLORATIONS AND REPORTS 
 
At General Conditions Article 4.3, add the following text: 
 

“A copy of the geotechnical reports and addendum that were used in the preparation of these 
contract documents (See Section 00300 , Information Available to Bidders) is provided to all 
planholders listed with the DEPARTMENT as General Contractors, and is available to other 
planholders upon request.  While referenced by or provided with the Contract Documents; 
the recommendations, engineering details, and other information contained in these reports 
of explorations shall not be construed to supercede or constitute conditions of the Contract 
Documents.” 
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SC-4.7-SURVEY CONTROL 
 
At General Conditions Article 4.7, delete the third sentence and substitute the following text: 
 

"Copies of all survey notes shall be provided to the DEPARTMENT at an interval determined by the 
Project Manager.  The Project Manager may request submission on a weekly or longer period at his 
discretion.  Any variations between the Contract Documents and actual field conditions shall be 
identified in the survey notes." 

 
SC-5.2-BONDS 
 
At General Condition Article 5.2, delete the second, third, fourth, fifth, and sixth paragraphs in their entirety. 
 
SC-5.4.2-INSURANCE REQUIREMENTS, GENERAL  
 
At General Condition Article 5.4.2, revise the first sentence to read as follows: 
 

"The CONTRACTOR shall maintain in force at all times during the performance of the work under this 
agreement the following policies and minimum limits of liability.” 

 
SC-5.4.2a-WORKMANS COMPENSATION INSURANCE  
 
At General Condition Article 5.4.2a, replace paragraph “a” in its entirety and replace it with the following: 
 

"a. Workers' Compensation Insurance: The Contractor shall provide and maintain, for all 
employees of the Contractor engaged in work under this contract, Workers' Compensation 
Insurance as required by AS 23.30.045. The Contractor shall be responsible for Workers' 
Compensation Insurance for any subcontractor who provides services under this contract, to 
include: 

 
1. Waiver of subrogation against the State and Employer's Liability Protection in the 

amount of $500,000 each accident/$500,000 each disease. 
 
2. If the Contractor directly utilizes labor outside of the State of Alaska in the prosecution of 

the work, “Other States” endorsement shall be required as a condition of the contract. 
 
3. Whenever the work involves activity on or about navigable waters, the Workers' 

Compensation policy shall contain a United States Longshoreman’s and Harbor 
Worker’s Act endorsement, and when appropriate, a Maritime Employer’s Liability 
(Jones Act) endorsement with a minimum limit of $1,000,000.” 

 
SC-5.4b–COMPREHENSIVE GENERAL LIABILITY INSURANCE 
 
At General Conditions Article 5.4b, delete minimum limits of liability items 1 and 2 in their entirety and 
substitute the following text: 
 

“1. If the CONTRACTOR carries a Comprehensive General Liability policy, the limits of liability shall 
not be less than a Combined Single Limit for bodily injury, property damage and Personal Injury 
Liability of: 

 $1,000,000 each occurrence 
 $2,000,00 aggregate 
 
2. If the CONTRATOR carries a Commercial General Liability policy, the limits of liability shall not 

be less than: 
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 $1,000,000 each occurrence (Combined Single Limit for bodily injury and property damage) 
 $1,000,000 for Personal Injury Liability 
 
 $2,000,000 aggregate for Products-Completed Operations 
 $2,000,000 general aggregate 
 
The State of Alaska, DEPARTMENT of Health & Social Services shall be named as an “Additional 
Insured” under all liability coverages listed above.” 

 
SC-5.4.2d-BUILDERS RISK INSURANCE (SUBCONTRACTORS)  
 
At General Condition Article 5.4.2d, revise the last sentence to read as follows: 
 

"Builders Risk Insurance will only be required of subcontractors if so stated in the Supplementary 
Conditions." 

 
SC-5.4.3-INSURANCE REQUIREMENTS, EVIDENCE OF INSURANCE  
 

At General Conditions Article 5.4.3, delete this subsection and replace with the following:  
 

“In addition to providing the above coverages the Contractor shall, in any contract or agreement 
with subcontractors performing work, require that all indemnities and waivers of subrogation it 
obtains, and that any stipulation to be named as an additional insured it obtains, also be extended 
to waive rights of subrogation against the State of Alaska and to add the State of Alaska as 
additional named indemnitee and as additional insured. 
 
Evidence of insurance shall be furnished to the Department prior to the award of the contract. 
Such evidence, executed by the carrier's representative and issued to the Department, shall 
consist of a certificate of insurance or the policy declaration page with required endorsements 
attached thereto which denote the type, amount, class of operations covered, effective (and 
retroactive) dates, and dates of expiration. Acceptance by the Department of deficient evidence 
does not constitute a waiver of contract requirements.  
 
When a certificate of insurance is furnished, it shall contain the following statement: 
''This is to certify that the policies described herein comply with all aspects of the insurance 
requirements of (Project Name and Number)." 

 
SC-6.6.1-PROGRESS SCHEDULE 
 
At General Condition Article 6.6.1, change the phrase "Within reasonable time prior to the Pre-Construction 
Conference..." to read: 
 

 "Within seven days after the Pre-Construction Conference." 
 
SC-6.6.2-SCHEDULE OF SHOP DRAWINGS AND SCHEDULE OF VALUES 
 
At General Condition Article 6.6.2, change the phrase "Within fifteen days after the date of the Notice To 
Proceed,..." to read: 
 

 "Prior to submitting the CONTRACTOR's first Application for Payment..." 
 
SC-6.9–SUBSTITUTES “OR EQUAL” ITEMS 
 
Add the following article: 
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"6.9.5 - Substitutions shall be permitted during or after the bid period as allowed and in accordance 
with Document 00020 - Invitation for Bids, Document 00700 – General Conditions, and Document  
01630 - Product Options and Substitutions."   
 

SC-6.13.1-SUBCONTRACT PROVISIONS 
 
At General Condition Article 6.13.1, delete the third sentence and add the following text: 
 

"All subcontracts shall contain provisions for prompt payment, release of retainage, and interest on 
late payment amounts and retainage as specified in A.S. 36.90.210.  Contracts between 
subcontractors, regardless of tier, must also contain these provisions." 

 
SC-6.27-LOAD RESTRICTIONS 
 
Add new General Conditions Article 6.27 as follows: 
 

"6.27   Load Restrictions 
 
The CONTRACTOR shall comply with all load restrictions as set forth in the "Administrative Permit 
Manual", and Title 17, Chapter 25, of the Alaska Administrative Code in the hauling of materials on 
public roads, beyond the limits of the project, and on all public roads within the project limits that are 
scheduled to remain in use upon completion of the project. 
 
Overload permits may, at the discretion of the State, be issued for travel beyond the project limits for 
purposes of mobilization and/or demobilization.  Issuance of such a permit will not relieve the 
CONTRACTOR of liability for damage which may result from the moving of equipment. 
 
The operation of equipment of such weight or so loaded as to cause damage to any type of 
construction will not be permitted.  No overloads will be permitted on the base course or surface 
course under construction.  No loads will be permitted on a concrete pavement, base or structure 
before the expiration of the curing period.  The CONTRACTOR shall be responsible for all damage 
done by his equipment." 
 

 
SC-7.12-APPLICABLE ALASKA PREFERENCES 

 
At General Condition Article 7.12.2, delete the last portion of the first sentence commencing at the words, 
“…when the bid documents designate…” and replace with the words: 
 

 “…when the bidder designates the use of Alaska products.  The Bidder shall complete the Alaska 
Products Preference Worksheet per its instructions and submit it with the Bid Proposal.”  Continue 
with existing second sentence. 

 
SC-7.13-PREFERENTIAL EMPLOYMENT 
 
At General Condition Article 7.13, delete the text of this article in its entirety. 
 
SC-7.14.1-CERTIFIED PAYROLLS 
 
At General Condition Article 7.14.1, add the following text: 
 

"Regardless of project funding source, copies of all certified payrolls supplied to the State 
DEPARTMENT of Labor by the CONTRACTOR shall be supplied also to the Project Manager upon 
request, including submittals made by, or on behalf of, subcontractors." 
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Add General Condition Article 7.14.3, as follows: 
 

“Within three calendar days of award of a construction contract, the CONTRACTOR shall file a 
“Notice of Work” with the Department of Labor and shall pay all related fees.  The Contracting Officer 
will not issue Notice to Proceed to the CONTRACTOR until such notice and fees have been paid to 
the Department of Labor.  Failure of the CONTRACTOR to file the Notice of Work and pay fees within 
this timeframe shall not constitute grounds for an extension of contract time or adjustment of contract 
price.”  

 
SC-7.16-COVENANT AGAINST CONTINGENT FEES 
 
At General Conditions Article 7.16, delete the text of this article in its entirety. 
 
SC-7.17-OFFICIALS NOT TO BENEFIT 
 
At General Conditions Article 7.17, delete the text of this article in its entirety. 
 
SC-7.18-PERSONAL LIABILITY OF PUBLIC OFFICIALS 
 
At General Conditions Article 7.18, delete the text of this article in its entirety. 
 
SC-9.4-CHANGE ORDER 
 
At General Conditions Article 9.4, change the first sentence to read: 

 
“A change in Contract Time, Contract Price, or responsibility may be made for changes within the 
scope of the Work by Change Order.” 
  

At General Conditions Article 9.4, add the following sentence: 
 
”A Change Order shall be considered executed when it is signed by the DEPARTMENT.” 

 
SC-9.10-INTERIM WORK AUTHORIZATION 
 
At General Conditions Article 9.10, add the following new paragraph: 

 
“9.10 Interim Work Authorization 
 

An Interim Work Authorization may be used to establish a change within the scope of the 
Work; however, only a Change Order shall establish associated changes in Contract 
Time and Price.  Work authorized by Interim Work Authorization shall be converted to a 
Change Order.  The basis of payment shall be as stated in the Interim Work 
Authorization, unless it states that the basis of payment has not been established and is 
to be negotiated, in which case the Cost of the Work shall be documented pursuant to 
Article 10.4, to establish a basis for negotiating a lump sum price for the Change Order.”  
  
 

SC-10.3.2–CHANGE ORDER PRICE DETERMINATION FOR LUMP SUM CHANGE 
ORDERS 
 
At General Conditions Article 10.3.2, Delete this paragraph in its entirety and replace it with the following. 
 

“10.3.2 By mutual acceptance of a lump sum price which includes overhead and profit.   The 
following maximum rates of cost markup (to cover both overhead and profit of the 
CONTRACTOR) shall be used in the negotiation of a Lump Sum Change Order: 
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a. 17% - where a cost is borne directly by prime contractor (first tier contractor). 

b. 10% - where a cost is borne by a subcontractor (lower tier contractor). 

Where the cost is borne by a subcontractor acting as a first tier contractor, the allowable 
overhead and profit markup for lump sum change orders shall not exceed 17%.  Any lower 
tier subcontractors, including the CONTRACTOR in this case, for whom the first tier 
subcontractor performs the work, shall be allowed an overhead and profit markup that does 
not exceed 10%. 

 
SC-10.4-COST OF THE WORK 

 
At General Conditions Article 10.4.1, replace the second sentence from the end of the paragraph with the 
following: 

 
“Such employees shall include manual workers up through the level of foreman but shall not include 
general foremen, superintendents, and non-manual employees.” 
 

At General Conditions Article 10.4.2, replace the first sentence with the following: 
 
“Cost of all materials and equipment furnished and incorporated or consumed in the Work, including 
costs of transportation and storage thereof, and Suppliers’ field services required in connection 
therewith.” 
 

SC-10.4.5.c-COST OF THE WORK (SUPPLEMENTAL COSTS) 
 
At General Condition Article 10.4.5.c, add the following: 
 

"For any machinery or special equipment (other than small tools) which has been authorized by the 
Project Manager, the CONTRACTOR shall receive the rental rates in the current edition and 
appropriate volume of the "Rental Rate Blue Book for Construction Equipment", published by 
Dataquest, Inc., 1290 Ridder Park Drive, San Jose, CA  95131.  Hourly rental rates shall be 
determined as follows: 

 
The established hourly rental rate shall be equal to the adjusted monthly rate for the basic equipment 
plus the adjusted monthly rate for applicable attachments, both divided by 176, and multiplied by the 
area adjustment factor, plus the estimated hourly operating cost. 

 
The adjusted monthly rate is that resulting from application of the rate adjustment formula in order to 
eliminate replacement cost allowances in machine depreciation and contingency cost allowances. 

 
Attachments shall not be included unless required for the time and materials work. 

 
For equipment not listed in The Blue Book, the CONTRACTOR shall receive a rental rate as agreed 
upon before such work is begun.  If agreement cannot be reached, the DEPARTMENT reserves the 
right to establish a rate based on similar equipment in the Blue Book or prevailing commercial rates in 
the area. 

 
These rates shall apply for equipment used during the CONTRACTOR's regular shift of 10 hours per 
day.  Where the equipment is used more than 10 hours per day, either on the CONTRACTOR's 
normal work or on time and materials, and either on single or multiple shifts, an overtime rate, 
computed as follows, shall apply: 
 
The hourly overtime rate shall be equal to the adjusted monthly rate for the basic equipment plus the 
adjusted monthly rate for applicable attachments, both divided by 352, and multiplied by the area 
adjustment factor, plus the estimated hourly operating cost. 
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Equipment which must be rented or leased specifically for work required under this section shall be 
authorized in writing by the Project Manager.  The CONTRACTOR shall be paid invoice price plus 
15%. 

 
When it is necessary to obtain equipment from sources beyond the project limits exclusively for time 
and materials, work, the actual cost of transferring the equipment to the site of the work and return 
will be allowed as an additional item of expense.  Where the move is made by common carrier, the 
move-in allowance will be limited to the amount of the freight bill or invoice.  If the CONTRACTOR 
hauls the equipment with his own forces, the allowance will be limited to the rental rate for the hauling 
unit plus operator wages.  In the event that the equipment is transferred under its own power, the 
moving allowance will be limited to one-half of the normal hourly rental rate plus operator's wages.  In 
the event that the move-out is to a different location, payment will in no instance exceed the amount 
of the move-in.  Move-in allowance shall not be made for equipment brought to the project for time 
and materials work which is subsequently retained on the project and utilized for completion of 
contract items, camp maintenance, or related work. 

 
Equipment ordered to be on a stand-by basis shall be paid for at the stand-by rental rate for the 
number of hours in the CONTRACTOR’S normal work shift, but not to exceed 8 hours per day.  The 
stand-by rental rate shall be computed as follows: 

 
The hourly stand-by rate shall be equal to the adjusted monthly rate for the basic equipment plus the 
adjusted monthly rate for applicable attachments, both divided by 352, all multiplied by the area 
adjustment factor. 

 
Time will be recorded to the nearest one-quarter hour for purposes of computing compensation to the 
CONTRACTOR for equipment utilized under these rates. 
 
The equipment rates as determined above shall be full compensation, including overhead and profit, 
for providing the required equipment and no additional compensation will be made for other costs 
such as, but not limited to, fuels, lubricants, replacement parts or maintenance costs.  Cost of repairs, 
both major and minor, as well as charges for mechanic's time utilized in servicing equipment to ready 
it for use prior to moving to the project and similar charges will not be allowed." 

 
SC-10.11-DISADVANTAGED BUSINESSS ENTERPRISE PROGRAM 
 
At General Conditions Article 10.11, Delete this paragraph in its entirety for this State Funded Contract.  
 
SC-11.3–COMPUTATION OF CONTRACT TIME 
 
At General Condition Article 11.3.1, third sentence, change “…the date of Final Completion…”  to: 
 

 “…the date of Substantial Completion…”  
 

At General Condition Article 11.3.2, first sentence, change “…the date of Final Completion…” to: 
 
“…the date of Substantial Completion.” 

 
Add General Condition Article 11.3.3, to state as follows: 

 
" The Contract Time shall be as stated on form 25D-9, Proposal.” 

 
SC-11.8-DELAY DAMAGES 
 
At General Condition Article 11.8, add the following: 
 

“For each calendar day that the work remains incomplete after the expiration of the Contract Time, 
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liquidated damages in the amount of $500  per calendar day shall be assessed to the 
CONTRACTOR. If no money is due the CONTRACTOR, the DEPARTMENT shall have the right to 
recover said sum from the CONTRACTOR, the surety or both. The amount of these deductions is to 
reimburse the DEPARTMENT for estimated liquidated damages incurred as a result of the 
CONTRACTOR's failure to complete the work within the time specified.  As liquidated damages, such 
deductions are not to be considered as penalties. 
 
Permitting the CONTRACTOR to continue and finish the work or any part of it after the time fixed for 
its completion, or after the date to which the time for completion may have been extended, will in no 
way operate as a waiver on the part of the DEPARTMENT of any of its rights under the Contract.” 

 
SC 12-ONE YEAR CORRECTION PERIOD  
 

At General Condition Article 12.7, in the first sentence, change the phrase “ Final Completion” to: 
 
 “Substantial Completion of the relevant portion of the Work…” 
 

SC 13.3–APPLICATION FOR PROGRESS PAYMENT 
 
At General Conditions Article 13.3, revise the last sentence to read as follows: 
  
 “Progress payments will be made as the Work progresses on a monthly basis.” 
  
SC 13.13–FINAL COMPLETION AND APPLICATION FOR PAYMENT 
 
At General Conditions Article 13.13, first sentence, delete the following items: 
 
 “maintenance and operating instructions 
 certificates of inspection 
 marked up record documents” 
 

The preceding items are some of the requirements for Substantial Completion, as addressed in Section 01701. 
 

SC 13.16–CONTRACTOR’S CONTINUING OBLIGATION 
 
At General Condition Article 13.16, add the following paragraph: 
 

“When it is anticipated that restarting, testing, adjusting, or balancing of systems will be required 
following Final Acceptance and said requirements are noted in Section(s) 01650, such Work shall 
constitute a continuing obligation under the Contract.” 
 

SC 14.2–DEFAULT OF CONTRACT 
 
At General Conditions Article 4.2, delete this section in its entirety and replace with the following: 
 

“14.2.1 The Contracting Officer may give the contractor and his surety a written Notice to Cure 
Default if the contractor: 

a. fails to begin work in the time specified, 

b. fails to use sufficient resources to assure prompt completion of the work, 

c. performs the work unsuitably or neglect or refuse to remove and replace rejected 
materials or work, 

d. stops work, 

e. fails to resume stopped work after receiving notice to do so, 
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f. becomes insolvent (except that if you declare bankruptcy, termination will be under Title 
11 US Code 362 and/or 365.  Your bankruptcy does not relieve the surety of any 
obligations to assume the Contract and complete the work in a timely manner. 

g. Allows any final judgment to stand against him unsatisfied for period of 60 days, or 

h. Makes an assignment for the benefit of creditors without the consent of the Contracting 
Officer, or 

i. Disregards Regulatory Requirements of any public body having jurisdiction, or  

j. Otherwise violates in any substantial way any provisions of the Contract Documents, or 

k. fails to comply with Contract minimum wage payments or civil rights requirements, or 

l. are party to fraud, deception, misrepresentation , or 

m. for any cause whatsoever, fails to carry on the Work in an acceptable manner. 

14.2.2 The Notice to Cure Default will detail the conditions determined to be in default, the time 
within which to cure the default and may, in the Contracting Officer’s discretion, specify the 
actions necessary to cure the default.  Failure to cure the delay, neglect or default within the 
time specified in the Contracting Officer’s written notice to cure authorizes the Department to 
terminate the contract.  The Contracting Officer may allow more time to cure than originally 
stated in the Notice to Cure Default if he deems it to be in the best interests of the 
Department.  The Department will provide you and your surety with a written Notice of 
Default Termination that details the default and the failure to cure it. 

14.2.3 If the CONTRACTOR or Surety, within the time specified in the above notice of default, shall 
not proceed in accordance therewith, then the DEPARTMENT may, upon written notification 
from the Contracting Officer of the fact of such delay, neglect or default and the 
CONTRACTOR's failure to comply with such notice, have full power and authority without 
violating the Contract, to take the prosecution of the Work out of the hands of the 
CONTRACTOR.  The DEPARTMENT may terminate the services of the CONTRACTOR, 
exclude the CONTRACTOR from the site and take possession of the Work and of all the 
CONTRACTOR's tools, appliances, construction equipment and machinery at the site and 
use the same to the full extent they could be used by the CONTRACTOR (without liability to 
the CONTRACTOR for trespass or conversion), incorporate in the Work all materials and 
equipment stored at the site or for which the DEPARTMENT has paid the CONTRACTOR 
but which are stored elsewhere, and finish the Work as the DEPARTMENT may deem 
expedient.  The DEPARTMENT may enter into an agreement for the completion of said 
Contract according to the terms and provisions thereof, or use such other methods that in the 
opinion of the Contracting Officer are required for the completion of said Contract in an 
acceptable manner. 

14.2.4 The Contracting Officer may, by written notice to the CONTRACTOR and his Surety or his 
representative, transfer the employment of the Work from the CONTRACTOR to the Surety, 
or if the CONTRACTOR abandons the Work undertaken under the Contract, the Contracting 
Officer may, at his option with written notice to the Surety and without any written notice to 
the CONTRACTOR, transfer the employment for said Work directly to the Surety.  The 
Surety shall submit its plan for completion of the Work, including any contracts or 
agreements with third parties for such completion, to the DEPARTMENT for Approval prior to 
beginning completion of the Work.  Approval of such contracts shall be in accordance with all 
applicable requirements and procedures for Approval of subcontracts as stated in the 
Contract Documents. 

14.2.5 After the notice of termination is issued, the Department may take over the work and 
complete it by contract or otherwise and may take possession of and use materials, 
appliances, equipment or plant on the work site necessary for completing the work. 

14.2.6 Rather than taking over the work itself, the Department may transfer the obligation to perform 
the work from the contractor to your surety. The surety must submit its plan for completion of 
the work, including any contracts or agreements with third parties for completion, to the 
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Department for approval prior to beginning work. The surety must follow the Contract 
requirements for approval of subcontracts, except that the limitation on percent of work 
subcontracted will not apply. 

14.2.7 On receipt of the transfer notice, the surety must take possession of all materials, tools, and 
appliances at the work site, employ an appropriate work force, and complete the Contract 
work, as specified. The Contract specifications and requirements shall remain in effect. 
However the Department will make subsequent Contract payments directly to the Surety for 
work performed under the terms of the Contract. You forfeit any right to claim for the same 
work or any part thereof. You are not entitled to receive any further balance of the amount to 
be paid under the Contract. 

14.2.8 Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall 
enter upon the premises and take possession of all materials, tools, and appliances thereon 
for the purpose of completing the Work included under the Contract and employ by contract 
or otherwise any person or persons to finish the Work and provide the materials therefor, 
without termination of the continuing full force and effect of this Contract.  In case of such 
transfer of employment to the Surety, the Surety shall be paid in its own name on estimates 
covering Work subsequently performed under the terms of the Contract and according to the 
terms thereof without any right of the CONTRACTOR to make any claim for the same or any 
part thereof. 

14.2.9  If the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointly 
and severally liable for damages for delay as provided by paragraph 11.8, and for the excess 
cost of completion, and all costs and expenses incurred by the DEPARTMENT in completing 
the Work or arranging for completion of the Work, including but not limited to costs of 
assessing the Work to be done, costs associated with advertising, soliciting or negotiating for 
bids or proposals for completion, and other reprocurement costs.  Following termination the 
CONTRACTOR shall not be entitled to receive any further balance of the amount to be paid 
under the Contract until the Work is fully finished and accepted, at which time if the upaid 
balance exceeds the amount due the DEPARTMENT and any amounts due to persons for 
whose benefit the DEPARTMENT has withheld funds, such excess shall be paid by the 
DEPARTMENT to the CONTRACTOR.  If the damages, costs, and expenses due the 
DEPARTMENT exceed the unpaid balance, the CONTRACTOR and his Surety shall pay the 
difference. 

14.2.10 If, after notice of termination of the CONTRACTOR's right to proceed under the provisions of 
this clause, it is determined for any reason that the CONTRACTOR was not in default under 
the provisions of this clause, or that the delay was excusable under the provisions of this 
clause, or that termination was wrongful, the rights and obligations of the parties shall be 
determined in accordance with the clause providing for convenience termination. 

14.3 Rights or Remedies: 
 Where the CONTRACTOR's services have been so terminated by the DEPARTMENT, the 

termination will not affect any rights or remedies of the DEPARTMENT against the 
CONTRACTOR then existing or which may thereafter accrue.  Any retention or payment of 
moneys due the CONTRACTOR by the DEPARTMENT will not release the CONTRACTOR 
from liability. 

14.4 Convenience Termination: 
14.4.1 The performance of the Work may be terminated by the DEPARTMENT in accordance with 

this section in whole or in part, whenever, for any reason the Contracting Officer shall 
determine that such termination is in the best interest of the DEPARTMENT.  Any such 
termination shall be effected by delivery to the CONTRACTOR of a Notice of Termination, 
specifying termination is for the convenience of the DEPARTMENT the extent to which 
performance of Work is terminated, and the date upon which such termination becomes 
effective. 
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14.4.2 Immediately upon receipt of a Notice of Termination and except as otherwise directed by the 
Contracting Officer, the CONTRACTOR shall: 

a. Stop Work on the date and to the extent specified in the Notice of Termination; 

b. Place no further orders or subcontracts for materials, services, or facilities except as 
may be necessary for completion of such portion of the Work as is not terminated; 

c. Terminate all orders and subcontracts to the extent that they relate to the performance of 
Work terminated by the Notice of Termination; 

d. With the written Approval of the Contracting Officer, to the extent he may require, settle 
all outstanding liabilities and all claims arising out of such termination of orders and 
subcontracts, the cost of which would be reimbursable, in whole, or in part, in 
accordance with the provisions of the Contract; 

e. Submit to the Contracting Officer a list, certified as to quantity and quality, of any or all 
items of termination inventory exclusive of items the disposition of which had been 
directed or authorized by the Contracting Officer; 

f. Transfer to the Contracting Officer the completed or partially completed record drawings, 
Shop Drawings, information, and other property which, if the Contract had been 
completed, would be required to be furnished to the DEPARTMENT; 

g. Take such action as may be necessary, or as the Contracting Officer may direct, for the 
protection and preservation of the property related to the Contract which is in the 
possession of the CONTRACTOR and in which the DEPARTMENT has or may acquire 
any interest. 

 The CONTRACTOR shall proceed immediately with the performance of the above 
obligations. 

14.4.3 When the DEPARTMENT orders termination of the Work effective on a certain date, all Work 
in place as of that date will be paid for in accordance with Article 13 of the Contract.  
Materials required for completion and on hand but not incorporated in the Work will be paid 
for at invoice cost plus 15 % with materials becoming the property of the DEPARTMENT - or 
the CONTRACTOR may retain title to the materials and be paid an agreed upon lump sum.  
Materials on order shall be cancelled, and the DEPARTMENT shall pay reasonable factory 
cancellation charges with the option of taking delivery of the materials in lieu of payment of 
cancellation charges.  The CONTRACTOR shall be paid 10% of the cost, freight not 
included, of materials cancelled, and direct expenses only for CONTRACTOR chartered 
freight transport which cannot be cancelled without charges, to the extent that the 
CONTRACTOR can establish them.  The extra costs due to cancellation of bonds and 
insurance and that part of job start-up and phase-out costs not amortized by the amount of 
Work accomplished shall be paid by the DEPARTMENT. Charges for loss of profit or 
consequential damages shall not be recoverable except as provided above. 

a. The following costs are not payable under a termination settlement agreement or 
Contracting Officer’s determination of the termination claim: 

1. Loss of anticipated profits or consequential or compensatory damages 

2. Unabsorbed home office overhead (also termed “General & Administrative 
Expense”) related to ongoing business operations 

3. Bidding and project investigative costs 

4. Direct costs of repairing equipment to render it operable for use on the terminated 
work 

14.4.4 The termination claim shall be submitted promptly, but in no event later than 90 days from 
the effective date of termination, unless extensions in writing are granted by the Contracting 
Officer upon written request of the CONTRACTOR made within the 90 day period.  Upon 
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failure of the CONTRACTOR to submit his termination claim within the time allowed, the 
Contracting Officer may determine, on the basis of information available to him, the amount, 
if any, due to the CONTRACTOR by reason of the termination and shall thereupon pay to the 
CONTRACTOR the amount so determined. 

14.4.5 The CONTRACTOR and the Contracting Officer may agree upon whole or any part of the 
amount or amounts to be paid to the CONTRACTOR by reason of the total or partial 
termination of Work pursuant to this section.  The Contract shall be amended accordingly, 
and the CONTRACTOR shall be paid the agreed amount. 

14.4.6 In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in 
whole or in part, as provided heretofore, as to the amounts with respect to costs to be paid to 
the CONTRACTOR in connection with the termination of the Work the Contracting Officer 
shall determine, on the basis of information available to him, the amount, if any, due to the 
CONTRACTOR by reason of the termination and shall pay to the CONTRACTOR the 
amount determined as follows: 

a. All costs and expenses reimbursable in accordance with the Contract not previously paid 
to the CONTRACTOR for the performance of the Work prior to the effective date of the 
Notice of Termination; 

b. So far as not included under "a" above, the cost of settling and paying claims arising out 
of the termination of the Work under subcontracts or orders which are properly 
chargeable to the terminated portions of the Contract; 

c. So far as practicable, claims by the contractor for idled or stand-by equipment shall be 
made as follows: Equipment claims will be reimbursed as follows: 

1. Contractor-owned equipment usage, based on the contractor’s ownership and 
operating costs for each piece of equipment as determined from the contractor’s 
accounting records. Under no circumstance, may the contractor base equipment 
claims on published rental rates. 

2. Idle or stand-by time for Contractor-owned equipment, based on your internal 
ownership and depreciation costs. Idle or stand-by equipment time is limited to the 
actual period of time equipment is idle or on stand-by as a direct result of the 
termination, not to exceed 30 days. Operating expenses will not be included for 
payment of idle or stand-by equipment time. 

3. Rented equipment, based on reasonable, actual rental costs. Equipment leased 
under “capital leases” as defined in Financial Accounting Standard No. 13 will be 
considered Contractor-owned equipment. Equipment leased from an affiliate, 
division, subsidiary or other organization under common control with you will be 
considered Contractor-owned equipment, unless the lessor has an established 
record of leasing to unaffiliated lessees at competitive rates consistent with the rates 
you have agreed to pay and no more than forty percent of the lessor’s leasing 
business, measured in dollars, is with organizations affiliated with the lessor. 

14.4.7 The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim 
procedures, as defined in Article 15, for any determination made by the Contracting Officer, 
except if the CONTRACTOR has failed to submit his claim within the time provided and has 
failed to request extension of such time, CONTRACTOR shall have no such right of appeal.  
In arriving at the amount due the CONTRACTOR under this section, there shall be deducted: 

a. All previous payments made to the CONTRACTOR for the performance of Work under 
the Contract prior to termination; 

b. Any claim for which the DEPARTMENT may have against the CONTRACTOR; 

c. The agreed price for, or the proceeds of sale of, any materials, supplies, or other things 
acquired by the CONTRACTOR or sold pursuant to the provisions of this section and not 
otherwise recovered by or credited to the DEPARTMENT; and, 
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d. All progress payments made to the CONTRACTOR under the provisions of this section. 

14.4.8 Where the Work has been terminated by the DEPARTMENT said termination shall not affect 
or terminate any of the rights of the DEPARTMENT against the CONTRACTOR or his Surety 
then existing or which may thereafter accrue because of such default.  Any retention or 
payment of monies by the DEPARTMENT due to the CONTRACTOR under the terms of the 
Contract shall not release the CONTRACTOR or his Surety from liability. 

14.4.9 The contractor’s termination claim may not include claims that pre dated the notice  for 
termination for convenience.  Those claims shall be prosecuted by the contractor under 
Article 15. 

14.4.10 The contractor’s termination claim may not exceed the total dollar value of the contract as 
awarded plus agreed upon change orders less the amounts that have been paid for work 
completed. 

a. Unless otherwise provided for in the Contract Documents, or by applicable statute, the 
CONTRACTOR, from the effective date of termination and for a period of three years 
after final settlement under this Contract, shall preserve and make available to the 
DEPARTMENT at all reasonable times at the office of the CONTRACTOR, all its books, 
records, documents, and other evidence bearing on the cost and expenses of the 
CONTRACTOR under his Contract and relating to the Work terminated hereunder. 

b.  Definitions. In this Subsection 108-1.09, the term “cost” and the term “expense” mean a 
monetary amount in U.S. Dollars actually incurred by you, actually reflected in your 
contemporaneously maintained accounting or other financial records and supported by 
original source documentation. 

c. Cost Principles. The Department may use the federal cost principles at 48 CFR §§ 
31.201-1 to 31.205-52 (or succeeding cost principles for fixed price contracts) as 
guidelines in determining allowable costs under this Subsection to the extent they are 
applicable to construction contracts and consistent with the specifications of this 
Contract. The provisions of this contract control where they are more restrictive than, or 
inconsistent with, these federal cost principles.” 

 
SC-15–CLAIMS AND DISPUTES 
 
At General Conditions Article 15 – Claims and Disputes, delete this section in its entirety and substitute the 
following text: 

“ARTICLE 15 - CLAIMS FOR ADJUSTMENT AND DISPUTES  

15.1 Notification 

15.1.1 The CONTRACTOR shall notify the DEPARTMENT in writing as soon as the 
CONTRACTOR becomes aware of any act or occurrence which may form the basis of a 
claim for additional compensation or an extension of Contract Time or of any dispute 
regarding a question of fact or interpretation of the Contract. The DEPARTMENT has no 
obligation to investigate any fact or occurrence that might form the basis of a claim or to 
provide any additional compensation or extension of Contract Time unless the 
CONTRACTOR has notified the DEPARTMENT in writing in a timely manner of all facts the 
CONTRACTOR believes form the basis for the claim. 

15.1.2 If the CONTRACTOR believes that he is entitled to an extension of Contract Time, then the 
CONTRACTOR must state the contract section on which he basis his extension request, 
provide the DEPARTMENT with sufficient information to demonstrate that the 
CONTRACTOR has suffered excusable delay, and show the specific amount of time to 
which the CONTRACTOR is entitled.  The DEPARTMENT will not grant an extension of 
Contract Time if the CONTRACTOR does not timely submit revised schedules under 
Section 01310. 
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15.1.3 If the matter is not resolved by agreement within 7 days, the CONTRACTOR shall submit an 
Intent to Claim, in writing, to the DEPARTMENT within the next 14 days. 

15.1.4 If the CONTRACTOR believes additional compensation or time is warranted, then he must 
immediately begin keeping complete, accurate, and specific daily records concerning every 
detail of the potential claim including actual costs incurred. The CONTRACTOR shall provide 
the DEPARTMENT access to any such records and furnish the DEPARTMENT copies, if 
requested. Equipment costs must be based on the CONTRACTOR’s internal rates for 
ownership, depreciation, and operating expenses and not on published rental rates.  In 
computing damages, or costs claimed for a change order, or for any other claim against the 
Department for additional time, compensation or both, the contractor must prove actual 
damages based on internal costs for equipment, labor or efficiencies.  Total cost, modified 
total cost or jury verdict forms of presentation of damage claims are not permissible to show 
damages.  Labor inefficiencies must be shown to actually have occurred and can be proven 
solely based on job records.  Theoretical studies are not a permissible means of showing 
labor inefficiencies.  Home office overhead will not be allowed as a component of any claim 
against the Department.  

15.1.5 If the claim or dispute is not resolved by the DEPARTMENT, then the CONTRACTOR shall 
submit a written Claim to the Contracting Officer within 90 days after the CONTRACTOR 
becomes aware of the basis of the claim or should have known the basis of the claim, 
whichever is earlier.  The Contracting Officer will issue written acknowledge of the receipt of 
the Claim. 

15.1.6 The CONTRACTOR waives any right to claim if the DEPARTMENT was not notified properly 
or afforded the opportunity to inspect conditions or monitor actual costs or if the Claim is not 
filed on the date required. 

15.2 Presenting the Claim 

15.2.1 The Claim must include all of the following: 

a. The act, event, or condition the claim is based on 

b. The Contract provisions which apply to the claim and provide relief 

c. The item or items of Contract work affected and how they are affected 

d. The specific relief requested, including Contract Time if applicable, and the basis upon 
which it was calculated 

e. A statement certifying that the claim is made in good faith, that the supporting cost and 
pricing data are accurate and complete to the best of your knowledge and belief, and 
that the amount requested accurately reflects the Contract adjustment which the 
CONTRACTOR believes is due. 

15.3 Claim Validity, Additional Information, and DEPARTMENT’s Action 

15.3.1 The Claim, in order to be valid, must not only show that the CONTRACTOR suffered 
damages or delay but that it was caused by the act, event, or condition complained of and 
that the Contract provides entitlement to relief for such act, event, or condition. 

15.3.2 The DEPARTMENT can make written request to the CONTRACTOR at any time for 
additional information relative to the Claim. The CONTRACTOR shall provide the 
DEPARTMENT the additional information within 30 days of receipt of such a request. Failure 
to furnish the additional information may be regarded as a waiver of the Claim. 

15.4 Contracting Officer’s Decision 
The CONTRACTOR will be furnished the Contracting Officer's Decision within 90 days, unless the 
Contracting Officer requests additional information or gives the CONTRACTOR notice that the time 
for issuing a decision is being extended for a specified period under AS 36.30.620. The Contracting 
Officer's decision is final and conclusive unless, within 14 days of receipt of the decision, the 
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CONTRACTOR delivers a Notice of Appeal to the Appeals Officer. Procedures for appeals are 
covered under AS 36.30.625 and AS 36.30.630. 
15.5 Fraud and Misrepresentation in Making Claims 

Criminal and Civil penalties authorized under AS 36.30.687 (including, but not limited to, forfeiture of 
all claimed amounts) may be imposed on the CONTRACTOR if the CONTRACTOR makes or uses a 
misrepresentation in support of a claim or defraud or attempt to defraud the DEPARTMENT at any 
stage of prosecuting a claim under this Contract.” 

 

END OF SECTION 
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SECTION 01005 
ADMINISTRATIVE PROVISIONS 

 
PART I  GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. Local Conditions  
B. Permits, Fees, and Inspections 
C. Alternates 
D. Preconstruction Meeting 
E. Applications for Payment 
F. Contractor Use of Premises 
G. Owner Occupancy 
H. Owner - Furnished Products 
I. Coordination 
J. Reference Standards      

 

1.02 RELATED REQUIREMENTS 

A. General and Special Conditions    
 
1.03 LOCAL CONDITIONS 

A. Bidders shall familiarize themselves with the Contract Documents and existing 
conditions, which affect Work, required by the Contract Documents. It will be 
assumed that bidders have made a personal examination of the jobsite, existing 
conditions, and documents for prior construction projects associated with this facility 
made available by the Owner for review by Bidders during the bid period. 

 
B. Failure to visit the jobsite, to review existing conditions, or to review documents for 

prior construction projects associated with this facility made available by the Owner 
for review by Bidders during the bid period will in no way relieve the successful 
Bidder nom the necessity of furnishing any materials or performing any Work that 
may be required to complete the Work in accordance with the Contract Documents 
with no additional cost to the Owner. 

 
C. For building access and for access to the documents for prior construction projects 

associated with this facility contact: 
 
   Craig Tallman Maintenance Foreman,  907 232-6333 

 
 

                                                                     
1.04 PERMITS, FEES, AND INSPECTIONS 
 

A. Obtain, pay for, and comply with the requirements of all permits, fees, and 
inspections required by public authorities. 

 
B. Transmit copies of permit applications, permits received, and public authority 

inspection reports to the Contracting Officer within three days of making permit 
application or receiving permits or reports. 
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1.05 ALTERNATES 
 

A. Alternates will be exercised at the option of Owner as specified on Bid Schedule. 
Accepted alternates will be indicated on the Contract and included within the 
conformed Contract Documents. 

 
B. Coordinate related work and modify surrounding work affected by accepted 

alternates as required to complete the Work. 
 

C. Provide all Work as part of the Base Bid except that Work specifically indicated to be 
provided as part of an alternate. 

 
1.06 PRECONSTRUCTION MEETING 
 

A. Attend Owner initiated preconstruction meeting. 
 
1.07 APPLICATIONS FOR PAYMENT 
 

A. Submit two copies of each application under procedures of Section 01027. 
 

B. Content and Format: That specified for schedule of values in Section 01027. 
 
1.08 CONTRACTOR USE OF PREMISES 
 

A. Limit use of premises for Work and for construction operations, to allow for Owner 
occupancy, Work of other Contractors, and public access. 

 
B. Limit areas of construction operations to those areas requiring renovation only. 

 
C. Give written notice two weeks in advance of beginning of Work in any Work area. 

 
D. Do not smoke except in specifically designated smoking areas. 

 
E. Take reasonable and adequate precautions to protect the Owner's property from 

damage during execution of Work. Restore any damage to Owner property resulting 
from execution of Work or replace in a manner satisfactory to the Contracting Officer. 

 
F. Take reasonable and adequate precautions to protect the Owner's property from 

damage during execution of Work. Restore any damage to Owner property resulting 
from execution of Work or replace in a manner satisfactory to the Contracting Officer. 

 
G. Limit construction activities which generate noise levels in excess of NC=40 in 

classrooms, NC=50 in office areas, and NC=60 in other areas. 
 

H. Limit construction access to building to the location indicated. Keep construction 
access points locked at all times. 

 
I. Move Owner tools, equipment, shelving, stored materials, etc. as required to 

accomplish Work. Return to original location as soon as possible. 
 

J. Protect Owner tools, equipment, shelving, stored materials, and equipment, etc. from 
Work. 

 
K. In Owner occupied areas: 
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1. Limit use of premises for Work and for construction operations to between 8:00 

a.m. and 5:30 p.m. Monday through Friday. If requested by the Contractor and 
approved by the Project Manager, the Contractor may work on the project 
outside these hours if the Contractor's activities do not interfere with owner 
operations. 

 
2. Cover and protect from dust and debris, at the start of each work day, electronic 

office equipment such as personal computers, computer terminals, facsimile 
machines, copiers, printers, postage meters, VCRs, monitors, typewriters, etc. 
Remove protection at the end of each work day. 

 
3. Do not use furniture, such as countertops, desks, filing cabinets, book shelves, 

and tables as work surfaces or as steps to access Work. 
 

4. At the end of each workday, move back to original location equipment and 
furniture moved to accommodate Work. Do not move electronic equipment 
unless absolutely necessary to accomplish Work. 

 
5. At the end of each workday replace ceiling tiles removed to access Work. 

 
6. At the end of each work day, clean work areas, including floors with a vacuum, 

and remove tools, equipment, and construction material from work areas. 
 

M. Coordinate temporary shutdowns of any of the existing facilities' mechanical or     
electrical   systems affecting systems in Owner occupied areas with the Contracting 
Officer. Schedule shutdowns for nights and weekends. Provide a minimum five-day 
notice. 

 
N. Existing systems shall be fully operational for intended purpose at the beginning of 

each Owner workday. 
 
1.09 OWNER OCCUPANCY 
 

A. The Owner will occupy premises during entire period of construction for the conduct 
of its normal operations. 

 
B. Maintain IBC complying access to and through corridors, stairways, and building exits 

at all times. 
 

C. Cooperate with Owner to minimize conflict and to facilitate its operations. In case of 
conflict accept Contracting Officer's direction as final and adjust use of premises 
accordingly. 

 
D. Coordinate Work in and use of premises with the Owner 

 
 
1.10  COORDINATION 
 

A. Coordinate Work of the various Sections of Specifications prior to ordering materials 
and fabrication to assure efficient and orderly sequence of installation of construction 
elements, with provisions for accommodating items installed later. Notify Contracting 
Officer of conflicts between elements prior to installation of any element. 

 
B. Verify characteristics of elements of interrelated operating equipment are compatible; 
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coordinate Work of various Sections having interdependent responsibilities for 
installing, connecting to, and placing in service, such equipment. 

 
C. Coordinate space requirements and installation of mechanical and electrical Work, 

which is indicated diagrammatically on Drawings. Follow routing shown for ducts and 
conduits as closely as practical. Make piping, duct, and conduit runs parallel with 
lines of building. Utilize spaces efficiently to maximize accessibility for other 
installations, for maintenance, and for repairs. 

 
D. In finished areas, unless otherwise indicated, conceal pipes, ducts, and wiring in the 

construction.  
 

E. After Owner acceptance of Work, coordinate access to site by various trades for 
correction of defective Work and Work not in accordance with Contract Documents, 
to minimize disruption of Owner activities. 

 
1.11 REFERENCE STANDARDS 
 

A. For products or workmanship specified by association, trades, or regulatory agency 
standards, comply with requirements of the standard, except when more rigid 
requirements are specified or are required by applicable codes. 

 
B. Obtain a copy of standards referenced. Maintain a copy at the jobsite during 

execution of Work to which the standard applies. 
 

C. The date of the standard is that in effect as of the bid date except when a specific 
date is specified. 

 
1.12 ONE YEAR CORRECTION PERIOD 
 

A. If within one year after the date of Final Completion or such longer period of time as 
may be prescribed by Regulatory Requirements or by the terms of any applicable 
special guarantee required by the Contract Documents or by any specific provision of 
the Contract Documents, any Work, materials, or products are found to be defective, 
the Contractor shall promptly, without cost to the Owner and in accordance with the 
Contracting Officer's written instructions, either correct such defective Work, or, if it 
has been rejected by the Contracting Officer, remove it from the site and replace it 
with conforming Work. 

 
B. If the Contractor does not promptly comply with the terms of such instructions, or in 

an emergency where delay would cause serious risk of loss or damage, the Owner 
may have the defective Work corrected or the rejected Work removed and replaced, 
and all direct, indirect, and consequential costs of such removal and replacement 
(including but not limited to fees and charges of engineers, architects, attorneys, and 
other professionals) will be paid by the Contractor. 

 
C. In special circumstances where a particular item of equipment is placed in continuous 

service for the benefit of the Owner before Substantial Completion of all the Work, 
the correction period for that item may begin on an earlier date if so provided in the 
Specifications of by Change Order. 

 
D. Provisions of this paragraph are not intended to shorten the statue of limitations for 

bringing an action. 
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PART 2  PRODUCTS  Not Used 
 
PART 3  PARTS  Not Used 

 
 

END OF SECTION 
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SECTION 01010 

SUMMARY OF WORK 

PART 1   GENERAL 

1.01   REQUIREMENTS INCLUDED 

A. Basic Bid. 

B. Work by Others. 

C. Hazardous Materials 

D. Work Inside Facility 

E. Work Plans and Access to Facility, Individual Work Areas 

F. Shut Offs/Disruptions to Service  

G. Use of Premises. 

H. Using Agency Occupancy. 

I. Coordination 

J. Parking/Staging 

1.02   RELATED REQUIREMENTS 

A. Document 00200 – Information available to bidders. 

B. Document 00700 - General Conditions: Provisions for use of site, and Using Agency occupancy. 
 Relations of CONTRACTOR- Subcontractors. 

C. Document 00800 - Supplementary Conditions: Modifications to General Conditions. 

D. Section 01400 – Quality Control 

E. Section 01540 – Security. 

1.03   WORK COVERED BY CONTRACT DOCUMENTS 

A. Work covered by the contract documents is located 

B. The DEPARTMENT is acting for the State of Alaska. 

1.04   CONTRACT METHOD 

A. Construct the Work under a single lump sum Contract. 

1.05 BASIC BID  

A. That portion of the Work described within these documents (taken as a whole) as the Basic 
Bid scope.  Basic Bid work includes all work shown on the plans and specifications. 

B. Project will be constructed under a general construction contract. 
 

 

1.06  WORKS BY OTHERS 

A. Cooperate with other Contractors and the DEPARTMENT to minimize conflict with construction 
operation. 

1.07   HAZARDOUS MATERIALS 

A. All light fixtures to be removed shall be treated as positive for containing PCBs unless proven 
otherwise.   
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B. CONTRACTOR to be aware that other hazardous materials may be within the facility.  See 
Section 00700 Article 4.3. 

 

1.08   WORK INSIDE FACILITY 

A. Work within the facility shall be conducted only between the hours of 8:00 am and 5:30 pm, 
unless specifically approved by the Maintenance Supervisor.  Requests for work outside of these 
hours must be submitted in writing 24 hours in advance. 

B. CONTRACTOR shall not under any circumstances leave tools or equipment unattended within 
the limits of the project site unless secured in a locked tool storage shed/box or vehicle.  
CONTRACTOR will be liable for any damages to persons and/or property resulting from 
unattended tools or equipment.   

C. No firearms or ammunition allowed on the grounds, to include locked vehicles. 

D. The use of powder-activated tools must be approved by the project manager.  Request for such 
tools must be submitted to the Maintenance Supervisor in writing three (3) working days in 
advance.  

 

1.09 SHUTOFFS / DISRUPTIONS TO SERVICE 

A. Work with the Maintenance Supervisor to schedule disruption for a time, which minimizes 
impact on facility operations.  Provide the Engineer written notification of any disruption to 
service at least 24 hours in advance of scheduled disruption or shutoff. 

B. Plan work to minimize down time.  Work with DEPARTMENT to schedule disruption for a 
time that minimizes impact on USING AGENCY’s operations.   

C. Provide written work plan and schedule for disruptions to service that exceed one hour. 

D. Contractor must provide protection as stated in Municipal Fire Codes and Safety Codes while 
working on the fire protection system. 

1.10 CONTRACTOR'S USE OF PREMISES 

A. Coordinate use of the premises under direction of DEPARTMENT. 

B. Assume full responsibility for protection and safekeeping of products under this Contract. 

C. Assume full responsibility for the protection of the existing facility and contents, from damage 
due to construction operations. 

1.11  USING AGENCY OCCUPANCY 

A. The User Agency will continue operations adjacent to the site during entire construction 
period. Cooperate with DEPARTMENT in scheduling operations to minimize conflict and to 
facilitate the User Agency’s operations.   

B. CONTRACTOR shall provide Material Safety Data Sheets for all products that may produce 
unpleasant odors. 

1.12 COORDINATION 

A. Coordinate Work of the various elements of the plans to assure efficient and orderly 
sequence of installation of construction elements, with provisions for accommodating items 
installed later. 

B. Verify if characteristics of elements of interrelated operating equipment are compatible; 
coordinate Work of various trades having interdependent responsibilities for installing, 
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connecting to, and placing in service, such equipment. 

C. Coordinate space requirements and installation of mechanical and electrical work, which are 
indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and 
conduits, as closely as practicable; make runs parallel with lines of building.  Utilize spaces 
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.  
Coordinate work with existing elements in the building.  Do not locate piping, conduit or other 
products where they will block access to equipment or junction boxes. 

D. In finished areas except as otherwise shown, conceal pipes, ducts, and wiring in the 
construction.  .  

E. Execute cutting and patching to integrate elements of Work, provide openings for 
penetrations of existing surfaces.  Seal penetrations through floors, walls, partitions, and 
ceilings. 

1.13 PARKING / STAGING 

A. CONTRACTOR to coordinate staging area with Facility Maintenance Supervisor.  

B. CONTRACTOR may use established facility parking. 

C. CONTRACTOR will be responsible for all additional required storage/staging and parking off 
site at no charge to the Department. 

 

PART 2   PRODUCTS  Not Used 

PART 3   EXECUTION  Not used 

 

 END OF SECTION 
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SECTION 01020 

INTENT OF DOCUMENTS 
 

 
PART 1 GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. Explanation of intent and terminology of the Construction Documents. 

1.02 RELATED REQUIREMENTS 

A. Document 00700 - General Conditions: Article 1 Definitions relating to 'Drawings' and 
'Specifications'. 

B. Document 00700 - General Conditions: Article 3 Contract Documents relating to Intent, 
Amending, and Reuse. 

1.03  SPECIFICATION FORMAT AND COMPOSITION 

A. Specifications are divided into Divisions and Sections for the convenience of writing and using.  
Titles are not intended to imply a particular trade jurisdiction.  DEPARTMENT is not bound to 
define the limits of any subcontract, and will not enter into disputes between the CONTRACTOR 
and his employees, including Subcontractors. 

B. Pages are numbered independently for each Section, and recorded in the Table of Contents.  
Section number is shown with the page number at the bottom of each page. The end of  each 
Section of the specifications is ended by "End of Section".  It is CONTRACTOR'S responsibility 
to verify that Contract Documents received for bidding and/or construction are complete in 
accordance with Table of Contents. 

C. The language employed in the Contract Documents is addressed directly to the CONTRACTOR. 
 Imperative or indicative language is generally employed throughout and requirements expressed 
are the mandatory responsibility of the CONTRACTOR, even though the work specified may be 
accomplished by specialty subcontractors engaged by the CONTRACTOR.  References to third 
parties in this regard shall not be interpreted in any way as to relieve the CONTRACTOR of his 
or her responsibility under this Contract.  

D. These Specifications are of the abbreviated or "streamlined" type, and may include incomplete 
sentences.   

E. Omissions of words or phrases such as "the CONTRACTOR shall," "in conformity therewith," 
"shall be," "as noted on the Drawings," "according to the Drawings," "a," "an," "the" and "all" are 
intentional. 

F. Omitted words or phrases shall be supplied by inference in the same manner as they are when a 
"note" occurs on the Drawings. 

1.04 DRAWINGS:  CONTENT EXPLANATION 

A. Drawings, Dimensions and Measurements. 

1. Contract Documents do not purport to describe in detail, absolute and complete construction 
information.  In some instances drawings are diagrammatic.   
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2. CONTRACTOR shall provide verification of actual site conditions and shall provide complete 
and operational systems as specified when drawings do not provide full detail. 

3. Where on any of the Drawings a portion of the work is drawn out and the remainder is 
indicated in outline, the parts drawn out shall apply also to all other portions of the Work. 

4. Wherever a detail is referenced and developed for a specific condition, same or similar detail 
shall apply to identical or similar conditions elsewhere on Project even though not specifically 
referenced. 

5. Where the word "similar" occurs on the Drawings, it shall be interpreted in its general sense 
and not as meaning identical, all details shall be worked out in relation to their location and 
their connection with other parts of the work. 

6. The figured dimensions on the Drawings or notes indicating dimensions shall be used 
instead of measurements of the Drawings by scale. 

7. No scale measurements shall be used as a dimension to work with except on "full size" 
Drawings not dimensioned. 

1.05 COMMON TERMINOLOGY 

A. Certain items used generally throughout the Specifications and Drawings are used as follows: 

1. Indicated:  The term "indicated" is a cross reference to details, notes or schedules on the 
Drawings, other paragraphs or schedules in the Specifications, and similar means of 
recording requirements in the Contract Documents.  Where terms such as "shown", "noted", 
"schedules", and "specified" are used in lieu of "indicate", it is for the purpose of helping the 
reader accomplish the cross reference, and no limitation of location is intended except as 
specifically noted. 

2. Installer:  The person or entity engaged by CONTRACTOR, his Subcontractor or 
sub-subcontractor for the performance of a particular unit of Work at the Project site, 
including installation, erection, application and similar required operations. It is a general 
requirement that installers be recognized experts in the work they are engaged to perform. 

3. Furnish:  Except as otherwise defined in greater detail, the term "furnish" is used to 
mean"...supply and deliver to the Project site, ready for unpacking, assembly and 
installation..." 

4. Provide:  Except to the extent further defined, the term "provide" means to furnish and install, 
complete and ready for the intended use. 

5. Guarantee and Warranty: "Warranty" is generally used in conjunction with products 
manufactured or fabricated away from the Project site, and "guarantee" is generally used in 
conjunction with units of work which require both products and substantial amounts of labor 
at the Project site.  The resulting difference is that warranties are frequently issued by 
manufacturers, and guarantees are generally issued by CONTRACTOR and frequently 
supported (partially) by product warranties from manufacturers. 

1.06 CONFLICTS 

A. Report any conflicts to Contracting Officer for clarification. 
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PART 2  PRODUCTS   Not Used 

PART 3  EXECUTION   Not Used 

 

END OF SECTION 
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SECTION - 01027  

APPLICATIONS FOR PAYMENT 
 
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 
 

A. Procedures for preparation and submittal of Applications for Payment. 
 
1.02    RELATED REQUIREMENTS 
 

A. Document 00510 - Construction Contract - Contract Form 06D-10a and Bid Schedule: Method 
of Payment and Contract Price and Amounts of Liquidated Damages. 

 
B. Document 00700 - General Conditions: Progress Payments, and Final Payment. 

 
C. Section 00800 – Supplementary Conditions to General Conditions of the Construction Contract 

for Buildings: SC-11.2 and SC-11.8. 
 

D. Section 01300 - Submittals: Procedures, Schedule of Values . 
 

E. Section 01700 - Contract Closeout: Closeout Procedures. 
 
1.03   FORMAT 
 

A. Application for Payment form in format approved by the DEPARTMENT. 
 
1.04   PREPARATION OF APPLICATIONS 
 

A. Type required information on Application for Payment form approved by DEPARTMENT. 
 

B. Execute certification by original signature of authorized officer upon each copy of the Application 
for Payment. 

 
C. Submit names of individuals authorized to be responsible for information submitted on 

application for payment. 
 

D. Indicate breakdown of costs for each item of the Work on accepted schedule of values.  
Provide dollar value in each column for each line item for portion of Work performed and for 
stored products. 

 
E. List each authorized Change Order as an extension on continuation sheet, listing Change Order 

number and dollar amount as for an original item of Work. 
 

F. Prepare Application for Final Payment as specified in Section 01700. 
 
1.05   SUBMITTAL PROCEDURES 
 

A. Submit two copies of each Application for Payment at times stipulated in Contract. 
 

B. Submit under transmittal letter specified in Section 01300. 
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1.06   SUBSTANTIATING DATA 
 

A. When DEPARTMENT requires substantiating information, submit data justifying line item 
amounts in question. 

 
B. Substantiating data required under 7.12.3 and 7.12.4 shall be submitted (or updated) when the 

Application for Payment includes a current request for payment on an item of Work required to 
include Alaska "agricultural/wood" products. 

 
C. Provide one copy of data with cover letter for each copy of Application.  Show Application 

number and date, and line item by number and description. 
 
1.07 SUBMITTALS WITH APPLICATION FOR PAYMENT 

A. Submit the following with each Application for Payment. 

1. Updated construction schedule as required by Section 01300 - Submittals. 

2. Updated Schedule of Values as required by Section 01300 – Submittals: 
Schedule of Values. 

3. The contractor’s as-builts will be reviewed prior to approving each application for 
payment. 

 
PART 2 PRODUCTS Not Used 
 
PART 3 EXECUTION Not Used 
  
  
  
  
 END OF SECTION 
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SECTION 01028 
CHANGE ORDER PROCEDURES 

 
PART 1 GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. Procedures for processing Change Orders. 

1.02 RELATED REQUIREMENTS 

A. Document 00312 - Bid Schedule:  Total amount bid for lump sum items 

B. Document 00510 - Contract Form:  Total amount of Contract Price, as awarded 

C. Document 00700 - General Conditions: Governing requirements for changes in the Work, in 
Contract Price, and Contract Time. 

D. Document 00800 - Supplementary Conditions: Modifications to Document 00700 - General 
Conditions. 

E. Section 01027 - Applications for Payment. 

F. Section 01300 - Submittals: Construction Progress Schedules, Schedule of Values. 

G. Section 01600 – Material and Equipment: Product Options, Substitutions. 

H. Section 01700 – Contract Closeout: Project Record Documents. 

1.03 SUBMITTALS 

A. Submit name of the individual authorized to accept changes, and to be responsible for informing 
others in CONTRACTOR's employ of changes in the Work. 

B. Change Order Forms will be prepared by the DEPARTMENT. 

1.04     DOCUMENTATION OF CHANGE IN CONTRACT PRICE AND CONTRACT TIME 

A. Maintain detailed records of work done on a Cost of the Work plus a Fee basis.  Provide full 
information required for evaluation of proposed changes, and to substantiate costs of changes in 
the Work.  Incomplete or unsubstantiated costs will be disallowed.   

B. CONTRACTOR shall submit a complete, detailed, itemized cost breakdown addressing impact on 
Contract Time and Contract Price with each proposal. 

C. On request, provide additional data to support computations: 

1. Quantities of products, labor, and equipment. 

2. Taxes, insurance and bonds. 

3. Overhead and profit. 
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4. Justification for any change in Contract Time. 

5. Credit for deletions from Contract, similarly documented. 

D. Support each claim for additional costs, and for work done on a cost of the Work plus a Fee basis, 
with additional information: 

1. Origin and date of claim. 

2. Dates and times work was performed, and by whom. 

3. Time records and wage rates paid. 

4. Invoices and receipts for products, equipment, and subcontracts, similarly 
documented. 

1.05 PRELIMINARY PROCEDURES 

A. DEPARTMENT may submit a Proposal Request which includes: Detailed description of change 
with supplementary or revised Drawings and Specifications, the projected time for executing the 
change, with a stipulation of any overtime work required, and the period of time during which the 
requested price will be considered valid. 

B. CONTRACTOR may initiate a change by submittal of a request to DEPARTMENT describing the 
proposed change with a statement of the reason for the change, and the effect on Contract Price 
and Contract Time with full documentation.   

1.06 CONSTRUCTION CHANGE AUTHORIZATION 

A. Shall be in accordance with Article 9 - Changes: in Document 00700 - General Conditions. 

1.07 FIXED PRICE CHANGE ORDER 

A. CONTRACTOR shall submit an itemized price proposal in sufficient detail to fully explain the basis 
for the proposal.  Attach invoices and receipts for products, equipment, subcontracts and as 
requested by the DEPARTMENT.  CONTRACTOR and the DEPARTMENT shall then negotiate an 
equitable price (and time adjustment if appropriate) in good faith.  The Change Order will reflect 
the results of those negotiations.  If negotiations break down CONTRACTOR may be directed to 
perform the work under COST OF THE WORK CHANGE ORDER. 

1.08 UNIT PRICE CHANGE ORDER 

A. For pre-determined Unit Prices and quantities, Change Order will be executed on a lump sum 
basis. 

B. For unit costs or quantities of units of Work which are not predetermined, execute Work under a 
Directive.  Changes in Contract Price or Contract Time will be computed as specified for cost of the 
Work plus fee via Change Order. 

1.09 COST OF THE WORK CHANGE ORDER 

A. CONTRACTOR shall submit documentation required in 1.04 on a daily basis for certification by the 
Project Manager.  Project Manager will indicate by signature that the submitted documentation is 
acceptable. 
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B. After completion of the change and within 14 Calendar Days, unless extended by the Project 
Manager, the CONTRACTOR  shall submit in final form an itemized account with support data of 
all costs.  Support data shall have been certified by the Project Manager, as required above in 
paragraph A. 

1.10 EXECUTION OF CHANGE ORDERS 

A. DEPARTMENT will issue Change Orders for signatures of parties as provided in Conditions of the 
Contract. 

1.11 CORRELATION OF CONTRACTOR SUBMITTALS 

A. Promptly revise Schedule of Values and Application for Payment forms to record each authorized 
Change Order as a separate line item and adjust the Contract Price as shown on Change Order. 

B. Promptly revise progress schedules to reflect any change in Contract Time, revise subschedules to 
adjust times for other items of Work affected by the change, and resubmit. 

C. Promptly enter changes in project record documents. 

PART 2 PRODUCTS   Not Used 

PART 3 EXECUTION       Not Used 

 

END OF SECTION 
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SECTION 01040 
COORDINATION 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Coordination of Work of Contract. 
 
1.02 RELATED REQUIREMENTS 
 

A. Section 01010 - Summary of Work. 
 
B. Section 01045 – Cutting and Patching. 

 
C. Section 01200 – Project Meetings. 

 
D. Section 01600 – Material and Equipment: Substitutions. 

 
E. Section 10701 – Contract Closeout Procedures. 

 
1.03 DESCRIPTION 
 

A. Coordinate scheduling, submittals, and work of the various sections of Specifications 
to assure efficient and orderly sequence of installation of construction elements, with 
provisions for accommodating items to be installed later.  

B. Coordinate sequence of Work to accommodate Using Agency occupancy as 
specified in Section 01005.  

 
1.04 MEETINGS 

A. Coordinate sequence of Work to accommodate Using Agency occupancy as 
specified in Section 01005.  

1.05 COORDINATION OF SUBMITTALS 

A. Schedule and coordinate submittals specified in Section 01300. 

B. Coordinate Work of various sections having interdependent responsibilities for 
installing connecting to, and placing in service, such equipment. 

 
C. Coordinated requests for substitutions to assure compatibility of space, of operating 

elements, and affect on Work of other sections. 
 
1.06 COORDINATION OF SPACE 
 

A. Coordinate use of Project space and sequence of installation of mechanical and 
electrical Work which is indicated diagrammatically on Drawings. Follow routings 
shown for pipes, ducts, and conduits as closely as practicable, with due allowance for 
available physical space; make runs parallel with lines of building. Utilize space 
efficiently to maximize accessibility for other installations, for maintenance, and for 
repairs.  

 
B. In finished areas, except as otherwise shown, conceal pipes, ducts, and wiring in the 

construction. Coordinate locations of fixtures and outlets with finish elements.  
 



Alaska Veterans & Pioneers Home                                                                         Section 01040  
Resident Restroom Renovations                    Coordination  
ANC 24-06C 

01040-2 

 
1.07 COORDINATION OF CONTRACT CLOSEOUT 
 

A. Coordinate completion and cleanup of Work of separate sections in preparation for 
Substantial Completion.  

 
B. After Using Agency occupancy of premises, coordinate access to site by various 

sections for correction of Defective Work and Work not in accordance with Contract 
Documents, to minimize disruption of Using Agency activities.  

 
C. Assemble and coordinate close submittal specified in Section 01701. 

 
PART 2 PRODUCTS  Not Used 
 
PART 3 EXECUTION  Not Used 
 
 

END OF SECTION 
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SECTION 01045 

CUTTING AND PATCHING 
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

A. Requirements and limitations for cutting and patching of Work. 

1.02   RELATED REQUIREMENTS 

A. Section 01005 – Administrative Provisions 

B. Section 01010 - Summary of Work. 

C. Section 01600 - Materials and Equipment: Substitutions. 

D. Individual Specifications Sections: 

1. Cutting and patching incidental to Work of the section. 

2. Advance notification to other sections of openings required in Work of those sections. 

3. Limitations on cutting structural members. 

1.03   SUBMITTALS 

A. Submit written request in advance of cutting or alteration which affects: 

  1. Structural integrity of any element of Project. 

  2. Integrity of weather-exposed or moisture-resistant element. 

  3. Efficiency, maintenance, or safety of any operational element. 

  4. Visual qualities of sight-exposed elements. 

  5. Work of DEPARTMENT or separate Contractor. 

B. Include in request: 

  1. Identification of Project and DEPARTMENT's Project number. 

  2. Location and description of affected Work. 

  3. Necessity for cutting or alteration. 

  4. Description of proposed Work, and products to be used. 

  5. Alternatives to cutting and patching. 

  6. Effect on Work of DEPARTMENT or separate Contractor. 

  7. Written permission of affected separate Contractor. 

  8. Date and time Work will be executed. 

 

PART 2 PRODUCTS 

2.01   MATERIALS 

A. Those required for original installation. 

B. For any change in materials, submit request for substitution under provisions of Section  01600. 
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PART 3 EXECUTION 

3.01   GENERAL 

A. Execute cutting, fitting, and patching to complete Work, and to: 

  1. Fit the several parts together, to integrate with other Work. 

  2. Uncover Work to install ill-timed Work. 

  3. Remove and replace non-conforming and Defective Work. 

  4. Remove samples of installed Work for testing. 

  5. Provide openings in elements of Work for penetrations of mechanical and electrical 
Work. 

3.02   INSPECTION 

A. Inspect existing conditions, including elements subject to damage or movement during cutting 
and patching. 

B. Notify the Department immediately of any suspected hazardous materials. 

C. After uncovering, inspect conditions affecting performance of work. 

D. Beginning of cutting or patching means acceptance of existing conditions. 

3.03   PREPARATION 

A. Provide supports to assure structural integrity of surroundings; devices and methods to protect 
other portions of Project from damage. 

B. Provide protection from elements for areas which may be exposed by uncovering Work; 
maintain excavations free of water. 

3.04   PERFORMANCE 

A. Execute Work by methods to avoid damage to other Work, and which will provide proper 
surfaces to receive patching and finishing. 

B. Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior 
approval.  Cutting structural reinforcement with heat is strictly forbidden without prior written 
approval. 

C. Restore Work with new products in accordance with requirements of Contract Documents. 

D. Fit Work tightly to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

E. At penetrations of fire-rated wall, ceiling, or floor construction, completely seal voids with 
fire-rated material, full thickness of the construction element or in accordance with listed U.L. 
assembly requirements. 

F. Refinish surfaces to match adjacent finishes.  For continuous surfaces, refinish to nearest 
intersection; for an assembly, refinish entire unit. 

 
  
  
  
 END OF SECTION 
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SECTION 01073 

EXPLANATIONS: DRAWINGS AND SPECIFICATIONS 
 
PART 1 GENERAL 
 
1.1 REQUIREMENTS INCLUDED 
 

A. Explanation of terminology used within the Drawings and Specifications. 
 
1.2 RELATED REQUIREMENTS 
 

A. Section 01005 - Administrative Provisions 
 

B. Section 01010 - Summary of Work 
 

C. Section 01020 - Intent of Documents 
 
1.3 SPECIFICATION FORMAT AND COMPOSITION 
 

A. Specifications are divided into Divisions and Sections for the convenience of writing 
and using. Titles are not intended to imply a particular meaning or to fully describe the 
Work of each Division or Section, and are not an integral part of the text that specifies 
the requirements. Contracting Officer is not bound to define the limits of any 
subcontract, and will not enter into disputes between the Contractor and his 
employees, including subcontractors. 

 
B. Pages are numbered independently for each Section. Section number is shown with 

the page number at the bottom of each page. "End of Section" is noted on the last 
page of each Section. It is Contractor's responsibility to verify that Contract 
Documents received for bidding and construction are complete in accordance with 
Table of Contents. 

 
C. These Specifications are of the abbreviated, or "streamlined" type, and include 

incomplete sentences. 
 

D. Omissions of words or phrases such as "the Contractor shall," "in conformity 
therewith," "shall be," "as noted on the Drawings," "according to the Drawings," "a," 
"an," "the" and "all" are intentional. 

 
E. Omitted words or phrases shall be supplied by inference in the same manner as they 

are when a "note" occurs on the Drawings. 
 
1.4 DRAWINGS: CONTENT EXPLANATION 
 

A. Where on any of the Drawings a portion of the Work is drawn out and the remainder is 
indicated in outline, the parts drawn out shall apply also to all other portions of the Work. 

 
B. Wherever a detail is referenced and developed for a specific condition, same or similar 

detail shall apply to identical or similar conditions elsewhere on Project even though not 
specifically referenced. 

 
C. Where the word "similar" occurs on the Drawings, it shall be interpreted in its general 

sense and not as meaning identical, all details shall be worked out in relation to their 
location and their connection with other parts of the Work. 
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D. The figured dimensions on the Drawings or notes indicating dimensions shall be used 

instead of measurements of the Drawings by scale. No scale measurements shall be 
used as a dimension. 

 
E. Provide piping, ductwork, equipment, and accessories indicated on the Drawings unless 

it is specifically indicated that the piping, ductwork, equipment, or accessory is existing. 
 

F. Unless otherwise indicated, abbreviations and symbols used in the Drawings and 
Specifications are intended to have the meaning commonly accepted in the construction 
industry. Contact the Contracting Officer for definition if any question arises concerning 
them. 

 
G. Certain items used generally throughout the Specifications and Drawings are used as 

follows: 
 

1. Indicated: The term "indicated" is a cross reference to details, notes or schedules on 
the Drawings, other paragraphs or schedules in the Specifications, and similar means 
of recording requirements in the Contract Documents. Where terms such as "shown", 
"noted", "schedules", and "specified" are used in lieu of "indicate", it is for the 
purpose of helping the reader accomplish the cross reference, and no limitation of 
location is intended except as specifically noted. 

 
2. Installer: The person or entity engaged by Contractor, his subcontractor or sub-

subcontractor for the performance of a particular unit of work at the Project site, 
including installation, erection, application, and similar required operations. It is a 
general requirement that installers be recognized experts in the Work they are 
engaged to perform. 

 
3. Provide: Except to the extent further defined, the term "provide" means to supply and 

install, complete and ready for the intended use. 
 
4. Furnish: Except as otherwise defined in greater detail, the term "furnish" is used to 

mean the same as "provide". 
 
5. Guarantee and Warranty: "Warranty" is generally used in conjunction with products 

manufactured or fabricated away from the Project site, and "guarantee" is generally 
used in conjunction with units of work which require both products and substantial 
amounts of labor at the Project site. The resulting difference is that warranties are 
frequently issued by manufacturers, and guarantees are generally issued by 
Contractor and frequently supported (partially) by product warranties from 
manufacturers. 

 
6. Work: Work is the act of, and the result of, performing services, furnishing labor, 

furnishing and incorporating materials and equipment into the Project and performing 
other duties and obligations, all as required by the Contract Documents. Such Work, 
however incremental, shall culminate in the entire completed Project, or the various 
separately identifiable parts thereof. 

 
7. Contracting Officer: Contracting Officer means Contracting Officer or Contracting 

         Officer's Representative. 
 
1.5 CONFLICTS 
 

A. Report any conflicts to Contracting Officer for clarification. 
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PART 2  PRODUCTS  
[Not Used] 
 
PART 3  EXECUTION  
[Not Used] 
 

END OF SECTION 
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 SECTION 01090 
REFERENCE STANDARDS 

 
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

A. Quality Assurance. 

B. Applicability of Reference Standards. 

C. Provision of Reference Standards at site. 

D. Acronyms used in Contract Documents for Reference Standards. Source of Reference Standards. 

1.02   RELATED REQUIREMENTS 
 

A. Document 00700 - General Conditions: Paragraph 3.4.2. 
 
1.03  QUALITY ASSURANCE 

A. For products or workmanship specified by association, trade, or Federal Standards, comply with 
requirements of the standard, except when more rigid requirements are specified or are required 
by applicable codes. 

B. The date of the standard is that in effect as of the Project Advertisement date, or Effective Date of 
the Contract when there was no Advertisement, except when a specific date is specified. 

C. When required by an individual Specification section, obtain copy of standard.  Maintain copy at 
site during submittals, planning, and progress of the specific Work, until Final Completion. 

D. Should specified reference standards conflict with Contract Documents, request clarification from 
the Architect/Engineer before proceeding.  Local code requirements, where more stringent than 
referenced standards, shall govern. 

E. Neither the contractual relationship, duties, nor responsibilities of the parties in Contract nor those 
of the Architect/Engineer shall be altered by the Contract Documents by mention or inference 
otherwise in any reference document. 

1.04   SCHEDULE OF REFERENCES 

 AA Aluminum Association  
  818 Connecticut Avenue, N.W. 
  Washington, DC  20006 
  
 AABC Associated Air Balance Council 
  1000 Vermont Avenue, N.W. 
  Washington, DC  20005 
  
 AASHTO American Association of State Highway and Transportation Officials 
  444 North Capitol Street, N.W. 
  Washington, DC  20001 
  
 ACI American Concrete Institute 
  Box 19150  
  Reford Station 
  Detroit, MI  48219 
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 ADC Air Diffusion Council 
  230 North Michigan Avenue 
  Chicago, IL  60601 
  
 AGC Associated General Contractors 
  America 
  1957 E Street, N.W. 
  Washington, DC  20006 
  
 AI Asphalt Institute 
  Asphalt Institute Building 
  College Park, MD  20740 
  
 AITC American Institute of Timber Construction 
  333 W. Hampden Avenue 
  Englewood, CO  80110 
  
 AISC American Institute of Steel Construction 
  400 North Michigan Avenue 
  Eighth Floor 
  Chicago, IL  60611 
  
 AISI American iron and Steel Institute 
  1000 16th Street, N.W. 
  Washington, DC  20036 
  
 AMCA Air Movement and Control Association 
  30 West University Drive 
  Arlington Heights, IL  60004 
  
 ANSI American National Standards Institute 
  1430 Broadway  
  New York, NY  10018 
  
 APA American Plywood Association 
  Box 11700 
  Tacoma, WA  98411 
  
 ARI Air-Conditioning and Refrigeration Institute 
  1815 North Fort Myer Drive 
  Arlington, VA  22209 
  
 ASHRAE American Society of Heating, Refrigeration and Air Conditioning Engineers 
  1791 Tullie Circle, N.E. 
  Atlanta, GA  30329 
  
 ASME American Society of Mechanical Engineers 
  345 East 47th Street 
  New York, NY  10017 
 ASPA American Sod Producers Association 
  Association Building 
  Ninth and Minnesota 
  Hastings, NE  68901 
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 ASTM American Society for Testing and Materials 
  1916 Race Street 
  Philadelphia, PA  19103 
  
 AWWA American Water Works Association 
  6666 West Quincy Avenue 
  Denver, CO  80235 
  
 AWI Architectural Woodwork Institute 
  2310 South Walter Reed Drive 
  Arlington, VA  22206 
  
 AWPA American Wood-Preservers' Association 
  7735 Old Georgetown Road 
  Bethesda, MD  20014 
  
 AWS American Welding Society 
  550 LeJeune Road 
  Miami, FL  33135 
  
 CDA Copper Development Association 
  57th Floor, Chrysler Building 
  405 Lexington Avenue 
  New York, NY  10174 
  
 CLFMI Chain Link Fence Manufacturers Institute 
  1101 Connecticut Avenue, N.W. 
  Washington, DC  20036 
  
 CRSI Concrete Reinforcing Steel Institute 
  933 Plum Grove Road 
  Schaumburg, IL  60195 
  
 EJMA Expansion Joint Manufacturers Association 
  707 Westchester Avenue 
  White Plains, NY  10604 
  
 FGMA Flat Glass Marketing Association 
  3310 Harrison 
  White Lakes Professional Building 
  Topeka, KS  66611 
  
 FM Factory Mutual System 
  1151 Boston-Providence Turnpike 
  Norwood, MA  02062 
  
 FS Federal Specification 
  General Services Administration 
  Specifications and Consumer Information 
    Distribution Section (WFSIS) 
  Washington Navy Yard, Building 197 
  Washington, DC  20407 
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 GA Gypsum Association 
  1603 Orrington Avenue 
  Evanston, IL  60201 
  
 IEEE Institute of Electrical and Electronics Engineers 
  345 East 47th Street 
  New York, NY  10017 
  
 IMIAC International Masonry Industry 
  All-Weather Council 
  International Masonry Institute 
  815 15th Street, N.W. 
  Washington, DC  20005 
  
 MFMA Maple Flooring Manufacturers Association 
  2400 East Devon 
  Suite 205 
  Des Plaines, IL  60018 
  
 MIL Military Specification 
  Naval Publications and Forms Center 
  5801 Tabor Avenue 
  Philadelphia, PA  19120 
  
 ML/SFA Metal Lath/Steel Framing Association 
  Metal Manufacturers 
  221 North LaSalle Street 
  Chicago, IL  60601 
  
 NAAMM National Association of Architectural Metal Manufacturers 
  221 North LaSalle Street 
  Chicago, IL  60601 
  
 NEBB National Environmental Balancing Bureau 
  8224 Old Courthouse Road 
  Vienna, VA  22180 
  
 NEMA National Electrical Manufacturers' Association 
  2101 L Street, N.W. 
  Washington, DC  20037 
  
 NFPA National Fire Protection Association 
  Battery March Park 
  Quincy, MA  02269 
  
 NFPA National Forest Products Association 
  1619 Massachusetts Avenue, N.W. 
  Washington, DC  20036 
  
 NSWMA National Solid Wastes Management Association 
  1120 Connecticut Avenue, N.W. 
  Washington, DC  20036 
  
 NTMA National Terrazzo and Mosiac Association 
  3166 Des Plaines Avenue 
  Des Plaines, IL  60018 
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 PCA Portland Cement Association 
  5420 Old Orchard Road 
  Skokie, IL  60077 
  
 PCI Prestressed Concrete Institute 
  201 North Wacker Drive 
  Chicago, IL  60606 
  
 PS Product Standard 
  U.S. Department of Commerce 
  Washington, DC  20203 
  
 RIS Redwood Inspection Service 
  One Lombard Street 
  San Francisco, CA  94111 
  
 RCSHSB Red Cedar Shingle and Handsplit Shake Bureau 
  515 116th Avenue 
  Bellevue, WA  98004 
  
 SDI Steel Deck Institute 
  Box 3812 
  St. Louis, MO  63122 
  
 SDI Steel Door Institute 
  712 Lakewood Center North 
  Cleveland, OH  44107 
  
 SIGMA Sealed Insulating Glass Manufacturers Association 
  111 East Wacker Drive 
  Chicago, IL  60601 
  
 SJI Steel Joist Institute 
  1703 Parham Road 
  Suite 204 
  Richmond, VA  23229 
  
 SMACNA Sheet Metal and Air Conditioning Contractors' 
  National Association 
  8224 Old Court House Road 
  Vienna, VA  22180 
  
 SSPC Steel Structures Painting Council 
  4400 Fifth Avenue 
  Pittsburgh, PA  15213 
  
 TAS Technical Aids Series 
  Construction Specifications Institute 
  601 North Madison Street 
  Alexandria, VA  22314 
  
 TCA Tile Council of America, Inc. 
  Box 326 
  Princeton, NJ  08540 
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 UL Underwriters' Laboratories, Inc. 
  333 Pfingston Road 
  Northbrook, IL  60062 
  
 WCLIB West Cost Lumber Inspection Bureau 
  Box 23145 
  Portland, OR  97223 
  
  
PART 2 PRODUCTS (Not Used) 
   
PART 3 EXECUTION (Not Used) 
 
   
  
 END OF SECTION 
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SECTION 01120 
ALTERATION PROJECT PROCEDURES 

 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Procedural requirements. 
 
B. Rehabilitation and renovation of existing spaces and materials. 

 
1.02 RELATED REQUIREMENTS 
 

A. Section 01005 - Administrative Provisions 
 

B. Section 01010 – Summary of Work 
 

C. Section 01045 - Cutting and Patching 
 
PART 2 PRODUCTS 
 
2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK 
 

A. New Materials: As specified in individual Specification Sections. 
 

B. Match existing products and work for patching and extending Work. 
 

C. Determine type and quality of existing products by inspection and any necessary 
testing, and workmanship by use of existing as a standard. Presence of a product, 
finish, or type of Work, requires that patching, extending, or matching shall be 
performed as necessary to make Work complete and consistent with existing quality 
and Contract Documents. 

 
PART 3 EXECUTION 
 
3.01  GENERAL 

 
A. Remove existing work, materials and items as indicated on the Drawings, as required 

by job site conditions, as scheduled, and as specified herein, to accomplish new 
Work and alteration in the existing building. 

 
B. Remove work carefully and only to the extent required for the final Work. Minimize 

damage to adjacent materials. 
 

C. When portions of existing conditions are shown, it is not meant to indicate that all 
existing conditions are shown. 

 
D. Patch existing surfaces which are made defective in appearance or function by the 

execution of Work. 
 

E. Conduct all operations with a minimum of noise. 
 

F. Take reasonable and adequate precautions to protect the Owner's property from 
damage during demolition Work, moving of debris, and damage by the elements. 
Restore any damage to Owner property due to the aforesaid work or replace in a 
manner satisfactory to the Contracting Officer. 
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G. Provide and maintain suitable barricades, shelters, lights, and danger signals during 

the progress of the Work. Provide barricades meeting the requirements of the 
applicable building codes. Assume the responsibility of barriers to completion of 
Contract and remove at completion of Contract. 

 
H. Locate penetrations to avoid structural members. 

 
3.02  INSPECTION 

 
A. Verify that demolition is complete, and areas are ready for installation of new Work. 

 
B. Beginning of restoration Work means acceptance of existing conditions. 

 
3.03  PREPARATION 
 

A. Plan all work in advance, informing Contracting Officer of procedure and schedule. 
 

B. Verify existing conditions affecting Work including existing sizes and materials 
indicated prior to beginning Work or ordering materials that are affected by existing 
conditions. Notify Contracting Officer of conflicts in writing. 

 
C. Erect dust-proof partitions where demolition work is in progress and as directed. 

Such partitions shall remain in place until their removal is directed. 
 

D. Where openings are to be cut in existing structures, cut such openings with care. 
Where materials, equipment, frames, etc., are to be removed, remove such items 
with care to minimize damage to adjacent materials. 

 
E. Cut, move, or remove items as necessary for access to alterations and renovations 

Work; replace and restore at completion. 
 

F. Cut pockets, openings, chases, depressions, etc., to install or allow for installation of 
materials or equipment. 

 
G. Remove from site unsuitable material not marked for salvage, such as rotted wood, 

rusted metals, and deteriorated masonry and concrete; replace materials as specified 
for finished Work. 

 
H. Remove from site, including concealed spaces, debris and abandoned items 

resulting from demolition operations from the site promptly. No accumulation of 
debris will be permitted. 

 
I. Prepare surfaces and remove surface finishes to provide for proper installation of 

new Work and new finishes. 
 

J. Close openings in exterior surfaces to protect existing work and salvage items from 
weather and extremes of temperature and humidity. Insulate ductwork and piping to 
prevent condensation in exposed areas. 

 
 
3.04  INSTALLATION 
 

A. Coordinate Work of alterations and renovations to expedite completion and to 
accommodate Owner occupancy.  Remove, cut, and patch Work in a manner to 
minimize damage and to provide means of restoring products and finishes to original 
condition. 
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B. Refinish visible existing surfaces to remain in renovated rooms and spaces with a 
neat transition to adjacent new finishes. 

 
C. In addition to specified replacement of equipment restore existing mechanical and 

electrical systems to full operational condition. 
 

D. Install products as specified in individual Specification Sections. 
 
 
3.05  TRANSITIONS 
 

A. Where new Work abuts or aligns with existing, make a smooth and even transition. 
Patched Work shall match existing adjacent work in texture and appearance. 

 
B. When finished surfaces are cut so that a smooth transition with new Work is not 

possible, terminate existing surface along a straight line at a natural line of division 
and make recommendation to Contracting Officer. 

 
3.06  ADJUSTMENTS 
 

A. Where removal of partitions results in adjacent spaces becoming one, rework floors, 
walls, and ceilings to a smooth plane without breaks, steps, or bulkheads. Where a 
change of plane of 1/4 inch or more occurs, submit recommendation for providing a 
smooth transition for Contracting Officer review. 

 
B. Trim existing doors as necessary to clear new floor finishes; refinish trimmed areas. 

 
C. Fit Work at penetrations of surfaces as specified in Sections 01005 and 01045. 

 
3.07 REPAIR OF DAMAGED SURFACES 
 

A. Patch or replace portions of existing surfaces which are disturbed, damaged, or 
otherwise made defective in appearance or function by the execution of Work under 
this Contract. Restore to original condition. 

 
B. Repair substrate prior to patching finish. 

 
 
3.08 FINISHES 
 

A. Finish surfaces as specified in individual Sections. 
 

B. Finish patches to produce uniform finish and texture over entire area. When finish 
cannot be matched, refinish entire surface to nearest intersections. 

 
3.09 CLEANING 
 

A. In addition to cleaning specified in Section 01500, clean Owner occupied areas of 
Work daily. 

 
B. After the demolition Work in any area is completed, clean the area before new 

construction is started. 
 

END OF SECTION 
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 SECTION 01126 - CONTRACTOR'S CERTIFICATION OF SUBCONTRACTS 

PART 1 GENERAL 
1.1 SECTION INCLUDES 

A. Procedures for preparing, submitting and accepting subcontracts. 

1.2 RELATED REQUIREMENTS 
A. Bidding and Contract Requirement Document 00100 - Instructions to Bidders, Requirements of 

Apparent Low Bidder. 

B. Bidding and Contract Requirement Document 00101 – Supplemental Information to Bidders. 

C. Bidding and Contract Requirement Document 00430 - Subcontractor List 

D. Bidding and Contract Requirement Section 00700 - General Conditions:  Article 6.13 - 
Subcontractors. 

E. Bidding and Contract Requirement Section 00800 – Supplementary Conditions:  Paragraph SC-
6.13 – Replacing Subcontractors  

F. Section 01300 - Submittals:  Submittal Procedures. 

G. Section 01305 – Submittal Register Form. 

1.3 SUBMITTALS 
A. Submit under transmittal letter specified in Section 01300 Submittals. 

B. CONTRACTOR shall submit the initial and final Subcontractor Certification Form(s). 

1.4 PREPARATION OF CERTIFICATION 
A. CONTRACTOR to prepare and sign certification forms for all subcontractors regardless of 

subcontract amount (see Section 00700, Paragraph 6.13.1). 

B. Submit certification form to the DEPARTMENT for approval prior to the subcontractor’s start of 
work.  Attach additional information to the certification form where required, 

C. Certification Forms:  Use only forms provided by the DEPARTMENT.   

D. The DEPARTMENT will reject substitute certification forms. 

1.5 CONSIDERATION OF CERTIFICATION 
A. The DEPARTMENT will review each certification form after receipt and within a reasonable 

period of time, for the following: 

1. Completeness, including the attachments. 

2. Proper execution (signatures), including the attachments. 

3. Contractor restrictions for adding subcontractors, changing subcontractors, and value of 
contract. 

B. The DEPARTMENT will return any submittals that are incomplete or not properly executed under 
a transmittal letter denoting the deficiencies found.  The CONTRACTOR shall correct and 
resubmit according to Section 01300 Submittals. 

C. SUBCONTRACTORS NOT APPROVED BY THE DEPARTMENT SHALL NOT BE ALLOWED 
ON SITE. 

D. The DEPARTMENT will not process payments for work performed by a non-certified 
subcontractor. 
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1.6 ACKNOWLEDGEMENT OF CERTIFICATION 
A. Submittals examined by the DEPARTMENT and determined to be complete and properly 

executed shall be acknowledged as such by the DEPARTMENT on the approval line of the 
certification form and returned to the CONTRACTOR. 

1.7 CHANGES TO APPROVED SUBCONTRACTORS LIST 
A. Deletion or replacement of subcontractors listed on approved form 06D-5, or the addition of 

subcontractors not listed on approved form 06D-5 shall be in accordance with Bidding and 
Contract Requirement Document 00101, Supplementary Information to Bidders. 

PART 2 PRODUCTS 
Not Used 

PART 3 EXECUTION 
Not Used 

 
END OF SECTION 01126
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STATE OF ALASKA 

Department of Family & 
Community Services 

FMS Facilities 

 
 

SUBCONTRACTOR  
CERTIFICATION 

 
Note: The Contractor shall provide this form for ALL subcontractors working on this project.  This form 
is applicable to all projects, including Small Procurement Contracts, and must be completed in full.  

PROJECT: Alaska Veterans & Pioneers Home – Restroom Renovations     PROJ. #: ANC 23-22C 

PRIME CONTRACTOR:   

Pursuant to the Contract Documents, we hereby stipulate the following concerning the award of Work to the 
last Subcontractor on the following list: 

1. First Tier Subcontractor:  DBE? Yes  No  

Second Tier:  DBE? Yes  No  

Third Tier:  DBE? Yes  No  

Fourth Tier:  DBE? Yes  No  

2. Date of Subcontract:   

3. Amount of Subcontract:  $   

4. Scope of Work:   

  

  

5. Are the following documents kept on file by both the Contractor and the Subcontractor (check the 
appropriate answer)? 

EEO-1 Certification (Form 25A304), federally funded projects only Yes  No  
Contract Minimum Wage Schedule Yes  No  
Civil Rights Representative (Form 25A302) Yes  No  

6. Does the Subcontract contain provisions for prompt payment, release of retainage, and interest on 
late payment and retainage conforming to AS 36.90.210? 

 Yes  No  

7. Does the Subcontract specifically bind the Subcontractor to the applicable terms and conditions of 
the Contract Documents for the benefit of the Department and does it contain waiver provisions and 
termination provisions as required by the Contract Documents? 

 Yes  No  

8. a. Does the Subcontractor have adequate insurance coverages as specified in the Contract 
Documents? 

 Yes  No  

If not, does the Contractor stipulate that the insurance limits of the Subcontractor are acceptable to 
the Contractor and that he has notified his insurance carrier of the reduced insurance limits? 

 Yes  No  

b.  Does the evidence of insurance certify that the policies described thereon comply with all 
aspects of the insurance requirements for this project? 

 Yes  No  
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PROJECT: Alaska Veterans & Pioneers Home – Restroom Renovations     PROJ. #: ANC 23-22C 

Subcontractor Name:   

c.  Does the evidence of insurance list the Department as an "Additional Insured" or “Certificate 
Holder”? 

 Yes  No  

d.  Does the evidence of insurance commit to providing 30 day written notice of cancellation or 
reduction of any coverage? 

 Yes  No  

e.  Insurance Expiration dates: 
Comprehensive or Commercial General Liability:    

Automobile:  Workers’ Compensation:   

(Other):  

9. Copies of the following professional certifications, licenses, and registrations are attached (circle all 
that apply): 

 Business License (mandatory) 
Contractor License (mandatory) 
Land Surveyor's License 
Electrical Administrator's License (mandatory for electrical subs) 
Mechanical Administrator’s License (mandatory for mechanical subs) 
Engineer/Architect 
Other:   

10.  Exceptions to any of the above are explained as follows:   

  

CERTIFICATION (to be completed and signed by PRIME CONTRACTOR):  I certify all the above to be 
true and correct. 
 

CONTRACTOR’S Signature: _____________________________________________ 

CONTRACTOR’S Printed Name: _____________________________________________ 

CONTRACTOR’S Company: _____________________________________________ 

Date: _____________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------------------ 
DEPARTMENT'S APPROVAL/DISAPPROVAL 

The subject subcontract is APPROVED.  Nothing in this approval should be construed as relieving the 
Prime Contractor of the responsibility for complete performance of the work or as a waiver of any right of the 
Department to reject defective work. 
 
SIGNATURE: _______________________________________________   DATE: _______________________ 

Amy Burke, Contracting Officer 

The subject subcontract is NOT APPROVED for the following reasons: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 

SIGNATURE: _______________________________________________   DATE: _______________________ 
Project Manager 
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SECTION 01200 

PROJECT MEETINGS 
 
PART 1   GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

A. CONTRACTOR participation in preconstruction conferences. 

B. CONTRACTOR administration of progress meetings. 

1.02   RELATED REQUIREMENTS 

A. Document 00120 - Supplementary Instructions to Bidders: Pre-Bid Conference. 

B. Section 01010 – Summary of Work: Coordination. 

C. Section 01300 - Submittals: Construction Progress Schedules, Shop drawings, Product data, and 
Samples. 

D. Section 01400 - Quality Control. 

E. Section 01700 - Contract Closeout: Project Record Documents, Operation and Maintenance Data. 

1.03   PRECONSTRUCTION CONFERENCES. 

A. DEPARTMENT will administer preconstruction conference for execution of Contract and 
exchange of preliminary submittals and review of administrative procedures. 

B. DEPARTMENT will administer site mobilization conference at Project site for clarification of 
CONTRACTOR responsibilities in use of site and coordination with Using Agency for occupancy 
throughout the duration of the work.  CONTRACTOR shall provide the detailed written work plan 
in preparation for this meeting. 

1.04   PROGRESS MEETINGS 

A. Contractor shall schedule and administer weekly Project meetings throughout progress of the 
Work (unless this requirement is waived by the Project Manager), and other meetings as required 
to coordinate work, and preinstallation conferences. 

B. Attendance: Job superintendent, major Subcontractors and Suppliers; DEPARTMENT and 
Consultants as appropriate to agenda topics for each meeting. 

C. Minimum Required Agenda: Review of Work progress, status of progress schedule and 
adjustments thereto, Work anticipated in the next week, delivery schedules, submittals, 
maintenance of quality standards, pending changes and substitutions, and other items affecting 
progress of Work. 

 

PART 2   PRODUCTS Not Used 
 
PART 3   EXECUTION Not Used 
 
 
 
 END OF SECTION 
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ALTERNATES 
01 23 00-1 

SECTION 01 23 00 

ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for Alternates.

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work
defined in the Bidding Requirements that may be added to or deducted from the Base
Bid amount if Owner decides to accept a corresponding change either in the amount of
construction to be completed or in the products, materials, equipment, systems, or
installation methods described in the Contract Documents.
1. The cost or credit for each Alternate is the net addition to or deduction from the

Contract Sum to incorporate Alternate into the Work.  No other adjustments are
made to the Contract Sum.

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely
integrate work of the Alternate into Project.
1. Include as part of each Alternate, miscellaneous devices, accessory objects, and

similar items incidental to or required for a complete installation whether or not
indicated as part of Alternate.

B. Notification:  Immediately following award of the Contract, notify each party involved, in
writing, of the status of each Alternate.  Indicate if Alternates have been accepted,
rejected, or deferred for later consideration.  Include a complete description of
negotiated modifications to Alternates.

C. Execute accepted Alternates under the same conditions as other work of the Contract.
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Project No. ANC 24-06C
ALASKA VETERANS & PIONEERS HOME - RESIDENT BATHROOM RENOVATIONS 

ALTERNATES 
01 23 00-2 

D. Schedule:  A Schedule of Alternates is included at the end of this Section.  Specification
Sections referenced in schedule contain requirements for materials necessary to
achieve the work described under each Alternate.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ENHANCEMENTS 

A. Alternate No. One (1) – Homestead Trail Wing
1. See Architectural, Mechanical, and Electrical Drawings and Specifications for

extent of work for the Enhancement.
2. Demolish flush valves, faucets, and light fixtures as noted at the Resident

Bathrooms in the Homestead Trail wing.
3. Provide new flush valves and faucets at the Resident Bathrooms in the

Homestead Trail wing.
4. Provide new light fixtures at the Resident Bathrooms in the Homestead Trail

wing.

END OF SECTION 01 23 00 
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SECTION 01300 

SUBMITTALS 
  
 
PART 1   GENERAL 
 
1.01  REQUIREMENTS INCLUDED 

A. Procedures. 

B. Construction Progress Schedules. 

C. Schedule of Values. 

D. Shop Drawings, Product Data, and Samples. 

E. Field Samples. 

1.02  RELATED REQUIREMENTS 

A. Section 01010 - Summary of Work. 

B. Section 01027 - Applications for Payment. 

C. Section 01400 - Quality Control:  Manufacturers' Field Services, Testing Laboratory 
Services. 

D. Section 01600 - Material and Equipment: Products List. 

E. Section 01700 - Contract Closeout:  Closeout Procedures. 

1.03  PROCEDURES 

A. Deliver submittals to DEPARTMENT as directed. 

B. Transmit each item under DEPARTMENT accepted form.  Identify Project, 
CONTRACTOR, Subcontractor, Major Supplier, identify pertinent Drawing sheet and 
detail number, and Specification section number, as appropriate.  Identify deviations 
from Contract Documents by submitting a DEPARTMENT supplied Substitution 
Request Form.  Provide a minimum of 8 1/2" x 5 1/2" blank space on the front page 
for CONTRACTOR, and Consultant review stamps. 

C. Submit initial progress schedules and Schedule of Values in five copies in 
accordance with paragraph SC6.6 of Document 00800 - Supplementary Conditions 
prior to submitting first Application for Payment.  Form and content shall be reviewed 
by the DEPARTMENT.  After review by DEPARTMENT revise and resubmit as 
required.  Submit subsequent updated schedules (10) days prior to each Application 
for Payment. 

D. Comply with progress schedule for submittals related to Work progress.  Coordinate 
submittal of related items. 

E. After DEPARTMENT review of submittal, revise and resubmit as required, identifying 
changes made since previous submittal.  Provide total number of submittals as 
required for the first submission, if 6 are required and 4 were returned for revisions, 
submit 6 again.  The DEPARTMENT and Consultants  will not return the first or 
revised copies of rejected submittals for re-use.  DO NOT submit partial copies of 
submittals for incorporation into rejected submittal packages which have been kept 
by the DEPARTMENT and/or Consultants.  Provide COMPLETE copies for each 
review. 

F. If drawings, product submittals, samples, mock-ups, or other required submittals are 
incomplete or not properly submitted, the DEPARTMENT will not review the submittal 
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and will immediately return submittal to CONTRACTOR.  DEPARTMENT will review 
a submittal no more than three times (incomplete or improper submittals count as 
one).  CONTRACTOR shall pay all review costs associated with more than three 
reviews, unless a resubmittal is required due to new comments addressing previously 
submitted information. 

 

1.04 CONSTRUCTION PROGRESS SCHEDULES 

A. Submit horizontal bar Gantt chart (see below for electronic version requirements).   
Schedule shall show: 

1. Separate bar for each major trade or operation, identifying the duration of each 
activity and precedent activities.   

2. Complete sequence of construction by activity, identifying Work of separate 
stages and other logically grouped activities.  Show each work plan and separate 
work area as a separate activity or group of activities. 

3. Submittal dates for required for Shop Drawings, product data, and samples, and 
product delivery dates, including those furnished by DEPARTMENT and those 
under allowances. 

4. All required submittals and indicating the date for each required submittal. 

5. Show projected percentages of completion for each item of Work and submittal 
as of time of each Application for Progress Payment.  See below for electronic 
version requirements. 

6. ELECTRONIC VERSION: REQUIRED FOR ALL PROJECTS WHEN THE 
ORIGINAL CONTRACT AMOUNT IS EQUAL TO OR GREATER THAN 
$500,000.00.  Submit Progress Schedule plotted on paper no larger than 24" x 
36" and no smaller than 8 1/2" x 11" from the electronic program.  Provide in 
electronic form on CD for IBM and compatible using Microsoft Project 2000 
version 9.0.  CD will not be returned by the DEPARTMENT. 

7. Submit Progress Schedule percentages in Tracking Gantt form plotted from and 
in electronic form as stated above. 

 

1.05 SCHEDULE OF VALUES 

A. FORMAT 

1. Form and content must be acceptable to DEPARTMENT. 

2. CONTRACTOR's standard form or media-driven printout will be considered on 
request. 

3. Follow table of contents of Project manual for listing component parts.  Identify 
each line item by number and title of listed Specification sections. 

B. CONTENT 

1. List installed value of each major item of Work and each subcontracted item of 
Work as a separate line item to serve as a basis for computing values for 
progress payments.  Round off values to nearest dollar. 

2. For each major subcontract, list products and operations of that subcontract as 
separate line items. 

3. Coordinate listings with progress schedule.  

4. Component listings shall each include a directly proportional amount of 
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CONTRACTOR's overhead and profit. 

5. For items on which payments will be requested for stored products, list 
sub-values for cost of stored products with taxes paid. 

6. Specific line item Values as indicated below shall be minimum acceptable 
amounts and must be included on all approved Schedules of Values and 
Applications for Payment. 

a. Section 01700 -  Contract Closeout.  Value of all required 
Substantial Completion Submittals and Closeout Submittals shall 
be not less than 10% of the final contracted amount. 

b. No progress payments will be made for Substantial Completion 
Submittals and Closeout Submittals until all submittals have been 
submitted to and accepted by the DEPARTMENT. 

7. The sum of values listed shall equal total Contract Price. 

C. SUBMITTAL 

1. Submit four copies of Schedule prior to submitting the CONTRACTOR’s first 
Application for Payment.  Subsequent updated Schedule of Values shall be 
presented for review ten days prior to each Application for Payment. 

2. Transmit under DEPARTMENT accepted form transmittal letter. Identify Project 
by DEPARTMENT title and Project number; identify Contract by DEPARTMENT 
Contract number. 

D. SUBSTANTIATING DATA 

1. When DEPARTMENT requires substantiating information, submit data justifying line 
item amounts in question.   

2. Provide one copy of data with cover letter for each copy of the Application for 
Payment.  Show application number and date, and line item by number and 
description. 

 

1.06  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

A. SHOP DRAWINGS: 

1. Present in a clear and thorough manner.  Label each Shop Drawing with 
DEPARTMENT's Project name and Project number; identify each element of the 
Shop Drawings by reference to sheet number and detail, schedule, or room 
number of Contract Documents. 

2. Identify field dimensions; show relation to adjacent or critical features or Work or 
products. 

3. Minimum Sheet Size:  8-1/2"x11".  Larger sheets may be submitted in multiples 
of 8-1/2"x11". 

B. PRODUCT DATA 

1. Submit only pages which are pertinent; mark each copy of standard printed data 
to identify pertinent products, referenced to Specification section and Article 
number.  Show reference standards, performance characteristics, and capacities; 
wiring and piping diagrams and controls; component parts; finishes; dimensions; 
and required clearances. 

2. Modify manufacturer's standard schematic drawings and diagrams to supplement 
standard information and to provide information specifically applicable to the Work.  
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Delete information not applicable. 

C. SAMPLES 

1. Submit full range of manufacturer's standard finishes except when more 
restrictive requirements are specified, indicating colors, textures, and patterns, 
for DEPARTMENT selection. 

2. Submit samples to illustrate functional characteristics of products, including parts 
and attachments. 

3. Approved samples, which may be used in the Work, are indicated in the 
Specification section. 

4. Label each sample with identification required for transmittal letter. 

5. Provide field samples of finishes at Project, at location acceptable to 
DEPARTMENT, as required by individual Specification section.  Install each 
sample complete and finished.  Acceptable finishes in place may be retained in 
completed Work. 

D. MANUFACTURER'S INSTRUCTIONS 

1. When required in individual Specification Section, submit manufacturer's printed 
instructions for delivery, storage, assembly, installation start-up, adjusting, and 
finishing, in quantities specified for product data.  

2. Manufacturer's instructions for storage, preparation, assembly, installation, start-up, 
adjusting, balancing, and finishing under provisions of Section  01400. 

E. CONTRACTOR REVIEW 

1. Review submittals prior to transmittal; determine and verify field measurements, 
field construction criteria, manufacturer's catalog numbers, and conformance of 
submittal with requirements of Contract Documents. 

2. Coordinate submittals with requirements of Work and of Contract Documents. 

3. Sign or initial each sheet of Shop Drawings and product data, and each sample 
label to certify compliance with requirements of Contract Documents.  Notify 
DEPARTMENT in writing at time of submittal, of any deviations from 
requirements of Contract Documents. 

4. Do not fabricate products or begin Work that requires submittals until return of 
submittal with DEPARTMENT acceptance. 

F. SUBMITTAL REQUIREMENTS 

1. Each submittal to be numbered by Specification Section and Paragraph.  
Revisions shall be identified by a hyphen after the paragraph, with a letter 
designator.  Example:  1st submittal "01010 1.08A” 2nd submittal 01010 1.08A - 
A". 

2. Transmit submittals in accordance with the required submittal schedule and in 
such sequence to avoid delay in the Work. 

3. Provide 8 1/2" x 5 1/2" blank space on each submittal for CONTRACTOR and 
Consultant stamps. 

4. Apply CONTRACTOR'S stamp, signed or initialed, certifying to review, 
verification of products, field dimensions and field construction criteria, and 
coordination of information with requirements of Work and Contract Documents. 

5. Coordinate submittals into logical groupings to facilitate interrelation of the 
several items: 
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a. Finishes which involve DEPARTMENT selection of colors, textures, or 
patterns. 

b. Associated items that require correlation for efficient function or for 
installation. 

6. Submit number of opaque reproductions of shop drawings CONTRACTOR 
requires, plus six that will be retained by DEPARTMENT. 

7. Submit number of copies of product data and manufacturer's instructions 
CONTRACTOR requires, plus three copies, which will be retained by 
DEPARTMENT. 

8. Submit number of samples specified in individual Specifications sections. 

9. Submit under DEPARTMENT accepted transmittal form letter. Identify Project by 
title and DEPARTMENT Project number; identify Contract by DEPARTMENT 
contract number.  Identify Work and product by Specification section and Article 
number. 

10. Each submittal shall have as its face document a completed DEPARTMENT 
furnished Submittal Summary form. 

11. Each submittal shall include the manufacturer's name and address, and 
supplier's name, address and telephone number. 

G. RESUBMITTALS 

1. After DEPARTMENT review of submittal, revise and resubmit as required, 
identifying changes made since previous submittal.  Provide total number of 
submittals as required for the first submission, if 6 are required and 4 were 
returned for revisions, submit 6 again.  The DEPARTMENT and Consultants will 
not return the first or revised copies of rejected submittals for re-use.  DO NOT 
submit partial copies of submittals for incorporation into rejected submittal 
packages which have been kept by the DEPARTMENT and/or Consultants.  
Provide COMPLETE copies for each review. 

H. DEPARTMENT REVIEW 

1. DEPARTMENT or authorized agent will review Shop Drawings, product data, 
and samples and return submittals within  (14) working days. 

2. DEPARTMENT or authorized agent will examine shop drawings for general 
arrangement, overall dimensions and suitability, and will return to the 
CONTRACTOR marked as follows; 

• "No Exceptions Taken" - denotes that the submittal 
generally meets the requirements of the Contract 
Documents.  "No Exceptions Taken" does not indicate 
a review of the CONTRACTOR's design except for 
general compliance with the requirements of the 
Contract Documents. 

• "Make Corrections Noted" - denotes review is 
conditional on compliance with notes made on the 
submittal. 

• "Revise and Resubmit" - denotes that revisions are 
required in the submittal in order for the submittal to be 
generally consistent with the requirements of the 
Contract Documents.  Required revisions will be 
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identified to the CONTRACTOR. 

• "Rejected" - denotes that the submittal does not meet 
the requirements of the Contract Documents and shall 
not be used in the Work.  Reasons for rejection will be 
identified to the CONTRACTOR. 

3. Review by the DEPARTMENT of shop and erection drawings shall not be 
construed as a complete check, but will indicate only that the general method of 
construction and detailing is consistent with the requirements of the Contract 
Documents.  Review of such drawings shall not relieve the CONTRACTOR of the 
responsibility for errors, dimensions, and detail design. 

4. DEPARTMENT will require submittal of all required color and finish samples in 
order to approve any on color or finish. 

I. DISTRIBUTION 

1. Duplicate and distribute reproductions of Shop Drawings, copies of product data, 
and samples, which bear Consultant's stamp, to job site file, record documents file, 
Subcontractors, Suppliers, and other entities requiring information. 

J. SCHEDULE OF SUBMITTALS 

1. Submittal Register Form to be completed by CONTRACTOR and approved by 
DEPARTMENT prior to submittal of any items. 

2. Submit shop drawings, product data and samples as required for each 
specification section. 

3. Format. 

a. Submittal schedule form as provided by DEPARTMENT.  

1.07  FIELD SAMPLES 

A. Provide field samples of finishes at Project as required by individual Specifications 
section.  Install sample complete and finished.  Acceptable samples in place may be 
retained in completed Work. 

  
PART 2   PRODUCTS  Not Used 
  
PART 3   EXECUTION  Not Used 
 

END OF SECTION 
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  SECTION 01400 
QUALITY CONTROL 

 
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

A. General Quality Control. 

B. Workmanship. 

C. Manufacturer's Instructions. 

D. Manufacturer's Certificates. 

E. Mockups. 

F. Manufacturers' Field Services. 

G. Testing Laboratory Services. 

H. Departmental Inspection Services. 

1.02   RELATED REQUIREMENTS 

A. Document 00700 - General Conditions: Inspection and testing required by governing authorities. 

B. Section 01010 – Summary of Work: Work Plans and Access to Facility, Individual Work Areas, 
and Tests required for inspection of the existing roof deck and structural members. 

C. Section 01090 - Reference Standards: Applicability of Reference Standards. 

D. Section  01300 - Submittals: Shop Drawings, Product Data, and Samples 

1.03   QUALITY CONTROL, GENERAL 

A. Maintain quality control over Suppliers, manufacturers, products, services, site conditions, and 
workmanship, to produce Work of specified quality. 

1.04   WORKMANSHIP 

A. Comply with industry standards except when more restrictive tolerances or specified 
requirements indicate more rigid standards or more precise workmanship. 

B. Perform Work by persons qualified to produce workmanship of specified quality. 

C. Secure products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, and racking. 

1.05   MANUFACTURERS' INSTRUCTIONS 

A. Comply with instructions in full detail, including each step in sequence.  Should instructions 
conflict with Contract Documents, request clarification from DEPARTMENT before proceeding. 

1.06   MANUFACTURERS' CERTIFICATES 

A. When required by individual Specifications section, submit manufacturer's certificate, in 
duplicate, that products meet or exceed specified requirements. 

1.07   MOCKUPS 

A. When required by individual Specifications section, erect complete, full-scale mockup of 
assembly at site, perform required tests, and remove mockup at completion, when approved by 
DEPARTMENT. 
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1.08   MANUFACTURERS' FIELD SERVICES 

A. When required by manufacturer or when specified in respective Specification sections, require 
manufacturer to provide qualified personnel to observe field conditions, conditions of surfaces 
and installation, quality of workmanship, start-up of equipment, test, adjust and balance of 
equipment as applicable, and to make appropriate recommendations. 

B. Require manufacturer's representative to submit written report to DEPARTMENT listing 
observations and recommendations. 

PART 2 PRODUCTS Not Used 
 
PART 3 EXECUTION Not Used 
 
  
  
  
 END OF SECTION 
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SECTION 01500 

 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
 
PART 1 GENERAL  
 
1.01   REQUIREMENTS INCLUDED 

A. Electricity, Lighting. 

B. Heat, Ventilation. 

C. Telephone Service. 

D. Water. 

E. Sanitary Facilities. 

F. Dust Control (Exterior). 

G. Construction Enclosures. 

H. Barriers. 

I. Barricades, Warnings, and Markings (Airport Operations). 

J. Protection of Installed Work. 

K. Security. 

L. Water Control. 

M. Cleaning During Construction. 

N. Removal. 

O. Waste Storage Equipment. 

P. Cleaning of the Project Area. 

Q. Disposal. 

R. Tool Control 

1.02   RELATED REQUIREMENTS 

A. Section 01010 - Summary of Work: Use of Premises. 

B. Section 01010 - Summary of Work: Shutoffs and Disruptions to Service. 

C. Section 01540 - Security. 

D. Section 01700 - Contract Closeout: Final cleaning. 

1.03   ELECTRICITY, LIGHTING 

A. Connect to existing service, provide branch wiring and distribution boxes located to 
allow service and lighting by means of construction-type power cords.  DEPARTMENT 
will pay costs of energy used. 

B. Provide lighting for construction operations. 

C. Take precautions to conserve energy.  Wasteful use of power will be back charged to 
the CONTRACTOR. 
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1.04   HEAT, VENTILATION 

A. Provide as required to maintain specified conditions for construction operations, to 
protect materials and finishes from damage due to temperature or humidity. 

B. Do not use permanent facilities for temporary purposes.  

C. Fully exhaust to the outside welding fumes generated from operations related to 
performance of the Work. 

D. Provide ventilation of enclosed areas to cure materials, to disperse humidity, and to 
prevent accumulations of dust, fumes, vapors, or gases. 

1.05   TELEPHONE SERVICE 

A. Provide telephone service if required for construction operations. 

1.06   WATER 

A. Provide service required for construction operations.  Extend branch piping with outlets 
located so that water is available by use of hoses. 

B. The DEPARTMENT will pay for water used. 

C. Hoses or temporary piping will not be permitted in public areas where a hazard to the 
public may be created.  

1.07   SANITARY FACILITIES 

A. Designated existing facilities may be used during construction operation; maintain in 
clean sanitary condition.  Do not use facilities for construction for cleaning of 
construction equipment. 

1.08   DUST CONTROL  

A. Execute Work by methods that minimize raising of dust or airborne debris from 
construction or demolition operations 

B. Provide positive means to prevent air-borne dust from dispersing into the 
atmosphere 

1.09   CONSTRUCTION ENCLOSURES 

A. Provide temporary enclosures/partitions around areas inside the facility that are 
affected by the construction.  Enclosures/partitions shall: 

1. Isolate construction from Using Agency and residents.  Enclosure/partitions 
must be secured with a padlock. 

2. Prevent the penetration of dust and/or moisture into occupied areas.  
Partitions must be sealed at ceiling and floor. 

3. Prevent damage to existing materials, finishes, and equipment or other 
existing building components and contents. 

4. Be designed and stamped by an engineer licensed by the State of Alaska if 
over 12 feet high. 

5. Be constructed of metal studs, painted GWB, 10 mil polyethylene, and sound 
attenuation insulation.  Enclosures/Partitions shall extend from floor to ceiling 
with complete closure at adjoining walls. 
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B. The CONTRACTOR shall include his plan for construction enclosures in the work 
plan prepared under Section 01010. 

1.10   BARRIERS 

A. Provide as required to prevent public entry to construction areas and to protect existing 
facilities and adjacent properties from damage from construction operations. 

B. Provide barriers to provide both separation and safety to adjacent building occupants.. 

1.11   PROTECTION OF INSTALLED WORK 

A. Provide temporary protection for installed products.  Control traffic in immediate area to 
minimize damage. 

B. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.  
Protect finished floors and stairs from traffic, movement of heavy objects, and storage. 

1.12   SECURITY. 

A. Provide security program and facilities to protect Work, existing facilities, and Using 
Agency's operations from unauthorized entry, vandalism, and theft.  Coordinate with 
DEPARTMENT security program. 

1.13   WATER CONTROL 

A. Protect the interior of the facility from water and/or moisture infiltration 

1.14   CLEANING DURING CONSTRUCTION 

A. In accordance with Part 2 and Part 3 of this specification. 

1.15  REMOVAL 

A. Remove temporary materials, equipment, services, and construction prior to Substantial 
Completion inspection. 

B. Clean and repair damage caused by installation or use of temporary facilities.   

C. Restore existing facilities used during construction to specified, or to original, condition. 

PART 2 PRODUCTS 

2.01 WASTE STORAGE EQUIPMENT 

A. Provide covered containers for deposit of materials, waste materials, debris, and 
rubbish.   

PART 3 EXECUTION 

3.01 CLEANING OF THE PROJECT AREA 

A. Maintain all areas under CONTRACTOR's control free of waste materials, debris, 
and rubbish.  Maintain site in a clean and orderly condition. 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and 
other closed or remote spaces, prior to closing the space. 

C. Immediately clean interior areas after completion of the work to provide suitable 
conditions for building occupants and residents.  All resident occupied areas and 
areas used by the general public require cleanup at the end of each shift. 



Alaska Veterans & Pioneers Home  Section 01500 
Resident Restroom Renovations  Construction Facilities and Temporary Controls 
ANC 24-06C 

 01500-4  

 

D. Broom clean interior areas prior to start of surface finishing, and continue cleaning on 
an as needed basis. 

E. Control cleaning operations so that dust and other particulates will not adhere to wet or 
newly-coated surfaces. 

3.02 DISPOSAL 

A. Promptly remove waste materials, debris, and rubbish from site periodically and 
dispose of in accordance with all Federal, State and local regulations. 

  
 END OF SECTION 
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SECTION 01540 
SECURITY 

 
PART 1 GENERAL 

1.01  REQUIREMENTS INCLUDED 

A. Security Check 

B. Facility Liaison 

C. Personnel Access 

D. Contraband 

E. Tool Control 

 

1.02  RELATED REQUIREMENTS 

A. Section 01010 - Summary of Work. 

 B. Section 01500 - Construction Facilities and Temporary Controls. 

 

PART 2 PRODUCTS  Not Used. 

 
PART 3 EXECUTION 

3.01  SECURITY CHECK 
A. All personnel will be required to undergo a security check prior to commencement of work. 

 
B. The security check will look for recent or frequent past convictions or for outstanding 

warrants. The Department of Health & Social Services reserves the right to disqualify 
anyone from access to the work site. A past conviction will not automatically disqualify. 

 
3.02  FACILITY LIAISON 

A. A staff person will be assigned to act as the liaison with the contractor and the facility. 
 

B. In the event of an emergency affecting the secure operations of the youth facility, the 
liaison is authorized to direct the contractor to take appropriate action. The directions of 
the liaison will be followed immediately. This provision supplements Article 6.19 of the 
General Conditions of the construction contract for facilities. 

 
C. The liaison shall be briefed each week by the contractor regarding the contractor's work 

requirements and weekly work plan for the subsequent week. 
 
3.03   PERSONNEL ACCESS 

A. All access to the work site, which is within a youth facility, will be monitored and controlled 
by the Department of Health & Social Services in order to prevent importation of 
contraband and escape of residents. 

 
B. Contractors, subcontractors, and employees may be denied access or be removed from 

the facility for the following reasons: 
1. Contractors or workers that are incompetent, careless or otherwise detrimental to 

the work or the security of the facility. 
2. Security requirements. 
3. Disruptive, abrasive, and/or argumentative conduct. 
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4. Possession or being under the influence of alcohol, drugs and/or any substance 
that is considered contraband by the facility (including use of tobacco products). 

5. Refusal to submit to search of personal property/belongings or themselves. 
6. Health problems. 
7. Failure to show proper identification. 
8. Failure to follow the direction of youth facility officers and/or staff members. 
9. Having any contact or interaction with inmates. 
10. Failure to pass security check. 

 
3.04  CONTRABAND 
 

A. The mailing, bartering, introducing, exchanging, or buying of items between residents and 
contractors or their employees is strictly prohibited without the written consent of the 
superintendent of the institution. 

 
Title II - Alaska Statutes Section 11.56.375. Promoting contraband in the first 
degree. 

(1) A person commits the crime of promoting contraband in the first degree 
if the person violates AS 11.56.380 and the contraband is 

(2) a deadly weapon; 
(3) an article that is intended by the defendant to be used as a means of              

facilitating an escape; or 
(4) a controlled substance. 

B. Promoting contraband in the first degree is a class C felony 
 

Section 11.56.380. Promoting contraband in the second degree. 
a. A person commits the crime of promoting contraband in the second degree if the 

person: 
(1) introduces, takes, conveys, or attempts to introduce, take or convey 

contraband into a facility; or 
(2) makes, obtains, possesses, or attempts to make, obtain, or possess 

anything that person knows to be contraband while under official detention 
within a correctional facility. 

b.   Promoting contraband in the second degree is a class A misdemeanor. 
 
 
Section 11.56.390. Definition. 
In AS 11.56300 - 11.56.390, "contraband" means any article or thing which persons 
confined in a correctional facility are prohibited by law from obtaining, making, or 
possessing in that correctional facility. 

 
 

C. Contractor is hereby advised that all personnel working at the site will be required to sign 
a statement that they fully understand sections 3.03 and 3.04 referenced above. 

 
 
3.05  TOOL CONTROL 
 

A. Do not leave accessible work areas of the youth facility unattended without first removing 
or securing all tools and objects which would be considered contraband. Tools will be 
confiscated and the contractors' personnel responsible will be removed from the site. 
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3.06  DEPARTMENT OF HEALTH & SOCIAL SERVICES 

DIVISION OF JUVENILE JUSTICE YOUTH CORRECTION SECURITY CLEARANCE 
PROCEDURES 

 
A. The following documents pertain to mandatory security background checks for anyone 

going to work inside a youth detention facility. This is a requirement and the paperwork 
must be processed prior to anyone going to work at the facility. 

      The completed forms are to be sent to the following address: 

 
  Johnson Youth Center 
  3252 Hospital Drive 
  Juneau, AK  99801 
  ATTN: August Campos, Maintenance Foreman 
 
  Phone: (907) 523-6848 / Fax (907) 586-2680 
 

Please direct any questions or comments concerning the security section to Mr. Campos 
at the referenced phone number. 
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 SECTION 01600 
 MATERIAL AND EQUIPMENT 
  
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

 A. Products. 

 B. Transportation and Handling. 

 C. Storage and Protection. 

 D. Product Options. 

 E. Products List. 

 F. Substitutions. 

1.02   RELATED REQUIREMENTS 

A. Section 01005 - Administrative Provisions. 

B. Section 01010 - Summary of Work. 

C. Section 01090 - Reference Standards. 

D. Section 01400 - Quality Control: Manufacturers' Certificates. 

E. Section 01700 – Contract Closeout: Closeout Procedures, Operation and Maintenance Data, 
Warranties, Spare Parts and Maintenance Materials. 

1.03   PRODUCTS 

 A. Products include material, equipment, and systems. 

 B. Comply with Specifications and referenced standards as minimum requirements. 

 C. Components required to be supplied in quantity within a Specification section shall be the 
same, and shall be interchangeable. 

 D. Do not use materials and equipment removed from existing structure, except as specifically 
required, or allowed, by Contract Documents. 

1.04   TRANSPORTATION AND HANDLING 

 A. Transport products by methods to avoid product damage; deliver in undamaged condition in 
manufacturer's unopened containers or packaging, dry. 

 B. Provide equipment and personnel to handle products by methods to prevent soiling or 
damage. 

C. Immediately on delivery, inspect shipment to assure: 

1. Product complies with requirements of Contract Documents and reviewed 
submittals. 

2. Quantities are correct. 

3. Accessories and installation hardware are correct. 

4. Containers and packages are intact and labels legible. 

5. Products are protected and undamaged. 
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1.05   STORAGE AND PROTECTION 

A. HANDLE AND STORE MATERIALS FOR CONSTRUCTION, PRODUCTS OF 
DEMOLITION, AND OTHER ITEMS TO AVOID DAMAGE TO BUILDING. 

 B. Store products in accordance with manufacturer's instructions, with seals and labels intact 
and legible.  Store sensitive products in weather-tight enclosures; maintain within 
temperature and humidity ranges required by manufacturer's instructions. 

 C. Arrange storage to provide access for inspection. Periodically inspect to assure products are 
undamaged, and are maintained under required conditions. 

D. Provide Material Safety Data Sheets (MSDS) for all products which may produce 
unpleasant or noxious odors.  CONTRACTOR shall provide for adequate venting if 
needed. 

1.06   OPTIONS 

 A. Products Specified by Reference Standards or by Description Only: Use any product 
meeting those standards. 

B. Products Specified by Naming One or More Manufacturers with a Provision for 
Substitutions by meeting product description: Submit a request for substitution for any 
manufacturer not specifically named that meets the product description specifications. 

 C. Products Specified by Naming One or More Manufacturers followed by the term "No 
Substitutions": Use only specified manufacturers, no substitutions allowed. 

1.07   PRODUCTS LIST 

A. Within 7 days after date of Notice to Proceed, transmit four copies of a list of products, 
which are proposed for installation, including name of manufacturer. 

B. Tabulate products by Specifications section number, title, and Article number 

C. For products specified only by reference standards, give manufacturer, trade name, 
model or catalog designation, and reference standards. 

D. DEPARTMENT will reply in writing within five days stating whether there is reasonable 
objection to listed items.  Failure to object to a listed item shall not constitute a waiver of 
requirements of Contract Documents. 

1.08 SUBSTITUTIONS 

A. SUBSTITUTION SUBMITTAL PERIOD 

1. Product substitution requests will be considered only within 7 days after date 
established in Notice to Proceed. Subsequent requests will be considered only in 
case of product unavailability or other conditions beyond control of 
CONTRACTOR. (Submit on Substitution Request Form "B") 

B. LIMITATIONS ON SUBSTITUTIONS 

1. Only one request for substitution will be considered for each product from 
each Prime Bidder/CONTRACTOR.  When substitution is not accepted, Prime 
Bidder/CONTRACTOR shall provide specified product. 

2. Substitutions will not be considered when indicated on Shop Drawings or product 
data submittals. 

3. Substitute products shall not be ordered or installed without written acceptance. 

4. DEPARTMENT will determine acceptability of substitutions. 

C. REQUESTS FOR SUBSTITUTIONS 

1. Submit separate request for each substitution.  Document each request with 
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complete data substantiating compliance of proposed substitution with 
requirements of Contract Documents. 

2. Identify product by Specification section and Article numbers. Provide 
manufacturer's name and address, trade name of product, and model or catalog 
number.  List fabricators and Suppliers as appropriate. 

3. Attach product data as specified in Section 01340. 

4. List similar projects using product, dates of installation, and names of design 
Consultant(s) and owner. 

5. Give itemized comparison of proposed substitution with specified product, listing 
variations, and reference to Specification sections and Article numbers. 

6. Give quality and performance comparison between proposed substitution and the 
specified product. 

7. Give cost data comparing proposed substitution with specified product, and 
amount of net change to Contract Price. 

8. List availability of maintenance services and replacement materials. 

9. State effect of substitution on construction schedule, and changes required in 
other Work or products. 

D. CONTRACTOR REPRESENTATION 

1. Request for substitution constitutes a representation that CONTRACTOR has 
investigated proposed product and has determined that it is equal to or superior 
in all respects to specified product. 

2. CONTRACTOR will provide same warranty for substitution as for specified 
product. 

3. CONTRACTOR will coordinate installation of accepted substitute, making such 
changes as may be required for Work to be complete in all respects. 

4. CONTRACTOR certifies that cost data presented is complete and includes all 
related costs under this Contract. 

5. CONTRACTOR waives claims for additional costs related to substitution which 
may later become apparent. 

E. SUBMITTAL PROCEDURES 

1. Submit five copies of complete request for Substitution Request Form.  Request 
to include complete product information and data, color swatch board, and 
certification that proposed product meets or exceeds all requirements for the 
specified product. 

2. DEPARTMENT will review CONTRACTOR's requests for substitutions within 5 
days of receipt. 

3. After receipt of submittal, DEPARTMENT will notify CONTRACTOR, in writing, of 
decision to accept or reject requested substitution within 5 days. 

4. For accepted products, submit Shop Drawings, product data, and samples under 
provisions of Section 01300. 

PART 2 PRODUCTS Not Used 
PART 3 EXECUTION Not Used 
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 END OF SECTION 
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SECTION 01700 

 CONTRACT CLOSEOUT 
  
 
PART 1 GENERAL 
 
1.01   REQUIREMENTS INCLUDED 

A. Closeout Procedures. 

B. Final Cleaning. 

C. Project Record Documents. 

D. Operation and Maintenance Data. 

E. Warranties. 

F. Spare Parts and Maintenance Materials. 

G. Maintenance Service. 

1.02   RELATED REQUIREMENTS 

A. Document 00700 - General Conditions: Fiscal provisions, legal submittals, and other 
administrative requirements. 

B. Section 01010 - Summary of Work: Using Agency Occupancy. 

C. Section 01400 – Quality Control: Departmental Inspection Services. 

D. Section 01500 - Construction Facilities and Temporary Controls: Cleaning during construction.   

1.03   CLOSEOUT PROCEDURES 

A. Substantial Completion and Final Completion: 

1. Substantial Completion: 

a. Submit the following prior to requesting a Substantial Completion Inspection: 

1. Evidence of Compliance with Requirements of Governing Authorities: 

I. Certificate of Occupancy. 

II. Required Certificates of Inspection. 

2. Project Record Documents in accordance with sub section 1700-1.05 

3. Operation and Maintenance Data in accordance with sub section 1700-1.06 

4. Spare Parts and Maintenance Materials in accordance with sub section 
1700-1.08 

b. Substantial Completion shall be considered by the DEPARTMENT when: 

1. Written notice is provided 7 days in advance of inspection date. 

2. List of items to be completed or corrected is submitted. 

3. Operation and Maintenance Manuals are submitted and approved by 
the DEPARTMENT. 

4. Equipment and systems have been tested, adjusted, balanced and are 
fully operational. 

5. Automated and manual controls are fully operational. 

6. Operation of system has been demonstrated to DEPARTMENT 
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Personnel. 

7. Certificate of Occupancy is submitted. 

8. Certificates of Inspection for required inspections have been submitted. 

9. Project Record Documents for the Work or the portion of the Work 
being accepted are submitted and approved. 

10. Spare parts and maintenance materials are turned over to 
DEPARTMENT. 

11. All keys are turned over to the DEPARTMENT. 

c. Should the DEPARTMENT inspection find Work is not substantially complete, 
the Department will promptly notify CONTRACTOR in writing, listing observed 
deficiencies. 

d. The CONTRACTOR shall remedy deficiencies and send a second written 
notice of Substantial Completion. 

e. When the DEPARTMENT finds Work is substantially complete the 
DEPARTMENT will prepare a certificate of Substantial Completion in 
accordance with provisions of General Conditions 

B. FINAL COMPLETION: 

1. When CONTRACTOR considers Work is complete, submit written certification that: 

a. Contract Documents have been reviewed. 

b. Work has been inspected for compliance with Contract Documents. 

c. Work has been completed in accordance with Contract Documents, and 
deficiencies listed with certificate of Substantial Completion have been 
corrected. 

d. Work is complete and ready for final inspection. 

2. Should the DEPARTMENT inspection find Work incomplete, DEPARTMENT will 
promptly notify CONTRACTOR in writing listing observed deficiencies. 

3. CONTRACTOR shall remedy deficiencies and send a second certification of Final 
Completion. 

4. When DEPARTMENT finds Work is complete, DEPARTMENT will consider closeout 
submittals. 

C. REINSPECTION FEES 

1. Should status of completion of Work require more than two re-inspections by the 
DEPARTMENT due to failure of Work to comply with CONTRACTOR’s responsibility, the 
DEPARTMENT will deduct the cost of re-inspection from final payment to 
CONTRACTOR as provided in the Contract Documents. 

2. Re-inspection fees shall not exceed $5,000 for any one re-inspection. 

D. CLOSEOUT SUBMITTALS 

1. Warranties and Bonds: Under provisions of Section 01700. 

2. Evidence of Payment: In accordance with Conditions of the Contract. 

3. Consent of Surety to Final Payment. 

4. Certificates of Insurance for Products and Completed Operations: In accordance with 
Supplementary Conditions. 
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5. Certificate of Release. 

 

 

E. APPLICATION FOR FINAL PAYMENT 

1. Submit application for final payment in accordance with provisions of the General 
Conditions of the Contract. 

F. Using Agency will occupy Facility for the purpose of conduct of business, under provision stated 
in certificate of Substantial Completion. 

G. DEPARTMENT will issue a summary Change Order reflecting final adjustments to Contract 
Price not previously made by Change Order. 

1.04   FINAL CLEANING 

A. Execute final cleaning prior to Substantial Completion inspection. 

B. Clean interior and exterior surfaces exposed to view; remove temporary labels, stains and 
foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft surfaces. 
 Clean equipment and fixtures to a sanitary condition, clean or replace filters of mechanical 
equipment.  Clean roofs, gutters, downspouts, and drainage systems. 

C. Clean site; sweep paved areas, rake clean other surfaces. 

D. Use materials which will not create hazards to health or property, and which will not damage 
surfaces. Follow manufacturers’ recommendations. 

E. Maintain cleaning until the DEPARTMENT issues certificate of substantial Completion. 

F. Remove waste, debris, and surplus materials from the site. Clean grounds; remove stains, spills, 
and foreign substances from paved areas and sweep clean. Rake clean other exterior surfaces. 

1.05   PROJECT RECORD DOCUMENTS 

A. Maintain on site, one set of the following Record Documents; record actual revisions to the Work: 

1. Drawings. 

2. Specifications. 

3. Addenda. 

4. Change Orders and other modifications to the Contract. 

5. Reviewed shop drawings, product data, and samples. 

6. Manufacturers instructions for assembly, installation, and adjusting. 

B. Ensure entries are complete and accurate, enabling future reference by DEPARTMENT. 

C. Store Record Documents separate from documents used for construction. 

D. Record information concurrent with construction progress. 

E. SPECIFICATIONS: Legibly mark and record at each product section description of actual 
products installed, including the following: 

1. Manufacturer’s name and product model and number. 

2. Product substitutions or alternates utilized. 

3. Changes made by Addenda and Modifications. 

F. Record Drawings and Shop Drawings: Legibly mark each item to record actual construction 
graphically to scale including: 
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1. Measured depths of foundations in relation to finish first floor datum. 

2. Measured horizontal and vertical locations of underground utilities and appurtenances, 
referenced to permanent surface improvements. 

3. Measured locations of internal utilities and appurtenances concealed in construction, 
referenced to visible and accessible features of the Work. 

4. Field changes of dimension and detail. 

5. Details not on original Contract drawings. 

1.06  OPERATION AND MAINTENANCE INSTRUCTIONS 

A. Submit data bound in 8-1/2 by 11 inch (A4) text pages, 3-D side ring binders with durable plastic 
covers. 

B. Prepare binder covers with printed title “OPERATION AND MAINTENANCE INSTRUCTIONS”, 
title of project, and subject matter of binder when multiple binders are requested. 

C. Internally subdivide the binder contents with permanent page dividers, logically organized as 
described below; with the tab titling clearly printed under reinforced laminated plastic tabs. 

D. Contents: Prepare a Table of Contents for each volume, with each product or system description 
identified, typed on 24 pound white paper, in 3 parts as follows: 

1. Part 1: Directory, listing names, addresses, and telephone numbers of 
Architect/Engineer, CONTRACTOR, subcontractors, and major equipment 
suppliers. 

2. Part 2: Operations and maintenance instructions, arranged by system and 
subdivided by Specification Section.  For each category, identify names, 
addresses, and telephone numbers of subcontractors and suppliers.  Identify the 
following: 

a. Significant design criteria. 

b. List of equipment. 

c. Parts list for each component. 

d. Operating instructions. 

e. Maintenance instructions for equipment and systems. 

f. Maintenance instructions for [special] finishes, including recommended cleaning 
methods and materials and special precautions identifying detrimental agents. 

3. Part 3:  Project Documents and Certificates, including the following: 

a. Shop drawings and product data. 

b. Certificates. 

c. Originals of warranties and bonds. 

E. Submit one draft copy of completed volumes five working days prior to Substantial Completion 
inspection. This copy will be reviewed and returned, with DEPARTMENT comments. Revise 
content of all document sets as required prior to final submission. 

F. Submit two sets of revised final volumes and a digital copy on a CD Rom disc within ten days 
after Substantial Completion Inspection. 

 
1.07   WARRANTIES 

A. As a condition precedent to Final Payment, all guaranties and warranties as specified under 
various sections of the Contract Documents shall be obtained by the CONTRACTOR and 
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delivered to the OWNER, in duplicate giving a summary of guarantees attached and stating the 
following in respect to each: 

1. Character of Work affected. 

2. Name of Subcontractors. 

3. Period of Guarantee. 

4. Conditions of Guarantee. 

B. Delivery of said guarantees and/or warrantees shall not relieve the CONTRACTOR from any 
obligations assumed under any other provision of the Contract. 

C. If, within any guarantee period, repairs or changes are required in connection with the 
guaranteed Work, which in the opinion of the OWNER is rendered necessary as the result of the 
use of materials, equipment or workmanship, which are defective, or inferior, or not in 
accordance with the terms of the Contract, the CONTRACTOR shall, upon receipt of notice from 
the OWNER, and without expense to the OWNER, proceed within seven (7) calendar days to: 

1. Place in satisfactory conditions in every particular all of such guaranteed Work, correct 
all defects therein, and make good all damages to the structure or site. 

2. Make good all Work or materials, or the equipment and contents of structures or site 
disturbed in fulfilling any such guarantee. 

D. If the CONTRACTOR, after notice, fails to comply without the terms of the guarantee, the 
OWNER may have the defects corrected and the CONTRACTOR and CONTRACTOR’s Surety 
shall be liable for all expenses incurred in connection therewith, including Engineer’s fees. 

1.08   SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to project site and place in location as directed, obtain receipt prior to final payment. 

PART 2   PRODUCTS  Not Used 
 
PART 3   EXECUTION  Not Used 
 
  
  
 END OF SECTION 
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GENERAL ABBREVIATIONS

MECHANICAL LEGEND AND ABBREVIATIONS

PIPING COMPONENTS AND ASSEMBLIES

DUCTWORK COMPONENTS AND ASSEMBLIES

PIPING SYSTEM REFERENCES

AFF ABOVE FINISHED FLOOR
AFG ABOVE FINISHED GRADE
BOD BOTTOM OF DUCT
BOP BOTTOM OF PIPE
CL CENTER LINE
ELEV. ELEVATION
FFL FINISHED FLOOR LEVEL
INV. INVERT
TOD TOP OF DUCT
TOP TOP OF PIPE
OC ON CENTER

PLUMBING SYSTEMS
CW DOMESTIC COLD WATER
NPW NON-POTABLE COLD WATER
HW DOMESTIC HOT WATER
HWC DOMESTIC HOT WATER CIRCULATION
PS PRESSURE SEWER
PW PUMPED WASTE
RL RAIN LEADER
V SANITARY VENT
W SANITARY WASTE

FUEL GAS SYSTEMS
G NATURAL GAS
FOR FUEL OIL RETURN
FOS FUEL OIL SUPPLY

FIRE PROTECTION SYSTEMS
SP FIRE PROTECTION SPRINKLER PIPING
F FIRE MAIN
FDC FIRE DEPARTMENT CONNECTION

HYDRONIC SYSTEMS
CWR CHILLED WATER RETURN
CWS CHILLED WATER SUPPLY
HWR HEATING WATER RETURN
HWS HEATING WATER SUPPLY
GR GLYCOL RETURN
GS GLYCOL SUPPLY

MEDICAL GAS SYSTEMS
O2 OXYGEN
N2O NITROUS OXIDE
DA DENTAL AIR
VAC VACUUM
WAGD WASTE ANESTHETIC GAS DISPOSAL

SYMBOL ABBREV. DESCRIPTION

PIPE UP
PIPE DOWN
PIPE TEE UP
PIPE TEE DOWN
FLOOR DRAIN
ROOF DRAIN, OVERFLOW ROOF DRAIN

CO CLEANOUT, PIPE END PLUG
WCO CLEANOUT, WALL, CONCEALED
FCO CLEANOUT, FLOOR
YCO CLEANOUT, YARD W/CONCRETE COLLAR

WHA WATER HAMMER ARRESTOR
(# DENOTES FIXTURE UNIT LOAD)

AAV AUTOMATIC AIR VENT
W/SHUT-OFF VALVE(NOT SHOWN)

MAV MANUAL AIR VENT
W/SHUT-OFF VALVE(NOT SHOWN)

TP TRAP PRIMER, AUTOMATIC

BALL/GATE/SHUTOFF VALVE

GLOBE VALVE

CHECK VALVE

ST STRAINER, IN-LINE W/HOSE-END DRAIN

DRAIN VALVE W/HOSE END

BLV BALANCING VALVE

FCV FLOW CONTROL VALVE

MOV CONTROL VALVE, 2-WAY

3MV CONTROL VALVE, 3-WAY MIXING

3DV CONTROL VALVE, 3-WAY DIVERTING

RV RELIEF VALVE

PRESSURE GAGE W/ ISOLATION VALVE

PRESSURE REDUCING VALVE

PIPE REDUCER

UNION CONNECTION

FLANGE CONNECTION

FLEXIBLE JOINT

PIPE ANCHOR

PIPE ALIGNMENT GUIDE

PIPE EXPANSION COMPENSATOR

POC POINT OF CONNECTION

(#)

TP

3MV

NC
NO

C

NO NC
C

3DV

C/A COMBUSTION AIR
E/A EXHAUST AIR
O/A OUTSIDE AIR
R/A RETURN AIR
S/A SUPPLY AIR
T/A TRANSFER AIR
FD FIRE DAMPER
FSD FIRE-SMOKE DAMPER
BD BALANCING DAMPER
BDD BACK DRAFT DAMPER
SM SHEET METAL

SYMBOL ABBREV. DESCRIPTION

ACOUSTICALLY LINED DUCT

VD, BD

FD, FSD

HC

T'STAT

S/A, O/A SUPPLY AIR, OUTSIDE AIR (UP & DOWN)

R/A, T/A RETURN AIR, TRANSFER AIR  (UP & DOWN)

T T

AAV

MAV

ADA AMERICANS W/ DISABILITIES ACT
APPROX APPROXIMATE
ARCH ARCHITECT, ARCHITECTURAL
BB BASEBOARD
BAS BUILDING AUTOMATION SYSTEM
BTU BRITISH THERMAL UNIT
BTUH BTU PER HOUR
CFM CUBIC FEET PER MINUTE
CA COMPRESSED AIR
CO CARBON MONOXIDE
CO2 CARBON DIOXIDE
CONN CONNECTION
dB DECIBEL
DB DRY BULB (AIR)
DDC DIRECT DIGITAL CONTROL
DEG DEGREE
DMPR DAMPER
DN DOWN
DPS DIFFERENTIAL PRESSURE SENSOR
DWV DRAIN WASTE AND VENT
EA EACH
EAT ENTERING AIR TEMPERATURE
EGT ENTERING GLYCOL TEMPERATURE
ELEC ELECTRICAL
ESP EXTERNAL STATIC PRESSURE
EWT ENTERING WATER (GLYCOL) TEMPERATURE
(E) EXISTING
FDC FIRE DEPARTMENT CONNECTION
FPM FEET PER MINUTE
GAL GALLON
GALV GALVANIZED
GC GENERAL CONTRACTOR
GPH GALLON PER HOUR
GPM GALLON PER MINUTE
HP HORSEPOWER (ELEC.)
HZ HERTZ (ELEC.)
IN.W.C. INCH, WATER COLUMN
KW KILOWATT
KWH KILOWATT HOUR
LAT LEAVING AIR TEMPERATURE
LGT LEAVING GLYCOL TEMPERATURE
LWT LEAVING WATER TEMPERATURE
MAT MIXED AIR TEMPERATURE
MAX MAXIMUM
MBH 1,000 BTU PER HOUR
MECH MECHANICAL
MIN MINIMUM
MISC MISCELLANEOUS
NC NORMALLY CLOSED
NIC NOT IN CONTRACT
NO NORMALLY OPEN
NTS NOT TO SCALE
OAT OUTSIDE AIR TEMPERATURE
OFCI OWNER FURNISHED CONTRACTOR INSTALLED
OFOI OWNER FURNISHED OWNER INSTALLED
PD PRESSURE DROP
PG PROPYLENE GLYCOL
PH PHASE (ELEC)
PSI POUND PER SQUARE INCH
RPBFP REDUCED PRESSURE BACKFLOW PREVENTER
RPM REVOLUTION PER MINUTE
S.L. ACOUSTIC OR SOUND LINED
SS STAINLESS STEEL
TEMP TEMPERATURE
TP TRAP PRIMER
TYP TYPICAL
V VOLT (ELEC.)
VEL VELOCITY
VFD VARIABLE FREQUENCY DRIVE
VTR VENT THRU ROOF
WB WET BULB

ADDITIONAL ABBREVIATIONS NOTED BY EQUIPMENT TAGS, 
SYSTEM SYMBOLS, AND ACRONYMS GENERALLY 
ACCEPTED BY THE INDUSTRY SHALL BE APPLICABLE.

GRAPHIC REFERENCES

FD
RD, ORD

BB-1

10'

BASEBOARD CALLOUT

FINNED ELEMENT LENGTH

DUCTWORK AND ACCESSORIES

E/A EXHAUST AIR (UP & DOWN)

THERMALLY INSULATED DUCT

VOLUME DAMPER, BALANCING DAMPER

FLEX DUCT

FLEX CONNECTION

TURNING VANES

FIRE DAMPER, FIRE SMOKE DAMPER

HEATING COIL

THERMOSTAT (W/ INSULATED BASE)

S.L.

(E) V RISER

NEW NO HUB CI 
MANIFOLD AS INDICATED 
ABOVE FLOOR LINE AS 
NECESSARY FOR THE 
NEW INSTALLATION OF 
PLUMBING FIXTURES

3’ 6”

FIN
. F

LOOR

CO

FLOOR PENETRATION

1” CW TO 
WATER CLOSET

1” CW TO 
WATER CLOSET

1/2” PEX 
TO LAVS

1 1/2" COPPER 
MANIFOLD  

(E) CW MAIN 
IN UTILIDOR

PROVIDE AND INSTALL 
FULL PORT BRASS 
BALL VALVES ONLY.

NOTE: WHERE POSSIBLE 
MAKE MANIFOLD CONNECTION 
ABOVE FINISH FLOOR

ONLINE

PHONE

OFFICE

LICENSE

JERNSTROMENGINEERING.COM

907.522.1042

721 DEPOT DRIVE

ANCHORAGE, AK 99501

AECL 1146

1 2 3 4
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1

LEGEND & SCHEDULES

M0

NOTES:

1.  PROVIDE ASSE 1070 COMPLIANT POINT OF USE MIXING VALVE.
2.  PROVIDE WITH ZURN MODEL Z83100-XL FAUCET AND STAINLESS STEEL GRID STRAINER.
3.  PROVIDE WITH SLOAN REGAL FLUSH VALVE. ALL EXPOSED SUPPLY WATER PIPING SHALL BE STAINLESS STEEL.
4.  PROVIDE AND INSTALL FAUCET, GRID STRAINER, AND FLUSH VALVE AS LISTED ABOVE TO SERVE SALVAGED (E) LAVATORIES AND (E) WATER CLOSETS PER PLANS.
5.  CONTRACTOR SHALL PROVIDE TO OWNER A TOTAL OF 10 ADDITIONAL FAUCETS AND FLUSH VALVE ASSEMBLIES WITH BEDPAN WASHER FOR OWNER INVENTORY.
6.  FINAL BASIS OF DESIGN SHALL BE BASED ON OWNER APPROVAL.

COMMENT:
PIPE SIZES LISTED ARE THE REQUIRED SERVICE SIZE.  THE ACTUAL CONNECTION SIZE SHALL BE AS REQUIRED BY THE MANUFACTURER OF THE ITEM SUPPLIED.

PLUMBING FIXTURE SCHEDULE

FIXTURE ID DESCRIPTION CW HW W V NOTES / BASIS OF DESIGN

P-1 ADA WATER CLOSET 1" - 3" 2" WALL MOUNTED, FLUSH VALVE, BARRIER FREE, 3

P-2 ADA LAVATORY 1/2" 1/2" 1-1/2" 1-1/2" WALL MOUNTED, SINGLE HANDLE FAUCET, BARRIER FREE, 1,2

P-3 LAVATORY 1/2" 1/2" 1-1/2" 1-1/2" COUNTERSET, SINGLE HANDLE FAUCET, 1,2

P-4 SHOWER 1/2" 1/2" 2" 2" PROVIDE AND INSTALL A 3'x5' SHOWER PAN AND SURROUND, PHENOLIIC SEAT, GRAB BAR, HAND HELD SHOWER SPRAY.

NOTES:

1. FAN SHALL BE CONTROLLED BY LOCAL WALL MOUNTED OCCUPANCY SENSOR MOUNTED ABOVE NEW UNIT SEPARATION WALL.

FAN SCHEDULE

mv LOCATION

FAN DATA ELECTRICAL BASIS OF DESIGN

NOTESCFM
ESP

(IN WC) TYPE RPM POWER AMPS VOLTAGE PHASE ECM VFD
INTEGRAL

DISCONNECT MFR. MODEL

EF-1 PER PLANS 100 0.375 WALL MOUNT 1392 17 W 0.16 120 1 Yes No No PANASONIC FV-0511VF1 1

NTS
1

TYPICAL WASTE PIPING MANIFOLD DETAIL

NTS
2

TYPICAL CW PIPING MANIFOLD DETAIL

GENERAL NOTES:

1. MECHANICAL WORK IN THE HOMESTEAD WING SHALL BE LIMITED 
TO THE DEMOLITION AND REPLACEMENT OF FLUSH VALVES AS 
INDICATED IN THE ARCHITECTURAL DRAWINGS. INSTALLATION 
INTENT SHALL MEET THE SAME CRITERIA AS CONTAINED IN THE 
MECHANICAL DOCUMENTS, IE: PROVIDE WITH BEDPAN DIVERTER, 
ETC.
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R25

ROOM
R23

ROOM
R22

ROOM
R21

ROOM
R20

R16

ROOM
R17

ROOM
R18

ROOM
R19

CORRIDOR
R35

VESTIBULE
R34

ROOM

AREA OF WORK

1

2

1

2

(E) 2" CW (IN UTILIDOR)

(E)2-1/2" CW IN UTILIDOR

(E) 2" CW IN UTILIDOR

DEMOLISH 2" CW IN UTILIDOR, 
SALVAGE PIPE HANGERS FOR 
FUTURE USE, SEE REMODEL PLANS

3

4

3

4

1

2

3

4

1

2

3

4

1

2

3

4

1

2

3

4

DEMOLISH WALL MOUNTED EXHAUST 
FAN AND HOUSING. SALVAGE 
DUCTWORK AND ROOF 
PENETRATION FOR FUTURE 
CONNECTION, SEE REMODEL PLANS.

DEMOLISH FLUSH VALVE 
AND EXPOSED WATER 
PIPING, WALL CARRIER AND 
4" WASTE RISER AS 
NECESSARY TO MEET 
REMODEL SCOPE.

REMOVE LAVATORY AND ALL 
ASSOCIATED APPURTENANCES AND 
SALVAGE FOR RE INSTALLATION. 
DEMOLISH FAUCET FOR 
REPLACEMENT. CAP AND SEAL 
WASTE AND WATER PIPING IN WALL.

DEMOLISH TUB SHOWER 
COMBINATION, CAP AND SEAL 
WASTE AND WATER PIPING IN WALL 
AND BELOW FLOOR.

ONLINE

PHONE

OFFICE

LICENSE

JERNSTROMENGINEERING.COM

907.522.1042

721 DEPOT DRIVE

ANCHORAGE, AK 99501

AECL 1146
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1

RAVEN WING
MECHANICAL
DEMOLITION PLAN

M13/32" = 1'-0"
1

RAVEN WING MECHANICAL DEMOLITION PLAN KEY PLAN

1/4" = 1'-0"
2

TYPICAL UNIT MECHANICAL DEMOLITION PLAN

REFERENCED SHEET NOTES

1 DEMOLISH FLUSH VALVE, REMOVE AND SALVAGE WATER CLOSET FOR RE
INSTALLATION. DEMOLISH WALL CARRIER AND 4" WASTE RISER TO THE EXTENT
FOR THE INSTALLATION OF A NEW HORIZONTAL 4" WASTE PIPING MANIFOLD TO
SERVE NEW WATER CLOSET AND ASSOCIATED LAVATORIES.

2 DEMOLISH TUB SHOWER COMBINATION. CAP AND SEAL PIPING IN WALL AND
BELOW FLOOR AS NECESSARY. SALVAGE HOT WATER PIPING IN WALL FOR FUTURE
USE WITH NEW LAVATORY, SEE REMODEL PLANS.

3 DEMOLISH EXHAUST FAN. SALVAGE DUCTWORK FOR FUTURE CONNECTION, SEE
REMODEL PLANS.

4 REMOVE AND SALVAGE LAVATORY AND ALL ASSOCIATED APPURTENANCES FOR
RE INSTALLATION. DEMOLISH FAUCET AND STRAINER FOR REPLACEMENT, SEE
REMODEL PLANS.

ADDENDUM #1 NOVEMBER 4, 20221

GENERAL NOTES:

1. AS NECESSARY FOR THE WALL AND FLOOR FINISH REMODEL, REMOVE THE 
CONVECTOR COVERS. SALVAGE DURING REMODEL, AND RE INSTALL 
EXISTING COVERS.



ROOM
F12

JAN.
F11

ROOM
F14

ROOM
F13

ROOM
F11

ROOM
F10

ROOM
F09

ROOM
F08

SPA
F07

CORRIDOR
F06

CORRIDOR
F15

DAY ROOM
F05

ROOM
F04

ROOM
F03

ROOM
F02

ROOM
F01

1 21 2

1 21 21 2

3 43 4

3 43 43 4

AREA OF WORK

DEMOLISH WALL MOUNTED EXHAUST 
FAN AND HOUSING. SALVAGE 
DUCTWORK AND ROOF PENETRATION 
FOR FUTURE CONNECTION, SEE 
REMODEL PLANS.

DEMOLISH FLUSH VALVE AND 
EXPOSED WATER PIPING, WALL 
CARRIER AND 4" WASTE RISER AS 
NECESSARY TO MEET REMODEL 
SCOPE.

REMOVE AND SALVAGE LAVATORY 
AND ALL ASSOCIATED 
APPURTENANCES FOR RE 
INSTALLATION. DEMOLISH FAUCET 
AND STRAINER FOR REPLACEMENT, 
SEE REMODEL PLANS. CAP AND SEAL 
WASTE AND WATER PIPING IN WALL

DEMOLISH TUB SHOWER 
COMBINATION, CAP AND SEAL 
WASTE AND WATER PIPING IN 
WALL AND BELOW FLOOR.

ONLINE

PHONE

OFFICE

LICENSE

JERNSTROMENGINEERING.COM

907.522.1042

721 DEPOT DRIVE

ANCHORAGE, AK 99501

AECL 1146
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04/19/2024

04/19/2024

3

FIREWEED WING
MECHANICAL
DEMOLITION PLAN

M1

3/32" = 1'-0"
1

FIREWEED WING MECHANICAL DEMOLITION PLAN

KEY PLAN

REFERENCED SHEET NOTES

1 DEMOLISH FLUSH VALVE, REMOVE AND SALVAGE WATER
CLOSET FOR RE INSTALLATION. DEMOLISH WALL CARRIER
AND 4" WASTE RISER TO THE EXTENT FOR THE
INSTALLATION OF A NEW HORIZONTAL 4" WASTE PIPING
MANIFOLD TO SERVE NEW WATER CLOSET AND
ASSOCIATED LAVATORIES.

2 DEMOLISH TUB SHOWER COMBINATION. CAP AND SEAL
PIPING IN WALL AND BELOW FLOOR AS NECESSARY.
SALVAGE HOT WATER PIPING IN WALL FOR FUTURE USE
WITH NEW LAVATORY, SEE REMODEL PLANS.

3 DEMOLISH EXHAUST FAN. SALVAGE DUCTWORK FOR
FUTURE CONNECTION, SEE REMODEL PLANS.

4 REMOVE AND SALVAGE LAVATORY AND ALL ASSOCIATED
APPURTENANCES FOR RE INSTALLATION. DEMOLISH
FAUCET AND STRAINER FOR REPLACEMENT, SEE
REMODEL PLANS.

3/8" = 1'-0"
2

TYPICAL ENLARGED UNIT MECHANICAL DEMOLITION PLAN

GENERAL NOTES:

1. AS NECESSARY FOR THE WALL AND FLOOR 
FINISH REMODEL, REMOVE THE 
CONVECTOR COVERS. SALVAGE DURING 
REMODEL, AND RE INSTALL EXISTING 
COVERS.



HOMESTEAD TRAIL

CORRIDOR
H17

ROOM
H13

ROOM
H14

ROOM
H09

ROOM
H08

ROOM
H07

VESTIBULE
H19

ROOM
H06

ROOM
H05

ROOM
H12

ROOM
H11

ROOM
H10

ROOM
H04

ROOM
H03

ROOM
H02

ROOM
H15

AREA OF WORK

DEMOLISH LAVATORY FAUCET 
AND STRAINER. SALVAGE 
LAVATORY FOR FUTURE USE, SEE 
REMODEL PLANS

DEMOLISH FLUSH VALVE 
AND EXPOSED STAINLESS 
STEEL SUPPLY TUBE, 
SALVAGE PIPING 
CONNECTIONS FOR FUTURE 
USE, SEE REMODEL PLANS

1

2

1

2

1

2

1

2

1

2

1

2

1

2

1

2

ONLINE

PHONE

OFFICE

LICENSE

JERNSTROMENGINEERING.COM

907.522.1042

721 DEPOT DRIVE

ANCHORAGE, AK 99501

AECL 1146

1 2 3 4

B

A

C

TH

S

GREGORY JERNSTROM

ME 12971

R

49

T

TA
OE

F LA A

A

SK

E
G

I

S

T E R E D P R O F NE S

S

OI A L E NGIN
E

E
R

SEO

JAB 2021-W27

Sheet Contents

Catagory Sheet

Checked Job No.

DateDrawn

S
IG

N
E

D
 C

O
N

S
T

R
U

C
T

IO
N

 D
O

C
U

M
E

N
T

S
F

U
L

L
 S

IZ
E

 2
2
X

3
4
, 
H

A
L

F
 S

IZ
E

 1
1
X

1
7

S
T

A
T

E
 O

F
 A

L
A

S
K

A
, 
D

E
P

T
. 
O

F
 F

A
M

IL
Y

 &
 C

O
M

M
U

N
IT

Y
 S

E
R

V
IC

E
S

2
5
0
 E

A
S

T
 F

IR
E

W
E

E
D

 A
V

E
.,
 P

A
L

M
E

R
  
, 
A

L
A

S
K

A
 9

9
6
4
5

A
L

A
S

K
A

 V
E

T
E

R
A

N
S

 &
 P

IO
N

E
E

R
S

 H
O

M
E

R
E

S
ID

E
N

T
 R

E
S

T
R

O
O

M
 R

E
N

O
V

A
T

IO
N

S
 -

A
N

C
 -

2
4
-0

6
C

04/19/2024

04/19/2024

4

HOMESTEAD TRAIL WING
MECHANICAL
DEMOLITION PLAN

M1

KEY PLAN

REFERENCED SHEET NOTES

1 DEMOLISH FLUSH VALVE AND EXPOSED PIPING.
SALVAGE PIPING CONNECTION FOR FUTURE USE,
SEE REMODEL PLANS.

2 DEMOLISH LAVATORY FAUCET AND GRID STRAINER,
SALVAGE SINK FOR FUTURE USE, SEE REMODEL
PLANS.

3/8" = 1'-0"
2

TYPICAL UNITS MECHANICAL DEMOLITION PLAN

3/32" = 1'-0"
1

HOMESTEAD TRAIL WING MECHANICAL DEMOLITION PLAN

GENERAL NOTES:

1. AS NECESSARY FOR THE WALL AND FLOOR 
FINISH REMODEL, REMOVE THE 
CONVECTOR COVERS. SALVAGE DURING 
REMODEL, AND RE INSTALL EXISTING 
COVERS.

ALTERNATE #1



ROOM
R26

ROOM
R29

ROOM
R24

SALON

DAY ROOM
R30

ROOM
R33

ROOM
R32

ROOM
R28

ROOM
R27

ROOM
R25

ROOM
R23

ROOM
R22

ROOM
R21

ROOM
R20

R16

ROOM
R17

ROOM
R18

ROOM
R19

CORRIDOR
R35

VESTIBULE
R34

ROOM

1

3

5

2

4

1

3

5

2

4

1

3

5

2

4

1

3

5

2

4

1

3

5

2

4

1

3

5

2

4

NEW 2-1/2" CW IN UTILIDOR

6

6

6

6

6

6

7

7

7

7

7

7

AREA OF WORK

EF-1

12

3

45 P-2

P-1 7 7

ONLINE

PHONE

OFFICE

LICENSE

JERNSTROMENGINEERING.COM

907.522.1042

721 DEPOT DRIVE

ANCHORAGE, AK 99501

AECL 1146

1 2 3 4
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04/19/2024

1

RAVEN WING
MECHANICAL REMODEL
PLAN

M23/32" = 1'-0"
1

RAVEN WING MECHANICAL REMODEL PLAN KEY PLAN

REFERENCED SHEET NOTES

1 INSTALL NEW FLUSH VALVE AND STAINLESS STEEL WATER PIPING TO SERVE AT LOCATION OF ORIGINAL
SALVAGED WATER CLOSET.

2 PROVIDE AND INSTALL NEW 1/2" HW/CW LINES AND 1-1/2" WASTE LINE. CONNECT TO (E) WASTE LINE AND
HW/CW LINES THAT PREVIOUSLY SERVED THE DEMOLISHED TUB/SHOWER. RE INSTALL (E) LAVATORY WITH
NEW FAUCET AND GRID STRAINER.

3 PROVIDE AND INSTALL NEW EXHAUST FAN EF-1 INTO EXISTING WALL OPENING, CONNECT TO (E) EXHAUST
DUCT UP THROUGH ROOF.

4 PROVIDE AND INSTALL NEW 1/2" HW/CW LINES AND 1-1/2" WASTE LINE. CONNECT TO (E) WASTE LINE AND
HW/CW LINES THAT PREVIOUSLY SERVED THE DEMOLISHED LAVATORY ON OPPOSING SIDE OF WATER
CLOSET IN WALL AND BELOW FLOOR.

5 PROVIDE AND INSTALL NEW 4" WASTE PIPING MANIFOLD ABOVE FLOOR LEVEL IN FURRED WALL TO SERVE
TWO LAVATORIES AND NEW WATER CLOSET. PROVIDE AND INSTALL NEW WALL CARRIER IN POSITION OF
EXISTING WATER CLOSET  AND ELEVATED TO MEET ADA REQUIREMENTS.

6 SNAKE AND CLEAN OUT ALL EXPOSED WASTE LINES OR TIE-INS TO EXISTING WASTE LINES FOR FIRST 4'
MINIMUM.

7 AT WATER CLOSET SPUD MOUNT WATER SUPPLY LINE SHALL INCLUDE A DIVERTING BEDPAN WASHER,
TYPICAL AT ALL WATER CLOSETS.

1/4" = 1'-0"
2

TYPICAL UNIT MECHANICAL REMODEL PLAN

PLUMBING GENERAL NOTES: 

1. AT ALL FIXTURES, EXISTING AND NEW, PROVIDE NEW NO HUB CI PIPING FOR WASTE TRAP ARM 
AND RISER TO AN ELEVATION OF 3'-6" AFF. AT ALL LAVATORY WASTE RISERS, SIZE TO 2", 
ROUTE TO ABOVE BACKSPLASH ELEVATION OF SINK, PROVIDE AND INSTALL A 2" WALL 
CLEANOUT WITH A STAINLESS STEEL CAP. ON EXISTING RISERS, CONNECT TO EXISTING VENT 
RISERS AT THE NOTED ELEVATION OF 3'-6" AFF. ON NEW RISERS, ROUTE NEW 1-1/2' VENT 
RISERS TO A CONNECTION POINT TO BE FIELD DETERMINED ON RESTROOM EXISTING VENT 
PIPING.

2. SEE TYPICAL WASTE AND WATER PIPING MANIFOLD DETAILS SHEET M0.1



ROOM
F12

JAN.
F11

ROOM
F14

ROOM
F13

ROOM
F11

ROOM
F10

ROOM
F09

ROOM
F08

SPA
F07

CORRIDOR
F06

CORRIDOR
F15

DAY ROOM
F05

ROOM
F04

ROOM
F03

ROOM
F02

ROOM
F01

1 21 2 3

5 6 7

3 4 5

6

1 2 3

5 6 7

1 2 3

5 6 7

1 2 3 4

5 6 78
887 8

4
44

8

AREA OF WORK

P-2 P-1

EF-1

1 23

4

5 6

8 8

ONLINE

PHONE

OFFICE

LICENSE

JERNSTROMENGINEERING.COM

907.522.1042
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ANCHORAGE, AK 99501

AECL 1146
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04/19/2024

04/19/2024

3

FIREWEED WING
MECHANICAL REMODEL
PLAN

M2

3/32" = 1'-0"
1

FIREWEED WING MECHANICAL REMODEL PLAN

KEY PLAN

3/8" = 1'-0"
2

TYPICAL ENLARGED UNIT MECHANICAL REMODEL PLAN

REFERENCED SHEET NOTES

1 PROVIDE AND INSTALL NEW 4" WASTE PIPING MANIFOLD ABOVE FLOOR LEVEL IN FURRED WALL TO SERVE TWO
LAVATORIES AND NEW WATER CLOSET. PROVIDE AND INSTALL NEW WALL CARRIER IN POSITION OF EXISTING WATER
CLOSET  AND ELEVATED TO MEET ADA REQUIREMENTS.

2 PROVIDE AND INSTALL NEW 1" CW LINE FOR NEW WATER CLOSET P-1, CONNECT TO (E) CW PIPING MAIN IN UTILIDOR.

3 PROVIDE AND INSTALL NEW 1/2" HW/CW LINES AND 1-1/2" WASTE LINE FOR NEW LAVATORY P-2. CONNECT TO (E) WASTE
LINE AND HW/CW LINES THAT PREVIOUSLY SERVED THE DEMOLISHED TUB SHOWER COMBINATION IN WALL AND BELOW
FLOOR.CONNECT NEW 1/2" HW LINE TO EXISTING HW SERVING DEMOLISHED TUB/SHOWER.

4 INSTALL NEW FLUSH VALVE AND STAINLESS STEEL CW SUPPLY TUBE IN EXPOSED AREA TO (E) CW SUPPLY LINE AT WALL
PENETRATION.

5 PROVIDE AND INSTALL NEW 1/2" HW/CW LINES AND 1-1/2" WASTE LINE. CONNECT TO (E) WASTE LINE AND HW/CW LINES
THAT PREVIOUSLY SERVED THE DEMOLISHED LAVATORY. RE INSTALL (E) LAVATORY, PROVIDE AND INSTALL NEW FAUCET
AND GRID STRAINER TO (E) LAVATORY.

6 PROVIDE AND INSTALL NEW EXHAUST FAN EF-1 INTO EXISTING WALL OPENING, CONNECT TO (E) EXHAUST DUCT UP
THROUGH ROOF.

7 SNAKE AND CLEAN OUT ALL EXPOSED WASTE LINES OR TIE-INS TO EXISTING WASTE LINES FOR FIRST 4' MINIMUM.

8 AT WATER CLOSET SPUD MOUNT WATER SUPPLY LINE SHALL INCLUDE A DIVERTING BEDPAN WASHER, TYPICAL AT ALL
WATER CLOSETS.

PLUMBING GENERAL NOTES: 

1. AT ALL FIXTURES, EXISTING AND NEW, PROVIDE NEW NO HUB CI PIPING FOR WASTE TRAP ARM AND 
RISER TO AN ELEVATION OF 3'-6" AFF. AT ALL LAVATORY WASTE RISERS, SIZE TO 2", ROUTE TO ABOVE 
BACKSPLASH ELEVATION OF SINK, PROVIDE AND INSTALL A 2" WALL CLEANOUT WITH A STAINLESS STEEL 
CAP. ON EXISTING RISERS, CONNECT TO EXISTING VENT RISERS AT THE NOTED ELEVATION OF 3'-6" AFF. 
ON NEW RISERS, ROUTE NEW 1-1/2' VENT RISERS TO A CONNECTION POINT TO BE FIELD DETERMINED ON 
RESTROOM EXISTING VENT PIPING.

2. SEE TYPICAL WASTE AND WATER PIPING MANIFOLD DETAILS SHEET M0.1



HOMESTEAD TRAIL

CORRIDOR
H17

ROOM
H13

ROOM
H14

ROOM
H09

ROOM
H08

ROOM
H07

VESTIBULE
H19

ROOM
H06

ROOM
H05

ROOM
H12

ROOM
H11

ROOM
H10

ROOM
H04

ROOM
H03

ROOM
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HOMESTEAD TRAIL WING
MECHANICAL REMODEL
PLAN

M2

KEY PLAN
3/32" = 1'-0"

1
HOMESTEAD TRAIL WING MECHANICAL REMODEL PLAN

3/8" = 1'-0"
2

TYPICAL ENLARGED UNITS MECHANICAL REMODEL PLAN

REFERENCED SHEET NOTES

1 PROVIDE AND INSTALL NEW FLUSH VALVE WITH BEDPAN DIVERTER AND
STAINLESS STEEL WATER SUPPLY PIPING TO (E) WATER CLOSET.

2 PROVIDE AND INSTALL NEW FAUCET AND GRID STRAINER AT (E)
LAVATORY.

3 AT WATER CLOSET SPUD MOUNT WATER SUPPLY LINE SHALL INCLUDE A
DIVERTING BEDPAN WASHER, TYPICAL AT ALL WATER CLOSETS.

ALTERNATE #1



LIGHT FIXTURE SCHEDULE
SYMBOL MANUFACTURER/

CATALOG # OR EQUAL FIXTURE DESCRIPTION MOUNTING LUMENS/
TEMP.

INPUT
WATTS NOTES

JUNO LIGHTING
#JSF 13IN 18LM SWW5 90CRI 120
FRPC WH

13" DIAMETER, WHITE ACRYLIC
DIFFUSER, SWITCHABLE COLOR
TEMPERATURE, WET LOCATION, 120V.

SURFACE,
CEILING

1940LM/
3000K

20

TAG
TYPE

SYMBOL LEGEND

ABBREVIATIONS

LIGHTING FIXTURE - SEE FIXTURE SCHEDULE FOR LIGHTING SYMBOLS
SWITCH - SINGLE POLE, 3-WAY
DIMMER SWITCH
OCCUPANCY SENSOR - CEILING MOUNTED
GFCI DUPLEX RECEPTACLE
MOTOR CONNECTION
JUNCTION BOX
SMOKE DETECTOR
EXISTING WALL MOUNTED LIGHTING

AFCI ARC-FAULT CIRCUIT INTERRUPTER
AFF              ABOVE FINISHED FLOOR
C                  CONDUIT
GFCI GROUND-FAULT CIRCUIT INTERRUPTER
GND GROUND
LTG LIGHTING
MTD MOUNTED
NEC NATIONAL ELECTRICAL CODE
TYP TYPICAL
UON UNLESS OTHERWISE NOTED

24" LONG LED VANITY FIXTURE, WHITE
ACRYLIC DIFFUSER, BRUSHED NICKEL
HOUSING, SWITCHABLE COLOR
TEMPERATURE, MULTIVOLT.

WALL,
6' TO
BOTTOM OF
FIXTURE

1550LM/
3000K

27LITHONIA LIGHTING
#FMVCSLS 24IN MVOLT
30K35K40K 90CRI BN M6

GENERAL NOTES
A. ALL RECEPTACLES TO BE TAMPER-RESISTANT TYPE.

B. ARC-FAULT CIRCUIT-INTERRUPTER (AFCI) PROTECTION:  ALL 120V, 15A AND 20A
BRANCH CIRCUITS INSTALLED IN DWELLING UNITS, DORMITORY UNITS, AND GUEST
SUITES INCLUDING BATHROOMS TO BE PROTECTED BY A LISTED COMBINATION-TYPE
AFCI CIRCUIT BREAKER OR OTHER APPROVED MEANS PER NEC 210.12.  PROVIDE FOR
ALL MODIFIED CIRCUITS.

C. ALL BRANCH CIRCUITING IS MINIMUM 2#12, 1#12 GND.

LINE TYPES
DEMOLITION WORK

EXISTING TO REMAIN

NEW WORK
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KEYED NOTES -
1. DEMOLISH DEVICE, SAVE CIRCUIT FOR NEW DEVICE IN SAME

LOCATION.

2. EXISTING LIGHTING AND RECEPTACLES TO BE DEMOLISHED
AS NOTED, SAVE CIRCUIT(S) FOR NEW LIGHTING AND
RECEPTACLES.

3. NURSE CALL, WIRELESS DEVICE TO REMAIN.  REMOVE AND
REINSTALL AS NECESSARY FOR INTERIOR FINISHES.

4. NOT USED.

5. SEE 2/E1.1, TYPICAL.
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KEYED NOTES -
1. DEMOLISH DEVICE, SAVE CIRCUIT FOR NEW DEVICE IN SAME

LOCATION.

2. DEMOLISH DEVICE, SAVE CIRCUIT FOR NEW DEVICE IN
DIFFERENT LOCATION.

3. NURSE CALL, WIRELESS DEVICE TO REMAIN.  REMOVE AND
REINSTALL AS NECESSARY FOR INTERIOR FINISHES.

4. NOT USED.

5. EXISTING TO REMAIN GFCI RECEPTACLES TO BE REPLACED
WITH NEW DEVICES AND FACEPLATES IN SAME LOCATION.

6. SEE 2/E1.2, TYPICAL.
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KEYED NOTES -
1. DEMOLISH LIGHTING IN ROOM, SAVE CIRCUIT FOR NEW

DEVICE.
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KEYED NOTES -
1. RECEPTACLE AT 42" AFF, CIRCUIT TO EXISTING CIRCUIT(S) FOR

DEMOLISHED RECEPTACLES.

2. NEW DEVICE IN EXISTING LOCATION.

3. PROVIDE ABOVE WALL SO OCCUPANCY SENSOR CAN "SEE"
USERS ON BOTH SIDES TO ACTIVATE EXHAUST FAN.

4. CONNECT TO LIGHTING CIRCUIT SAVED FOR REUSE, REVISE
SWITCHING AS SHOWN.

5. SEE 2/E2.1, TYPICAL.

#

1/4" = 1'-0"2 TYPICAL UNIT ELECTRICAL REMODEL PLAN
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KEYED NOTES -
1. RECEPTACLE AT 42" AFF, CIRCUIT TO EXISTING CIRCUIT(S) FOR

DEMOLISHED RECEPTACLES.

2. PROVIDE ABOVE WALL SO OCCUPANCY SENSOR CAN "SEE"
USERS ON BOTH SIDES TO ACTIVATE EXHAUST FAN.

3. CONNECT TO LIGHTING CIRCUIT SAVED FOR REUSE, REVISE
SWITCHING AS SHOWN.

4. NEW DEVICE IN EXISTING LOCATION.

5. EXISTING TO REMAIN GFCI RECEPTACLES TO BE REPLACED
WITH NEW DEVICES AND FACEPLATES IN SAME LOCATION.

6. SEE 2/E2.2, TYPICAL.

#

1

2

3 3

4

5

SheetCategory

Sheet Contents

Job No.Checked

DateDrawn

1 2 3 4

B

A

C C
O

N
ST

R
U

C
TI

O
N

 D
O

C
U

M
EN

TS
FU

LL
 S

IZ
E 

22
X3

4,
 H

A
LF

 S
IZ

E 
11

X1
7

ST
A

TE
 O

F 
A

LA
SK

A
, D

EP
T.

 O
F 

FA
M

IL
Y 

&
 C

O
M

M
U

N
IT

Y 
SE

R
VI

C
ES

25
0 

EA
ST

 F
IR

EW
EE

D
 A

VE
., 

PA
LM

ER
, A

LA
SK

A
 9

96
45

A
LA

SK
A

 V
ET

ER
A

N
S 

&
 P

IO
N

EE
R

S 
H

O
M

E
R

ES
ID

EN
T 

R
ES

TR
O

O
M

 R
EN

O
VA

TI
O

N
S 

- A
N

C
 - 

24
-0

6C

REGISTERED PROFESSIONA L
ENG

INE
ER

FIREWEED WING
ELECTRICAL
REMODEL PLAN

2E23/32" = 1'-0"1 FIREWEED WING ELECTRICAL REMODEL PLAN

1/4" = 1'-0"2 TYPICAL ENLARGED UNIT ELECTRICAL REMODEL PLAN

AutoCAD SHX Text
FIREWEED WING

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R17

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R16

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F01

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F02

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F03

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F04

AutoCAD SHX Text
DAY ROOM

AutoCAD SHX Text
F05

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
F15

AutoCAD SHX Text
JAN.

AutoCAD SHX Text
F11

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
F06

AutoCAD SHX Text
SPA

AutoCAD SHX Text
F07

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F08

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F09

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F10

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F11

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F12

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F13

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F14

AutoCAD SHX Text
MAIN ENTRY

AutoCAD SHX Text
PORT COCHERE

AutoCAD SHX Text
COURTYARD

AutoCAD SHX Text
CORDOVA WING

AutoCAD SHX Text
FIREWEED WING

AutoCAD SHX Text
SUNNY LOOP WING

AutoCAD SHX Text
HOMESTEAD TRAIL WING

AutoCAD SHX Text
DINING

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
R34

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
R35

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R19

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R18

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R17

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R16

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R20

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R21

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R22

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R23

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R24

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R25

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R26

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R27

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R28

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R29

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R32

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R33

AutoCAD SHX Text
DAY ROOM

AutoCAD SHX Text
R30

AutoCAD SHX Text
EXERCISE

AutoCAD SHX Text
A14

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
A13

AutoCAD SHX Text
SALON

AutoCAD SHX Text
A09

AutoCAD SHX Text
WR

AutoCAD SHX Text
A11

AutoCAD SHX Text
WR

AutoCAD SHX Text
A12

AutoCAD SHX Text
MEDITATION

AutoCAD SHX Text
A08

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
A01

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
A07

AutoCAD SHX Text
TV ROOM

AutoCAD SHX Text
A15

AutoCAD SHX Text
DINING

AutoCAD SHX Text
A16

AutoCAD SHX Text
DINING

AutoCAD SHX Text
A17

AutoCAD SHX Text
ELEC

AutoCAD SHX Text
A21

AutoCAD SHX Text
STAFF

AutoCAD SHX Text
A20

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R42

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
R41

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
C40

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
C39

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
C38

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F01

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F02

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F03

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F04

AutoCAD SHX Text
DAY ROOM

AutoCAD SHX Text
F05

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
F15

AutoCAD SHX Text
JAN.

AutoCAD SHX Text
F11

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
F06

AutoCAD SHX Text
SPA

AutoCAD SHX Text
F07

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F08

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F09

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F10

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F11

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F12

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F13

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
F14

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
C45

AutoCAD SHX Text
SPA ROOM

AutoCAD SHX Text
C43

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
C37

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
C44

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
C36

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
C35

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
C34

AutoCAD SHX Text
KITCHEN

AutoCAD SHX Text
-

AutoCAD SHX Text
COOLER

AutoCAD SHX Text
-

AutoCAD SHX Text
JAN.

AutoCAD SHX Text
-

AutoCAD SHX Text
FREEZE.

AutoCAD SHX Text
-

AutoCAD SHX Text
CONFERENCE

AutoCAD SHX Text
-

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
-

AutoCAD SHX Text
STOR.

AutoCAD SHX Text
-

AutoCAD SHX Text
MAINTENANCE

AutoCAD SHX Text
-

AutoCAD SHX Text
LAUNDRY

AutoCAD SHX Text
L03

AutoCAD SHX Text
WASH RACK

AutoCAD SHX Text
L02

AutoCAD SHX Text
MECH

AutoCAD SHX Text
-

AutoCAD SHX Text
ELECT

AutoCAD SHX Text
-

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
-

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
W34

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
W33

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
W32

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
W31

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
W30

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
W29

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
W27B

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
W27A

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
W35

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H15

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H01

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H02

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H03

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H04

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H10

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H11

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H12

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
H17

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H05

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H06

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
H19

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H07

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H08

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H09

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H14

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
H13

AutoCAD SHX Text
HOMESTEAD TRAIL DINING

AutoCAD SHX Text
H18

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
S28

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
S27

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S26

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S25

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S24

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S23

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S22

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S21

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S20

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
S36

AutoCAD SHX Text
ELECT.

AutoCAD SHX Text
S-

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S19

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S18

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S17

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S16

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
S15

AutoCAD SHX Text
DAY ROOM

AutoCAD SHX Text
S30

AutoCAD SHX Text
BREAK ROOM

AutoCAD SHX Text
-

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
A06

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
A05

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
A04

AutoCAD SHX Text
DIRECTOR

AutoCAD SHX Text
A03

AutoCAD SHX Text
RAVEN WING

AutoCAD SHX Text
WINDY WAY

AutoCAD SHX Text
ALTERNATE #1

AutoCAD SHX Text
21BR-98

AutoCAD SHX Text
BJR

AutoCAD SHX Text
BJR

AutoCAD SHX Text
4.19.24

AutoCAD SHX Text
A

AutoCAD SHX Text
K

AutoCAD SHX Text
A

AutoCAD SHX Text
F

AutoCAD SHX Text
A

AutoCAD SHX Text
L

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
T

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
O

AutoCAD SHX Text
49

AutoCAD SHX Text
TH

AutoCAD SHX Text
S

AutoCAD SHX Text
BRIAN J. RIGGAN AELE10594

AutoCAD SHX Text
KEY PLAN



1

1

1
1

1

1

1

1

6

5

1

1

1
1

1

1

1

1

KEYED NOTES -
1. PROVIDE NEW VANITY WALL LIGHT 'V2' CENTERED ABOVE

SINK AND MIRROR.  CONNECT TO LIGHTING CIRCUIT AND
CONTROLS SAVED FOR REUSE, EXTEND TO NEW LOCATION.
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SECTION 01 23 00 

ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for Alternates.

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work
defined in the Bidding Requirements that may be added to or deducted from the Base
Bid amount if Owner decides to accept a corresponding change either in the amount of
construction to be completed or in the products, materials, equipment, systems, or
installation methods described in the Contract Documents.
1. The cost or credit for each Alternate is the net addition to or deduction from the

Contract Sum to incorporate Alternate into the Work.  No other adjustments are
made to the Contract Sum.

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely
integrate work of the Alternate into Project.
1. Include as part of each Alternate, miscellaneous devices, accessory objects, and

similar items incidental to or required for a complete installation whether or not
indicated as part of Alternate.

B. Notification:  Immediately following award of the Contract, notify each party involved, in
writing, of the status of each Alternate.  Indicate if Alternates have been accepted,
rejected, or deferred for later consideration.  Include a complete description of
negotiated modifications to Alternates.

C. Execute accepted Alternates under the same conditions as other work of the Contract.
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D. Schedule:  A Schedule of Alternates is included at the end of this Section.  Specification
Sections referenced in schedule contain requirements for materials necessary to
achieve the work described under each Alternate.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ENHANCEMENTS 

A. Alternate No. One (1) – Homestead Trail Wing
1. See Architectural, Mechanical, and Electrical Drawings and Specifications for

extent of work for the Enhancement.
2. Demolish flush valves, faucets, and light fixtures as noted at the Resident

Bathrooms in the Homestead Trail wing.
3. Provide new flush valves and faucets at the Resident Bathrooms in the

Homestead Trail wing.
4. Provide new light fixtures at the Resident Bathrooms in the Homestead Trail

wing.

END OF SECTION 01 23 00 
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SECTION 02 26 00 

HAZARDOUS MATERIALS ASSESSMENT 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. The Hazardous Materials Assessment for the proposed construction is included with
these Contract Documents.

1.02 USE OF INFORMATION 

A. The Hazardous Materials Assessment is provided for the Contractor's information and
use in the planning and performance of work in areas containing hazardous or
potentially hazardous materials as outlined in Paragraph 1.3.
1. The information provided in the Hazardous Materials Assessment is based on

samples collected in various locations of the building.  Thus, the Owner and/or its
Representative cannot guarantee or warrant that actual conditions encountered
might not vary from the information presented in these reports.

2. The data reported in the Hazardous Materials Assessment is accurate to the best
of the Owner's and it’s Representative's knowledge.  The requirements contained
in these specifications and in the relevant state and federal regulations pertaining
to the performance of work in areas containing hazardous or potentially
hazardous materials provide guidance for the contractor for performance of work
in these areas.  The Owner and its Representative disclaim all responsibility for
the Contractor's erroneous conclusions regarding the information presented in
these reports; the requirements contained in these specifications; and the
requirements of applicable state and federal regulations pertaining to
performance of work in these areas.

3. The Contractor shall be responsible for obtaining additional information if
Contractor deems it necessary to carry out the work.

B. It is highly recommended that the contractor visit the site to acquaint themselves with
existing conditions.

C. Attached Hazardous Materials Assessment

1.03 HAZARDOUS MATERIALS NOTIFICATION: 

A. Notification of Potential Hazards:  Asbestos, lead and other potentially hazardous
materials are present in the building that may impact the work of all trades.  Regulated
air contaminants, including asbestos and lead, are also present in settled and concealed
dust in and on architectural, structural, mechanical and electrical components or

10/17/2022
24-06C
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systems throughout the building.  All trades shall coordinate with other trades and 
conduct their work to prevent worker exposure or site contamination.  Refer to 
Specification Divisions 0, 1 and 2 for specific information concerning disturbing, 
removing and disposing of these materials and the installation of new materials or 
components.  This notification is provided in accordance with EPA and OSHA 
requirements. 

B. Notification of Child Occupied Facility:  Portions of this building are classified as a Child
Occupied Facility in accordance with 40 CFR 745 and lead-based paints may be
present on components to be disturbed in those areas.  Personnel performing work in
these areas must comply with the requirements of 40 CFR 745, including training, work
practices and cleaning of the work area.  Refer to Specification Divisions 0, 1 and 2 for
specific information concerning disturbing, removing and disposing of lead materials and
the installation of new materials or components.  This notification is provided in
accordance with EPA and OSHA requirements.

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

10/17/2022
24-06C
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HAZARDOUS MATERIALS ASSESSMENT 
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HAZARDOUS MATERIALS ASSESSMENT 
ALASKA VETERANS & PIONEER HOME 

RESIDENT BATHROOM RENOVATIONS, ANC 22-37C 
PALMER, ALASKA 

OVERVIEW 

Portions of the Alaska Veterans & Pioneer Home located in Palmer, Alaska, was surveyed for the 
presence of asbestos-containing materials (ACM), and other potentially hazardous materials as a part of 
the design services for the Resident Bathroom Renovations Project at the building for the State of Alaska 
Department of Health & Social Services.  The survey also provided a “good faith” inspection for 
hazardous materials that may be disturbed during the construction.  The proposed work includes the 
disturbance, demolition, removal and disposal of lead-containing paints and/or lead-containing materials 
that is incidental to the renovation and remodeling project.  Mr. John H. Lamont and Mr. Martin K. Schwan 
of EHS-Alaska, Inc. (EHS-Alaska) conducted the inspections in January 2022.  This assessment includes 
data from previous inspections of the facility. 

A. GENERALIZED REQUIREMENTS FOR HAZARDOUS MATERIALS

Potentially hazardous materials have been identified in the Alaska Veterans & Pioneer Home that will be 
affected by the proposed renovations.  Those materials include asbestos, lead, and mercury.  Not all 
materials were tested for potentially hazardous components, other potentially hazardous materials, 
including those exterior to the building, such as contamination from underground fuel tanks may be 
present, but are not part of this report.   

Buildings or portions of buildings that were constructed prior to 1978 which are residences, or contain day 
care facilities, kindergarten classes or other activities frequently visited by children under 6 years of age 
are classified as child occupied facilities.  All work which is NOT classified as “minor repair and 
maintenance activities” (as defined by the regulations), that takes place in the “child occupied” portions of 
facilities must comply with the requirements of 40 CFR 745.  Portions of this building are classified as a 
child occupied facility and it is the Contractor’s responsibility to ensure the requirements of 40 CFR 745 
are met.  See lead testing results for locations of lead-based paints present in the project areas. 

Only the materials that will be directly affected by this project are required to be removed.  The quantities 
and types of materials are incorporated into the design documents for this renovation.  The removal and 
disposal of potentially hazardous materials are highly regulated, and it is anticipated that removal and 
disposal of asbestos, lead and chemical hazards will be conducted by a subcontractor to the general 
contractor who is qualified for such removal.  It is anticipated that the general contractor and other trades 
will be able to conduct their work using engineering controls and work practices to control worker 
exposure and to keep airborne contaminants out of occupied areas of the building.  Refer to Section 01 
35 45, Airborne Contaminant Control. 

Settled and concealed dusts in areas not subject to routine cleaning are present throughout the building, 
including the roof, and inside and on top of architectural, mechanical, electrical, and structural elements, 
and those dusts are assumed to contain regulated air contaminants.  This should not be read to imply that 
there is an existing hazard to building occupants (normal occupants of the building as opposed to 
construction workers working in the affected areas).  However, depending on the specific work items 
involved and on the means and methods employed when working in the affected areas, construction 
workers could be exposed to regulated air contaminants from those dusts in excess of the OSHA 
Permissible Exposure Limits (PELs). 
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The settled and concealed dusts were examined by an EPA Certified Building Inspector but were not 
sampled.  The inspector determined that the dusts are not “asbestos debris” from an asbestos-containing 
building material (ACBM).  Based on similar sampling from similar buildings, the inspector also 
determined that the dusts are unlikely to contain more than one percent (1%) asbestos by weight, and 
therefore are not an asbestos-containing material (ACM).  Reference 40 CFR 763.83.   

“Awareness training” (typically 2 hours) and possibly respiratory protection will be required for all 
Contractor Personnel who will be disturbing the dusts.  The extent of the training and protective measures 
will depend upon the airborne concentrations measured during air monitoring of the contractors work 
force, which depends on the means and methods employed to control the dusts.  The air monitoring may 
be discontinued following a “negative exposure assessment” showing that worker exposures are below 
the OSHA permissible exposure limits for the type of work and means and methods employed.  Previous 
air monitoring from similar jobs with similar conditions may be used as historical data to establish a 
“negative exposure assessment”. 

B. BUILDING DESCRIPTION

The Alaska Veterans & Pioneer Home was originally constructed in 1971 and has had numerous 
renovations and additions since the original construction.  Only partial as-built documentation was 
available for review by EHS-Alaska, and the extent of the various renovations and locations of the 
additions are generally unknown.  The building is made up of several areas or “wings” attributed to four 
different eras of construction.  

The original 1971 “T-shaped” construction included the following wings: Raven Wing, Cordova, Windy 
Way, and Homestead Trail.  The construction of the Fireweed Wing was started in 1975 during which the 
initial portion (left side) was built followed by the off-set right side rooms being completed by 1980.  Sunny 
Loop is believed to have been constructed in the early to mid-1980’s.   

In May 2004, the Alaska Legislature approved development of the state’s first veterans’ home in the 
Palmer Pioneer Home and there was a remodeling and program development to meet U.S. Department 
of Veterans Affairs requirements which included the addition of the main entrance in 2005 on the north 
side of the original 1971 building.  The extent of the renovation to other areas during this change was not 
provided.  The Palmer Pioneer Home was renamed the Alaska Veterans and Pioneers Home in 2007. 

This survey included a representative number of resident restrooms and bathrooms in the Sunny Loop, 
Homestead Trail, Raven Wing, Fireweed Wing, and Cordova Wing, and the descriptions provided below 
may not represent other areas of the building. 

The building has a concrete slab on grade foundation with concrete perimeter walls.  A utilidor was also 
present at the perimeters of the original building.  The exterior had T1-11 wood siding, and the roof had 
corrugated metal roof panels. 

Floors in Sunny Loop, Homestead Trail, and Raven Wing, and Cordova Wing had ceramic mosaic floor 
tiles.  Sheet vinyl was present in the Fireweed Wing, and Homestead Trail had “tactile” rubber flooring. 

Sunny Loop and Fireweed Wing have walls and ceilings finished with gypsum wall board and most walls 
had a fiberglass reinforced plastic (FRP) wall panel glued directly to the gypsum wall board. 

Raven Wing and Cordova have walls finished with gypsum wall board and had a fiberglass reinforced 
plastic (FRP) wainscot with wallpaper above.  Ceilings were exposed to a tongue and groove wood plank. 
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C. SAMPLING AND ANALYSIS

1. Asbestos-Containing Materials

The survey included sampling of suspect ACM materials that had not been sampled in prior asbestos 
surveys, or samples of materials where previous sampling had been inconsistent.  The design has relied 
partially on previous sampling conducted in the building which were constructed at the same time as the 
renovation areas.  Refer to the asbestos documentation from the Owner which is not included in this 
report.  Additional testing of materials pertinent to the project, including asbestos and lead was conducted 
and is included in this report. 

The samples were analyzed for the presence of asbestos using polarized light microscopy (PLM), 
analysis, as recommended by EPA, to determine the composition of suspected ACMs (EPA method 
600/M4-82-020).  Only materials containing more than 1% total asbestos were classified as “asbestos-
containing” based on EPA and OSHA criteria.  Samples analyzed to have less than 10% asbestos were 
“point-counted” by the laboratory for more accuracy.  Samples listed as having a “Trace by Point Count” 
had asbestos fibers found in the material, but the fibers were not present at the counting grids.  Table 1 in 
Part D below contains a summary list of the asbestos bulk samples and the applicable results.   

The Bulk Asbestos samples were analyzed for asbestos content by International Asbestos Testing 
Laboratories (IATL), Mt. Laurel, New Jersey a National Voluntary Laboratory Accreditation Program 
(NVLAP) accredited laboratory, and previous samples used in the development of this report were 
analyzed by White Environmental Consultants and White Laboratories, LLC, both located in Anchorage 
Alaska.  Both labs were NVLAP accredited at the time of analysis.   

EPA regulations under 40 CFR 763 require the use of PLM to determine whether or not a material 
contains asbestos.  While PLM analysis does a good job for most materials, it does have some 
limitations.  Fibers may be undetectable if their small size prevents visibility under a standard optical 
microscope, or if they are bound in an organic matrix to the point that the fibers are obscured.  At the 
discretion of the building inspector and the client, some types of samples may be analyzed or re-analyzed 
by what is called Transmission Electron Microscopy for Non-Friable Organically Bound (TEM NOB) 
materials.  TEM NOB is the definitive method for determining if asbestos is present, but TEM NOB use is 
not required by the EPA.  The TEM NOB samples were analyzed for asbestos content by IATL.  TEM 
NOB analysis was not done for this project. 

Field survey data sheets and laboratory reports of the bulk samples are included in Appendix A. 
Drawings showing sample locations are included as Appendix C. 

2. Lead-Containing Materials

Nearly all surfaces in the building were coated with paint and most surfaces had been repainted.  EHS-
Alaska tested representative paints throughout the affected areas of the building using an Heuresis 
Pb200i X-Ray Fluorescence (XRF) lead paint analyzer (Serial # 1770 with software version 4.0-21).  The 
lead testing conducted was not a Lead-Based Paint Inspection or Screening as defined by Department of 
Housing and Urban Development (HUD) or EPA regulations, but was done to test surfaces that may be 
representative of those likely to be affected by this project.  If surfaces and materials other than those 
tested are identified, the Contractor shall test and treat appropriately.  Refer to the Lead Analyzer Test 
Results Table in Appendix B that identifies the surfaces tested, and the results.  All surfaces affected by 
this project may not have been tested and therefore additional sampling may be required to refute the 
presence of lead-containing materials regulated by 29 CFR 1926.62 or lead-based paints in child 
occupied facilities regulated by 40 CFR 745.  The Lead Test Locations are shown in Appendix C. 
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EPA and HUD have defined lead-based paint as any paint or other surface coating that contains lead 
equal to or in excess of 1.0 milligram per square centimeter (mg/cm2) or 0.5 percent by weight.  XRF 
results are classified as positive (lead is present at 1.0 mg/cm2 or greater), negative (less than 1.0 mg/cm2 
of lead was present) or inconclusive (the XRF could not make a conclusive positive or negative 
determination).  Tests that were invalid due to operator error are shown as void tests.   

A Performance Characteristic Sheet (PCS) for the Heuresis Pb200i is available upon request.  This PCS 
data provides supplemental information to be used in conjunction with Chapter 7 of the “HUD Guidelines”.  
Performance parameters provided in the PCS are applicable when operating the instrument using the 
manufacturer’s instructions and the procedures described in Chapter 7 of the “HUD Guidelines”.  The 
instrument was operated in accordance with manufacturer’s instructions and Chapter 7 of the HUD 
Guidelines.  No substrate correction is required for this instrument.  There is no inconclusive classification 
for this instrument when using the 1.0 mg/cm2 threshold. 

D. SURVEY RESULTS

1. Asbestos-Containing Materials

The following Table 1A lists the samples taken in January 2022 in bathrooms throughout the building and 
the results of the laboratory analysis.  Asbestos field survey data sheets and laboratory reports are 
included as Appendix A.  Refer to Appendix C for sample locations.    

TABLE 1A 
SAMPLE 
NUMBER MATERIAL LOCATION ASBESTOS 

CONTENT 

PPH0122-A01 White joint compound 

Sunny Loop: Restroom for rooms 
S24 and S25 on untextured, 
painted white gypsum wall board 
(GWB) wall, west side of south 
door, along metal corner nosing 
above ceramic wall tiles. Photo 
305 MKS 

None Detected 

PPH0122-A02 Dark grey ceramic tile 
grout 

Sunny Loop: Restroom for rooms 
S24 and S25: grout between 
ceramic cove base tiles, west side 
of south door on GWB. Photo 306 
MKS 

None Detected 

PPH0122-A03 Pliable, firm white sealant 

Sunny Loop: Restroom for rooms 
S24 and S25: east side of south 
door between door frame and 
GWB. Photo 308 MKS 

None Detected 

PPH0122-A04 

CB-1: Beige-colored 1” x 
1” ceramic cove base tile 
with dark grey grout and 
off-white mastic and dark 
brown mastic 

Sunny Loop: Restroom for rooms 
S24 and S25: Ceramic cove base 
tile with similar grout to floor tile, 
east side of threshold, on 
untextured, GWB. 

None Detected 
Four Layers 

PPH0122-A05 White untextured gypsum 
wall board 

Sunny Loop: Restroom for rooms 
S24 and S25: \ west wall, above 
cove base at small, damaged area. 

None Detected 

10/17/2022
24-06C



CONSTRUCTION DOCUMENTS – 4/24/2022 
Project No. ANC 22-37C 
ALASKA VETERANS & PIONEERS HOME - RESIDENT BATHROOM RENOVATIONS 

HAZARDOUS MATERIALS ASSESSMENT 
02 26 00-9 

SAMPLE 
NUMBER MATERIAL LOCATION ASBESTOS 

CONTENT 

PPH0122-A06 

Brown flexible mastic for 
fiberglass reinforced 
plastic wall panel, with off-
white joint compound  

Sunny Loop: Restroom for rooms 
S24 and S25: east wall, lower left 
corner, south of toilet bowl behind 
FRP on unfinished GWB. 

None Detected 
Two Layers 

PPH0122-A07 White soft rubbery sealant 

Sunny Loop: Restroom for rooms 
S24 and S25: between wall-
mounted toilet and FRP. Photo 
314 MKS 

None Detected 

PPH0122-A08 

Brittle tan and rust-colored 
cove base mastic of CB-1; 
with tan/brown joint 
compound 

Sunny Loop: Restroom for rooms 
S22 and S23: base of wall, right 
side of door at damaged area, 
between ceramic tile and GWB. 
Photo 325 MKS 

None Detected 
Two Layers 

PPH0122-A09 
White joint compound; with 
off-white wallpaper; with 
light green mastic  

Sunny Loop: Restroom for rooms 
S22 and S23: base of wall, right 
side of door above damaged cove 
base. Photo 325 MKS 

None Detected 
Three Layers 

PPH0122-A10 
CB-1: Tan ceramic cove 
base floor tile mastic; with 
tan/brown joint compound 

Sunny Loop: Restroom for rooms 
S22 and S23: base of wall, right 
side of door above damaged cove 
base. Photo 325 MKS 

None Detected 
Two Layers 

PPH0122-A11 Dark grey floor tile grout 
Sunny Loop: Restroom S20: south 
side of threshold to restroom, on 
concrete. Photo 338 MKS 

None Detected 

PPH0122-A12 

SV-1: Beige chip pattern 
sheet vinyl flooring with 
1/4” to 1/2" chips in 
white, tan, light brown, 
with tan mastic; with a 
separate clear mastic 

Sunny Loop: Restroom S20: 
room side of threshold into 
restroom on concrete. Photo 
339 MKS 

SV- 15% 
Chrysotile; None 
Detected Other 
Two Layers 

PPH0122-A13 White hard sealant 
Sunny Loop: Restroom S20: 
between door frame and GWB 
wall. Photo 340 MKS 

0.5% Chrysotile 

PPH0122-A14 

FT-1: 1” x 1” yellow 
ceramic floor tiles with 
black speckles, dark grey 
grout, tan mastic 

Sunny Loop: Restroom S20: near 
threshold along door frame, on 
concrete. Photo 338 MKS 

None Detected 
Three Layers 

PPH0122-A15 Soft, pliable white sealant 

Sunny Loop: Restroom S21: 
between painted white wood beam 
and GWB on ceiling. Photo 354 
MKS 

None Detected 

PPH0122-A16 

Rust-colored mastic for 
fiberglass reinforced 
plastic wall panel, white 
sealant, with white joint 
compound  

Sunny Loop: Restroom S21: 
behind the FRP on north wall of 
restroom, lower west side above 
cove base. Photo 359 MKS 

None Detected 
Three Layers 
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SAMPLE 
NUMBER MATERIAL LOCATION ASBESTOS 

CONTENT 

PPH0122-A17 Beige sealant, unfinished 
gypsum wallboard 

Raven Wing: Restroom for rooms 
R19 and R20: back side of 
recessed metal soap holder in wall 
above tub, along edge of FRP and 
GWB. Photo 11 JHL 

None Detected 
Two Layers 

PPH0122-A18 Green vinyl wallpaper & 
contact cement, tan mastic 

Raven Wing: Restroom for rooms 
R19 and R20: inside unused 
electrical box outlet in northwest 
FRP covered wall, between toilet 
fixture and north door entrance to 
restroom.  Photo 24 JHL 

None Detected 
Two Layers 

PPH0122-A19 White joint compound 

Raven Wing: Restroom for 
rooms R19 and R20: inside 
unused electrical box outlet in 
northwest FRP covered wall.  
Photo 24 JHL 

2.6% Chrysotile 

PPH0122-A20 
CB-2: Black rubber 4” cove 
base, tan mastic; with 
white mastic 

Raven Wing: Restroom for rooms 
R19 and R20: south FRP wall. 
Photo 27 JHL 

None Detected 
Three Layers 

PPH0122-A21 
FT-2: Green/Blue 1” x 1” 
ceramic floor tile with grey 
grout and tan mastic 

Raven Wing: Restroom for rooms 
R19 and R20: left end of south wall 
on concrete.  Photo 29 JHL 

None Detected 
Three Layers 

PPH0122-A22 White pliable sealant 

Raven Wing: Restroom for rooms 
R19 and R20:  left end of south 
wall between FRP and tub. Photo 
30 JHL 

None Detected 

PPH0122-A23 CB-3: Light grey vinyl cove 
base, white mastic 

Raven Wing: room R19: North wall 
adjacent to metal door frame, on 
GWB. Photo 34 JHL 

None Detected 
Two Layers 

PPH0122-A24 White pliable sealant 
Raven Wing: room R19: North wall 
between door frame and GWB. 
Photo 35 JHL 

None Detected 

PPH0122-A25 
White painted untextured 
gypsum wall board and 
white joint compound 

Raven Wing: room R19: 
Northwest corner, above base 
board heater and electrical 
conduit. Photo 36 JHL 

GWB- None 
Detected; JC- 
2.9% Chrysotile 

PPH0122-A26 
CB-4: Dark brown/black 
brittle cove base with black 
mastic 

Raven Wing: room R29 single unit 
restroom: Southwest wall on tan 
vinyl wallpaper over GWB. Photo 
38 JHL 

None Detected 
Two Layers 

PPH0122-A27 Tan woven textured 
wallpaper 

Raven Wing: room R29 single unit 
restroom: Base of southwest wall 
behind cove base, on GWB. Photo 
39 JHL 

None Detected 
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SAMPLE 
NUMBER MATERIAL LOCATION ASBESTOS 

CONTENT 

PPH0122-A28 

Brown mastic for fiberglass 
reinforced plastic wall 
panel, black mastic of CB-
4 

Raven Wing: room R29 single unit 
restroom: Northwest wall directly 
adjacent to blue metal door frame 
threshold, on top of tan wallpaper. 
Photo 42 JHL 

None Detected 
Two Layers 

PPH0122-A29 
CB-3: Light grey vinyl cove 
base, cream mastic; with 
dark brown mastic 

Raven Wing: room R17: base of 
north wall, right side of door on 
untextured white paint GWB. 
Photo 44 JHL 

None Detected 
Three Layers 

PPH0122-A30 
FT-3: Blue 1” x 1” ceramic 
floor tile with brown mastic 
and grey grout 

Raven Wing: Restroom for rooms 
R17 and R18: directly adjacent to 
bathtub on south wall on concrete. 
Photo 45 JHL 

None Detected 
Three Layers 

PPH0122-A31 CB-2: Black rubber 4” cove 
base, beige mastic 

Raven Wing: Restroom for rooms 
R17 and R18: directly adjacent to 
bathtub on south wall on FRP. 
Photo 45 JHL 

None Detected 
Two Layers 

PPH0122-A32 
White painted gypsum wall 
board and white joint 
compound 

Raven Wing: room R17: 
Northwest angled wall, above 
base board heater and electrical 
conduit. Photo 47 JHL 

GWB- None 
Detected; JC- 
1.5% Chrysotile 

PPH0122-A33 
SV-2: Marbled blue-green 
sheet vinyl flooring, beige 
mastic 

Fireweed: Restroom for rooms F01 
and F02: at west of threshold from 
room F01, on concrete. Photo 49 
JHL 

None Detected 
Two Layers 

PPH0122-A34 

Off-white joint 
compound; with white 
joint compound, brown 
mastic for fiberglass 
reinforced plastic wall 
panel 

Fireweed: Restroom for rooms 
F01 and F02: at base of short 
perpendicular north wall 
between sink fixture and 
bathtub, on GWB. Photo 51 JHL 

JC- 1.3% 
Chrysotile; None 
Detected Other 
Two Layers 

PPH0122-A35 White pliable sealant 
Fireweed: Restroom for rooms F01 
and F02: between bathtub fixture 
and FRP. Photo 53 JHL 

None Detected 

PPH0122-A36 White joint compound 

Fireweed: Restroom for rooms F01 
and F02: at base of west threshold 
from room F01, on metal corner 
nosing. Photo 55 JHL 

None Detected 

PPH0122-A37 

SV-3: Beige wood-like 
textured sheet vinyl 
flooring; with off-white 
mastic 

Fireweed: room F01: east 
threshold to restroom from room 
F01, on concrete. Photo 57 JHL 

None Detected 
Two Layers 

PPH0122-A38 
Beige floor tile mastic from 
CB-1 and white joint 
compound 

Fireweed: Restroom for rooms F09 
and F10: base of wall on metal 
corner nosing. Photo 60 JHL 

None Detected 
Two Layers 
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SAMPLE 
NUMBER MATERIAL LOCATION ASBESTOS 

CONTENT 

PPH0122-A39 

FT-1: 1” x 1” yellow 
ceramic floor tiles with 
black speckles, dark grey 
grout 

Fireweed: Restroom for rooms F09 
and F10: at south side wall 
entrance to from room F09, on 
concrete. Photo 61 JHL 

None Detected 
Two Layers 

PPH0122-A40 White sealant 

Homestead Trail: restroom 
between H01 and H02: white 
sealant on wall mounted toilet 
fixture, southeast wall. Photo 65 
JHL 

None Detected 

PPH0122-A41 
Brown mastic for fiberglass 
reinforced plastic wall 
panel 

Homestead Trail: restroom 
between H01 and H02: northwest 
wall at door from room H01, 
between metal corner nosing and 
FRP board. Photo 63 JHL 

None Detected 

PPH0122-A42 White sealant 

Homestead Trail: restroom for 
room H12: white sealant on wall 
mounted toilet fixture on southeast 
wall of restroom. Photo 67 JHL 

None Detected 

PPH0122-A43 
Brown mastic for fiberglass 
reinforced plastic wall 
panel 

Homestead Trail: restroom for 
room H12: brown mastic between 
FRP board and pipe protrusion at 
southeast wall of restroom. Photo 
70 JHL 

None Detected 

PPH0122-A44 

White joint compound and 
brown mastic for fiberglass 
reinforced plastic wall 
panel 

Homestead Trail: restroom for 
room H09: above suspended 
ceiling over restroom door 
entrance from room H09. Photo 72 
JHL 

None Detected 
Two Layers 

PPH0122-A45 
CB-4: Dark brown/black 
brittle cove base with black 
mastic 

Cordova: Restroom for rooms C41 
and C42: base of northwest wall, 
on green wallpaper. Photo 74 JHL 

None Detected 
Two Layers 

PPH0122-A46 

FT-4: 1” x 1” brown 
ceramic floor tile with 
brown mastic and grey 
grout 

Cordova: Restroom for rooms C37 
and C38: southeast wall at base 
board heater pipe on concrete. 
Photo 75 JHL 

None Detected 
Three Layers 

The testing method used (polarized light microscopy [PLM]) is not consistently reliable in detecting asbestos in floor coverings and 
similar non-friable organically bound materials.  Before this material can be considered or treated as non-asbestos containing, 
confirmation should be made by quantitative transmission electron microscopy (TEM). 

Table 1B includes samples taken in October 2013 in the room labeled as H15 on 2022 drawings (formerly 
called room N1, N4, or N28) and the results of the laboratory analysis.  Note, some of these materials 
may have been removed by the previous project, but are included here to illustrate similar materials from 
the eras of construction.  Asbestos field survey data sheets and laboratory reports are included in 
Appendix A.  Refer to Appendix C for sample locations.   
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TABLE 1B 
SAMPLE 
NUMBER MATERIAL LOCATION ASBESTOS 

CONTENT 

PPH1310-A01 Joint compound South corner side bottom of 
column in Room N28-Photo 14 None Detected 

PPH1310-A02 Tan 1/4 inch chip pattern 
sheet vinyl 

South of column center of 
Room N28-Photo 16 10% Chrysotile 

PPH1310-A03 
Yellow dirty leveling 
compound with remnant 
carpet mastic 

North of column center of Room 
N28-Photo 20 

None Detected 
Two Layers 

PPH1310-A04 Grayish white cove base 
mastic 

NE bottom of column center of 
Room N28-Photo 19 None Detected 

PPH1310-A05 Green cove base NE bottom of column center of 
Room N28-Photo 18 None Detected 

PPH1310-A06 Joint compound SE corner of Room N28-Photo 
23 None Detected 

PPH1310-A07 Green cove base and 
grayish white mastic 

SE corner of Room N28-Photo 
22 

None Detected 
Two Layers 

PPH1310-A08 
Tan 1/4 inch chip pattern 
sheet vinyl with remnant 
carpet mastic and glue 

SE corner of Room N28-Photo 
25 15% Chrysotile 

PPH1310-A09 
Tan 1/4 inch chip pattern 
sheet vinyl and glue with 
remnant carpet mastic 

SW side of Room N28-Photo 
27 15% Chrysotile 

PPH1310-A10 
Joint compound, tan cove 
base mastic, and brown 
cove base mastic 

SW corner of Room N28-Photo 
29 

None Detected 
Three Layers 

The testing method used (polarized light microscopy [PLM]) is not consistently reliable in detecting asbestos in floor coverings 
and similar non-friable organically bound materials.  Before this material can be considered or treated as non-asbestos 
containing, confirmation should be made by quantitative transmission electron microscopy (TEM). 

The following materials have been found to contain asbestos in this or previous surveys, or were 
assumed to contain asbestos. 

1. Tan “1/4” chip pattern” sheet vinyl in the 1971 era (confirmed asbestos-containing) and the
“Sunny Loop” and “Windy Loop” wings (assumed to have been constructed sometime between
1980-1985, confirmed asbestos-containing), and asbestos-contaminated mastics (confirmed
asbestos-contaminated).  Prior reports described asbestos-containing sheet vinyl in yellow and
orange colors but did not describe a pattern.

2. Remnant sheet vinyl in the “Fireweed” wing (assumed asbestos-containing).
3. Vinyl asbestos tile in the 1971 era (confirmed asbestos-containing).
4. Black flooring mastic in the 1971 era (confirmed asbestos-containing) and assumed asbestos-

contaminated building materials such as carpet, vinyl floor tiles, associated mastics and leveling
compounds, and at the bases of walls where the mastic was originally located (assumed
asbestos-contaminated).

5. Tan rubber flooring in resident restroom areas of the 1971 era “Homestead Trail” wing (assumed
asbestos-containing) and associated mastics (assumed asbestos-containing).
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6. Gypsum board systems (walls, ceilings, soffits, etc.) with asbestos-containing joint compound in
the 1971 era and the “Fireweed” wing (assumed to have been constructed prior to 1980)
(confirmed asbestos-containing).

7. Older white hard sealants around door frames in the “Sunny Loop” and “Windy Loop” wings
(assumed to have been constructed sometime between 1980-1985) (sealant assumed to contain
greater than 1% asbestos if analyzed by TEM NOB).

8. “Hard fitting” pipe insulation in the 1971 era (confirmed asbestos-containing).
9. Flange gaskets (confirmed asbestos-containing) and valve packings (assumed asbestos-

containing) on piping systems throughout the building.
10. Other assumed asbestos-containing materials (see discussion below).

The effects of the above asbestos-containing materials on the proposed renovation are discussed below. 

Sheet Vinyl and Mastics 
A beige “1/4” chip” pattern sheet vinyl was found to contain asbestos in the original 1971 era construction 
and in the “Sunny Loop” and “Windy Loop” wings which were assumed to have been constructed 
sometime between 1980-1985.  Prior surveys identified asbestos-containing sheet vinyl in yellow and 
orange colors in the “Sunny Loop” and “Windy Loop” wings, but the sample descriptions did not have a 
pattern.  The asbestos-containing sheet vinyl was in good condition where observed and not friable, 
however, the paper-like backing of the sheet vinyl is assumed to become friable during removal.  No 
asbestos-containing sheet vinyl is scheduled for disturbance in these areas, but the sheet vinyl is directly 
adjacent to areas receiving new floor finishes and may require minor disturbance at those locations. 

Remnant Sheet Vinyl 
Restrooms in the “Fireweed” wing had a newer sheet vinyl which did not contain asbestos, however, this 
wing is assumed to have been constructed prior to 1980, and therefore, is assumed to have had 
asbestos-containing flooring materials.  Asbestos-containing sheet vinyl has been previously identified in 
the building under carpet, and it is assumed that remnants of an asbestos-containing sheet vinyl are 
present under the newer sheet vinyl in the “Fireweed” wing.  Those remnants are assumed to have 
contaminated the original sheet vinyl mastics and all replacement sheet vinyl, mastics, leveling 
compounds, and related flooring components.  The remnants are assumed to be friable and will be 
removed from select restrooms in the “Firewood” wing by this project. 

Vinyl Asbestos Tile 
A previous survey identified an off-white vinyl asbestos tile in the 1971 era in room “Wash Rack L02” of 
unknown size or pattern.  No vinyl asbestos tile was observed in the current project areas.  The vinyl 
asbestos tile also had asbestos-containing black flooring mastic discussed below.  The vinyl asbestos tile 
is assumed to be in good condition and not friable and is unlikely to be disturbed by this project. 

Black Flooring Mastic and Contaminated Materials 
A previous survey identified a black flooring mastic that was used with the vinyl asbestos tile discussed 
above.  The asbestos-containing black flooring mastic is assumed to be in other areas of the building, and 
may be present under newer floor finishes, walls, cabinetry, or other components.  Where present, the 
black flooring mastic is assumed to have contaminated all replacement flooring materials, mastics, 
leveling compounds, and related flooring components, including at the bases of walls where the black 
flooring mastic was originally located.  No black flooring mastic was found in the current project areas. 
The black flooring mastic is assumed to be in good condition and not friable and is unlikely to be 
disturbed by this project. 

Tan Rubber Flooring and Mastic 
A tan rubber flooring material was found in the “Homestead Trail” wing, and that rubber flooring material 
is assumed to contain asbestos.  The mastics associated with this flooring are also assumed to contain 
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asbestos.  The tan rubber flooring was in good condition and not friable, and the mastics are assumed to 
be in good condition and not friable.  Neither material is scheduled for disturbance by this project. 

Joint Compound 
Asbestos-containing joint compound has been identified in the original 1971 era and in the “Fireweed” 
wing which is assumed to have been constructed prior to 1980.  No asbestos has been found in the joint 
compound of the “Sunny Loop” and “Windy Loop” wings which were assumed to have been constructed 
sometime between 1980-1985.  No asbestos has been found in the gypsum board in any era at this 
building.  The joint compound was typically in good condition with isolated areas of damage.  Joint 
compound is not typically friable but may become friable during removal or if damaged.  The asbestos-
containing joint compound will require partial removal by this project. 

Older Door Frame Sealants 
An older white sealant was found between the door frame and gypsum wall board in “Sunny Loop” and 
“Windy Loop” wings which were assumed to have been constructed sometime between 1980-1985.  The 
sealant contained less than 1% asbestos when analyzed by standard PLM analysis, but the sealant is 
assumed to contain greater than 1% asbestos if analyzed by TEM NOB.  The sealant was in good 
condition and not friable and is unlikely to be disturbed by this project. 

“Hard Fitting” Pipe Insulation 
Previous surveys have found asbestos-containing “hard fitting” insulation on older piping in the 1971 era. 
No “hard fitting” insulation was observed during the January 2022 survey but is assumed to be present 
throughout the facility, typically in concealed areas or areas which have not been renovated, including 
inside of the resident bathroom pipe chases.  The “hard fitting” insulation is assumed to be in good 
condition with isolated areas of damage and is friable.  No “hard fitting” pipe insulation is scheduled for 
disturbance by this project. 

Flange Gaskets and Valve Packings 
Previous surveys have identified asbestos-containing flange gaskets in the 1971 era.  Flange gaskets and 
valve packings on piping throughout all eras of the building are assumed to contain asbestos.  The flange 
gaskets and valve packings are assumed to be in good condition and not friable, although they may 
become friable during removal.  No flange gaskets or valve packings are scheduled for disturbance by 
this project. 

Other Assumed Asbestos-Containing Materials 
The January 2022 inspections were focused only on those materials anticipated to be affected by the 
Resident Bathroom Renovation Project.  A comprehensive survey of the entire building was not 
performed, and many other materials are likely to contain asbestos at this building.  Examples of these 
materials include, but are not limited to: various patterns and colors of 9” x 9” or 12” x 12” vinyl floor tiles; 
sheet vinyl; black flooring mastics; remnant flooring materials under newer non-asbestos-containing 
flooring materials; cement asbestos board insulated sandwich panels above and below exterior windows; 
miscellaneous colors and textures of construction mastics and sealants on interior and exterior 
components such as mirrors, ceramic floor and wall tiles, windows, doors, etc.; various colors of rubber 
cove bases and mastics; grey-green duct seam sealants; sealants and putties used on refrigeration 
equipment; undercoatings and putties of older drinking fountains; gaskets and sealants on high-
temperature mechanical equipment such as the boilers and water heaters; manufacturer-installed 
sealants and gaskets on air handling units and similar mechanical equipment; insulating materials inside 
of fire doors and transoms; insulating materials inside of high-temperature kitchen equipment such as 
ovens and stoves; amongst others.  Materials installed after the year 2000 are presumed to not contain 
asbestos, but these materials, and other materials such as those assumed asbestos-containing materials 
discussed above, are still required to be sampled prior to any disturbance of the materials.  Additionally, 
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all prior renovations may have covered or otherwise concealed older building materials, including both 
confirmed and assumed asbestos-containing materials. 

2. Asbestos in Dusts

The settled and concealed dusts were examined by an EPA Certified Building Inspector but no samples 
for asbestos in dusts were authorized for this project.  Based on their visual inspection and experience 
from similar buildings, the inspector determined that the typical settled and concealed dusts are not 
“asbestos debris” from an asbestos-containing building material (ACBM).  Based on similar sampling from 
similar buildings, the inspector also determined that the dusts are unlikely to contain more than one 
percent (1%) asbestos by weight, and therefore are not an asbestos-containing material (ACM).   

3. Lead-Containing Materials

Lead-Testing 
EHS-Alaska tested paint and other materials throughout the affected areas of the building using a 
Heuresis XRF lead paint analyzer.  Lead in paints tested varied from a trace amount to 0.3 mg/cm2.  Lead 
in other materials tested varied from a trace amount to 26.2 mg/cm2.  Refer to the Lead Analyzer Test 
Results Table in Appendix B that identifies the surfaces tested, and the results.  The Lead Test Locations 
are shown in the Drawings in Appendix C.   

Paints 
There were varying lead contents found in the paints, based on what surfaces they are on, with most 
surfaces containing little lead (but are still classified as lead-containing materials by OSHA).  Only trace 
amounts of lead were identified in painted surfaces tested. 

Lead based paints (paint containing more than 1.0 mg/cm2 of lead) were not identified in the project, 
however, it is anticipated that other components which are hidden, concealed, or otherwise not tested 
may be painted with lead-based paint.  Lead was detected at very low levels in most of the painted floor, 
wall and ceiling surfaces.  XRF testing is not able to “prove” that “no” lead exists in the paint.  Low levels 
of lead found by XRF testing does not mean that the paints are free of lead, the paints may contain lead. 
At least an initial exposure determination of potential worker exposures for all disturbance of lead-
containing materials is required unless laboratory analysis shows that there is zero detectable lead in the 
materials being disturbed (which requires special analysis).  However, these paints may not present a 
hazard to occupants or workers performing renovation or demolition if lead-safe work practices are 
followed.   

Ceramic Wall Tile and Glazing 
Relatively high concentrations of lead were found in the glazing of tubs in the 1971 era “Raven” wing and 
“Cordova” wing, as well as the tub in the “Fireweed” wing.  The concentrations of lead in ceramic glazing 
compounds should not be compared to lead-based paint criteria, as the glazing is inherently less likely to 
cause lead to be present in dusts or on surfaces, where it can be ingested.  Lead in ceramic glazing may 
not pose a hazard to occupants, or workers performing renovation or demolition if lead-safe work 
practices are followed.  All ceramic fixtures in the facility should be assumed to contain lead.   

Plastic Components 
Only trace amounts of lead were found in plastic components tested, such as the fiberglass reinforced 
wall paneling. The concentrations of lead in plastic compounds should not be compared to lead-based 
paint criteria.  Lead in plastic compounds may have surface deterioration and if not cleaned regularly, 
lead may be present in dusts or on surfaces, where it can be ingested.  Lead in plastic compounds may 
not pose a hazard to occupants, or workers performing renovation or demolition if good work practices 
are followed.   
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Metallic Lead in Batteries and Pipe Solder 
Metallic lead items identified in the building included lead solder at copper piping which is assumed to 
contain lead, poured lead sealants at bell and spigot joints of waste and vent piping, and lead acid 
batteries in emergency lights and other battery backup equipment.  If removed during renovation or 
demolition they should be recycled or disposed of as hazardous waste. 

Lead Dusts 
The settled and concealed dusts were examined but no samples for lead in dusts were authorized for this 
project.  Based on their visual inspection and similar sampling from similar buildings, the inspector also 
determined that the dusts are likely to have measurable concentrations of lead in the dusts.   

4. PCB-Containing Materials

Light Ballasts 
Older fluorescent lights typically have PCB-containing ballasts.  PCB-containing ballasts in fluorescent 
lights were banned in 1978, but manufacturers were allowed to use up existing stocks, and lights may 
have been reused from other facilities.  The survey included examination of what were considered to be 
representative light fixtures, but not all fixtures were able to be accessed.  All lights shall be inspected 
during removal or relocation.  Unless ballasts were marked “No PCBs,” they must be assumed to contain 
PCBs and must be disposed of as a hazardous waste when removed for disposal.  Only fluorescent light 
fixtures marked “No PCBs” were found in the building.  The fluorescent light fixtures will be replaced as 
shown on the drawings.   

Older HID lights may have PCB-containing ballasts.  Due to height restrictions and sealed ballast 
enclosures, the HID fixtures were not able to be accessed.  All HID lights shall be inspected during 
removal or relocation.  If ballasts are not marked “No PCBs,” we suggest contacting the manufacturer of 
the lights to determine if the ballasts contain PCB’s, or assume that they contain PCB’s and be disposed 
of as a hazardous waste.  The HID light fixtures are unlikely to be disturbed by this project. 

Bulk Products 
Some older paints, sealants and other building materials may contain measurable amounts of PCB’s. 
PCB use in paints and sealants was supposed to have been discontinued in 1979.  The EPA does not 
require the sampling of bulk products, and no sampling of “Bulk Products” were authorized for this project.  

5. Mercury-Containing Materials

Fluorescent Lamps 
Fluorescent lamps use mercury to excite the phosphor crystals that coat the inside of the lamp.  These 
lamps contain from 15 to 48 milligrams of mercury depending on their age and manufacturer. 
Fluorescent light fixtures will be replaced as shown on the drawings. 

High Intensity Discharge Lamps 
High Intensity Discharge (HID) lamps use mercury and sodium vapors in the lamp, and also typically have 
lead-containing solders at the bases.  These lamps contain varying amounts of mercury depending on 
their age and manufacturer.  No HID light fixtures are scheduled to be replaced by this project. 

All mercury-containing items being removed by this project are required to be disposed of as hazardous 
waste or recycled. 
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6. Other Hazardous Materials

Soil Contamination 
The scope of work for EHS-Alaska, Inc. did not include investigation of soils for petroleum or other 
contaminations.   

Heat Transfer Fluids 
The existing heating system is assumed to contain heat transfer fluids, including glycol or other boiler 
treatment chemicals.  Any heat transfer fluids removed from the heating system shall be recovered and 
properly disposed of or recycled.  The heating system is unlikely to be disturbed by this project. 

E. REGULATORY CONSTRAINTS

1. Asbestos-Containing Materials

The Federal Occupational Safety and Health Administration (29 CFR 1926.1101) and the State of Alaska 
Department of Labor (8 AAC 61) have promulgated regulations requiring testing for airborne asbestos 
fibers; setting allowable exposure limits for workers potentially exposed to airborne asbestos fibers; 
establishing contamination controls, work practices, and medical surveillance; and setting worker 
certification and protection requirements.  These regulations apply to all workplace activities involving 
asbestos-containing materials.   

The EPA regulations, issued as Title 40 of the Code of Federal Regulations, Part 61 (40 CFR 61), 
Subpart M under the National Emission Standards for Hazardous Air Pollutants (NESHAP), established 
procedures for handling ACM during asbestos removal and waste disposal.  It is recommended that 
clearance sampling which complies with the EPA’s Asbestos Hazard Emergency Response Act (AHERA) 
protocol be required following removal of asbestos-containing materials to document that the asbestos 
has been properly removed.   

The EPA regulations require an owner (or the owner's contractor) to notify the EPA of asbestos removal 
operations and to establish responsibility for the removal, transportation, and disposal of asbestos-
containing materials. 

The disposal of asbestos waste is regulated by the EPA, the Alaska Department of Environmental 
Conservation, and the disposal site operator.  Wastes being transported to the disposal site must be 
sealed in leak tight containers prior to disposal and must be accompanied by disposal permits and waste 
manifests.   

2. Dusts with Asbestos

Settled and concealed dusts above ceilings, and at other areas that are not routinely cleaned (such as 
inside ducts and at roofs, etc.) are assumed to have measurable concentrations of asbestos.  Based on 
sampling of similar settled and concealed dusts at similar buildings, those dusts are assumed to contain 
less than 1 percent asbestos.  Normal settled and concealed dusts are distinct and treated differently 
from debris resulting from damaged asbestos-containing materials.   

Background levels of asbestos in dusts for a particular location will depend on many factors, including 
whether or not asbestos occurs naturally in soils in the area.   

Likely sources of asbestos in dusts include natural occurrences of asbestos 

The types of asbestos found in settled and concealed dusts often contain actinolite, anthophyllite and 
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tremolite forms of asbestos which are not commonly found in bulk samples taken of materials from 
buildings.  Those forms of asbestos may come from natural occurrences of asbestos in an outside 
source, such as rock or ore deposits, which appear to be common in Alaska. 

Because the type of disturbance, concentration of asbestos in the dusts, cohesiveness of the dusts and 
room sizes will change, the airborne asbestos levels expected during the project will depend on the 
contractor’s means and methods of conducting the work.  The mere presence of asbestos in the dusts 
does not necessarily imply that a “hazard” exists which would require the use of specially trained workers 
to “abate” the “hazard”.  All dusts will likely be required to be removed from the areas where asbestos-
containing materials are being removed (abatement areas) in order to achieve clearances.  The dusts in 
the other areas are to be controlled so as to limit worker exposures and prevent contamination of 
occupied areas of the building. 

There is no established correlation between settled or adhered dusts with measurable concentrations of 
asbestos and airborne concentrations.  The definition in the OSHA regulations of asbestos-containing 
materials as those materials that contain 1 percent or more asbestos by weight, apply to cohesive 
materials and not to dusts.  The OSHA regulations are essentially “performance based”, if workers are 
exposed above the permissible exposure limits, then all of the requirements in the regulations become 
effective. 

3. Lead-Containing Materials

The EPA Standard 40 CFR 745, Lead-Based Paint Poisoning Prevention in Certain Residential 
Structures, defines lead–based paint hazards and regulates lead based paint activities in target housing 
and child-occupied facilities.  The requirements of this regulation include training certification, pre-work 
notifications, work practice standards and record keeping.  Areas typically classified as child occupied 
facilities may include but are not limited to: day care facilities, preschools, kindergarten classrooms, 
restrooms, multipurpose rooms, cafeterias, gyms, libraries and other areas routinely used by children 
under 6 years of age.  Training requirements for Firms (Contractors) and Renovators (Workers) became 
effective on April 22, 2010.   

The requirements apply to renovation, repair or painting activities that are NOT classified as “minor repair 
and maintenance activities” (as defined by the regulations), which take place in the “child occupied” 
portions of facilities.  It is anticipated that only small amounts of lead based paint (if present) will be 
required to be disturbed for this renovation work, and the work would be classified as minor repair and 
maintenance activities, therefore most requirements of 40 CFR 745 do not apply.   

Federal OSHA (29 CFR 1926.62) and the State of Alaska (8 AAC Chapter 61) have promulgated 
regulations that apply to all construction work where employees may be exposed to lead.  The 
disturbance of any surfaces painted with lead-containing paint requires lead-trained personnel, personnel 
protective procedures, and air monitoring until exposure levels can be determined.  If initial monitoring 
verifies that the work practices being used are not exposing workers, monitoring and protection 
procedures may be relaxed.  Experience has shown that some paints in most buildings will contain low 
concentrations of lead and disturbance of those paints are still regulated under the OSHA lead standard, 
29 CFR 1926.62.  Low levels of lead found by XRF testing does not mean that the paints are free of lead, 
the paints may contain lead, and OSHA regulations apply anytime measurable amounts of lead are 
present in paints.   

Settled and concealed dust above ceilings, and at other areas that are not routinely cleaned are assumed 
to have measurable concentrations of lead.  Background levels of lead in dusts for a particular location 
will depend on many factors, including whether or not engines utilizing leaded gasoline were run in or 
near a building, and upon the age of the building, and thus the age of the dusts.  Because the type of 
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disturbance, quantity of lead dusts, cohesiveness of the dusts and room sizes will change, the airborne 
lead levels expected during the project will depend on the contractor’s means and methods of conducting 
the work.  The mere presence of lead in the dusts does not necessarily imply that a “hazard” exists which 
would require the use of specially trained workers to “abate” the “hazard”.   

There is no established correlation between settled or adhered lead dust concentrations and airborne 
concentrations.  The OSHA regulations are essentially “performance based”, if workers are exposed 
above the permissible exposure limits, then all of the requirements in the regulations become effective. 

The EPA requires that actual construction or demolition debris that contains lead or lead-containing paint 
or other heavy metals be tested using the TCLP test to determine if the waste must be treated as 
hazardous waste.  All federal, state and local standards regulating lead and lead-containing wastes are 
required to be followed during the renovation or demolition of portions of this building. 

If the TCLP tests done on the waste stream(s) that are produced by the contractor are found to be 
classified as hazardous wastes, then those waste stream(s) will have to be packaged for shipping and 
disposal in accordance with hazardous waste and transportation regulations.  Because there are no 
hazardous waste landfills in Alaska, this report assumes that any hazardous waste disposal will take 
place in Seattle or elsewhere in the Pacific Northwest. 

4. PCB-Containing Materials

The EPA has promulgated regulations (40 CFR Part 761) that cover the proper handling and disposal of 
PCB-containing materials.  If any PCB-containing equipment is discovered and if they will be removed, 
those materials are required to be disposed of at fully permitted hazardous waste facilities.  The EPA 
regulates liquid PCBs differently from non-liquid materials.  Workers who remove or handle PCB-
containing or PCB-contaminated materials or who transport or dispose of PCB wastes must be trained 
and certified in hazardous waste operations and emergency response (HAZWOPER) as required by 29 
CFR 1910.120 and the State of Alaska Department of Labor (8 AAC 61).  The Department of 
Transportation under 49 CFR Parts 100-199 regulates the marking, packaging, handling and 
transportation of hazardous materials.  All federal, state and local standards regulating PCBs and PCB 
waste must be followed during this project.   

5. Mercury-Containing Materials

Thermostats and mercury-containing lamps are classified by the EPA as Universal Wastes.  The EPA 
encourages that all Universal Wastes be recycled in accordance with 40 CFR 273.  Mercury and mercury-
containing products are considered hazardous waste if TCLP testing of the waste for mercury confirms 
the mercury content to be greater than the EPA criteria of 0.2 mg/l. 

6. Other Hazardous Materials

Chemical Hazards 
The EPA has promulgated regulations (40 CFR Parts 260 to 299 amongst others) that cover the proper 
handling and disposal of waste chemicals, including listed wastes, which are ignitable, corrosive, reactive, 
toxic, or an acute hazardous waste or wastes that exhibit the characteristics of toxicity.  All construction 
workers who are required to remove or handle chemical hazards or to transport or dispose of chemical 
wastes shall be trained and certified as required by the U.S. Department of Labor (29 CFR 1910.120) and 
the State of Alaska Department of Labor (8 AAC 61).  Transportation of chemical hazards are regulated 
by Department of Transportation regulations under 49 CFR Parts 171 to 178 amongst others.   
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Waste heat transfer fluids (such as used heating/cooling system glycol or other circulating heating/cooling 
fluids) are a potentially hazardous waste and are required to be TCLP tested prior to disposal to 
determine if the fluids are classified as hazardous or non-hazardous waste per the EPA’s RCRA 
regulations governing hazardous wastes.  According to a study performed by the University of Northern 
Iowa, standard TCLP analysis using ICP SW 6010 testing procedures commonly report levels of Arsenic 
and Selenium over regulatory thresholds due to interferences in the matrix.  That report concluded that 
additional analysis should be performed to refute the presence of Arsenic or Selenium over the regulatory 
levels by either mass spectrometry using method SW 6020, or by graphite furnace using method SW 
7060.  Some heat transfer fluids may also contain potentially hazardous additives that modify the 
properties of the fluids for use in a particular system.  It is recommended that the contractor consult with 
the persons responsible for maintaining the system to determine if any additives that may be potentially 
hazardous were used in the system to further determine disposal requirements. 

F. RECOMMENDATIONS

1. Asbestos-Containing Materials

The asbestos-containing materials identified in the building are typically in intact condition and are 
classified as both friable and non-friable ACM.  All asbestos-containing materials that will be disturbed by 
the planned renovation work are required to be removed by trained asbestos workers.  Refer to Section 
02 81 00 Hazardous Materials – Summary of Requirements.   

2. Dusts with Asbestos

Dusts with measurable concentrations of asbestos are assumed to be present, but are not classified as 
asbestos-containing materials, or as debris from asbestos-containing materials.  Workers disturbing dusts 
are required to have hazard communication training in accordance with OSHA regulations, but are not 
required to receive 40 hours of training, which is required for asbestos workers.  The contractor will need 
to choose means and methods to control worker exposures to airborne contaminants.  At least an initial 
exposure assessment or data from previous air monitoring is needed to show that worker exposures are 
maintained below the OSHA permissible exposure limits (PELs).  Refer to Section 01 35 45 Airborne 
Contaminant Control.   

3. Lead-Containing Materials

Federal OSHA (29 CFR 1926.62) and the State of Alaska (8 AAC Chapter 61) have promulgated 
regulations that apply to all construction work where employees may be exposed to lead, including 
disturbance of paints with low concentrations of lead.   

The EPA Standard 40 CFR 745, Lead-Based Paint Poisoning Prevention in Certain Residential 
Structures, defines lead–based paint hazards and regulates lead based paint activities in target housing 
and child-occupied facilities.  Contractors disturbing lead-based paints in target housing and child 
occupied facilities must comply with 40 CFR 745. 

Worker exposure to lead may be able to be controlled below the OSHA permissible exposure limit if 
proper engineering controls and procedures are used during renovation.  Lead is a potentially hazardous 
waste and the EPA requires that all wastes that contains lead be tested to determine if they must be 
treated as hazardous waste.  A TCLP test of the waste stream(s) produced by the Contractor’s means 
and methods are required to be performed to determine if those wastes will be classified as hazardous or 
non-hazardous.  Refer to Section 01 35 45 Airborne Contaminant Control and Section 02 81 00 
Hazardous Materials – Summary of Requirements.   
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4. PCB-Containing Materials

If any PCB-containing ballasts are discovered, and they are removed or replaced, they will need to be 
removed, handled, packaged and disposed of in accordance with all regulations.  Refer to Section 02 81 
00 Hazardous Materials – Summary of Requirements.   

5. Mercury-Containing Materials

Mercury-containing materials scheduled for removal or replacement will need to be removed, handled, 
packaged and disposed of in accordance with all regulations.  If mercury-containing lamps and 
thermostats are handled and disposed of in accordance with the Universal Waste Regulations, no TCLP 
test is required.  If the Contractor chooses to perform a TCLP test of fluorescent lamps, the test shall be 
conducted in accordance with the requirements of ANSI/NEMA Standard Procedure for Fluorescent 
Lamp Sample Preparation and Toxicity Characteristic Leaching Procedure, C78.LL 1256-2003 or latest 
version.  Refer to Section 02 81 00 Hazardous Materials – Summary of Requirements.   

6. Other Hazardous Materials

If any heat transfer fluids are removed or replaced, they will need to be removed, handled, packaged and 
disposed of in accordance with all regulations.  Refer to Section 02 81 00 Hazardous Materials – 
Summary of Requirements.   

G. LIMITATIONS

The conclusions and recommendations contained in this report are based upon professional opinions with 
regard to the subject matter.  These opinions have been arrived at in accordance with currently accepted 
environmental consulting and engineering standards and practices and are subject to the following 
inherent limitations: 

1. Accuracy of Information

The laboratory reports utilized in this assessment were provided by the accredited laboratories cited in 
this report.  Although the conclusions, opinions, and recommendations are based in part, on such 
information, our services did not include the verification of accuracy or authenticity of such reports. 
Should such information provided be found to be inaccurate or unreliable, EHS-Alaska, Inc. reserves the 
right to amend or revise its conclusions, opinions, and/or recommendations. 

2. Site Conditions

This limited survey did not include investigation of the entire site and may not be valid outside the survey 
area.  The intent of this survey was to identify common hazardous materials that may be disturbed during 
the planned Resident Bathroom Renovations Project.  This survey is not intended to be utilized as the 
sole design document for abatement.  This survey was conducted while the site was occupied.  All 
inspections were performed with furniture, equipment and/or stored items in place.  The scope of work for 
this survey did not include identification of all potentially hazardous materials that may be present at this 
site, and was limited to the scope of work agreed upon with our client.  Although a concerted effort was 
made to identify those common hazardous materials likely to be affected by this project, some hazardous 
materials may have been hidden by furniture, equipment or stored items and may not have been 
identified.  The survey investigated representative materials and items, such as lights and mechanical 
components.  Variations may occur between materials and items that appear to be the same, but are 
actually of different construction or materials.  Other asbestos-containing or potentially hazardous 
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materials may be present in the facilities that were concealed by structural members, walls, ceilings or 
floor coverings, or in materials where testing was not conducted.   

3. Changing Regulatory Constraints

The regulations concerning hazardous materials are constantly changing, including the interpretations of 
the regulations by the local and national regulating agencies.  Should the regulations or their 
interpretation be changed from our current understanding, EHS-Alaska, Inc. reserves the right to amend 
or revise its conclusions, opinions, and/or recommendations. 
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Lead Analyzer Test Results 



LEAD ANALYZER TEST RESULTS

Heuresis Pb200i, Serial No. 1770

LBP mg/cm2 +/- ERROR
1 PALMER PIONEER HOME SCHWAN - - CALIBRATION - - GREEN 5 1/11/22 11:15:29 POSITIVE 1 0.2
2 PALMER PIONEER HOME SCHWAN - - CALIBRATION - - GREEN 5 1/11/22 11:16:02 POSITIVE 1 0.2
3 PALMER PIONEER HOME SCHWAN - - CALIBRATION - - GREEN 5 1/11/22 11:16:37 POSITIVE 1 0.2
4 PALMER PIONEER HOME SCHWAN FIRST S25 WALL DRYWALL INTACT WHITE 2 1/11/22 11:29:56 NEGATIVE 0.3 0.3
5 PALMER PIONEER HOME SCHWAN FIRST S25 WALL FRP INTACT BEIGE 2 1/11/22 11:30:38 NEGATIVE 0.3 0.3
6 PALMER PIONEER HOME SCHWAN FIRST S25 TOILET CERAMIC INTACT WHITE 2 1/11/22 11:31:25 NEGATIVE 0.1 0.3
7 PALMER PIONEER HOME SCHWAN FIRST S25 FLOOR CERAMIC INTACT BEIGE 2 1/11/22 11:31:59 NEGATIVE 0.2 0.3
8 PALMER PIONEER HOME SCHWAN FIRST S25 COVE BASE CERAMIC INTACT TAN 2 1/11/22 11:32:39 NEGATIVE -0.3 0.3
9 PALMER PIONEER HOME SCHWAN FIRST S25 WALL DRYWALL INTACT WHITE 2 1/11/22 11:34:23 NEGATIVE 0.2 0.3

10 PALMER PIONEER HOME SCHWAN FIRST S25 SINK CERAMIC INTACT WHITE 2 1/11/22 11:35:00 NEGATIVE 0.1 0.3
11 PALMER PIONEER HOME SCHWAN FIRST S22 SINK CERAMIC INTACT WHITE 2 1/11/22 11:36:48 NEGATIVE 0.2 0.3
12 PALMER PIONEER HOME SCHWAN FIRST S22 WALL DRYWALL INTACT WHITE 2 1/11/22 11:37:24 NEGATIVE 0.2 0.3
13 PALMER PIONEER HOME SCHWAN FIRST S22 WALL DRYWALL INTACT WHITE 2 1/11/22 11:37:41 NEGATIVE 0.2 0.3
14 PALMER PIONEER HOME SCHWAN FIRST S22 WALL FRP INTACT BEIGE 2 1/11/22 11:38:41 NEGATIVE 0.2 0.3
15 PALMER PIONEER HOME SCHWAN FIRST S22 FLOOR CERAMIC INTACT BEIGE 2 1/11/22 11:39:25 NEGATIVE 0.3 0.3
16 PALMER PIONEER HOME SCHWAN FIRST S22 DOOR FRAME WOOD INTACT GREEN 2 1/11/22 11:40:14 NEGATIVE 0.2 0.3
17 PALMER PIONEER HOME SCHWAN FIRST S22 DOOR FRAME WOOD INTACT ORANGE 2 1/11/22 11:40:42 NEGATIVE 0.1 0.3
18 PALMER PIONEER HOME SCHWAN FIRST S22 MECHANICAL EQUIP METAL INTACT LT BROWN 2 1/11/22 11:43:25 NEGATIVE 0.1 0.3
19 PALMER PIONEER HOME SCHWAN FIRST S22 WALL DRYWALL INTACT WHITE 2 1/11/22 11:44:11 NEGATIVE 0.2 0.3
20 PALMER PIONEER HOME SCHWAN FIRST S22 DOOR FRAME METAL INTACT GREEN 2 1/11/22 11:44:47 NEGATIVE 0.1 0.3
21 PALMER PIONEER HOME SCHWAN FIRST S22 PIPE METAL INTACT WHITE 2 1/11/22 11:46:09 NEGATIVE 0.2 0.3
22 PALMER PIONEER HOME SCHWAN FIRST S22 BEAM WOOD INTACT WHITE 2 1/11/22 11:46:59 NEGATIVE 0 0.3
23 PALMER PIONEER HOME SCHWAN FIRST S20 WALL DRYWALL INTACT WHITE 2 1/11/22 11:50:17 NEGATIVE 0.2 0.3
24 PALMER PIONEER HOME SCHWAN FIRST S20 WALL DRYWALL INTACT WHITE 2 1/11/22 11:50:33 NEGATIVE 0.1 0.3
25 PALMER PIONEER HOME SCHWAN FIRST S20 WALL FRP INTACT BEIGE 2 1/11/22 11:51:12 NEGATIVE 0.3 0.3
26 PALMER PIONEER HOME SCHWAN FIRST S20 FLOOR CERAMIC INTACT BEIGE 2 1/11/22 11:52:23 NEGATIVE 0.3 0.3
27 PALMER PIONEER HOME SCHWAN FIRST S20 DOOR WOOD INTACT VARNISH 2 1/11/22 11:53:36 NEGATIVE 0.1 0.3
28 PALMER PIONEER HOME SCHWAN FIRST S20 DOOR FRAME WOOD INTACT GREEN 2 1/11/22 11:54:18 NEGATIVE 0.1 0.3
29 PALMER PIONEER HOME SCHWAN FIRST S18 DOOR FRAME WOOD INTACT GREEN 2 1/11/22 11:56:05 NEGATIVE 0.2 0.3
30 PALMER PIONEER HOME SCHWAN FIRST S18 DOOR FRAME METAL INTACT ORANGE 2 1/11/22 11:56:59 NEGATIVE 0.1 0.3
31 PALMER PIONEER HOME SCHWAN FIRST S18 WALL DRYWALL INTACT WHITE 2 1/11/22 11:58:20 NEGATIVE 0.2 0.3
32 PALMER PIONEER HOME SCHWAN FIRST S18 COVE BASE CERAMIC INTACT TAN 2 1/11/22 11:59:21 NEGATIVE 0.2 0.3
33 PALMER PIONEER HOME SCHWAN FIRST S16 WALL DRYWALL INTACT WHITE 2 1/11/22 12:01:53 NEGATIVE 0.2 0.3
34 PALMER PIONEER HOME SCHWAN FIRST S16 WALL FRP INTACT BEIGE 2 1/11/22 12:03:02 NEGATIVE 0.3 0.3
35 PALMER PIONEER HOME SCHWAN FIRST S16 WALL FRP INTACT BEIGE 2 1/11/22 12:05:14 NEGATIVE 0.2 0.3
36 PALMER PIONEER HOME SCHWAN FIRST S16 WALL DRYWALL INTACT WHITE 2 1/11/22 12:05:44 NEGATIVE 0.2 0.3
37 PALMER PIONEER HOME SCHWAN FIRST R19 WALL DRYWALL INTACT WHITE 2 1/11/22 12:14:21 NEGATIVE 0.2 0.3
38 PALMER PIONEER HOME SCHWAN FIRST R19 FLOOR CERAMIC INTACT GREEN 2 1/11/22 12:24:59 NEGATIVE 0.4 0.3
39 PALMER PIONEER HOME SCHWAN FIRST R19 TUB CERAMIC INTACT WHITE 2 1/11/22 12:25:35 POSITIVE 21.7 0.3
40 PALMER PIONEER HOME SCHWAN FIRST R19 WALL VINYL INTACT GREEN 2 1/11/22 12:29:12 NEGATIVE 0.2 0.3
41 PALMER PIONEER HOME SCHWAN FIRST R29 WALL VINYL INTACT LT BROWN 2 1/11/22 12:32:48 NEGATIVE 0.2 0.3
42 PALMER PIONEER HOME SCHWAN FIRST R29 WALL DRYWALL INTACT WHITE 2 1/11/22 12:34:00 NEGATIVE 0.2 0.3
43 PALMER PIONEER HOME SCHWAN FIRST R29 FLOOR CERAMIC INTACT BROWN 2 1/11/22 12:35:07 NEGATIVE 0.3 0.3
44 PALMER PIONEER HOME SCHWAN FIRST R29 TUB CERAMIC INTACT WHITE 2 1/11/22 12:35:49 POSITIVE 24.2 0.3
45 PALMER PIONEER HOME SCHWAN FIRST R29 WALL FRP INTACT BEIGE 2 1/11/22 12:39:23 NEGATIVE 0.2 0.3
46 PALMER PIONEER HOME SCHWAN FIRST R17 WALL FRP INTACT BEIGE 2 1/11/22 12:51:31 NEGATIVE 0.3 0.3
47 PALMER PIONEER HOME SCHWAN FIRST R17 WALL VINYL INTACT BLUE 2 1/11/22 12:51:59 NEGATIVE 0.2 0.3

RESULTS
NO. SITE INSPECTOR FLOOR ROOM COMPONENT SUBSTRATE CONDITION COLOR DURATION TIME
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LEAD ANALYZER TEST RESULTS

LBP mg/cm2 +/- ERROR
RESULTS

NO. SITE INSPECTOR FLOOR ROOM COMPONENT SUBSTRATE CONDITION COLOR DURATION TIME

48 PALMER PIONEER HOME SCHWAN FIRST R17 WALL DRYWALL INTACT WHITE 2 1/11/22 12:52:34 NEGATIVE 0.2 0.3
49 PALMER PIONEER HOME SCHWAN FIRST R17 TUB CERAMIC INTACT WHITE 2 1/11/22 12:54:02 POSITIVE 24.1 0.3
50 PALMER PIONEER HOME SCHWAN FIRST R17 SINK CERAMIC INTACT WHITE 2 1/11/22 12:54:54 NEGATIVE -0.2 0.3
51 PALMER PIONEER HOME SCHWAN FIRST R17 TOILET CERAMIC INTACT WHITE 2 1/11/22 12:55:21 NEGATIVE 0 0.3
52 PALMER PIONEER HOME SCHWAN FIRST R17 FLOOR CERAMIC INTACT BLUE 2 1/11/22 12:56:11 NEGATIVE 0.3 0.3
53 PALMER PIONEER HOME SCHWAN FIRST R17 DOOR FRAME METAL INTACT GREEN 2 1/11/22 12:57:59 NEGATIVE 0.3 0.3
54 PALMER PIONEER HOME SCHWAN FIRST F01 DOOR FRAME METAL INTACT GREEN 2 1/11/22 14:54:38 NEGATIVE 0.1 0.3
55 PALMER PIONEER HOME SCHWAN FIRST F01 DOOR FRAME METAL INTACT WHITE 2 1/11/22 14:55:09 NEGATIVE 0.2 0.3
56 PALMER PIONEER HOME SCHWAN FIRST F01 WALL DRYWALL INTACT GREEN 2 1/11/22 14:55:54 NEGATIVE 0.1 0.3
57 PALMER PIONEER HOME SCHWAN FIRST F01 WALL DRYWALL INTACT GREEN 2 1/11/22 14:56:45 NEGATIVE 0.3 0.3
58 PALMER PIONEER HOME SCHWAN FIRST F01 TUB CERAMIC INTACT WHITE 2 1/11/22 14:59:14 POSITIVE 25.3 0.3
59 PALMER PIONEER HOME SCHWAN FIRST F01 WALL FRP INTACT BEIGE 2 1/11/22 14:59:51 NEGATIVE 0.1 0.3
60 PALMER PIONEER HOME SCHWAN FIRST F03 WALL CERAMIC INTACT BEIGE 2 1/11/22 15:10:53 NEGATIVE -0.4 0.3
61 PALMER PIONEER HOME SCHWAN FIRST F03 WALL DRYWALL INTACT WHITE 2 1/11/22 15:11:27 NEGATIVE 0.1 0.3
62 PALMER PIONEER HOME SCHWAN FIRST F13 CEILING WOOD INTACT BROWN 2 1/11/22 15:15:41 NEGATIVE 0 0.3
63 PALMER PIONEER HOME SCHWAN FIRST F13 PIPE METAL INTACT WHITE 2 1/11/22 15:16:32 NEGATIVE 0.1 0.3
64 PALMER PIONEER HOME SCHWAN FIRST F13 FLOOR CERAMIC INTACT GREEN 2 1/11/22 15:17:48 NEGATIVE 0.2 0.3
65 PALMER PIONEER HOME SCHWAN FIRST HT1 WALL FRP INTACT WHITE 2 1/11/22 15:41:44 NEGATIVE 0.3 0.3
66 PALMER PIONEER HOME SCHWAN FIRST HT1 TOILET CERAMIC INTACT WHITE 2 1/11/22 15:42:22 NEGATIVE 0.1 0.3
67 PALMER PIONEER HOME SCHWAN FIRST R42 TOILET CERAMIC INTACT WHITE 2 1/11/22 16:34:30 NEGATIVE 0.1 0.3
68 PALMER PIONEER HOME SCHWAN FIRST R42 SINK CERAMIC INTACT WHITE 2 1/11/22 16:34:56 NEGATIVE 0 0.3
69 PALMER PIONEER HOME SCHWAN FIRST R42 TUB CERAMIC INTACT WHITE 2 1/11/22 16:35:23 POSITIVE 26.2 0.3
70 PALMER PIONEER HOME SCHWAN FIRST R42 WALL VINYL INTACT BLUE 2 1/11/22 16:37:01 NEGATIVE 0.2 0.3
71 PALMER PIONEER HOME SCHWAN FIRST R42 WALL DRYWALL INTACT WHITE 2 1/11/22 16:37:44 NEGATIVE 0.2 0.3
72 PALMER PIONEER HOME SCHWAN FIRST R42 FLOOR CERAMIC INTACT BLUE 2 1/11/22 16:38:53 NEGATIVE 0.3 0.3
73 PALMER PIONEER HOME SCHWAN FIRST R42 WALL FRP INTACT BEIGE 2 1/11/22 16:39:33 NEGATIVE 0.2 0.3
74 PALMER PIONEER HOME SCHWAN FIRST R42 DOOR FRAME METAL INTACT ORANGE 2 1/11/22 16:43:51 NEGATIVE 0.2 0.3
75 PALMER PIONEER HOME SCHWAN FIRST R42 DOOR FRAME METAL INTACT GREEN 2 1/11/22 16:44:14 NEGATIVE 0.2 0.3
76 PALMER PIONEER HOME SCHWAN - - CALIBRATION - - GREEN 5 1/11/22 16:57:57 NEGATIVE 0.9 0.2
77 PALMER PIONEER HOME SCHWAN - - CALIBRATION - - GREEN 5 1/11/22 16:58:32 POSITIVE 1 0.2
78 PALMER PIONEER HOME SCHWAN - - CALIBRATION - - GREEN 5 1/11/22 16:59:05 POSITIVE 1 0.2

Table Heading Descriptions:    

Duration:

LBP:

mg/cm2:

VOID:

Substrate:

This is the nominal time in "source" seconds that each sample was analyzed.

Results are shown as positive (POS  > 1.0 mg/cm2) or negative (NEG < 1.0 mg/cm2).  Positive results are shown in bold print.

This is the testing results produced by the Heuresis Pb200i instrument in milligrams of lead per square centimeter (mg/cm2).  The EPA defines lead based paint as paint containing lead at 1.0 mg/cm2 or 
greater.  A negative number is a result of an internal computation made by the instrument and should be interpreted as zero. Even though paint may be termed negative (less than 1.0 mg/cm2)  by EPA 
definition,  disturbance of the paint may still be regulated by OSHA under 29 CFR 1926.62.  Where lead is present at any level, appropriate engineering controls, work practices and personal protective 
equipment should be used until a negative exposure assessment can be determined.  <LOD indicates that the lead present was less than the limits of detection of the instrument (very little or no lead 
present).    

This indicates that the test was intentionally terminated by the operator due to operator error (e.g. - operator moved analyzer while testing).

Where ceramic is shown as a substrate, lead content is typically from the glazing on the tile unless the tile is painted. 
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SECTION 02 41 19 

 SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

1.2 SUMMARY 

A. This Section includes the following:

1. Demolition and removal of selected portions of building or structure.
2. Salvage of existing items to be reused or recycled.

B. Related Sections include the following:

1. Division 1 Section per DHSS.

1.3 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site,
unless indicated to be removed and salvaged or removed and reinstalled.

B. Remove and Salvage:  Detach items from existing construction and deliver them to
Owner

C. Remove and Reinstall:  Detach items from existing construction, prepare them for
reuse, and reinstall them where indicated.

D. Existing to Remain:  Existing items of construction that are not to be removed and that
are not otherwise indicated to be removed, removed and salvaged, or removed and
reinstalled.

1.4 MATERIALS OWNERSHIP 

A. Items of interest or value to Owner that may be encountered during selective
demolition remain Owner's property.  Carefully remove and salvage each item or object
in a manner to prevent damage and deliver promptly to Owner.
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1.5 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before
beginning selective demolition.  Comply with hauling and disposal regulations of
authorities having jurisdiction.

B. Standards:  Comply with ANSI A10.6 and NFPA 241.

1.6 PROJECT CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition
area.  Conduct selective demolition so Owner's operations will not be disrupted.

1. Comply with requirements specified in Division 1 Section "Summary."

B. Conditions existing at time of inspection for bidding purpose will be maintained by
Owner as far as practical.

C. Notify Architect of discrepancies between existing conditions and Drawings before
proceeding with selective demolition.

D. Hazardous Materials:  Hazardous materials are known to be present in buildings and
structures to be selectively demolished. See Hazardous Materials and Abatement
Drawings and Specifications.
1. Do not disturb hazardous materials or items suspected of containing hazardous

materials except under procedures specified elsewhere in the Contract
Documents.

2. Owner will provide material safety data sheets for suspected hazardous materials
that are known to be present in buildings and structures to be selectively
demolished because of building operations or processes performed there.

E. Storage or sale of removed items or materials on-site is not permitted.

F. Utility Service:  Maintain existing utilities indicated to remain in service and protect
them against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 
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A. Survey existing conditions and correlate with requirements indicated to determine
extent of selective demolition required.

B. Inventory and record the condition of items to be removed and reinstalled and items to
be removed and salvaged.

C. When unanticipated mechanical, electrical, or structural elements that conflict with
intended function or design are encountered, investigate and measure the nature and
extent of conflict.  Promptly submit a written report to Architect.

D. Survey of Existing Conditions:  Record existing conditions by use of preconstruction
photographs.

E. Perform surveys as the Work progresses to detect hazards resulting from selective
demolition activities.

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems:  Maintain services/systems indicated to remain and protect
them against damage during selective demolition operations.

1. Comply with requirements for existing services/systems interruptions specified in
Division 1 Section "Summary."

B. Service/System Requirements:  Locate, identify, disconnect, and seal or cap off
indicated mechanical/electrical systems serving areas to be selectively demolished.
1. If services/systems are required to be removed, relocated, or abandoned, before

proceeding with selective demolition provide temporary services/systems that
bypass area of selective demolition and that maintain continuity of
services/systems to other parts of building.

2. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug
and seal remaining portion of pipe or conduit after bypassing.

a. Where entire wall is to be removed, existing services/systems may be
removed with removal of the wall.

C. Piping and Ductwork Removed:  Drawings do not show all existing piping which is to
be removed.  Unless indicated otherwise, where existing equipment has been
removed, or its use replaced by new equipment, remove connecting piping back to the
branch in the main so that there will be no dead ends or unused pipe lines in
mechanical spaces at completion.

D. Wiring and Conduit Removed:  Drawings do not show all existing conduit and wire
which is to be removed.  Unless indicated otherwise, where existing equipment has
been removed, or its use replaced by new equipment, remove connecting conduit and
wire back to the source of supply or nearest point in the circuit where equipment to
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remain is connected from so that there will be no unused conduit or wire in project area 
at completion. 

3.3 PREPARATION 

A. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as
required to preserve stability and prevent movement, settlement, or collapse of
construction and finishes to remain, and to prevent unexpected or uncontrolled
movement or collapse of construction being demolished.

1. Strengthen or add new supports when required during progress of selective
demolition.

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by
new construction and as indicated.  Use methods required to complete the Work within
limitations of governing regulations and as follows:

1. Proceed with selective demolition systematically, from higher to lower level.
Complete selective demolition operations above each floor or tier before
disturbing supporting members on the next lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required.
Use cutting methods least likely to damage construction to remain or adjoining
construction.  Use hand tools or small power tools designed for sawing or
grinding, not hammering and chopping, to minimize disturbance of adjacent
surfaces.  Temporarily cover openings to remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid
marring existing finished surfaces.

4. Do not use cutting torches until work area is cleared of flammable materials.  At
concealed spaces, such as duct and pipe interiors, verify condition and contents
of hidden space before starting flame-cutting operations.  Maintain portable fire-
suppression devices during flame-cutting operations.

5. Maintain adequate ventilation when using cutting torches.
6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable

materials and promptly dispose of off-site.
7. Remove structural framing members and lower to ground by method suitable to

avoid free fall and to prevent ground impact or dust generation.
8. Locate selective demolition equipment and remove debris and materials so as

not to impose excessive loads on supporting walls, floors, or framing.
9. Dispose of demolished items and materials promptly.

B. Reuse of Building Elements:  Project has been designed for reuse of building elements
as indicated in the Contract Documents.  Do not demolish building elements beyond
what is indicated on Drawings without Architect's or Owner’s approval.
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C. Removed and Salvaged Items:

1. Clean salvaged items.
2. Store items in a secure area until delivery to Owner.
3. Transport items to Owner's storage area designated by Owner.
4. Protect items from damage during transport and storage.

D. Removed and Reinstalled Items:

1. Clean and repair items to functional condition adequate for intended reuse.
2. Protect items from damage during transport and storage.
3. Reinstall items in locations indicated.  Comply with installation requirements for

new materials and equipment.  Provide connections, supports, and
miscellaneous materials necessary to make item functional for use indicated.

3.5 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be reused, salvaged, reinstalled, or
otherwise indicated to remain Owner's property, remove demolished materials from
Project site and legally dispose of them in an EPA-approved landfill.

1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent

surfaces and areas.
3. Remove debris from elevated portions of building by chute, hoist, or other device

that will convey debris to grade level in a controlled descent.
4. Comply with requirements specified in Division 1 Section "Construction Waste

Management."

B. Burning:  Do not burn demolished materials.

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of
them.

D. Flourescent Bulbs, Ballasts and old Thermostats: Remove and dispose of with a
verified acceptance location for fluorescent bulbs, ballasts and mercury-containing
thermostats.
1) Flourescent bulbs – both linear and compact bulbs are to be packaged and

disposed or with a location that accepts fluorescent bulbs for reclame.
2) Ballasts – ballasts containing PCBs shall be disposed of with an agency

registered for EPA approved PCB storage and disposal. Note that if a ballast does
not have a note stating “No PCBs”, it should be assumed to have PCBs.

3) Thermostats – older dial thermostats that contain mercury shall be disposed of
with an agency registered for EPA approved storage and disposal.



CONSTRUCTION DOCUMENTS – 4/19/2024
Project No. ANC 24-06C 
ALASKA VETERANS & PIONEERS HOME - RESIDENT BATHROOM RENOVATIONS 

SELECTIVE DEMOLITION 
02 41 19 - 6 

3.6 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by
selective demolition operations.  Return adjacent areas to condition existing before
selective demolition operations began.

END OF SECTION 01732 
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SECTION 06 10 00 

ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 01 Specification Sections, apply to this
Section.

1.2 SUMMARY 

A. Section Includes:
1. Framing with dimension lumber.
2. Installation of Pressure Treated wood
3. Wood blocking, cants, and nailers.
4. Wood furring
5. Plywood backing panels.

1.3 DEFINITIONS 

A. Dimension Lumber:  Lumber of 2 inches nominal (38 mm actual) or greater but less
than 5 inches nominal (114 mm actual) in least dimension.

B. Lumber grading agencies, and the abbreviations used to reference them, include the
following:

1. NeLMA:  Northeastern Lumber Manufacturers' Association.
2. NLGA:  National Lumber Grades Authority.
3. WCLIB:  West Coast Lumber Inspection Bureau.
4. WWPA:  Western Wood Products Association.

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of process and factory-fabricated product.  Indicate
component materials and dimensions and include construction and application details.

1. Include data for wood-preservative treatment from chemical treatment
manufacturer and certification by treating plant that treated materials comply with
requirements.  Indicate type of preservative used and net amount of preservative
retained.
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2. For products receiving a waterborne treatment, include statement that moisture
content of treated materials was reduced to levels specified before shipment to
Project site.

3. Include copies of warranties from chemical treatment manufacturers for each
type of treatment.

1.5 INFORMATIONAL SUBMITTALS 

A. Material Certificates:  For dimension lumber specified to comply with minimum 
allowable unit stresses.  Indicate species and grade selected for each use and design 
values approved by the ALSC Board of Review. 

B. Evaluation Reports:  For the following, from ICC-ES:

1. Wood-preservative-treated wood.
2. Powder-actuated fasteners.

1.6 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  For testing agency providing classification marking for
fire-retardant treated material, an inspection agency acceptable to authorities having
jurisdiction that periodically performs inspections to verify that the material bearing the
classification marking is representative of the material tested.

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers beneath and between each bundle to provide air
circulation.  Protect lumber from weather by covering with waterproof sheeting,
securely anchored.  Provide for air circulation around stacks and under coverings.

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading
agency is indicated, provide lumber that complies with the applicable rules of any rules-
writing agency certified by the ALSC Board of Review.  Provide lumber graded by an
agency certified by the ALSC Board of Review to inspect and grade lumber under the
rules indicated.

1. Factory mark each piece of lumber with grade stamp of grading agency.
2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20

for moisture content specified.  Where actual sizes are indicated, they are
minimum dressed sizes for dry lumber.

3. Provide dressed lumber, S4S, unless otherwise indicated.
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B. Maximum Moisture Content of Lumber:  15 percent unless otherwise indicated.

2.2 WOOD-PRESERVATIVE-TREATED LUMBER 

A. Preservative Treatment by Pressure Process:  AWPA U1; Use Category UC2 for
interior construction not in contact with the ground, Use Category UC3b for exterior
construction not in contact with the ground, and Use Category UC4a for items in
contact with the ground.

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and 
containing no arsenic or chromium. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent.  Do not
use material that is warped or that does not comply with requirements for untreated
material.

C. Mark lumber with treatment quality mark of an inspection agency approved by the
ALSC Board of Review.

D. Application:  Treat items indicated on Drawings, all wood in the facility is required to be
fire retardant treated.  Wood exposed or used on the building envelope is required to
be fire retardant treated and pressure treated with wood preservative.  Wood included
in this section includes the following:

1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and
similar members in connection with roofing, flashing, vapor barriers, and
waterproofing.

2. Wood sills, sleepers, blocking, furring, stripping,  and similar concealed members
in contact with masonry or concrete.

3. Wood framing and furring attached directly to the interior of below-grade exterior
masonry or concrete walls.

4. Wood floor plates that are installed over concrete slabs-on-grade.

2.3 DIMENSION LUMBER FRAMING 

A. Non-Load-Bearing Interior Partitions:  Standard, Stud, or No. 1 grade.

1. Application:  Interior partitions not indicated as load-bearing.
2. Species:

a. Northern species; NLGA.

2.4 MISCELLANEOUS LUMBER 

A. General:  Provide miscellaneous lumber indicated and lumber for support or 
attachment of other construction, including the following: 
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1. Blocking.
2. Nailers.
3. Cants.
4. Furring.
5. Grounds.

B. For items of dimension lumber size, provide Standard, Stud, or No. 3 grade lumber and
any of the following species:

1. Northern species; NLGA.
2. Eastern softwoods; NeLMA.

C. For concealed boards, provide lumber with 15 percent maximum moisture content and
the following species and grades:

1. Hem-fir or hem-fir (north); Standard or No. 3 Common grade; NLGA, WCLIB, or
WWPA.

D. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade
lumber of any species may be used provided that it is cut and selected to eliminate
defects that will interfere with its attachment and purpose.

E. For blocking and nailers used for attachment of other construction, select and cut
lumber to eliminate knots and other defects that will interfere with attachment of other
work.

F. For furring strips for installing plywood or hardboard paneling, select boards with no
knots capable of producing bent-over nails and damage to paneling.

2.5 PLYWOOD BACKING PANELS 

A. Equipment Backing Panels: DOC PS 1, Exterior, AC, fire-retardant treated, in 
thickness indicated or, if not indicated, not less than 1/2-inch nominal thickness. 

1. Plywood shall comply with the testing and product requirements of the California
Department of Health Services' "Standard Practice for the Testing of Volatile
Organic Emissions from Various Sources Using Small-Scale Environmental
Chambers."

2.6 FASTENERS 

A. General:  Provide fasteners of size and type indicated that comply with requirements
specified in this article for material and manufacture.

1. Where rough carpentry is exposed to weather, in ground contact, pressure-
preservative treated, or in area of high relative humidity, provide fasteners with
hot-dip zinc coating complying with ASTM A 153/A 153M.
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B. Nails, Brads, and Staples:  ASTM F 1667.

C. Lag Bolts:  ASME B18.2.1 (ASME B18.2.3.8M).

2.7 MISCELLANEOUS MATERIALS 

A. Sill-Sealer Gaskets:  Closed-cell neoprene foam, 1/4 inch (6.4 mm) thick, selected from
manufacturer's standard widths to suit width of sill members indicated.

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut,
and fitted.  Fit rough carpentry to other construction; scribe and cope as needed for
accurate fit.  Locate furring, nailers, blocking, grounds, and similar supports to comply
with requirements for attaching other construction.

B. Framing Standard:  Comply with AF&PA's WCD 1, "Details for Conventional Wood
Frame Construction," unless otherwise indicated.

C. Install sill sealer gasket to form continuous seal between sill plates and foundation
walls.

D. Do not splice structural members between supports unless otherwise indicated.

E. Provide blocking and framing as indicated and as required to support facing materials,
fixtures, specialty items, and trim.

1. Provide metal clips for fastening gypsum board or lath at corners and
intersections where framing or blocking does not provide a surface for fastening
edges of panels.  Space clips not more than 16 inches (406 mm) o.c.

F. Provide fire blocking in furred spaces, stud spaces, and other concealed cavities as
indicated and as follows:

1. Fire block furred spaces of walls, at each floor level, at ceiling, and at not more
than 96 inches (2438 mm) o.c. with solid wood blocking or noncombustible
materials accurately fitted to close furred spaces.

2. Fire block concealed spaces of wood-framed walls and partitions at each floor
level, at ceiling line of top story, and at not more than 96 inches (2438 mm) o.c.
Where fire blocking is not inherent in framing system used, provide closely fitted
solid wood blocks of same width as framing members and 2-inch nominal- (38-
mm actual-) thickness.

3. Fire block concealed spaces between floor sleepers with same material as
sleepers to limit concealed spaces to not more than 100 sq. ft. (9.3 sq. m) and to
solidly fill space below partitions.
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4. Fire block concealed spaces behind combustible cornices and exterior trim at not
more than 20 feet (6 m) o.c.

G. Sort and select lumber so that natural characteristics will not interfere with installation
or with fastening other materials to lumber.  Do not use materials with defects that
interfere with function of member or pieces that are too small to use with minimum
number of joints or optimum joint arrangement.

H. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-
treated lumber.

1. Use inorganic boron for items that are continuously protected from liquid water.
2. Use copper naphthenate for items not continuously protected from liquid water.

I. Securely attach rough carpentry work to substrate by anchoring and fastening as
indicated, complying with the following:

1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.
2. Table R602.3(1), "Fastener Schedule for Structural Members," and

Table R602.3(2), "Alternate Attachments," in ICC's International Residential
Code for One- and Two-Family Dwellings.

J. Use steel common nails unless otherwise indicated.  Select fasteners of size that will
not fully penetrate members where opposite side will be exposed to view or will receive
finish materials.  Make tight connections between members.  Install fasteners without
splitting wood.  Drive nails snug but do not countersink nail heads unless otherwise
indicated.

3.2 WOOD BLOCKING, AND NAILER INSTALLATION 

A. Install where indicated and where required for attaching other work.  Form to shapes
indicated and cut as required for true line and level of attached work.  Coordinate
locations with other work involved.

B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with
surfaces unless otherwise indicated.

C. Where wood-preservative-treated lumber is installed adjacent to metal decking, install
continuous flexible flashing separator between wood and metal decking.

D. Provide permanent grounds of dressed, pressure-preservative-treated, key-beveled
lumber not less than 1-1/2 inches (38 mm) wide and of thickness required to bring face
of ground to exact thickness of finish material.  Remove temporary grounds when no
longer required.

3.3 WOOD FURRING INSTALLATION 
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A. Install level and plumb with closure strips at edges and openings.  Shim with wood as
required for tolerance of finish work.

B. Furring to Receive Plywood or Hardboard Paneling:  Install 1-by-3-inch nominal- (19-
by-63-mm actual-) size furring at 24 inches o.c.

3.4 WALL AND PARTITION FRAMING INSTALLATION 

A. General:  Provide single bottom plate and double top plates using members of 2-inch
nominal (38-mm actual) thickness whose widths equal that of studs, except single top
plate may be used for non-load-bearing partitions. Fasten plates to supporting
construction unless otherwise indicated.

1. For exterior walls, provide 2-by-6-inch nominal- size wood studs spaced 16
inches o.c. unless otherwise indicated.

2. For interior partitions and walls, provide 2-by-4-inch nominal- size wood studs
spaced 16 inches o.c. unless otherwise indicated.

3. Provide continuous horizontal blocking at midheight of partitions more than 96
inches (2438 mm) high, using members of 2-inch nominal (38-mm actual)
thickness and of same width as wall or partitions.

B. Construct corners and intersections with three or more studs, except that two studs
may be used for interior non-load-bearing partitions.

C. Frame openings with multiple studs and headers.  Provide nailed header members of
thickness equal to width of studs.  Support headers on jamb studs.

1. For non-load-bearing partitions, provide double-jamb studs and headers not less
than 4-inch nominal (89-mm actual) depth for openings 48 inches (1200 mm) and
less in width, 6-inch nominal (140-mm actual) depth for openings 48 to 72 inches
(1200 to 1800 mm) in width, 8-inch nominal (184-mm actual) depth for openings
72 to 120 inches (1800 to 3000 mm) in width, and not less than 10-inch nominal
(235-mm actual) depth for openings 10 to 12 feet (3 to 3.6 m) in width.

2. For load-bearing walls, provide double-jamb studs for openings 60 inches (1500
mm) and less in width, and triple-jamb studs for wider openings.  Provide
headers of depth indicated.

3.5 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather.  If,
despite protection, inorganic boron-treated wood becomes wet, apply EPA-registered
borate treatment.  Apply borate solution by spraying to comply with EPA-registered
label.

END OF SECTION 06 10 00 
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SECTION 07 21 00 

 BUILDING INSULATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. This Section includes the following:
1. Batt Fiberglass at exterior walls.
2. Acoustic Insulation at interior partitions.
3. Vapor retarders.

B. Related Sections include the following:
1. Division 9 Section "Gypsum Board Assemblies" for installation in metal-framed

assemblies of insulation.
2. Division 9 Section "Gypsum Board Assemblies" for Fiberglass faced gypsum
3. Division 15 Section "Mechanical Insulation."

C. Minimum Thermal Resistance values of construction assemblies (R value)
1. Provide a minimum of R-38 batt insulation at soffit assemblies unless shown

otherwise.
2. Provide a minimum of R-21 batt insulation in Exterior Wall Assemblies- fill entire

void where shown on Wall Assemblies, Sections and Details.
3. Provide a minimum of R-45 Rigid Insulation at all Roof Assemblies.

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.

B. Layout showing orientation of laminated composite polystyrene wall panels to metal
stud framing, windows, thicknesses, fastener spacings, and patterns for mechanically
fastening panels.
1. Delegated design submittal to include structural calculations for wall panels

accounting for wind loading pressure values in structural drawings

1.4 QUALITY ASSURANCE 
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A. Source Limitations:  Obtain each type of building insulation through one source from a
single manufacturer.

B. Fire-Test-Response Characteristics:  Provide insulation and related materials with the
fire-test-response characteristics indicated, as determined by testing identical products
per test method indicated below by UL or another testing and inspecting agency
acceptable to authorities having jurisdiction.  Identify materials with appropriate
markings of applicable testing and inspecting agency.

1. Surface-Burning Characteristics:  ASTM E 84.
2. Fire-Resistance Ratings:  ASTM E 119.
3. Combustion Characteristics:  ASTM E 136.

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Protect insulation materials from physical damage and from deterioration by moisture,
soiling, and other sources.  Store inside and in a dry location.  Comply with
manufacturer's written instructions for handling, storing, and protecting during
installation.

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where titles below introduce lists, the following requirements
apply to product selection:

1. Available Products:  Subject to compliance with requirements, products that may
be incorporated into the Work include, but are not limited to, products specified.

2. Available Manufacturers:  Subject to compliance with requirements,
manufacturers offering products that may be incorporated into the Work include,
but are not limited to, manufacturers specified.

2.2 GLASS-FIBER BLANKET INSULATION 

A. Basis of Design: Knauf Insulation, EcoBatt

B. Other Acceptable Manufacturers:
1. CertainTeed Corporation.
2. Guardian Building Products, Inc.
3. Johns Manville.
4. Owens Corning.
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C. Unfaced, Glass-Fiber Blanket Insulation:  ASTM C 665, Type I; with maximum flame-
spread and smoke-developed indexes of 25 and 50, respectively, per ASTM E 84;
passing ASTM E 136 for combustion characteristics.
1. Provide wall insulation full-thickness of stud cavity unless indicated otherwise.

2.3 ACOUSTIC GLASS-FIBER BLANKET INSULATION 

A. Basis of Design: Knauf Insulation, EcoBatt

B. Other Acceptable Manufacturers:
1. CertainTeed Corporation.
2. Guardian Building Products, Inc.
3. Johns Manville.
4. Owens Corning.

C. Unfaced, Glass-Fiber Blanket Insulation:  ASTM C 665, Type I; with maximum flame-
spread and smoke-developed indexes of 25 and 50, respectively, per ASTM E 84;
passing ASTM E 136 for combustion characteristics.

D. Unfaced, Glass-Fiber Board Insulation (Theatre Board):  For mounting behind metal
acoustical wall panels
1. ASTM C423, Type A Mounting; with maximum flame-spread and smoke-

developed indexes of 25 and 50, respectively, per ASTM E 84; passing
ASTM E 136 for combustion characteristics.

2. 3.0 PCF, 1” Thickness

2.4 VAPOR RETARDERS 

A. Polyethylene Vapor Retarders:
1. Covered applications at Walls and Roof: ASTM D 4397, 6 mils thick, with

maximum permeance rating of 0.13 perm.
2. Exposed applications at walls and soffits: 6 mil, laminated, fire retardant.  ASTM

E 1745, Class A Flame spread, ASTM E 84, meets or exceeds NFPA 701, White.

B. Vapor-Retarder Tape: Pressure-sensitive tape of type recommended by vapor-
retarder manufacturer for sealing joints and penetrations in vapor retarder. 

C. Single-Component Nonsag Urethane Sealant:  ASTM C 920, Type I, Grade NS,
Class 25, Use NT related to exposure, and Use O related to vapor-barrier-related
substrates.

D. Adhesive for Vapor Retarders:  Product recommended by vapor-retarder manufacturer
and has demonstrated capability to bond vapor retarders securely to substrates
indicated.
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2.5 AUXILIARY INSULATING MATERIALS 

A. Vapor-Retarder Tape:  Pressure-sensitive tape of type recommended by insulation
manufacturers for sealing joints and penetrations in vapor-retarder facings.

B. Adhesive for Bonding Insulation:  Product with demonstrated capability to bond
insulation securely to substrates indicated without damaging insulation and substrates.

C. Mechanical Fasten

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance with
requirements of Sections in which substrates and related work are specified and for
other conditions affecting performance.

1. Proceed with installation only after unsatisfactory conditions have been
corrected.

3.2 PREPARATION 

A. Clean substrates of substances harmful to insulation or vapor retarders, including
removing projections capable of puncturing vapor retarders or of interfering with
insulation attachment.

3.3 INSTALLATION, GENERAL 

A. Comply with insulation manufacturer's written instructions applicable to products and
application indicated.

B. Install insulation that is undamaged, dry, and unsoiled and that has not been left
exposed at any time to ice, rain, and snow.

C. Extend insulation in thickness indicated to envelop entire area to be insulated.  Blow In
Insulation tightly around obstructions and fill voids with insulation.  Remove projections
that interfere with placement.

D. Water-Piping Coordination:  If water piping is located within insulated exterior walls,
coordinate location of piping to ensure that it is placed on warm side of insulation and
insulation encapsulates piping.
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E. For preformed insulating units, provide sizes to fit applications indicated and selected
from manufacturer's standard thicknesses, widths, and lengths.  Apply single layer of
insulation units to produce thickness indicated unless multiple layers are otherwise
shown or required to make up total thickness.

3.4 INSTALLATION OF GENERAL BUILDING INSULATION 

A. Apply insulation units to substrates by method indicated, complying with manufacturer's
written instructions.  If no specific method is indicated, bond units to substrate with
adhesive or use mechanical anchorage to provide permanent placement and support
of units.

B. Set vapor-retarder-faced units with vapor retarder to warm side and in locations
indicated within construction, unless other directed otherwise.

1. Tape joints and ruptures in vapor retarder, and seal each continuous area of
insulation to surrounding construction to ensure airtight installation.

C. Install batt insulation in cavities formed by framing members according to the following
requirements:

1. Completely fill cavities formed by framing members.  If more than one length is
required to fill cavity, provide lengths that will produce a snug fit between ends.

2. When installing acoustic glass fiber blanket insulation, place insulation in cavities
formed by framing members to produce a friction fit between edges of insulation
and adjoining framing members.

3. Maintain 3-inch(76-mm) clearance of insulation around recessed lighting fixtures.
4. Install eave ventilation troughs between roof framing members in insulated attic

spaces at vented eaves.
5. For metal-framed wall cavities where cavity heights exceed 96 inches(2438 mm),

support unfaced blankets mechanically and support faced blankets by taping
stapling flanges to flanges of metal studs.

3.5 INSTALLATION OF VAPOR RETARDERS 

A. General:  Extend vapor retarder to extremities of areas to be protected from vapor
transmission.  Secure in place with adhesives, sealants, or other anchorage system as
indicated.  Extend vapor retarder to cover miscellaneous voids in insulated substrates,
including those filled with loose-fiber insulation.
1. Extend vapor retarder into window, door, vent and any other penetrations in

exterior envelope and lap under air infiltration barrier.  Seal vapor retarder
against framing.

2. Lap vapor retarder a minimum of 6” with continuous sealant at lap joint.

B. Before installing vapor retarder, apply urethane sealant to flanges of metal framing
including runner tracks, metal studs, and framing.  Seal overlapping joints in vapor
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retarders with vapor-retarder tape or sealant according to vapor-retarder 
manufacturer's written instructions.  Seal butt joints with vapor-retarder tape.  Locate all 
joints over framing members or other solid substrates. 

C. Firmly attach vapor retarders to metal framing and solid substrates with vapor-retarder
fasteners as recommended by vapor-retarder manufacturer.

D. Seal joints caused by pipes, conduits, electrical boxes, and similar items penetrating
vapor retarders with vapor-retarder tape to create an airtight seal between penetrating
objects and vapor retarder.  For penetrations that are concealed, provide manufactured
gaskets or fill penetration with approved fire stopping.

E. Repair tears or punctures in vapor retarders immediately before concealment by other
work.  Cover with vapor-retarder tape or another layer of vapor retarder.  Contractor to
call for inspection / review of vapor retarder and insulation a minimum of 24 hours prior
to installation of gwb.

3.6 PROTECTION 

A. Protect installed insulation and vapor retarders from damage due to harmful weather
exposures, physical abuse, and other causes.  Provide temporary coverings or
enclosures where insulation is subject to abuse and cannot be concealed and
protected by permanent construction immediately after installation.

END OF SECTION 07 21 00 
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SECTION 07 92 00 

JOINT SEALANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this
Section.

1.2 SUMMARY 

A. This Section includes joint sealants for the following applications:

1. Interior joints in the following vertical surfaces and horizontal non traffic
surfaces: 

a. Vertical joints on exposed surfaces of walls and partitions.
b. Perimeter joints between interior wall surfaces and frames of interior doors

windows. 
c. Joints between plumbing fixtures and adjoining walls, floors, and counters.
d. Other joints as indicated.

B. Related Sections include the following:
1. Division 9 Section "Gypsum Board Assemblies" for sealing perimeter joints of

gypsum board partitions to reduce sound transmission.

1.3 PERFORMANCE REQUIREMENTS 

A. Provide elastomeric joint sealants that establish and maintain watertight and airtight
continuous joint seals without staining or deteriorating joint substrates.

B. Provide joint sealants for interior applications that establish and maintain airtight
and water-resistant continuous joint seals without staining or deteriorating joint
substrates.

1.4 SUBMITTALS 

A. Samples for Verification:  For each type and color of joint sealant required, provide
Samples with joint sealants in 1/2-inch- wide joints formed between two 6-inch- 
long strips of material matching the appearance of exposed surfaces adjacent to
joint sealants.

1.5 QUALITY ASSURANCE 
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A. Installer Qualifications:  Manufacturer's authorized Installer who is approved or
licensed for installation of elastomeric sealants required for this Project.

B. Source Limitations:  Obtain each type of joint sealant through one source from a
single manufacturer.

1.6 PROJECT CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions:

1. When ambient and substrate temperature conditions are outside limits
permitted by joint-sealant manufacturer or are below 40 deg F.

2. When joint substrates are wet.
3. Where joint widths are less than those allowed by joint-sealant manufacturer

for applications indicated.
4. Contaminants capable of interfering with adhesion have not yet been

removed from joint substrates.

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Products:  Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, products listed in other
Part 2 articles.

2.2 MATERIALS, GENERAL 

A. Compatibility:  Provide joint sealants, backings, and other related materials that are
compatible with one another and with joint substrates under conditions of service
and application, as demonstrated by sealant manufacturer, based on testing and
field experience.

B. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full
range.

2.3 ELASTOMERIC JOINT SEALANTS 

A. Elastomeric Sealants:  Comply with ASTM C 920 and other requirements indicated
for each liquid-applied chemically curing sealant specified, including those
referencing ASTM C 920 classifications for type, grade, class, and uses related to
exposure and joint substrates.

B. Single-Component Non sag Polysulfide Sealant :

1. Products:
a. Pacific Polymers, Inc.; Elastoseal 230 Type I (Gun Grade).
b. Polymeric Systems Inc.; PSI-7000.
2. Type and Grade:  S (single component) and NS (nonsag).
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3. Class:  25.
4. Use Related to Exposure:  NT (nontraffic).
5. Uses Related to Joint Substrates:  M, G, A, and, as applicable to joint

substrates indicated, O.
a. Use O Joint Substrates:  galvanized steel, wood.

C. Multicomponent Nonsag Neutral-Curing Silicone Sealant:

1. Products:
a. Dow Corning Corporation; 756 H.P.
2. Type and Grade:  M (multicomponent) and P (pourable).
3. Class:  50.
4. Use Related to Exposure:  NT (nontraffic).
5. Uses Related to Joint Substrates:  M, G, A, and, as applicable to joint

substrates indicated, O.
a. Use O Joint Substrates: galvanized steel.

D. Single-Component Mildew-Resistant Neutral-Curing Silicone Sealant:

1. Products:
a. Pecora Corporation; 898.
b. Tremco; Tremsil 600 White.
2. Type and Grade:  S (single component) and NS (nonsag).
3. Class:  25.
4. Use Related to Exposure:  NT (nontraffic).
5. Uses Related to Joint Substrates:  M, G, A, and, as applicable to joint

substrates indicated, O.
a. Use O Joint Substrates:  galvanized steel.

E. Multi-component Non sag Urethane Sealant:

1. Products:
a. Sika Corporation, Inc.; Sikaflex - 2c NS TG.
b. Sonneborn, Division of ChemRex Inc.; NP 2.
c. Tremco; Vulkem 227.
d. Tremco; Vulkem 322 DS.
2. Type and Grade:  M (multicomponent) and NS (nonsag).
3. Class:  25.
4. Uses Related to Exposure:  T (traffic) and NT (nontraffic).
5. Uses Related to Joint Substrates:  M, G, A, and, as applicable to joint

substrates indicated, O Joint Substrates: (galvanized steel, wood).

2.4 LATEX JOINT SEALANTS 

A. Latex :  Comply with ASTM C 834, Type P, Grade NF.

B. Products:
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1. Pecora Corporation; AC-20+.
2. Sonneborn, Division of ChemRex Inc.; Sonolac.
3. Tremco; Tremflex 834.

2.5 JOINT-SEALANT BACKING 

A. General:  Provide sealant backings of material and type that are nonstaining; are
compatible with joint substrates, sealants, primers, and other joint fillers; and are
approved for applications indicated by sealant manufacturer based on field
experience and laboratory testing.

2.6 MISCELLANEOUS MATERIALS 

A. Primer:  Material recommended by joint-sealant manufacturer where required for
adhesion of sealant to joint substrates indicated, as determined from
preconstruction joint-sealant-substrate tests and field tests.

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers
of sealants and sealant backing materials, free of oily residues or other substances
capable of staining or harming joint substrates and adjacent nonporous surfaces in
any way, and formulated to promote optimum adhesion of sealants to joint
substrates.

C. Masking Tape:  Non staining, nonabsorbent material compatible with joint sealants
and surfaces adjacent to joints.

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints indicated to receive joint sealants, with Installer present, for
compliance with requirements for joint configuration, installation tolerances, and
other conditions affecting joint-sealant performance.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION 

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint
sealants to comply with joint-sealant manufacturer's written instructions and the
following requirements:

1. Remove all foreign material from joint substrates that could interfere with
adhesion of joint sealant, including dust, paints (except for permanent,
protective coatings tested and approved for sealant adhesion and
compatibility by sealant manufacturer), old joint sealants, oil, grease,
waterproofing, water repellents, water, surface dirt, and frost.
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2. Clean porous joint substrate surfaces by brushing, grinding, blast cleaning,
mechanical abrading, or a combination of these methods to produce a clean,
sound substrate capable of developing optimum bond with joint sealants.
Remove loose particles remaining after cleaning operations above by
vacuuming or blowing out joints with oil-free compressed air.  Porous joint
substrates include the following:

a. Concrete.
b. Masonry.

3. Remove laitance and form-release agents from concrete.
4. Clean nonporous surfaces with chemical cleaners or other means that do not

stain, harm substrates, or leave residues capable of interfering with adhesion
of joint sealants.  Nonporous joint substrates include the following:

a. Metal.
b. Glass.

B. Joint Priming:  Prime joint substrates, where recommended in writing by joint-
sealant manufacturer, based on preconstruction joint-sealant-substrate tests or
prior experience.  Apply primer to comply with joint-sealant manufacturer's written
instructions.  Confine primers to areas of joint-sealant bond; do not allow spillage or
migration onto adjoining surfaces.

C. Masking Tape:  Use masking tape where required to prevent contact of sealant with
adjoining surfaces that otherwise would be permanently stained or damaged by
such contact or by cleaning methods required to remove sealant smears.  Remove
tape immediately after tooling without disturbing joint seal.

3.3 INSTALLATION OF JOINT SEALANTS 

A. General:  Comply with joint-sealant manufacturer's written installation instructions
for products and applications indicated, unless more stringent requirements apply.

B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for
use of joint sealants as applicable to materials, applications, and conditions
indicated.

C. Install sealants using proven techniques that comply with the following and at the
same time backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.
2. Completely fill recesses in each joint configuration.
3. Produce uniform, cross-sectional shapes and depths relative to joint widths

that allow optimum sealant movement capability.
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D. Tooling of Non sag Sealants:  Immediately after sealant application and before
skinning or curing begins, tool sealants according to requirements specified below
to form smooth, uniform beads of configuration indicated; to eliminate air pockets;
and to ensure contact and adhesion of sealant with sides of joint.

1. Remove excess sealant from surfaces adjacent to joints.
2. Use tooling agents that are approved in writing by sealant manufacturer and

that do not discolor sealants or adjacent surfaces.
3. Provide concave joint configuration per Figure 5A in ASTM C 1193, unless

otherwise indicated.

3.4 CLEANING 

A. Clean off excess sealant or sealant smears adjacent to joints as the Work
progresses by methods and with cleaning materials approved in writing by
manufacturers of joint sealants and of products in which joints occur.

3.5 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating
substances and from damage resulting from construction operations or other
causes so sealants are without deterioration or damage at time of Substantial
Completion.  If, despite such protection, damage or deterioration occurs, cut out
and remove damaged or deteriorated joint sealants immediately so installations
with repaired areas are indistinguishable from original work.

END OF SECTION 07 92 00 
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SECTION 08 83 00 

MIRRORS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 01 Specification Sections, apply to this
Section.

1.2 SUMMARY 

A. Section includes the following types of silvered flat glass mirrors:

1. Annealed monolithic glass mirrors.
2. Tempered glass mirrors qualifying as safety glazing.

B. Related Requirements:
1. Section 102800 "Toilet, Bath, and Laundry Accessories" for metal-framed

mirrors.

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product.

1. Mirrors.  Include description of materials and process used to produce each type
of silvered flat glass mirror specified that indicates sources of glass, glass coating
components, edge sealer, and quality-control provisions.

1.4 INFORMATIONAL SUBMITTALS 

A. Product Certificates:  For each type of mirror and mirror mastic.

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For mirrors to include in maintenance manuals.

1.6 QUALITY ASSURANCE 
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A. Installer Qualifications:  A qualified installer who employs glass installers for this
Project who are certified under the National Glass Association's Certified Glass
Installer Program.

1.7 PRECONSTRUCTION TESTING 

A. Preconstruction Mirror Mastic Compatibility Test:  Submit mirror mastic products to
mirror manufacturer for testing to determine compatibility of mastic with mirror backing.

1. Testing is not required if data are submitted based on previous testing of mirror
mastic products and mirror backing matching those submitted.

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Protect mirrors according to mirror manufacturer's written instructions and as needed to
prevent damage to mirrors from moisture, condensation, temperature changes, direct
exposure to sun, or other causes.

B. Comply with mirror manufacturer's written instructions for shipping, storing, and
handling mirrors as needed to prevent deterioration of silvering, damage to edges, and
abrasion of glass surfaces and applied coatings.  Store indoors.

1.9 FIELD CONDITIONS 

A. Environmental Limitations:  Do not install mirrors until ambient temperature and
humidity conditions are maintained at levels indicated for final occupancy.

1.10 WARRANTY 

A. Special Warranty:  Manufacturer agrees to replace mirrors that deteriorate within
specified warranty period.  Deterioration of mirrors is defined as defects developed
from normal use that are not attributed to mirror breakage or to maintaining and
cleaning mirrors contrary to manufacturer's written instructions.  Defects include
discoloration, black spots, and clouding of the silver film.

1. Warranty Period:  Five years from date of Substantial Completion

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Basis of Design: Model 782 Series Float Glass Mirrors
1. Satin Finish Stainless Steel Frame
2. ADA Adjustable Tilt Mounting
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3. Welded Corners

B. Manufacturers:  Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to,
the following:

1. Avalon Glass and Mirror Company.
2. Binswanger Glass.
3. Donisi Mirror Company.
4. D & W Incorporated.
5. Gardner Glass Products, Inc.
6. Glasswerks LA, Inc.
7. Guardian Industries Corp.
8. Independent Mirror Industries, Inc.
9. Lenoir Mirror Company.
10. National Glass Industries.
11. Trulite Glass & Aluminum Solutions.
12. Virginia Mirror Company, Inc.
13. Walker Glass Co., Ltd.

C. Source Limitations for Mirrors: Obtain mirrors from single source from single 
manufacturer.

D. Source Limitations for Mirror Accessories:  Obtain mirror glazing accessories from
single source.

2.2 SILVERED FLAT GLASS MIRRORS 

A. Mirrors, General:  ASTM C 1503;

B. Annealed Monolithic Glass Mirrors:  Mirror Select Quality, clear

1. Nominal Thickness:  6.0 mm

C. Tempered Glass Mirrors:  All mirrors to be of tempered glazing.  Mirror Glazing Quality
for blemish requirements and complying with ASTM C 1048 for Kind FT, Condition A,
tempered float glass before silver coating is applied; clear.

1. Nominal Thickness:  6.0 mm

D. Large Wall Mounted Mirrors to be included in the work are indicated in the drawings
and are located in all toilet rooms.
1. See Contract Documents for size and locations of mirrors.
2. Typical 24”x36” Lavatory Sink Mirrors

2.3 MISCELLANEOUS MATERIALS 
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A. Setting Blocks:  Elastomeric material with a Shore, Type A durometer hardness of 85,
plus or minus 5.

B. Edge Sealer: Coating compatible with glass coating and approved by mirror 
manufacturer for use in protecting against silver deterioration at mirrored glass edges. 

C. Mirror Mastic:  An adhesive setting compound, asbestos-free, produced specifically for
setting mirrors and certified by both mirror and mastic manufacturer as compatible with
glass coating and substrates on which mirrors will be installed.

1. Manufacturers:  Subject to compliance with requirements, available
manufacturers offering products that may be incorporated into the Work include,
but are not limited to, the following:

a. Franklin International.
b. Laurence, C. R. Co., Inc.
c. Liquid Nails Adhesive.
d. Palmer Products Corporation.

2. Adhesive shall have a VOC content of 70 g/L or less.
3. Adhesive shall comply with the testing and product requirements of the California

Department of Public Health's (formerly, the California Department of Health
Services') "Standard Method for the Testing and Evaluation of Volatile Organic
Chemical Emissions from Indoor Sources Using Environmental Chambers."

2.4 FABRICATION 

A. Fabricate mirrors in the shop to greatest extent possible.

B. Fabricate cutouts for notches and holes in mirrors without marring visible surfaces.
Locate and size cutouts so they fit closely around penetrations in mirrors.

C. Mirror Edge Treatment:  Flat polished

1. Seal edges of mirrors with edge sealer after edge treatment to prevent chemical
or atmospheric penetration of glass coating.

2. Require mirror manufacturer to perform edge treatment and sealing in factory
immediately after cutting to final sizes.

D. Film-Backed Safety Mirrors:  Apply film backing with adhesive coating over mirror
backing paint, as recommended in writing by film-backing manufacturer, to produce a
surface free of bubbles, blisters, and other imperfections.

PART 3 - EXECUTION 

3.1 EXAMINATION 
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A. Examine substrates, over which mirrors are to be mounted, with Installer present, for
compliance with installation tolerances, substrate preparation, and other conditions
affecting performance of the Work.

B. Verify compatibility with and suitability of substrates, including compatibility of existing
finishes or primers with mirror mastic.

C. Proceed with installation only after unsatisfactory conditions have been corrected and
surfaces are dry.

3.2 PREPARATION 

A. Comply with mastic manufacturer's written installation instructions for preparation of
substrates, including coating substrates with mastic manufacturer's special bond
coating where applicable.

3.3 INSTALLATION 

A. General:  Install mirrors to comply with mirror manufacturer's written instructions and
with referenced GANA publications.  Mount mirrors accurately in place in a manner that
avoids distorting reflected images.

1. GANA Publications:  Glazing Manual" and "Mirrors, Handle with Extreme Care:
Tips for the Professional on the Care and Handling of Mirrors."

B. Provide a minimum airspace of 1/8 inch  between back of mirrors and mounting
surface for air circulation between back of mirrors and face of mounting surface.

C. Install mirrors with mastic and mirror hardware.  Attach mirror hardware securely to
mounting surfaces with mechanical fasteners installed with anchors or inserts as
applicable.  Install fasteners so heads do not impose point loads on backs of mirrors.

1. Frameless Installation:  Install mirror to wall with adhesive, but mirrors edge to
edge ensure mirrors are plumb and level.

2. Mirror Clips:  Place a felt or plastic pad between mirror and each clip to prevent
spalling of mirror edges.  Locate clips so they are symmetrically placed and
evenly spaced.

3. Install mastic as follows:

a. Apply barrier coat to mirror backing where approved in writing by
manufacturers of mirrors and backing material.

b. Apply mastic to comply with mastic manufacturer's written instructions for
coverage and to allow air circulation between back of mirrors and face of
mounting surface.

c. After mastic is applied, align mirrors and press into place while maintaining
a minimum airspace of 1/8 inch between back of mirrors and mounting
surface.
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3.4 CLEANING AND PROTECTION 

A. Protect mirrors from breakage and contaminating substances resulting from
construction operations.

B. Do not permit edges of mirrors to be exposed to standing water.

C. Maintain environmental conditions that prevent mirrors from being exposed to moisture
from condensation or other sources for continuous periods of time.

D. Clean exposed surface of mirrors not more than four days before date scheduled for
inspections that establish date of Substantial Completion.  Clean mirrors as
recommended in writing by mirror manufacturer.

END OF SECTION 08 83 00 
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SECTION 09 22 00 

NON-LOAD-BEARING STEEL FRAMING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. This Section includes non-load-bearing steel framing members for the following
applications:
1. Interior framing systems (e.g., supports for partition walls, framed soffits, furring,

etc.)

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.

B. Delegated Design for wall framing in excess of 6’ in height requiring seismic support.

1.4 QUALITY ASSURANCE 

A. Fire-Test-Response Characteristics:  For fire-resistance-rated assemblies that
incorporate non-load-bearing steel framing, provide materials and construction identical
to those tested in assembly indicated according to ASTM E 119 by an independent
testing agency.

PART 2 - PRODUCTS 

2.1 NON-LOAD-BEARING STEEL FRAMING, GENERAL 

A. Framing Members, General:  Comply with ASTM C 754 for conditions indicated.
1. Steel Sheet Components:  Comply with ASTM C 645 requirements for metal,

unless otherwise indicated.
2. Protective Coating:  ASTM A 653/A 653M, G40(Z120) ASTM A 653/A 653M,

G60(Z180) Coating with equivalent corrosion resistance of ASTM A 653/A 653M,
G40(Z120)], hot-dip galvanized, unless otherwise indicated.
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2.2 STEEL FRAMING FOR FRAMED ASSEMBLIES 

A. Steel Studs and Runners:  ASTM C 645.
1. Minimum Base-Metal Thickness:  0.0312 inch(0.79 mm).
2. Depth:  As indicated on Drawings.
3. Coordinate with structural drawings for additional requirements.

B. Slip-Type Head Joints:  Where indicated, provide one of the following:
1. Double-Runner System:  ASTM C 645 top runners, inside runner with 2-inch-

(50.8-mm-) deep flanges in thickness not less than indicated for studs and
fastened to studs, and outer runner sized to friction fit inside runner.

2. Deflection Track:  Steel sheet top runner manufactured to prevent cracking of
finishes applied to interior partition framing resulting from deflection of structure
above; in thickness not less than indicated for studs and in width to
accommodate depth of studs.
a. Available Products:  Subject to compliance with requirements, products

that may be incorporated into the Work include, but are not limited to, the
following:
1) Steel Network Inc. (The); VertiClip SLD Series.

C. Flat Strap and Backing Plate:  Steel sheet for blocking and bracing in length and width
indicated.
1. Minimum Base-Metal Thickness:  0.0312 inch.

D. Cold-Rolled Channel Bridging:  0.0538-inch bare-steel thickness, with minimum 1/2-
inch-(12.7-mm-) wide flanges.
1. Depth:  1-1/2 inches(38.1 mm).
2. Clip Angle:  Not less than 1-1/2 by 1-1/2 inches0.068-inch- thick, galvanized

steel.

2.3 AUXILIARY MATERIALS 

A. General:  Provide auxiliary materials that comply with referenced installation standards.
1. Fasteners for Metal Framing:  Of type, material, size, corrosion resistance,

holding power, and other properties required to fasten steel members to
substrates.

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and substrates, with Installer present, and including welded hollow-
metal frames, cast-in anchors, and structural framing, for compliance with requirements
and other conditions affecting performance.
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1. Proceed with installation only after unsatisfactory conditions have been
corrected.

2. Ensure procedures to maximize sound isolation are utilized in the construction of
acoustical wall assemblies.  Avoid direct mechanical fastening pathways of
sound isolation system as indicated by manufacturer installation data and
assembly testing requirements.

3.2 INSTALLATION, GENERAL 

A. Installation Standard:  ASTM C 754, except comply with framing sizes and spacing
indicated.
1. Gypsum Board Assemblies:  Also comply with requirements in ASTM C 840 that

apply to framing installation.

B. Install supplementary framing, and blocking to support fixtures, equipment, equipment
services, heavy trim, grab bars, toilet accessories, furnishings, or similar construction.

C. Install bracing at terminations in assemblies.

D. Do not bridge building control and expansion joints with non-load-bearing steel framing
members.  Frame both sides of joints independently.

3.3 INSTALLING FRAMED ASSEMBLIES 

A. Install studs so flanges within framing system point in same direction.

B. Install tracks (runners) at floors and overhead supports.  Extend framing full height to
structural supports or substrates above suspended ceilings, except where partitions
are indicated to terminate at suspended ceilings.  Continue framing around ducts
penetrating partitions above ceiling.
1. Slip-Type Head Joints:  Where framing extends to overhead structural supports,

install to produce joints at tops of framing systems that prevent axial loading of
finished assemblies.

2. Other Framed Openings:  Frame openings other than door openings the same as
required for door openings, unless otherwise indicated.  Install framing below sills
of openings to match framing required above door heads.

C. Installation Tolerance:  Install each framing member so fastening surfaces vary not
more than 1/8 inch(3 mm) from the plane formed by faces of adjacent framing.

END OF SECTION 09 22 00 
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SECTION 09 29 00 

GYPSUM BOARD 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. This Section includes the following:

1. Interior gypsum board.
2. Water Resistant gypsum board for walls and ceilings.

B. Related Sections include the following:
1. Division 7 Section "Building Insulation" for insulation and vapor retarders installed in

assemblies that incorporate gypsum board.
2. Division 7 Section "Joint Sealants" for acoustical sealants installed in assemblies

that incorporate gypsum board.
3. Division 9 Section "Non-Load-Bearing Steel Framing" for non-structural framing and

suspension systems that support gypsum board.
4. Division 9 painting Sections for primers applied to gypsum board surfaces.

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.

B. Samples:  For the following products:

1. Textured Finishes: 3 samples 12” by 12” for each textured finish indicated and on
same backing indicated for Work for approval by Architect. (Very light orange peel)
Substrate to be examined and accepted by Architect prior to spraying texture)

1.4 QUALITY ASSURANCE 

A. Fire-Resistance-Rated Assemblies:  For fire-resistance-rated assemblies, provide
materials and construction identical to those tested in assembly indicated according to
ASTM E 119 by an independent testing agency.



CONSTRUCTION DOCUMENTS – 4/19/2024
Project No. ANC 24-06C 
ALASKA VETERANS & PIONEERS HOME - RESIDENT BATHROOM RENOVATIONS 

GYPSUM BOARD 
09 29 00-2 

1.5 STORAGE AND HANDLING 

A. Store materials inside under cover and keep them dry and protected against damage
from weather, condensation, direct sunlight, construction traffic, and other causes.
Stack panels flat to prevent sagging.

1.6 PROJECT CONDITIONS 

A. Environmental Limitations:  Comply with ASTM C 840 requirements or gypsum board
manufacturer's written recommendations, whichever are more stringent.

B. Do not install interior products until installation areas are enclosed and conditioned.

C. Do not install panels that are wet, those that are moisture damaged, and those that are
mold damaged.

1. Indications that panels are wet or moisture damaged include, but are not limited to,
discoloration, sagging, or irregular shape.

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or
splotchy surface contamination and discoloration.

PART 2 - PRODUCTS 

2.1 PANELS, GENERAL 

A. Size:  Provide in maximum lengths and widths available that will minimize joints in each
area and that correspond with support system indicated.

2.2 INTERIOR GYPSUM BOARD 

A. General:  Complying with ASTM C 36/C 36M or ASTM C 1396/C 1396M, as applicable
to type of gypsum board indicated and whichever is more stringent.

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers
offering products that may be incorporated into the Work include, but are not limited
to, the following:

a. American Gypsum Co.
b. BPB America Inc.
c. G-P Gypsum.
d. Lafarge North America Inc.
e. National Gypsum Company.
f. PABCO Gypsum.
g. USG Corporation.
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h. Substitutions allowed in accordance with Division 1 product substitution
requirements.

B. Type X:

1. Thickness:  3/8” (multiple Layer) and 5/8 inch (15.9 mm).
2. Long Edges:  Tapered.

C. Moisture- and Mold-Resistant Type:  With moisture- and mold-resistant core and
surfaces.

1. Core:  5/8 inch (15.9 mm), Type X.
2. Long Edges:  Tapered.

2.3 TRIM ACCESSORIES 

A. Interior Trim:  ASTM C 1047.

1. Material:  Galvanized or aluminum-coated steel sheet, rolled zinc, plastic, or paper-
faced galvanized steel sheet.

2. Shapes:

a. Metal Cornerbead.
b. LC-Bead:  J-shaped; exposed long flange receives joint compound.
c. Expansion (control) joint.

B. Aluminum Trim:  Extruded accessories of profiles and dimensions indicated.

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers
offering products that may be incorporated into the Work include, but are not limited
to, the following:

a. Fry Reglet Corp.
b. Gordon, Inc.
c. Pittcon Industries.
d. Substitutions allowed in accordance with Division 1 product substitution

requirements.
e. Expansion Joint Trim – Fry Reglet  CRM50-50-2-PC

2. Aluminum:  Alloy and temper with not less than the strength and durability
properties of ASTM B 221 (ASTM B 221M), Alloy 6063-T5.

3. Finish:  Corrosion-resistant primer compatible with joint compound and finish
materials specified



CONSTRUCTION DOCUMENTS – 4/19/2024
Project No. ANC 24-06C 
ALASKA VETERANS & PIONEERS HOME - RESIDENT BATHROOM RENOVATIONS 

GYPSUM BOARD 
09 29 00-4 

2.4 JOINT TREATMENT MATERIALS 

A. General:  Comply with ASTM C 475/C 475M.

B. Joint Tape:

1. Interior Gypsum Wallboard:  Paper.
2. Exterior Gypsum Soffit Board:  Paper.

C. Joint Compound for Interior Gypsum Wallboard:  For each coat use formulation that is
compatible with other compounds applied on previous or for successive coats.

1. Prefilling:  At open joints, and damaged surface areas, use setting-type taping
compound.

2. Embedding and First Coat:  For embedding tape and first coat on joints, fasteners,
and trim flanges, use setting-type taping or drying-type, all-purpose compound.

a. Use setting-type compound for installing paper-faced metal trim
accessories.

3. Fill Coat:  For second coat, use setting-type, sandable topping or drying-type, all-
purpose compound.

4. Finish Coat:  For third coat, use setting-type, sandable topping or drying-type, all-
purpose compound.

2.5 AUXILIARY MATERIALS 

A. General:  Provide auxiliary materials that comply with referenced installation standards
and manufacturer's written recommendations.

B. Laminating Adhesive:  Adhesive or joint compound recommended for directly adhering
gypsum panels to continuous substrate.

C. Steel Drill Screws:  ASTM C 1002, unless otherwise indicated.

1. Use screws complying with ASTM C 954 for fastening panels to steel members
from 0.033 to 0.112 inch (0.84 to 2.84 mm) thick.

2. For fastening cementitious backer units, use screws of type and size recommended
by panel manufacturer.

D. Thermal Insulation:  As specified in Division 7 Section "Building Insulation."

E. Vapor Retarder:  As specified in Division 7 Section "Building Insulation."
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2.6 TEXTURE FINISHES 

A. Primer:  As recommended by textured finish manufacturer.

B. Unaggregated Finish:  Water-based, job-mixed, unaggregated, drying-type texture
finish for spray application.

1. Available Products:  Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, the following:

a. G-P Gypsum; Georgia-Pacific ToughRock Wall and Ceiling Texture.
b. USG Corporation; SHEETROCK Wall and Ceiling Spray Texture

(Unaggregated).
c. Substitutions allowed in accordance with Division 1 product substitution

requirements.

2. Texture:  Very light orange peel finish

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and substrates, with Installer present, and including welded hollow-
metal frames and framing, for compliance with requirements and other conditions
affecting performance.

B. Examine panels before installation.  Reject panels that are wet, moisture damaged,
and mold damaged.

C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 APPLYING AND FINISHING PANELS, GENERAL 

A. Comply with ASTM C 840.

B. Install panels with face side out.  Butt panels together for a light contact at edges and
ends with not more than 1/16 inch (1.5 mm) of open space between panels.  Do not
force into place.

C. Locate edge and end joints over supports, except in ceiling applications where
intermediate supports or gypsum board back-blocking is provided behind end joints.
Do not place tapered edges against cut edges or ends.  Stagger vertical joints on
opposite sides of partitions.  Do not make joints other than control joints at corners of
framed openings.
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D. Form control and expansion joints with space between edges of adjoining gypsum
panels.

E. Cover both faces of support framing with gypsum panels in concealed spaces (above
ceilings, etc.), except in chases braced internally.

1. Unless concealed application is indicated or required for sound, fire, air, or smoke
ratings, coverage may be accomplished with scraps of not less than 8 sq. ft. (0.7
sq. m) in area.

2. Fit gypsum panels around ducts, pipes, and conduits.
3. Where partitions intersect structural members projecting below underside of

floor/roof slabs and decks, cut gypsum panels to fit profile formed by structural
members; allow 1/4- to 3/8-inch- (6.4- to 9.5-mm-) wide joints to install sealant.

F. Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural
abutments, except floors.  Provide 1/4- to 1/2-inch- (6.4- to 12.7-mm-) wide spaces at
these locations, and trim edges with edge trim where edges of panels are exposed.
Seal joints between edges and abutting structural surfaces with acoustical sealant.

G. Attachment to Steel Framing:  Attach panels so leading edge or end of each panel is
attached to open (unsupported) edges of stud flanges first.

H. Wood Framing:  Install gypsum panels over wood framing, with floating internal corner
construction.  Do not attach gypsum panels across the flat grain of wide-dimension
lumber, including floor joists and headers.  Float gypsum panels over these members,
or provide control joints to counteract wood shrinkage.

3.3 APPLYING INTERIOR GYPSUM BOARD 

A. Install interior gypsum board in the following locations:

1. Regular Type:  Vertical surfaces, unless otherwise indicated.
2. Type X:  As indicated on drawings and where required for fire-resistance-rated

assembly.
3. Special Type X:  As indicated on Drawings and where required for specific fire-

resistance-rated assembly indicated.
4. Moisture- and Mold-Resistant Type:  Located at all food preparation areas, Toilet

room areas, and as indicated on drawings.

B. Single-Layer Application:
1. On partitions/walls, apply gypsum panels either vertically (parallel to framing) or

horizontally (perpendicular to framing), unless specifically indicated or required by
fire-resistance-rated assembly, and minimize end joints.

a. Stagger abutting end joints not less than one framing member in alternate
courses of panels.
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b. At stairwells and other high walls, install panels horizontally, unless
otherwise indicated or required by fire-resistance-rated assembly.

2. Fastening Methods:  Apply gypsum panels to supports with steel drill screws.

3.4 INSTALLING TRIM ACCESSORIES 

A. General:  For trim with back flanges intended for fasteners, attach to framing with same
fasteners used for panels.  Otherwise, attach trim according to manufacturer's written
instructions.

B. Control Joints:  Install control joints [at locations indicated on Drawings according to
ASTM C 840 and in specific locations approved by Architect for visual effect.

C. Interior Trim:  Install in the following locations:

1. Cornerbead:  Use at outside corners, unless otherwise indicated.
2. LC-Bead:  Use at exposed panel edges, unless otherwise indicated.
3. L-Bead:  Use where indicated.
4. U-Bead:  Use where indicated.

3.5 FINISHING GYPSUM BOARD 

A. General:  Treat gypsum board joints, interior angles, edge trim, control joints, 
penetrations, fastener heads, surface defects, and elsewhere as required to prepare 
gypsum board surfaces for decoration.  Promptly remove residual joint compound from 
adjacent surfaces. 

B. Prefill open joints, and damaged surface areas.

C. Apply joint tape over gypsum board joints, except those with trim having flanges not
intended for tape.

D. Gypsum Board Finish Levels:  Finish panels to levels indicated below:

1. Level 1:  Ceiling plenum areas, concealed areas, and where indicated.
2. Level 2:  Panels that are substrate for tile.
3. Level 3: Areas concealed
4. Level 4:  At panel surfaces that will be exposed to view
5. Level 5: Large wall surfaces and surfaces all walls at public corridors

3.6 APPLYING TEXTURE FINISHES 

A. Surface Preparation and Primer:  Prepare and apply primer to gypsum panels and
other surfaces receiving texture finishes.  Apply primer to surfaces that are clean, dry,
and smooth.
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B. Texture Finish Application:  Mix and apply finish using powered spray equipment, to
produce a uniform texture free of starved spots or other evidence of thin application or
of application patterns.

C. Prevent texture finishes from coming into contact with surfaces not indicated to receive
texture finish by covering them with masking agents, polyethylene film, or other means.
If, despite these precautions, texture finishes contact these surfaces, immediately
remove droppings and overspray to prevent damage according to texture-finish
manufacturer's written recommendations.

3.7 PROTECTION 

A. Protect installed products from damage from weather, condensation, direct sunlight,
construction, and other causes during remainder of the construction period.

B. Remove and replace panels that are wet, moisture damaged, and mold damaged.

1. Indications that panels are wet or moisture damaged include, but are not limited to,
discoloration, sagging, or irregular shape.

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or
splotchy surface contamination and discoloration.

END OF SECTION 09 29 00 
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SECTION 09 65 16 

RESILIENT FLOOR COVERINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this
Section.

1.2 SUMMARY 

A. This Section includes sheet vinyl floor coverings, with backings.

1.3 SUBMITTALS 

A. Samples for Initial Selection:  For each type of floor covering indicated.

1. Include similar Samples of installation accessories involving color
selection.

B. Maintenance Data:  For floor coverings to include in maintenance manuals.

C. Warranty:  10 year minimum

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Store floor coverings and installation materials in dry spaces protected from the
weather, with ambient temperatures maintained within range recommended by
manufacturer, but not less than 50 deg F(10 deg C) or more than 90 deg F(32
deg C).  Store rolls upright.

1.5 PROJECT CONDITIONS 

A. Maintain temperatures within range recommended by manufacturer, but not less
than 70 deg F(21 deg C)in spaces to receive floor tile during the following time
periods:

1. 48 hours before installation.
2. During installation.
3. 48 hours after installation.

B. After post installation period, maintain temperatures within range recommended
by manufacturer, but not less than 55 deg F(13 deg C

C. Close spaces to traffic during floor covering installation.
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D. Close spaces to traffic for 48 hours after floor covering installation.

E. Install floor coverings after other finishing operations, including painting, have
been completed.

PART 2 - PRODUCTS 

2.1 SLIP RESISTANT SHEET VINYL FLOOR COVERING 

1. Products: Basis of Design Product: Mohawk Healthy Environments
Resilient collection – Medella

1) SV-1 – See Finish Schedule
2. Substitutions: Any manufacturer meeting the product specification criteria

with final approval from Owner.

B. Vinyl Sheet Floor Covering with Backing: ASTM F 1303.

1. Type (Binder Content): Type II.
2. Wear-Layer Thickness: Grade 1.
3. Overall Thickness: .08”.
4. Classification: Exceeds ASTM F1913
5. Finish: Enhanced Urethane

C. Wearing Surface: Embossed with embedded abrasives.

D. Sheet Width: 6’-6” roll

E. Seaming Method: Heat welded.

F. Installation Method: Glue Down (utilize manufacturer recommended adhesive
with approval from Owner).

G. Colors and Patterns: As selected by Architect from full range of industry colors- 
see Finish Schedule.

2.2 INSTALLATION MATERIALS 

A. Trowelable Leveling and Patching Compounds: Latex-modified, Portland cement
based or blended hydraulic-cement based formulation or approved by
manufacturer for applications indicated.

B. Adhesives:  Water-resistant type recommended by manufacturer to suit vinyl
floor covering and substrate conditions indicated.
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C. Metal Edge Strips:  Extruded aluminum with mill finish of width shown, of height
required to protect exposed edges of floor coverings, and in maximum available
lengths to minimize running joints.

D. Seamless Installation Accessories:

1. Heat-Welding Bead: Manufacturer’s solid strand product for heat welding
seams in color to match floor covering.

E. Integral Flash-Cove Base Accessories: Metal edge strips:

1. Cove Strip: 1 inch radius provided or approved by manufacturer.
2. Cap Strip: Square metal, vinyl, or rubber cap provided or approved by

manufacturer.
3. Corners: Metal inside and outside corner and end stops provided or

approved by manufacturer.

F. Metal edge strips:

1. stainless steel with lip to extend under floor finish, shoulder flush with top
of adjacent floor finish.

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, with Installer present, for compliance with requirements for
installation tolerances, moisture content, and other conditions affecting
performance.

1. Verify that finishes of substrates comply with tolerances and other
requirements specified in other Sections and that substrates are free of
cracks, ridges, depressions, scale, and foreign deposits that might
interfere with adhesion of floor coverings.

2. Proceed with installation only after unsatisfactory conditions have been
corrected.

3.2 PREPARATION 

A. Prepare substrates according to manufacturer's written recommendations to
ensure adhesion of floor coverings.

B. Remove substrate coatings and other substances that are incompatible with floor
covering adhesives and that contain soap, wax, oil, or silicone, using mechanical
methods recommended by manufacturer.  Do not use solvents.

C. Moisture Testing:  Perform test recommended by manufacturer.  Proceed with
installation only after substrates pass testing.
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1. Perform anhydrous calcium chloride test, ASTM F 1869. Proceed with
installation only after substrates have maximum moisture-vapor-emission
rate of 3 lb of water/1000 sq. ft. in 24 hours.

2. Perform relative humidity test using in situ probes, ASTM F 2170.
Proceed with installation only after substrates have a maximum 75
percent relative humidity level measurement.

D. Alkalinity and Adhesion Testing: Perform tests recommended by manufacturer.
Proceed with installation only after substrates pass testing.

E. Verify that substrates are dry and free of curing compounds, sealers, and
hardeners.

F. Use trowelable leveling and patching compound to fill cracks, holes, and
depressions in substrates.

G. Move floor coverings and installation materials into spaces where they will be
installed at least 48 hours in advance of installation.

1. Do not install floor coverings until they are same temperature as space
where they are to be installed.

H. Sweep and vacuum clean substrates to be covered by floor coverings
immediately before installation.  After cleaning, examine substrates for moisture,
alkaline salts, carbonation, and dust.  Proceed with installation only after
unsatisfactory conditions have been corrected.

3.3 INSTALLATION 

A. Unroll sheet vinyl floor coverings and allow them to stabilize before cutting and
fitting.

B. Lay out sheet vinyl floor coverings as follows:

1. Maintain uniformity of floor covering direction.
2. Minimize number of seams; place seams in inconspicuous and low-traffic

areas, at least 6 inches(152 mm) away from parallel joints in floor
covering substrates.

3. Match edges of floor coverings for color shading at seams.
4. Avoid cross seams.

C. Scribe and cut floor coverings to butt neatly and tightly to vertical surfaces,
permanent fixtures, and built-in furniture including cabinets, pipes, outlets,
edgings, thresholds, and nosings.

D. Seamless Installation:
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1. Heat-Weld Seams: Comply with ASTM F 1516. Rout joints and use
welding bead to permanently fuse sections into a seamless floor covering.
Prepare, weld, and finish seams to produce surfaces flush with adjoining
floor covering surfaces.

E. Integral Flash-Cove Base:  Cove floor coverings 6 inches up vertical surfaces.
Support floor coverings at horizontal and vertical junction by cove strip.  Butt at
top against cap strip.  Install metal corners at inside and outside corners.

F. Extend floor coverings into toe spaces, door reveals, closets, and similar
openings.

G. Maintain reference markers, holes, or openings that are in place or marked for
future cutting by repeating on floor coverings as marked on substrates.  Use
chalk or other nonpermanent marking device.

H. Install floor coverings on covers for telephone and electrical ducts and similar
items in installation areas.  Maintain overall continuity of color and pattern with
pieces of floor coverings installed on covers.  Tightly adhere floor covering edges
to substrates that abut covers and to cover perimeters.

I. Adhere floor coverings to substrates using a full spread of adhesive applied to
substrate to produce a completed installation without open cracks, voids, raising
and puckering at joints, telegraphing of adhesive spreader marks, and other
surface imperfections.

J. At Drains:  Wrap floor covering into drain body and under drain cover plate as
recommended by manufacturer’s installation instructions.

3.4 CLEANING AND PROTECTION 

A. Perform the following operations immediately after completing floor covering
installation:

1. Remove adhesive and other blemishes from floor covering surfaces.
2. Sweep and vacuum floor coverings thoroughly.
3. Damp-mop floor coverings to remove marks and soil.

a. Do not wash floor coverings until after time period recommended
by manufacturer.

B. Protect floor coverings from mars, marks, indentations, and other damage from
construction operations and placement of equipment and fixtures during
remainder of construction period.  Use protection methods recommended in
writing by manufacturer.

1. Apply protective floor polish to surfaces that are free from soil, visible
adhesive, and blemishes if recommended in writing by manufacturer.
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2. Cover floor coverings with undyed, untreated building paper until
Substantial Completion.

3. Do not move heavy and sharp objects directly over floor coverings.  Place
plywood or hardboard panels over floor coverings and under objects while
they are being moved.  Slide or roll objects over panels without moving
panels.

END OF SECTION 09652 
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SECTION 09 72 00 

WALL COVERINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 01 Specification Sections, apply to this
Section.

1.2 SUMMARY 

A. Section Includes:

1. Rigid vinyl wall covering.

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference:  Conduct conference at Project site

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product.

1. Include data on physical characteristics, durability, fade resistance, and fire-test-
response characteristics.

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For testing agency.

B. Product Test Reports:  For each wall covering, for tests performed by a qualified
testing agency.

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For wall coverings to include in maintenance manuals.
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1.7 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials, from the same product run, that match products installed and
that are packaged with protective covering for storage and identified with labels
describing contents.

1. Wall-Covering Materials:  For each type, color, texture, and finish.

1.8 FIELD CONDITIONS 

A. Environmental Limitations:  Do not deliver or install wall coverings until spaces are
enclosed and weathertight, wet work in spaces is complete and dry, work above
ceilings is complete, and temporary HVAC system is operating and maintaining
ambient temperature and humidity conditions at levels intended for occupants after
Project completion during the remainder of the construction period.

B. Lighting:  Do not install wall covering until lighting that matches conditions intended for
occupants after Project completion is provided on the surfaces to receive wall covering.

C. Ventilation:  Provide continuous ventilation during installation and for not less than the
time recommended by wall-covering manufacturer for full drying or curing.

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Low-Emitting Materials:  Wall-covering system shall comply with the testing and
product requirements of the California Department of Public Health's (formerly, the
California Department of Health Services') "Standard Method for the Testing and
Evaluation of Volatile Organic Chemical Emissions from Indoor Sources Using
Environmental Chambers."

B. Fire-Test-Response Characteristics:  As determined by testing identical wall coverings
applied with identical adhesives to substrates according to test method indicated below
by a qualified testing agency.  Identify products with appropriate markings of applicable
testing agency.

1. Surface-Burning Characteristics:  Comply with ASTM E 84; testing by a qualified
testing agency.  Identify products with appropriate markings of applicable testing
agency.

a. Flame-Spread Index:  25 or less.
b. Fire Rating: Class A

2. Fire-Growth Contribution:  No flashover and heat and smoke release according
to NFPA 265
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2.2 VINYL WALL COVERING 

A. Manufacturers:  Subject to compliance with requirements of Section 01600 by a
manufacturer of a comparable product:
1. Basis-of-Design Product:  Subject to compliance with requirements, provide

Palladium rigid vinyl as manufacture by Inpro Corporation.
2. Thickness:  .060"  nominal thickness
3. Size: 4' roll (Provide roll goods to reduce/eliminate vertical seems.)
4. Color:  0151 Graystone
5. Trim: J-trim at top. Color Matching.
6. Extra Materials: Provide 10% extra FRP material to the Owner for ongoing

maintenance and repairs.

2.3 SNAP ON CORNER GUARDS 

A. Manufacturers:  Subject to compliance with requirements of Section 01600 by a
manufacturer of a comparable product:
1. Basis-of-Design Product:  Subject to compliance with requirements, provide Inpro

Corporation
2. Color: Match FRP as noted in finish schedule
3. Location: As required for outside corners.

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance with
requirements for levelness, wall plumbness, maximum moisture content, and other
conditions affecting performance of the Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION 

A. Comply with manufacturer's written instructions for surface preparation.

B. Clean substrates of substances that could impair bond of wall covering, including dirt,
oil, grease, mold, mildew, and incompatible primers.

C. Prepare substrates to achieve a smooth, dry, clean, structurally sound surface free of
flaking, unsound coatings, cracks, and defects.

1. Moisture Content:  Maximum of 5 percent on new plaster, concrete, and concrete
masonry units when tested with an electronic moisture meter.
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2. Plaster:  Allow new plaster to cure.  Neutralize areas of high alkalinity.  Prime
with primer recommended in writing by primer/sealer manufacturer and wall-
covering manufacturer.

3. Metals:  If not factory primed, clean and apply primer recommended in writing by
primer/sealer manufacturer and wall-covering manufacturer.

4. Gypsum Board:  Prime with primer as recommended in writing by primer/sealer
manufacturer and wall-covering manufacturer.

5. Painted Surfaces:  Treat areas susceptible to pigment bleeding.

D. Check painted surfaces for pigment bleeding.  Sand gloss, semigloss, and eggshell
finish with fine sandpaper.

E. Remove hardware and hardware accessories, electrical plates and covers, light fixture
trims, and similar items.

F. Acclimatize wall-covering materials by removing them from packaging in the installation
areas not less than 24 hours before installation.

3.3 CLEANING 

A. Remove excess adhesive at seams, perimeter edges, and adjacent surfaces.

B. Use cleaning methods recommended in writing by wall-covering manufacturer.

C. Replace strips that cannot be cleaned.

END OF SECTION 09 72 00 
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SECTION 09 90 12 

INTERIOR PAINTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this
Section.

1.2 SUMMARY 

A. This Section includes surface preparation and the application of paint systems on
the following interior substrates:

1. Gypsum board.

1.3 SUBMITTALS 

A. Samples for Verification:  For each type of paint system and in each color and
gloss of topcoat indicated.

1. Submit Samples on rigid backing, 8 inches(200 mm) square.
2. Step coats on Samples to show each coat required for system.
3. Label each coat of each Sample.
4. Label each Sample for location and application area.
5. Paint samples to be applied to surface similar to surface to be painted.

1.4 QUALITY ASSURANCE 

A. MPI Standards:

1. Products:  Complying with MPI standards indicated and listed in "MPI
Approved Products List."

2. Preparation and Workmanship:  Comply with requirements in "MPI
Architectural Painting Specification Manual" for products and paint
systems indicated.

3. Employ an independent testing agency to test and verify the thickness of
Intumescent Paint.

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas
with ambient temperatures continuously maintained at not less than 45 deg F(7
deg C).
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1. Maintain containers in clean condition, free of foreign materials and
residue.

2. Remove rags and waste from storage areas daily.

1.6 PROJECT CONDITIONS 

A. Apply paints only when temperature of surfaces to be painted and ambient air
temperatures are between 50 and 95 deg F(10 and 35 deg C).

B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures
less than 5 deg F(3 deg C) above the dew point; or to damp or wet surfaces.

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements,
manufacturers offering products that may be incorporated into the Work include,
but are not limited to, the following:

1. Benjamin Moore & Co.
2. Bennette Paint Mfg. Co., Inc.
3. Color Wheel Paints & Coatings.
4. Columbia Paint & Coatings.
5. Davis Paint Company.
6. Diamond Vogel Paints.
7. General Paint.
8. ICI Paints.
9. Kelly-Moore Paints.
10. No-Burn Inc.
11. Rodda Paint Co.
12. Sherwin-Williams Company (The).
13. Spectra-Tone.
14. Safe-Coat
15. 3M

2.2 PAINT, GENERAL 

A. Material Compatibility:

1. Provide materials for use within each paint system that are compatible
with one another and substrates indicated, under conditions of service
and application as demonstrated by manufacturer, based on testing and
field experience.

2. For each coat in a paint system, provide products recommended in
writing by manufacturers of topcoat for use in paint system and on
substrate indicated.
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B. Chemical Components of Field-Applied Interior Paints and Coatings:  Provide
products that comply with the following limits for VOC content, exclusive of
colorants added to a tint base, when calculated according to 40 CFR 59,
Subpart D (EPA Method 24) and the following chemical restrictions; these
requirements do not apply to primers or finishes that are applied in a fabrication
or finishing shop:

1. Flat Paints and Coatings:  VOC content of not more than 50 g/L.
2. Nonflat Paints and Coatings:  VOC content of not more than 150 g/L.
3. Aromatic Compounds:  Paints and coatings shall not contain more than

1.0 percent by weight of total aromatic compounds (hydrocarbon
compounds containing one or more benzene rings).

4. Restricted Components:  Paints and coatings shall not contain any of the
following:

a. Acrolein.
b. Acrylonitrile.
c. Antimony.
d. Benzene.
e. Butyl benzyl phthalate.
f. Cadmium.
g. Di (2-ethylhexyl) phthalate.
h. Di-n-butyl phthalate.
i. Di-n-octyl phthalate.
j. 1,2-dichlorobenzene.
k. Diethyl phthalate.
l. Dimethyl phthalate.
m. Ethylbenzene.
n. Formaldehyde.
o. Hexavalent chromium.
p. Isophorone.
q. Lead.
r. Mercury.
s. Methyl ethyl ketone.
t. Methyl isobutyl ketone.
u. Methylene chloride.
v. Naphthalene.
w. Toluene (methylbenzene).
x. 1,1,1-trichloroethane.
y. Vinyl chloride.

C. Colors:  As selected by Architect from manufacturer's full range.

2.3 INTERIOR PAINT SCHEDULE 

A. See Interior Finish Key on Room Finish Schedule Sheet for interior finishes and
colors
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B. Systems and glass levels are found in the MPI, APSM.  All work is Premium
Grade.

C. Toilet Rooms, Showers: Epoxy Finish: Int. 9.2F, Water Base Epoxy. Gloss Level
5.

D. Gypsum WallBoard: Int. 9.2M, Latex Low Odor/VOC. Gloss Level E4 in utility
spaces; 2 on ceilings; and 4 in corridors except where subjected to strong natural
light at oblique angles.

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with
requirements for maximum moisture content and other conditions affecting
performance of work.

B. Maximum Moisture Content of Substrates:  When measured with an electronic
moisture meter as follows:

1. Gypsum Board:  12 percent.

C. Clean surfaces of grease, dirt, or other debris.

D. Verify suitability of substrates, including surface conditions and compatibility with
existing finishes and primers.

1. Verify with Intumescent Paint Manufacturer acceptable primer for
Structural Steel (Steel Deck and Steel Beams).  Submit primer
specification to Architect for review.

E. Begin coating application only after unsatisfactory conditions have been
corrected and surfaces are dry.

1. Beginning coating application constitutes Contractor's acceptance of
substrates and conditions.

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI
Architectural Painting Specification Manual" applicable to substrates indicated.

B. Remove plates, machined surfaces, and similar items already in place that are
not to be painted.  If removal is impractical or impossible because of size or
weight of item, provide surface-applied protection before surface preparation and
painting.
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1. After completing painting operations, use workers skilled in the trades
involved to reinstall items that were removed.  Remove surface-applied
protection if any.

2. Do not paint over labels of independent testing agencies or equipment
name, identification, performance rating, or nomenclature plates.

C. Clean substrates of substances that could impair bond of paints, including dirt,
oil, grease, and incompatible paints and encapsulants.

1. Remove incompatible primers and reprime substrate with compatible
primers as required to produce paint systems indicated.

D. Steel Substrates:  Remove rust and loose mill scale.  Clean using methods
recommended in writing by paint manufacturer.

E. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized
sheet metal fabricated from coil stock by mechanical methods to produce clean,
lightly etched surfaces that promote adhesion of subsequently applied paints.

F. Aluminum Substrates:  Remove surface oxidation.

G. Gypsum Board Substrates: Do not begin paint application until finishing 
compound is dry and sanded smooth. 

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions.

1. Use applicators and techniques suited for paint and substrate indicated.
2. Paint front and backsides of access panels, removable or hinged covers,

and similar hinged items to match exposed surfaces.

B. Tint each undercoat a lighter shade to facilitate identification of each coat if
multiple coats of same material are to be applied.  Tint undercoats to match color
of topcoat, but provide sufficient difference in shade of undercoats to distinguish
each separate coat. Notify Owners Representative between each coat of paint,
prior to application of successive coat of paint.

C. If undercoats or other conditions show through topcoat, apply additional coats
until cured film has a uniform paint finish, color, and appearance.

D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps,
brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections.
Cut in sharp lines and color breaks.

E. Painting Mechanical and Electrical Work:  Paint items exposed in equipment
rooms and occupied spaces including, but not limited to, the following:
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1. Mechanical Work:

a. Mechanical equipment that is indicated to have a factory-primed
finish for field painting.

2. Electrical Work:

b. Electrical equipment that is indicated to have a factory-primed
finish for field painting.

3.4 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded
materials from Project site.

B. After completing paint application, clean spattered surfaces.  Remove spattered
paints by washing, scraping, or other methods.  Do not scratch or damage
adjacent finished surfaces.

C. Protect work of other trades against damage from paint application.  Correct
damage to work of other trades by cleaning, repairing, replacing, and refinishing,
as approved by Architect, and leave in an undamaged condition.

D. At completion of construction activities of other trades, touch up and restore
damaged or defaced painted surfaces.

END OF SECTION 09 90 12 
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SECTION 10 21 13 

 TOILET COMPARTMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. This Section includes solid-polymer units as follows:

1. Toilet Enclosures Door

B. Related Sections include the following:

1. Division 6 Section "Rough Carpentry" for blocking.
2. Division 10 "Toilet and Bath Accessories" for toilet tissue dispensers, grab bars,

purse shelves, and similar accessories.

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction details,
material descriptions, dimensions of individual components and profiles, and finishes.

B. Shop Drawings:  Include plans, elevations, sections, details, and attachments to other
work.

1. Show locations of cutouts for compartment-mounted toilet accessories.

C. Samples for Initial Selection:  For each type of unit indicated.

1.4 QUALITY ASSURANCE 

A. Comply with requirements in CID-A-A-60003, "Partitions, Toilets, Complete."

1.5 PROJECT CONDITIONS 
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A. Field Measurements:  Verify actual locations of walls, columns, ceilings, and other
construction contiguous with toilet compartments by field measurements before
fabrication and indicate measurements on Shop Drawings.

1. Established Dimensions:  Where field measurements cannot be made without
delaying the Work, establish dimensions and proceed with fabricating toilet
compartments without field measurements.  Coordinate wall, floor, ceilings, and
other contiguous construction to ensure that actual dimensions correspond to
established dimensions.

PART 2 - PRODUCTS 

2.1 SOLID-POLYMER UNITS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of
the following:

1. Accurate Partitions Corporation.
2. Ampco.
3. Bradley Corporation; Mills Partitions.
4. Capitol Partitions, Inc.
5. Comtec Industries.
6. General Partitions Mfg. Corp.
7. Global Steel Products Corp.
8. Metpar Corp.
9. Santana Products, Inc.
10. Sanymetal; a Crane Plumbing Company.
11. Weis-Robart Partitions, Inc.

B. Door, Panel, and Pilaster Construction:  Solid, high-density polyethylene (HDPE)]
panel material, not less than 1 inch(25 mm) thick, seamless, with eased edges, and
with homogenous color and pattern throughout thickness of material.

1. Color and Pattern:  One color and pattern in each room as selected by Architect
from manufacturer's full range of colors and patterns.

C. Brackets (Fittings):

1. Full-Height (Continuous) Type:  Manufacturer's standard design; Stainless Steel

D. Heat-Sink Strip: Manufacturer's standard continuous, extruded-aluminum strip 
fastened to exposed bottom edges of solid-polymer components to prevent burning. 
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2.2 ACCESSORIES 

A. Hardware and Accessories:  Manufacturer's standard design, heavy-duty operating
hardware and accessories.

1. Material:  Stainless steel.

B. Anchorages and Fasteners:  Manufacturer's standard exposed fasteners of stainless
steel or chrome-plated steel or brass, finished to match hardware, with theft-resistant-
type heads.  Provide sex-type bolts for through-bolt applications.  For concealed
anchors, use hot-dip galvanized or other rust-resistant, protective-coated steel.

2.3 FABRICATION 

A. Doors:  Unless otherwise indicated, provide 24-inch-(610-mm-) wide in-swinging doors
for standard toilet compartments and 36-inch-(914-mm-) wide out-swinging doors with
a minimum 32-inch-(813-mm-) wide clear opening for compartments indicated to be
accessible to people with disabilities.

1. Hinges:  Manufacturer's standard self-closing type that can be adjusted to hold
doors open at any angle up to 90 degrees.

2. Latch and Keeper:  Manufacturer's standard recessed latch unit designed for
emergency access and with combination rubber-faced door strike and keeper.
Provide units that comply with accessibility requirements of authorities having
jurisdiction at compartments indicated to be accessible to people with disabilities.

3. Lock: Provide with key lock function for maintenance personal access only. Verify
keying with Owner.

4. Door Bumper:  Manufacturer's standard rubber-tipped bumper at out-swinging
doors.

5. Door Pull:  Manufacturer's standard unit at out-swinging doors that complies with
accessibility requirements of authorities having jurisdiction.  Provide units on both
sides of doors at compartments indicated to be accessible to people with
disabilities.

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. General:  Comply with manufacturer's written installation instructions.  Install units rigid,
straight, level, and plumb.  Secure units in position with manufacturer's recommended
anchoring devices.

1. Maximum Clearances:

a. Pilasters and Panels:  1/2 inch(13 mm).



CONSTRUCTION DOCUMENTS – 4/19/2024
Project No. ANC 24-06C 
ALASKA VETERANS & PIONEERS HOME - RESIDENT BATHROOM RENOVATIONS 

TOILET COMPARTMENTS 
10 21 13-4 

b. Panels and Walls:  1 inch(25 mm).

3.2 ADJUSTING 

A. Hardware Adjustment:  Adjust and lubricate hardware according to manufacturer's
written instructions for proper operation.  Set hinges on in-swinging doors to hold doors
open approximately 30 degrees from closed position when unlatched.  Set hinges on
out-swinging doorstop return doors to fully closed position.

END OF SECTION 10 21 13 
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 TOILET AND BATH ACCESSORIES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this
Section.

1.2 SUMMARY

A. This Section includes the following:
1. Washroom accessories.
2. Under lavatory guards.

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include the following:

1. Construction details and dimensions.
2. Anchoring and mounting requirements, including requirements for cutouts in

other work and substrate preparation.
3. Material and finish descriptions.
4. Features that will be included for Project.
5. Manufacturer's warranty.

1.4 COORDINATION 

A. Coordinate accessory locations with other work to prevent interference with
clearances required for access by people with disabilities, and for proper installation,
adjustment, operation, cleaning, and servicing of accessories.

B. Coordinate and install required blocking in wall.

PART 2 - PRODUCTS 

2.1 MATERIALS 
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A. Steel Sheet:  ASTM A 1008/A 1008M, Designation CS (cold rolled, commercial
steel), 0.0359-inch(0.9-mm) minimum nominal thickness.

B. Galvanized Steel Sheet:  ASTM A 653/A 653M, with G60(Z180) hot-dip zinc coating.

C. Galvanized Steel Mounting Devices:  ASTM A 153/A 153M, hot-dip galvanized after
fabrication.

D. Fasteners:  Screws, bolts, and other devices of same material as accessory unit and
tamper-and-theft resistant where exposed, and of galvanized steel where concealed.

E. Chrome Plating:  ASTM B 456, Service Condition Number SC 2 (moderate service).

F. Mirrors:  ASTM C 1503, Mirror Glazing Quality, clear-glass mirrors, nominal 6.0 mm
thick.

G. ABS Plastic:  Acrylonitrile-butadiene-styrene resin formulation.

2.2 PUBLIC-USE WASHROOM ACCESSORIES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one
of the following:

1. American Specialties, Inc.
2. Bobrick Washroom Equipment, Inc.
3. Bradley Corporation.
4. Confirm with Owner regarding all OFCI (Owner Furnished Contractor Installed)

items listed below.

B. Toilet Tissue (Roll) Dispenser
1. Basis of Design: Bobrick Single Toilet Tissue Dispenser

a. One roll
b. Color: Stainless Steel
c. Mounting: Surface mounted.

C. Paper Towel Dispenser
1. U-Line Model H-7556

2. Description:  Wall Mounted Towel Dispenser
3. Mounting:  Surfaced Mounted
4. Size 16x11x4”
5. Material and Finish:  Stainless Steel

D. Liquid-Soap Dispenser
1. Basis of Design:  Deb ProLine Curve Dispenser (Item no. 750615)
2. Description:  Designed for dispensing soap in liquid or lotion form.
3. Mounting:  Horizontally oriented, surface mounted.
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4. Capacity:  1L
5. Materials:  Plastic

E. Grab Bar
1. Basis of Design: American Specialties 3700P series
2. Mounting:  Flanges with fasteners.
3. Material:  Stainless steel, 0.05 inch(1.3 mm) thick.

a. Finish:  Smooth, No. 4, satin finish on ends and slip-resistant texture in grip
area.

4. Outside Diameter:  1-1/2 inches(38 mm)].
5. Configuration and Length:

a. As illustrated on drawings
6. Provide eschuteon plates at end of bars.

F. Shower Rod
a. Basis of Design: 1-1/4” Stainless Steel

G. Robe Hook
a. Basis of Design: Bradley 9114 (1) at  each shower unit Stainless steel

2.3 UNDERLAVATORY GUARDS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one
of the following:

1. Plumberex Specialty Products, Inc.
2. TCI Products.
3. Truebro, Inc.

B. Under-lavatory Guard :

1. Description:  Insulating pipe covering for supply and drain piping assemblies, that
prevent direct contact with and burns from piping, and allow service access
without removing coverings.

2. Material and Finish:  Antimicrobial, molded-plastic, white.

2.4 FABRICATION 

A. General:  Fabricate units with tight seams and joints, and exposed edges rolled.
Hang doors and access panels with full-length, continuous hinges.  Equip units for
concealed anchorage and with corrosion-resistant backing plates.

PART 3 - EXECUTION 
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3.1 INSTALLATION 

A. Install accessories according to manufacturers' written instructions, using fasteners
appropriate to substrate indicated and recommended by unit manufacturer.  Install
units level, plumb, and firmly anchored in locations and at heights indicated.

B. Grab Bars:  Install to withstand a downward load of at least 250 lbf, when tested
according to method in ASTM F 446.

3.2 ADJUSTING AND CLEANING 

A. Adjust accessories for unencumbered, smooth operation.  Replace damaged or
defective items.

B. Remove temporary labels and protective coatings.

C. Clean and polish exposed surfaces according to manufacturer's written
recommendations.

END OF SECTION 10 28 13 
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GENERAL PROVISIONS (DIVISION 21,22,23) 

SCOPE OF WORK 
This project is generally described as providing the heating, ventilation, air conditioning, 
piping, plumbing, fire protection and control systems to the maple springs anchorage 
senior housing facility.  It includes the addition of equipment and systems to serve the 
heating, ventilation, air conditioning, piping, plumbing, fire protection and control func-
tions in the facility. 

INTENT OF DRAWINGS AND SPECIFICATIONS 
The intent of the contract documents is for the contractor to include all work necessary 
for complete mechanical systems, tested and ready for operation.  By submitting a pro-
posal, the contractor represents they have made a thorough examination of the site, of 
the work and all existing conditions and limitations, and they have determined the docu-
ments are adequate and satisfactory for the completion of the work.  

Mechanical drawings do not attempt to show all aspects of building construction, which 
will affect the installation of mechanical systems.  The mechanical drawings are dia-
grammatic and are not intended to show all offsets, fittings and accessories that may be 
required for a complete installation. 

CODES AND STANDARDS 
Provide all work in compliance with applicable local codes and standards.  Applicable 
codes and standards shall include, but not be limited to the following: 
1. 2015 UNIFORM PLUMBING CODE

2. 2015 INTERNATIONAL MECHANICAL CODE

3. 2015 INTERNATIONAL FUEL GAS CODE

4. 2015 INTERNATIONAL FIRE CODE

5. 2015 INTERNATIONAL BUILDING CODE

6. 2015 INTERNATIONAL ENERGY CONSERVATION CODE

7. REQUIREMENTS OF OSHA AND EPA

8. NATIONAL FIRE PROTECTION ASSOCIATION CODES, LATEST EDITIONS

9. ASME CODES FOR BOILER AND PRESSURE VESSELS, LATEST EDITIONS

10. SMACNA HVAC DUCT CONSTRUCTION STANDARDS, LATEST EDITIONS

11. ALL LOCAL AND STATE AMENDMENTS

12. REQUIREMENTS OF ALL AGENCIES HAVING JURISDICTIONAL AUTHORITY

OVER INSTALLATION

COORDINATION AND SCHEDULING 
Provide all administrative and supervisory requirements for the coordination and 
scheduling of the work.  The mechanical contractor shall coordinate their work with the 
work of other contractors, subcontractors, suppliers and the owner. 

Review all project drawings including, but not limited to, architectural, structural and 
electrical drawings. 
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Plan and execute work in cooperation with all other trades.  Every reasonable effort shall 
be made to provide all concerned with timely notice of work affecting other trades to pre-
vent conflicts or interference as to space requirements, dimensions, openings, block-
outs, sleeving or other matters which will cause delays or necessitate work-around 
methods. 

CONTRACTOR RESPONSIBILITY 
The contractor shall be required to maintain complete control of the constructed pro-
ject, such that the complete project shall be free of defects and in conformance with the 
project documents. 

The contractor shall utilize procedures that assure quality construction throughout, with 
use of the best industry standards for the specific process used.  Remove and replace 
any work found defective or not complying with requirements of the contract docu-
ments, at no additional cost to the owner. 

WORKMANSHIP 
All work to be done by workmen skilled in and regularly employed at that trade. 

Provide all materials, products and equipment in strict accordance with all governing 
codes and ordinances.  They must be of first quality and in line with the best current 
practices. 

Cutting and patching shall be kept to a minimum.  All patching to match existing finish 
work.  Do not cut structural members. 

Contractor shall field verify prior to bidding.  Verify space availability prior to fabrication 
and installation of any work.  Verify exact distances between points shown on drawings 
by actual measurement at site. 
Remove all waste materials and rubbish from the site, thoroughly clean all surfaces of 
work, and leave ready for occupancy by the owner.  The owner will verify the comple-
tion and/or correction of the items above. 

SUBMITTALS 
Submit technical data and required information on equipment and materials as follows: 
1. Product data:  submit manufacturer’s product data for the items listed in the individ-

ual specification sections.  Product data shall demonstrate compliance with all

specified features and requirements.

2. Shop drawings:  submit contractor prepared drawings of contractor fabricated me-

chanical systems.  Drawings shall be prepared at ¼” scale using computer aided

software unless indicated otherwise.  Drawings shall show exact location of equip-

ment, piping and ductwork, each section of shop fabricated duct or pipe and loca-

tion of field joints, supports and building attachments.

3. Reports and certificates:  indicate and interpret test results for compliance with per-

formance requirements.  Provide performance certificates.

4. Equipment and materials seismic restraint:  contractor to provide structural and

seismic calculations plus fastening details for all applicable equipment and materi-
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als to include engineer’s stamp and signature, for structural review on a deferred 

submittal basis. 

PERMITS, INSPECTIONS AND FEES 
Contractor shall arrange and pay for all permits, fees, and inspections required in con-
nection with this installation.  The contractor shall present the owner with properly 
signed certificates of final inspection before the work will be accepted. 

Contractor shall call for all inspections by local building officials when they become due 
and shall not cover any work until approved by these governing authorities. 

Contractor shall make all arrangements with utility companies for water, steam, gas 
and drainage services, etc., associated with the work and include required payments 
for meters, piping, services, connection charges and materials furnished and installed 
by utility companies.  Work and materials shall be in strict accordance with rules of re-
spective authorities. 

FINAL CHECKOUT AND PROJECT CLOSEOUT 
The owner has full authority to see that the work is performed in accordance with the 
contract documents. 

The owner will require a complete final inspection of all parts of the work.  Work shall 
include, but not be limited to the following:   plumbing, piping, equipment, ductwork, 
wiring, and finish work. 

The owner will require a written guaranty that all materials and workmanship that prove 
defective within one year after date of acceptance will be replaced. 

OPERATION AND MAINTENANCE MANUAL 
Include warranty certificates for all equipment where extended warranties are either of-
fered or required; provide supplier contact information. 
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SECTION 22 00 00 

COMMON WORK RESULTS FOR PLUMBING 

Plumbing equipment shall be provided in conformance with mechanical drawing schedules. Any 
substitutions must be an approved equal. 

Plumbing accessories including valves, fittings and appurtenances shall be selected for the 
specific service and system used. 

Firestopping: penetrations through fire-rated assemblies shall be fire stopped with ul listed fire-
stopping systems installed in accordance with ul listing for assembly penetration. 

SECTION 22 11 00 

DOMESTIC WATER PIPING 

Domestic water pipe:  type l hard drawn copper tubing, wrought solder type fittings, lead free 
silver solder or cross-linked polyethylene (PEX A) pipe, fittings, and manifold systems suitable 
for domestic water systems. 

Pipe insulation:  fiberglass pipe insulation with factory applied all-service jacket; factory pre-
molded PVC fitting and valve covers.  Thermal conductivity K=0.24 at 100°F mean temperature.  
Thickness: 1.0-inch. Insulate exposed W, HW and CW lines below lavatories and sinks noted as 
“barrier free” with insulation kits. 

Plastic pipe markers:  factory fabricated, flexible, semi-rigid plastic, performed to fit around 
pipe or pipe covering. 

Water hammer arrestors:  provide ASSE 1010 certified water hammer arrestors on the cold 
and hot water pipes serving each plumbing fixture, sized and installed per PDI WH-201. 

Dielectric unions:  provide at each joint between dissimilar-metals. 

Exterior piping: PEX piping with cfc-free polyurethane foam insulation and corrugated pe outer 
jacket and electrofusion fittings. 

Test the domestic water systems at 100 psi with no pressure drop over a four-hour period, with 
system stabilized at design temperature.  Observe system for leaks, faulty circulation, expan-
sion and contraction, and repair any deficiencies. 

Flush and sterilize the domestic water systems as follows:  pressure flush the domestic water 
piping systems to remove particulate from the system, several times at each restroom group 
and at the completion of each building wing; flush with clean water.  Exercise proper care dur-
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ing cleaning and flushing of system to ensure no damage is done to any equipment, valves, or 
fittings. 

SECTION 22 13 00 

SANITARY WASTE AND VENT PIPING 

Soil/waste/vent: cast iron with hubless pipe and fittings conforming to ASTM A74, ASTM A888, 
and CISPI 301 or threaded fittings conforming to ASME B16.12, or DWV ABS schedule 40 
pipe conforming to ASTM D2661 (solid core) or ASTM F628 (co-extruded cellular core) with 
fittings conforming to ASTM D2661 and NSF 14. DWV ABS cannot be used in exposed areas 
or return air plenums. Minimum slope of 1/4" per foot unless noted otherwise for 4” and larger 
pipes. Install underground abs piping per ASTM D2321. 
Indirect drain piping: copper drainage tube; wrought copper, solder-joint drainage fittings; and 
soldered joints. 
Test the soil, waste, and vent systems per the UPC. 

SECTION 22 40 00 

PLUMBING FIXTURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and Division 01 Specification Sections, apply to this Section.

B. Related Sections:  The following Sections contain requirements that relate to this Sec-
tion:

1. Division 23 Section "General-Duty Valves for Mechanical Piping" for general-duty
valves used as supply stops.

2. Division 22 Section "Water Distribution Piping Specialties" for backflow prevent-
ers and other specialties not specified in this Section.

3. Division 23 Section "Pipe Insulation for Mechanical Systems" for piping.
4. Division 22 Section "Drainage and Vent Piping” for pipe and fittings.
5. Division 22 "Water Distribution Piping" for pipe and fittings.
6. Division 26 "Electrical" for wiring for electrical appurtenances.

1.2 SUMMARY 
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A. This Section includes plumbing fixtures and trim, faucets, other fittings, and related
components.

1.3 DEFINITIONS 

A. Accessible:  Plumbing fixture, building, facility, or portion thereof that can be ap-
proached, entered, and used by physically handicapped, disabled, and elderly people.

B. Fitting:  Device that controls flow of water into or out of plumbing fixture.  Fittings speci-
fied in this Section include supplies and stops, faucets and spouts, showerheads and
tub spouts, drains and tailpieces, traps and waste pipes.  Pipe fittings, tube fittings, and
general-duty valves are included where indicated.

1.4 SUBMITTALS 

A. General:  Submit each item in this Article according to the Conditions of the Contract
and Division 01 Specification Sections.

B. Product Data for each plumbing fixture category and type specified.  Include selected
fixture, trim, fittings, accessories, appliances, appurtenances, equipment, and supports.
Indicate materials and finishes, dimensions, construction details, and flow-control rates.

C. Wiring diagrams from manufacturer for electrically operated units.

D. Maintenance data for plumbing fixtures and components to include in the operation and
maintenance manuals specified in Division 01.

1.5 QUALITY ASSURANCE 

A. Source Limitations:  Obtain plumbing fixtures, faucets, and other components of each
category from one source and by a single manufacturer.

1. Exception:  Where fixtures, faucets, or other components are not available from a
single manufacturer, obtain similar products from other manufacturers specified
for this category.

B. Regulatory Requirements:  Comply with requirements of CABO A117.1, "Accessible
and Usable Buildings and Facilities"; Public Law 90-480, "Architectural Barriers Act";
and Public Law 101-336, "Americans with Disabilities Act"; regarding plumbing fixtures
for physically handicapped people.

C. Energy Policy Act Requirements:  Comply with requirements of Public Law 102-486,
"Energy Policy Act," regarding water flow rate and water consumption of plumbing fix-
tures.
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D. Backflow Prevention Requirements:  Comply with the requirements of Washington
State Department of Health regulation for "Backflow Prevention Assemblies Approved
for Installation in Washington State".

E. Listing and Labeling:  Provide electrically operated fixtures and components specified
in this Section that are listed and labeled.

1. The Terms "Listed" and "Labeled":  As defined in the National Electrical Code,
Article 100.

2. Listing and Labeling Agency Qualifications:  A "Nationally Recognized Testing
Laboratory" (NRTL) as defined in OSHA Regulation 1910.7.

F. Select combinations of fixtures and trim, faucets, fittings, and other components that
are compatible.

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver plumbing fixtures in manufacturer's protective packing, crating, and covering.

B. Store plumbing fixtures on elevated platforms in dry location.

1.7 PROJECT CONDITIONS 

A. Field Measurements:  Coordinate roughing-in and final fixture locations and verify that
plumbing fixtures can be installed to comply with original design and referenced stand-
ards.

PART 2 - PRODUCTS 

2.1 PLUMBING FIXTURE STANDARDS 

A. Comply with applicable standards below and other requirements specified.

1. Electric Water Coolers:  ARI 1010 and UL 399.
2. Emergency Equipment:  ANSI Z358.1.
3. Enameled, Cast-Iron Fixtures:  ASME A112.19.1M.
4. National Sanitation Foundation Construction:  NSF 2.
5. Plastic Laundry Trays:  ANSI Z124.6.
6. Plastic Mop-Service Basins:  ANSI Z124.6.
7. Plastic Shower Enclosures:  ANSI Z124.2 and ANSI Z124.2a.
8. Slip-Resistant Bathing Surfaces:  ASTM F 462.
9. Stainless-Steel Fixtures Other than Service Sinks:  ASME A112.19.3M.
10. Vitreous-China Fixtures:  ASME A112.19.2M.
11. Water-Closet, Flush Valve, Tank Trim:  ASME A112.19.5.
12. Water-Closet, Flushometer Tank Trim:  ASSE 1037.
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13. Whirlpool Bathtub Fittings:  ASME A112.19.8M.

2.2 LAVATORY/SINK FAUCET STANDARDS 

A. Comply with ASME A112.18.1M and other requirements specified for lavatory, sink,
and similar-type-fixture faucet fittings.  Include hot- and cold-water indicators; 2.5-gpm- 
maximum flow rate; and polished, chrome-plated finish; except where otherwise indi-
cated.  Coordinate faucet inlets with supplies and fixture holes and outlet with spout
and fixture receptor.

1. Diverter Valves for Faucets with Hose Spray:  ASSE 1025.
2. Faucet Hose:  ASTM D 3901.
3. Hose-Connection Vacuum Breakers:  ASSE 1011.
4. Hose-Coupling Threads:  ASME B1.20.7.
5. Integral, Atmospheric Vacuum Breakers:  ASSE 1001.
6. Pipe Threads:  ASME B1.20.1.
7. Sensor-Actuated Faucets and Electrical Devices:  UL 1951.
8. Sink Spray Hoses:  ASTM D 3573.

2.3 BATHTUB/SHOWER FAUCET STANDARDS 

A. Comply with ASME A112.18.1M and other requirements specified for bathtub and
shower faucet fittings.  Include hot- and cold-water indicators; 2.5-gpm- maximum flow
rate; and polished, chrome-plated finish; except where otherwise indicated.  Coordinate
faucet inlets with supplies and outlet with diverter valve; tub spout; and shower head,
arm, and flange.

1. Combination, Pressure-Equalizing- and Thermostatic-Control, Antiscald Faucets:
ASSE 1016.

2. Hand-Held Showers:  ASSE 1014.
3. High-Temperature-Limit Controls for Thermal-Shock-Preventing Devices:

ASTM F 445.
4. Hose-Coupling Threads:  ASME B1.20.1 or ASME B1.20.7.
5. Manual-Control Antiscald Faucets:  ASTM F 444.
6. Pipe Threads:  ASME B1.20.1.
7. Pressure-Equalizing-Control Antiscald Faucets:  ASTM F 444 and ASSE 1016.
8. Sensor-Actuated Faucets and Electrical Devices:  UL 1951.
9. Thermostatic-Control Antiscald Faucets:  ASTM F 444 and ASSE 1016.

2.4 MISCELLANEOUS FITTING STANDARDS 

A. Comply with ASME A112.18.1M and other requirements specified for fittings, other
than faucets.  Include polished, chrome-plated finish, except where otherwise indicat-
ed.  Coordinate fittings with other components and connectors.
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1. Atmospheric Vacuum Breakers:  ASSE 1001.
2. Automatic Flow Restrictors:  ASSE 1028.
3. Brass and Copper, Supplies and Tubular Brass:  ASME A112.18.1M.
4. Fixed Flow Restrictors:  ASSE 1034.
5. Manual-Operation Flushometers:  ASSE 1037.
6. Sensor-Operation Flushometers:  ASSE 1037 and UL 1951.

2.5 MISCELLANEOUS COMPONENT STANDARDS 

A. Comply with applicable standards below and other requirements specified for compo-
nents for plumbing fixtures, equipment, and appliances.

1. Disposers:  ASSE 1008 and UL 430.
2. Hose-Coupling Threads:  ASME B1.20.7.
3. Hot-Water Dispensers:  ASSE 1023 and UL 499.
4. Pipe Threads:  ASME B1.20.1.
5. Plastic Shower Receptors:  ANSI Z124.2 and ANSI Z124.2a.
6. Plastic Toilet Seats:  ANSI Z124.5.
7. Supply and Drain Insulation Kits:  CABO A117.1.
8. Supports:  ASME A112.6.1M.
9. Whirlpool Bathtub Equipment:  UL 1795.

2.6 FITTINGS 

A. Fittings for Equipment Specified in Other Sections:  Fittings include the following:

1. Supply Inlets:  Brass pipe or copper tube, size required for final connection.
2. Supply Stops:  Chrome-plated brass, angle or straight; compression, loose-key

type; same size as supply inlet and with outlet matching supply riser.
3. Supply Risers:  flexible copper tube with knob end.  Use chrome-plated tube for

exposed applications.
4. Traps:  0.045-inch thick tubular brass, slip-joint inlet, cleanout, wall flange, es-

cutcheons, and size to match equipment.  Use chrome-plated tube for exposed
applications.

5. Continuous Waste:  Tubular brass with slip-joint inlet, and size to match equip-
ment.

6. Indirect Waste:  Tubular brass size to match equipment.

2.7 FIXTURE LISTING 

A. Refer to plumbing fixture schedule specification 3.8 for fixtures and callouts.

PART 3 - EXECUTION 
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3.1 EXAMINATION 

A. Examine roughing-in for potable, hot- and cold-water supply piping systems; soil,
waste, and vent piping systems; and supports.  Verify that locations and sizes of piping
and locations and types of supports match those indicated, before installing and con-
necting fixtures.  Use manufacturer's roughing-in data when roughing-in data are not
indicated.

B. Examine walls, floors, and cabinets for suitable conditions where fixtures are to be in-
stalled.

C. Do not proceed until unsatisfactory conditions have been corrected.

3.2 APPLICATIONS 

A. Include supports for plumbing fixtures according to the following:

1. For wall hung water closets, urinals, lavatories, sinks, drinking fountains, and
electric water coolers where indicated.

2. Reinforcement:  For floor-mounted lavatories and sinks that require securing to
wall and recessed, box-mounted, electric water coolers.

3. Fabricate reinforcement from 2-by-4-inch steel plates attached to studs, in wall
construction, to secure fixtures to wall.  Include length that will extend beyond
ends of fixture mounting bracket and attach to at least 2 studs.

B. Include fitting insulation kits for accessible fixtures according to the following:

1. Lavatories:  Cover hot- and cold-water supplies, stops and handles, drain, trap,
and waste to wall.

2. Sinks:  Cover hot- and cold-water supplies, stops and handles, drain, trap, and
waste to wall.

3. Fixtures with Offset Drain:  Cover hot- and cold-water supplies, offset drain, trap,
and waste to wall.

4. Other Fixtures:  Cover exposed fittings below fixture.

3.3 PLUMBING FIXTURE INSTALLATION 

A. Assemble plumbing fixtures and trim, fittings, faucets, and other components according
to manufacturers' written instructions.

B. Install fixtures level and plumb according to manufacturers' written instructions, rough-
ing-in drawings, and referenced standards.

C. Install floor-mounted, floor-outlet water closets with closet flanges and gasket seals.

D. Install floor-mounted, back-outlet water closets with fittings and gasket seals.
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E. Install wall-hanging, back-outlet water closets with support manufacturer's tiling frame
or setting gage.

F. Install toilet seats on water closets.

G. Install wall-hanging, back-outlet urinals with gasket seals.

H. Install flushometer valves for accessible water closets and urinals with handle mounted
on wide side of compartment.  Install other actuators in locations that are easy for
handicapped people to reach.

I. Install tanks for accessible, tank-type water closets with lever handle mounted on wide
side of compartment.

J. Fasten wall-hanging plumbing fixtures securely to supports attached to building sub-
strate when supports are specified, and to building wall construction where no support
is indicated.

K. Fasten floor-mounted fixtures to substrate.  Fasten fixtures having holes for securing
fixture to wall construction, to reinforcement built into walls.

L. Fasten recessed, wall-mounted fittings to reinforcement built into walls.

M. Fasten wall-mounted fittings to reinforcement built into walls.

N. Fasten counter-mounting plumbing fixtures to casework.

O. Secure supplies to supports or substrate within pipe space behind fixture.

P. Set shower receptors and mop basins in leveling bed of cement grout.

Q. Install individual stop valve in each water supply to fixture.  Use gate or globe valve
where specific stop valve is not specified.

1. Exception:  Omit stop valves on supplies to emergency equipment, except when
permitted by authorities having jurisdiction.  When permitted, install valve
chained and locked in OPEN position.

R. Install water-supply stop valves in accessible locations.

S. Install faucet, laminar-flow fittings with specified flow rates and patterns in faucet
spouts when faucets are not available with required rates and patterns.  Include adapt-
ers when required.

T. Install supply, flow-control fittings with specified flow rates in fixture supplies at stop
valves.



Construction Documents – 04/19/2024 
Project No. ANC 24-06C 
ALASKA VETERANS & PIONEERS HOME - RESIDENT RESTROOM RENOVATIONS 
  
 

PLUMBING 

22 00 00-12 

 

 

U. Install faucet, flow-control fittings with specified flow rates and patterns in faucet spouts 
when faucets are not available with required rates and patterns.  Include adapters 
when required. 

V. Install shower, flow-control fittings with specified maximum flow rates in shower arms. 

W. Install traps on fixture outlets.  Omit traps on fixtures having integral traps.  Omit traps 
on indirect wastes, except where otherwise indicated. 

X. Install disposers in sink outlets.  Install switch where indicated, or in wall adjacent to 
sink if location is not indicated. 

Y. Install hot-water dispensers in back top surface of sink or in counter with spout over 
sink. 

Z. Install hose bibs with integral or field-installed vacuum breaker. 

AA. Install wall hydrants with integral or field-installed vacuum breaker. 

BB. Install escutcheons at wall, floor, and ceiling penetrations in exposed, finished locations 
and within cabinets and millwork.  Use deep-pattern escutcheons where required to 
conceal protruding pipe fittings. 

CC. Seal joints between fixtures and walls, floors, and counters using sanitary-type, 1-part, 
mildew-resistant, silicone sealant according to sealing requirements specified in Divi-
sion 07 Section "Joint Sealants."  Match sealant color to fixture color. 

DD. Coordinate exact location and mounting height of all fixtures with the architectural 
drawings. 

3.4 CONNECTIONS 

A. Piping installation requirements are specified in other Division 22 Sections.  Drawings 
indicate general arrangement of piping, fittings, and specialties.  The following are spe-
cific connection requirements: 

1. Install piping connections between plumbing fixtures and piping systems and 
plumbing equipment specified in other Division 22 Sections. 

B. Supply and Waste Connections to Plumbing Fixtures:  Refer to plumbing fixture sched-
ule on drawings for fitting sizes and connection requirements for each plumbing fixture. 

C. Supply and Waste Connections to Equipment Specified in Other Sections:  Connect 
equipment with supply inlets, supply stops, supply risers, and traps specified in this 
Section.  Use fitting sizes required to match connected equipment.  Connect fittings to 
plumbing piping. 

D. Ground equipment. 
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1. Tighten electrical connectors and terminals according to manufacturer's pub-
lished torque-tightening values.  Where manufacturer's torque values are not in-
dicated, use those specified in UL 486A and UL 486B.

E. Arrange for electric-power connections to fixtures and devices that require power.
Electric power is specified in Division 26 Sections.

3.5 FIELD QUALITY CONTROL 

A. Verify that installed fixtures are categories and types specified for locations where in-
stalled.

B. Check that fixtures are complete with trim, faucets, fittings, and other specified compo-
nents.

C. Inspect installed fixtures for damage.  Replace damaged fixtures and components.

D. Test installed fixtures after water systems are pressurized and demonstrate proper op-
eration.  Replace malfunctioning fixtures and components, then retest.  Repeat proce-
dure until units operate properly.

3.6 ADJUSTING AND CLEANING 

A. Operate and adjust faucets and controls.  Replace damaged and malfunctioning fix-
tures, fittings, and controls.

B. Operate and adjust disposers, hot-water dispensers, and controls.  Replace damaged
and malfunctioning units and controls.

C. Adjust water pressure at drinking fountains, electric water coolers, faucets, shower
valves, and flushometer valves having controls, to produce proper flow and stream.

D. Replace washers and seals of leaking and dripping faucets and stops.

E. Clean fixtures, faucets, and other fittings with manufacturers' recommended cleaning
methods and materials.  Include the following:

1. Remove faucet spouts and strainers, remove sediment and debris, and reinstall
strainers and spouts.

2. Remove sediment and debris from drains.

3.7 PROTECTION 

A. Provide protective covering for installed fixtures and fittings.
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B. Do not allow use of fixtures for temporary facilities, except when approved in writing by
Owner.

3.8 PLUMBING FIXTURE SCHEDULE 

A. Water Closets P-1: Provide wall mount ADA Barrier Free flush valve water closets to meet
owner’s standards for repetition in facility. Provide with Sloan Regal flush valve. All exposed
water supply piping shall be rigid stainless steel. Adjacent to water closet location, provide and
install a wall mounted bedpan washer with hose and wand. Unit shall have loose key angle inlet
valve with shut off and vacuum breaker with isolation capability for water service to wand.

B. Lavatories P-2: Provide wall mount ADA Barrier Free porcelain fixtures with concealed arm
supports and single handle faucets by Zurn, model number Z83100-XL and stainless steel grid
strainer. At supply water lines for hot water, provide and install an ASSE 1070 compliant point of
use mixing valve.

C. Lavatories P-3:   Provide counterset mount porcelain fixtures with single handle faucets by Zurn,
model number Z83100-XL and stainless steel grid strainer. At supply water lines for hot water,
provide and install an ASSE 1070 compliant point of use mixing valve.

D. Shower P-4: Provide a 3' wide x 5' long ADA Barrier Free fiberglass shower pan and surround.
Shower shall be supplied with a phenolic seat, grab bars, and a hand held shower spray and
valve.

E. Fixture basis of design is to meet the existing facility basis of design with final approval from
owner.

F. Provide all options and accessories as indicated.

END OF SECTION 22 40 00 
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SECTION 23 34 00  
 

FANS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplemen-
tary Conditions and Division 01 Specification Sections, apply to this Section. 

B. Related Sections:  The following Sections contain requirements that relate to this Sec-
tion: 

1. Division 07 for roof curbs and equipment supports not provided with units. 
2. Division 23 Section "Vibration and Seismic Controls for HVAC Piping and Equip-

ment" for vibration and seismic restraints. 
3. Division 23 Section “Common Motor Requirements for HVAC Equipment” for fan 

motor requirements. 
4. Division 23 Section “Variable Frequency Drives” for variable frequency, variable 

speed drives. 
5. Division 23 Section "Instrumentation and Control for HVAC" for control devices. 
6. Division 26 sections for power supply wiring, field installed disconnects, electrical 

devices, and motor controllers. 

1.2 SUMMARY 

A. This Section includes the following: 
1. Cabinet Fans. 

B. Products furnished, but not installed, under this Section include roof curbs for roof-
mounted exhaust fans. 

1.3 PERFORMANCE REQUIREMENTS 

A. Project Altitude:  Base air ratings on actual site elevations. 

B. Operating Limits:  Classify according to AMCA 99. 

C. Fan Schedule:  The following information is described in an equipment schedule on the 
Drawings. 
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1. Fan performance data including capacities, outlet velocities, static pressures,
sound power characteristics, motor requirements, and electrical characteristics.

2. Fan arrangement including wheel configuration, inlet and discharge configura-
tions, and required accessories.

1.4 SUBMITTALS 

A. General:  See Section 15050 for general requirements of Product Data, Shop Draw-
ings, Reports and Certificates, and Operation and Maintenance data submittals.

B. Product Data:  Provide submittals of the following:
1. Ceiling and Wall Cabinet Fans.

C. Shop Drawings:  None required.

D. Reports and Certificates:  Provide submittals of the following:

1. Factory authorized service representative report.

1.5 QUALITY ASSURANCE 

A. Electrical Component Standard:  Provide components that comply with NFPA 70 and
that are listed and labeled by UL.

B. Listing and Labeling:  Provide electrically operated fixtures specified in this Section that
are listed and labeled by UL.

1. The Terms "Listed" and "Labeled":  As defined in the National Electrical Code,
Article 100.

C. AMCA Compliance:  Provide products that meet performance requirements and are li-
censed to use the AMCA Seal.

D. NEMA Compliance:  Provide components required as part of fans that comply with ap-
plicable NEMA standards.

E. Testing Requirements:  The following factory tests are required as indicated:

1. Sound Power Level Ratings:  Comply with AMCA 301, "Methods for Calculating
Fan Sound Ratings From Laboratory Test Data."  Test fans according to
AMCA 300, "Reverberant Room Method for Sound Testing of Fans."  Label fans
with the AMCA Seal.

2. Fan Performance Ratings:  Establish flow rate, pressure, power, air density,
speed of rotation, and efficiency by factory tests and ratings according to
AMCA 210, "Laboratory Methods of Testing Fans for Rating."
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1.6 PROJECT CONDITIONS 

A. Field Measurements:  Verify dimensions by field measurements.  Verify clearances. 

B. Do not operate fans until ductwork is clean, filters are in place, bearings are lubricated, 
and fans have been commissioned. 

1.7 COORDINATION AND SCHEDULING 

A. Coordinate the size and location of structural steel support members. 

B. Coordinate the installation of roof curbs, equipment supports, and roof penetrations.  
Roof specialties are specified in Division 07 Sections. 

1.8 EXTRA MATERIALS 

A. Furnish one set of belts for each belt-driven fan that match products installed, are 
packaged with protective covering for storage, and are identified with labels clearly de-
scribing contents. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Deliver fans as factory-assembled units, to the extent allowable by shipping limitations, 
with moisture proof protective crating and covering. 

B. Lift and support units with the manufacturer's designated lifting or supporting points. 

C. Fans shall not be exposed to moisture or dust during construction or storage. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Ceiling and Wall Cabinet Fans: 

a. ACME Engineering & Mfg. Corp. 
b. Cook (Loren) Co. 
c. Greenheck Fan Corp. 
d. Jenn Industries Inc. 
e. Penn Ventilation. 
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f. Twin City. 

2. Cabinet Fans: 

a. ACME Engineering & Mfg. Corp. 
b. Cook (Loren) Co. 
c. Greenheck Fan Corp. 
d. Penn Ventilation. 
e. Chicago Blower Corp. 
f. Joy Mfg. Corp. 
g. Wood. 
h. Greenheck Fan Corp. 
i. Twin City. 

3. Centrifugal Fans: 

a. ACME Engineering & Mfg. Corp. 
b. Aerovent. 
c. Barry Blower. 
d. Cook (Loren) Co. 
e. Greenheck Fan Corp. 
f. Trane Co. (The). 
g. Twin City. 

B. Fan Variable-Speed Controller:  Solid-state control to reduce speed from 100 percent 
to 50 percent, mount under fan housing. 

2. Damper:  Counterbalanced, parallel-blade, backdraft dampers mounted in curb 
base; factory set to close when fan stops. 

3. Grease Trough:  Continuously welded aluminum trough and removable lid. 
4. Roof Curbs:  Provide roof curbs that are compatible with the roof type.  Refer to 

general construction drawings and specifications for roof types.  Minimum 0.08-
inch aluminum, welded corners, rigid fiberglass insulation, minimum 12-inch, and 
wood nailer.  Size as required to suit roof opening and fan base. 

5. Vent Extension:  Provide vent extension for minimum 40-inch discharge height. 

2.2 WALL EXHAUST FANS 

A. Description:  Belt-driven or direct-drive centrifugal fans as indicated, consisting of hous-
ing, wheel, fan shaft, bearings, motor, drive assembly, curb base, and accessories. 

B. Construction:  Minimum 16-gauge, spun-aluminum, two-piece cap including windband, 
wall flange; inlet cone, and integral conduit chase. 

C. Description:  Centrifugal fans designed for installing in ceiling or wall applications. 

D. Construction:  22-gauge galvanized steel lined with acoustical insulation, complete with 
backdraft damper. 
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E. Fan Wheel:  Centrifugal forward curved wheel directly mounted on motor shaft.  Fan
shrouds, motor, and fan wheel shall be removable for service.

F. Motor:  Open drip proof type with permanently lubricated sealed bearings and include
impedance or thermal overload protection.

G. Grille:  Aluminum, coated with baked enamel, white.

H. Accessories:  The following items are required as indicated:

1. Variable Speed Controller:  Solid-state control to reduce speed from 100 percent
to 50 percent, mount on fan housing.

2. Roof or Wall Caps:  Complete with integral flashing, backdraft damper, and bird-
screen.  Refer to general construction drawings and specifications for roof and
wall types.

3. Insulated Housing:  Fan housing and motor cover lined with fiberglass duct liner.
4. Inlet/Discharge Guards:  Minimum 16-gauge 1/2-inch by 1-inch screen, complete

with mounting frame.

5. Backdraft Damper:  Aluminum blades in aluminum frame, interlocked blades with
nylon bearings.

6. Motor-Side Back Guard:  Steel, conforming to OSHA specifications, removable
for maintenance.

7. Wall Sleeve:  Steel to match fan and accessory size.
8. Weathershield Hood:  Steel to match fan and accessory size.
9. Weathershield Front Guard:  Steel with expanded metal screen.
10. Variable-Speed Controller:  Solid-state control to reduce speed from 100 percent

to 50 percent, mount on fan housing.

2.3 CABINET FANS 

A. Description:  Duct mounted, belt-driven centrifugal cabinet fans as indicated, consisting
of housing, wheel, fan shaft, bearings, drive assembly, motor, mounting brackets, and
accessories.

B. Construction:  Minimum 18-gauge galvanized steel with integral duct collars, two re-
movable access panels, and mounting brackets.

C. Fan Wheel:  Steel scroll fan, double-width, double-inlet (DWDI), forward curved centrif-
ugal type mounted on internal vibration isolators.

D. Motor:  Heavy duty type with permanently lubricated sealed ball bearings.

1. Guarded drip proof.

E. Bearings:  Permanently lubricated, sealed ball type, minimum L50 life in excess of
200,000 hours.
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F. Drives:  Precision machined cast iron type, sized for 150 percent of motor horsepower.

G. Belts:  Oil and heat resistant, nonstatic type.

H. Finish:  Baked polyester powder coating, electrostatically applied.

I. Accessories:  The following accessories are required as indicated:

1. Variable-Speed Controller:  Solid-state control to reduce speed from 100 percent
to 50 percent, mount on fan housing.

2. Insulated Housing:  Fan housing and motor cover lined with 1/2-inch fiberglass
duct liner.

3. Inlet/Discharge Guards:  1/2 by 1/2-inch galvanized welded wire on a galvanized
frame.

4. Belt Guards:  Fabricate of steel for motors mounted on the outside of the fan cab-
inet.

5. Motor Mount:  Adjustable base.

J. Controllable Pitch Blades:  Designed to automatically change pitch while fan is running.
Pitch control actuator contained in machined aluminum rotor.

K. Finish:  Baked polyester powder coating, electrostatically applied.

L. Accessories:  The following accessories are required as indicated:

1. Companion Flanges:  Rolled-steel flanges.
2. Inlet and Outlet Screens:  Wire mesh screen on fans not connected to ductwork.
3. Flow Measurement Port:  Pressure measurement taps installed in the inlet of the

fan to detect and signal airflow readings to temperature-control systems.  Control
devices and sequence of operation are specified in other Division 23 Sections.

4. Forward Curved:  Black-enameled or galvanized steel construction with inlet
flange, back plate, shallow blades with inlet and tip curved forward in direction of
airflow, mechanically secured to flange and back plate; cast-steel hub swaged to
back plate and fastened to shaft with set screws.

5. Airfoil Wheel:  Steel construction with smooth curved inlet flange; heavy back
plate; hollow die-formed airfoil-shaped blades continuously welded at tip flange
and back plate; cast-iron or cast-steel hub riveted to back plate and fastened to
shaft with set screws.

M. Motor:  Heavy duty type with permanently lubricated sealed ball bearings.

1. Open drip proof.

N. Shafts:

1. Statically and dynamically balanced and selected for continuous operation at the
maximum rated fan speed and motor horsepower (HP), with final alignment and
belt adjustment made after installation.
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2. Turned, ground, and polished hot-rolled steel with keyway.  Ship with a protective
coating of lubricating oil.

3. Designed to operate at no more than 70 percent of the first critical speed at the
top of the fan's speed range.

O. Bearings:  Heavy duty regreasable ball type, pillow block cast iron housing, minimum
L50 life in excess of 200,000 hours.

P. Belt Drives:  Factory mounted, with final alignment and belt adjustment made after in-
stallation.

1. Service Factor Based on Fan Motor:  1.5.
2. Fan Pulleys:  Cast iron or cast steel with split, tapered bushing, dynamically bal-

anced at factory.
3. Motor Pulleys:  Adjustable pitch for use with motors through 5 HP; fixed pitch for

use with motors larger than 5 HP.  Select pulley so pitch adjustment is at the
middle of the adjustment range at fan design conditions.

4. Belts:  Oil resistant, nonsparking, and nonstatic; matched sets for multiple belt
drives.

5. Belt Guards:  Fabricate to comply with OSHA and SMACNA requirements;
0.1046-inch- thick, 3/4-inch diamond-mesh wire screen welded to steel angle
frame or equivalent, prime coated.  Secure to fan or fan supports without short
circuiting vibration isolation.  Include provision for adjustment of belt tension, lu-
brication, and use of tachometer with guard in place.

6. Motor Mount:  Adjustable for belt tensioning.

Q. Finish:  Baked polyester powder coating, electrostatically applied.

R. Accessories:

1. Scroll Access Doors:  Shaped to conform to scroll, with quick-opening latches
and gaskets.

2. Companion Flanges:  Galvanized steel, for duct connections.
3. Fixed Inlet Vanes:  Steel, with fixed cantilevered vanes welded to inlet bell.
4. Variable Inlet Vanes:  Steel, with blades supported at both ends with 2 perma-

nently lubricated bearings.  Variable mechanism terminating in single control lev-
er with control shaft for double-width fans.

5. Adjustable Inlet Vanes:  Steel, with blades cantilevered with 2 permanently lubri-
cated bearings.  Variable mechanism out of air stream terminating in single con-
trol lever with control shaft for double-width fans.

6. Inlet Screens:  Galvanized steel welded grid screen, mounted inside shaft bear-
ings.

7. Scroll Drain Connection:  1-inch steel pipe coupling welded to low point of fan
scroll.

8. Shaft Cooler:  Metal disk between bearings and fan wheel, designed to dissipate
heat from shaft.

9. Spark-Resistant Construction:  AMCA 99 construction, as indicated.
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10. Shaft Seals:  Airtight seals installed around shaft on drive side of single-width 
fans. 

11. Weather Cover:  Heavy-gage steel sheet with ventilation slots, bolted to housing. 
12. Brackets suitable for horizontal or vertical mounting. 

S. Fan Wheel:  Aluminum airfoil wheel welded to spun aluminum dome, bolted to alumi-
num hub assembly, hub keyed and locked to fan shaft. 

T. Motor:  Heavy duty type with permanently lubricated sealed ball bearings. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions for compliance with requirements of installation toler-
ances and other conditions affecting performance of the fans.  Do not proceed with in-
stallation until unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install fans according to manufacturer's written instructions. 

B. Support units using the external vibration-control devices as indicated.  Vibration-
control devices are specified in Division 23 Section "Vibration and Seismic Controls for 
HVAC Piping and Equipment." 

1. Support floor mounted fans on concrete housekeeping bases or roof supports us-
ing housed spring isolators.  Secure units to anchor bolts installed in housekeep-
ing base. 

2. Secure roof-mounted fans to roof curbs with cadmium-plated hardware. 

a. Installation of roof curbs is specified in Division 07 
Sections. 

3. Suspend units from structural steel support frame using threaded steel rods and 
vibration isolation springs. 

4. Ceiling Units:  Suspend units from structure using steel wire or metal straps. 

C. Install units with clearances for service and maintenance. 

D. Label units according to requirements specified in Division 23 Section "Identification for 
HVAC Piping and Equipment." 

3.3 HOUSEKEEPING BASES 
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A. Coordinate size of housekeeping bases with actual unit sizes provided.

3.4 CONNECTIONS 

A. Duct installation and connection requirements are specified in other Division 23 Sec-
tions.  Drawings indicate the general arrangement of ducts and duct accessories.
Make final duct connections with flexible connectors.

B. Electrical:  Conform to applicable requirements in Division 26 Sections.

C. Grounding:  Ground equipment.  Tighten electrical connectors and terminals, including
grounding connections, according to manufacturer's published torque-tightening val-
ues.  Where manufacturer's torque values are not indicated, use those specified in
UL 486A and UL 486B.

3.5 FIELD QUALITY CONTROL 

A. Manufacturer's Field Service:  Provide services of a factory-authorized service repre-
sentative to supervise the field assembly of components and installation of fans, includ-
ing duct and electrical connections, and to report results in writing.

3.6 ADJUSTING 

A. Adjust damper linkages for proper damper operation.

B. Adjust belt tension.

C. Lubricate bearings.

3.7 CLEANING 

A. After completing installation, inspect exposed finish.  Remove burrs, dirt, and construc-
tion debris, and repair damaged finishes including chips, scratches, and abrasions.

B. Clean fan interiors to remove foreign material and construction debris.  Vacuum clean
fan wheel and cabinet.

3.8 START-UP PROCEDURES 

A. Final Checks before Startup:  Perform the following operations and checks before
startup:

1. Verify that shipping, blocking, and bracing are removed.
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2. Verify that unit is secure on mountings and supporting devices and that connec-
tions for piping, ducts, and electrical components are complete.  Verify that prop-
er thermal-overload protection is installed in motors, starters, and disconnects. 

3. Perform cleaning and adjusting specified in this Section. 
4. Disconnect fan drive from motor, verify proper motor rotation direction, and verify 

fan wheel free rotation and smooth bearing operation.  Reconnect fan drive sys-
tem, align and adjust belts, and install belt guards. 

5. Lubricate bearings, pulleys, belts, and other moving parts with factory-
recommended lubricants. 

6. Verify that manual and automatic volume control and fire and smoke dampers in 
connected ductwork systems are in the fully open position. 

7. Disable automatic temperature-control operators. 

B. Starting procedures for fans are as follows: 

1. Energize motor; verify proper operation of motor, drive system, and fan wheel.  
Adjust fan to indicated RPM. 

2. Measure and record motor voltage and amperage. 

C. Shut unit down and reconnect automatic temperature-control operators. 

D. Refer to Division 23 Section "Testing, Adjusting, and Balancing for HVAC" for proce-
dures for air-handling-system testing, adjusting, and balancing. 

E. Replace fan and motor pulleys as required to achieve design conditions. 

3.9 DEMONSTRATION 

A. Train Owner's maintenance personnel on procedures and schedules related to startup 
and shutdown, troubleshooting, servicing, and preventive maintenance. 

B. Review data in the operation and maintenance manuals.  Refer to Division 01 Section 
"Closeout Procedures." 

C. Schedule 4 hours training with Owner, through Architect, with at least 7 days' advance 
notice. 

D. Demonstrate operation of fans.  Conduct walking tour of the Project.  Briefly identify lo-
cation and describe function, operation, and maintenance of each power ventilator. 

END OF SECTION 23 34 00 
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SECTION 26 05 00

COMMON WORK RESULTS FOR ELECTRICAL

PART 1 - GENERAL

1.1 SECTION INCLUDES 

A. General Requirements specifically applicable to Division 26, in addition to Division 01 
provisions.  

B. The electrical system equipment and installation shall comply with all provisions and 
requirements of this specification, as well as all applicable national, state and local codes 
and standards.

1.2 WORK SEQUENCE 

A. Construct Work in sequence under provisions of Division 01.

1.3 COORDINATION 

A. Coordinate the Work specified in this Division under provisions of Division 01. 

B. Prepare drawings showing proposed rearrangement of Work to meet job conditions, 
including changes to Work specified under other Sections.  Obtain permission of 
Architect prior to proceeding. 

C. Review all drawings and specifications in the Contract Documents associated with this 
Project for a complete understanding of the Project requirements.  Contract Documents 
are issued in their entirety, not as discrete sets by trade or discipline, and it is necessary 
for all trades to coordinate work requirements noted throughout the drawings and 
specifications. 

1.4 REFERENCES 

A. ANSI/NFPA 70 - National Electrical Code, latest adopted edition including all state and 
local amendments.

B. NECA - Standard of Installation.

C. NETA ATS � Acceptance Testing Specifications for Electrical Power Distribution 
Equipment and Systems.  

D. Electrical Reference Symbols:  The Electrical "Legend" on drawings is standardized 
version for this project.  All symbols shown may not be used on drawings.  Use legend 
as reference for symbols used on plans.

E. Electrical Drawings:  Drawings are diagrammatic; complimentary to the Architectural 
drawings; not intended to show all features of work.  Install material not dimensioned on 
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drawings in a manner to provide a symmetrical appearance.  Do not scale drawings for 
exact equipment locations.  Review Architectural, Structural, and Mechanical Drawings 
and adjust work to conform to conditions shown thereon. Field verification of dimensions, 
locations and levels is directed.

1.5 REGULATORY REQUIREMENTS 

A. Conform to ANSI/NFPA 70.

B. Conform to the latest adopted edition of the International Building Code and the
International Fire Code including all state and local amendments thereto.

C. Obtain electrical permits, plan review, and inspections from authority having jurisdiction.

1.6 SUBMITTALS 

A. Submit inspection and permit certificates under provisions of Division 01.

B. Include certificate of final inspection and acceptance from authority having jurisdiction.

C. Submittal review is for general design and arrangement only and does not relieve the
Contractor from any requirements of Contract Documents.  Submittal not checked for
quantity, dimension, fit or proper operation. Where deviations of substitute product or
system performance have not been specifically noted in the submittal by the Contractor,
provisions of a complete and satisfactory working installation is the sole responsibility of
the Contractor.

D. In addition to requirements referenced in Division 01, the following is required for work
provided under this division of the specification.

1. Provide material and equipment submittals containing complete listings of material
and equipment shown on Electrical Drawings and specified herein. Separate from
work furnished under other divisions.

2. Submittals shall be provided in PDF format with each section indexed in the PDF
document.  Submittals for Division 26 shall be complete and submitted at one time.
Unless given prior approval, partial submittals will be returned unreviewed.

3. Clearly identify all material and equipment by item, name or designation used on
drawings and in specifications.

4. Submit only pages which are pertinent; mark catalog sheets to identify pertinent
products, referenced to Specification Section and Article number.  Show reference
standards, performance characteristics, and capacities; wiring diagrams and
controls; component parts; finishes; dimensions; and required clearances.

5. Review submittals prior to transmittal; determine and verify field measurements,
field construction criteria, manufacturer's catalog numbers, and conformance of
submittal with requirements of Contract Documents.
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6. Coordinate submittals with requirements of work and of Contract Documents.

7. Certify in writing that the submitted shop drawings and product data are in 
compliance with requirements of Contract Documents.  Notify Architect/Engineer 
in writing at time of submittal, of any deviations from requirements of Contract 
Documents.  

8. Do not fabricate products or begin work which requires submittals until return of 
submittal with Architect/Engineer acceptance.  

9. Equipment scheduled by manufacturer's name and catalog designations, 
manufacturer's published data and/or specification for that item, in effect on bid 
date, are considered part of this specification.  Approval of other manufacturer's 
item proposed is contingent upon compliance therewith.  

1.7 SUBSTITUTIONS

A. In accordance with the General Conditions and the General Requirements, Substitution 
and Product Options, all substitute items must fit in the available space, and be of equal 
or better quality including efficiency performance, size, and weight, and must be 
compatible with existing equipment.

1.8 DIMENSIONS

A. Before ordering any material or doing any work, the Contractor shall verify all 
dimensions, including elevations, and shall be responsible for the correctness of the 
same.  No extra charge or compensation will be allowed on account of differences 
between actual dimensions and measurements indicated on the drawings.

B. Any differences which may be found, shall be submitted to the Engineer for consideration 
before proceeding with the work.

1.9 MANUFACTURER'S DIRECTIONS

A. All manufactured articles shall be applied, installed and handled as recommended by the 
manufacturer, unless specifically called out otherwise in the plans.  Advise the owner of 
any such conflicts before installation.

1.10 COOPERATION AND CLEANING UP

A. The Contractor for the work under each section of the specifications shall coordinate his 
work with the work described in all other sections of the specifications to the end that, as 
a whole, the job shall be a finished one of its kind, and shall carry on his work in such a 
manner that none of the work under any section of these specifications shall be 
handicapped, hindered or delayed at any time.

B. At all times during the progress of the work, the Contractor shall keep the premises clean 
and free of unnecessary materials and debris.  The Contractor shall, on direction at any 
time from the Owner, clear any designated areas or area of materials and debris.  On 
completion of any portion of the work, the Contractor shall remove from the premises all 
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tools and machinery and all debris occasioned by the work, leaving the premises free of 
all obstructions and hindrances.

1.11 PROJECT RECORD DRAWINGS

A. Maintain project record drawings in accordance with Division 01. 

B. In addition to the other requirements, mark up a clean set of drawings as the work 
progresses to show the dimensioned location and routing of all electrical work which will 
become permanently concealed.  Show routing of work in permanently concealed blind 
spaces within the building.  Show complete routing and sizing of any significant revisions 
to the systems shown.

C. Record drawing field mark-ups shall be maintained on-site and shall be available for 
examination of the Owner�s Representative at all times.

1.12 OPERATION AND MAINTENANCE MANUALS

A. Provide operation and maintenance manuals for training of Owner's Representative in 
operation and maintenance of systems and related equipment.  In addition to 
requirements referenced in Division 01, the following is required for work provided under 
this section of the specifications.

B. Manuals shall be separate from work furnished under other divisions.  Prepare a 
separate chapter for instruction of each class of equipment or system.  Index and clearly 
identify each chapter and provide a table of contents.  

C. Unless otherwise noted in Division 01, provide one copy of all material for approval.  

D. The following is the suggested outline for operation and maintenance manuals and is 
presented to indicate the extent of items required in manuals.  

1. Provide the following items in sequence for each chapter shown in Table of 
Contents:

a. Describe the procedures necessary for personnel to operate the system 
including start-up, operation, emergency operation and shutdown.

1) Give complete instructions for energizing equipment and making initial 
settings and adjustments whenever applicable.  

2) Include test results of all tests required by this and other sections of 
the specifications.

b. Maintenance Instructions:

1) Provide instructions and a schedule of preventive maintenance, in 
tabular form, for all routine cleaning and inspection with recommended 
lubricants if required.
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2) Provide instructions for minor repair or adjustments required for
preventive maintenance routines, limited to repairs and adjustments
which may be performed without special tools or test equipment and
which requires no special training or skills.

3) Provide manufacturers' descriptive literature including approved shop
drawings covering devices used in system, together with illustrations,
exploded views, etc.  Also include special devices provided by the
Contractor.

4) Provide any information of a maintenance nature covering warranty
items, etc., which have not been discussed elsewhere.

5) Include list of all equipment furnished for project, where purchased,
technical representative if applicable and a local parts source with a
tabulation of descriptive data of all electrical-electronic spare parts and
all mechanical spare parts proposed for each type of equipment or
system.  Properly identify each part by part number and manufacturer.

1.13 DEMONSTRATION OF ELECTRICAL SYSTEMS

A. During substantial completion inspection:

1. Conduct operating test for approval under provisions of Division 01.

2. Demonstrate installation to operate satisfactorily in accordance with requirements
of Contract Documents.

3. Should any portion of installation fail to meet requirements of Contract Documents,
repair or replace items failing to meet requirements until items can be
demonstrated to comply.

4. Have instruments available for measuring light intensities, voltage and current
values, and for demonstration of continuity, grounds, or open circuit conditions.

5. Provide personnel to assist in taking measurements and making tests.

1.14 WARRANTY

A. In addition to the requirements of Division 01, or as specified in other sections. Warrant
all materials, installation and workmanship for one (1) year from date of acceptance.

B. Copies of manufacturer product warranties for all equipment shall be included in the
operation and installation manuals.

PART 2 - PRODUCTS 

2.1 MATERIALS AND EQUIPMENT 

A. All Materials and Equipment shall be new.
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B. All Materials and Equipment shall be listed by Underwriter's Laboratories or equivalent 
third party listing agency for the use intended.  

C. Materials and Equipment shall be acceptable to the authority having jurisdiction as 
suitable for the use intended when installed per listing and labeling instructions.  

D. No materials or equipment containing asbestos in any form shall be used.  Where 
materials or equipment provided by this Contractor are found to contain asbestos such 
items shall be removed and replaced with non-asbestos containing materials and 
equipment at no cost to the Owner.

E. In describing the various items of equipment, in general, each item will be described 
singularly, even though there may be numerous similar items.  

PART 3 - EXECUTION 

3.1 WORKMANSHIP 

A. Install Work using procedures defined in NECA Standard of Installation and/or the 
manufacturer's installation instructions.  

3.2 TESTS

A. Notify the Owner�s representative at least 72 hours prior to conducting any tests.  

B. Perform additional tests required under other sections of these specifications.  

C. Perform all tests in the presence of the Owner's representative.

D. The Contractor shall provide written notification to the Owner's representative and the 
State Electrical Inspector thirty days in advance of requests for rough-in and substantial 
completion inspections.

3.3 PENETRATIONS OF FIRE BARRIERS

A. Related information to this section appears in Division 07, Fire Stopping.

B. All holes or voids created to extend electrical systems through fire rated floors, walls or 
ceiling shall be sealed with an asbestos-free intumescent fire stopping material capable 
of expanding 8 to 10 times when exposed to temperatures 250ºF or higher.

C. Materials shall be suitable for the fire stopping of penetrations made by steel, glass, 
plastic and shall be capable of maintaining an effective barrier against flame, smoke and 
gases in compliance with the requirements of ASTM E814 and UL 1479.

D. The rating of the fire stops shall be the same as the time-rated floor, wall or ceiling 
assembly.  

E. Install fire stopping materials in accordance with the manufacturer's instructions.  
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F. Unless protected from possible loading or traffic, install fire stopping materials in floors 
having void openings of four (4) inches or more to support the same floor load 
requirements as the surrounding floor.

END OF SECTION 26 05 00
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SECTION 26 05 05

SELECTIVE DEMOLITION FOR ELECTRICAL

PART 1 - GENERAL

1.1 SECTION INCLUDES

A. Electrical Demolition.

1.2 RELATED SECTIONS

A. Division 01 - Alteration Project Procedures.

B. Division 02 - Minor Demolition for Remodeling.

PART 2 - PRODUCTS

2.1 MATERIALS AND EQUIPMENT

A. Materials and equipment for patching and extending work: As specified in individual
Sections.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Verify field measurements and circuiting arrangements are as shown on Drawings.

B. Verify that abandoned wiring and equipment serve only abandoned facilities.

C. Demolition Drawings are based on a non-destructive walkthrough. Report
discrepancies to Owner before disturbing existing installation.

D. Beginning of demolition means installer accepts existing conditions.

3.2 PREPARATION

A. Disconnect electrical systems in walls, floors, and ceilings scheduled for removal.

B. Provide temporary wiring and connections to maintain existing systems in service
during construction.  When work must be performed on energized equipment or
circuits, use personnel experienced in such operations.

C. Existing Electrical Service: Maintain existing system in service.

D. Existing Fire Alarm System: Maintain existing system in service.

E. Existing Telephone System: Maintain existing system in service.
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3.3 DEMOLITION AND EXTENSION OF EXISTING ELECTRICAL WORK

A. Demolish and extend existing electrical work under provisions of Division 01, Division
02, and this Division.

B. Remove, relocate, and extend existing installations to accommodate new construction.

C. Remove abandoned wiring to source of supply.

D. Remove exposed abandoned conduit, including abandoned conduit above accessible
ceiling finishes.  Cut conduit flush with walls and floors, and patch surfaces.

E. Disconnect abandoned outlets and remove devices.  Remove abandoned outlets if
conduit servicing them is abandoned and removed.

F. Disconnect and remove electrical devices and equipment serving utilization equipment
that has been removed.

G. Disconnect and remove abandoned luminaires.  Remove brackets, stems, hangers,
and other accessories.

H. Repair adjacent construction and finishes damaged during demolition and extension
work.

I. Maintain access to existing electrical installations which remain active.

J. Extend existing installations using materials and methods as specified.

K. Where materials or equipment are to be turned over to Owner or reused and installed
by the Contractor, it shall be the Contractor�s responsibility to maintain condition of
materials and equipment equal to the existing condition of the equipment before the
work began. Repair or replace damaged materials or equipment at not additional cost
to the Owner.

3.4 CLEANING AND REPAIR

A. Clean and repair existing materials and equipment which remain or are to be reused.

3.5 INSTALLATION

A. Install relocated materials and equipment under the provisions of Division 01.

3.6 DISPOSAL

A. Dispose of all hazardous waste in accordance with all local, State and Federal
requirements.

END OF SECTION 26 05 05
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SECTION 26 05 19

LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART 1 - GENERAL

1.1 SECTION INCLUDES 

A. Building Wire.  

B. Cable.  

C. Wiring Connections and Terminations.  

1.2 RELATED SECTIONS

A. Section 26 05 53 � Identification for Electrical Systems.

1.3 REFERENCES 

A. ANSI/NEMA WC 70-2009 � Power Cables Rated 2000 Volts or Less for the 
Distribution of Electrical Energy.

B. NETA ATS � Acceptance testing specifications for Electrical Power Distribution and 
Systems. 

C. NFPA 70 � National Electrical Code. 

D. NFPA 262 � Standard Method of test for flame travel and smoke of wires and cables 
for use in air-handling spaces. 

E. UL 62 � Flexible Cords and Cables.

F. UL 83 � Thermoplastic Insulated Wire and Cable.

G. UL 1479 � Standard for Fire Tests of Through Wall Penetration Fire Stops.

H. UL 1569 � Standard for Metal Clad Cable.

I. UL 1581 � Reference Standard for Electrical Wires, Cables and Flexible Cords.

1.4 SUBMITTALS

A. Submittals are not requested for this section.

1.5 QUALITY ASSURANCE
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A. Provide wiring materials located in plenums with peak optical density not greater than
0.5, average optical density not greater than 0.15, and flame spread not greater than 5
feet (1.5m) when tested in accordance with NFPA 262.

PART 2 - PRODUCTS 

2.1 BUILDING WIRE 

A. Thermoplastic-insulated Building Wire: NEMA WC 70.

B. Branch Circuits 10 AWG and Smaller: Copper conductor, 600 volt insulation,
THHN/THWN or XHHW-2, solid or stranded conductor.

C. Branch Circuit Wire Color Code:

1. Color code wires by line or phase as follows:

a. Black, red, blue and white for 120/208V systems.

2. For conductors 6 AWG and smaller, insulation shall be colored.

3. Grounding conductors 6 AWG and smaller shall have green colored insulation.

D. Control Circuits: Copper, stranded conductor 600-volt insulation, THHN/THNN or
XHHW-2.

2.2 METAL CLAD CABLE 

A. UL 83, 1063, 1479, 1569, and 1581 listed, meets Federal Specification A-A-59544
(formerly J-C-30B).  UL rated for installation in cable trays and environmental air
handling spaces.  Fire wall rated for 1, 2, and 3-hour through penetrations.

B. Type MC Cable, Size 12 Through 10 AWG: Solid copper conductor, 600-volt
thermoplastic insulation, rated 90º C dry, 75º wet, insulated green grounding
conductor, and galvanized steel or aluminum armor over mylar.

C. All metal clad cable shall be provided with color-coded insulation on all ungrounded
conductors in accordance with NEC 210.5(C) and Part 3 of this section.

2.3 REMOTE CONTROL AND SIGNAL CABLE 

A. Control Cable for Class 1 Remote Control and Signal Circuits: Copper conductor, 600-
volt insulation, rated 90º C, individual conductors twisted together, shielded, and
covered with an overall PVC jacket; UL listed.

B. Control Cable for Class 2 or Class 3 Remote Control and Signal Circuits: Copper
conductor, 300-volt insulation, rated 90º C, individual conductors twisted together,
shielded or unshielded (as required), and covered with a PVC jacket; UL listed.
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C. Plenum Cable for Class 2 or Class 3 Remote Control and Signal Circuits: Copper
conductor, 300-volt insulation, rated 90º C, individual conductors twisted together,
shielded or unshielded (as required), and covered with a nonmetallic jacket; UL listed
for use in air handling ducts, hollow spaces used as ducts, and plenums.

2.4 WIRING CONNECTIONS AND TERMINATIONS 

A. For conductors 8 AWG and smaller:

1. Dry interior areas:  Spring wire connectors, pre-insulated �twist-on� rated 105
degrees C per UL 468C.  Where stranded conductors are terminated on screw
type terminals, install crimp insulated fork or ring terminals.  Thomas & Betts Sta-
Kon or equal.

PART 3 - EXECUTION 

3.1 GENERAL WIRING METHODS 

A. Use no wire smaller than 12 AWG for power and lighting circuits, and no smaller than
18 AWG for control wiring.

B. Neatly train and lace wiring inside boxes, equipment, and panelboards.

C. Wiring in lighting fixture channels shall be rated for 90º C minimum.

D. Do not share neutral conductors.  Provide a dedicated neutral conductor for each
branch circuit that requires a neutral.

3.2 WIRING INSTALLATION IN RACEWAYS 

A. Pull all conductors into a raceway at the same time.  Verify that raceway is complete
and properly supported prior to pulling conductors.

B. Install wire in raceway after all mechanical work likely to injure conductors has been
completed.

C. Conductors shall be carefully inspected for insulation defects and protected from
damage as they are installed in the raceway.  Where the insulation is defective or
damaged, the cable section shall be repaired or replaced at the discretion of the Owner
and at no additional cost to the Owner.

D. When two or more neutrals are installed in one conduit, identify each with the proper
circuit number in accordance with Section 26 05 53.

3.3 CABLE INSTALLATION 

A. Provide protection for exposed cables subject to damage.
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B. Support cables above accessible ceilings; do not rest on ceiling tiles.  Use spring metal
clips or cable ties to support cables from structure.  Do not support cables from ceiling
suspension system.  Include bridle rings or drive rings.

C. Use suitable cable fittings and connectors.

3.4 WIRING CONNECTIONS AND TERMINATIONS 

A. Stranded wire shall not be wrapped around screw terminals.

B. Splice only in accessible junction boxes.

C. Thoroughly clean wires before installing lugs and connectors.

D. Make splices, taps and terminations to carry full ampacity of conductors without
perceptible temperature rise.

E. Control systems wiring in conjunction with mechanical, electrical or miscellaneous
equipment to be identified in accordance with wiring diagrams furnished with
equipment.

F. Do not exceed manufacturer's recommended pull tensions.

3.5 FIELD QUALITY CONTROL 

A. Field inspection and testing will be performed under provisions of Division 01 and
Section 26 01 26.

B. Inspect wire and cable for physical damage and proper connection.

C. Torque conductor connections and terminations to manufacturer's recommended
values.

3.6 WIRE AND CABLE INSTALLATION SCHEDULE 

A. All Locations: Building wire and/or remote control and signal cable in raceways. Metal
clad cable.

END OF SECTION 26 05 19
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SECTION 26 05 26

GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 SECTION INCLUDES 

A. Power System Grounding. 

B. Electrical Equipment and Raceway Grounding and Bonding.  

1.2 RELATED SECTIONS

A. The Work under this section is subject to requirements of the Contract Documents 
including the General Conditions, Supplementary Conditions, and sections under 
Division 01 General Requirements, Section 26 05 00 � Common Work Results for 
Electrical. 

B. Section 26 05 19 � Low-Voltage Electrical Power Conductors and Cables.

1.3 REFERENCE STANDARDS

A. ANSI/NFPA 70 � National Electrical Code.

B. ASTM B 3 � Standard Specification for Soft or Annealed Copper Wire.

C. IEEE Std 142 � Recommended Practice for Grounding of Industrial and Commercial 
Power System.

D. UL 467 � Standard for Grounding and Bonding Equipment.

1.4 SYSTEM DESCRIPTION 

A. Provide a complete grounding system for services and equipment as required by State 
and Local Codes, NEC, applicable portions of other NFPA codes, and as indicated 
herein.

1.5 SUBMITTALS 

A. Submittals are not requested for this section.

1.6 COORDINATION

A. Division 01 � Administrative Requirements:  Requirements for Coordination.

PART 2 - PRODUCTS 

2.1 MATERIALS 
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A. Grounding Conductors: Copper conductor bare or green insulated.

B. Mechanical Grounding and Bonding Connectors: Non-reversible crimp type lugs only.
Use factory made compression lug for all terminations.

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Provide a separate, insulated equipment-grounding conductor in all new branch
circuits.  Terminate each end on a grounding lug, bus, or bushing.  Multiple conductors
on single lug not permitted.  Each grounding conductor shall terminate on its own
terminal lug.

B. Bond together exposed non-current carrying metal parts of electrical equipment, metal
raceway systems, grounding conductor in raceways and cables, receptacle ground
connectors, and plumbing systems.

C. Grounding conductors for branch circuits shall be sized in accordance with NEC,
except minimum size grounding conductor shall be No. 12 AWG.

D. Grounding conductor is in addition to neutral conductor and in no case shall neutral
conductor serve as grounding means.

3.2 FIELD QUALITY CONTROL 

A. Inspect grounding and bonding system conductors and connections for tightness and
proper installation.

B. Continuity Test:  Continuity test shall be performed on all power receptacles to ensure
that the ground terminals are properly grounded to the facility ground system.

END OF SECTION 26 05 26
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SECTION 26 05 29

HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 SECTION INCLUDES 

A. Section included hangers and supports for Power Systems.

B. Conduit Supports.

C. Spring Steel Clips.

D. Sleeves.

E. Mechanical Sleeve Seals.

1.2 RELATED SECTIONS 

A. The Work under this section is subject to requirements of the Contract Documents 
including the General Conditions, Supplementary Conditions, and sections under 
Division 01 General Requirements, and Section 26 05 00 � Common Work Results for 
Electrical.

1.3 REFERENCES 

A. International Building Code (IBC), Chapter 16 � Structural Design.

1.4 SUBMITTALS 

A. Division 01: Requirements for submittals.

B. Product Data: Submit product data for specialty supports.

1.5 QUALITY ASSURANCE 

A. Support systems shall be adequate for weight of equipment and conduit, including 
wiring, which they carry. 

B. Perform Work in accordance with State of Alaska Standard Specifications.

PART 2 - PRODUCTS 

2.1 CONDUIT SUPPORTS

A. Hanger Rods: Threaded high tensile strength galvanized carbon steel with free running 
threads.
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B. Beam Clamps: Malleable Iron, with tapered hole in base and back to accept either bolt
or hanger rod. Set screw: hardened steel.

C. Conduit clamps - general purpose: One-hole malleable iron for surface mounted
conduits.

D. Cable Ties: High strength nylon temperature rated to 185 degrees F. self-locking.

2.2 SLEEVES

A. Sleeves Through Non-fire Rated Beams, Walls, Footings, and Potentially Wet Floors:
Steel pipe or 18 gage thick galvanized steel.

B. Sleeves Through Fire Rated and Fire Resistive Floors and Walls, and Fire Proofing:
Prefabricated fire rated sleeves including seals, UL listed.

C. Fire-stopping Insulation: Glass fiber type, non-combustible.

2.3 MECHANICAL SLEEVE SEALS

A. Product Description: Modular mechanical type, consisting of interlocking synthetic
rubber links shaped to continuously fill annular space between object and sleeve,
connected with bolts and pressure plates causing rubber sealing elements to expand
when tightened, providing watertight seal and electrical insulation.

PART 3 - EXECUTION 

3.1 EXAMINATION

A. Division 01: Verification of existing conditions before starting work.

B. Verify openings are ready to receive sleeves.

3.2 PREPARATION

A. Obtain permission from Owner�s Representative before using powder-actuated
anchors.

B. Obtain permission from Owner�s Representative before drilling or cutting structural
members.

3.3 INSTALLATION - GENERAL

A. Fasten hanger rods, conduit clamps, and outlet and junction boxes to building structure
using beam clamps, or spring steel clips.

B. Use toggle bolts or hollow wall fasteners in hollow masonry partitions and walls; self-
drilling anchors on concrete surfaces; sheet metal screws in sheet metal studs; and
wood screws in wood construction.
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C. Do not fasten supports to piping, ductwork, mechanical equipment, conduit, or ceiling 
suspension system. 

D. Do not penetrate by drilling or screwing into metal roof decking. All penetrations into 
metal roof decking must be approved by the Project Manager in writing.

E. Securely fasten fixtures and equipment to building structure in accordance with 
manufacturer's recommendations and to provide necessary earthquake anchorage.

3.4 INSTALLATION - SLEEVES

A. Conduit penetrations not required to be watertight: Sleeve and fill with silicon foam.

B. Size sleeves large enough to allow for movement due to expansion and contraction. 
Provide for continuous insulation wrapping.

C. Where conduit or raceway penetrates floor, ceiling, or wall, close off space between 
conduit or raceway and adjacent work with fire stopping insulation and caulk airtight. 
Provide close fitting metal collar or escutcheon covers at both sides of penetration.

D. Install stainless steel escutcheons at finished surfaces.

END OF SECTION 26 05 29
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SECTION 26 05 33

RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 SECTION INCLUDES

A. Metal Conduit.

B. Flexible Metal Conduit.

C. Electrical Metallic Tubing.

D. Fittings and Conduit Bodies.

E. Wall and Ceiling Outlet Boxes.

1.2 RELATED SECTIONS

A. The Work under this section is subject to requirements of the Contract Documents including 
the General Conditions, Supplementary Conditions, and sections under Division 01 - General 
Requirements and Section 26 05 00 � Common Work Results for Electrical. 

B. Division 07 - Thermal and Moisture Protection.

C. Division 08 - Openings:  Access Doors and Frames.

D. Section 26 05 19 � Low-Voltage Electrical Power Conductors and Cables.

E. Section 26 05 26 � Grounding and Bonding for Electrical Systems.

F. Section 26 05 29 � Hangers and Supports for Electrical Systems.

G. Section 26 05 53 � Identification for Electrical Systems.

H. Section 26 27 26 � Wiring Devices. 

1.3 REFERENCES

A. American National Standards Institute (ANSI):

1. ANSI C80.3 - Electrical Metallic Tubing, Zinc Coated.

B. American Society for Testing and Materials (ASTM):

1. ASTM A 123 � Specification for Zinc Coatings on Products Fabricated from Rolled, 
Pressed, and Forged Steel Shapes, Plates, Bars and Strip.
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C. National Electrical Manufacturers Association (NEMA):

1. NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit and Cable
Assemblies.

2. NEMA OS 1 - Sheet-Steel Outlet Boxes, Device Boxes, Covers, and Box Supports.

3. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum).

D. Underwriters Laboratory (UL):

1. UL 514B � Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit and Cable
Assemblies.

E. National Fire Protection Association (NFPA):

1. NFPA 70 - National Electrical Code.

F. International Building Code (IBC):

1. IBC chapters 16 and 17 seismic requirements.

1.4 RACEWAY AND BOX INSTALLATION SCHEDULE

A. Raceway Minimum Size:

1. Provide 1/2 inch minimum, unless otherwise noted.

B. In or through CMU walls:

1. Raceway:  EMT conduit may penetrate through CMU walls where the EMT is installed
in a sleeve and does not come in direct contact with the CMU.

2. Boxes and Enclosures:  Provide concrete tight cast and sheet metal steel metal boxes.

C. Concealed Dry Locations:

1. Raceway:  Provide electrical metallic tubing.

2. Boxes and Enclosures:  Provide sheet-metal boxes.

3. Fittings:  Provide galvanized malleable iron and steel.

D. Exposed Dry Locations:

1. Raceway:  EMT conduit may be used where exposed conduit is allowed and where it is
not subject to physical damage or where installed on the ceiling or a minimum of ten
feet above the floor.
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2. Boxes and Enclosures:  Provide sheet-metal boxes with raised steel covers.  

3. Fittings:  Provide galvanized malleable iron and steel.

E. Equipment Connections:  Provide short extensions (three feet maximum) of flexible metal 
conduit for connections to light fixtures, motors, or equipment that requires removal for 
maintenance or replacement.  

1.5 DESIGN REQUIREMENTS

A. Raceway Minimum Size:  

1. Line Voltage Circuits:  Raceway is sized on the drawings for copper conductors with 
600-Volt type XHHW insulation, unless otherwise noted.  Where a raceway size is not 
shown on the drawings, it shall be calculated to not exceed the percentage fill specified 
in the NEC Table 1, Chapter 9 using the conduit dimensions of the NEC Table 4, 
Chapter 9 and conductor properties of the NEC Table 5, Chapter 9.  

B. Box Minimum Size:  Provide all boxes sized and configured per NEC Article 370 and as 
specified in this section.

C. Seismic Support:  Provide support in accordance with section 26 05 29 � Hangers and 
Supports for Electrical Systems.

1.6 SUBMITTALS

A. Submittals are not requested for this section.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Protect conduit from corrosion and entrance of debris by storing above grade.  Provide 
appropriate covering.

PART 2 - PRODUCTS

2.1 FLEXIBLE METAL CONDUIT (FMC)

A. Product Description:  UL 1; galvanized or zinc-coated flexible steel, full or reduced-wall 
thickness.  

B. Fittings and Conduit Bodies: ANSI/NEMA FB 1; steel or malleable iron with insulated throat 
bushings.  Die cast zinc or threaded inside throat fittings are not acceptable.

2.2 ELECTRICAL METALLIC TUBING (EMT)

A. Product Description:  ANSI C80.3, UL 797; galvanized steel tubing.
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B. Fittings and Conduit Bodies:  ANSI/NEMA FB 1; steel or malleable iron, compression type
with insulated throat bushings.  Zinc die cast, set screw, or indentor fittings are not
acceptable.

2.3 RIGID NONMETALLIC CONDUIT (RNC)

A. Not approved for use on this project.

2.4 HIGH DENSITY POLYETHYLENE CONDUIT (HDPE)

A. Not approved for use on this project.

2.5 ELECTRICAL NONMETALLIC TUBING (ENT)

A. Not approved for use on this project.

2.6 OUTLET BOXES

A. Sheet Metal Outlet Boxes:  ANSI/NEMA OS 1, UL514A galvanized steel, with plaster ring
where applicable.

1. Minimum Size:  4 inches square or octagonal, 1-1/2 inches deep, unless otherwise
noted.

2. Luminaire and Equipment Supporting Boxes:  Rated for weight of equipment
supported; furnish 1/2 inch male fixture studs where required.  Minimum Size:  4 inches
square or octagonal, 2-1/8 inches deep.

3. Concrete and Masonry:  Concrete type with field installed tape cover to prevent
concrete entry to raceway system.  Minimum Size:  4 inches square, 2-1/8 inches deep.

4. Cut-In Boxes:  Minimum size 2� x 3� x 2-1/2� deep.  Provide cut-in outlet boxes where
required for installation in existing walls.

B. Vapor Barrier Boxes: Airtight box with vapor barrier flange and integral wire entry seal.
Lessco, Nutek, Enviroseal, or approved equal.

C. Wall Plates:  As specified in Section 26 27 26.

2.7 EXPANSION FITTINGS

A. Galvanized malleable iron, galvanized with grounding bond jumper.

2.8 BUSHINGS

A. Non-grounding:  Threaded impact resistant plastic.

B. Grounding:  Insulated galvanized malleable iron/steel with hardened screw bond to raceway
and conductor lug.
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2.9 LOCKNUTS

A. Threaded Electro Zinc Plated Steel designed to cut through protective coatings for ground 
continuity.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Ground and bond raceway and boxes in accordance with Section 26 05 26.

B. Provide seismic support and fasten raceway and box supports to structure and finishes in 
accordance with Section 26 05 29.

C. Identify raceway and boxes with origin and destination in accordance with Section 26 05 53.

D. Unless otherwise noted, do not inter-mix conductors from separate panelboards or any other 
system in the same raceway system or junction boxes.

3.2 INSTALLATION - GENERAL RACEWAY 

A. Install raceway for all systems, unless otherwise noted.

B. Install an equipment grounding conductor inside of all raceways containing line voltage 
conductors.

C. Provide raceways concealed in construction unless specifically noted otherwise, or where 
installed at surface cabinets, motor and equipment connections and in Mechanical and 
Electrical Equipment rooms.  Do not route conduits on roofs, outside of exterior walls, or 
along the surface of interior finished walls unless specifically noted on the plans.

D. Raceway routing and boxes are shown in approximate locations unless dimensioned.  Where 
raceway routing is not denoted, field-coordinate to provide complete wiring system.

E. Do not route raceways on floor.  Arrange raceway and boxes to maintain a minimum of 6 feet 
6 inches of headroom and present a neat appearance.  Install raceways level and square to a 
tolerance of 1/8� per 10 feet.  Route exposed raceways and raceways above accessible 
ceilings parallel and perpendicular to walls, ceiling, and adjacent piping.  

F. Maintain minimum 6-inch clearance between raceway and mechanical and piping and 
ductwork.  Maintain 12-inch clearance between raceway and heat sources such as flues, 
steam pipes, heating pipes, heating appliances, and other surfaces with temperatures 
exceeding 104 degrees F.



CONSTRUCTION DOCUMENTS � 4/19/2024
Project No. ANC 24-06C
ALASKA VETERANS & PIONEERS HOME � RESIDENT RESTROOM RENOVATIONS

RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS
26 05 33 - 6

G. Do not install raceway imbedded in spray applied fireproofing.  Seal raceway penetrations of 
fire-rated walls, ceilings, floors in accordance with the requirements of Section 26 05 00 and 
Division 07.

H. Route raceway through roof openings for piping and ductwork where possible; otherwise, 
route through roof jack with pitch pocket.  Coordinate all requirements with Division 07 of 
these specifications.

I. Where raceway penetrates fire-rated walls and floors, provide mechanical fire-stop fittings 
with UL listed fire rating equal to wall or floor rating, seal opening around conduit with UL 
listed firestop sealant or intumescent firestop, preserving the fire time rating of the 
construction.  Install in accordance with Section 07 84 00 Firestopping.

J. Raceways and boxes penetrating vapor barriers or penetrating areas from cold to warm shall 
be taped and sealed with a non-hardening duct sealing compound to prevent the 
accumulation of moisture and shall include a vapor barrier on the outside. 

K. Arrange raceway supports to prevent misalignment during wiring installation.  Support 
raceway using coated steel or malleable iron straps, lay-in adjustable hangers, clevis 
hangers, and split hangers.

L. Do not attach raceway to ceiling support wires or other piping systems and do not fasten 
raceway with wire or perforated pipe straps. Remove all wire used for temporary raceway 
support during construction before conductors are pulled.    Raceway shall be installed to 
permit ready removal of equipment, piping, ductwork, or ceiling tiles.

M. Cut conduit square; de-burr cut ends.  Bring conduit to the shoulder of fittings and couplings 
and fasten securely.  Where locknuts are used, install with one inside box and one outside 
with dished part against box.

N. Install no more than the equivalent of three 90-degree bends between boxes.  

O. Install conduit bodies to make sharp changes in direction, such as around beams.  
�Goosenecks� in conduits are not acceptable.

P. Provide protective plastic bushings or insulated throat bushings at each raceway termination 
not installed to an enclosure.  Bushings shall be threaded to the raceway end or connector.

Q. Avoid moisture traps; install junction box with drain fitting at low points in raceway system.

R. Install fittings and flexible metal conduit to accommodate 3-axis movements where raceway 
crosses seismic joints.

S. Install fittings designed and listed to accommodate expansion and contraction where raceway 
crosses control and expansion joints.

T. Paint all exposed conduit to match surface to which it is attached or crosses.  Clean greasy or 
dirty conduit prior to painting in accordance with paint manufacturer's 
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instructions.  Where raceway penetrates non-rated ceilings, floors or walls, provide patching, 
paint and trim to retain architectural aesthetics similar to surroundings.

3.3 INSTALLATION � GENERAL BOXES

A. Provide electrical boxes as shown on Drawings, and as required for splices, taps, wire pulling,
equipment connections, and code compliance.  All electrical box locations shown on
Drawings are approximate unless dimensioned.

B. Install pull boxes and junction boxes above accessible ceilings and in unfinished areas only.
Where installation is inaccessible, install outlet and junction boxes no more than 6 inches
from ceiling access panel or from removable recessed luminaries.  Coordinate locations and
sizes of required access doors with Division 08.

C. Coordinate layout and installation of boxes to provide adequate headroom and working
clearance.  Coordinate mounting heights and locations of outlets mounted above counters,
benches, and backsplashes.

D. Align wall-mounted outlet boxes for switches, thermostats, and similar devices.

E. Use multiple-gang boxes where more than one device are mounted together; do not use
sectional boxes.  Provide barriers to separate wiring of different voltage systems and where
normal and emergency power circuits occur in the same box.

F. Orient boxes to accommodate wiring devices oriented as specified in Section 26 27 26.

G. Locate and install boxes to maintain headroom and to present a neat appearance.

H. Provide knockout closures for unused openings.

I. Install boxes in walls without damaging wall insulation or reducing its effectiveness.

J. Provide recessed outlet boxes in finished areas; secure boxes to interior wall and partition
studs, accurately positioning to allow for surface finish thickness.  For outlet boxes in walls
with combustible finished surfaces such as wood paneling or fabric wall coverings, position
box to be flush with finished surface per NEC requirements.

K. Use stamped steel stud bridges for flush outlets in hollow stud wall, and adjustable steel
channel fasteners for flush ceiling outlet boxes.  Accurately position bridges to allow for
surface finish thickness.

L. Do not install flush mounted boxes back-to-back in walls; install with minimum 6 inches
separation.

M. Install with minimum 24 inches separation in fire rated walls.  Limit penetrations in fire rated
walls to 16 square inches each and a maximum total combined penetration area of 100
square inches in any given 100 square feet of wall.  Where penetrations are in excess of
these requirements provided UL listed fire stop wrap acceptable to Authority having
Jurisdiction.
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N. Do not fasten boxes to ceiling support wires or other piping systems.

O. Support boxes independently of conduit.

P. Clean interior of boxes to remove dust, debris, and other material and clean exposed surfaces 
and restore finish.

Q. Provide blank covers or plates for all boxes that do not contain devices.

END OF SECTION 26 05 33
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SECTION 26 05 53

IDENTIFICATION FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 SECTION INCLUDES 

A. Tape Labels.  

B. Wire and Cable Markers.  

1.2 RELATED SECTIONS 

A. The Work under this section is subject to requirements of the Contract Documents 
including the General Conditions, Supplementary Conditions, and sections under 
Division 01 General Requirements, and Section 26 05 00 � Common Work Results for 
Electrical.

B. Section 26 05 19 � Low-Voltage Electrical Power Conductors and Cables.  

C. Section 26 05 33 � Raceway and Boxes for Electrical Systems.  

D. Section 26 27 26 � Wiring Devices.

1.3 SUBMITTALS

A. Submittals are not requested for this section.

PART 2 - PRODUCTS 

2.1 TAPE LABELS

A. Product Description:  Adhesive tape labels, with 3/16 inch Bold Black letters on clear 
background made using Dymo Rhino series label printer or approved equal.

B. Embossed adhesive tape will not be permitted for any application.

2.2 WIRE MARKERS

A. Power and Lighting Description:  Machine printed heat-shrink tubing, cloth or wrap-on 
type, for all neutrals and Phase conductors.

B. Low Voltage System Description:  Self-adhesive machine printed label with unique wire 
number that is shown on shop drawing for system.

PART 3 - EXECUTION 

3.1 GENERAL INSTALLATION 
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A. Degrease and clean surfaces to receive tape labels.

B. Install tape labels parallel to equipment lines.

3.2 WIRE IDENTIFICATION 

A. Provide wire markers on each new conductor in pull boxes, outlet and junction boxes,
and at load connection.  Identification shall be as follows:

1. Markers shall be located within one inch of each cable end.

2. Each wire and cable shall carry the same labeled designation over its entire run,
regardless of intermediate terminations.

3. Color code phases, neutral, and ground per NEC requirements and Section 26
05 19.

4. Color-code all low-voltage system wires and cables in accordance with the
individual sections in which they are specified.

5. For power and lighting circuits, identify with branch circuit number.

3.3 JUNCTION BOX IDENTIFICATION

A. Label each new accessible lighting and power junction box with the panelboard name
and circuit number.

B. For new junction boxes above ceilings, mark the box cover with the circuit or system
designation using permanent black marker.  For junction boxes in finished areas, mark
the inside of the cover with the circuit or system designation using permanent black
marker.

3.4 DEVICE PLATE IDENTIFICATION

A. Label each new receptacle device plate or point of connection denoting the panelboard
name and circuit number.

B. Install adhesive label on the top of each plate.

END OF SECTION 26 05 53
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SECTION 26 09 23

LIGHTING AND FAN CONTROL DEVICES

PART 1 - GENERAL

1.1 SECTION INCLUDES

A. This Section includes stand-alone (non-networked) automatic control devices.

1. Occupancy sensors.

1.2 RELATED SECTIONS

A. Section 23 09 93 � Sequence of Operation for HVAC Controls.

B. Section 26 05 00 - Common Work Results for Electrical.

C. Section 26 05 19 � Low-Voltage Electrical Power Conductors and Cables.

D. Section 26 05 33 - Raceway and Boxes for Electrical Systems.

E. Section 26 27 26 � Wiring Devices: Manual Light Switches.

1.3 SUBMITTALS

A. Product Data:  For each type of product indicated. Include installation instructions for 
all sensors and switches, including any detailed programming information.

B. Operation and Maintenance Data:  For each type of product to include in emergency, 
operation, and maintenance manuals. Include manufacturer�s installation and 
troubleshooting instructions.

1.4 CLOSEOUT SUBMITTALS

A. Operation and Maintenance Manuals: Submit manufacturer�s instructions for 
occupancy sensor maintenance and adjustment.

1.5 COORDINATION

A. Coordinate layout and installation of ceiling-mounted devices with other construction 
that penetrates ceilings or is supported by them, including light fixtures, HVAC 
equipment, smoke detectors, fire-suppression system, and partition assemblies.

PART 2 - PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS � OCCUPANCY SENSORS 

A. Wattstopper.
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B. Sensor Switch.

C. Hubbell.

D. Leviton.

E. Substitutions: Under provisions of Division 01. 

2.2 OCCUPANCY SENSORS

A. Ceiling-Mounted Dual-Tech Occupancy Sensor: Dual-technology PIR and ultrasonic or 
microphonic sensor with white housing, self-adjusting settings, automatic dual-mode 
operation, built-in circadian calendar for testing, red/green LEDs for indication of 
PIR/ultrasonic or microphonic activity, and non-volatile memory to retain automatic and 

manual settings during power outages.  Provide specific coverage area and either 180 
or 360 coverage patterns, as required in the space to prevent unintentional tripping in 
adjacent spaces.  Sensor shall have selectable timer settings.  Sensor shall retain all 
manually adjusted or �learned� settings in event of a power outage.    

PART 3 - EXECUTION

3.1 INSTALLATION

A. Locate power packs and similar devices in concealed, accessible areas.

3.2 SENSOR TESTING AND CALIBRATION 

A. Occupancy Sensors:

1. Activate test setting on sensor. Walk past the room entrance and confirm that the 
sensor is not picking up unwanted motion from adjacent spaces such as 
hallways. Provide masking on infrared lens to restrict field of view if necessary 
and re-test.

2. Walk into room and confirm that the sensor immediately picks up the motion and 
turns the fan ON.

3. Walk around the room and confirm that the sensor is picking up small motion. 
Relocate sensor or add additional sensors as required to provide complete 
coverage throughout the space.

4. Adjust the PIR and ultrasonic or microphonic sensitivity settings as required to 
avoid false tripping due to air movement.

5. Confirm that the sensor is performing the control sequence of operation as noted 
on the Plans. Adjust as required until the sequence is met.

6. Put sensor back into normal mode and document the final settings on all 
occupancy sensors and include in the Project Record Drawings.
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3.3 CONTROL SEQUENCE OF OPERATIONS

1. See Plans for control sequence for each space. Provide all programming,
adjustment and field changes as required to perform the specified control
sequence.

2. Where no control sequences are shown on the Plans, coordinate with the Owner
to determine if the occupancy sensor default factory settings are suitable for their
needs in each space and adjust accordingly.

3.4 DEMONSTRATION

A. Train Owner's maintenance personnel to adjust, operate, and maintain control devices.
Refer to Division 01 Section "Demonstration and Training."

END OF SECTION 26 09 23
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SECTION 26 27 26

WIRING DEVICES

PART 1 - GENERAL

1.1 SECTION INCLUDES 

A. Wall Switches.  

B. Wall Dimmers.

C. Receptacles.  

D. Device Plates and Box Covers.  

1.2 RELATED SECTIONS

A. The Work under this section is subject to requirements of the Contract Documents including the General 
Conditions, Supplementary Conditions, and sections under Division 01 - General Requirements and 
Section 26 05 00 � Common Work Results for Electrical.

B. Section 26 05 26 � Grounding and Bonding for Electrical Systems.

C. Section 26 05 33 � Raceway and Boxes for Electrical Systems.

D. Section 26 05 53 � Identification for Electrical Systems.

1.3 REFERENCE STANDARDS 

A. FS W-C-596 � Federal Specification for Electrical Power Connector, Plug, Receptacle, and Cable Outlet.  

B. FS W-S-896 � Federal Specification for Switches, Toggle (Toggle and Lock), Flush Mounted.  

C. NEMA WD 1 - General Color Requirements for Wiring Devices.

D. ANSI/NEMA WD 6 � Wiring Devices � Dimensional Requirement.

E. UL 20 � General-Use Snap Switches.

F. UL 498 - Attachment Plugs and Receptacles.

G. UL 943 � Ground-Fault-Circuit-Interrupters.

1.4 SUBMITTALS 
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A. Product Data: Submit product data for all components provided that are specified in this section showing
configurations, finishes, and dimensions. Each catalog sheet should be clearly marked to indicate exact
part number provided, including all options and accessories.

PART 2 - PRODUCTS 

2.1 ACCEPTABLE MANUFACTURERS - WALL SWITCHES  

A. Hubbell.

B. Leviton.

C. Pass & Seymour.

D. Cooper.

E. Substitutions: Under provisions of Division 01.

2.2 WALL SWITCHES 

A. Wall Switches for Lighting Circuits: UL 20; NEMA WD 1; and Federal Specification FS W-S-896 AC
industrial grade snap switch with toggle handle, rated 20 amperes and 120-277 volts AC.  Handle: ivory
nylon.  Provide single-pole or 3-way switches as indicated on Plans.

2.3 ACCEPTABLE MANUFACTURERS - WALL DIMMERS 

A. Acuity Brands.

B. Lutron.

C. Leviton.

D. Substitutions: Under provisions of Division 01.

2.4 WALL DIMMERS 

A. Wall Dimmers for Electronic Low Voltage (ELV) LED Circuits: NEMA WD 1; Decora-style, commercial
grade preset wall dimmer switch, rated a minimum of 400 Watts and 120 volts AC. Provide circuitry
designed to control the input of electronic (solid-state) low voltage ELV transformers. Provide resettable
overload protection that provides automatic shut-off when dimmer capacity is exceeded. Color: Ivory.
Handle: Linear slide type for dimmer adjustment.  Pushbutton switch for on/off operation. Dimmer shall
be fully compatible with all loads connected for smooth, flicker-free dimming operation.  Provide complete
with device plate.

2.5 ACCEPTABLE MANUFACTURERS - RECEPTACLES 

A. Hubbell.
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B. Leviton. 

C. Pass & Seymour.

D. Cooper.

E. Substitutions: Under provisions of Division 01. 

2.6 RECEPTACLES 

A. Convenience and Straight-blade Receptacles: UL 498, NEMA WD 1 and Federal Specification FS W-C-
596 industrial grade receptacle.  

B. Convenience Receptacle Configuration: NEMA WD 1; Type 5-20R, ivory nylon face.  

C. GFCI Receptacles: 20A, duplex convenience receptacle with integral class �A� ground fault current 
interrupter, LED indicator lamp and integral lockout.  

D. Tamper-Resistant Receptacles:  Complying with the requirements of UL 498 (section 131) and NEC 
406.12-14.

2.7 DEVICE PLATES 

A. Decorative Cover Plate: Smooth 430 or 302 stainless steel with metal, counter sunk screws to match 
device plate. 

B. Exposed Work Cover Plate: ½ inch raised, square, pressed, galvanized or cadmium plated steel cover 
plate supporting devices independent of the outlet box. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install wall switches and wall dimmers 42 inches above floor, OFF position down.  

B. Install convenience receptacles 42 inches above floor, 4 inches above counters or backsplash, grounding 
pole on bottom. 

C. Guest Rooms and Suites:  Install tamperproof receptacles at all locations.

D. Install specific-use receptacles at heights shown on Contract Drawings.  

E. Unless otherwise noted, mounting heights are for finished floor to center line of outlet.

F. Install decorative plates on switch, receptacle, and blank outlets in finished areas.  Use midsize or jumbo 
plates for outlets installed in masonry walls, where required to cover up imperfections in the wall opening.  

G. Install galvanized steel plates on outlet boxes and junction boxes in unfinished areas, and above 
accessible ceilings.  
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H. Install devices and wall plates flush and level.

I. Ground receptacles to boxes with a grounding wire.  Grounding through the yoke or screw contact is not 
an acceptable alternate to the ground wire.

J. Install circuit label on each new receptacle and light switch in accordance with Section 26 05 53.

END OF SECTION 26 27 26



CONSTRUCTION DOCUMENTS � 4/19/2024
Project No. ANC 24-06C
ALASKA VETERANS & PIONEERS HOME � RESIDENT RESTROOM RENOVATIONS

INTERIOR LIGHTING
26 51 00 - 1

SECTION 26 51 00

INTERIOR LIGHTING

PART 1 - GENERAL

1.1 SECTION INCLUDES 

A. Interior Luminaires and Accessories.

B. Lamp Modules.

C. Drivers.

1.2 RELATED SECTIONS

A. The Work under this section is subject to requirements of the Contract Documents
including the General Conditions, Supplementary Conditions, and sections under General
Conditions of the Contract General Requirements, and Section 26 05 00 � Common Work
Results for Electrical.

B. Division 09 � Finishes:  Painting and Ceilings.

C. Section 26 05 19 � Low Voltage Electrical Power Conductors and Cables.

D. Section 26 05 26 - Grounding and Bonding for Electrical Systems.

E. Section 26 05 29 - Hangers and Supports for Electrical Systems: General Supports for
Luminaires.

F. Section 26 05 33 � Raceway and Boxes for Electrical Systems.

G. Section 26 05 53 � Identification for Electrical Systems.

H. Section 26 27 26 � Wiring Devices.

1.3 DEFINITIONS

A. CCT:  Correlated Color Temperature.

B. CRI:  Color Rendering Index.

C. Driver: LED Power Supply.

D. Fixture:  See "Luminaire."

E. IES: Illuminating Engineering Society of North America
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F. Lamp Module: Replaceable LED board array/light engine including a plug-in connector.

G. LED:  Light-emitting diode.

H. Lumen:  Measured output of lamp and luminaire, or both.

I. Luminaire:  Complete lighting unit, including lamp or lamp module, driver, reflector, and 
housing.

J. THD: Total Harmonic Distortion.

1.4 REFERENCE STANDARDS

A. NEMA SSL-7A Phase-Cut Dimming for Solid State Lighting�Basic Compatibility.

B. IES TM-21-11 Projecting Long Term Lumen Maintenance of LED Light Sources.

C. IES LM-80 IES Approved Method: Measuring Luminous Flux and Color Maintenance of 
LED Packages, Arrays and Modules.

1.5 SUBMITTALS 

A. Product Data: Submit the following:

1. Luminaires: Include manufacturer�s product data sheets including outline drawings 
showing support points, weights, and accessory information for each luminaire type.  
Clearly indicate all options being provided.  Arrange data for luminaires in the order 
of fixture designation.

2. Prior to preparing submittals, coordinate with the reflected ceiling plan for ceiling 
finishes and provide all necessary kits, brackets, stems, trim, etc. to install the 
specified fixtures in the ceilings provided. Clearly note these configurations on the 
product data sheets.

B. Warranty: Provide copies of manufacturer�s warranty information for each luminaire. If 
warranty information is the same for a group of manufacturer�s luminaires, provide a letter 
or schedule clearly indicating what warranty applies to each fixture.

C. LED Luminaire Substitutions: The luminaires shown on the Plans in the Fixture Schedule 
are not intended to be sole sourced but are considered the Basis of Design.

1.6 CLOSEOUT SUBMITTALS

A. Project Record Drawings: Update part numbers and description on the Lighting Fixture 
Schedule to match the actual luminaires installed. Submit under Section 26 05 00.

B. Operation and Maintenance Manuals: 
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1. Provide recommended luminaire cleaning and re-lamping schedule. If any luminaire 
lenses require special lubricants for cleaning, include this in the schedule. 

2. Provide detailed bill of materials for all items purchased in this section including 
distributor�s contact name, phone number and pertinent information. 

3. Provide luminaire manufacturer�s installation instructions.

4. Provide manufacturer�s step-by-step installation instructions showing how to 
replace the LED lamp modules and drivers for each luminaire.

5. Include any specific warranty information provided by the manufacturer for 
luminaires, LED boards and drivers.

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Deliver products to site, store and protect in a clean, dry environment under provisions of 
General Conditions of the Contract.

1.8 EXTRA MATERIALS

A. Provide spare parts under provisions of Division 01.

B. Lenses: Ten percent (10%) of each size and type. 

C. Drivers: Ten percent (10%) of each size and type installed.

D. LED Lamp Modules: Provide a minimum of ten percent (10%) of each unique type of lamp 
module used on the project. Ship LED lamp modules (i.e. LED board) in protective 
packaging and label each lamp module to indicate the fixture type that it may be installed 
in. (i.e. Type A or Type V2).

E. LED Luminaire: Where the specified or substitute luminaire does not have a replaceable 
lamp or lamp module, provide ten percent (10%) spare luminaires per size and type 
installed.

PART 2 - PRODUCTS 

2.1 INTERIOR LUMINAIRES AND ACCESSORIES 

A. Luminaires: Provide UL listed luminaires as scheduled on the drawings or as approved 
equal. 

B. Listing: Luminaires shall be listed for use in the environment in which they are installed. 
For example, luminaires installed in return air plenums, direct contact with insulation, or in 
hazardous, wet, damp, or corrosive locations shall be UL listed for such application.

C. Accessories: Provide all mounting kits, supports, interconnecting wiring, power supplies, 
trim kits, gaskets, etc. for a complete installation.
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D. Housing:

1. Metal parts shall be free of burrs and sharp corners and edges. Form and support
to prevent warping and sagging.

2. Frames and Other Internal Access:  Smooth operating, free of light leakage under
operating conditions.  Designed to prevent frames, lenses, diffusers, and other
components from falling accidentally during relamping and when secured in
operating position.

3. Luminaires shall be factory painted and free of discoloration. Color as scheduled.

2.2 LAMP MODULES � LED

A. All LED�s shall be nominal 3000 degrees Kelvin (nominal) within a 3-step MacAdam
Ellipse unless special circumstances require a different color temperature application, see
Luminaire Schedule on Plans.

B. Color Rendering: Minimum CRI as scheduled on the Plans for each fixture. Under no
circumstances shall the CRI be less than 80.

C. Lamp Life: Minimum lamp life shall be calculated in accordance with IES LM-80. Lamp life
for each luminaire shall be equal or greater than scheduled on the Plans. Under no
circumstances shall a luminaire have a minimum rated life (L70) less than 50,000 hours at
75 degrees F average indoor ambient temperature.

D. Replaceable: Unless otherwise scheduled, all LED modules shall be field replaceable with
quick disconnect connections.

2.3 DRIVERS - LED

A. LED Driver: Provide UL listed power supply as recommended by the LED fixture
manufacturer for operation of the specified LED lamps. Power supply shall be integral to
the luminaire. Power supply shall be dual voltage (120/277V) where available or operate
at the supply voltage indicated on the Plans.

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Coordinate layout and installation of lighting fixtures and suspension system with other
construction that penetrates ceilings or is supported by them, including but not limited to
HVAC equipment, fire-suppression system, piping, and partition assemblies.

B. Support surface-mounted luminaires directly from building structure. Install level and
parallel/perpendicular with ceiling or wall surfaces.

C. Provide luminaire disconnecting means in the wiring compartment of each luminaire.
Where the luminaire is fed from a multi-wire branch circuit, provide multi-pole
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disconnect to simultaneously break all supply conductors to the driver, including the 
grounded conductor.

3.2 RELAMPING 

A. Replace luminaires that have failed lamps at completion of work.

3.3 ADJUSTING AND CLEANING

A. Align luminaires and clean lenses and diffusers at completion of work.  Clean paint
splatters, dirt, and debris from installed luminaires.

B. Touch up luminaire finish at completion of work.

END OF SECTION 26 51 00
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	D. If the CONTRACTOR, after notice, fails to comply without the terms of the guarantee, the OWNER may have the defects corrected and the CONTRACTOR and CONTRACTOR’s Surety shall be liable for all expenses incurred in connection therewith, including En...
	A. Provide products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to project site and place in location as directed, obtain receipt prior to final payment.
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