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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

INVITATION TO BID

for Construction Contract

Date May §, 2024

Ketchikan Correctional Center (KCC) Interior Lighting Upgrades
Project Number: 240002944

The Department invites bidders to submit bids for furnishing all labor, equipment, and materials and performing all work for the
project described below. Bids will be opened publicly at 2:00 PM local time, in the Douglas Island Building, Suite 220, 802 374
Street, Douglas Alaska, on June 10, 2024.

Location of Project: Ketchikan Correctional Center, 1201 Schoenbar Road, Ketchikan, Alaska 99901

Contracting Officer: ~_Erin Messing

Alaska Department of Corrections
802 3™ Street, Suite 220
Douglas, Alaska 99824

State Funded Federal Aid O

Issuing Office:

Description of Work:

This project encompasses the provision of hardware and labor required for the installation of approximately 100 new interior light
fixtures at the Ketchikan Correctional Center (KCC). The existing fixtures are a mix of 4-foot 2-bulb fixtures and 12-inch round
fixtures. The aim is to upgrade the lighting system to modern, energy efficient LED fixtures in all secure areas of the facility.
Note: This project is in an active Jail and the owner will be operating the facility 24/7 during the project. As such, the contractor is required to work inside and

outside of the secure perimeter. All tools and materials shall be removed and stored outside of the secure perimeter at the end of the workday or in an approved
locked container. Tools inventory sheets or shadow board will be required for any tools secured on site.

Project DBE Utilization Goal: Race-Neutral

The Engineer’s Estimate is around $200,000

All work shall be completed in N/A Calendar Days, or by November 29, 2024
The Department will identify interim completion dates, if any, in the Special Provisions.

The apparent successful bidder must furnish a payment bond in the amount of 100% of the contract and a performance bond in the
amount of 100% of the contract as security conditioned for the full, complete, and faithful performance of the contract. The apparent
successful bidder must execute the said contract and bonds within ten (10) calendar days, or such further time as may be allowed in
writing by the Contracting Officer, after receiving notification of the acceptance of their bid.

Submission of Bidding Documents

ALL HAND DELIVERED BIDS, INCLUDING ANY AMENDMENTS OR WITHDRAWALS, MUST BE RECEIVED PRIOR TO BID OPENING.
BIDS SHALL BE SUBMITTED ON THE FORMS FURNISHED AND MUST BE IN A SEALED ENVELOPE MARKED AS FOLLOWS:

Bidding Documents for Project: ATTN: Erin Messing
KCC Interior Lighting Upgrades State of Alaska
Ketchikan Correctional Center Department of Corrections
Ketchikan, Alaska 99901 802 3™ Street, Suite 220
Project No. 240002944 Douglas, Alaska 99824
OR
Submit a bid via email to: doc.procurement(@alaska.gov

ENSURE THAT YOU PUT YOUR RETURN BUSINESS NAME AND ADDRESS ON THE SEALED ENVELOPE AS WELL.

It is incumbent upon the bidder to ensure its bid, any amendments, and/or withdrawal arrive, in its entirety, at the location and before
the deadline stated above. A bidder sending a bid amendment or withdrawal via email must transmit its documentation to the
Department at this email address: doc.procurement@alaska.gov, or phone number: (907) 465-6014.

To be responsive, a bid must include a bid guaranty equal to 5% of the amount bid. (When calculating the bid amount for purposes
of determining the 5% value of the bid guaranty, a bidder shall include its base bid amount, plus the amount bid for alternate and
supplemental bid items, if any.)

Form 25D-7 (S-7/18) 00020 Page 1 of 2
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The Department hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this Invitation,
Disadvantaged Business Enterprises will be afforded full opportunity to submit bids and will not be discriminated against on the
grounds of race, color, national origin, or sex in consideration for an award.

NOTICE TO BIDDERS

Bidders are hereby notified that the following data may assist in preparing bids:

DOC Form 25D-3, Information to Bidders, is part of these bid documents.

QUESTIONS AND PLANS / SPECIFICATIONS: One copy per contractor at no charge (additional copies may be purchased
at .25 cents per page). All questions relating to this project and solicitation shall be directed to:

Erin Messing, DOC Procurement Officer
Phone: (907) 465-8169, Email: erin.messing@alaska.gov

QUESTIONS:
Questions pertaining to the project requirement and specifications should be in writing and received by the procurement officer no
later than close of business May 30, 2024, to allow adequate time for the issuance of an addendum, if needed.

OTHER INFORMATION:

KCC On-Site Work Schedule Limitations: On-site work shall be 7 days a week, from 7:00 AM until 5:00 PM. No overtime
allowed unless approved by the DOC.

Pre-Bid _Inspection _of Site Meeting: A Pre-Bid Site Visit is scheduled for May 23, 2024, at 2:00 PM local time and is
MANDATORY. Interested vendors must contact: Project Manager: Shawn Ratliff, (907) 269-7035, to register for the inspection
and submit the “Clearance Form” for security sergeant to run a background check to allow access to the facility. A form must be
filled out for everyone attending the site visit. Forms must be submitted 72 hours in advance. Clearance form is in this bid packet.
Email your forms to shawn.ratliff(@alaska.gov. Vendors are to meet the Project Manager in the Administrative Lobby of the facilities
access to the correctional facility and surrounding area must be controlled.

Special Needs: 1If you require special accommodation due to a disability in order to inspect the property, please notify Shawn Ratliff
at 907-269-7035 at least 48 hours in advance of site visit.

Authorities: This Invitation to Bid is being solicited by the Department of Corrections (DOC) under delegated authority from the
Department of Transportation and Public Facilities (DOT/PF). AS 36.30 and DOT/PF forms, policies and procedures will be used
in the award and administration of this contract. However, where the “DOT/PF” is referenced, it should be considered as referencing
the Department of Corrections under delegated authority from DOT/PF.

Form 25D-7 (S-7/18) 00020 Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

INFORMATION TO BIDDERS

This Information to Bidders outlines requirements that a bidder must follow when submitting a bid. The
Department will reject a noncompliant bid.

100.01 BIDDERS QUALIFICATIONS
A bidder shall:

Submit evidence of a valid Department of Commerce, Community, and Economic Development
certificate of Contractor Registration (Contractor Registration), under AS 08.18, and submit evidence of
a valid Alaska Business License prior to award; and

When requested, submit a completed Contractor’s Questionnaire (Form 25D-8) stating previous
experience in performing comparable work, business and technical organization, financial resources, and
equipment available to be used in performing the work.

Before a bid is considered for award, the bidder may be requested by the Department to submit a
statement of facts, in detail, as to his previous experience in performing comparable work, his business
and technical organization, financial resources, and plant available to be used in performing the
contemplated work.

100.02 CONTENTS OF BID PACKAGE

Upon request, the Department will furnish prospective bidders with a bid package, at the price stated in
the Invitation To Bid.
The bid package includes the following:

1) Location and description of the project;

2) Time in which the work must be completed;
3) Amount of the bid guaranty;

4) Date, time, and place when bids are due;

5 Plans and specifications; and

6) Bid forms.

Unless otherwise stated in the bid package, the Plans, Contract Provisions and Specifications, Standard
Modifications, Special Provisions, permits, forms and any other documents designated in the bid
package are considered a part of the bid whether attached or not.

100.03 EXAMINATION OF CONTRACT REQUIREMENTS

Bidders are responsible for carefully examining the plans, specifications and all other documents
incorporated in the contract to determine the requirements thereof before preparing bids.

Any explanation desired by bidders regarding the meaning or interpretation of drawings and
specifications must be requested in writing and with sufficient time allowed for a reply to reach them
before the submission of their bids. Oral explanations or instructions given before the award of the
contract will not be binding. Any interpretation made will be in the form of an addendum to the
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specifications or drawings and will be furnished to all bidders and its receipt by the bidder shall be
acknowledged.

100.04 CONDITIONS AT SITE OF WORK

Bidders are responsible for visiting the site to ascertain pertinent local conditions such as the location,
accessibility and character of the site, labor conditions, the character and extent of the existing work
within or adjacent thereto, and any other work being performed thereon.

100.05 PREPARATION OF BIDS

A. A bidder shall prepare its bid using the Department provided bid forms or legible copies of the
Department’s forms.

The bid must be signed in ink by the person or persons authorized to sign the Contract for the bidder.
If a bidder is a corporation, the bid must be signed by a corporate officer or agent with authority to
bind the corporation. If a bidder is a partnership, a partner must sign. If the bidder is a joint venture,
each principal member must sign. If a bidder is a sole proprietorship, the owner must sign. Each
person signing the bid must initial any changes made to entries on the bid forms.

B. The bid schedule contains empty space(s) that call for the bidder to enter its proposed price for each
corresponding item which may include unit price or lump sum items and alternative, optional or
supplemental price schedules or a combination thereof which will result in a total bid amount for the
proposed construction.

C. The bidder shall specify the price or prices bid in figures. On unit price contracts the bidder shall
also show the products of the respective unit prices and quantities written in figures in the column
provided for the purpose and the total amount of the proposal obtained by adding the amounts of the
several items. All the figures shall be in ink or typed.

D. Neither conditional nor alternative bids will be considered unless called for.
100.06 BID SECURITY

All bids shall be accompanied by a bid security in the amount specified on the Invitation to Bid. The bid
security shall be unconditionally payable to the State of Alaska and shall be in the form of an acceptable
Bid Bond (Form 25D-14), or a certified check, a cashier's check or a money order made payable to the
State of Alaska.

The surety of a Bid Bond may be any corporation or partnership authorized to do business in Alaska as
an insurer under AS 21.09. A legible power of attorney shall be included with each Bid Bond (Form
25D-14).

A Bid Bond must be accompanied by a legible Power of Attorney.
An individual surety will not be accepted as a bid security.

100.07 ADDENDA REQUIREMENTS

The Department will issue addenda if it determines, in its discretion, that clarifications or changes to the
Contract documents or bid due date are needed. The Department may send addenda by any reasonable
method such as fax, email, or may post the addenda on its website or online bidding service. Unless
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picked up in person or included with the bid documents, addenda or notice that an addendum has been
issued will be addressed to the individual or company to whom bidding documents were issued and sent
to the email address or fax number on the plan holders’ list. Notwithstanding the Department’s efforts to
distribute addenda, bidders are responsible for ensuring that they have received all addenda affecting the
Invitation To Bid. Bidders must acknowledge all addenda on the Bid Forms, by fax, or by email before
the deadline stated in the Invitation to Bid.

100.08 DELIVERY OF BIDS

Bids shall be submitted in a sealed envelope. When bids are submitted in a sealed envelope, the
envelope shall clearly indicate its contents and the address of the Department’s designated contracts
office, as specified on the Invitation to Bid. Bids for other work may not be included in the envelope.
Emailed or faxed bids will not be considered, unless specifically called for in the Invitation to Bid.

100.09 WITHDRAWAL OR REVISION OF BIDS

Bids may be withdrawn or revised in writing delivered by mail, fax, or email, provided that the
Department’s designated office receives the withdrawal or revision before the deadline stated in the
Invitation To Bid. Withdrawal requests must be signed and submitted by the bidder’s duly appointed
representative who is legally authorized to bind the bidder. Revisions shall include both the modification
of the unit bid price and the total modification of each item modified but shall not reveal the amount of
the total original or revised bids.

100.010 PROTEST OF INVITATION TO BID

An interested party, as defined in AS 36.30.699, may protest an Invitation to Bid before the bid opening
in accordance with AS 36.30.560 and AS 36.30.565. The interested party must submit a protest to the
Contracting Officer.

100.011 RECEIPT AND OPENING OF BIDS

The Department will only consider bids, revisions, and withdrawals received before the deadline stated
in the Invitation to Bid.

The Department will assemble, open, and publicly announce bids at the time and place indicated in the
Invitation to Bid, or as soon thereafter as practicable. The Department is not responsible for prematurely
opening or for failing to open bids that are improperly addressed or identified.

100.012 NONRESPONSIVE BIDS

1. A bid shall be rejected as nonresponsive if it:

a. Is not properly signed by an authorized representative of the bidder and in a legally binding
manner;

b. Contains unauthorized additions, conditional or alternative bids, or other irregularities that
make the bid incomplete, indefinite, or ambiguous;

c. Includes a reservation of the right to accept or reject any award, or to enter into a contract
pursuant to an award,

d. Fails to include an acceptable bid guaranty with the bid,
25D-3S (3/19) 00100



e. Is materially unbalanced; or
f. Fails to meet any other material requirement of the Invitation To Bid.

2. A bid may be rejected as nonresponsive, in the Department's discretion, if it:

a. Is not typed or completed in ink;

b. Fails to include an acknowledgement of receipt of each addendum by assigned number and
date of issue; or

c. Is missing a bid price for any pay item, except when alternate pay items are authorized.
100.013 BIDDERS INTERESTED IN MORE THAN ONE BID

A party who has quoted prices to a bidder is not thereby disqualified from quoting prices to other
bidders or from submitting a bid directly for the work.

100.014 ELECTRONIC MAIL

Within its submitted bid, a bidder must include a current electronic mail (email) address of bidder’s
representative who possesses authority to receive, process, and respond to Department emails regarding
the advertised project.

The Department may send notices and information to a bidder by using the furnished email address of
the bidder’s authorized representative.

A bidder shall notify the Department if the bidder requests the Department to send email notices or
information to an address different from the email address initially provided in its bid forms. The bidder
shall notify the Department of such change by sending a request in writing to the Contract’s point of
contact identified on the Invitation to Bid that is signed by a representative who is authorized and
empowered to legally bind the bidder.

Delivery of an email sent by the Department is complete upon receipt in the addressee’s email account.
An email sent after 4:30 pm shall be deemed to have occurred at the opening of business on the next
working day.

If needed, the Department may demonstrate proof of email delivery by affidavit or certification that
includes the following:

The date and time that the Department sent the email message;

The email address from which the Department sent the message;

The name and email address to which the Department sent the message;

A statement that the Department sent the email message and that the person signing the affidavit
or certification believes the transmission to have been complete and without error; and

5. An attached copy of the subject email.

el S

100.015 CONSIDERATION OF BIDS
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Until the Award, the Department may reject any or all bids, waive minor informalities or advertise for
new bids without liability to any bidder if the Department, in its discretion, determines that to do so is in
the best interests of the State.

A bidder may request withdrawal of a bid after opening and before the Award only in accordance with
AS 36.30.160(b) and State procurement regulations. The bidder must submit the request to the
Contracting Officer.

An interested party, as defined in AS 36.30.699, may protest a proposed Award of contract as per AS
36.30.560 and AS 36.30.565. The bidder must submit the protest to the Contracting Officer.

WHOLLY STATE-FUNDED PROJECTS. On wholly state-funded projects, determination of the low
bidder will include bidder preferences as required under AS 36.30.321, according to subsections 1-3
below. Alaska Bidder Preference, Alaska Veteran Preference, and Alaska Product Preference are not
applicable on projects with federal funding.

1. Alaska Bidder Preference: A bidder claiming this preference shall provide with their bid an Alaska
Bidder Preference Certification, certifying they qualify as an Alaska bidder eligible for Alaska
Bidder Preference according to AS 36.30.

If the bidder qualifies as an Alaska bidder, a five percent (5%) preference will be applied to the price
of the bid. "Alaska bidder" means a person who:
a. holds a current Alaska business license;

b. submits a bid for goods, services, or construction under the name as appearing on the
person's current Alaska business license;

c. has maintained a place of business within the state staffed by the bidder or an employee of
the bidder for a period of six months immediately preceding the date of the bid;

d. is incorporated or qualified to do business under the laws of the state, is a sole proprietorship
and the proprietor is a resident of the state, is a limited liability company organized under AS
10.50 and all members are residents of the state, or is a partnership under former AS 32.05,
AS 32.06, or AS 32.11 and all partners are residents of the state; and

e. Ifajoint venture, is composed entirely of ventures that qualify under (a) through (d), above.

2. Alaska Veteran Preference: A bidder claiming this preference shall provide an Alaska Veteran
Preference Certification, certifying they qualify as an Alaska bidder eligible for Alaska Veteran
preference according to AS 36.30.

If a bidder qualifies as an Alaska bidder and is a qualifying entity, an Alaska Veteran Preference of 5
percent shall be applied to the bid price. The preference may not exceed $5,000 (AS 36.30.321). A
“qualifying entity” means a:

a. sole proprietorship owned by an Alaska veteran;
b. partnership under AS 32.06 or AS 32.11 if a majority of the partners are Alaska veterans;

c. limited liability company organized under AS 10.50 if a majority of the members are Alaska
veterans; or
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d. corporation that is wholly owned by individuals, and a majority of the individuals are Alaska
veterans.

A preference under this section is in addition to any other preference for which the bidder qualifies.

To qualify for this preference, the bidder must add value by the bidder itself actually performing,
controlling, managing and supervising a significant part of the services provided or the bidder must have
sold supplies of the general nature solicited to other state agencies, governments, or the general public.

An Alaska veteran is a resident of Alaska who:
1) served in the Armed forces of the United States, including a reserve unit of the United States
armed forces; or the Alaska Territorial Guard, the Alaska Army National Guard, the Alaska
Air National Guard, or the Alaska Naval Militia; and

2) was separated from service under a condition that was not dishonorable.

3. Alaska Product Preference: A bidder claiming this preference shall complete and sign the Alaska
Product Preference Worksheet, according to the worksheet instructions, and submit the completed
worksheet with their bid.

Except for timber, lumber and manufactured lumber products used in the construction project under AS
36.30.322(b), an Alaska products preference will be given as required under AS 36.30.326 - 36.30.332
when the bidder designates the use of Alaska products.

If the successful bidder/contractor proposes to use an Alaska product and does not do so, a penalty will
be assessed against the successful bidder/contractor according to AS 36.30.330(a).

Each Alaska product declared on the Alaska Product Preference Worksheet must have an “Approval”
date on the Alaska Product Preference Program List, that is on or before the bid opening date for this
contract, and that does not expire before the bid opening date for this contract.

100.016 RESPONSIBILITY OF BIDDERS

The Department may find a bidder is non-responsible for any one of the following reasons, but is not
limited in its responsibility analysis to the following factors:

1) Evidence of bid rigging or collusion;
2) Fraud or dishonesty in the performance of previous contracts;

3) More than one bid for the same work from an individual, firm, or corporation under the same
or different name;

4) Unsatisfactory performance on previous or current contracts;

5) Failure to pay, or satisfactorily settle, all bills due for labor and material on previous
contracts;

6) Uncompleted work that, in the judgment of the Department, might hinder or prevent the
bidder’s prompt completion of additional work, if awarded;

7) Failure to reimburse the State for monies owed on any previous contracts;
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8) Default under previous contracts;
9) Failure to submit evidence of registration and licensing;
10) Failure to comply with any qualification requirements of the Department;

11) Engaging in any activity that constitutes a cause for debarment or suspension under the State
Procurement Code (AS 36.30) or submitting a bid during a period of debarment;

12) Failure to satisfy the responsibility standards set out in state regulations;
13) Lack of skill, ability, financial resources, or equipment required to perform the contract; or
14) Lack of legal capacity to contract.

Nothing contained in this section deprives the Department of its discretion in determining the lowest
responsible bidder.

100.017 SUBCONTRACTOR LIST

The apparent low bidder shall submit a completed Subcontractor List, Form 25D-5, within five working
days following receipt of written notification by the Department that it is the low bidder.

An apparent low bidder who fails to submit a completed Subcontractor List form within the time
allowed will be declared non-responsible and may be required to forfeit the bid security. The
Department will then consider the next lowest bidder for award of the Contract.

If a bidder fails to list a subcontractor, or lists more than one subcontractor for the same portion of work,
and the value of that work is in excess of one-half of one percent of the total bid amount, the bidder
agrees to perform that portion of work without a subcontractor and represents that it is qualified to
perform that work.

A bidder who lists as a subcontractor another contractor who, in turn, sublets the majority of the work
required under the Contract, violates this subsection.

A bidder or Contractor may, without penalty, replace a listed subcontractor who:

1) Fails to comply with licensing and registration requirements of AS 08.18;
2) Fails to obtain a valid Alaska business license;
3) Files for bankruptcy or becomes insolvent;

4) Fails to execute a subcontract for performance of the work for which the subcontractor was
listed, and the bidder acted in good faith;

5) Fails to obtain bonding acceptable to the Department;
6) Fails to obtain insurance acceptable to the Department;
7) Fails to perform the subcontract work for which the subcontractor was listed;

8) Must be replaced to meet the bidder's required state or federal affirmative action
requirements;
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9) Refuses to agree or abide with the bidder's labor agreement; or
10) Is determined by the Department to be not responsible.

In addition to the circumstances described above, a Contractor may in writing request permission from
the Department to add a new subcontractor or replace a listed subcontractor. The Department will
approve the request if it determines in writing that allowing the addition or replacement is in the best
interest of the State.

A bidder or Contractor shall submit a written request to add a new subcontractor or replace a listed
subcontractor to the Contracting Officer a minimum of five working days before the date the new
subcontractor is scheduled to begin work on the construction site. The request must state the basis for
the request and include supporting documentation acceptable to the Contracting Officer.

If a bidder violates this subsection, the Contracting Officer may:

1) Cancel the Contract after Award without any damages accruing to the Department; or

2) After notice and a hearing, assess a penalty on the bidder in an amount not exceeding 10
percent of the value of the subcontract at issue.

100.018 AWARD OF CONTRACT

The Department will award the Contract to the lowest responsible and responsive bidder unless it rejects
all bids. The Department will notify all bidders in writing via email, fax, or U.S. Mail of its intent to
award.

In order to establish a clear and definitive basis of award for contracts with additive alternates, the State
has established a budgeted amount from which the order of bidders will be determined. The amount will
be disclosed when timely received bids are announced. The low bid will be determined by considering
the basic bid and additive alternate(s) in the order listed on the Bid Schedule up to a total not to exceed
the budgeted amount. The State reserves the right to reject all bids. The State also reserves the right to
award the contract above or below the budgeted amount to the low bidder based on any combination of
alternate(s) or no alternate(s), providing that the low bidder remains unchanged.

The Department will notify the successful bidder in writing of its intent to award the Contract and
request that certain required documents, including the Contract Form, bonds, and insurance be submitted
within the time specified. The successful bidder's refusal to sign the Contract and provide the requested
documents within the time specified may result in cancellation of the notice of intent to award and
forfeiture of the bid security.

If an award 1s made, it will be made as soon as practicable and usually within 40 days after bid opening.
Award may be delayed due to bid irregularities or a bid protest, or if the award date is extended by
mutual consent. Bids shall be valid for 120 days after bid opening, and may be extended by mutual
consent.

100.019 RETURN OF BID SECURITY
The Department will return bid securities, other than bid bonds:

1) To all except the two lowest responsive and responsible bidders, as soon as practicable after the
opening of bids; and
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2) To the two lowest responsive and responsible bidders immediately after Contract award.

100.020 PERFORMANCE AND PAYMENT BONDS

The successful bidder shall furnish all required Performance and Payment Bonds on forms provided by
the Department for the sums specified in the Contract. If no sum is specified, the successful bidder shall
comply with AS 36.25.010. The Surety on each bond may be any corporation or partnership authorized
to do business in the state as an insurer under AS 21.09 or two individual sureties approved by the
Contracting Officer.

If individual sureties are used, two individual sureties must each provide the Department with security
assets located in Alaska equal to the penal amount of either the performance bond or the payment bond.
Any costs incurred by the Contractor and the individual Surety are subsidiary and shall be borne by the
Contractor or the individual Surety. In no event will the Department be liable for these costs.

Individual sureties shall provide security by one, or a combination, of the following methods:

1) Escrow Account, with a federally insured financial institution, in the name of the Department.
Acceptable securities include, but are not limited to, cash, treasury notes, bearer instruments
having a specific value, or money market certificates.

2) Irrevocable letters of credit, from a financial institution approved by the Contracting Officer,
with the Department named as beneficiary.

3) Cashier’s or certified check made payable to the State of Alaska issued by financial institutions
approved by the Contracting Officer.

These bonds and security assets, as applicable, shall remain in effect for 12 months after the date of final
payment or, if longer, until all obligations and liens under this Contract are satisfied, including, but not
limited to, obligations under General Conditions, Subsection 12.7.

The Department may, in its discretion, notify the bonding company or Surety of any potential default or
liability.

The Contractor shall substitute, within five working days, another bond or surety acceptable to the
Department if an individual Surety or the Surety on any bond furnished in connection with the Contract:

1) Becomes insolvent or is declared bankrupt;
2) Loses its right to do business in any state affecting the work;
3) Ceases to meet Contract requirements;
4) Fails to furnish reports of financial condition upon request; or
5) Otherwise becomes unacceptable to the Department.

When approved by the Contracting Officer, the Contractor may replace:
1) An individual surety with a corporate surety; or

2) Posted collateral with substitute collateral.
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Failure to maintain the specified bonds or to provide substitute bonds when required under this section
may be grounds for withholding contract payments until substitute bonding is obtained, and may, in the
Department's discretion, be grounds for declaring the Contractor in default.
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

REQUIRED DOCUMENTS

State Funded Contracts

KCC Interior Lighting Upgrades
Ketchikan Correctional Center (KCC), Ketchikan, Alaska
Project# 240002944

REQUIRED FOR BID. Bids will not be considered responsive if the following documents are not filled out and submitted at the
time of bid opening:

1. Bid Proposal (Form 25D-9)

Bid Schedule

3. Bid Modification (Form 25D-16) (Any bid revisions must be submitted by the bidder prior to bid opening on
this form.)

Bid Bond (Form 25D-14)

Alaska Bidder Preference Certification (Form 25D-19) (If applicable)

Alaska Product Preference (Form SPC-007) (If applicable)

Bids received that do not meet these requirements shall be considered non-responsive.

N

qans

REQUIRED AFTER NOTICE OF APPARENT LOW BIDDER. The apparent low bidder must complete and submit the
following document within 5 working days after receipt of written notification:

1. Subcontractor List (Form 25D-5) (Sub-contractors utilized in this project must have valid/current Alaska Business
license and contractor’s certificate of registration at the time of bid opening)

REQUIRED FOR AWARD. In order to be awarded the contract, the successful bidder must completely fill out and submit the
following documents within the time specified in the intent to award letter:

Construction Contract (Form 25D-10A)

Payment Bond (Form 25D-12)

Performance Bond (Form 25D-13)

Contractor's Questionnaire (Form 25D-8)

Certificate of Insurance (from carrier and as cited on Appendix B1)

Sub-Contractors List (Form 25D-5)

Sub-Contractor(s) Certifications

Sub-Contractor(s) Certificate of Insurance

A S R AR A

Submittals (if applicable)

o
B

Alaska Business License

[y
[y
.

Contractor’s License

Form 25D-4S (7/18) Page 1 of 1




SEERRETIONS STATE OF ALASKA
A3 DEPARTMENT OF CORRECTIONS

BID FORM

for

KCC Interior Lighting Upgrades
Ketchikan Correctional Center (KCC), Ketchikan, Alaska
Project# 240002944

by

Company Name

Company Address (Street or PO Box, City, State, Zip)

Company Alaska Business License No:

Company Contractor’s Registration No:

TO THE CONTRACTING OFFICER,
DEPARTMENT OF CORRECTIONS:

In compliance with your Invitation to Bid dated May 8, 2024 the Undersigned proposes to furnish and deliver
all the materials and do all the work and labor required in the construction of the above-referenced Project, located at
or near Ketchikan, Alaska, according to the plans and specifications and for the amount and prices named herein as
indicated on the Bid Schedule consisting of one sheet, which is made a part of this Bid.

The Undersigned declares that he has carefully examined the contract requirements and that he has made a
personal examination of the site of the work; that he understands that the quantities, where such are specified in the
Bid Schedule or on the plans for this project, are approximate only and subject to increase or decrease, and that he is
willing to perform increased or decreased quantities of work at unit prices bid under the conditions set forth in the
Contract Documents.

The Undersigned hereby agrees to execute the said contract and bonds within fifteen calendar days, or such
further time as may be allowed in writing by the Contracting Officer, after receiving notification of the acceptance of
this bid and it is hereby mutually understood and agreed that in case the Undersigned does not, The accompanying bid
guarantee shall be forfeited to the State of Alaska, Department of Corrections as Liquidated damages and the said
Contracting officer may proceed to award the contract to others.

The Undersigned agrees to commence the work within 10 calendar days after the effective date of the Notice
to Proceed and to complete all work by November 29, 2024.

The Undersigned proposes to furnish Payment Bond in the amount of 100% (of the contract) and Performance
Bond in the amount of 100% (of the contract), as surety conditioned for the full, complete, and faithful performance
of this contract.

The Undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give
number and date of each).

Form 25D-9 (7/03) Page 1 of 2




Addenda Date Addenda |Date Addenda |Date
Number Issued Number Issued Number Issued

NON-COLLUSION DECLARATION

The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he nor the firm,
association, or corporation of which he is a member, has, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this bid.

The Undersigned has read the foregoing and hereby agrees to the conditions stated therein by affixing his
signature below:

Signature of Authorized Company Representative

Typed Name and Title

( ) ( )
Phone Number Fax Number
Email:

Re: KCC Interior Lighting Upgrades
Project# 240002944

Form 25D-9 (7/03) Page 2 of 2




Project Name and Number:

Bid Phase:

ALASKA PRODUCT PREFERENCE WORKSHEET

(See Reverse Side for Instructions)

KCC Interior Lighting Upgrades #240002944

Bidder:

By applying my signature below, I certify under penalty of perjury that:
L.

This worksheet accurately reports the type and quantity of product(s) that: (a) qualify for application of
the Alaska Product Preference under AS 36.30.321 ef seq. and (b) this bidder will use in performing the
advertised project, if awarded the contract; and
2. All listed product(s) are specified for use on the project and will be permanently incorporated; and
3. Tamthe duly appointed representative of this bidder, which has authorized and empowered me to legally
bind it concerning its proposal.

By (signature) Date
CLASS & TOTAL
PRODUCT MANUFACTURER | PREFERENCE DECLARED Ri&%cgé‘%N
PERCENTAGE VALUE
TOTAL
Form 25D-20 (12/19) 00321 Page 1 of 2




INSTRUCTIONS FOR ALASKA PRODUCTS PREFERENCE WORKSHEET

Special Notice: All procurements, except those funded from Federal sources, shall contain Contract provisions for the preference of Alaska products.
To be considered for the Alaska Product Preference, each product listed by the Bidder on this worksheet must have current certification from the
Alaska Products Preference Program at the time of Bid Opening or the proposal due date. A product with expired certification at the bid opening or
proposal due date will not be considered eligible. Products that are not specified for use on the project will not be considered eligible.

The Alaska Product Preference Program List of certified products is available online at:
https:/iwww.commerce.alaska.gov/web/dcra/AlaskaProductPreferenceProgram.aspx or may be obtained by contacting Dept. of Commerce &
Economic Development Alaska Division of Community and Regional Affairs, Alaska Products Preference Program, 550 W. 7th Ave., Suite 1650,

Anchorage AK 99501-3510; Phone: (907) 269- 4501 Fax: (907) 269-4563, E-mail: madeinalaska@alaska.qov

BIDDERS INSTRUCTIONS:

A. General. The contracting Agency may request documentation to support entries made on this form. False presentations may be subject to AS
36.30.687. All Bidder's entries must conform to the requirements covering bid preparations in general. Discrepancies in price extensions shall be
resolved by multiplying the declared total value times the preference percentage and adjusting any resulting computation(s) accordingly.

B. Form Completion — BASIC BIDS.

(1) Enter project number and name, the words “Basic Bid" and the CONTRACTOR'S name in the heading of each page as provided.

(2) The Bidder shall compare those candidate products appearing on the preference listing (see Special Notice comments above) against the
requirements of the technical specifications appearing in the contract documents. If the Bidder determines that a candidate product can
suitably meet the contract requirements, then that product may be included in the worksheet as follows.

(3) For each suitable product submitted under the “Basic Bid" enter:

e The product name, generic description and its corresponding technical specification section number under the heading “PRODUCT",
e  The company name of the Alaska producer under the heading “Manufacturer”, and
e  The product class (I, Il, or lll) and preference percentage (3, 5, or 7% respectively) under the “CLASS/% heading.

(4) For each product appearing on the list and to be utilized by the CONTRACTOR enter:

® Under the heading “TOTAL DECLARED VALUE" the manufacturer’'s quoted price of the product, (caution: this value is to be the
manufacturer's quoted price at the place of origin and shall not include costs for freight, handling or miscellaneous charges of
incorporating the product into the Work,) and

e  The resulting preference — i.e. the preference percentage times the total declared value amount — under the heading “REDUCTION
AMOUNT".

(5) Continue for all “suitable” basic bid products. If the listing exceeds one page enter the words “Page # __ SUB” in front of the word “TOTAL"
and on the first line of the following pages enter “SUBTOTAL OF REDUCTION AMOUNT FROM PREVIOUS PAGE".

(6) On the final page of the listing enter “BASIC BID PREFERENCE GRAND" immediately before the word "TOTAL".

(7) Total the entries in the "“REDUCTION AMOUNT" column for each page by commencing at the first entry for that page. If a continuation page
exists, ensure that the subtotal from the previous page is computed into the running total. Number pages as appropriate.

(8) Compute a Grand Total for the Basic Bid Preference. Enter the amount on the final page of the worksheet. (Note: When solicitations require
written bids this amount should also be entered on line “C” of the Basic Bid Schedule.) Submit worksheet(s) with the Bid Schedule.

C. Form Completion - ALTERNATE BIDS.

(1) Enter project number and name, the words “ALTERNATE BID #__", and CONTRACTOR'’S name in the heading of each page as provided.

(2) On the first entry line enter “ADDITIONAL ALASKA PRODUCTS FOR ALTERNATE BID # ", and repeat procedures 2 through 5 under
part B these Bidder's instructions except that references to “Basic Bid" shall be replaced with the words “Alternate Bid #__."

(3) Following the listing of all additional Alaska products enter the words “ADDITIONAL PRODUCTS PREFERENCE FOR ALTERNATE BID
# - SUBTOTAL" and enter a subtotal amount for all additional products as listed. Subtotal amount to be determined by adding ali additional
product entries in the “REDUCTION AMOUNT" column.

(4) Skip three lines and enter “LESS THE FOLLOWING NON-APPLICABLE ALASKA PRODUCTS:

(5) Beginning on the next line, enter the product name and manufacturer of each Alaska Product appearing on the "Basic Bid" listing which
would be deleted or reduced from the Project should the “Alternate Bid” be selected. Details of entry need only be sufficient to clearly
reference the subject product. (i.e. “Pre-hung doors by Alaska Door Co., Anchorage.”) Products being reduced shall specify the amount of
the reduction. Should no products require deletion enter “None”. When a product is listed as a "NON-APPLICABLE ALASKA PRODUCT”
for this alternate bid and if under the basic bid the Bidder received a preference on his basic bid as a result of that product, then the applicable
entries under the headings “TOTAL DECLARED VALUE" and “REDUCTION AMOUNT” (for each product and from the basic bid listing)
shall also be entered into the corresponding headings of this form. Where only a portion of the products has been deleted, the entry (which
will differ from those on the basic bid listing) may be “pro-rated” or as otherwise substantiated.

(6) Following the listing of all non-applicable Alaska products enter the words “NON-APPLICABLE PRODUCTS PREFERENCE FROM BASIC
BID ___ SUBTOTAL” and enter a subtotal amount for all non-applicable products listed. Subtotal amount to be determined by adding all
non-applicable entries in the "REDUCTION AMOUNT" column.

(7) At the bottom of the final page enter the words “ALTERNATE BID #___ PREFERENCE GRAND"” immediately before the word “TOTAL".

(8) Compute a Grand Total for the Alternate Bid Preference (for Alternate #___) by subtracting the non-applicable product preference subtotal
from the additional product preference subtotal. Enter on the final page. (Note: When solicitations require written bids this amount should
also be entered on line “C" of the Alternate Bid Schedule.) Submit separate worksheet(s) with each Alternate Bid

Form 25D-20 (12/19) 00321 Page 2 of 2
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P Op
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

BID SCHEDULE

Project: = KCC Interior Lighting Upgrades ITB Dated: May 8, 2024
Location: Ketchikan Correctional Center (KCC)

1201 Schoenbar Road, Ketchikan, AK 99901
DOC Project No.: 240002944

Company Name:

Bidders Please Note: Before preparing this bid schedule, read carefully, "Information to Bidders", “Supplementary Information to Bidders”, and the following:

The Bidder shall insert a fixed price in figures opposite each pay item that appears in the bid schedule. No price is to be entered or tendered for any item not
appearing in the bid schedule. Write out the dollar amount in the space below the figure.

Conditioned or qualified bids will be considered non-responsive.

NOTICE: In order to establish a clear and definitive basis of award, the State has established a budgeted project amount from which the order of
bidders will be determined. The amount will be announced just prior to opening bids. The low bid will be determined by considering the Basic Bid and
Additive Alternate(s) as adjusted for Alaska Bidders Preference (col. b), Alaska Veteran’s Preference (col.c) and Alaska Products Preference (col.d) in the
order listed up to a total not to exceed budgeted Award amount less the low bidder's preferences. The basis of Award does not obligate the State to Award
either the Basic Bid or any Alternate(s). The state reserves the right to reject all bids. The state also reserves the right to award the contract in excess of the
budgeted amount to the low bidder based on any combination of alternates or not alternates, providing that the low bidder remains unchanged. After the low
Bidder has been determined, the final contract award will be for the unadjusted amount(s).

Page 1 of 2
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(e) Adjusted Bid Amount

Description (a) Bid Amount (b) Alaska (c) Veterans (d) Alaska (figures):
(figures) Bidder Preference (5% Products (@)-®)-(c)—(d)
Preference of (col a) not to Preference
5% of Column | exceed $5,000 (figures)
(a)

Basic Bid: All work required as described in
Section 01000, 1.03.A and the Contract
Documents. $

Contractor must show and submit
breakdown of the total bid amount.

Additive Alternate #1: All work required as
described in Section 01000, 1.10 and the
Contract Documents. $

Contractor must show and submit
breakdown of the total bid amount.

Additive Alternate #2: All work required as
described in Section 01000, 1.10 and the
Contract Documents. $

Contractor must show and submit
breakdown of the total bid amount.

Total Basic Bid plus Additive Alternate
#1&2: (to be used in determining the low
bidder). $

Contractor must show and submit
breakdown of the total bid amount.

*Contractor shall hold the Basic Bid and additive alternates price for 90 days. Bidder must supply a dollar amount for each line item on the Bid Schedule. Failure to supply an
amount for each line item will cause the bid to be considered non-responsive and rejected.

Contractor’s Signature Date

Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

ALASKA BIDDER PREFERENCE CERTIFICATION

In response to the advertised procurement for:

Project Name and Number: __KCC Interior Lighting Upgrades, Project# 240002944
Bidder/Proposer (company name):

Operation of Alaska Bidder Preference
Procurement preferences under the Alaska Procurement Code are benefits that the State grants only to qualified
bidders. Under AS 36.30.990(2), if a bidder is an eligible “Alaska Bidder”, the Department will apply a five
percent preference to the price of the bidder’s proposal.

Instructions regarding Alaska Bidder Preference
A bidder that claims the Alaska Bidder Preference must review and then certify that each statement appearing
under the heading “Alaska Bidder Certification” is true. The individual that signs the certification shall include
his/her printed name and position within bidder’s organization, e.g., sole proprietor, partner, etc. If a bidder fails
to submit a signed certification, the Department will not apply the claimed preference.

Alaska Bidder Certification
The bidding entity for which I am the duly authorized representative:

(A) Holds a current Alaska business license;

(B) Is submitting a bid or proposal for goods, services, or construction under the name appearing on the
bidder’s current Alaska business license;

(C) Has maintained a place of business in the State staffed by the bidder or an employee of the bidder for a
period of six months immediately preceding the date of the proposal;

(D) Is incorporated or qualified to do business under the laws of the State, is a sole proprietorship and the
proprietor is a resident of the State, is a limited liability company organized under AS 10.50 and all
members are residents of the State, or is a partnership under former AS 32.05, AS 32.06, or AS 32.11
and all partners are residents of the State; and

(E) If a joint venture, is composed entirely of ventures that qualify under the four preceding paragraphs of
this Alaska Bidder Certification.

By applying my signature below, I certify under penalty of perjury that I am the duly appointed representative
of this bidder, which has authorized and empowered me to legally bind it concerning its proposal, and that the
foregoing statements are true and correct.

By (signature) Date
Printed name Alaska Business License Number
Title:

Form 25D-19 (07/18) (For use on wholly State-funded projects seeking competitive seal bids or proposals) Page 1 of 1
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

BID BOND

for
KCC Interior Lighting Upgrades
Ketchikan Correctional Center (KCC), Ketchikan, Alaska
Project# 240002944

Project Name and Number

DATE BOND EXECUTED:
PRINCIPAL (Legal name and business address): TYPE OF ORGANIZATION:
[ ]Individual [ ] Partnership
[ ]Joint Venture [ 1 Corporation
STATE OF INCORPORATION:
SURETY(IES) (Name and business address):
A. B. C.
PENAL SUM OF BOND: DATE OF BID:

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and
successors, jointly and severally, by this instrument.

THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing,
date as shown above, on the above-referenced Project in accordance with contract documents filed in the office of the
Contracting Officer, and under the Invitation for Bids therefore, and is required to furnish a bond in the amount stated above.

If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the
contract, then the obligation to the State created by this bond shall be in full force and effect.

If the Principal enters into the contract, then the foregoing obligation is null and void.

PRINCIPAL

Signature(s) 1 2. 3
Name(s) 1. 2. 3.
& Title(s)

(Typed)

Corporate
Seal
See Instructions on Reverse

Form 25D-14 (8/01) Page 1 of 3




CORPORATE SURETY(IES)

Surety A Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1.
Corporate
Name(s) 1. Seal
& Titles
(Typed)
Surety B Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1.
Corporate
Name(s) 1. Seal
& Titles
(Typed)
Surety C Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1.
Corporate
Name(s) 1. Seal
& Titles
(Typed)

Form 25D-14 (8/01)
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INSTRUCTIONS

1.  This form shall be used whenever a bid bond is submitted.

2. Insert the full legal name and business address of the Principal in the space designated. If the Principal is a partnership
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones
Contracting, Inc. DBA Smith/Jones Builders, a joint venture"). If the Principal is a corporation, the name of the state in
which incorporated shall be inserted in the space provided.

3. Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be
any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties
will not be accepted.

4.  The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract
bid price (a not-to-exceed amount may be included).

5. The scheduled bid opening date shall be entered in the space marked Date of Bid.

6.  The bond shall be executed by authorized representatives of the Principal and Surety. Corporations executing the bond
shall also affix their corporate seal.

7.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

8. The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided.

9.  The date that bond is executed must not be later than the bid opening date.

Form 25D-14 (8/01) Page 3 of 3
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

BID MODIFICATION

KCC Interior Lighting Upgrades
Ketchikan Correctional Center (KCC), Ketchikan, Alaska
Project# 240002944

Project Name and Number

Modification Number:

Note: Use this form to modify Manual (paper) bids only.
e Group ltems and provide subtotals by bid schedule section.
¢ All revisions shall be made to the unadjusted bid amount(s).
e Changes to the adjusted bid amounts will be computed by the Department.

LINE | ITEM NO. REVISION TO REVISION TO
NO. PAY ITEM DESCRIPTION UNIT BID PRICE +/- BID AMOUNT +/-

TOTAL REVISION: $

Name of Bidding Firm

Responsible Party Signature Date

This form may be duplicated if additional pages are needed.

Form 25D-16 (7/18) 00420 Page of




STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

ARTMENT
oEP OF
CORRECTION!

SUBCONTRACTOR LIST

KCC Interior Lighting Upgrades
Ketchikan Correctional Center (KCC), Ketchikan, Alaska
Project# 240002944

Project Name and Number
The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the close
of business on the fifth working day after receipt of written notice from the Department.

An apparent low bidder who fails to submit a completed Subcontractor List form within the time allowed will be declared
nonresponsive and may be required to forfeit the bid security.

Scope of work must be clearly defined. If an item of work is to be performed by more than one firm, indicate the portion or
percent of work to be done by each.

Check as applicable: (7] All Work on the above-referenced project will be accomplished without subcontracts
or
[] Subcontractor List is as follows:

LIST FIRST TIER SUBCONTRACTORS ONLY

FIRM NAME, AK BUSINESS LICENSE NO., SCOPE OF WORK TO
ADDRESS, CONTRACTOR'S BE PERFORMED
PHONE NO. REGISTRATION NO.

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE

For projects with federal-aid funding, I hereby certify Alaska Business Licenses and Contractor registrations will be
valid for all subcontractors prior to award of the subcontract. For projects without federal-aid funding (State funding
only), I hereby certify the listed Alaska Business Licenses and Contractor’s Registration were valid at the time bids
were opened for this project.

Signature of Authorized Company Representative Title
Company Name Company Address (Street or PO Box, City, State, Zip)
Date Phone Number

Form 25D-5 (5/17) 00430 Page 1 of 2




FIRM NAME,
ADDRESS,
PHONE NO.

AK BUSINESS LICENSE NO.,
CONTRACTOR'S
REGISTRATION NO.

SCOPE OF WORK TO
BE PERFORMED

Form 25D-5 (5/17)

00430
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

CONSTRUCTION CONTRACT

KCC Interior Lighting Upgrades
Ketchikan Correctional Center (KCC), Ketchikan, Alaska
Project# 240002944

This CONTRACT, between the STATE OF ALASKA, DEPARTMENT OF CORRECTIONS, herein called the Department,
acting by and through its Contracting Officer, and

Company Name

Company Address (Street or PO Box, City, State, Zip)

a/an [ ] Individual [ ] Partnership [ ]Joint Venture [ 1 Sole Proprietorship [ ] Corporation incorporated
under the laws of the State of Alaska , its successors and assigns, herein called the Contractor, is effective the date of the
signature of the Contracting Officer on this document.

WITNESSETH: That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by
the Department, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all the work and
labor required in the construction of the above-referenced project at the prices bid by the Contractor for the respective
estimated quantities aggregating not to exceed the sum of $ and such other items as are mentioned in the original
Bid, which Bid and prices named, together with the Contract Documents are made a part of this Contract and accepted as such.

It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the Contractor and
not specifically herein provided for, will be allowed by the Department, nor shall the Contractor do any work or furnish any
material not covered by this Contract, unless such work is ordered in writing by the Department. In no event shall the
Department be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, or labor
are required by the Contract or on written order furnished by the Department. Any such work or materials which may be done
or furnished by the Contractor without written order first being given shall be at the Contractor's own risk, cost, and expense
and the Contractor hereby covenants and agrees to make no claim for compensation for work or materials done or furnished
without such written order.

The Contractor further covenants and agrees that all materials shall be furnished and delivered, and all labor shall be done and
performed, in every respect, to the satisfaction of the Department, on or before: October 28, 2024, for Substantial
Completion Date and November 29, 2024, for the Final Completion Date.

Form 25D-10A (8/01) Page 1 of 2




IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and conditions.

CONTRACTOR
Company Name
Signature of Authorized Company Representative
Typed Name and Title
Date
(Corporate Seal)
STATE OF ALASKA

DEPARTMENT OF CORRECTIONS

Signature of Contracting Officer

Erin Messing
Typed Name

Date

Form 25D-10A (8/01) Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

PAYMENT BOND

Bond No.

For
KCC Interior Lighting Upgrades
Ketchikan Correctional Center (KCC), Ketchikan, Alaska
Project# 240002944

Project Name and Number

KNOW ALL WHO SHALL SEE THESE PRESENTS:

That

of as Principal,
and

of as Surety,

firmly bound and held unto the State of Alaska in the penal sum of
Dollars

$ ) good and lawful money of the United States of America for the payment whereof,

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of
A.D., 20 , for construction of the above-referenced project, said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all requirements
of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon or for the work
under said contract, whether said labor be performed and said materials and supplies be furnished under the original contract, any
subcontract, or any and all duly authorized modifications thereto, then these presents shall become null and void; otherwise they
shall remain in full force and effect.

IN WITNESS WHEREOF, we have hereunto set our hands and seals at R
this day of A.D., 20 .

Principal:

Address:

By:

Contact Name:

Phone: ( )
Surety:
Address:
By:
Contact Name:
Phone: ( )
The offered bond has been checked for adequacy under the applicable statutes and regulations:
Alaska Department of Corrections Authorized Representative Date

Form 25D-12 (8/01) Page 1 of 2




INSTRUCTIONS

1. This form, for the protection of persons supplying labor and materials, shall be sued whenever a payment bond is
required. There shall be no deviation from this form without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed
on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each
surety.

3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such
forms are available upon request from the Contracting Officer.

5. The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished.

Form 25D-12 (8/01) Page 2 of 2




ARTMENT
oEP OF
CORRECTION!

STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

PERFORMANCE BOND

Bond No.

For
KCC Interior Lighting Upgrades
Ketchikan Correctional Center (KCC), Ketchikan, Alaska
Project# 240002944

Project Name and Number

KNOW ALL WHO SHALL SEE THESE PRESENTS:

That

of as Principal,
and

of as Surety,

firmly bound and held unto the State of Alaska in the penal sum of
Dollars

($ ) good and lawful money of the United States of America for the payment whereof,

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of
A.D, 20 , for construction of the above-named project, said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall well and truly perform and
complete all obligations and work under said contract and if the Principal shall reimburse upon demand of the Department of
Corrections any sums paid him which exceed the final payment determined to be due upon completion of the project, then these
presents shall become null and void; otherwise they shall remain in full force and effect.

IN WITNESS WHEREOF, we have hereunto set our hands and seals at ,
this day of AD, 20 .

Principal:

Address:

By:

Contact Name:

Phone: ( )

Surety:

Address:

By:

Contact Name:

Phone: ( )

The offered bond has been checked for adequacy under the applicable statutes and regulations:

Alaska Department of Corrections Authorized Representative Date

See Instructions on Reverse
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INSTRUCTIONS

1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form
without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be
typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed for
each surety.

3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond.
Such forms are available upon request from the Contracting Officer.

5. The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished.
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ARTMENT
oEP OF
CORRECTION!

STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

CONTRACTOR’S QUESTIONNAIRE

KCC Interior Lighting Upgrades
Ketchikan Correctional Center (KCC), Ketchikan, Alaska
Project# 240002944

Project Name and Number
A. FINANCIAL

1. Have you ever failed to complete a contract due to insufficient resources?

[ ]No [ 1Yes If YES, explain:
2. Describe any arrangements you have made to finance this work:
B. EQUIPMENT
1. Describe below the equipment you have available and intend to use for this project.
ITEM QUAN. MAKE MODEL SIZE/ PRESENT
CAPACITY MARKET VALUE
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2. What percent of the total value of this contract do you intend to subcontract? %

3. Do you propose to purchase any equipment for use on this project?
[ 1No [ 1Yes IfYES, describe type, quantity, and approximate cost:

4, Do you propose to rent any equipment for this work?
[ INo [ T Yes IfYES, describe type and quantity:

5. Is your bid based on firm offers for all materials necessary for this project?
[ ]Yes [ INo IfNO, please explain:

C. EXPERIENCE

l. Have you had previous construction contracts or subcontracts with the State of Alaska?
[ ]Yes [ ]No

Describe the most recent or current contract, its completion date, and scope of work:

2. List, as an attachment to this questionnaire, other construction projects you have completed, the dates of completion,
scope of work, and total contract amount for each project completed in the past 12 months.

I hereby certify that the above statements are true and complete.

Name of Contractor Business Name and Title of Person Signing (authorized)

Signature Date
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STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES
DOCUMENT 00700 -ISSUED DECEMBER 2011

GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT FOR BUILDINGS

ARTICLE 1- DEFINITIONS

ARTICLE 2- AUTHORITIES AND LIMITATIONS
2.1 Authorities and Limitations
2.2 Evaluations by Contracting Officer
2.3 Means and Methods
2.4 Visits to Site

ARTICLE 3- CONTRACTDOCUMENTS: INTENT, AMENDING, REUSE

3.1 Incomplete Contract Documents

3.2 Copies of Contract Documents

33 Scope of Work

34 Intent of Contract Documents

3.5 Discrepancy in Contract Documents
3.6 Clarifications and Interpretations
3.7 Reuse of Documents

ARTICLE 4- LANDS AND PHYSICAL CONDITIONS
4.1 Availability of Lands
4.2 Visit to Site/Place of Business
4.3 Explorations and Reports
4.4 Utilities
4.5 Damaged Utilities
4.6 Utilities Not Shown or Indicated
4.7 Survey Control

ARTICLE 5- BONDS AND INSURANCE
5.1 Delivery of Bonds

52 Bonds

53 Replacement of Bond and Surety
5.4 Insurance Requirements

5.5 Indemnification

ARTICLE 6- CONTRACTOR'S RESPONSIBILITIES
6.1 Supervision of Work
6.2 Superintendence by CONTRACTOR
6.3 Character of Workers
6.4 CONTRACTOR to Furnish
6.5 Materials and Equipment
6.6 Anticipated Schedules
6.7 Finalizing Schedules
6.8 Adjusting Schedules
6.9 Substitutes or "Or-Equal" Items
6.10 Substitute Means and Methods
6.11 Evaluation of Substitution
6.12  Dividing the Work
6.13 Subcontractors
6.14  Use of Premises
6.15 Structural Loading
6.16  Record Documents

Revised: December 2011 00700-1



6.17 Safety and Protection

6.18 Safety Representative

6.19  Emergencies

6.20 Shop Drawings and Samples

6.21 Shop Drawing and Sample Review
6.22  Maintenance During Construction
6.23 Continuing the Work

6.24 Consent to Assignment

6.25  Use of Explosives

6.26  Contractor's Records

6.27  Load Restrictions

ARTICLE 7- LAWS AND REGULATIONS
7.1 Laws to be Observed

7.2 Permits, Licenses, and Taxes

7.3 Patented Devices, Materials and Processes
7.4 Compliance of Specifications and Drawings
7.5 Accident Prevention

7.6 Sanitary Provisions

7.7 Business Registration

7.8 Professional Registration and Certification

7.9 Local Building Codes

7.10 Air Quality Control

7.11 Archaeological or Paleontological Discoveries
7.12 Applicable Alaska Preferences

7.13 Wages and Hours of Labor

7.14  Overtime Work Hours and Compensation

ARTICLE 8- OTHER WORK
8.1 Related Work at Site
8.2 Access, Cutting, and Patching
8.3 Defective Work by Others
8.4 Coordination

ARTICLE 9- CHANGES
9.1 Department’s Right to Change
9.2 Authorization of Changes within the General Scope
93 Directive
94 Change Order
9.5 Shop Drawing Variations
9.6 Changes Outside the General Scope; Supplemental Agreement
9.7 Unauthorized Work
9.8 Notification of Surety
9.9 Differing Site Conditions
9.10  Interim Work Authorization

ARTICLE 10- CONTRACT PRICE; COMPUTATIONS AND CHANGE
10.1 Contract Price
10.2  Claim for Price Change
10.3  Change Order Price Determination
10.4  Cost of the Work
10.5 Excluded Costs
10.6  CONTRACTOR's Fee
10.7 Cost Breakdown
10.8 Cash Allowances
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ARTICLE

ARTICLE

ARTICLE

ARTICLE
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10.9

Unit Price Work

10.10  Determinations for Unit Prices

11- CONTRACT TIME, COMPUTATION AND CHANGE

11.1
11.2
11.3
11.4
11.5
11.6
11.7
11.8

Commencement of Contract Time; Notice to Proceed
Starting the Work

Computation of Contract Time

Time Change

Extension Due to Delays

Essence of Contract

Reasonable Completion Time

Delay Damages

12 - QUALITY ASSURANCE

12.1
12.2
12.3
12.4
12.5
12.6
12.7
12.8
12.9

13-
13.1
13.2
13.3
13.4
13.5
13.6
13.7
13.8
13.9
13.10
13.11
13.12
13.13
13.14
13.15
13.16
13.17
13.18

14-
14.1
14.2
14.3
14.4

Warranty and Guaranty

Access to Work

Tests and Inspections

Uncovering Work

DEPARTMENT May Stop the Work
Correction or Removal of Defective Work
One Year Correction Period

Acceptance of Defective Work
DEPARTMENT may Correct Defective Work

PAYMENTS TO CONTRACTOR AND COMPLETION
Schedule of Values
Preliminary Payments
Application for Progress Payment
Review of Applications for Progress Payments
Stored Materials and Equipment
CONTRACTOR's Warranty of Title
Withholding of Payments
Retainage
Request for Release of funds
Substantial Completion
Access Following Substantial Completion
Final Inspection
Final Completion and Application for Payment
Final Payment
Final Acceptance
CONTRACTOR's Continuing Obligation
Waiver of Claims by CONTRACTOR
No Waiver of Legal Rights

SUSPENSION OF WORK AND TERMINATION
DEPARTMENT May Suspend Work

Default of Contract

Rights or Remedies

Convenience Termination
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ARTICLE 15- CLAIMS AND DISPUTES
15.1 Notification
15.2 Presenting the Claim
15.3 Claim Validity, Additional Information & DEPARTMENT's Action
15.4 Contracting Officer's Decision
15.5 Fraud and Misrepresentation in Making Claims
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ACKNOWLEDGMENT

"The State of Alaska, General Conditions of the Construction Contract for Buildings" is based on the "Standard General
Conditions of the Construction Contract" as published by the National Society of Professional Engineers (document
number 1910-8, 1983 edition) on behalf of the Engineers Joint Construction Documents Committee. Portions of the
NSPE General Conditions are reprinted herein by the express permission of NSPE. Modifications to the NSPE text are
made to provide for State laws, regulations, and established procedures.

The granting of permission by NSPE to allow the State of Alaska to preprint portions of the NSPE document 1910-8,

1983 edition does not constitute approval of the State of Alaska General Conditions of the Construction Contract for
Buildings.
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ARTICLE 1 -DEFINITIONS

Wherever used in the Contract Documents the following terms, or pronouns in place of them, are used, the intent and
meaning, unless a different intent or meaning is clearly indicated, shall be interpreted as set forth below.

The titles and headings of the articles, sections, and subsections herein are intended for convenience of reference.

Terms not defined below shall have their ordinary accepted meanings within the context which they are used. Words
which have a well-known technical or trade meaning when used to describe work, materials or equipment shall be
interpreted in accordance with such meaning. Words defined in Article 1 are to be interpreted as defined.

Addenda- All clarifications, corrections, or changes issued graphically or in writing by the DEPARTMENT after the
Advertisement but prior to the opening of Proposals.

Advertisement- The public announcement, as required by law, inviting bids for Work to be performed or materials to be
furnished.

Application for Payment - The form provided by the DEPARTMENT which is to be used by the CONTRACTOR in
requesting progress or final payments and which is to include such supporting documentation as is required by the
Contract Documents.

Approved or Approval - 'Approved' or 'Approval' as used in this contract document shall mean that the Department
has received a document, form or submittal from the contractor and that the Department has taken "No exceptions" to the
item submitted. Unless the context clearly indicates otherwise, approved or approval shall not mean that the Department
approves of the methods or means, or that the item or form submitted meets the requirements of the contract or
constitutes acceptance of the Contractor's work. Where approved or approval means acceptance, then such approval
must be set forth in writing and signed by the contracting officer or his designee.

Architect - Where used in the contract documents, "ARCHITECT" shall mean the DEPARTMENT'S ENGINEER.

Architect/Engineer - Where used in the contract documents, "ARCHITECT/ENGINEER" shall mean the
DEPARTMENT'S ENGINEER.

A.S. - Initials which stand for Alaska Statute.
Award - The acceptance, by the DEPARTMENT, of the successful bid.
Bid Bond - A type of Proposal Guaranty.

Bidder - Any individual, firm, corporation or any acceptable combination thereof, or joint venture submitting a bid for
the advertised Work.

Calendar Day - Every day shown on the calendar, beginning and ending at midnight.

Change Order - A written order by the DEPARTMENT directing changes to the Contract Documents, within their
general scope.

Consultant - The person, firm, or corporation retained directly by the DEPARTMENT to prepare Contract Documents,
perform construction administration services, or other Project related services.

Contingent Sum Work Item - When the bid schedule contains a Contingent Sum Work Item; the Work covered shall be
performed only upon the written Directive of the Project Manager. Payment shall be made as provided in the Directive.

Contract - The written agreement between the DEPARTMENT and the CONTRACTOR setting forth the obligations of
the parties and covering the Work to be performed, all as required by the Contract Documents.
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Contract Documents -The Contract form, Addenda, the bidding requirements and CONTRACTOR's bid (including all
appropriate bid tender forms), the bonds, the Conditions of the Contract and all other Contract requirements, the
Specifications, and the Drawings furnished by the DEPARTMENT to the CONTRACTOR, together with all Change
Orders and documents approved by the Contracting Officer, for inclusion, modifications and supplements issued on or
after the Effective Date of the Contract.

Contracting Officer -The person authorized by the Commissioner to enter into and administer the Contract on behalf of
the DEPARTMENT. He has authority to make findings, determinations and decisions with respect to the Contract and,
when necessary, to modify or terminate the Contract. The Contracting Officer is identified on the construction Contract.

CONTRACTOR - The individual, firm, corporation or any acceptable combination thereof, contracting with the
DEPARTMENT for performance of the Work.

Contract Price - The total moneys payable by the DEPARTMENT to the CONTRACTOR under the terms of the
Contract Documents.

Contract Time - The number of Calendar Days following issuance of Notice-to-Proceed in which the project shall be
rendered Substantially Complete, or if specified as a calendar date, the Substantial Completion date specified in the
Contract Documents

Controlling Item - Any feature of the Work on the critical path of a network schedule.
Defective - Work that is unsatisfactory, faulty or deficient, or does not conform to the Contract Documents.

DEPARTMENT - The Alaska Department of Transportation and Public Facilities. References to "Owner", "State",
"Contracting Agency", mean the DEPARTMENT.

Directive - A written communication to the CONTRACTOR from the Contracting Officer interpreting or enforcing a
Contract requirement or ordering commencement of an item of Work.

Drawings - The Drawings which show the character and scope of the Work to be performed and which have been
furnished by the DEPARTMENT or the DEPARTMENT's Consultant and are by reference made a part of the Contract
Documents.

ENGINEER - The DEPARTMENT'S authorized representative of the Contracting Officer, as defined in the
DEPARTMENT'S delegation of authority letter to be issued after notice-to-proceed, who is responsible for

administration of the contract.

Equipment - All machinery together with the necessary supplies for upkeep and maintenance, and also tools and
apparatus necessary for the proper construction and acceptable completion of the Work.

Final Acceptance - The DEPARTMENT's written acceptance of the Work following Final Completion and the
performance of all Contract requirements by the CONTRACTOR.

Final Completion - The Project (or specified part thereof) has progressed to the point that all required Work is complete
as determined by the Contracting Officer.

Furnish- To procure, transport, and deliver to the project site materials, labor, or equipment, for installation or use on
the project.

General Requirements - Sections of Division 1 of the Specifications which contain administrative and procedural
requirements as well as requirements for temporary facilities which apply to Specification Divisions 2 through 16.
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Holidays - In the State of Alaska, Legal Holidays occur on:

I.  New Year’s Day- January 1

2. Martin Luther King's Birthday- Third Monday in January
3. President's Day- Third Monday in February

4. Seward's Day- Last Monday in March

5. Memorial Day- Last Monday in May

6. Independence Day- July 4

7. Labor Day- First Monday in September

8. Alaska Day- October 18

9. Veteran's Day - November 11

10. Thanksgiving Day- Fourth Thursday in November

11. Christmas Day - December 25

12. Every Sunday

13. Every day designated by public proclamation by the President of the United States or the Governor of the State

as a legal Holiday.
If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal Holidays. If the
Holiday should fall on a Sunday, except (12) above, Sunday and the following Monday are both legal Holidays. See
Title 44, Alaska Statutes.

Inspector - The Engineer's authorized representative assigned to make detailed observations relating to contract
performance.

Install - Means to build into the Work, ready to be used in complete and operable condition and in compliance with
Contract Documents.

Interim Work Authorization - A written order by the Engineer initiating changes to the Contract, within its general
scope, until a subsequent Change Order is executed.

Invitation for Bids - A portion of the bidding documents soliciting bids for the Work to be performed.

Laboratory- The official testing laboratories of the DEPARTMENT or such other laboratories as may be designated by
the Engineer or identified in the contract documents.

Materials -Any substances specified for use in the construction of the project.
Notice of Intent to Award- The written notice by the DEPARTMENT to all Bidders identifying the apparent successful
Bidder and establishing the DEPARTMENT's intent to execute the Contract when all conditions required for execution of

the Contract are met.

Notice to Proceed - A written notice to the CONTRACTOR to begin the Work and establishing the date on which the
Contract Time begins.

Payment Bond - The security furnished by the CONTRACTOR and his Surety to guarantee payment of the debts
covered by the bond.

Performance Bond - The security furnished by the CONTRACTOR and his Surety to guarantee performance and
completion of the Work in accordance with the Contract.

Preconstruction Conference - A meeting between the CONTRACTOR and the Engineer, and other parties affected by
the construction, to discuss the project before the CONTRACTOR begins work.

Project - The total construction, of which the Work performed under the Contract Documents, is the whole or a part,
where such total construction may be performed by more than one CONTRACTOR.
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Project Manager - The authorized representative of the Contracting Officer who is responsible for administration of the
Contract.

Proposal - The offer of a Bidder, on the prescribed forms, to perform the Work at the prices quoted.

Proposal Guaranty - The security furnished with a Proposal to guarantee that the bidder will enter into a Contract if his
Proposal is accepted by the DEPARTMENT.

Quality Assurance (QA) -Where referred to in the technical specifications (Divisions 2 through 16), Quality Assurance
refers to measures to be provided by the CONTRACTOR as specified.

Quality Control (QC) - Tests and inspections by the CONTRACTOR to insure the acceptability of materials
incorporated into the Work. QC test reports are used as a basis upon which to determine whether the Work conforms to
the requirements of the Contract Documents and to determine its acceptability for payment.

Regulatory Requirements - Laws, rules, regulations, ordinances, codes and/or orders.

Schedule of Values - The DEPARTMENT’s document, submitted by the CONTRACTOR and reviewed by the
Contracting Officer, which shall serve as the basis for computing payment and for establishing the value of separate
items of work which comprise the Contract Price.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by or
for the CONTRACTOR to illustrate some portion of the Work and all illustrations, brochures, standard schedules,
performance charts, instructions, diagrams and other information prepared by a Supplier and submitted by the
CONTRACTOR to illustrate material, equipment, fabrication, or erection for some portion of the Work. Where used in
the Contract Documents, "Shop Drawings" shall also mean "Submittals".

Specifications - Those portions of the Contract Documents consisting of written technical descriptions of materials,
equipment, construction systems, standards and workmanship as applied to the Work and certain administrative and
procedural details applicable thereto.

Subcontractor - An individual, firm, or corporation to whom the CONTRACTOR or any other Subcontractor sublets
part of the Contract.

Substantial Completion - Although not fully completed, the Work (or a specified part thereof) has progressed to the
point where, in the opinion of the Contracting Officer, as evidence by the DEPARTMENT's written notice, it is
sufficiently complete, in accordance with the Contract Documents, so that the Work (or specified part) can be utilized for
the purposes for which it is intended. The terms "Substantially Complete" and "Substantially Completed" as applied to
any Work refer to Substantial Completion thereof.

Supplemental Agreement - A written agreement between the CONTRACTOR and the DEPARTMENT covering work
that is not within the general scope of the Contract.

Supplementary Conditions - The part of the Contract Documents which amends or supplements these General
Conditions.

Supplier - A manufacturer, fabricator, distributor, materialman or vendor of materials or equipment.

Surety - The corporation, partnership, or individual, other than the CONTRACTOR, executing a bond furnished by the
CONTRACTOR.

Traffic Control Plan (TCP) - A drawing of one or more specific plans that detail the routing of pedestrian, and/or
vehicular traffic through or around a construction area.

Unit Price Work - Work to be paid for on the basis of unit prices.
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Using Agency - The entity who will occupy or use the completed Project.

Utility - The privately, publicly or cooperatively owned lines, facilities and systems for producing, transmitting or
distributing communications, power, electricity, light, heat, gas, oil, crude products, water, steam, waste, storm water not
connected with highway or street drainage, and other similar commodities, including publicly owned fire and police
signal systems, street lighting systems, and railroads which directly or indirectly serve the public or any part thereof. The
term "utility" shall also mean the utility company, inclusive of any wholly owned or controlled subsidiary."

Work - Work is the act of, and the result of, performing services, furnishing labor, furnishing and incorporating materials
and equipment into the Project and performing other duties and obligations, all as required by the Contract Documents.
Such Work, however incremental, will culminate in the entire completed Project, or the various separately identifiable
parts thereof.
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ARTICLE 2- AUTHORIZATION AND LIMITATIONS

2.1 Authorities and Limitations

2.1.1

The Contracting Officer alone shall have the power to bind the DEPARTMENT and to exercise the rights,
responsibilities, authorities and functions vested in the Contracting Officer by the Contract Documents. The
Contracting Officer shall have the right to designate in writing authorized representatives to act for him.
Wherever any provision of the Contract Documents specifies an individual or organization, whether
governmental or private, to perform any act on behalf of or in the interest of the DEPARTMENT that individual or
organization shall be deemed to be the Contracting Officer's authorized representative under this Contract but
only to the extent so specified.

The CONTRACTOR shall perform the Work in accordance with any written order (including but not limited to
instruction, direction, interpretation or determination) issued by an authorized representative in accordance with
the authorized representative's authority to act for the Contracting Officer. The CONTRACTOR assumes all the
risk and consequences of performing the Work in accordance with any order (including but not limited to
instruction, direction, interpretation or determination) of anyone not authorized to issue such order, and of any
order not in writing.

Should the Contracting Officer or his authorized representative designate Consultant(s) to act for the
DEPARTMENT as provided for in Paragraph 2.1.1, the performance or nonperformance of the Consultant
under such authority to act, shall not give rise to any contractual obligation or duty of the Consultant to the
CONTRACTOR, any Subcontractor, any Supplier, or any other organization performing any of the Work or
any Surety representing them.

2.2 Evaluations by Contracting Officer:

221

222

223

The Contracting Officer will decide all questions which may arise as to:

a. Quality and acceptability of materials furnished;

b. Quality and acceptability of Work performed;

c. Compliance with the schedule of progress;

d. Interpretation of Contract Documents;

e. Acceptable fulfillment of the Contract on the part of the CONTRACTOR.

In order to avoid cumbersome terms and confusing repetition of expressions in the Contract Documents the
terms "as ordered", "as directed", "as required”, "as approved" or terms of like effect or import are used, or the
adjectives "reasonable", "suitable", "acceptable", "proper" or "satisfactory" or adjectives of like effect or import
are used it shall be understood as if the expression were followed by the words "the Contracting Officer".
When such terms are used to describe a requirement, direction, review or judgment of the Contracting Officer as to
the Work, it is intended that such requirement, direction, review or judgment will be solely to evaluate the Work
for compliance with the Contract Documents (unless there is a specific statement indicating otherwise).

The use of any such term or adjective shall not be effective to assign to the DEPARTMENT any duty of

authority to supervise or direct the furnishing or performance of the Work or any duty or authority to undertake
responsibility contrary to the provisions of paragraphs 2.3 or 2.4.
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2.3 Means & Methods:

The means, methods, techniques, sequences or procedures of construction, or safety precautions and the program
incident thereto, and the failure to perform or furnish the Work in accordance with the Contract Documents are the
sole responsibility of the CONTRACTOR.

2.4 Visits to Site/Place of Business:

The Contracting Officer will make visits to the site and approved remote storage sites at intervals appropriate to the
various stages of construction to observe the progress and quality of the executed Work and to determine, in general, if
the Work is proceeding in accordance with the Contract Documents. The Contracting Officer may, at reasonable
times, inspect that part of the plant or place of business of the CONTRACTOR or Subcontractor that is related to the
performance of the Contract. Such observations or the lack of such observations shall in no way relieve the
CONTRACTOR from his duty to perform the Work in accordance with the Contract Documents.

Revised: December 2011 00700-7



ARTICLE 3- CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

31

3.2

3.3

3.4

Incomplete Contract Documents:

The submission of a bid by the Bidder is considered a representation that the Bidder examined the Contract
Documents to make certain that all sheets and pages were provided and that the Bidder is satisfied as to the
conditions to be encountered in performing the Work. The DEPARTMENT expressly denies any responsibility or
liability for a bid submitted on the basis of an incomplete set of Contract Documents.

Copies of Contract Documents:

The DEPARTMENT shall furnish to the CONTRACTOR up to ten copies of the Contract Documents. Additional
copies will be furnished, upon request, at the cost of reproduction.

Scope of Work:

The Contract Documents comprise the entire Contract between the DEPARTMENT and the CONTRACTOR
concerning the Work. The Contract Documents are complementary; what is called for by one is as binding as if
called for by all. The Contract Documents will be construed in accordance with the Regulatory Requirements of the
place of the Project.

Itis specifically agreed between the parties executing this Contract that it is not intended by any of the provisions of
the Contract to create in the public or any member thereof a third party benefit, or to authorize anyone not a party to

this Contract to maintain a suit pursuant to the terms or provisions of the Contract.

Intent of Contract Documents:

34.1 It is the intent of the Contract Documents to describe a functionally complete Project to be constructed in

accordance with the Contract Documents. Any Work, materials or equipment that may reasonably be inferred
from the Contract Documents as being required to produce the intended result will be supplied, without any
adjustment in Contract Price or Contract Time, whether or not specifically called for.

3.4.2  Reference to standard specifications, manuals or codes of any technical society, organization or association, or to

3.5

3.5.

the Regulatory Requirements of any governmental authority, whether such reference be specific or by
implication, shall mean the edition stated in the Contract Documents or if not stated the latest standard
specification, manual, code or Regulatory Requirements in effect at the time of Advertisement for the Project
(or, on the Effective Date of the Contract if there was no Advertisement). However, no provision of any referenced
standard specification, manual or code (whether or not specifically incorporated by reference in the Contract
Documents) shall be effective to change the duties and responsibilities of the DEPARTMENT and the
CONTRACTOR, or any of their consultants, agents or employees from those set forth in the Contract
Documents, nor shall it be effective to assign to the DEPARTMENT or any of the DEPARTMENT's
Consultants, agents or employees, any duty or authority to supervise or direct the furnishing or performance of
the Work or any duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4.

Discrepancy in Contract Documents:

1 Before undertaking the Work, the CONTRACTOR shall carefully study and compare the Contract Documents
and check and verify pertinent figures, and dimensions shown thereon and all applicable field measurements.
Work in the area by the CONTRACTOR shall imply verification of figures, dimensions and field measurements.
If, during the above study or during the performance of the Work, the CONTRACTOR finds a conflict, error,
discrepancy or omission in the Contract Documents, or a discrepancy between the Contract Documents and
any standard specification, manual, code, or Regulatory Requirement which affects the work, the CONTRACTOR
shall promptly report such discrepancy in writing to the Contracting Officer. The CONTRACTOR shall obtain
a written interpretation or clarification from the Contracting Officer before proceeding with any Work affected
thereby. Any adjustment made by the CONTRACTOR without this

00700-8 Revised: December 2011



352

determination shall be at his own risk and expense. However, the CONTRACTOR shall not be liable to the
DEPARTMENT for failure to report any conflict, error or discrepancy in the Contract Documents unless the
CONTRACTOR had actual knowledge thereof or should reasonably have known thereof.

Discrepancy- Order of Precedence:

When conflicts errors or discrepancies within the Contract Documents exist, the order of precedence from most
governing to least governing will be as follows:

Contents of Addenda

Supplementary Conditions

General Conditions

General Requirements

Technical Specifications

Drawings

Recorded dimensions will govern over scaled dimensions
Large scale details over small scale details

Schedules over plans

Architectural drawings over structural drawings Structural drawings over mechanical and electrical
drawings

3.6 Clarifications and Interpretations:

The Contracting Officer will issue with reasonable promptness such written clarifications or interpretations of the
requirements of the Contract Documents as the Contracting Officer may determine necessary, which shall be
consistent with or reasonably inferable from the overall intent of the Contract Documents.

3.7

Reuse of Documents:

Neither the CONTRACTOR nor any Subcontractor, or Supplier or other person or organization performing or

furnishing any of the Work under a direct or indirect contract with the DEPARTMENT shall have or acquire any
title to or ownership rights in any of the Contract Documents (or copies thereof) prepared by or for the
DEPARTMENT and they shall not reuse any of the Contract Documents on extensions of the Project or any other

project without written consent of the Contracting Officer.

Contract Documents prepared by the CONTRACTOR in connection with the Work shall become the property of the
DEPARTMENT.
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ARTICLE 4 - LANDS AND PHYSICAL CONDITIONS

4.1

4.2

4.3

4.4

Availability of Lands:

The DEPARTMENT shall furnish as indicated in the Contract Documents, the lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and such other lands which are designated for use of the
CONTRACTOR in connection with the Work. Easements for permanent structures or permanent changes in
existing facilities will be obtained and paid for by the DEPARTMENT, unless otherwise provided in the Contract
Documents. The CONTRACTOR shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment. The CONTRACTOR shall provide all
waste and disposal areas, including disposal areas for hazardous or contaminated materials, at no additional cost to
the DEPARTMENT.

Visit to Site:

The submission of a bid by the CONTRACTOR is considered a representation that the CONTRACTOR has visited
and carefully examined the site and is satisfied as to the conditions to be encountered in performing the Work and as
to the requirements of the Contract Documents.

Explorations and Reports:

Reference is made to the Supplementary Conditions for identification of those reports of explorations and tests of
subsurface conditions at the site that have been utilized by the DEPARTMENT in preparation of the Contract
Documents. The CONTRACTOR may for his purposes rely upon the accuracy of the factual data contained in such
reports, but not upon interpretations or opinions drawn from such factual data contained therein or for the completeness
or sufficiency thereof. Except as indicated in the immediately preceding sentence and in paragraphs

4.4 and 9.9, CONTRACTOR shall have full responsibility with respect to surface and subsurface conditions at the
site.

Utilities:
The horizontal and vertical locations of known underground utilities as shown or indicated by the Contract

Documents are approximate and are based on information and data furnished to the DEPARTMENT by the owners of
such underground utilities.

442  The CONTRACTOR shall have full responsibility for:

a. Reviewing and checking all information and data concerning utilities.

b. Locating all underground utilities shown or indicated in the Contract Documents which are affected by the
work.

c. Coordination of the Work with the owners of all utilities during construction.
d. Safety and protection of all utilities as provided in paragraph 6.17.

e. Repair of any damage to utilities resulting from the Work in accordance with 4.4.4 and 4.5.

443 If Work is to be performed by any utility owner, the CONTRACTOR shall cooperate with such owners to

facilitate the Work.

444  Inthe event of interruption to any utility service as aresult of accidental breakage or as result of being exposed or

unsupported, the CONTRACTOR shall promptly notify the utility owner and the Contracting Officer. If
service is interrupted, repair work shall be continuous until the service is restored. No Work shall be undertaken
around fire hydrants until provisions for continued service has been approved by the local fire authority.
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4.5

4.6

4.7

Damaged Utilities:

When utilities are damaged by the CONTRACTOR, the utility owner shall have the choice of repairing the utility or
having the CONTRACTOR repair the utility. In the following circumstances, the CONTRACTOR shall reimburse
the utility owner for repair costs or provide at no cost to the utility owner or the DEPARTMENT, all materials,
equipment and labor necessary to complete repair of the damage:

a.  When the utility is shown or indicated in the Contract Documents.
b.  When the utility has been located by the utility owner.

c.  When no locate was requested by the CONTRACTOR for utilities shown or indicated in the Contract
Documents.

d. All visible utilities.
e.  When the CONTRACTOR could have, otherwise, reasonably been expected to be aware of such utility.
Utilities Not Shown or Indicated:

If, while directly performing the Work, an underground utility is uncovered or revealed at the site which was not
shown or indicated in the Contract Documents and which the CONTRACTOR could not reasonably have been
expected to be aware of, the CONTRACTOR shall, promptly after becoming aware thereof and before performing
any Work affected thereby (except in an emergency as permitted by paragraph 6.19) identify the owner of such
underground utility and give written notice thereof to that owner and to the Contracting Officer. The Contracting
Officer will promptly review the underground utility to determine the extent to which the Contract Documents and
the Work should be modified to reflect the impacts of the discovered utility. The Contract Documents will be
amended or supplemented in accordance with paragraph 9.2 and to the extent necessary through the issuance of a
change document by the Contracting Officer. During such time, the CONTRACTOR shall be responsible for the
safety and protection of such underground utility as provided in paragraph 6.17. The CONTRACTOR may be
allowed an increase in the Contract Price or an extension of the Contract Time, or both, to the extent that they are
directly attributable to the existence of any underground utility that was not shown or indicated in the Contract
Documents and which the CONTRACTOR could not reasonably have been expected to be aware of.

Survey Control:

The DEPARTMENT will identify sufficient horizontal and vertical control data to enable the CONTRACTOR to
survey and layout the Work. All survey work shall be performed under the direct supervision of a registered land
surveyor when required by paragraph 7.8. Copies of all survey notes shall be provided to the DEPARTMENT at an
interval determined by the Project Manager. The Project Manager may request submission on a weekly or longer
period at his discretion. Any variations between the Contract Documents and actual field conditions shall be identified
in the survey notes.
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ARTICLE 5 -BONDS, INSURANCE, AND INDEMNIFICATION
5.1 Delivery of Bonds:

When the CONTRACTOR delivers the executed Contract to the Contracting Officer, the CONTRACTOR shall also
deliver to the Contracting Officer such bonds as the CONTRACTOR may be required to furnish in accordance with
paragraph 5.2.

5.2 Bonds:

The CONTRACTOR shall furnish Performance and Payment Bonds, each in an amount as shown on the Contract as
security for the faithful performance and payment of all CONTRACTOR's obligations under the Contract
Documents. These bonds shall remain in effect for one year after the date of Final Acceptance and until all
obligations under this Contract, except special guarantees as per 12.7, have been met. All bonds shall be furnished
on forms provided by the DEPARTMENT (or copies thereof) and shall be executed by such Sureties as are
authorized to do business in the State of Alaska. The Contracting Officer may at his option copy the Surety with
notice of any potential default or liability.

5.3 Replacement of Bond and Surety:

If the Surety on any bond furnished in connection with this Contract is declared bankrupt or becomes insolvent or its
right to do business is terminated in any state where any part of the Project is located or it ceases to meet the
requirements of paragraph 5.2, or otherwise becomes unacceptable to the DEPARTMENT, or if any such Surety
fails to furnish reports as to his financial condition as requested by the DEPARTMENT, the CONTRACTOR shall
within five days thereafter substitute another bond and Surety, both of which must be acceptable to DEPARTMENT.

An individual Surety may be replaced by a corporate Surety during the course of the Contract period. If the Surety
desires to dispose of the collateral posted, the DEPARTMENT may, at its option, accept substitute collateral.

5.4 Insurance Requirements:

54.1 The CONTRACTOR shall provide evidence of insurance with a carrier or carriers satisfactory to the
DEPARTMENT covering injury to persons and/or property suffered by the State of Alaska or a third party, as a
result of operations which arise both out of and during the course of this Contract by the CONTRACTOR or by
any Subcontractor. This coverage will also provide protection against injuries to all employees of the
CONTRACTOR and the employees of any Subcontractor engaged in Work under this Contract. The delivery to
the DEPARTMENT of a written 30 day notice is required before cancellation of any coverage or reduction in
any limits of liability. Insurance carriers shall have an acceptable financial rating.

542 The CONTRACTOR shall maintain in force at all times during the performance of the Work under this
agreement the following policies and minimum limits of liability. Failure to maintain insurance may, at the
option of the Contracting Officer, be deemed Defective Work and remedied in accordance with the Contract.
Where specific limits and coverages are shown, it is understood that they shall be the minimum acceptable. The
requirements of this paragraph shall not limit the CONTRACTOR's responsibility to indemnify under paragraph
5.5. Additional insurance requirements specific to this Contract are contained in the Supplementary Conditions,
when applicable.

a. Workers' Compensation Insurance: The Contractor shall provide and maintain, for all employees of the
Contractor engaged in work under this contract, Workers' Compensation Insurance as required by AS
23.30.045. The Contractor shall be responsible for Workers' Compensation Insurance for any
subcontractor who provides services under this contract, to include:

1. Waiver of subrogation against the State and Employer’s Liability Protection in the amount of
$500,000 each accident / $500,000 each disease.
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2. If the Contractor directly utilizes labor outside of the State of Alaska inthe prosecution of the
Work, "Other States" endorsement shall be required as a condition of the contract.

3. Whenever the Work involves activity on or about navigable waters, the Workers' Compensation
policy shall contain a United States Longshoreman's and Harbor Worker's Act endorsement, and
when appropriate, a Maritime Employer's Liability (Jones Act) endorsement with a minimum
limit of $1,000,000.

b. Comprehensive or Commercial General Liability Insurance: Such insurance shall cover all operations by or on
behalf of the CONTRACTOR and provide insurance for bodily injury and property damage liability including

coverage for:

Premises and operations; products and completed operations; contractual liability insuring obligations assumed
under paragraph 5.5, Indemnification; broad form property damage; and personal injury liability.

The minimum limits of liability shall be:

1. If the CONTRACTOR carries a Comprehensive General Liability policy, the limits of liability shall not be
less than a Combined Single Limit for bodily injury, property damage and Personal Injury Liability of:
$1,000,000 each occurrence
$2,000,000 aggregate

2. Ifthe CONTRACTOR carries a Commercial General Liability policy, the limits of liability shall not be less
than:

$1,000,000 each occurrence (Combined Single Limit for bodily injury and property damage)
$1,000,000 for Personal Injury Liability

$2,000,000 aggregate for Products-Completed Operations
$2,000,000 general aggregate

The State of Alaska, DEPARTMENT of Transportation and Public Facilities shall be named as an
"Additional Insured" under all liability coverages listed above.

c. Automobile Liability Insurance:
Such insurance shall cover all owned, hired and non-owned vehicles and provide coverage not less than that of
the Business Automobile Policy in limits not less than the following:

$1,000,000 each occurrence
(Combined Single Limit for bodily injury and property damage.)

d. Builder's Risk Insurance:
Coverage shall be on an "All Risk" completed value basis including "quake and flood" and protect the interests of
the DEPARTMENT, the CONTRACTOR and his Subcontractors. Coverage shall include all materials,
supplies and equipment that are intended for specific installation in the Project while such materials, supplies
and equipment are located at the Project site, in transit from port of arrival to job site and while temporarily
located away from the Project site.

In addition to providing the above coverages the CONTRACTOR shall ensure that Subcontractors provide
insurance coverages as noted in clauses a., b., and c. of this subparagraph. Builders Risk Insurance will only be
required of subcontractors if so stated in the Supplementary Conditions.

e. Other Coverages:
As specified in the Supplementary Conditions.
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543

In addition to providing the above coverages the Contractor shall, in any contract or agreement with
subcontractors performing work, require that all indemnities and waivers of subrogation it obtains, and that any
stipulation to be named as an additional insured it obtains, also be extended to waive rights of subrogation
against the State of Alaska and to add the State of Alaska as additional named indemnitee and as additional

insured.

Evidence of insurance shall be furnished to the Department prior to the award of the contract. Such evidence,
executed by the carrier's representative and issued to the Department, shall consist of a certificate of insurance
or the policy declaration page with required endorsements attached thereto which denote the type, amount, class of
operations covered, effective (and retroactive) dates, and dates of expiration. Acceptance by the Department of
deficient evidence does not constitute a waiver of contract requirements.

When a certificate of insurance is furnished, it shall contain the following statement:

"This is to certify that the policies described herein comply with all aspects of the insurance requirements of
(Project Name and Number)"

5.5 Indemnification:

The CONTRACTOR shall indemnify, save harmless, and defend the DEPARTMENT, its agents and its employees
from any and all claims, actions, or liabilities for injuries or damages sustained by any person or property arising
directly or indirectly from the construction or the CONTRACTOR’s performance of this Contract; however, this

provision has no effect if, but only if, the sole proximate cause of the injury or damage is the DEPARTMENT!'s

negligence.
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

6.1

6.2

6.3

6.4

6.5

6.6

Supervision of Work:

The CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the
Contract Documents. All Work under this Contract shall be performed in a skillful and workmanlike manner. The
CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences and procedures of
construction.

Superintendence by CONTRACTOR:

The CONTRACTOR shall keep on the Work at all times during its progress a competent resident superintendent.
The Contracting Officer shall be advised in writing of the superintendent's name, local address, and telephone
number. This written advice is to be kept current until Final Acceptance by the DEPARTMENT. The superintendent
will be the CONTRACTOR's representative at the site and shall have full authority to act and sign documents on
behalf of the CONTRACTOR.

All communications given to the superintendent shall be as binding as if given to the CONTRACTOR. The
CONTRACTOR shall cooperate with the Contracting Officer in every way possible.

Character of Workers:

The CONTRACTOR shall provide a sufficient number of competent, suitably qualified personnel to survey and lay
out the Work and perform construction as required by the Contract Documents. The CONTRACTOR shall at all
times maintain good discipline and order at the site. =~ The Contracting Officer may, in writing, require the
CONTRACTOR to remove from the Work any employee the Contracting Officer deems incompetent, careless, or
otherwise detrimental to the progress of the Work, but the Contracting Officer shall have no duty to exercise this
right.

CONTRACTOR to Furnish:

Unless otherwise specified in the General Requirements, the CONTRACTOR shall furnish and assume full
responsibility for all materials, equipment and machinery, tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities and all other facilities and incidentals necessary for the furnishing,
performance testing, start-up and completion of the Work.

Materials and Equipment:

All materials and equipment shall be of specified quality and new, except as otherwise provided in the Contract
Documents. Ifrequired by the Contracting Officer, the CONTRACTOR shall furnish satisfactory evidence
(including reports of required tests) as to the kind and quality of materials and equipment. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the
instructions of the applicable Supplier except as otherwise provided in the Contract Documents; but no provision of
any such instructions will be effective to assign to the DEPARTMENT or any of the DEPARTMENT's Consultants,
agents or employees, any duty or authority to supervise or direct the furnishing or performance of the Work or any
duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4.

Anticipated Schedules:

6.6.1 Within fourteen (14) calendar days after the date of tlle Notice to Proceed, the CONTRACTOR shall submit to

the Contracting Officer for review an anticipated progress schedule indicating the starting and completion dates
of the various stages of the Work. No individual stage of work shall exceed fourteen (14) calendar days.
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6.6.2 Within twenty one (21) days after the date of the Notice to Proceed, the CONTRACTOR shall submit to the

Contracting Officer for review an anticipated schedule of Shop Drawing submissions

6.6.3 Prior to submitting the CONTRACTOR's first Application for Payment, the CONTRACTOR shall submit for

6.7

6.8

6.9

review and approval:

Anticipated Schedule of Values for all of the Work which will include quantities and prices of items
aggregating the Contract Price and will subdivide the Work into component parts in sufficient detail to serve as
the basis for progress payments during construction. Such prices will include an appropriate amount of
overhead and profit applicable to each item of Work which will be confirmed in writing by the CONTRACTOR
at the time of submission.

Finalizing Schedules:

Prior to processing the first Application for Payment the Contracting Officer and the CONTRACTOR will finalize
schedules required by paragraph6.6. The finalized progress schedule will be acceptable to the DEPARTMENT as
providing information related to the orderly progression of the Work to completion within the Contract Time; but
such acceptance will neither impose on the DEPARTMENT nor relieve the CONTRACTOR from full responsibility
for the progress or scheduling of the Work. If accepted, the finalized schedule of Shop Drawing and other required
submissions will be acknowledgment by the DEPARTMENT as providing a workable arrangement for processing
the submissions. If accepted, the finalized Schedule of Values will be acknowledgment by the DEPARTMENT as an
approximation of anticipated value of Work accomplished over the anticipated Contract Time. Receipt and acceptance
of a schedule submitted by the CONTRACTOR shall not be construed to assign responsibility for performance
or contingencies to the DEPARTMENT or relieve the CONTRACTOR of his responsibility to adjust his forces,
equipment, and work schedules as may be necessary to insure completion of the Work within prescribed Contract
Time. Should the prosecution of the Work be discontinued for any reason, the CONTRACTOR shall notify the
Contracting Officer at least 24 hours in advance of resuming operations.

Adjusting Schedules:
Upon substantial changes to the schedule or upon request the CONTRACTOR shall submit to the Contracting
Officer for acceptance (to the extent indicated in paragraph 6.7 and the General Requirements) adjustments in the

schedules to reflect the actual present and anticipated progress of the Work.

Substitutes or "Or-Equal' Items:

6.9.1 Whenever materials or equipment are specified or described in the Contract Documents by using the name of a

proprietary item or the name of a particular Supplier the naming of the item is intended to establish the type,
function and quality required. Unless the name is followed by words indicating that substitution is limited or
not permitted, materials or equipment of other Suppliers may be accepted by the Contracting Officer only if
sufficient information is submitted by the CONTRACTOR which clearly demonstrates to the Contracting
Officer that the material or equipment proposed is equivalent or equal in all aspects to that named. The
procedure for review by the Contracting Officer will include the following as supplemented in the General
Requirements.

6.9.2  Requests for review of substitute items of material and equipment will not be accepted by the Contracting

Officer from anyone other than the CONTRACTOR.
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6.9.3 If the CONTRACTOR wishes to furnish or use a substitute item of material or equipment, the CONTRACTOR
shall make written application to the Contracting Officer for Approval thereof, certifying that the proposed
substitute will perform adequately the functions and achieve the results called for by the general design, be
similar and of equal substance to that specified and be suited to the same use as the specified. The application
will state that the evaluation and Approval of the proposed substitute will not delay the CONTRACTOR's
timely achievement of Substantial or Final Completion, whether or not acceptance of the substitute for use in
the Work will require a change in any of the Contract Documents (or in the provisions of any other direct
contract with the DEPARTMENT for Work on the Project) to adapt the design to the proposed substitute and
whether or not incorporation or use of the substitute in connection with the Work is subject to payment of any
license fee or royalty.

6.9.4  All variations of the proposed substitute from that specified will be identified in the application and available
maintenance, repair and replacement service will be indicated. The application will also contain an itemized
estimate of all costs that will result directly or indirectly from acceptance of such substitute, including costs of
redesign and claims of other contractors affected by the resulting change, all of which shall be considered by the
DEPARTMENT in evaluating the proposed substitute. The DEPARTMENT may require the CONTRACTOR to
furnish at the CONTRACTOR's expense additional data about the proposed substitute. The Contracting
Officer may reject any substitution request which the Contracting Officer determines is not in the best interest
of the DEPARTMENT.

6.9.5 Substitutions shall be permitted during or after the bid period as allowed and in accordance with Document
00020- Invitation for Bids, Document 00700-General Conditions, and Document 01630- Product Options
and Substitutions.

6.10 Substitute Means and Methods:

If a specific means, method, technique, sequence or procedure of construction is indicated in or required by the
Contract Documents, the CONTRACTOR may furnish or utilize a substitute means, method, sequence, technique or
procedure of construction acceptable to the Contracting Officer, if the CONTRACTOR submits sufficient
information to allow the Contracting Officer to determine that the substitute proposed is equivalent to that indicated or
required by the Contract Documents. The procedure for review by the Contracting Officer will be similar to that
provided in paragraph 6.9 as applied by the Contracting Officer and as may be supplemented in the General
Requirements.

6.11 Evaluation of Substitution:

The Contracting Officer will be allowed a reasonable time within which to evaluate each proposed substitute. The
Contracting Officer will be the sole judge of acceptability, and no substitute will be ordered, installed or utilized
without the Contracting Officer's prior written Approval which will be evidenced by either a Change Order or a
Shop Drawing Approved in accordance with Sections 6.20 and 6.21. The Contracting Officer may require the
CONTRACTOR to furnish at the CONTRACTOR's expense a special performance guarantee or other Surety with
respect to any substitute.

6.12 Dividing the Work:
The divisions and sections of the Specifications and the identifications of any Drawings shall not control the
CONTRACTOR in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed
by any specific trade.
6.13 Subcontractors:
The CONTRACTOR may utilize the services of appropriately licensed Subcontractors on those parts of the Work

which, under normal contracting practices, are performed by Subcontractors, in accordance with the following
conditions:
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6.13.1

6.13.2

6.13.3

6.13.4

6.13.5

6.13.6

The CONTRACTOR shall not award any Work to any Subcontractor without prior written Approval of the
Contracting Officer. This Approval will not be given until the CONTRACTOR submits to the Contracting
Officer a written statement concerning the proposed award to the Subcontractor which shall contain required
Equal Employment Opportunity documents, evidence of insurance whose limits are acceptable to the
CONTRACTOR, and an executed copy of the subcontract. All subcontracts shall contain provisions for
prompt payment, release of retainage, and interest on late payment amounts and retainage as specified in A.S.
36.90.210. Contracts between subcontractors, regardless of tier, must also contain these provisions. No
acceptance by the Contracting Officer of any such Subcontractor shall constitute a.waiver of any right of the
DEPARTMENT to reject Defective Work.

The CONTRACTOR shall be fully responsible to the DEPARTMENT for all acts and omissions of the
Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the Work under a
direct or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR's own
acts and omissions.

All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an appropriate written
agreement between CONTRACTOR and the Subcontractor which specifically binds the Subcontractor to the
applicable terms and conditions of the Contract Documents for the benefit of the DEPARTMENT and contains
waiver provisions as required by paragraph 13.17 and termination provisions as required by Article 14.

Nothing in the Contract Documents shall create any contractual relationship between the DEPARTMENT and
any such Subcontractor, Supplier or other person or organization, nor shall it create any obligation on the part of
the DEPARTMENT to pay or to see to the payment of any moneys due any such Subcontractor, Supplier or
other person or organization except as may otherwise be required by Regulatory Requirements. The
DEPARTMENT will not undertake to settle any differences between or among the CONTRACTOR,
Subcontractors, or Suppliers.

The CONTRACTOR and Subcontractors shall coordinate their work and cooperate with other trades so to
facilitate general progress of Work. Each trade shall afford other trades every reasonable opportunity for
installation of their work and storage of materials. If cooperative work of one trade must be altered due to lack of
proper supervision or failure to make proper provisions in time by another trade, such conditions shall be
remedied by the CONTRACTOR with no change in Contract Price or Contract Time.

The CONTRACTOR shall include on his own payrolls any person or persons working on this Contract who are
not covered by written subcontract, and shall ensure that all Subcontractors include on their payrolls all persons
performing Work under the direction of the Subcontractor.

6.14 Use of Premises:

The CONTRACTOR shall confine construction equipment, the storage of materials and equipment and the
operations of workers to the Project limits and approved remote storage sites and lands and areas identified in and
permitted by Regulatory Requirements, rights-of-way, permits and easements, and shall not unreasonably encumber
the premises with construction equipment or other materials or equipment. The CONTRACTOR shall assume full
responsibility for any damage to any such land or area, or to the owner or occupant thereof or of any land or areas
contiguous thereto, resulting from the performance of the Work. Should any claim be made against the
DEPARTMENT by any such owner or occupant because of the performance of the Work, the CONTRACTOR shall
hold the DEPARTMENT harmless.

6.15 Structural Loading:

The CONTRACTOR shall not load nor permit any part of any structure to be loaded in any manner that will
endanger the structure, nor shall the CONTRACTOR subject any part of the Work or adjacent property to stresses or
pressures that will endanger it.
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6.16 Record Documents:

The CONTRACTOR shall maintain in a safe place at the site one record copy of all Drawings, Specifications,
Addenda, Directives, Change Orders, Supplemental Agreements, and written interpretations and clarifications
(issued pursuant to paragraph 3.6) in good order and annotated to show all changes madeduring construction. These
record documents together with all Approved samples and a counterpart of all Approved Shop Drawings will be
available to the Contracting Officer for reference and copying. Upon completion of the Work, the annotated record
documents, samples and Shop Drawings will be delivered to the Contracting Officer. Record documents shall
accurately record variations in the Work which vary from requirements shown or indicated in the Contract
Documents.

6.17 Safety and Protection:

The CONTRACTOR alone shall be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. The CONTRACTOR shall take all necessary precautions for the safety of,
and shall provide the necessary protection to prevent damage, injury or loss to:

6.17.1 All employees on the Work and other persons and organizations who may be affected thereby;
6.17.2  All the Work and materials and equipment to be incorporated therein, whether in storage on or off the site; and

6.17.3  Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation or replacement in the course of construction.

The CONTRACTOR shall comply with all applicable Regulatory Requirements of any public body having
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and
maintain all necessary safeguards for such safety and protection. The CONTRACTOR shall notify owners of
adjacent property and utility owners when prosecution of the Work may affect them, and shall cooperate with them
in the protection, removal, relocation and replacement of their property. Ali damage, injury or loss to any property
caused, directly or indirectly, in whole or in part, by the CONTRACTOR, any Subcontractor, Supplier or any other
person or organization directly or indirectly employed by any of them to perform or furnish any of the Work or
anyone for whose acts any of them may be liable, shall be remedied by the CONTRACTOR with no change in
Contract Price or Contract Time except as stated in 4.6, except damage or loss attributable to unforeseeable causes
beyond the control of and without the fault or negligence of the CONTRACTOR, including but not restricted to acts of
God, of the public enemy or governmental authorities. The CONTRACTOR's duties and responsibilities for the safety
and protection of the Work shall continue until Final Acceptance (except as otherwise expressly provided in
connection with Substantial Completion).

6.18 Safety Representative:

The CONTRACTOR shall designate a responsible safety representative at the site. This person shall be the
CONTRACTOR's superintendent unless otherwise designated in writing by the CONTRACTOR to the Contracting
Officer.

6.19 Emergencies:

In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent thereto,
the CONTRACTOR, without special instruction or authorization from the DEPARTMENT, is obligated to act to
prevent threatened damage, injury or loss. The CONTRACTOR shall give the Contracting Officer prompt written
notice if the CONTRACTOR believes that any significant changes in the Work or variations from the Contract
Documents have been caused thereby. If the DEPARTMENT determines that a change in the Contract Documents is
required because of the action taken in response to an emergency, a change will be authorized by one of the
methods indicated in Paragraph 9.2, as determined appropriate by the Contracting Officer.
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6.20

6.20.1

6.20.2

6.20.3

6.204

Shop Drawings and Samples:

After checking and verifying all field measurements and after complying with applicable procedures specified in
the General Requirements, the CONTRACTOR shall submit to the Contracting Officer for review and Approval
in accordance with the accepted schedule of Shop Drawing submissions the required number of all Shop
Drawings, which will bear a stamp or specific written indication that the CONTRACTOR has satisfied
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission.
All submissions will be identified as the Contracting Officer may require. The data shown on the Shop
Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria,
materials and similar data to enable the Contracting Officer to review the information as required.

The CONTRACTOR shall also submit to the Contracting Officer for review and Approval with such
promptness as to cause no delay in Work, all samples required by the Contract Documents. All samples will
have been checked by and accompanied by a specific written indication that the CONTRACTOR has satisfied
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission
and will be identified clearly as to material, Supplier, pertinent data such as catalog numbers and the use for
which intended.

Before submission of each Shop Drawing or sample the CONTRACTOR shall have determined and verified all
quantities, dimensions, specified performance criteria, installation requirements, materials, catalog numbers and
similar data with respect thereto and reviewed or coordinated each Shop Drawing or sample with other Shop
Drawings and samples and with the requirements of the Work and the Contract Documents.

At the time of each submission the CONTRACTOR shall give the Contracting Officer specific written notice of
each variation that the Shop Drawings or samples may have from the requirements of the Contract Documents,
and, in addition, shall cause a specific notation to be made on each Shop Drawing submitted to the Contracting
Officer for review and Approval of each such variation. All variations of the proposed Shop Drawing from that
specified will be identified in the submission and available maintenance, repair and replacement service will be
indicated. The submittal will also contain an itemized estimate of all costs that will result directly or indirectly
from acceptance of such variation, including costs of redesign and claims of other Contractors affected by the
resulting change, all of which shall be considered by the DEPARTMENT in evaluating the proposed variation. If
the variation may result in a change of Contract Time or Price, or Contract responsibility, and is not minor in
nature; the CONTRACTOR must submit a written request for Change Order with the variation to notify the
DEPARTMENT of his intent. The DEPARTMENT may require the CONTRACTOR to furnish at the
CONTRACTOR's expense additional data about the proposed variation. The Contracting Officer may reject any
variation request which the Contracting Officer determines is not in the best interest of the DEPARTMENT.

6.21 Shop Drawing and Sample Review:

6.21.1

6.21.2

The Contracting Officer will review with reasonable promptness Shop Drawings and samples, but the
Contracting Officer's review will be only for conformance with the design concept of the Project and for
compliance with the information given in the Contract Documents and shall not extend to means, methods,
techniques, sequences or procedures of construction (except where a specific means, method, technique,
sequence or procedure of construction is indicated in or required by the Contract Documents) or to safety
precautions or programs incident thereto. The review of a separate item as such will not indicate acceptance of
the assembly in which the item functions. The CONTRACTOR shall make corrections required by the
Contracting Officer and shall return the required number of corrected copies of Shop Drawings and submit as
required new samples for review. The CONTRACTOR shall direct specific attention in writing to revisions
other than the corrections called for by the Contracting Officer on previous submittals.

The Contracting Officer's review of Shop Drawings or samples shall not relieve CONTRACTOR from
responsibility for any variation from the requirements of the Contract Documents unless the CONTRACTOR
has in writing advised the Contracting Officer of each such variation at the time of submission as required by
paragraph 6.20.4. The Contracting Officer if he so determines, may give written Approval of each such
variation by Change Order, except that, if the variation is minor and no Change Order has been requested a

00700-20 Revised: December 2011



6.21.3

6214

specific written notation thereof incorporated in or accompanying the Shop Drawing or sample review
comments shall suffice as a modification. Approval by the Contracting Officer will not relieve the
CONTRACTOR from responsibility for errors or omissions in the Shop Drawings or from responsibility for
having complied with the provisions of paragraph 6.20.3.

The DEPARTMENT shall be responsible for all DEPARTMENT review costs resulting from the initial
submission and the forms resubmittal. The CONTRACTOR shall, at the discretion of the Contracting Agency,
pay all review costs incurred by the DEPARTMENT as a result of any additional re-submittals.

Where a Shop Drawing or ample is required by the Specifications, any related Work performed prior to the
Contracting Officer's review and Approval of the pertinent submission will be the sole expense and
responsibility of the CONTRACTOR.

6.22 Maintenance During Construction:

The CONTRACTOR shall maintain the Work during construction and until Substantial Completion, at which time
the responsibility for maintenance shall be established in accordance with paragraph 13.10.

6.23 Continuing the Work:

The CONTRACTOR shall carry on the Work and adhere to the progress schedule during all disputes or
disagreements with the DEPARTMENT. No Work shall be delayed or postponed pending resolution of any disputes,
disagreements, or claims except as the CONTRACTOR and the Contracting Officer may otherwise agree in writing.

6.24 Consent to Assignment:

The CONTRACTOR shall obtain the prior written consent of the Contracting Officer to any proposed assignment of
any interest in, or part of this Contract. The consent to any assignment or transfer shall not operate to relieve the
CONTRACTOR or his Sureties of any of his or its obligations under this Contract or the Performance Bonds.
Nothing herein contained shall be construed to hinder, prevent, or affect an assignment of monies due, or to become
due hereunder, made for the benefit of the CONTRACTOR's creditors pursuant to law.

6.25 Use of Explosives:

6.25.1

6.25.2

6.25.3

When the use of explosives is necessary for the prosecution of the Work, the CONTRACTOR shall exercise the
utmost care not to endanger life or property, including new Work and shall follow all Regulatory Requirements
applicable to the use of explosives. The CONTRACTOR shall be responsible for all damage resulting from the
use of explosives.

All explosives shall be stored in a secure manner in compliance with all Regulatory Requirements, and all such
storage places shall be clearly marked. Where no Regulatory Requirements apply, safe storage shall be provided
not closer than 1,000 feet from any building, camping area, or place of human occupancy.

The CONTRACTOR shall notify each public utility owner having structures in proximity to the site of his
intention to use explosives. Such notice shall be given sufficiently in advance to enable utility owners to take
such steps as they may deem necessary to protect their property from injury. However, the CONTRACTOR
shall be responsible for all damage resulting from the use of the explosives, whether or not, utility owners act to
protect their property.

6.26 CONTRACTOR's Records:

6.26.1

Records of the CONTRACTOR and Subcontractors relating to personnel, payrolls, invoices of materials, and
any and all other data relevant to the performance of this Contract, must be kept on a generally recognized
accounting system. Such records must be available during normal work hours to the Contracting Officer for
purposes of investigation to ascertain compliance with Regulatory Requirements and provisions of the Contract
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6.26.2

6.26.3

6.27

Documents.

Payroll records must contain the name and address of each employee, his correct classification, rate of pay,
daily and weekly number of hours of work, deductions made, and actual wages paid. The CONTRACTOR and
Subcontractors shall make employment records available for inspection by the Contracting Officer and
representatives of the U.S. and/or State Department of Labor and will permit such representatives to interview
employees during working hours on the Project.

Records of all communications between the DEPARTMENT and the CONTRACTOR and other parties, where
such communications affected performance of this Contract, must be kept by the CONTRACTOR and
maintained for a period of three years from Final Acceptance. The DEPARTMENT or its assigned representative
may perform an audit of these records during normal work hours after written notice to the CONTRACTOR.

Load Restrictions

The CONTRACTOR shall comply with all load restrictions as set forth in the "Administrative Permit Manual",
and Title 17, Chapter 25, of the Alaska Administrative Code in the hauling of materials on public roads, beyond
the limits of the project, and on all public roads within the project limits that are scheduled to remain in use
upon completion of the project.

Overload permits may, at the discretion of the State, be issued for travel beyond the project limits for purposes of
mobilization and/or demobilization. Issuance of such a permit will not relieve the CONTRACTOR of liability
for damage which may result from the moving of equipment.

The operation of equipment of such weight or so loaded as to cause damage to any type of construction will not
be permitted. No overloads will be permitted on the base course or surface course under construction. No loads
will be permitted on a concrete pavement, base or structure before the expiration of the curing period. The
CONTRACTOR shall be responsible for ail damage done by his equipment.
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ARTICLE 7- LAWS AND REGULATIONS

7.1

7.2

Laws to be Observed

The CONTRACTOR shall keep fully informed of all federal and state Regulatory Requirements and all orders and
decrees of bodies or tribunals having any jurisdiction or authority, which in any manner affect those engaged or
employed on the Work, or which in any way affect the conduct of the Work. The CONTRACTOR shall at all times
observe and comply with all such Regulatory Requirements, orders and decrees; and shall protect and indemnify the
DEPARTMENT and its representatives against claim or liability arising from or based on the violation of any such
Regulatory Requirement, order, or decree whether by the CONTRACTOR, Subcontractor, or any employee of
either. Except where otherwise expressly required by applicable Regulatory Requirements, the DEPARTMENT
shall not be responsible for monitoring CONTRACTOR's compliance with any Regulatory Requirements.

Permits, Licenses, and Taxes

7.2.1 The CONTRACTOR shall procure all permits and licenses, pay all charges, fees and taxes, and give all notices

necessary and incidental to the due and lawful prosecution of the Work. As a condition of performance of this
Contract, the CONTRACTOR shall pay all federal, state and local taxes incurred by the CONTRACTOR, in the
performance of this Contract. Proof of payment of these taxes is a condition precedent to final payment by the
DEPARTMENT under this Contract.

7.2.2 The CONTRACTOR's certification that taxes have been paid (as contained in the Release of Contract) will be

verified with the Department of Revenue and Department of Labor, prior to final payment.

7.2.3 If any federal, state or local tax is imposed, charged, or repealed after the date of bid opening and is made

7.3

7.4

7.5

applicable to and paid by the CONTRACTOR on the articles or supplies herein contracted for, then the
Contract shall be increased or decreased accordingly by a Change Order.

Patented Devices, Materials and Processes

If the CONTRACTOR employs any design, device, material, or process covered by letters of patent, trademark or
copyright, the CONTRACTOR shall provide for such use by suitable legal agreement with the patentee or owner.
The CONTRACTOR and the Surety shall indemnify and save harmless the DEPARTMENT, any affected third
party, or political subdivision from any and all claims for infringement by reason of the use of any such patented
design, device, material or process, or any trademark or copyright, and shall indemnify the DEPARTMENT for any
costs, expenses, and damages which it may be obliged to pay by reason of any infringement, at any time during the
prosecution or after the completion of the Work.

Compliance of Specifications and Drawings:

If the CONTRACTOR observes that the Specifications and Drawings supplied by the DEPARTMENT are at
variance with any Regulatory Requirements, CONTRACTOR shall give the Contracting Officer prompt written
notice thereof, and any necessary changes will be authorized by one of the methods indicated in paragraph 9.2. as
determined appropriate by the Contracting Officer. If the CONTRACTOR performs any Work knowing or having
reason to know that it is contrary to such Regulatory Requirements, and without such notice to the Contracting
Officer, the CONTRACTOR shall bear all costs arising therefrom; however, it shall not be the CONTRACTOR's
primary responsibility to make certain that the Specifications and Drawings supplied by the DEPARTMENT are in
accordance with such Regulatory Requirements.

Accident Prevention:

The CONTRACTOR shall comply with AS 18.60.075 and all pertinent provisions of the Construction Code
Occupational Safety and Health Standards issued by the Alaska Department of Labor.
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7.6

7.7

7.8

7.9

Sanitary Provisions:

The CONTRACTOR shall provide and maintain in a neat and sanitary condition such accommodations for the use of
his employees and DEPARTMENT representatives as may be necessary to comply with the requirements of the State
and local Boards of Health, or of other bodies or tribunals having jurisdiction.

Business Registration:

Comply with AS 08.18.011, as follows: "it is unlawful for a person to submit a bid or work as a contractor until he
has been issued a certificate of registration by the Department of Commerce. A partnership or joint venture shall be
considered registered if one of the general partners or venturers whose name appears in the name under which the
partnership or venture does business is registered."

Professional Registration and Certification:

All craft trades, architects, engineers and land surveyors, electrical administrators, and explosive handlers employed
under the Contract shall specifically comply with applicable provisions of AS 08.18, 08.48,-08.40, and 08.52.
Provide copies of individual licenses within seven days following a request from the Contracting Officer.

Local Building Codes:

The CONTRACTOR shall comply with AS 35.10.025 which requires construction in accordance with applicable
local building odes to include the obtaining of required permits.

7.10 Air Quality Control:

The CONTRACTOR shall comply with all applicable provisions of AS 46.03.04 as pertains to Air Pollution
Control.

7.11 Archaeological or Paleontological Discoveries:

When the CONTRACTOR's operation encounters prehistoric artifacts, burials, remains of dwelling sites, or
paleontological remains, such as shell heaps, land or sea mammal bones or tusks, the CONTRACTOR shall cease
operations immediately and notify the Contracting Officer. No artifacts or specimens shall be further disturbed or
removed from the ground and no further operations shall be performed at the site until so directed. Should the
Contracting Officer order suspension of the CONTRACTOR's operations in order to protect an archaeological or
historical finding, or order the CONTRACTOR to perform extra Work, such shall be covered by an appropriate
Contract change document.

7.12 Applicable Alaska Preferences:

7.12.1 In determining the low bidder for State funded projects, a 5% bid preference has been given to "Alaska

bidders", as required under AS 36.30.170. "Alaska bidder" means a person who:

(1) holds a current Alaska business license;

(2) submits a bid for goods, services, or construction under the name as appearing on the person's current
Alaska business license

(3) has maintained a place of business within the state staffed by the bidder or an employee of the bidder for a
period of six months immediately preceding the date of the bid;

(4) is incorporated or qualified to do business under the laws of the state, is a sole proprietorship, and the
proprietor is a resident of the state or is a partnership, and all partners are residents of the state; and

(5) if a joint venture, is composed entirely of ventures that qualify under (1) through (4), above.

7.12.2  Indetermining the low bidder for State funded projects, an "Alaska products" preference has been given as

required under AS 36.30.326 - 36.30.332, when the bidder designates the use of Alaska products. The Bidder
shall complete the Alaska Products Preference Worksheet per its instructions and submit it with the Bid
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7.12.3

7.12.4

Proposal. If the successful Bidder/CONTRACTOR proposes to use an Alaska product and does not do so, a
penalty will be assessed against the successful Bidder/CONTRACTOR in an amount equal to the product
preference percentage granted to the successful Bidder/CONTRACTOR plus one percent multiplied by the total
declared value of the Alaska products proposed but not used.

Pursuant to AS 36.15.050 and AS 36.30.322, "agricultural/wood" products harvested in Alaska shall be used in
State funded projects whenever they are priced no more than seven percent above agricultural/wood products
harvested outside the state and are of a like quality as compared with agricultural/'wood products harvested
outside the state, when such products are not utilized, the CONTRACTOR shall document the efforts he made
towards obtaining agricultural/wood products harvested in Alaska and include in this documentation a written
statement that he contacted the manufacturers and suppliers identified on the Department of Commerce and
Economic Development's list of suppliers of Alaska forest products concerning the availability of
agricultural/wood products harvested in Alaska and, if available, the product prices. The CONTRACTOR's use of
agricultural/wood products that fail to meet the requirements of this section shall be subject to the provisions of
paragraphs 12.6 through 12.9 relating to Defective Work.

The CONTRACTOR shall maintain records, in a format acceptable to the Contracting Officer, which establish
the type and extent of "agricultural/wood" and "Alaska" products utilized. All record keeping and documentation
associated with the requirements 7.12.2 and 7.12.3 of this paragraph must be provided to the DEPARTMENT
upon written request or as otherwise provided within the Contract Documents.

7.13 Wages and Hours of Labor:

7.13.1

7.13.2

One certified copy of all payrolls shall be submitted weekly to the State Department of Labor and, upon request, to
the Contracting Officer to assure to assure compliance with AS 36.05.040, Filing Schedule of Employees
Wages Paid and Other Information. The CONTRACTOR shall be responsible for the submission of certified
copies of payrolls of all Subcontractors. The certification shall affirm that the payrolls are current and
complete, that the wage rates contained therein are not less than the applicable rates referenced in these
Contract Documents, and that the classification set forth for each laborer or mechanic conforms with the Work
he performed. The CONTRACTOR and his Subcontractors shall attend all hearings and conferences and
produce such books, papers, and documents all as requested by the Department of Labor. Should federal funds
be involved, the appropriate federal agency shall also receive a copy of the CONTRACTOR's certified payrolls.
Regardless of project funding source, copies of all certified payrolls supplied to the State Department of Labor
by the CONTRACTOR shall be supplied also to the Project Manager upon request, including submittals made
by, or on behalf of, subcontractors.

The following labor provisions shall also apply to this Contract:

The CONTRACTOR and his Subcontractors shall pay all employees unconditionally and not less than once a
week;

wages may not be less than those stated under AS 36.05.010, regardless of the contractual relationship between
the CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors;

the scale of wages to be paid shall be posted by the CONTRACTOR in a prominent and easily accessible place
at the site of the Work;

the DEPARTMENT shall withhold so much of the accrued payments as is necessary to pay to laborers,
mechanics, or field surveyors employed by the CONTRACTOR or Subcontractors the difference between

1. the rates of wages required by the Contract to be paid laborers, mechanics, or field surveyors on the Work,
and

2. the rates of wages in fact received by laborers, mechanics or field surveyors.
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7.13.3  Within three calendar days of award of a construction contract, the CONTRACTOR shall file a "Notice of
Work" with the Department of Labor and shall pay all related fees. The Contracting Officer will not issue
Notice to Proceed to the CONTRACTOR until such notice and fees have been paid to the State Department of
Labor. Failure of the CONTRACTOR to file the Notice of Work and pay fees within this timeframe shall not
constitute grounds for an extension of contract time or adjustment of contract price.

7.14 Overtime Work Hours and Compensation:

Pursuant to 40 U.S.C. 327-330 and AS 23.10.060-.110, the CONTRACTOR shall not require nor permit any
laborer or mechanic in any workweek in which he is employed on any Work under this Contract to work in excess of
eight hours in any Calendar Day or in excess of forty hours in such workweek on Work subject to the provisions of
the Contract Work Hours and Safety Standards Act unless such laborer or mechanic receives compensation at a rate
not less than one and one half times his basic rate of pay for all such hours worked in excess of eight hours in
any Calendar Day or in excess of forty hours in such workweek whichever is the greater number of overtime hours.
In the event of any violation of this provision, the CONTRACTOR shall be liable to any affected employee for any
amounts due and penalties and to the DEPARTMENT for liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or mechanic employed in violation of this provision in the sum of
$10.00 for each Calendar Day on which such employee was required or permitted to be employed on such Work in
excess of eight hours or in excess of the standard workweek of forty hours without payment of the overtime wages
required by this paragraph.
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ARTICLE 8 -OTHER WORK

8.1

Related Work at Site:

8.1.1  The DEPARTMENT reserves the right at any time to contract for and perform other or additional work on or

near the Work covered by the Contract.

8.1.2 When separate contracts are let within the limits of the Project, the CONTRACTOR shall conduct his Work so

as not to interfere with or hinder the Work being performed by other contractors. The CONTRACTOR when
working on the same Project with other contractors shall cooperate with such other contractors. The
CONTRACTOR shall join his Work with that of the others in an acceptable manner and shall perform it in
proper sequence to that of others.

8.1.3 If the fact that other such work is to be performed is identified or shown in the Contract Documents the

CONTRACTOR shall assume all liability, financial or otherwise, in connection with this Contract and
indemnify and save harmless the DEPARTMENT from any and all damages or claims that may arise because of
inconvenience, delay, or loss experienced by the CONTRACTOR because of the presence and operations of
other contractors.

8.14 If the fact that such other work is to be performed was not identified or shown in the Contract Documents,

8.2

8.3

8.4

written notice thereof will be given to the CONTRACTOR prior to starting any such other work. If the
CONTRACTOR believes that such performance will require an increase in Contract Price or Contract Time, the
CONTRACTOR shall notify the Contracting Officer of such required increase within fifteen (15) calendar days
following receipt of the Contracting Officer's notice. Should the Contracting Officer find such increase(s) to be
justified, a Change Order will be executed.

Access, Cutting, and Patching:

The CONTRACTOR shall afford each utility owner and any other contractor who is a party to such a direct contract
with the DEPARTMENT (or the DEPARTMENT, if the DEPARTMENT is performing the additional work with the
DEPARTMENT’s employees) proper and safe access to the site and a reasonable opportunity for the introduction
and storage of materials and equipment and the execution of such work, and shall properly connect and coordinate
the Work with the Work of others. The CONTRACTOR shall do all cutting, fitting and patching of the Work that
may be required to make its several parts come together properly and integrate with such other work, the
CONTRACTOR shall not endanger any work of others by cutting, excavating or otherwise altering their work and
will only cut or alter such other work with the written consent of the Contracting Officer. The duties and
responsibilities of the CONTRACTOR under this paragraph are for the benefit of other contractors to the extent that
there are comparable provisions for the benefit of the CONTRACTOR in said direct contracts between the
DEPARTMENT and other contractors.

Defective Work by Others:

If any part of the CONTRACTOR's Work depends for proper execution or results upon the Work of any such other
contractor, utility owner, or the DEPARTMENT, the CONTRACTOR shall inspect and promptly report to the
Contracting Officer in writing any delays, defects or deficiencies in such work that render it unavailable or
unsuitable for such proper execution and results. The CONTRACTOR's failure to so report will constitute an
acceptance of the other work as fit and proper for integration with CONTRACTOR's Work except for latent or
nonapparent defects and deficiencies in the other work.

Coordination:

If the DEPARTMENT contracts with others for the performance of other work at the site, Contracting Officer will
have authority and responsibility for coordination of the activities among the various prime contractors.
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ARTICLE 9- CHANGES

9.1 DEPARTMENT's Right to Change:

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or from
time to time, order additions, deletions or revisions in the Work within the general scope of the Contract, including
but not limited to changes:

9.14

In the Contract Documents;
In the method or manner of performance of the Work;
In State-furnished facilities, equipment, materials, services, or site;

Directing acceleration in the performance of the Work

9.2 Authorization of Changes within the General Scope:

Additions, deletions, or revisions in the Work within the general scope of the Contract as specified in 9.1 shall be
authorized by one or more of following ways:

9.2.1

922

923

Directive (pursuant to paragraph 9.3)
A Change Order (pursuant to paragraph 9.4)

DEPARTMENT's acceptance of Shop Drawing variations from the Contract Documents as specifically
identified by the CONTRACTOR as required by paragraph 6.20.4.

9.3 Directive:

9.3.1

932

933

934

935

9.3.6

The Contracting Officer shall provide written clarification or interpretation of the Contract Documents
(Pursuant to paragraph 3.6).

The Contracting Officer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Time and are consistent
with the overall intent of the Contract Documents.

The Contracting Officer may order the Contractor to correct Defective Work or methods which are not in
conformance with the Contract Documents.

The Contracting Officer may direct the commencement or suspension of Work or emergency related Work (as
provided in paragraph 6.19).

Upon the issuance of a Directive to the CONTRACTOR by the Contracting Officer, the CONTRACTOR shall
proceed with the performance of the Work as prescribed by such Directive.

If the CONTRACTOR believes that the changes noted in a Directive may cause an increase in the Contract
Price or an extension of Contract Time, the CONTRACTOR shall immediately provide written notice to the
Contracting Officer depicting such increases before proceeding with the Directive, except in the case of an
emergency. If the Contracting Officer finds the increase in Contract Price or the extension of Contract Time
justified, a Change Order will be issued. If however, the Contracting Officer does not find that a Change Order is
justified, the Contracting Officer may direct the CONTRACTOR to proceed with the Work. The
CONTRACTOR shall cooperate with the Contracting Officer in keeping complete daily records of the cost of
such Work If a Change Order is ultimately determined to be justified, in the absence of agreed prices and unit
prices, payment for such Work will be made on a "cost of the Work basis" as provided in 10.4
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9.4

9.5

9.6

9.7

9.8

9.9

Change Order:

A change in Contract Time, Contract Price, or responsibility may be made for changes within the scope of the Work
by Change Order. Upon receipt of an executed Change Order, the CONTRACTOR shall promptly proceed with the
Work involved which will be performed under the applicable conditions of the Contract Documents except as
otherwise specifically provided. Changes in Contract Price and Contract Time shall be made in accordance with
Articles 10 and 11. A Change Order shall be considered executed when it is signed by the DEPARTMENT.

Shop Drawing Variations:

Variations by shop drawings shall only be eligible for consideration under 9.4 when the conditions affecting the
price, time, or responsibility are identified by the CONTRACTOR in writing and a request for a Change Order is
submitted as per 6.20.4.

Changes Outside the General Scope; Supplemental Agreement:

Any change which is outside the general scope of the Contract, as determined by the Contracting Officer, must be
authorized by a Supplemental Agreement signed by the appropriate representatives of the DEPARTMENT and the
CONTRACTOR.

Unauthorized Work:

The CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the Contract Time
with respect to any work performed that is not required by the Contract Documents as amended, modified and
supplemented as provided in this Article 9, except in the case of an emergency as provided in paragraph 6.19 and
except in the case of uncovering Work as provided in paragraph 12.4.2.

Notification of Surety:

If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents
(including, but not limited to, Contract Price or Contract Time) is required by the provisions of any bond to be given to
a Surety, the giving of any such notice will be the CONTRACTOR's responsibility, and the amount of each
applicable bond will be adjusted accordingly.

Differing Site Conditions:

9.9.1 The CONTRACTOR shall promptly, and before such conditions are disturbed (except in an emergency as

permitted by paragraph 6.19), notify the Contracting Officer in writing of: (1) subsurface or latent physical
conditions at the site differing materially from those indicated in the Contract, and which could not have been
discovered by a careful examination of the site, or (2) unknown physical conditions at the site, of an unusual
nature, differing materially from those ordinarily encountered and generally recognized as inherent in work of
the character provided for in this Contract. The Contracting Officer shall promptly investigate the conditions,
and if the Contracting Officer finds that such conditions do materially so differ and cause an increase or
decrease in the CONTRACTOR’s cost of, or time required for, performance of this Contract, an adjustment
shall be made and the Contract modified in writing accordingly. An adjustment in compensation shall be
computed under Article 10.

9.9.2 Any claim for additional compensation by the CONTRACTOR under this clause shall be made in accordance

with Article 15. In the event that the Contracting Officer and the CONTRACTOR are unable to reach an
agreement concerning an alleged differing site condition, the CONTRACTOR will be required to keep an
accurate and detailed record which will indicate the actual "cost of the Work" done under the alleged differing
site condition. Failure to keep such a record shall be a bar to any recovery by reason of such alleged differing
site conditions. The Contracting Officer shall be given the opportunity to supervise and check the keeping of
such records.
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9.10

Interim Work Authorization:

An Interim Work Authorization may be used to establish a change within the scope of the Work; however, only a
Change Order shall establish associated changes in Contract Time and Price. Work authorized by Interim
Work Authorization shall be converted to a Change Order. The basis of payment shall be as stated in the
Interim Work Authorization, unless it states that the basis of payment has not been established and is to be
negotiated, in which case the Cost of the Work shall be documented pursuant to Article 10.4, to establish a basis
for negotiating a lump sum price for the Change Order.
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ARTICLE 10- CONTRACT PRICE; COMPUTATION AND CHANGE
10.1 Contract Price:

The Contract Price constitutes the total compensation (subject to authorized adjustments) payable to the
CONTRACTOR for performing the Work. All duties, responsibilities and obligations assigned to or undertaken by
the CONTRACTOR shall be at his expense without change in the Contract Price. The Contract Price may only be
changed by a Change Order or Supplemental Agreement.

10.2 Claim for Price Change:

Any claim for an increase or decrease in the Contract Price shall be submitted in accordance with the terms of
Article 15, and shall not be allowed unless notice requirements of this Contract have been met.

10.3 Change Order Price Determination:

The value of any Work covered by a Change Order for an increase or decrease in the Contract Price shall be
determined in one of the following ways:

10.3.1  Where the Work involved is covered by unit prices contained in the Contract Documents, by application of unit
prices to the quantities of the items involved (subject to the provisions of subparagraphs 10.9.1 through 10.9.3,
inclusive).

10.3.2 By mutual acceptance of a lump sum (fixed price) which includes overhead and profit. The lump sum
(fixed price) shall be negotiated based on the estimated "cost of the Work" in accordance with Articles
10.4 and 10.5. The following maximum rates of cost markup (to cover both overhead and profit of the
CONTRACTOR) shall be used in the negotiation of a Lump Sum Change Order:

a. For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be twenty
percent;

b. For costs incurred under paragraph 10.4.3, the CONTRACTOR's fee shall be ten percent; and if a
subcontract is on the basis of "cost of the work" plus a fee, the maximum allowable to
CONTRACTOR on account of overhead and profit for itself and all Subcontractors and multiple tiers
thereof shall be fifteen percent of the cost incurred by the subcontractor actually performing the Work;

c. No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4,10.4.5 and 10.5;

d. The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such
change which results in a net decrease in cost will be the amount of the actual net decrease plus a
deduction in CONTRACTOR's fee by an amount equal to twenty percent of the net decrease; and

e.  When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's
fee shall be computed on the basis of the net change in accordance with paragraphs 10.3.2.a through
10.3.2.d, inclusive

10.3.3  When 10.3.1 and 10.3.2 are inapplicable, on the basis of the "cost of the Work" (determined as provided in
paragraphs 10.4 and 10.5) plus a CONTRACTOR's fee for overhead and profit (determined as provided in
paragraph 10.6).

10.3.4 Before a Change Order or Supplemental Agreement is Approved, the CONTRACTOR shall submit cost or
pricing data regarding the changed or extra Work. The CONTRACTOR shall certify that the data submitted is, to
his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that
such data will continue to be accurate and complete during the performance of the changed or extra Work.
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10.4 Cost of the Work:

The term "cost of the Work" means the sum of all costs necessarily incurred and paid by the CONTRACTOR in the
proper performance of the Work. Except as otherwise may be agreed to in writing by the DEPARTMENT, such
costs shall be in amount no higher than those prevailing in the locality of the Project, shall include only the
following items and shall not include any of the costs itemized in subparagraph 10.5:

10.4.1

10.4.2

10.4.3

10.4.4

10.4.5

Payroll costs for employees in the direct employ of the CONTRACTOR in the performance of the Work under
schedules ofjob classifications agreed upon by the DEPARTMENT and the CONTRACTOR. Payroll costs for
employees not employed full time on the Work shall be apportioned on the basis of their time spent on the
Work. Payroll costs shall be limited to, salaries and wages plus the cost of fringe benefits which shall include
social security contributions, unemployment, excise and payroll taxes, workers' or workmen's compensation,
health and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable thereto. Such
employees shall include manual workers up through the level of foreman but shall not include general foremen,
superintendents, and non-manual employees. The expenses of performing Work after regular working hours, on
Saturday, Sunday or legal holidays shall be included in the above to the extent authorized by the DEPARTMENT.

Cost of all materials and equipment furnished and incorporated or consumed in the Work, including costs of
transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash
discounts shall accrue to the CONTRACTOR unless the DEPARTMENT deposits funds with the
CONTRACTOR with which to make payments, in which case the cash discounts shall accrue to the
DEPARTMENT. All trade discounts, rebates and refunds and all returns from sale of surplus materials and
equipment shall accrue to the DEPARTMENT, and the CONTRACTOR shall make provisions so that they may
be obtained.

Payments made by the CONTRACTOR to Subcontractors for Work performed by Subcontractors. If required by
the DEPARTMENT, CONTRACTOR shall obtain competitive quotes from Subcontractors or Suppliers
acceptable to the CONTRACTOR and shall deliver such quotes to the DEPARTMENT who will then
determine which quotes will be accepted. If a subcontract provides that the Subcontractor is to be paid on the
basis of "cost of the Work" plus a fee, the Subcontractor' "cost of the Work" shall be determined in the same
manner as the CONTRACTOR's "cost of work" as described in paragraphs 10.4 through 10.5; and the
Subcontractor's fee shall be established as provided for under subparagraph 10.6.2 clause b. All subcontracts
shall be subject to the other provisions of the Contract Documents insofar as applicable.

Costs of special consultants (including but not limited to engineers, architects, testing laboratories, and
surveyors) employed for services necessary for the completion of the Work.

Supplemental costs including the following:

The proportion of necessary transportation, travel and subsistence expenses of the CONTRACTOR's employees
incurred in discharge of duties connected with the Work.

Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances,
office and temporary facilities at the site and hand tools not owned by the Workers, which are consumed in the
performance of the Work, and cost less market value of such items used but not consumed which remain the
property of the CONTRACTOR.

Rentals of all construction equipment and machinery and the parts thereof whether rented from the
CONTRACTOR or others in accordance with rental agreements Approved by the DEPARTMENT and the
costs of transportation, loading, unloading, installation, dismantling and removal thereof- all in accordance with
terms of said rental agreements. The rental of any such equipment, machinery or parts shall cease when the use
thereof is no longer necessary for the Work.

For any machinery or special equipment (other than small tools) which has been authorized by the Project
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Manager, the CONTRACTOR shall receive the rental rates in the current edition and appropriate volume of
the "Rental Rate Blue Book for Construction Equipment", published by Dataquest, Inc., 1290 Ridder Park
Drive, San Jose, CA 95131. Hourly rental rates shall be determined as follows:

The established hourly rental rate shall be equal to the adjusted monthly rate for the basic equipment plus the
adjusted monthly rate for applicable attachments, both divided by 176, and multiplied by the area adjustment
factor, plus the estimated hourly operating cost.

The adjusted monthly rate is that resulting from application of the rate adjustment formula in order to
eliminate replacement cost allowances in machine depreciation and contingency cost allowances.

Attachments shall not be included unless required for the time and materials work.

For equipment not listed in The Blue Book, the CONTRACTOR shall receive a rental rate as agreed upon
before such work is begun. If agreement cannot be reached, the DEPARTMENT reserves the right to establish a
rate based on similar equipment in the Blue Book or prevailing commercial rates in the area.

These rates shall apply for equipment used during the CONTRACTOR’s regular shift of 10 hours per day.
Where the equipment is used more than 10 hours per day, either on the CONTRACTOR's normal work or on
time and materials, and either on single or multiple shifts, an overtime rate, computed as follows, shall apply:

The hourly overtime rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted
monthly rate for applicable attachments, both divided by 352, and multiplied by the area adjustment factor, plus
the estimated hourly operating cost.

Equipment which must be rented or leased specifically for work required under this section shall be authorized
in writing by the Project Manager. The CONTRACTOR shall be paid invoice price plus 15%.

When it is necessary to obtain equipment from sources beyond the project limits exclusively for time and
materials, work, the actual cost of transferring the equipment to the site of the Work and return will be allowed
as an additional item of expense. Where the move is made by common carrier, the move-in allowance will be
limited to the amount of the freight bill or invoice. If the CONTRACTOR hauls the equipment with his own
forces, the allowance will be limited to the rental rate for the hauling unit plus operator wages. In the event that
the equipment is transferred under its own power, the moving allowance will be limited to one-half of the
normal hourly rental rate plus operator’s wages. In the event that the move-out is to a different location,
payment will in no instance exceed the amount of the move-in. Move-in allowance shall not be made for
equipment brought to the project for time and materials work which is subsequently retained on the project and
utilized for completion of contract items, camp maintenance, or related work. -

Equipment ordered to be on a stand-by basis shall be paid for at the stand-by rental rate for the number of hours
in the CONTRACTOR'S normal work shift, but not to exceed 8 hours per day. The stand-by rental rate shall be
computed as follows:

The hourly stand-by rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted
monthly rate for applicable attachments, both divided by 352, all multiplied by the area adjustment factor.

Time will be recorded to the nearest one-quarter hour for purposes of computing compensation to the
CONTRACTOR for equipment utilized under these rates.

The equipment rates as determined above shall be full compensation, including overhead and profit, for
providing the required equipment and no additional compensation will be made for other costs such as, but not
limited to, fuels, lubricants, replacement parts or maintenance costs. Cost of repairs, both major and minor, as
well as charges for mechanic's time utilized in servicing equipment to ready it for use prior to moving to the
project and similar charges will not be allowed.
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Sales, consumer, use or similar taxes related to the Work, and for which the CONTRACTOR is liable, imposed
by Regulatory Requirements.

Deposits lost for causes other than negligence of the CONTRACTOR, any Subcontractor or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees
for permits and licenses.

Losses and damages (and related expenses), not compensated by insurance or otherwise, to the Work or
otherwise sustained by the CONTRACTOR in connection with the performance and furnishing of the Work
provided they have resulted from causes other than the negligence of the CONTRACTOR, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may be liable. Such losses
shall include settlements made with the written consent and Approval of the DEPARTMENT. No such losses,
damages and expenses shall be included in the "cost of the Work" for the purpose of determining the
CONTRACTOR's fee. If, however, any such loss or damage requires reconstruction and the CONTRACTOR is
placed in charge thereof, the CONTRACTOR shall be paid for services a fee proportionate to that stated in
paragraphs 10.6.2.a and 10.6.2.b.

The cost of utilities, fuel and sanitary facilities at the site.

Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage and
similar petty cash items in connection with the Work.

Cost of premiums for additional bonds and insurance required because of changes in the Work and premiums
for property insurance coverage within the limits of the deductible amounts established by the DEPARTMENT in
accordance with Article 5.

10.5 Excluded Costs:

The term "cost of the Work" shall not include any of the following:

10.5.1

10.5.2

10.5.3

10.5.4

10.5.5

10.5.6

Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of partnership and
sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditors, accountants,
purchasing and contracting agency, expeditors, timekeepers, clerks and other personnel employed by
CONTRACTOR whether at the site or in CONTRACTOR's principal or a branch office for general
administration of the Work and not specifically included in the agreed upon schedule of job classifications
referred to in paragraph 10.4.1 or specifically covered by paragraph 10.4.4 all of which are to be considered
administrative costs covered by the CONTRACTOR's fee.

Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office at the site.

Any part of CONTRACTOR's capital expenses including interest on CONTRACTOR's capital employed for
the Work and charges against CONTRACTOR for delinquent payments.

Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required by the Contract
Documents to purchase and maintain the same (except for the cost of premiums covered by subparagraph
10.4.5. 1 above).

Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or indirectly employed
by any of them or for whose acts any of them may be liable, including but not limited to, the correction of
Defective Work, disposal of materials or equipment wrongly supplied and making good any damage to

property.

Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly
included in paragraph 10.4.
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10.6 CONTRACTOR's Fee:

The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be determined as follows.
10.6.1 A mutually acceptable fixed fee; or ifnone can be agreed upon.
10.6.2 A fee based on the following percentages of the various portions of the "cost of the Work™:

a. For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be fifteen percent;

b. For costs incurred under paragraph10.4.3, the CONTRACTOR's fee shall be ten percent; and if a subcontract is
on the basis of "cost of the Work" plus a fee, the maximum allowable to CONTRACTOR on account of
overhead and profit for itself and all Subcontractors and multiple tiers thereof shall be fifteen percent of the cost
incurred by the subcontractor actually performing the Work;

c. No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4,10.4.5 and 10.5;

d. The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such change which
results in a net decrease in cost will be the amount of the actual net decrease plus a deduction in CONTRACTOR's
fee by an amount equal to fifteen percent of the net decrease; and

e. When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's fee shall
be computed on the basis of the net change in accordance with paragraphs 10.6.2.a through 10.6.2.d, inclusive.

10.7 Cost Breakdown:

Whenever the cost of any Work is to be determined pursuant to paragraphs 10.4 and 10.5, the CONTRACTOR will
submit in a form acceptable to the DEPARTMENT an itemized cost breakdown together with supporting data.

10.8 Cash Allowances:

It is understood that CONTRACTOR has included in the Contract Price all allowances so named in the Contract
Documents and shall cause the Work so covered to be done by such Subcontractors or Suppliers and for such sums
within the limit of the allowances as may be acceptable to the Contracting Officer. CONTRACTOR agrees that:

10.8.1 The allowances include the cost to CONTRACTOR (less any applicable trade discounts) of materials and
equipment required by the allowances to be delivered at the site, and all applicable taxes; and

10.8.2 CONTRACTOR's cost for unloading and handling on the site, labor, installation costs, overhead, profit and
other expenses contemplated for the allowances have been included in the Contract Price and not in the
allowances. No demand for additional payment on account of any thereof will be valid.

Prior to final payment, an appropriate Change Order will be issued to reflect actual amounts due the
CONTRACTOR on account of Work covered by allowances, and the Contract Price shall be correspondingly
adjusted.

10.9 Unit Price Work:

10.9.1  Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the
Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the established
unit prices for each separately identified item of Unit Price Work times the estimated quantity of each item as
indicated in the Contract. The estimated quantities of items of Unit Price Work are not guaranteed and are
solely for the purpose of comparison of bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by the CONTRACTOR will be made by the
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10.9.2

10.9.3

10.10

DEPARTMENT in accordance with paragraph 10.10.

Each unit price will be deemed to include an amount considered by the CONTRACTOR to be adequate to cover
the CONTRACTOR's overhead and profit for each separately identified item. If the "Basis of Payment" clause
in the Contract Documents relating to any unit price in the bid schedule requires that the said unit price cover
and be considered compensation for certain work or material essential to the item, this same work or material
will not also be measured or paid for under any other pay item which may appear elsewhere in the Contract
Documents.

Payment to the CONTRACTOR shall be made only for the actual quantities of Work performed and accepted or
materials furnished, in conformance with the Contract Documents. When the accepted quantities of Work or
materials vary from the quantities stated in the bid schedule, or change documents, the CONTRACTOR shall
accept as payment in full, payment at the stated unit prices for the accepted quantities of Work and materials
furnished, completed and accepted; except as provided below:

When the quantity of Work to be done or material to be furnished under any item, for which the total cost of the
item exceeds 10% of the total Contract Price, is increased by more than 25 percent of the quantity stated in the
bid schedule, or change documents, either party to the Contract, upon demand, shall be entitled to an equitable
unit price adjustment on that portion of the Work above 125 percent of the quantity stated in the bid schedule.

When the quantity of Work to be done or material to be furnished under any major item, for which the total cost
of the item exceeds 10% of the total Contract Price, is decreased by more than 25 percent of the quantity stated
in the bid schedule, or change documents either party to the Contract, upon demand, shall be entitled to an
equitable price adjustment for the quantity of Work performed or material furnished, limited to a total payment
of not more than 75 percent of the amount originally bid for the item.

Determinations for Unit Prices:

The Contracting Officer will determine the actual quantities and classifications of Unit Price Work performed by the
CONTRACTOR. The Contracting Officer will review with the CONTRACTOR preliminary determinations on
such matters before finalizing the costs and quantities on the Schedule of Values. The Contracting Officer's
acknowledgment thereof will be final and binding on the CONTRACTOR, unless, within 10 days after the date of
any such decisions, the CONTRACTOR delivers to the Contracting Officer written notice of intention to appeal
from such a decision.
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ARTICLE 11- CONTRACT TIME; COMPUTATION AND CHANGE

11.1

Commencement of Contract Time; Notice to Proceed:

The Contract Time will commence to run on the day indicated in the Notice to Proceed.

11.2  Starting the Work:

No Work on Contract items shall be performed before the effective date of the Notice to Proceed. The
CONTRACTOR shall notify the Contracting Officer at least 24 hours in advance of the time actual construction
operations will begin. The CONTRACTOR may request a limited Notice to Proceed after Award has been made, to
permit them to order long lead materials which could cause delays in Project completion. However, granting is
within the sole discretion of the Contracting Officer, and refusal or failure to grant a limited Notice to Proceed shall
not be a basis for claiming for delay, extension of time, or alteration of price.

11.3 Computation of Contract Time:

11.3.1  When the Contract Time is specified on a Calendar Day basis, all Work under the Contract shall be completed

within the number of Calendar Days specified. The count of Contract Time begins on the day following receipt
of the Notice to Proceed by the CONTRACTOR, ifno starting day is stipulated therein.

Calendar Days shall continue to be counted against Contract Time until and including the date of Substantial
Completion of the Work.

11.3.2 When the Contract completion time is specified as a fixed calendar date, it shall be the date of Substantial

Completion.

11.3.3 The Contract Time shall be as stated on form 25D-9, Proposal.

11.4 Time Change:

The Contract Time may only be changed by a Change Order or Supplemental Agreement.

11.5 Extension Due to Delays:

The right of the CONTRACTOR to proceed shall not be terminated nor the CONTRACTOR charged with liquidated
or actual damages because of delays to the completion of the Work due to unforeseeable causes beyond the control
and without the fault or negligence of the CONTRACTOR, including, but not restricted to the following: acts of
God or of the public enemy, acts of the DEPARTMENT in its contractual capacity, acts of another contractor in the
performance of a contract with the DEPARTMENT, floods, fires, epidemics, quarantine restrictions, strikes, freight
embargoes, unusually severe weather and delays of Subcontractors or Suppliers due to such causes. Any delay in
receipt of materials on the site, caused by other than one of the specifically mentioned occurrences above, does not of
itself justify a time extension, provided that the CONTRACTOR shall within twenty four (24) hours from the
beginning of any such delay (unless the Contracting Officer shall grant a further period of the time prior to the date of
final settlement of the Contract), notify the Contracting Officer in writing of the cause of delay. The Contracting
Officer shall ascertain the facts and the extent of the delay and extend the time for completing the Work when the
findings of fact justify such an extension.

11.6 Essence of Contract:

All time limits stated in the Contract Documents are of the essence of the Contract.

11.7 Reasonable Completion Time:

It is expressly understood and agreed by and between the CONTRACTOR and the DEPARTMENT that the date of
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beginning and the time for Substantial Completion of the Work described herein are reasonable times for the
completion of the Work.

11.8 Delay Damages:

Whether or not the CONTRACTOR's right to proceed with the Work is terminated, he and his Sureties shall be
liable for damages resulting from his refusal or failure to complete the Work within the specified time.

Liquidated and actual damages for delay shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT in
the amount as specified in the Supplementary Conditions for each Calendar Day the completion of the Work or any
part thereof is delayed beyond the time required by the Contract, or any extension thereof. If a listing of incidents
resulting from a delay and expected to give rise to actual or liquidated damages is not established by the Contract
Documents, then the CONTRACTOR and his Surety shall be liable to the DEPARTMENT for any actual damages
occasioned by such delay. The CONTRACTOR acknowledges that the liquidated damages established herein are
not a penalty but rather constitute an estimate of damages that the DEPARTMENT will sustain by reason of delayed
completion. These liquidated and actual damages are intended as compensation for losses anticipated to arise, and
include those items enumerated in the Supplementary Conditions.

These damages will continue to run both before and after termination in the event of default termination. These
liquidated damages do not cover excess costs of completion or DEPARTMENT costs, fees, and charges related to
reprocurement. If a default termination occurs, the CONTRACTOR or his Surety shall pay in addition to these
damages, all excess costs and expenses related to completion as provided by Article 14.2.5.
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ARTICLE 12 - QUALITY ASSURANCE

12.1

Warranty and Guaranty:

The CONTRACTOR warrants and guarantees to the DEPARTMENT that all Work will be in accordance with the
Contract Documents and will not be Defective. Prompt notice of all defects shall be given to the CONTRACTOR.
All Defective Work, whether or not in place, may be rejected, corrected or accepted as provided for in this article.

12.2 Access to Work:

The DEPARTMENT and the DEPARTMENT's representatives, testing agencies and governmental agencies with
jurisdiction interests will have access to the Work at reasonable times for their observation, inspecting and testing.
The CONTRACTOR shall provide proper and safe conditions for such access.

12.3 Tests and Inspections:

12.3.1

12.3.2

12.3.4

12.3.5

The CONTRACTOR shall give the Contracting Officer timely notice of readiness of the Work for all required
inspections, tests or Approvals.

If Regulatory Requirements of any public body having jurisdiction require any Work (or part thereof) to
specifically be inspected, tested or approved, the CONTRACTOR shall assume full responsibility therefor, pay
all costs in connection therewith and furnish the Contracting Officer the required certificates of inspection,
testing or approval. The CONTRACTOR shall also be responsible for and shall pay all costs in connection with
any inspection or testing required in connection with DEPARTMENT's acceptance of a Supplier of materials or
equipment proposed to be incorporated in the Work, or of materials or equipment submitted for Approval prior to
the CONTRACTOR's purchase thereof for incorporation in the Work. The cost of all inspections, tests and
approvals in addition to the above which are required by the Contract Documents shall be paid by the
CONTRACTOR. The DEPARTMENT may perform additional tests and inspections which it deems necessary to
insure quality control. All such failed tests or inspections shall be at the CONTRACTOR's expense.

If any Work (including the Work of others) that is to be inspected, tested or approved is covered without written
concurrence of the Contracting Officer, it must, if requested by the Contracting Officer, be uncovered for
observation. Such uncovering shall be at the CONTRACTOR's expense unless the CONTRACTOR has given
the Contracting Officer timely notice of CONTRACTOR's intention to cover the same and the Contracting
Officer has not acted with reasonable promptness in response to such notice.

Neither observations nor inspections, tests or Approvals by the DEPARTMENT or others shall relieve the
CONTRACTOR from the CONTRACTOR's obligations to perform the Work in accordance with the Contract
Documents.

12.4 Uncovering Work:

12.4.1

If any Work is covered contrary to the written request of the Contracting Officer, it must, if requested by the
Contracting Officer, be uncovered for the Contracting Officer's observation and replaced at the
CONTRACTOR's expense.
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12.4.2  If the Contracting Officer considers it necessary or advisable that covered Work be observed inspected or
tested, the CONTRACTOR, at the Contracting Officer's request, shall uncover, expose or otherwise make
available for observation, inspection or testing as the Contracting Officer may require, that portion of the Work
in question, furnishing all necessary labor, material and equipment. If it is found that such Work is Defective,
the CONTRACTOR shall bear all direct, indirect and consequential costs of such uncovering, exposure,
observation, inspection and testing and of satisfactory reconstruction, (including but not limited to fees and
charges of engineers, architects, attorneys and other professionals) and the DEPARTMENT shall be entitled to an
appropriate decrease in the Contract Price. If, however, such Work is not found to be Defective, the
CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the Contract Time, or
both, directly attributable to such uncovering, exposure, observation, inspection, testing and reconstruction.

12.5 DEPARTMENT May Stop the Work:

If the Work is Defective, or the CONTRACTOR fails to supply suitable materials or equipment, or fails to furnish or
perform the Work in such a way that the completed Work will conform to the Contract Documents, the Contracting
Officer may order the CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, this right of the Contracting Officer to stop the Work shall not give rise to any duty on the
part of the Contracting Officer to exercise this right for the benefit of the CONTRACTOR or any other party.

12.6 Correction or Removal of Defective Work:

If required by the Contracting Officer, the CONTRACTOR shall promptly, as directed, either correct all Defective
Work, whether or not fabricated, installed or completed, or, if the Work has been rejected by the Contracting
Officer, remove it from the site and replace it with Work which conforms to the requirements of the Contract
Documents. The CONTRACTOR shall bear all direct, indirect and consequential costs of such correction or removal
(including but not limited to fees and charges of engineers, architects, attorneys and other-professionals) made
necessary thereby.

12.7 One Year Correction Period:

If within one year after the date of Substantial Completion of the relevant portion of the Work or such longer period
of time as may be prescribed by Regulatory Requirements or by the terms of any applicable special guarantee
required by the Contract Documents or by any specific provision of the Contract Documents, any Work is found to be
Defective, the CONTRACTOR shall promptly, without cost to the DEPARTMENT and in accordance with the
Contracting Officer's written instructions, either correct such Defective Work, or, if it has been rejected by the
Contracting Officer, remove it from the site and replace it with conforming Work. If the CONTRACTOR does not
promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk of
loss or damage, the DEPARTMENT may have the Defective Work corrected or the rejected Work removed and
replaced, and all direct, indirect and consequential costs of such removal and replacement (including but not limited to
fees and charges of engineers, architects, attorneys and other professionals) will be paid by the CONTRACTOR. In
special circumstances where a particular item of equipment is placed in continuous service for the benefit of the
DEPARTMENT before Substantial Completion of all the Work, the correction period for that item may begin on an
earlier date if so provided in the Specifications or by Change Order. Provisions of this paragraph are not intended to
shorten the statute of limitations for bringing an action.

12.8 Acceptance of Defective Work:

Instead of requiring correction or removal and replacement of Defective Work, the Contracting Officer may accept
Defective Work, the CONTRACTOR shall bear all direct, indirect and consequential costs attributable to the
Contracting Officer's evaluation of and determination to accept such Defective Work (costs to include but not be
limited to fees and charges of engineers, architects, attorneys and other professionals). If any such acceptance
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in the Contract
Documents with respect to the Work; and the DEPARTMENT shall be entitled to an appropriate decrease in the
Contract Price. If the DEPARTMENT has already made final payment to the CONTRACTOR, an appropriate
amount shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT.
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12.9 DEPARTMENT May Correct Defective Work:

If the CONTRACTOR fails within a reasonable time after written notice from the Contracting Officer to proceed to
correct Defective Work or to remove and replace rejected Work as required by the Contracting Officer in accordance
with paragraph 12.6, or if the CONTRACTOR fails to perform the Work in accordance with the Contract
Documents, or if the CONTRACTOR fails to comply with any other provision of the Contract Documents, the
DEPARTMENT may, after 7 days' written notice to the CONTRACTOR, correct and remedy any such deficiency. In
exercising the rights and remedies under this paragraph the DEPARTMENT shall proceed expeditiously. To the extent
necessary to complete corrective and remedial action, the Contracting Officer may exclude the
CONTRACTOR from all or part of the site, take possession of all or part of the Work, and suspend the
CONTRACTOR's services related thereto, take possession of the CONTRACTOR's tools, appliances, construction
equipment and machinery at the site and incorporate in the Work all materials-and equipment stored at the site or
approved remote storage sites or for which the DEPARTMENT has paid the CONTRACTOR but which are stored
elsewhere. The CONTRACTOR shall allow the Contracting Officer and his authorized representatives such access to
the site as may be necessary to enable the Contracting Officer to exercise the rights and remedies under this
paragraph. All direct, indirect and consequential costs of the DEPARTMENT in exercising such rights and remedies
will be charged against the CONTRACTOR, and a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work; and the DEPARTMENT shall be entitled to an
appropriate decrease in the Contract Price. Such direct, indirect and consequential costs will include but not be
limited to fees and charges of engineers, architects, attorneys and other professionals, all court and arbitration costs
and all costs of repair and replacement of work of others destroyed or damaged by correction, removal or
replacement of the CONTRACTOR's Defective Work. The CONTRACTOR shall not be allowed an extension of
time because of any delay in performance of the Work attributable to the exercise, by the Contracting Officer, of the
DEPARTMENT's rights and remedies hereunder.
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ARTICLE 13 -PAYMENTS TO CONTRACTOR AND COMPLETION
13.1 Schedule of Values:

The Schedule of Values established as provided in paragraph 6.6 will serve as the basis for progress payments and
will be incorporated into a form of Application for Payment acceptable to the Contracting Officer. Progress
payments on account of Unit Price Work will be based on the number of units completed.

13.2 Preliminary Payments:

Upon approval of the Schedule of Values the CONTRACTOR may be paid for direct costs substantiated by paid
invoices and other prerequisite documents required by the General Requirements. Direct costs shall include the cost
of bonds, insurance, approved materials stored on the site or at approved remote storage sites, deposits required by a
Supplier prior to fabricating materials, and other approved direct mobilization costs substantiated as indicated above.
These payments shall be included as a part of the total Contract Price as stated in the Contract.

13.3 Application for Progress Payment:

The CONTRACTOR shall submit to the Contracting Officer for review an Application for Payment filled out and
signed by the CONTRACTOR covering the Work completed as of the date of the Application for Payment and
accompanied by such supporting documentation as is required by the Contract Documents. Progress payments will be
made as the Work progresses on a monthly basis.

13.4 Review of Applications for Progress Payment:

Contracting Officer will either indicate in writing a recommendation of payment or return the Application for
Payment to the CONTRACTOR indicating in writing the Contracting Officer's reasons for refusing to recommend
payment. In the latter case, the CONTRACTOR may make the necessary corrections and resubmit the Application
for Payment.

13.5 Stored Materials and Equipment:

If payment is requested on the basis of materials and equipment not incorporated in the Work but delivered and
suitably stored at the site or at another location agreed to in writing, the Application for Payment shall also be
accompanied by a bill of sale, paid invoice or other documentation warranting that the DEPARTMENT has received
the materials and equipment free and clear of all charges, security interests and encumbrances and evidence that the
materials and equipment are covered by appropriate property insurance and other arrangements to protect the
DEPARTMENT's interest therein, all of which will be Satisfactory to the Contracting Officer. No payment will be
made for perishable materials that could be rendered useless because of long storage periods. No progress payment
will be made for living plant materials until planted.

13.6 CONTRACTOR's Warranty of Title:
The CONTRACTOR warrants and guarantees that title to all Work, materials and equipment covered by any
Application for Payment, whether incorporated in the Project or not, will pass to the DEPARTMENT no later than
the time of payment free and clear of any claims, liens, security interests and further obligations.

13.7 Withholding of Payments:

The DEPARTMENT may withhold or refuse payment for any of the reasons listed below provided it gives written
notice of its intent to withhold and of the basis for withholding:

13.7.1 The Work is Defective, or completed Work has been damaged requiring correction or replacement, or has been

installed without Approval of Shop Drawings, or by an unapproved Subcontractor, or for unsuitable storage of
materials and equipment.
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13.7.2 The Contract Price has been reduced by Change Order,

13.7.3 The DEPARTMENT has been required to correct Defective Work or complete Work in accordance with

paragraph 12.9.

13.7.4 The DEPARTMENT’s actual knowledge of the occurrence of any of the events enumerated in paragraphs

14.2.1. a through 14.2.1.k inclusive.

13.7.5 Claims have been made against the DEPARTMENT or against the funds held by the DEPARTMENT on

account of the CONTRACTOR's actions or inactions in performing this Contract, or there are other items
entitling the DEPARTMENT to a set off.

13.7.6  Subsequently discovered evidence or the results of subsequent inspections or test, nullify any previous payments

for reasons stated in subparagraphs 13.7.1 through 13.7.5.

13.7.7 The CONTRACTOR has failed to fulfill or is in violation of any of his obligations under any provision of this

Contract.

13.8 Retainage:

At any time the DEPARTMENT finds that satisfactory progress is not being made it may in addition to the amounts
withheld under 13.7 retain a maximum amount equal to 10% of the total amount earned on all subsequent progress
payments. This retainage may be released at such time as the Contracting Officer finds that satisfactory progress is
being made.

13.9 Request for Release of Funds:

If the CONTRACTOR believes the basis for withholding is invalid or no longer exists, immediate written notice of
the facts and Contract provisions on which the CONTRACTOR relies, shall be given to the DEPARTMENT,
together with a request for release of funds and adequate documentary evidence proving that the problem has been
cured. In the case of withholding which has occurred at the request of the Department of Labor, the CONTRACTOR
shall provide a letter from the Department of Labor stating that withholding is no longer requested. Following such a
submittal by the CONTRACTOR, the DEPARTMENT shall have areasonable time to investigate and verify the facts
and seek additional assurances before determining whether release of withheld payments is justified.

13.10 Substantial Completion:

When the CONTRACTOR considers the Work ready for its intended use the CONTRACTOR shall notify the
Contracting Officer in writing that the Work or a portion of Work which has been specifically identified in the
Contract Documents is substantially complete (except for items specifically listed by the CONTRACTOR as
incomplete) and request that the DEPARTMENT issue a certificate of Substantial Completion. Within a reasonable
time thereafter, the Contracting Officer, the CONTRACTOR and appropriate Consultant(s) shall make an inspection of
the Work to determine the status of completion. If the Contracting Officer does not consider the Work substantially
complete, the Contracting Officer will notify the CONTRACTOR in writing giving the reasons therefor. If the
Contracting Officer considers the Work substantially complete, the Contracting Officer will within fourteen days
execute and deliver to the CONTRACTOR a certificate of Substantial Completion with tentative list of items to be
completed or corrected. At the time of delivery of the certificate of Substantial Completion the Contracting Officer
will deliver to the CONTRACTOR a written division of responsibilities pending Final Completion with respect to
security, operation, safety, maintenance, heat, utilities, insurance and warranties which shall be consistent with the
terms of the Contract Documents.

The DEPARTMENT shall be responsible for all DEPARTMENT costs resulting from the initial inspection and the
first re-inspection, the CONTRACTOR shall pay all costs incurred by the DEPARTMENT resulting from re-
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inspections, thereafter.
13.11 Access Following Substantial Completion:

The DEPARTMENT shall have the right to exclude the CONTRACTOR from the Work after the date of Substantial
Completion, but the DEPARTMENT shall allow CONTRACTOR reasonable access to complete or correct items on
the tentative list.

13.12 Final Inspection:

Upon written notice from the CONTRACTOR that the entire Work or an agreed portion thereof is complete, the
Contracting Officer will make a final inspection with the CONTRACTOR and appropriate Consultant(s) and will
notify the CONTRACTOR in writing of all particulars in which this inspection reveals that the Work is incomplete
or Defective. The CONTRACTOR shall immediately take such measures as are necessary to remedy such
deficiencies. The CONTRACTOR shall pay for all costs incurred by the DEPARTMENT: resulting from re-
inspections.

13.13 Final Completion and Application for Payment:

After the CONTRACTOR has completed all such corrections to the satisfaction of the Contracting Officer and
delivered all schedules, guarantees, bonds, certificates of payment to all laborers, Subcontractors and Suppliers, and
other documents - all as required by the Contract Documents; and after the Contracting Officer has indicated in
writing that the Work has met the requirements for Final Completion, and subject to the provisions of paragraph
13.18, the CONTRACTOR may make application for final payment following the procedure for progress payments.
The final Application for Payment shall be accompanied by all remaining certificates, warranties, guarantees, releases,
affidavits, and other documentation required by the Contract Documents.

13.14 Final Payment:

13.14.1 1If on the basis of the Contracting Officer's observation of the Work during construction and final inspection,
and the Contracting Officer's review of the final Application for Payment and accompanying documentation- all
as required by the Contract Documents; and the Contracting Officer is satisfied that the Work has been
completed and the CONTRACTOR's other obligations under the Contract Documents have been fulfilled, the
DEPARTMENT will process final Application for Payment. Otherwise, the Contracting Officer will return the
Application for Payment to the CONTRACTOR, indicating in writing the reasons for refusing to process final
payment, in which case the CONTRACTOR shall make the necessary corrections and resubmit the final
Application for Payment.

13.14.2 If, through no fault of the CONTRACTOR, Final Completion of the Work is significantly delayed, the Contracting
Officer shall, upon receipt of the CONTRACTOR's final Application for Payment, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the
remaining balance to be held by the DEPARTMENT for Work not fully completed or corrected is less than the
retainage provided for in paragraph 13.9, and if bonds have been furnished as required in paragraph 5.1, the
written consent of the Surety to the payment of the balance due for that portion of the Work fully completed
and accepted shall be submitted by the CONTRACTOR to the DEPARTMENT with the application for such
payment. Such payment shall be made under the terms and conditions governing fmal payment, except that it
shall not constitute a waiver of claims.

13.15 Final Acceptance:
Following certification of payment of payroll and revenue taxes, and final payment to the CONTRACTOR, the

DEPARTMENT will issue a letter of Final Acceptance, releasing the CONTRACTOR from further obligations
under the Contract, except as provided in paragraph 13.17.
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13.16 CONTRACTOR's Continuing Obligation:

The CONTRACTOR's obligation to perform and complete the Work and pay all laborers, Subcontractors, and
materialmen in accordance with the Contract Documents shall be absolute. Neither any progress or final payment by
the DEPARTMENT, nor the issuance of a certificate of Substantial Completion, nor any use or occupancy of the
Work or any part thereof by the DEPARTMENT or Using Agency, nor any act of acceptance by the
DEPARTMENT nor any failure to do so, nor any review and Approval of a Shop Drawing or sample submission,
nor any correction of Defective Work by the DEPARTMENT will constitute an acceptance of Work not in
accordance with the Contract Documents or a release of the CONTRACTOR's obligation to perform the Work in
accordance with the Contract Documents.

When it is anticipated that restarting, testing, adjusting, or balancing of systems will be required following Final
Acceptance and said requirements are noted in Section(s) 01650, such Work shall constitute a continuing obligation
under the Contract.

13.17 Waiver of Claims by CONTRACTOR:

The making and acceptance of final payment will constitute a waiver of all claims by the CONTRACTOR against
the DEPARTMENT other than those previously made in writing and still unsettled.

13.18 No Waiver of Legal Rights:

The DEPARTMENT shall not be precluded or be estopped by any payment, measurement, estimate, or certificate
made either before or after the completion and acceptance of the Work and payment therefor, from showing the true
amount and character of the Work performed and materials furnished by the CONTRACTOR, nor from showing that
any payment, measurement, estimate or certificate is untrue or is incorrectly made, or that the Work or materials are
Defective. The DEPARTMENT shall not be precluded or estopped, notwithstanding any such measurement,
estimate, or certificate and payment in accordance therewith, from recovering from the CONTRACTOR or his
Sureties, or both, such damages as it may sustain by reason of his failure to comply with requirements of the
Contract Documents. Neither the acceptance by the DEPARTMENT, or any representative of the DEPARTMENT,
nor any payment for or acceptance of the whole or any part of the Work, nor any extension of the Contract Time, nor
any possession taken by the DEPARTMENT, shall operate as a waiver of any portion of the Contract or of any
power herein reserved, or of any right to damages. A waiver by the DEPARTMENT of any breach of the Contract
shall not be held to be a waiver of any other subsequent breach.
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ARTICLE 14- SUSPENSION OF WORK, DEFAULT AND TERMINATION

14.1
14.1.1

14.1.2

14.2
14.2.1

14.2.2

14.2.3

DEPARTMENT May Suspend Work:

The DEPARTMENT may, at any time, suspend the Work or any portion thereof by notice in writing to the
CONTRACTOR. If the Work is suspended without cause the CONTRACTOR shall be allowed an increase in
the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension if the
CONTRACTOR makes an Approved claim therefor as provided in Article 15. However, no adjustment shall be
made under this clause for any suspension, delay, or interruption to the extent that suspension is due to the fault or
negligence of the CONTRACTOR, or that suspension is necessary for Contract compliance, or that performance
would have been so suspended, delayed, or interrupted by any other cause, including the fault or negligence of
the CONTRACTOR.

In case of suspension of Work, the CONTRACTOR shall be responsible for preventing damage to or loss of
any of the Work already performed and of all materials whether stored on or off the site or Approved remote
storage sites.

Default of Contract:

The Contracting Officer may give the CONTRACTOR and its surety a written Notice to Cure Default if the
CONTRACTOR:

a. fails to begin work in the time specified,

b. fails to use sufficient resources to assure prompt completion of the Work,

c. performs the Work unsuitably or neglects or refuses to remove and replace rejected materials or work,
d. stops work,

e. fails to resume stopped work after receiving notice to do so,

f.  becomes insolvent (except thatif the CONTRACTOR declares bankruptcy, termination will be under Title
11 US Code 362 and/or 365. The CONTRACTOR'S bankruptcy does not relieve the surety of any
obligations to assume the Contract and complete the Work in a timely manner.

Allows any final judgment to stand against him unsatisfied for period of 60 days, or
Makes an assignment for the benefit of creditors without the consent of the Contracting Officer, or
i. Disregards Regulatory Requirements of any public body having jurisdiction, or
j.  Otherwise violates in any substantial way any provisions of the Contract Documents, or
k. fails to comply with Contract minimum wage payments or civil rights requirements, or
. isa party to fraud, deception, misrepresentation, or
m. for any cause whatsoever, fails to carry on the Work in an acceptable manner.

The Notice to Cure Default will detail the conditions determined to be in default, the time within which to cure
the default and may, in the Contracting Officer's discretion, specify the actions necessary to cure the default.
Failure to cure the delay, neglect or default within the time specified in the Contracting Officer's written notice to
cure authorizes the DEPARTMENT to terminate the contract. The Contracting Officer may allow more time to
cure than originally stated in the Notice to Cure Default if he deems it to be in the best interests of the
DEPARTMENT. The DEPARTMENT will provide the CONTRACTOR or its surety with a written Notice of
Default Termination that details the default and the failure to cure it.

If the CONTRACTOR or its Surety, within the time specified in the above notice of default, shall not proceed in
accordance therewith, then the DEPARTMENT may, upon written notification from the Contracting Officer of
the fact of such delay, neglect or default and the CONTRACTOR's failure to comply with such notice, have full
power and authority without violating the Contract, to take the prosecution of the Work out of the hands of the
CONTRACTOR. The DEPARTMENT may terminate the services of the CONTRACTOR, exclude the
CONTRACTOR from the site and take possession of the Work and of all the CONTRACTOR's tools,
appliances, construction equipment and machinery at the site and use the same to the full extent they could be
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14.2.4

14.2.5

14.2.6

14.2.7

14.2.8

14.2.9

14.2.10

used by the CONTRACTOR (without liability to the CONTRACTOR for trespass or conversion), incorporate in
the Work all materials and equipment stored at the site or for which the DEPARTMENT has paid the
CONTRACTOR but which are stored elsewhere, and finish the Work as the DEPARTMENT may deem
expedient. The DEPARTMENT may enter into an agreement for the completion of said Contract according to
the terms and provisions thereof, or use such other methods that in the opinion of the Contracting Officer are
required for the completion of said Contract in an acceptable manner.

The Contracting Officer may, by written notice to the CONTRACTOR and its Surety or its representative,
transfer the employment of the Work from the CONTRACTOR to the Surety, or if the CONTRACTOR abandons
the Work undertaken under the Contract, the Contracting Officer may, at its option with written notice to the Surety
and without any written notice to the CONTRACTOR, transfer the employment for said Work directly to the
Surety. The Surety shall submit its plan for completion of the Work, including any contracts or agreements with
third parties for such completion, to the DEPARTMENT for approval prior to beginning completion of the
Work. Approval of such contracts shall be in accordance with all applicable requirements and procedures for
approval of subcontracts as stated in the Contract Documents.

After the notice of termination is issued, the DEPARTMENT may take over the Work and complete it by
contract or otherwise and may take possession of and use materials, appliances, equipment or plant on the Work
site necessary for completing the Work.

Rather than taking over the Work itself, the DEPARTMENT may transfer the obligation to perform the Work
from the CONTRACTOR to its surety. The surety must submit its plan for completion of the Work, including
any contracts or agreements with third parties for completion, to the DEPARTMENT for approval prior to
beginning work. The surety must follow the Contract requirements for approval of subcontracts, except that the
limitation on percent of work subcontracted will not apply.

On receipt of the transfer notice, the surety must take possession of all materials, tools, and appliances at the
Work site, employ an appropriate work force, and complete the Contract work, as specified. The Contract
specifications and requirements shall remain in effect. However the DEPARTMENT will make subsequent
Contract payments directly to the Surety for work performed under the terms of the Contract. The
CONTRACTOR shall forfeit any right to claim for the same work or any part thereof. The CONTRACTOR
shall not be entitled to receive any further balance of the amount to be paid under the Contract.

Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall enter upon the
premises and take possession of all materials, tools, and appliances thereon for the purpose of completing the
Work included under the Contract and employ by contract or otherwise any person or persons to finish the
Work and provide the materials therefore, without termination of the continuing full force and effect of this
Contract. Incase of such transfer of employment to the Surety, the Surety shall be paid in its own name on
estimates covering Work subsequently performed under the terms of the Contract and according to the terms
thereof without any right of the CONTRACTOR to make any claim for the same or any part thereof.

If the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointly and severally liable
for damages for delay as provided by paragraph 11.8, and for the excess cost of completion, and all costs and
expenses incurred by the DEPARTMENT in completing the Work or arranging for completion of the Work,
including but not limited to costs of assessing the Work to be done, costs associated with advertising, soliciting
or negotiating for bids or proposals for completion, and other reprocurement costs. Following termination the
CONTRACTOR shall not be entitled to receive any further balance of the amount to be paid under the Contract
until the Work is fully finished and accepted, at which time if the unpaid balance exceeds the amount due the
DEPARTMENT and any amounts due to persons for whose benefit the DEPARTMENT has withheld funds,
such excess shall be paid by the DEPARTMENT to the CONTRACTOR. If the damages, costs, and expenses
due the DEPARTMENT exceed the unpaid balance, the CONTRACTOR and its Surety shall pay the
difference.

If, after notice of termination of the CONTRACTOR's right to proceed under the provisions of this clause, it is
determined for any reason that the CONTRACTOR was not in default under the provisions of this clause, or
that the delay was excusable under the provisions of this clause, or that termination was wrongful, the rights and
obligations of the parties shall be determined in accordance with the clause providing for convenience
termination.
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14.3

14.4
14.4.1

14.4.2

1443

Rights or Remedies:

Where the CONTRACTOR s services have been so terminated by the DEPARTMENT, the termination will not
affect any rights or remedies of the DEPARTMENT against the CONTRACTOR then existing or which may
thereafter accrue. Any retention or payment of moneys due the CONTRACTOR by the DEPARTMENT will
not release the CONTRACTOR from liability.

Convenience Termination:

The performance of the Work may be terminated by the DEPARTMENT in accordance with this section in
whole or in part, whenever, for any reason the Contracting Officer shall determine that such termination is in
the best interest of the DEPARTMENT. Any such termination shall be effected by-delivery to the
CONTRACTOR of a Notice of Termination, specifying termination is for the convenience of the
DEPARTMENT the extent to which performance of Work is terminated, and the date upon which such
termination becomes effective.

Immediately upon receipt of a Notice of Termination and except as otherwise directed by the Contracting
Officer, the CONTRACTOR shall:

a. Stop Work on the date and to the extent specified in the Notice of Termination;

b. Place no further orders or subcontracts for materials, services, or facilities except as may be necessary for
completion of such portion of the Work as is not terminated;

c¢. Terminate all orders and subcontracts to the extent that they relate to the performance of Work terminated
by the Notice of Termination;

d.  With the written Approval of the Contracting Officer, to the extent he may require, settle all outstanding
liabilities and all claims arising out of such termination of orders and subcontracts, the cost of which would
be reimbursable, in whole, or in part, in accordance with the provisions of the Contract;

e. Submit to the Contracting Officer a list, certified as to quantity and quality, of any or all items of
termination inventory exclusive of items the disposition of which had been directed or authorized by the
Contracting Officer;

f.  Transfer to the Contracting Officer the completed or partially completed record drawings, Shop Drawings,
information, and other property which, if the Contract had been completed, would be required to be
furnished to the DEPARTMENT;

g. Take such action as may be necessary, or as the Contracting Officer may direct, for the protection and
preservation of the property related to the Contract which is in the possession of the CONTRACTOR and
in which the DEPARTMENT has or may acquire any interest.

The CONTRACTOR shall proceed immediately with the performance of the above obligations.

When the DEPARTMENT orders termination of the Work effective on a certain date, all Work in place as of
that date will be paid for in accordance with Article 13 of the Contract. Materials required for completion and
on hand but not incorporated in the Work will be paid for at invoice cost plus 15% with materials becoming the
property of the DEPARTMENT- or the CONTRACTOR may retain title to the materials and be paid an agreed
upon lump sum. Materials on order shall be cancelled, and the DEPARTMENT shall pay reasonable factory
cancellation charges with the option of taking delivery of the materials in lieu of payment of cancellation
charges. The CONTRACTOR shall be paid 10% of the cost; freight not included, of materials cancelled, and
direct expenses only for CONTRACTOR chartered freight transport which cannot be cancellation without charges,
to the extent that the CONTRACTOR can establish them. The extra costs due to cancellation of bonds and
insurance and that part of job start-up and phase-out costs not amortized by the amount of Work accomplished
shall be paid by the DEPARTMENT. Charges for loss of profit or consequential damages shall not be
recoverable except as provided above.

a. The following costs are not payable under a termination settlement agreement or Contracting Officer's
determination of the termination claim:

1. Loss of anticipated profits or consequential or compensatory damages
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14.4.4

14.4.5

14.4.6

14.4.7

2. Unabsorbed home office overhead (also termed "General & Administrative Expense") related to
ongoing business operations

3. Bidding and project investigative costs
4. Direct costs of repairing equipment to render it operable for use on the terminated work

The termination claim shall be submitted promptly, but in no event later than 90 days from the effective date of
termination, unless extensions in writing are granted by the Contracting Officer upon written request of the
CONTRACTOR made within the 90-day period. Upon failure of the CONTRACTOR to submit his termination
claim within the time allowed, the Contracting Officer may determine, on the basis of information available to
him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall thereupon pay to the
CONTRACTOR the amount so determined.

The CONTRACTOR and the Contracting Officer may agree upon whole or any part of the amount or amounts
to be paid to the CONTRACTOR by reason of the total or partial termination of Work pursuant to this section.
The Contract shall be amended accordingly, and the CONTRACTOR shall be paid the agreed amount.

In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in whole or in part, as
provided heretofore, as to the amounts with respect to costs to be paid to the CONTRACTOR in connection
with the termination of the Work the Contracting Officer shall determine, on the basis of information available
to him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall pay to the
CONTRACTOR the amount determined as follows:

a. All costs and expenses reimbursable in accordance with the Contract not previously paid to the
CONTRACTOR for the performance of the Work prior to the effective date of the Notice of Termination;

b. So far as not included under "a" above, the cost of settling and paying claims arising out of the termination
of the Work under subcontracts or orders which are properly chargeable to the terminated portions of the
Contract;

c. So far as practicable, claims by the CONTRACTOR for idled or stand-by equipment shall be made as
follows: Equipment claims will be reimbursed as follows:

1. Contractor-owned equipment usage, based on the CONTRACTOR'S ownership and operating costs
for each piece of equipment as determined from the CONTRACTOR'S accounting records. Under no
circumstance, may the CONTRACTOR base equipment claims on published rental rates.

2. Idle or stand-by time for Contractor-owned equipment, based on the CONTRACTOR'S internal
ownership and depreciation costs. Idle or stand-by equipment time is limited to the actual period of
time equipment is idle or on stand-by as a direct result of the termination, not to exceed 30 days.
Operating expenses will not be included for payment of idle or stand-by equipment time.

3. Rented equipment, based on reasonable, actual rental costs. Equipment leased under "capital leases" as
defined in Financial Accounting Standard No. 13 will be considered Contractor-owned equipment.
Equipment leased from an affiliate, division, subsidiary or other organization under common control
with the CONTRACTOR will be considered Contractor-owned equipment, unless the lessor has an
established record of leasing to unaffiliated lessees at competitive rates consistent with the rates the
CONTRACTOR has agreed to pay and no more than forty percent of the lessor's leasing business,
measured in dollars, is with organizations affiliated with the lessor.

The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim procedures, as defined in
Article 15, for any determination made by the Contracting Officer, except if the CONTRACTOR has failed to
submit his claim within the time provided and has failed to request extension of such time, CONTRACTOR
shall have no such right of appeal. In arriving at the amount due the CONTRACTOR under this section, there
shall be deducted:

a. All previous payments made to the CONTRACTOR for the performance of Work under the Contract prior
to termination;

b. Any claim for which the DEPARTMENT may have against the CONTRACTOR;

c. The agreed price for, or the proceeds of sale of, any materials, supplies, or other things acquired by the
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d.

CONTRACTOR or sold pursuant to the provisions of this section and not otherwise recovered by or
credited to the DEPARTMENT; and,

All progress payments made to the CONTRACTOR under the provisions of this section.

14.4.8 Where the Work has been terminated by the DEPARTMENT said termination shall not affect or terminate any
of the rights of the DEPARTMENT against the CONTRACTOR or his Surety then existing or which may
thereafter accrue because of such default. Any retention or payment of monies by the DEPARTMENT due to
the CONTRACTOR under the terms of the Contract shall not release the CONTRACTOR or its Surety from
liability.

14.4.9

14.4.10

The CONTRACTOR's termination claim may not include claims that pre dated the notice for termination for
convenience. Those claims shall be prosecuted by the CONTRACTOR under Article 15.

The CONTRACTOR'S termination claim may not exceed the total dollar value of the contract as awarded plus
agreed upon change orders less the amounts that have been paid for work completed.

a.

Unless otherwise provided for in the Contract Documents, or by applicable statute, the CONTRACTOR,
from the effective date of termination and for a period of three years after final settlement under this
Contract, shall preserve and make available to the DEPARTMENT at all reasonable times at the office of
the CONTRACTOR, all its books, records, documents, and other evidence bearing on the cost and
expenses of the CONTRACTOR under his Contract and relating to the Work terminated hereunder.

Definitions. In this Subsection 108-1.09, the term "cost" and the term "expense" mean a monetary amount
in U.S. Dollars actually incurred by the CONTRACTOR, actually reflected in its contemporaneously
maintained accounting or other financial records and supported by original source documentation.

Cost Principles. The DEPARTMENT may use the federal cost principles at 48 CFR §§ 31.201-1 to 31.205-
52 (or succeeding cost principles for fixed price contracts) as guidelines in determining allowable costs
under this Subsection to the extent they are applicable to construction contracts and consistent with the
specifications of this Contract. The provisions of this contract control where they are more restrictive than, or
inconsistent with, these federal cost principles."
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ARTICLE 15 - CLAIMS FOR ADJUSTMENT AND DISPUTES

15.1
15.1.1

15.1.2

15.1.3

15.1.4

15.1.5

15.1.6

15.2
15.2.1

Notification

The CONTRACTOR shall notify the DEPARTMENT in writing as soon as the CONTRACTOR becomes
aware of any act or occurrence which may form the basis of a claim for additional compensation or an extension of
Contract Time or of any dispute regarding a question of fact or interpretation of the Contract. The
DEPARTMENT has no obligation to investigate any fact or occurrence that might form the basis of a claim or to
provide any additional compensation or extension of Contract Time unless the CONTRACTOR has notified the
DEPARTMENT in writing in a timely manner of all facts the CONTRACTOR believes form the basis for the
claim.

If the CONTRACTOR believes that he is entitled to an extension of Contract Time, then the CONTRACTOR
must state the contract section on which he basis his extension request, provide the DEPARTMENT with
sufficient information to demonstrate that the CONTRACTOR has suffered excusable delay, and show the
specific amount of time to which the CONTRACTOR is entitled. The DEPARTMENT will not grant an
extension of Contract Time ifthe CONTRACTOR does not timely submit revised schedules under Section
13.10.

If the matter is not resolved by agreement within 7 days, the CONTRACTOR shall submit an Intent to Claim, in
writing, to the DEPARTMENT within the next 14 days.

If the CONTRACTOR believes additional compensation or time is warranted, then he must immediately begin
keeping complete, accurate, and specific daily records concerning every detail of the potential claim including
actual costs incurred. The CONTRACTOR shall provide the DEPARTMENT access to any such records and
furnish the DEPARTMENT copies, if requested. Equipment costs must be based on the CONTRACTOR's
internal rates for ownership, depreciation, and operating expenses and not on published rental rates. In
computing damages, or costs claimed for a change order, or for any other claim against the DEPARTMENT for
additional time, compensation or both, the CONTRACTOR must prove actual damages based on internal costs
for equipment, labor or efficiencies. Total cost, modified total cost or jury verdict forms of presentation of
damage claims are not permissible to show damages. Labor inefficiencies must be shown to actually have
occurred and can be proven solely based on job records. Theoretical studies are not a permissible means of
showing labor inefficiencies. Home office overhead will not be allowed as a component of any claim against the
DEPARTMENT.

If the claim or dispute is not resolved by the DEPARTMENT, then the CONTRACTOR shall submit a written
Claim to the Contracting Officer within 90 days after the CONTRACTOR becomes aware of the basis of the
claim or should have known the basis of the claim, whichever is earlier. The Contracting Officer will issue
written acknowledge of the receipt of the Claim.

The CONTRACTOR waives any right to claim if the DEPARTMENT was not notified properly or afforded the
opportunity to inspect conditions or monitor actual costs or if the Claim is not filed on the date required.

Presenting the Claim

The Claim must include all of the following:

a. The act, event, or condition the claim is based on

b. The Contract provisions which apply to the claim and provide relief

c. The item or items of Contract work affected and how they are affected

d. The specific relief requested, including Contract Time if applicable, and the basis upon which it was
calculated

e. A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are
accurate and complete to the best of your knowledge and belief, and that the amount requested accurately
reflects the Contract adjustment which the CONTRACTOR believes is due.
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15.3 Claim Validity, Additional Information, and DEPARTMENT's Action

15.3.1 The Claim, in order to be valid, must not only show that the CONTRACTOR suffered damages or delay but that it
was caused by the act, event, or condition complained of and that the Contract provides entitlement to relief for
such act, event, or condition.

15.3.2 The DEPARTMENT can make written request to the CONTRACTOR at any time for additional information
relative to the Claim. The CONTRACTOR shall provide the DEPARTMENT the additional information within
30 days of receipt of such a request. Failure to furnish the additional information may be regarded as a waiver
of the Claim.

154 Contracting Officer's Decision

The CONTRACTOR will be furnished the Contracting Officer's Decision within 90 days, unless the
Contracting Officer requests additional information or gives the CONTRACTOR notice that the time for issuing a
decision is being extended for a specified period under AS 36.30.620. The Contracting Officer's decision is
final and conclusive unless, within 14 days of receipt of the decision, the CONTRACTOR delivers a Notice of .
Appeal to the Appeals Officer. Procedures for appeals are covered under AS 36.30.625 and AS 36.30.630.

15.5  Fraud and Misrepresentation in Making Claims

Criminal and Civil penalties authorized under AS 36.30.687 (including, but not limited to, forfeiture of all
claimed amounts) may be imposed on the CONTRACTOR if the CONTRACTOR makes or uses a
misrepresentation in support of a claim or defraud or attempt to defraud the DEPARTMENT at-any stage of
prosecuting a claim under this Contract.
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Bid Bonds-definition OF ......ccc.coiiiriiiiiiiii e Article 1
Bidder-definition Of ...........oouiiiiiiiiiit e e Article 1
Bonds and insurances-in eNeral .............cooviuiiiiiiiieiiiiiie ittt Article 5
Bonds, DELIVETY OF .....cooiiiiiiiiiiee ettt et 5.1
Bonds, Performance and Other ............cooooviiiiiiiiii e 52
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Builder's Risk Insurance ("ALL RISK")...oiiiiiiiiiiiiiiiieeeeee e 5.4.2d

C

Cash AIIOWANCES ......oovvveieieieieiiieeeeieieeeeeeeeeeens e 10.8
Change Order-definition  Of.........cccooiiiiiiiiiiie e Article 1
Change Orders-to be eXECULEA .........eeeiiiuiiiiriiiiiiiiiee ettt et e e e e e e 9.4

Changes i the WOTK ......uiiiiiiiiiiiiee et 9.1

Claims, Waiver of Final Payment...........ccoooeiiiiiiiniiiiiiiiiciiccceee e 13.17
Clarifications and INterPretations. ..........eeerueieriieeeitiee et ieeiie et ee ettt e esieeesebeeesneeeeeneeeenneeeens 2.21d; 3.6
CIEANINE ...ttt ettt et ettt e e st e e e et e e sttt e e e eeenteeeeneeesanseeeansseeenneeeesseeensseeennsaeesnnean 6.5
Completion, FINal .........coooiiiiii ettt et e e e e ee e 13.14
Completion, SUBStANtIAl........coiiiiiiiiiiiieiiie et e e e e 13.10
Conferences, Preconstruction —definition Of............cooouuuiiiiiiiiiiiiiie e Article 1
Conlflict, Error, Discrepancy-CONTRACTOR t0 RePOITt .....ccecuviieviiiiieiiiiieeeiiee e 3.5
Construction Machinery, EQUIPMENt, €tC. ......cccuuiiiiiiiiiiiiiie ettt 6.4
Consultant-definition Of...........coooiiiiiiiiiiiii e Article 1
Continuing the WOTK ......ouiiiii ettt et e e eaee s 6.23
Contract-defInition Of ..........cociiiiiiiiiiii e Article 1
Contract Documents-amending and Supplementing ..........ccocccceovueeeiniiieenniieeeniieeeenieee e 9.1;9.4; 9.6
Contract Documents- definition of ...........cccoiiiiiiiiiiiiiii e Article 1
Contract Documents-INtent.........cocceeiiiiiiiiiiiiniiiiiice e 3.4
Contract Documents-ReUSE OF ........cccuiiiiiiiiiiiiiiiii et 3.7
Contract Price, Change Of..........ocuiiiiiiiiiiiiiee ettt et e e e e eaee s 9.4;9.7;10.1
Contract Price-definition Of ..........cccciiiiiiiiiiiiii e Article 1
Contracting Officer's Authorities and Limitations ...........ccceeveeriiiniiiniieniieiiiieeee e 2.1
Contracting Officer- definition Of............cooiiiiiiiiiiiiiii e Article 1
Contracting Officer's Evaluations ...........ccoeoviuiiiiiiiiiieeiie ettt e 2.2
Contract Time, Change Of.......c..oii ittt e e et e e et e e e e e et e e eeneee 94;96;11.4
Contract Time, COMMENCEMENT OF .....uuueiiieieeeee i ceeeeeeeeee e e e eeeeeeeans 11.1
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Contract Time-definition OF .......ccooeeeeiieiieiieeeeeee e Article 1

CONTRACTOR-AEfINItION OF .....eiiiiiiiiieiiiiiiceeerie ettt e Article 1
CONTRACTOR May Stop Work or Terminate .........cceecueeeeeeiiieeeniieeeeiiieeesiieeeeeeee e 3.5.1; 4.6; 14.4.1
CONTRACTOR'S Continuing ObliZation..........ccceeeeriiieiiiieiieeeeiieeeete et eeeeeeeeeee e 13.16
CONTRACTOR'S Duty to Report Discrepancy in Documents..........c.cceecueeriiienniieniiienncenns 3.5
CONTRACTOR'S FEE-COSt PIUS ....coeiiiiiiiiiiiiiiiiiii et 10.3.3
CONTRACTOR'S Liability INSUTANCE ..cccuvveiiriiiiiiiiiiiiiiiieceiee et 54.2
CONTRACTOR'S RECOIAS ...eeuvieniietieieeieeee ettt ettt sttt e sttt ese e seeeseee e 6.26
CONTRACTOR'S Responsibilities-in general ..........ccccooeceiieiiiiieeniiieeeiiee e Article 6
CONTRACTOR'S Warranty t0 Title......ccceerieriiiiiiiiiiieeieiie et 13.6
COMTACTOTS-OtNET .. oiuiuiiiii e et e e e e e et e e e e e e e et e e e e e e eaaaraneeens 8.1; 8.2
Contractual Liability INSUTANCE.......ccccuiiiiiiiiiiiiiiiiieiieeec ettt e 54.2Db
(@FeTe) o T 10 F: 1 (o) o KOO 6.13.5; 84
Copies of Contract DOCUMENLS ......cceiuiiiiiiiieeeiiieeeeiiee e et e et ee e et e e e eeteeesereeeeneeeeesnnaeaeans 3.2
Correction or Removal of Defective WorK........cccovviiiiiiniiiniiiiiiiiicccccc e 12.6
Correction Period, ONne Year ........cooooviiiiiiiiiiiii 12.7
Correction, Removal or Acceptance of Defective Work-in general ...........c.ccoceeeeiiinennnen. 12.6; 12.8
Cost and Pricing Data ...........cooiiiiiiiiiiiiiiiieeee ettt e e saee e 10.3.4
COSENEE AECTEASE ....ceevvveeeeeeeeeeeeeeee et e e et e e e e et e e e e e e e eeeeeeeaaaeeeaeees 10.6.2.d; 10.6.2.¢
COSt OF WOTK ..ttt ettt ettt e st e st e e saree e 10.4
Costs, SUPPIEMENTAL .....eeiiiiiie ettt e ettt e ettt e e et e e et e e e enaeaeens 10.4.5

D

Day, Calendar-definition Of ............cciiiiiiiiiiiiiie et e e e e Article 1
Defective-definition Of.......cccooooiiiiiiiiiiii e Article 1
Defective Work, Acceptance Of..........ccooiiiiiiiiiiiiiiieeiece et 12.8
Defective Work, Correction or Removal Of ............oiiiiiiiiiiiiiiiee e 12.6; 12.9
Defective WOrk-1n eNeral...........oooiiiiiiiiiiiiiiiee ettt ettt e 12.6; 12.8
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Defective WoOrk, REJECHNE ....covuviiiiiiiiiiiiiiiiee ettt ettt e 12.4.2; 12.5

Definitions .........ccccuuu.... et Article 1
Delivery Of BONAS. .....ooiiiiiiiiiiie ettt e et e e et e e et e et e e et e e e ennes 5.1
DEPARTMENT-AefINItion Of .......coooiiiiiiiiiiiiiiieeienic ettt Article 1
DEPARTMENT May Correct Defective Work ......c..coceiiiiniiiiiiniiniiiiiicicceee 12.9
DEPARTMENT May StOp WOTK.....ccoiiiiiiiiiiiiiiiiiieeeiiie ettt ettt e 12.5
DEPARTMENT May Suspend WOrK.......c.coioriiiiiiiieit ettt 14.1
DEPARTMENT'S Liability INSUIANCE. ... .eeieiiiiieeiiiieeiiiieeeeiiee et eee e ee e eeeeeeeseeeee e 5.4.2.d
DEPARTMENT'S Responsibilities-in general ............cccceeiiiieiiiiieeeiiie e 2.1
DEPARTMENT'S Separate Representative at SIte ........ccccccoceevviiiiiiieniiiiiiieiiiiieeeiieeeeeeane 2.1.1;2.1.3
Determination for Unit PTiCEs .......cccooiiiiiiiiiiiiiiiiiiiciiccicctc e 10.10
Differing Site CONAILIONS .......veerriiiiiiiiiieiiiiiee ettt ettt e st e et e e sitaee e sabaeeens 9.9
Directive-definition OF ........cccciiiiiiiiii e Article 1
Directive-t0 e EXECULEA ....cocuuiiiiiriiiiiieeiii ettt et et 9.3
Directive-required PerformManCe ............ocueieeiuiieeiiiieeeiiieeeeiieesiee e ettt e e eeeeeesaeeeeeeeeeeeneees 9.3.5
Disputes, Decisions by Contracting OffiCer ........ceoiviiriiiiieriiieiiie et 2.2.1; 154
Documents, Copies 0f CONLIACT ......covuuteiiiiiiiiiiiiiie ettt ettt e et e e siaeeesnabeeeeas 3.2
DocumENtS, RECOTA.......ouuiiiiiiiiiee e e e e s 6.16
DOCUMENTS, REUSE .ovvneiiiiiiiiiiee e et e e et e e e e e e e e e e e e v e eeeeeees 3.7
Drawings-definition Of ...........ooiiiiiiiie e ettt e e e Article 1
E

BASEIMIENLS ...cuiiiiiiiiiiii ettt 4.1
EIMEI@ONICIES . ...eeiiitiiieitie ettt ettt e e bt e bttt e e ae e et e e e bt e e eabaeeeas 6.19
Equipment, Labor, Materials and...........cccccooiieiiiiiiniiiiiieceee e 6.3;6.4; 6.5
Equivalent Materials and EQUIPIMENT..........oooiiiiiiiriiiiieiiiee e eeeee e 6.9
Explorations of physical CONAILIONS .......ccovouiieeiiiiiieeeiiie et e eeeee e 43

254 0] (0 T USSR 6.25
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F

Fee, CONTRACTOR'S-COStS PIUS.....ccueeiiieiieiieieeiece ettt 10.3.3
FiNal ACCEPLANCE .....veiieiiiiie ettt et e et e e et e e et e e e e et eeeenteeeeanseeeeenseeaeannneas 13.15
Final Acceptance- definition Of ..........cooiiiiiieiiiii it Article 1
Final Completion and Application for Payment ..............ccocoeiiiiiniiiiiiiniinniiicceceee, 13.13
Final Completion- definition Of ........cooooiiiiiiiiiiiii e Article 1
Final INSPECHION ...uviiiiiiiiiiiiiieiiiet ettt ettt e st e e e abe e s 13.12
FINal PAYMENT ....eeiiiiiie ettt et et e e ettt e e ettt e e et e e e st e e et e e e enneeas 13.14
Final Payment, Processing Of.........c.cooiiiiiiiiiiiiiie ettt 13.14
G

General Requirements-definition Of............coociiiiiiiiiiiiii e Article 1
GIVINEZ NOLICE ..eeeiiuiiiiiiiitee ettt ettt ettt e e st e e ettt e sttt e e e ab e e e e ebbeeesaabaeeesbaeeens 3.5.1;44.4; 4.6; 54.2;

6.17.3; 6.19; 6.20.4; 7.4,
7.11; 8.1.4; 8.3; 9.3.6;
9.8;9.9; 10.10; 11.1;
11.2; 11.5; 12.1; 12.3.1;
12.3.4; 12.9; 13.10; 13.12;
14.1.1; 14.2.1 thru 14.2.4;
14.4.1; 14.4.3; 15.1

Guarantee of Work-by CONTRACTOR .....coooiiiiiiiiiiieeee et 12.1

I

| HaTa (300 s VE S Lor:15 10} o NUUURRUN PR 7.1;7.3;5.5
InSpection, FINAl ........coociiiiiiiiii et s 13.12
INSPection, TeStS AN .....cccouiiiriiiiiiiiiie ettt ettt e e et e e e e e e 12.3
Install-definition Of .......cocoiiiiiiiiiii e Article 1
Insurance, Bonds and- in @eneral...........cc.oooiiiiiiiiiiiiieie e Article 5
Insurance, CertifiCation Of ...........oooiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeee et 54.2
Insurance, Completed OPErations ............ccceeceeeeriiireeriiieeeeiieesiieeeesiieeeeieeesreeeeseneeeeeneee 0. 4.2.D
Insurance, CONTRACTOR'S Liability ......cccccoiiriiireiiiiiieiie et 542b
Insurance, Contractual Liability........ccoeeoiiiiiiiiiiiiieeie e e 5.4.2b
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Insurance, OWNET'S LiabDility .......cc.eeiiiiiiiiiiiiie et et e e e 5.4.1

Insurance, Property Damage.......cccoooiiiiiiiiiiiiiii e e 5.4.2.b
Insurance, Waiver of Subrogation RIhts .........ccoccuiiiiiiiiiiiiiiiiie e 54.2.a1,543
Intent of Contract DOCUIMENLS .........coecuiiiiiiiiiiiiiiii it 3.4
Interpretations and ClarifiCations...........cooueriiriiiiiiiiiiiiiii e 22.1.3;3.6
Investigations of physical cONdItIONS ........cccoeviiiiiiiiiiiiiiiiiii e 43
Invitation for Bids- definition Of .........cociiiiiiiiiiiiiiii e Article 1
L

Labor, Materials and EQUIPMENL.......ccoooiiiiiiiiiiiieiie et 6.3;64; 6.5
Laws and Regulations- gENeral..........ccocueiiiiiiiiiiiiiiniieeiiieerite ettt Article 7
Liability Insurance- CONTRACTOR'S ......coooiiiiiiiiiiiiiiictcce e 54.1
Liability INSUraNCEe-OWNEL'S........cccuiiiiiiiiiiiiiieiiie ittt e 54.1
Liens, Resulting JUAZEMENTS .........cooriiiiiiiiiiiiiiiie ettt e e 142.1.g
Liquidated DamagES ......c..eeeeiieeeiiiieeeiieeeeitie e et e e et e et ee e et e e e te e e e eneee e e st e e eannaeeennneas 11.8

M

Materials and equipment- furnished by CONTRACTOR..........ccccoeciiiiiiiiniiiiiiniiiciienene 6.4
Materials and equipment- incorporated in WOrK ..........cccoocuieeiiiiiiniiiiiniieeeiiee e 6.5
Materials or equipment- €qUIVALENT .........cooriiiiiiiiiiiiiiiiie et 6.9
MUItI-PIIME COMNETACES ..eeeeittireeiieieeitieeeeeiteeeeetteeeeatteeesnteeeeaneeeesanneeeeansseeeeanseeeeannseeeannseeaeanns 8.1

N

Notice, Giving of (See Giving Notice)

Notice Of FINal ACCEPLAINCE. ... pueeiiriiiiiiiiiiiiiiee ettt et e ettt e e sitae e e sebeeeens 13.15

Notice of Intent to Award-definition Of..........cooouiiiiiiiiiiiiiii e Article 1

Notice to Proceed-definition Of...........cocoiiiiiiiiiiiii e Article 1
Notice to Proceed-giving Of..........ooiiiiiiiiiiiiie ettt e e e eeeee e 11.1; 11.2; 11.3
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O

"OT-EQUAL"™ TEIM..ceiniiiiiiiiie ettt ettt e et et e e e st e e 6.9

OFhET COMTTACLOTS ..eeueveiiiieriieenteeiite ettt et et et e ettt e sat ettt e sateesat e sateesabeeeateesebeesabeesabeeebeeeanee Article 8
Other WOTK...o..iiiiiiiiiiiieeienee et O ettt 8.1.1
Overtime Work-authOorization Of.............uuueeeeiicee s aaaeseaeaeeeansanennnnnes 7.14;10.4.1
Owner-definition of (See DEPARTMENT) .....cooiiiiiiiiiiieiieiee et e Article 1

P

Partial UtIlZation.......ccccoiiiiiiiiiiiiiiiit et e 13.10
Partial Utilization (See Substantial Completion)- definition of ..........cocccoiiiiiiiiiiiiiienen. Article 1
Partial Utilization- Property INAUrance ............ccccooiiiiiiiiiiiiiiie e 13.10
Patent Fees and ROYAItIES ......ccooouiiiiiiiiiiiiiie et ettt e e e eaeee e 7.3
Payment, Recommendation Of ...........cccoiiiiiiiiiiiiiiiiic et 13.4
Payments to CONTRACTOR-IN @ENETaL.......ccoouiiiiiiiiiiiiiiiiiiieeeeiee et Article 13
Payments of CONTRACTOR- withholding ........ccocccueiiiiiiiiiiiiiiiniiicieiieeeece e 13.7
Performance and other Bonds ...........cocciiiiiiiiiiiiiiiii e 5.2
POITIILS ..ttt ettt e ettt sttt et sttt b e et b e e e 7.2
Physical Conditions-in @ENETAL ............oeiiiiiiiiriiiie ettt e ee e et ee e eeeee e seeee e Article 4
Physical Conditions- Contracting OffiCer's reVIEW.........cceeeirriiiiiirniiiiiniieeeniiee e 9.9
Physical Conditions- eXiSting StIUCIUIES ......ccecuvteeirireeiriiiieeiieeeriieeeenittee e et esiieeeesbaeee e 4.3
Physical Conditions- explorations and IePOTLS........ccccuueeiriiieeirniieeinriiiteriiieeeniieeeeiieee e 4.3
Physical Conditions-possible document change ...........ccccvveviiiiiiiiiiieiiiee e 9.9
Physical Conditions-price and time adjustMents ...........ccccueeeeriiieeriiieeeniiee e eeeee e 9.9
Physical Conditions-report of differing ..........cccoevioiiiiiiiiiiie e 4.6;9.9
Physical Conditions- Underground ULHILIES ...........ceeeriiiiiiniiiiiniieeiniieceeieee e 4.4
Preconstruction Conference-definition of ...........ccoccoeiiiiiiiiiiiiiiiii e Article 1
PremiSes, USE OF ..ot e et e e e e et e e e e e eeaaan 6.14
Price, Change Of CONIIACT........ccouiiieiiiiee ettt e e et e e et e e et e e e eeeeeeeneeeeeanneeeeas 10.1
Price, Contract-defINItion OF ...........uueeieiie e e e e e e e e e e ee e e e e eeeeeeeeeaas Article 1
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Progress Payment, Application fOr ........c.eeiiiiiiiiiiiiiiniiiie ettt 13.3

Progress Payment-TetaiNage. ........eeeieieeiiieeeiieeeiiieeiie e stee e et ee et tee s tee e et e e e eeeeeensteeeennaeeenneas 13.8
Progress SCHEULE ......coc.uiiiiiiiiiiii ettt sttt st e e 6.6; 6.7, 6.8
Project-definition Of...........coiiiiiiiii et e Article 1
Project Manager-definition Of...........coocuiiiriiiiiiiiiii e Article 1
Project Representation- Provision fOT .........ccceeiouiiieriiiiiiiiie e 2.1.1
Project, Starting the .........ooooiiieeiiie et et e et e e et e et ee e enaeeeas 11.2
Property INSUTANCE ....ccooiiiiiiiiii ettt e e ettt e e e e e eeeeeeeas 5423
Property Insurance- Partial UtiliZation ...........cccoocceiiiiiiiiiiiiiiniiieeiie e 13.10
Protection, Safety and ...........occcooiiiiiiiiiiiii e 6.17

R

Recommendation of Progress Payment ..........ccocceeiiiiiiiiiiiiiiiiiee e 13.4
RECOTd DOCUIMENLS. ....eueiiiiiiiiieiie ettt ettt et et sbt et e st e st e bt seb e beesaaeenne 6.16
REfErence POINLS ......coc.uiiiiiiiiiiiie et 4.7
Regulations, Laws and.........c.cooiiiiiiiiiiiiiiiee ettt et s e e Article 7
Rejecting Defective WOTK ......ooiiiiiiiiiiiiiiee et 12.4.2; 12.5
Related WOrk at SIte......ccciiiiiiiiiiiiiiiii e e 3.4.1
Removal or Correction of Defective WOTK........uuveeveeiiiiiiiiiiiiieeeieeeeeeeeeeee e 12.6; 12.9
Responsibilities, CONTRACTOR'S-1n general ...........cccceeiiieeiiiieniiieniie et eeieee e Article 6
RETAINAZE ...eeeeiiiiieeieee ettt ettt e e ettt e e ettt e e ittt e e e tteeeeansteeesnseeeaansteesannseeesanseeannseeeanns 13.8
Reuse 0f DOCUMENLS .....ccuuiiiiiiiiiiiiieiiic ettt e et 3.7
Review of Shop Drawings and Samples .........cccccevviieiiniiiiiiiieiiniieeeeiiec e eereeens 6.21
RIGIE OF WaYS .ottt e e ettt e e et e e e sttt e e e et e e eennaeeeennneeens 4.1
Royalties, Patent Fees and ..........ccoiiiiiiiiiiiiiii ettt 7.3

S

Safety and ProteCtION ........c..iiiiiiii ettt et eet e e et e e ettt e e et e e e snaeeeesnneeeeennee 6.17
SAIMPIES. ...ttt ettt ettt e et e e ettt e sttt e e st e e et ae e e eaaaees 6.20;6.21
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Schedule of Progress........cccceeeueeeee... ettt ettt ettt et et e e————————————————————ataaaaatata ettt ————————— 6.6; 6.7; 6.8

Schedule of Shop Drawing SUDMISSIONS ....cccuvteeiiiiieiiniiiieiniiee ettt 6.6; 6.7; 6.8; 6.20.1
Schedule of Values- definition ...........cccceiiiiiiiiiiiiiiii e Article!

Schedule 0f ValUues ........oovvvvveeeiiiiiiiiiiieieieeeeeeeeeeeeeeeeeeeee ettt 6.6; 6.7, 6.8
Schedules, FINALIZING .....coooouiiiiiiiiiiiiieei ettt e et et e e e e 6.7

Shop Drawings and SaAmPIES ..........cceeeeiiiiiiiiiiie et e e ee e e e e eneeeeeereeeenes 6.20; 6.21

Shop Drawings-definition Of ..........coocuiiiiiiiiiiii et Article 1

Shop Drawings, use to approve SUDSHITULIONS .........ccueeeeriuiireriiieeeiiiieeesiieeeeieeeeeeieeeeeeeeeeeaes 6.9.4; 6.20.4

Site, Visits to-by Contracting OffiCer ........cueeiiiiiiiiiiiiiiiiiiiee e 2.4
Specifications-definition Of..........coooiiiiiiiiiiiiiii e Atrticle 1

Starting Construction, BefOre ...........cccoeiiiiiiiiiiiie e 6.6.1

Starting the PTOJECE ......coiiiiiiiiiii ettt e e e e 11.2

Stopping Work-by CONTRACTOR ......ccuiiiieiie ettt e 3.5.1; 4.6; 144.2
Stopping Work-DYy OWNET.........cociiiiiiiiieeiiie e yenereeeennaraeeeaaaaes 12.5; 14.1
Subcontractor-definition OF ..........c.coiiiiiiiiiiiii e Article 1
SUDCONIACLOTS=IN GENETAL ......eiiieiiiiieeeiiieeeieee e ettt e et e e ettt e e e st e e e enteeeenaeeeeennaeeeenneens 6.13
Subcontracts-required PrOVISIONS. ...cccuuttiiruteeeriieee ettt e rieeee ettt ee e et e e st eeesbaeeesiraeessareeeens 6.13.1; 6.13.3
Substantial Completion- certification Of ...........coviuiiiiiiiiiiiiiiii e 13.10

Substantial Completion- definition Of............coooiiiiiiiiiiii e Article 1
Substitute or "Or-Equal" TtemS .......ccooouiiiiiiiiiiiiiiieeeeeece ettt 6.9

SUDSUITACE CONAILIONS ...oevvinneiiiiiiiee e et e et e e e e e e e e et e e e e seanaeeens Article 4,9.9
Supplemental Agreement-definition Of..........cccooiiiiiiiiiiiiiie e Article 1
Supplemental Agreement- ZENETal USE .........ccccueeeiriiiiiiriniiiieeeiiiiee e riiitee e et e e e saaeeeeseieeeas 9.6

SUPPIEMENTAL COSES ..vvieinniiieeiiie ettt et ettt e e ettt e ettt e e ettt e e ettt eeenaeee e nseeeeansteeesanneeeesnseeeas 10.4.5
Supplementary Conditions- definition Of...........cccoeeiiiiiiiiiiiie e Article 1
Supplementary Conditions- principal references t0 ........occceveriiiieiriiiieeriniieeeenieee e, 3.5;4.3;54; 11.8
SUPPlEr-defiNItion Of........ccooiiiiii et e et e e e et ee e e e e e e e ennneeas Article 1
SUpplier-principal TETETENCES .....ccoiiiiiiiiiiii it 2.1.3; 3.7, 6.9; 6.12;

6.13.2; 6.20; 6.21
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SUrety-consent t0 PAYIMEIIL.......coeiiiiutiiiii ittt ettt e ettt e e ettt ee e s ettt eeeseabbebeeesesnneeeeeeanans 13.14.2

Surety-Consultant has N0 dULY T0.....c.uiiiiiiiiiieeiiie ettt e e e e e eeeee e 2.1.3
SUELY-TIOTICE 0. .uetteiiieeiuiiieeitee ettt ettt ettt ettt e ettt e sab e e st e e e ebt e e s abt e e ettt eeseaeesabeeeenbeeenans 9.8; 14.2
Surety-qualification OF .........oooiiiiiiiiiii e 52;5.3
Surety ReplaCEMENT ......coiviiiiiiiiiiiii ittt ettt sttt e st e e b e e 53
Suspending Work, DY OWINET......ccoouiiiiiiieiiee et ettt e ee e e e e eneeeenneeeas 14.1
Suspension of Work and Termination-in general .............cccoeouiireiiiiireniiieeeiee e Article 14
Superintendent-CONTRACTOR'S. .......oooiiiiieiie ettt eeee e eeee e eas 6.2
Supervision and SUPETINtENAENCE ........ccovuuiiiiriiiiieiiiieeiiitee ettt e et e e st e e s sibeeeeeas 6.1;6.2
T

Taxes-Payment by CONTRACTOR......ccoooiiiiiiiiiiiiieeete ettt 7.2
TerminationN-DY OWIET ........iiiiiiiieeiiiieeeiie e et ee e et te e e sttt e e e et e e s enateeeesbeeeeanseeeeanseeeannseeaeanes 14.4.1
Termination, Suspension of Work and-in general .............ccccoviiiiiiiiiiiiiiiiee e Article 14
Tests and INSPECLIONS ....eeeeiuiiiieiiiieeiitie e ettt e et ee e sttt e e e st eeeeateeeeenaeeeeanbeeesanneeeeanseeeennseeaeanns 12.3
Time, Change Of CONIACT.....cc.utiiiiiiiiiiieeite ettt ettt ettt e st e e sateeenabeeeas 94;11.4
Time, ComPULAtIONS OF c....uiiiiiiiiiiiiiiei ittt et e et e e e s 11.3
Time, Contract-defINItion OF ..........oiiiiiiiiiee e Article 1

U

UNCOVEIING WOTK ..einiiiiieiiiiieit ettt ettt et e e e ettt e e ettt e e enateeeesbeeeeennteeeenseeeannseeaeanns 12.4
Underground Utilities- GENETal ...........oeeiiiiiiieiiiii et eee e e e eeeee e eeee e e 4.4
Underground Utilities-not shown or indicated..........cooceeerviiiniieiniiiniiee e 4.6
Underground Utilities- protection Of..........cccciiiiiiiiiiiiiiiieiie et 4.4.2d
Underground Utilities- shown or indicated.............ceeeiiiiieiiniiiiiniiiieeiieeeeec e 4.4.1
Unit Price Work-definition Of ..........cooiiiiiiiiiiiiiiiic et Article 1
Unit Price WOrK-general..........c.ooiiiiiiiiie ettt ettt e e et e e et e e neaeeenneeas 10.9
UIE PTICES .ttt ettt et e st e st e st e st e st esabeesabeeeanee s 10.9.1
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SECTION 00800-SUPPLEMENTARY CONDITIONS
MODIFICATIONS TO THE GENERAL CONDITIONS

The following supplements modify, change, delete from, or add to Section 00700 "General Conditions of
the Construction Contract for Buildings", revised December 2011. Where any article of the General
Conditions is modified, or a Paragraph, Subparagraph, or Clause thereof is modified or deleted by these
Supplementary Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph, or Clause
shall remain in effect.

SC-1- DEFINITIONS

A. At General Conditions Article 1, definition of:

1.

Final Completion: Add the following sentence:

"This is the date that all punch list items on the Final Inspection Punch List are
completed. If there are no punch list items, then this date is the same as the Final
Inspection Date."

2. QUALITY ASSURANCE (QA): Delete the text of this definition in it's entirely and replace with

the following:

"The control measures taken by the Owner, the Consultant, and the DEPARTMENT to
verify that Quality Control measures, materials, workmanship, etc., complies with Contract
Documents and the related CONTRACTOR'S Quality Control Program. The Technical
Specifications Divisions 2 through 16) lists these control measures (indicated in the
Quality Assurance paragraphs in the Individual Specification Sections). The
CONTRACTOR, Subcontractor, and/or Supplier provide and pay for these control
measures."

B. Add the following definitions:

1.

2.

CFR - Initials that stand for the Code of Federal Regulations.
OWNER-The State of Alaska, Department of Corrections.

QUALITY ASSURANCE ACCEPTANCE TESTING- This is all sampling and testing performed
by the DEPARTMENT to determine at what level the product or service will be accepted for
payment. Qualified personnel and laboratories will perform sampling and testing. The
DEPARTMENT pays for this testing.

QUALITY ASSURANCE PROGRAM (QA PROGRAM)-An FHWA required program developed
by the DEPARTMENT (see Section 01400). The QA program assures that materials and
workmanship incorporated into each Federal-aid highway construction project conforms to the
Contract Plans and Specifications, including changes. This QA Program consists of all those
planned and systematic actions necessary to provide adequate confidence that the product or
service will satisfy given requirements for quality. The QA Program includes the
CONTRACTOR'S Quality Control Plan, acceptance testing, verification testing, independent
assurance testing, and quality level analysis.

QUALITY CONTROL PROGRAM (QC PROGRAM) — The CONTRACTOR'S, Subcontractor's
or Supplier's operational techniques and activities that maintain control of the manufacturing
process to fulfill the Contract requirements. This may include materials handling, construction
procedures, calibration and maintenance of equipment, production process control, material
sampling, testing and inspection, and data analysis.
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6.

RESIDENT ENGINEER OR INSPECTOR- The Engineer's authorized representative assigned to
make detailed observations relating to contract performance.

SC-2.4 - VISITS TO SITE/PLACE OF BUSINESS

At General Conditions Article 2.4, delete the first four words of the first sentence ("The Contracting Officer
will ...") and replace with the following words "The Contracting Officer has the right to, but is not
obligated to..."

SC-4.2 - VISIT TO SITE

At General Conditions Article 4.2, delete this article in its entirety and replace with the following

article:

4.2.1. Pre-bid site visit is schedule for May 23, 2024, at 2:00 PM local time.

4.2.2. The submission of a bid by the CONTRACTOR is considered a representation that the
CONTRACTOR has reviewed and carefully examined the site and is satisfied as to the
conditions to be encountered in performing the Work and as to the requirements of the
Contract Documents."

SC-4.3 - EXPLORATIONS AND REPORTS

At General Conditions Article 4.3, add the following
paragraph:

"All reports and other records (if available) are provided for informational purposes only to all plan
holders listed with the DEPARTMENT as General Contractors and are available to other
planholder's upon request. They are made available, so Bidders have access to the same
information available to the DEPARTMENT. The reports and other records are not intended as a
substitute for independent investigation, interpretation, or judgment of the Bidder. The
DEPARTMENT is not responsible for any interpretation or conclusion drawn from its records by
the Bidder. While referenced by or provided with the Contract Documents; the
recommendations, engineering details, and other information contained in these reports of
explorations shall not be construed to supersede or constitute conditions of the Contract
Documents."

SC-5.4.1 - INSURANCE REQUIREMENTS

At General Condition Article 5.4.1, delete the second to the last sentence and replace with the following:
"The delivery to the DEPARTMENT of a written notice in accordance with the policy provisions is
required before cancellation of any coverage or reduction in any limits of liability."

SC-5.4.2a- WORKERS COMPENSATION INSURANCE

At General Condition Article 5.4.2a, delete paragraph "a" in its entirety and replace with the
following:

a. Workers' Compensation Insurance: The Contractor shall provide and maintain, for all
employees of the Contractor engaged in work under this contract, Workers'
Compensation Insurance as required by AS 23.30.045. The Contractor shall be
responsible for Workers' Compensation Insurance for any subcontractor who provides
services under this contract. Coverage shall include:

1. Waiver of subrogation against the State.

2. Employer's Liability Protection in the amount of $500,000 each accident / $500,000
each disease.
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3. If the Contractor directly utilizes labor outside of the State of Alaska in the prosecution
of the work, "Other States" endorsement shall be required as a condition of the
contract.

4. Whenever the work involves activity on or about navigable waters, the Workers'
Compensation policy shall contain a United States Longshoreman's and Harbor
Worker's Act endorsement, and when appropriate, a Maritime Employer's Liability
(Jones Act) endorsement with a minimum limit of $1,000,000."

SC-5.4.2d - BUILDERS RISK INSURANCE (SUBCONTRACTORS)

At General Conditions Article 5.4.2d, delete the subsection in its entirety.

SC-6.13 - SUBCONTRACTORS

A. Add the following paragraph:

6.13.7 The CONTRACTOR may, without penalty, replace a Subcontractor who:
1. Fails to comply with the licensing and registration requirements of AS 08.18;
Fails to obtain or maintain a valid Alaska Business License;

Files for bankruptcy or becomes insolvent;

> DN

Fails to execute a subcontract or performance of the work for which the
Subcontractor was listed, and the CONTRACTOR has acted in good faith;

Fails to obtain bonding acceptable to the. DEPARTMENT;
Fails to obtain insurance acceptable to the DEPARTMENT;
Fails to perform subcontract work for which the Subcontractor was listed;

Must be replaced to meet the CONTRACTOR'S required state or federal
affirmative action requirements.

9. Refuses to agree to abide by the CONTRACTOR'S labor agreement; or
10. Is determined by the DEPARTMENT to be not responsible.

A N

In addition to the circumstances described above, a Contractor may in writing request
permission from the Department to add a new Subcontractor or replace a listed
Subcontractor. The DEPARTMENT will approve the request if it determines in writing
that allowing the addition or replacement is in the best interest of the state.

The contractor shall submit a written request to add a new Subcontractor or replace
a listed Subcontractor to the Contracting Officer a minimum of five working days prior to
the date the new Subcontractor is scheduled to begin work on the construction site. The
request must state the basis for the request and include supporting documentation
acceptable to the Contracting Officer.

If a CONTRACTOR violates this article, the Contracting Officer may:

1. Cancelthe Contract after Award without any damages accruing to the DEPARTMENT;

Or

2. After notice and hearing, assess a penalty on the bidder in an amount not exceeding
10 percent of the value of the subcontract at issue."
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SC-7.2 - PERMITS, LICENSES, AND TAXES

A. In Paragraph 7.2.1, add the following subparagraphs:

The terms, conditions, and stipulations in permits obtained either by the DEPARTMENT or by the
CONTRACTOR is made part of this Contract.

1. The CONTRACTOR shall procure all other permits and licenses required to
complete the project, pay all charges, fees and taxes, and give all notices
necessary and incidental to the due and lawful prosecution of the Work.

2. The CONTRACTOR shall obtain the State of Alaska Fire Marshal plan review.

SC-7.12-APPLICABLE ALASKA PREFERENCES

A. Remove this section in its entirety. Alaska Preferences cannot be used in Federal Aid Projects.

The non-Federal entity must conduct procurements in a manner that prohibits the use of statutorily
or administratively imposed state or local geographical preferences in the evaluation of bids or
proposals, except in those cases where applicable Federal statutes expressly mandate or
encourage geographic preference. Nothing in this section preempts state licensing laws. When
contracting for architectural and engineering (A/E) services, geographic location may be a selection
criterion provided its application leaves an appropriate number of qualified firms, given the nature
and size of the project, to compete for the contract.

SC-7.13-WAGES AND HOURS OF LABOR (Federal Wages/Hours not required)

A. In paragraph 7.13.3, delete this paragraph in its entirety and replace with the following
paragraphs: 7.13.3 Notice of Work and Completion; Withholding of Payment

A. Within three calendar days of award of a construction contract, the CONTRACTOR
Shall file a "Notice of Work" with the Department of Labor and Workforce
Development (DOLWD) fees per AS 36.08.045. The CONTRACTOR lists all their
Subcontractors who will perform any portion of work on the contract and the
contract price being paid to each subcontractor. The primary contractor shall pay
all filing fees for each subcontractor performing work on the contract, including a
filing fee based on the contract price being paid for work performed by the primary
contractor's employees. The filing fee payable shall be the sum of all fees
calculated for each subcontractor. The filing fee shall be one percent of each
contractor's contract price. The total filing fee payable by the primary contractor
under this subsection may not exceed $5,000. The "Notice of Work" is
available at http://www.labor.state.ak.us/Iss/forms/notice-of- work.pdf

B. The Contracting Officer will not issue Notice to Proceed to the CONTRACTOR
until such notice and fees have been paid to DOLWD. Failure of the
CONTRACTOR to file the Notice of Work and pay fees within this timeframe

shall not constitute grounds for an extension of contract time or adjustment of
contract price.

C. Upon completion of all work, the primary contractor shall file with DOLWD a
"Notice of Completion" together with payment of any additional filing fees owed
due to increased contract amounts. Within 30 days after DOLWD's receipt of the
primary contractor's notice of completion, DOLWD shall inform the
DEPARTMENT of the amount, if any, to be withheld from the final payment.
The " Notice of Completion Form" is available at;

http://www.labor.state.ak.us/Iss/forms/not-comp-pub-wrks.pdf'

SC-9.1-DEPARTMENTS RIGHT TO CHANGE
00800-4


http://www.labor.state.ak.us/lss/forms/notice-of
http://www.labor.state.ak.us/Iss/forms/not-comp-pub-wrks.pdf%27

At General Condition Article 9.1, ADD THE FOLLOWING SENTENCE;

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or
from time to time, order additions, deletions or revisions in the Work within the general scope of the
Contract, including but not limited to changes:

SC-9.4 — CHANGE ORDER

Changes in scope of work or cost must be pre-approved by Shawn Ratliff, Project Manager
SC-10.3 — CHANGE ORDER PRICE DETERMINATION

Remove 10.6

SC-10.6- CONTRACTORS FEE

Remove 10.6.2.

SC-10.9.3 — UNIT PRICE WORK

Remove paragraphs a. & b.

SC-12.1-WARRANTY AND GUARANTEE

At General Condition Article 12.1, add the following sentence:

"The failure of the DEPARTMENT to strictly enforce the Contractin one or more instances does
notwaive its right to do so in other or future instances."

END OF
SECTION 00800
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NOTICE TO BIDDERS

In an attempt to save money and paper the department will no longer send hard copies out
with solicitations on construction projects of the PAM 600. Instead, we have provided web
links and contact information below. If you are unable to view this links and would like a hard
copy of these documents, please contact the Procurement Officer for this project and request a

copy.

Pamphlet 600: Laborers' & Mechanics' Minimum Rates of Pay

http://labor.state.ak.gov/lss/pamp600.htm

Pamphlet 400: Title 36 Public Contracts & 8 AAC Chapter 30

http://labor.state.ak.gov/Iss/forms/Pam400.pdf

Notice of Work / Notice of Completion (Required On All Projects Over $25K)

You must submit these through “My Alaska” web link at https://my.alaska.gov/ you must
register if not already.

Once you have logged in, return to the home page under “Services for Businesses”, click on
“LSS-Online Filing Services”.

https://certpay.dol.alaska.gov/portal.aspx

Employment Preference Determination (July 1, 2017)

http://labor.alaska.gov/lss/forms/2017-employment-pref-determination.pdf

DOL Alaska Employment Preference Information

http://labor.alaska.gov/lss/forms/2015-employment-info-sheet.pdf



http://labor.state.ak.gov/lss/pamp600.htm
http://labor.state.ak.gov/lss/forms/Pam400.pdf
https://my.alaska.gov/
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http://labor.alaska.gov/lss/forms/2015-employment-info-sheet.pdf

Alaska Wage and Hour Administration

Offices / Hours and Web links:

Anchorage: Anchorage.lss-wh@alaska.gov

Phone: 907-269-4909
Fax: 907-269-4915
Juneau: Juneau.lss-wh@alaska.gov
Phone: 907-465-4842
Fax: 907-465-3584

Fairbanks: Fairbanks.lss-wh@alaska.gov
Phone: 907-451-2886
Fax: 907-451-2885

If you have questions or need further assistance, please contact the Procurement Officer.
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KCC Interior Lighting Upgrades SECTION 01000
Project# 240002944 General Requirements

SECTION 01000
GENERAL REQUIREMENTS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

Related Documents

Work Covered by Contract Documents
Contract Method

Building Permits and Inspections
Substantial / Final Completion
Contractor Use of the Premises
Department of Corrections Occupancy
Department Furnished Products
Alternates

Applications for Payment

Reference Standards

Pre-Bid Site Visit

Progress Meetings

Submittals

Shop Drawings

Product Data

Electricity, Lighting

Heat, Ventilation

Water

Sanitary Facilities

Enclosures / Barriers

Protection of Installed Work

Cleaning During Construction
Removal

Contract Closeout Procedures

Project Record Documents

Operation and Maintenance Data
Warranties

Spare Parts and Maintenance Materials
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1.02 RELATED DOCUMENTS

A. Drawings and general provisions of the contract, including General and
Supplementary conditions.

1.03 WORK COVERED BY CONTRACT DOCUMENTS
Work covered by the contract document is located at Ketchikan

Correctional Center (KCC) in Ketchikan, Alaska. Work on this contract
consists of all materials, equipment, labor, and travel to Ketchikan, Alaska
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KCC Interior Lighting Upgrades SECTION 01000
Project# 240002944 General Requirements

to replace existing lighting fixtures with LED alternatives that are
institutionally rated for secure environments. Contractor is to refer to the
Scope of Work for more detailed information.

SCOPE OF WORK:

The Contractor shall provide all labor, materials, equipment, and travel/lodging cost
to replace and install approximately 100 new interior light fixtures in the Ketchikan
Correctional Center (KCC). The existing fixtures are a mix of 4-foot 2-bulb fixtures
and 12-inch round fixtures. The Contractor shall upgrade the lighting system to
modern, energy efficient LED fixtures in all secure areas of the facility. The
Contractor shall also dispose of the original lighting fixtures in compliance with
environmental regulations.

MAJOR DELIVERABLES:

. Verification of Requirements: Contractor is required to collaborate with

KCC Staff and DOC Facilities Staff during a pre-bid inspection to verify all
lighting styles and finalize quantities.

Supply of Lighting Fixtures: Provide and install LED lighting fixtures
comparable to existing installations in terms of functionality and institutional
ratings.

Removal and Disposal: Contractor is responsible for the safe removal and
disposal of original lighting fixtures.

Installation: Complete installation of all new lighting hardware in designated
areas within the agreed timeline.

Final Quantity Determination: The exact number of lighting fixtures will be
established during a pre-bid inspection.

Spare Lighting Fixtures: Contractor is to provide 3 each of each fixture type
as spares.

Base Bid:

Housing Units & Visiting Area with approximately 100 new LED light fixtures.
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KCC Interior Lighting Upgrades SECTION 01000
Project# 240002944 General Requirements

Additive Alternate #1:

e Hallway Lighting Replacement: Replace hallway lighting in the hallways
directly outside of the secure housing units with approximately 18 new LED
light fixtures.

Additive Alternate #2:

¢ Dining Hall Lighting Replacement: Replace lights in dining hall area with
approximately 36 new LED light fixtures.

Project work will accept upon completion of all requirements specified within the
construction contract. Project will be considered substantially complete when the
work is ready to be used for its intended purpose. Final Completion will occur when
all punch list work, closeout documents, and all other remaining items are accepted
as complete.

KCC is a 24/7 Correctional Facility. Security requirements required. All contractors
must be able to pass a security background check prior to start working.

1.04 CONTRACT METHOD
A. All work shall be performed under a single fixed-price contract.

1.05 BUILDING PERMITS AND INSPECTIONS

A. Contractor shall call for all building inspections required by the City
of Ketchikan for this project and obtain all required permits for this
project.

1.06 SUBSTANTIAL / FINAL COMPLETION

A. Project shall be substantially completed by October 28, 2024, after
Award of Contract or Notice to Proceed is issued. Substantial
Completion defined by “Work ready for its intended use by the Owner.”

B. Final Completion date is November 29, 2024.

1.07 CONTRACTOR USE OF PREMISES

A. Limit use of premises for Work and for construction operations, to
allow for DOC occupancy and security.
B. Site availability to Contractor is to be coordinated through the On-

Site Project Manager.
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KCC Interior Lighting Upgrades SECTION 01000
Project# 240002944 General Requirements

1.08

1.09

1.10

1.1

1.12

1.13

C.

Contractor is hereby advised that there is no equipment, there are
no tools, and there are no materials at the facility available for the
use of the Contractor.

1. Project Manager will be Shawn Ratliff, (907) 269-7035,
shawn.ratliff@alaska.gov.

2. On-site Contact person, KCC Superintendent, Edward
Hendricks, (907) 228-7363, edward.hendricks@alaska.gov.

DEPARTMENT OF CORRECTIONS OCCUPANCY

A.

DOC will not directly occupy project area during the construction
period. However, DOC will continue to occupy the facility and
inmates and staff will require limited access in and around the
construction area during the entire period of construction.
Coordinate with the DOC on-site Project Manager to minimize
conflict when needing to access construction area.

DEPARTMENT FURNISHED PRODUCTS — Not Used

ALTERNATES - See above Scope of Work.

APPLICATIONS FOR PAYMENT

A.

Submit two copies of application on Application for Payment form
provided by the Department or on contractor form acceptable to the
Department.

Content & Format: Include contract number, period covered by the
project. Identify portion of contract the invoice is for, i.e., Basic Bid
and/or Change Order (if applicable).

REFERENCE STANDARDS

A.

For products specified by association or trade standards, comply
with requirements of the standard, except when more rigid
requirements are specified or are required by applicable codes.

The date of the standard is that in effect as of the Project
Advertisement date, or Effective Date of the Contract when there
was no advertisement, except when a specific date is specified.
Specific Required Reference Standards will be listed in each
Specification Section.

PRE-BID SITE VISIT

A.

The DOC has scheduled a pre-bid site visit for May 23, 2024, at
2:00 PM local time. The site visit for this project is mandatory.
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KCC Interior Lighting Upgrades SECTION 01000
Project# 240002944 General Requirements

1.14

1.15

1.16

1.17

1.18

PROGRESS MEETINGS

A.

Contractor to allow time each week to meet with the Project
Manager or his representative to review the work in progress and
his proposed schedule. This will be an informal meeting on a day
and time convenient to both parties.

SUBMITTALS

B.

A. Deliver one (1) copy plus the number required for the
Contractor’s use of Project submittals as directed. Transmit each
item under Department accepted format. Apply contractor’s review
stamp, signed or initialed certifying that review, verification of
products required, field dimensions, adjacent construction work,
and coordination of information is in accordance with the contract
documents. Identify variations from contract documents and
products or system limitations.

After DOC review of submittal, revise and resubmit as required.

SHOP DRAWINGS

A.

When required by the Contract Documents, submit the number of
opaque reproductions that Contractor requires, plus four copies,
which will be retained by DOC.

PRODUCT DATA

A.

Where required by the Contract Documents, mark each copy to
identify applicable products, models, options, and other data;
supplement manufacturers’ standard data to provide information
unique to the Work.

Submit the number of copies that the Contractor requires, plus four
copies that will be retained by the DOC.

ELECTRICITY, LIGHTING

A.

ow

Connect to existing service; provide branch wiring and distribution
boxes located to allow service and lighting by means of
construction-type power cords. Department will pay costs of energy
used. Take measures to conserve energy.

Provide lighting for construction operations.

Existing and permanent lighting may be used during construction.
Maintain lighting and make routine repairs.
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KCC Interior Lighting Upgrades SECTION 01000
Project# 240002944 General Requirements

1.19

1.20

1.21

1.22

1.23

HEAT, VENTILATION

A.

Coordinate use of existing facilities with Department; extend and
supplement with temporary units as required to maintain specified
conditions for construction operations, to protect materials and
finishes from damage due to temperature or humidity. Department
will pay costs of energy used.

Prior to operation of permanent facilities for temporary purposes,
verify that installation is approved for operation, and that filters are
in place. Provide and pay for operation and maintenance.

Provide ventilation of enclosed areas to cure materials, to disperse
humidity, and to prevent accumulations of dust, fumes, vapors, or
gases.

WATER

A.

Provided by the Facility. Contact KCC Superintendent to arrange
for hook-up.

SANITARY FACILITIES

A.

Coordinate with the facility.

ENCLOSURES / BARRIERS

A.

Provide as required to prevent public entry to construction areas to
provide for Department and Using Agency’s use of site, and to
protect existing facilities and adjacent properties from damage from
construction operations.

Provide barricades as required by governing authorities for public
rights-of-way and for public access to existing building.

Protect against vehicular traffic, stored materials, dumping,
chemically injurious materials, and puddling or continuous running
water, as required.

PROTECTION OF INSTALLED WORK

A.

B.

Provide temporary protection for installed products. Control traffic,
as required, in immediate area to minimize damage

Provide protective coverings at walls, projections, jambs, sills, and
soffits of openings. Protect finished floors and stairs from traffic,
movement of heavy objects, and storage.

Prohibit traffic and storage on waterproofed and roofed surfaces, on
lawn and landscaped area.
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KCC Interior Lighting Upgrades SECTION 01000
Project# 240002944 General Requirements

1.24

1.25

1.26

1.27

1.28

CLEANING DURING CONSTRUCTION

A. Control accumulation of waste materials and rubbish, clean area
and dispose of off-site.

B. Clean interior areas prior to start of finish work, maintain areas free
of dust and other contaminants during finishing operations.

REMOVAL

A. Remove temporary materials, equipment, services, and
construction prior to substantial Completion inspection.

B. Clean and repair damage caused by installation or use of

temporary facilities.

CONTRACT CLOSEOUT PROCEDURES

Comply with procedure stated in the General Conditions of the
Contract for issuance of Certificate of Substantial Completion.

Using Agency will occupy Project for the purpose of conduct of
business under provision stated in certificate of Substantial
Completion.

When Contractor considers work has reached Final Completion,
submit written certification that Contract Documents have been
reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and requesting Department
inspection.

In addition to submittals required by the conditions of the Contract,
provide submittals required by governing authorities, and submit a
final statement of accounting giving total adjusted Contract Price
and sum due.

Department will issue a summary Change Order reflecting final
adjustments to Contract price not previously made by Change
Order.

PROJECT RECORD DOCUMENTS - Not Used.

OPERATION AND MAINTENANCE DATA

A. Provide data for:

1.

Mechanical/Plumbing equipment and controls.

2. Electrical equipment, controls, and visual / audible alarms.

A. Operation and maintenance instructions. For each system, give
names, addresses, and phone numbers of Subcontractors and
Suppliers.

1.

Appropriate design criteria.
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KCC Interior Lighting Upgrades SECTION 01000

Project# 240002944 General Requirements
2. List of equipment.
3. Parts list.
4. Operating instructions.
5. Maintenance instructions, equipment.
6. Maintenance instructions, finishes.
7. Shop drawings and product data.
8. Warranties.
1.29 WARRANTIES
A. Contractor shall guarantee / warranty the work, material, and labor
for one (1) year from the date of project acceptance. Provide
duplicate, notarized copies.
B. Submit material prior to final application for payment. For

equipment put into use with Department permission during
construction, submit within 10 days after first operation. For items
of work delayed materially beyond date of Substantial Completion,
provide updated submittal within 10 days after acceptance, listing
date of acceptance as start of warranty period.

1.30 SPARE PARTS AND MAINTENANCE MATERIALS

A.

Provide products, spare parts, and maintenance materials from
excess materials remaining from that used from construction of
work. Coordinate with Department deliver to Project site and
obtain receipt prior to final payment.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used

END OF SECTION
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PART 1 GENERAL

1.01  SUMMARY

A

This document outlines security provisions that the CONTRACTOR working at the
Ketchikan Correctional Center (KCC) will be required to follow. The facility is an
occupied maximum-security institution housing unsentenced and sentenced
male/female inmates. As the performance of the Work could impact the operation of
the institution, the Department of Corrections (DOC) is concerned that the
CONTRACTOR understands and complies with its security requirements. The
intent of this Section is to prevent: any escape, sabotage, or assault attempt; any
disturbance, or the importation of contraband.

1.02 REQUIREMENTS INCLUDED

mmoow>

Security Check
Project Manager
Personnel Access
Vehicle Access
Tool Control
Contraband

1.03 RELATED REQUIREMENTS

A

Section 01000 — General Requirements

PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

3.01  SECURITY CHECK

A

All personnel (CONTRACTOR and Subcontractor staff) will be required to undergo
a security check prior to commencement of work. A mandatory security briefing will
be provided to CONTRACTOR's forces by KCC prior to start of on-site work.

The CONTRACTOR will submit a list of personnel and a completed “Request for
Clearance” form for each individual to the Facilities Manager (Shawn Ratliff)
assigned and forwarded to the security officer for review at least 72 hours prior to
commencement of work. A clearance form will be provided to the Contractor upon
award of the contract. In general, the following information is required for each
person:

Full name.
Residence address.
Telephone Number.
Date of birth.

Pob -~
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5. Social Security Number.
6. Valid driver's license and state of issue, or other photo identification bearing

C.

social security number.

The security check will look for recent or frequent past convictions or for outstanding
warrants. KCC reserves the right to disqualify anyone from access to the work site.
A past conviction will not automatically disqualify.

3.02 PROJECT MANAGER

A

Shawn Ratliff, Project Manager, or designee will be the liaison between the
CONTRACTOR and the facilities.

In the event of an emergency affecting the secure operation of KCC, the Project
Manager is authorized to direct the CONTRACTOR to take appropriate action. The
directions of the Project Manager will be followed immediately.

The Project Manager shall be briefed each week by the CONTRACTOR regarding
the CONTRACTOR's work requirements and weekly work plan for the subsequent
week. This briefing may be performed concurrently with the progress meetings that
may be required under the contract.

3.03 PERSONNEL ACCESS

A

Access to the Work site, which is within a correctional facility, will be monitored and
controlled by the Department of Corrections to prevent importation of contraband
and escape of inmates.

Construction crews will report to the front desk at the beginning of each shift to
obtain their identification badge or visitors badge and sign in on the Contractor's log.
At the end of each shift, workmen will return their badges to this office and sign out
on the Contractor's log. If workers leave the compound at lunch, they will leave as
a group. Contractor should encourage workmen to bring lunch rather than leave.

Contractors, Subcontractors, Employees may be denied access or be removed
from the facility for the following reasons:

1. Contractors or workers that are incompetent, careless, or otherwise
detrimental to the work or the security of the facility.

2. Security requirements.

3. Disruptive, abrasive, and/or argumentative conduct.

4 Being under the influence of Alcohol, Drugs and/or any substance that is
considered contraband by the Facility.

5. Refusal to submit to search of personal property/belongings or themselves.

6. Health problems.

7. Failure to show proper identification.

8. Failure to follow the direction of Correctional Officers and/or staff

members.
. Having any contact or interaction with inmates.
10. Failure to pass security check.
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11. Failure to secure tools and work areas. (Contractor is required to provide
personnel to secure his work area and tools. This means that there will be a
member of the Contractor’s staff in the active work area. If no personnel are
physically present in the work area, the work area and/or tools will be
secured.)

3.04 VEHICLE ACCESS

A. No privately-owned vehicles may enter inside the security fence without approval of
the DOC on-site Security Officer. Employee vehicles can be parked in the
employee/visitor parking lot outside the security fence.

B. Authorized work vehicles, i.e. job site trailers and trucks may be left inside the
fence in a location if they can be secured and upon the approval of the facilities
on-site Security Officer.

3.05 TOOL CONTROL

A. Do not leave prisoner-accessible work areas unattended without first removing or
securing all tools and objects that would be considered contraband.

B. At the end of each workday, remove all tools and equipment from inmate-
accessible work areas and store within locked cabinets, locked containers, or
locked storage trailers.

C. Maintain written inventory of tools and equipment daily. Tools and equipment that
cannot be accounted for at the end of each workday shall be brought to the
immediate attention of the Security Officer.

3.06 CONTRABAND
A. The mailing, bartering, introducing, exchanging, or buying of items between inmates
and contractors or their employees is strictly prohibited without the written consent
of the Superintendent of the institution.

The following quotes are from Alaska Statutes and are provided herein to inform the
CONTRACTOR:

Title 11 - Alaska Statutes

Section 11.56.375, Promoting contraband in the first degree.

1. A person commits the crime of promoting contraband in the first degree if
the person violates AS 11.56.380 and the contraband is:
a. a deadly weapon;
b. an article that is intended by the defendant to be used as a means of
facilitating an escape;
C. a controlled substance; or
2. Promoting contraband in the first degree is a class C felony.
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Section 11.56.380, Promoting contraband in the second degree.

1. A person commits the crime of promoting contraband in the second degree if
the person:

a. Introduces, takes, conveys, or attempts to introduce, take, or convey
contraband into a correctional facility; or

b. Makes, obtains, possesses, or attempts to make, obtain, or possess
anything that person knows to be contraband while under official
detention within a correctional facility.

2. Promoting contraband in the second degree is a Class A misdemeanor.
a. Effective August 26, 1999, contraband includes tobacco products.
Sec. 11.56.390, definition:
In AS 11.56.300-11.56.390, "contraband" means any article or thing which persons

confined in a correctional facility are prohibited by law from obtaining, making, or
possessing in that correctional facility."

END OF SECTION
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SECTION 01560 - CLEANING

PART 1 - GENERAL

1.1

1.2

DESCRIPTION
Execute cleaning during progress of the Work and at completion of the Work.
DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with codes, ordinances, regulations, and
anti-pollution laws.

PART 2 - PRODUCTS

21

A.

MATERIALS

Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

PART - EXECUTION

3.1 DURING CONSTRUCTION

A

3.2

3.3

Execute periodic cleaning to keep the Work, the site, and adjacent properties free from
accumulations of waste materials, rubbish, and wind blown debris resulting from construction
operations.

Provide on-site containers for the collection of waste materials, debris, and rubbish.

Properly remove waste materials, debris and rubbish from the site and legally dispose of.

DUST CONTROL

Schedule operations so that dust and other contaminants resulting from cleaning process will
not fall on wet or newly coated surfaces.

FINAL CLEANING
Employ skilled workmen for final cleaning.

Remove grease, adhesives, dust, dirt, stains, fingerprints, labels, and other foreign materials
from sight-exposed interior and exterior surfaces.

Prior to final completion or Using Agency occupancy, the Contractor shall conduct an
inspection of sight-exposed interior surfaces and all Work areas to verify that the entire Work
is clean.

END OF SECTION
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Section 26 05 00 - Common Work Results for Electrical

Part 1 GENERAL

Section Includes

General Requirements specifically applicable to Division 26, in addition to Division
01 provisions.

The electrical system equipment and installation shall comply with all provisions
and requirements of this specification, as well as any and all applicable national,
state and local codes and standards.

Work Sequence

Construct Work in sequence under provisions of Division 01.

Coordination
Coordinate the Work specified in this Division under provisions of Division 01.

Prepare drawings showing proposed rearrangement of Work to meet job
conditions, including changes to Work specified under other Sections. Obtain
permission of Owner prior to proceeding.

References

ANSI/NFPA 70 - National Electrical Code, latest adopted edition including all state
and local amendments.

NECA - Standard of Installation.

NETA ATS - Acceptance Testing Specifications for Electrical Power Distribution
Equipment and Systems.

Electrical Reference Symbols: The Electrical "Legend" on drawings is standardized
version for this project. All symbols shown may not be used on drawings. Use
legend as reference for symbols used on plans.

Electrical Drawings: Drawings are diagrammatic; complimentary to the
Architectural drawings; not intended to show all features of work. Install material
not dimensioned on drawings in a manner to provide a symmetrical appearance. Do
not scale drawings for exact equipment locations. Review Mechanical Drawings and
adjust work to conform to conditions shown thereon. Field verification of
dimensions, locations and levels is directed.

Regulatory Requirements
Conform to ANSI/NFPA 70.

Conform to the latest adopted edition of the International Building Code and the
International Fire Code including all state and local amendments thereto.
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C. Obtain electrical permits, plan review, and inspections from authority having
jurisdiction.

1.6  Submittals

A. Submittal review is for general design and arrangement only and does not relieve
the Contractor from any requirements of Contract Documents. Submittal not
checked for quantity, dimension, fit or proper operation. Where deviations of
substitute product or system performance have not been specifically noted in the
submittal by the Contractor, provisions of a complete and satisfactory working
installation is the sole responsibility of the Contractor.

B. In addition to requirements referenced in Division 01, the following is required for

work provided under this division of the specification.

1. Provide material and equipment submittals containing complete listings of
material and equipment shown on Electrical Drawings and specified herein.
Separate from work furnished under other divisions.

2. Submittals shall be provided in PDF format with each section indexed in the
PDF document. Submittals for Division 26 shall be complete and submitted
at one time. Unless given prior approval, partial submittals will be returned
unreviewed.

3. Clearly identify all material and equipment by item, name or designation
used on drawings and in specifications.

4. Submit only pages which are pertinent; mark catalog sheets to identify
pertinent products, referenced to Specification Section and Article number.
Show reference standards, performance characteristics, and capacities;
wiring diagrams and controls; component parts; finishes; dimensions; and
required clearances.

5. Modify manufacturer's standard schematic drawings and diagrams to
supplement standard information and to provide information specifically
applicable to the work. Delete information not applicable.

6. Review submittals prior to transmittal; determine and verify field
measurements, field construction criteria, manufacturer's catalog numbers,
and conformance of submittal with requirements of Contract Documents.

7. Coordinate submittals with requirements of work and of Contract
Documents.
8. Certify in writing that the submitted shop drawings and product data are in

compliance with requirements of Contract Documents. Notify Owner in
writing at time of submittal, of any deviations from requirements of Contract
Documents.

9. Do not fabricate products or begin work which requires submittals until
return of submittal with Owner acceptance.
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1.10

10.  Equipment scheduled by manufacturer's name and catalog designations,
manufacturer's published data and/or specification for that item, in effect on
bid date, are considered part of this specification. Approval of other
manufacturer's item proposed is contingent upon compliance therewith.

Substitutions

In accordance with the General Conditions and the General Requirements,
Substitution and Product Options, all substitute items must fit in the available space,
and be of equal or better quality including efficiency performance, size, and weight,
and must be compatible with existing equipment.

Project Record Drawings

Maintain project record drawings in accordance with Division 01.

In addition to the other requirements, mark up a clean set of drawings as the work
progresses to show the dimensioned location and routing of all electrical work
which will become permanently concealed. Show routing of work in permanently
concealed blind spaces within the building. Show complete routing and sizing of
any significant revisions to the systems shown.

Record drawing field mark-ups shall be maintained on-site and shall be available for
examination of the Owner’s Representative at all times.

Demonstration of Electrical Systems

During substantial completion inspection:

1. Conduct operating test for approval under provisions of Division 01.

2. Demonstrate installation to operate satisfactorily in accordance with
requirements of Contract Documents.

3. Should any portion of installation fail to meet requirements of Contract
Documents, repair or replace items failing to meet requirements until items
can be demonstrated to comply.

4, Have instruments available for measuring light intensities, voltage and
current values, and for demonstration of continuity, grounds, or open circuit
conditions.

5. Provide personnel to assist in taking measurements and making tests.

Warranty

In addition to the requirements of Division 01, or as specified in other sections.
Warrant all materials, installation and workmanship for one (1) year from date of
acceptance.

Copies of manufacturer product warranties for all equipment shall be included in
the operation and installation manuals.
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Part 2 PRODUCTS

2.1

Materials and Equipment
All Materials and Equipment shall be new.

All Materials and Equipment shall be listed by Underwriter's Laboratories or
equivalent third party listing agency for the use intended.

Materials and Equipment shall be acceptable to the authority having jurisdiction as
suitable for the use intended when installed per listing and labeling instructions.

No materials or equipment containing asbestos in any form shall be used. Where
materials or equipment provided by this Contractor are found to contain asbestos
such items shall be removed and replaced with non-asbestos containing materials
and equipment at no cost to the Owner.

In describing the various items of equipment, in general, each item will be described
singularly, even though there may be numerous similar items.

Part 3 EXECUTION

3.1

Workmanship

Install Work using procedures defined in NECA Standard of Installation and/or the
manufacturer's installation instructions.

Penetrations of Fire Barriers

Related information to this section appears in Division 07, Fire Stopping.

All holes or voids created to extend electrical systems through fire rated floors,
walls or ceiling shall be sealed with an asbestos-free intumescent fire stopping
material capable of expanding 8 to 10 times when exposed to temperatures 2502F
or higher.

Materials shall be suitable for the fire stopping of penetrations made by steel, glass,
plastic and shall be capable of maintaining an effective barrier against flame, smoke
and gases in compliance with the requirements of ASTM E814 and UL 1479.

The rating of the fire stops shall be the same as the time-rated floor, wall or ceiling
assembly.

Install fire stopping materials in accordance with the manufacturer's instructions.

End of Section 26 05 00
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Section 26 05 05 - Selective Demolition for Electrical
Part 1 GENERAL

1.1 Section Includes

A. Electrical Demolition.

1.2  Related Sections
Division 01 - Alteration Project Procedures.

B. Division 02 - Minor Demolition for Remodeling.
Part 2 PRODUCTS

2.1 Materials and Equipment
A. Materials and equipment for patching and extending work: As specified in individual
Sections.

Part 3 EXECUTION

3.1 Examination
Verify field measurements and circuiting arrangements are as shown on Drawings.
B. Verify that abandoned wiring and equipment serve only abandoned facilities.

Demolition Drawings are based on existing record documents. Report discrepancies to
Owner before disturbing existing installation.

D. Beginning of demolition means installer accepts existing conditions.

3.2 Preparation

Provide temporary wiring and connections to maintain existing systems in service
during construction. When work must be performed on energized equipment or
circuits, use personnel experienced in such operations.

3.3 Demolition and Extension of Existing Electrical Work

Demolish and extend existing electrical work under provisions of Division 01, Division
02, and this Division.

Remove, relocate, and extend existing installations to accommodate new construction.
Remove abandoned wiring to source of supply.

D. Remove exposed abandoned conduit, including abandoned conduit above accessible
ceiling finishes. Cut conduit flush with walls and floors, and patch surfaces.

E. Disconnect abandoned outlets and remove devices. Remove abandoned outlets if
conduit servicing them is abandoned and removed. Provide blank cover for abandoned
outlets which are not removed.

F. Disconnect and remove electrical devices and equipment serving utilization equipment
that has been removed.
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G. Disconnect and remove abandoned luminaires. Remove brackets, stems, hangers, and
other accessories.

H. Repair adjacent construction and finishes damaged during demolition and extension
work.

L. Maintain access to existing electrical installations which remain active.

J. Extend existing installations using materials and methods as specified.

K. Where materials or equipment are to be turned over to Owner or reused and installed
by the Contractor, it shall be the Contractor’s responsibility to maintain condition of
materials and equipment equal to the existing condition of the equipment before the
work began. Repair or replace damaged materials or equipment at no additional cost to
the Owner.

L. Contractor to field verify conduits and electrical items in walls to be demolished prior
to start of work. Demolish conduits, boxes, devices, equipment, etc. In walls that are
scheduled for demolition. Where conduits pass through the walls or circuits are shared
with equipment that is existing to remain, provide all work necessary (including
extending and re-routing conduits) to maintain access and provide electrical continuity
to existing systems and circuitry.

3.4  Existing Panelboards
Ring out circuits in existing panel affected by the Work. Where additional circuits are
needed, reuse circuits available for reuse. Install new breakers.

B. Tag unused circuits as spare.

Where existing circuits are indicated to be reused, use sensing measuring devices to
verify circuits feeding Project area or are not in use.

D. Remove existing wire no longer in use from panel to equipment.

E. Provide new updated directories where more than three circuits have been modified or
rewired.

3.5 Cleaning and Repair
Clean and repair existing materials and equipment which remain or are to be reused.

B. Panelboards: Clean exposed surfaces and check tightness of electrical connections.
Replace damaged circuit breakers and provide closure plates for vacant positions.

3.6 Installation

A. Install relocated materials and equipment under the provisions of Division 01.

3.7 Disposal

Dispose of all hazardous waste in accordance with all local, State and Federal
requirements.

End of Section 26 05 05
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Section 26 05 19 - Low-Voltage Electrical Power Conductors and

Cables

Part 1 GENERAL

1.1

Section Includes
Building Wire.
Cable.

Wiring Connections and Terminations.

Related Sections
Section 26 01 26 - Maintenance Testing of Electrical Systems.
Section 26 05 53 - Identification for Electrical Systems.

References

Federal Specification FS-A-A59544 - Cable and Wire, Electrical (Power, Fixed
Installation).

Federal Specification FS-]J-C-30B - Cable Assembly, Power, Electrical.

ANSI/NEMA WC 70-2009 - Power Cables Rated 2000 Volts or Less for the Distribution
of Electrical Energy.

NETA ATS - Acceptance testing specifications for Electrical Power Distribution and
Systems.

NFPA 70 - National Electrical Code.

NFPA 262 - Standard Method of test for flame travel and smoke of wires and cables for
use in air-handling spaces.

UL 62 - Flexible Cords and Cables.

UL 83 - Thermoplastic Insulated Wire and Cable.

UL 1424 - Standard for Cables for Power-Limited Fire Alarm.

UL 1479 - Standard for Fire Tests of Through Wall Penetration Fire Stops.

UL 1581 - Reference Standard for Electrical Wires, Cables and Flexible Cords.

Submittals

Submittals are not requested for this section.

Quality Assurance

Provide wiring materials located in plenums with peak optical density not greater than
0.5, average optical density not greater than 0.15, and flame spread not greater than 5
feet (1.5m) when tested in accordance with NFPA 262.
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Conductors and Cables

Part 2 PRODUCTS

2.1

Building Wire
Thermoplastic-insulated Building Wire: NEMA WC 70.

Feeders and Branch Circuits 6 AWG and Smaller: Copper conductor, 600 volt insulation,
THHN/THWN or XHHW-2. 6 and 8 AWG, stranded conductor; smaller than 8 AWG,
solid or stranded conductor.

Branch Circuit Wire Color Code:
1. Color code wires by line or phase as follows:
a. Black, red, blue and white for 120/208V systems.
2. For conductors 6 AWG and smaller, insulation shall be colored.
3. Grounding conductors 6 AWG and smaller shall have green colored insulation.
Control Circuits: Copper, stranded conductor 600 volt insulation, THHN/THNN or
XHHW-2.
Remote Control and Signal Cable

Control Cable for Class 1 Remote Control and Signal Circuits: Copper conductor, 600
volt insulation, rated 909 C, individual conductors twisted together, shielded, and
covered with an overall PVC jacket; UL listed.

Control Cable for Class 2 or Class 3 Remote Control and Signal Circuits: Copper
conductor, 300 volt insulation, rated 902 C, individual conductors twisted together,
[shielded or unshielded (as required),] and covered with a PVC jacket; UL listed.

Plenum Cable for Class 2 or Class 3 Remote Control and Signal Circuits: Copper
conductor, 300 volt insulation, rated 902 C, individual conductors twisted together,
shielded or unshielded (as required), and covered with a nonmetallic jacket; UL listed
for use in air handling ducts, hollow spaces used as ducts, and plenums.

Wiring Connections and Terminations
For conductors 8 AWG and smaller:

1. Dry interior areas: Spring wire connectors, pre-insulated “twist-on” rated 105
degrees C per UL 468C. Where stranded conductors are terminated on screw
type terminals, install crimp insulated fork or ring terminals. Thomas & Betts
Sta-Kon or equal.

2. Motor connections: Spring wire connectors, pre-insulated “twist-on” rated 105
degrees C per UL 468C. Provide a minimum of 8 wraps of Scotch 33+ electrical
tape around conductors and connector to eliminate connector back off.
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Conductors and Cables

Part 3 EXECUTION

3.1

© m m o O

General Wiring Methods

Use no wire smaller than 12 AWG for power and lighting circuits, and no smaller than
18 AWG for control wiring.

Use 10 AWG conductor for 20 ampere, 120 volt branch circuit home runs longer than
75 feet.

Splice only in junction or outlet boxes.

Neatly train and lace wiring inside boxes, equipment, and panelboards.

Make Conductor lengths for parallel circuits equal.

Wiring in lighting fixture channels shall be rated for 902 C minimum.

Do not share neutral conductors. Provide a dedicated neutral conductor for each
branch circuit that requires a neutral.

Wiring Installation in Raceways

Pull all conductors into a raceway at the same time. Verify that raceway is complete
and properly supported prior to pulling conductors.

Install wire in raceway after interior of building has been physically protected from the
weather and all mechanical work likely to injure conductors has been completed.

Do not install XHHW-2 conductors when ambient temperatures are below -5 degrees C
and THHN/THWN conductors when ambient temperatures are below 0 degrees C.

Conductors shall be carefully inspected for insulation defects and protected from
damage as they are installed in the raceway. Where the insulation is defective or
damaged, the cable section shall be repaired or replaced at the discretion of the Owner
and at no additional cost to the Owner.

Place an equal number of conductors for each phase of a circuit in same raceway or
cable.

Route conductors from each system in independent raceway system and not intermix in
the same raceway, enclosure, junction box, wireway, or gutter as another system unless
otherwise shown on the plans.

No more than six current carrying conductors shall be installed in any homerun unless
otherwise indicated on the drawings or without prior approval from the Engineer.

Completely and thoroughly swab raceway system before installing conductors.

When two or more neutrals are installed in one conduit, identify each with the proper
circuit number in accordance with Section 26 05 53.

Cable Installation

Provide protection for exposed cables where subject to damage.
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Conductors and Cables
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Support cables above accessible ceilings; do not rest on ceiling tiles. Use spring metal
clips or cable ties to support cables from structure. Do not support cables from ceiling
suspension system. Include bridle rings or drive rings.

Use suitable cable fittings and connectors.

Wiring Connections and Terminations

Stranded wire shall not be wrapped around screw terminals.
Splice only in accessible junction boxes.

Thoroughly clean wires before installing lugs and connectors.

Make splices, taps and terminations to carry full ampacity of conductors without
perceptible temperature rise.

Terminate spare conductors with twist on connectors or heat shrink insulation to
proper voltage rating.

Control systems wiring in conjunction with mechanical, electrical or miscellaneous
equipment to be identified in accordance with wiring diagrams furnished with
equipment.

Code sound and signal systems wiring and any special equipment in accordance with
manufacturer's diagrams or recommendations.

Do not exceed manufacturer's recommended pull tensions.

Field Quality Control

Field inspection and testing will be performed under provisions of Division 01 and
Section 26 01 26.

Inspect wire and cable for physical damage and proper connection.

Torque conductor connections and terminations to manufacturer's recommended
values.

Wire and Cable Installation Schedule

All Locations: Building wire and/or remote control and signal cable in conduit.

End of Section 26 05 19
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Section 26 05 29 - Hangers and Supports for Electrical Systems
Part 1 GENERAL

N |

O 0w e

>

Section Includes

Section included hangers and supports for Power Systems.
Conduit Supports.

Formed Steel Channel.

Spring Steel Clips.

Related Sections

The Work under this section is subject to requirements of the Contract Documents
including the General Conditions, Supplementary Conditions, and sections under
Division 01 General Requirements, and Section 26 05 00 - Common Work Results for
Electrical.

References

International Building Code (IBC), Chapter 16 - Structural Design.

Submittals

Submittals are not requested for this section.

Coordination

Coordinate size, shape and location of concrete pads with Division 03.

Quality Assurance

Support systems shall be adequate for weight of equipment and conduit, including
wiring, which they carry.

Part 2 PRODUCTS

2.1

Conduit Supports

Manufacturers:

1. Allied Tube & Conduit Corp.

2. Minerallac Fastening Systems.
3. 0-Z Gedney Co.

4, Substitutions: per Division 01

Hanger Rods: Threaded high tensile strength galvanized carbon steel with free running
threads.

Beam Clamps: Malleable Iron, with tapered hole in base and back to accept either bolt
or hanger rod. Set screw: hardened steel.
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D. Conduit clamps for trapeze hangers: Galvanized steel, notched to fit trapeze with single
bolt to tighten.
E. Conduit clamps - general purpose: One-hole malleable iron for surface mounted
conduits.
F. Cable Ties: High strength nylon temperature rated to 185 degrees F. self-locking.
2.2  Formed Steel Channel
Manufacturers:
1. B-Line Systems.
2. Allied Tube & Conduit Corp.
3. Unistrut Corp.
4, Substitutions: per Division 01.
B. Product Description: Galvanized 12 gage thick steel. With holes 1-1/2 inches on center.

Part 3 EXECUTION

3.1
A.

Examination

Division 01: Verification of existing conditions before starting work.

Preparation

Obtain permission from Owner’s Representative before using powder-actuated
anchors.

Obtain permission from Owner’s Representative before drilling or cutting structural
members.

Installation - General

Fasten hanger rods, conduit clamps, and outlet and junction boxes to building structure
using precast insert system, expansion anchors, preset inserts, beam clamps, or spring
steel clips.

Use toggle bolts or hollow wall fasteners in hollow masonry partitions and walls;
expansion anchors or preset inserts in solid masonry walls; self-drilling anchors or
expansion anchor on concrete surfaces; sheet metal screws in sheet metal studs; and
wood screws in wood construction.

Do not fasten supports to piping, ductwork, mechanical equipment, conduit, or ceiling
suspension system.

Fabricate supports from structural steel or steel channel, rigidly welded or bolted to
present a neat appearance. Use hexagon head bolts with spring lock washers under all
nuts.

Install surface-mounted cabinets and panelboards with minimum of four anchors.

Bridge studs top and bottom with channels to support flush-mounted cabinets and
panelboards in stud walls.
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G.

H.

Securely fasten fixtures and equipment to building structure in accordance with
manufacturer's recommendations and to provide necessary earthquake anchorage.

Provide wall attached fixtures and equipment weighing less than 50 pounds with
backing plates of at least 1/8" x 10" sheet steel or 2" x 10" fire retardant treated wood
securely built into the structural walls. Submit attachment details of heavier equipment
for approval.

Earthquake Anchorages:

1. Equipment weighing more than 50 pounds shall be adequately anchored to the
building structure to resist lateral earthquake forces.

2. Total lateral (earthquake) forces shall be 1.5 times the equipment weight acting
laterally in any direction through the equipment center of gravity. Provide
adequate backing at structural attachment points to accept the forces involved.

Power-driven fasteners are prohibited for tension load applications (such as supporting
luminaries or conduit racks from ceiling above). Use drilled-in expansion anchors, or
drilled and screw-in anchors such as Kwik-Con II or Tapcon.

End of Section 26 05 29
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Section 26 05 33 - Raceway and Boxes for Electrical Systems

Part 1 GENERAL

[y
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Section Includes

Metal Conduit.

Flexible Metal Conduit.
Liquidtight Metal Conduit.
Electrical Metallic Tubing.
Fittings and Conduit Bodies.
Wall and Ceiling Outlet Boxes.

Pull and Junction Boxes.

Related Sections

The Work under this section is subject to requirements of the Contract Documents
including the General Conditions, Supplementary Conditions, and sections under
Division 01 - General Requirements and Section 26 05 00 - Common Work Results for
Electrical.

Section 26 05 19 - Low-Voltage Electrical Power Conductors and Cables.
Section 26 05 29 - Hangers and Supports for Electrical Systems.

Section 26 05 53 - Identification for Electrical Systems.

Section 26 27 26 - Wiring Devices.

References

American National Standards Institute (ANSI):

1. ANSI C80.1 - Rigid Steel Conduit, Zinc Coated.

2. ANSI C80.3 - Electrical Metallic Tubing, Zinc Coated.
American Society for Testing and Materials (ASTM):

1. ASTM A 123 - Specification for Zinc Coatings on Products Fabricated from Rolled,
Pressed, and Forged Steel Shapes, Plates, Bars and Strip.

National Electrical Manufacturers Association (NEMA):

1. NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit and Cable
Assemblies.

2. NEMA OS 1 - Sheet-Steel Outlet Boxes, Device Boxes, Covers, and Box Supports.
3. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum).
Underwriters Laboratory (UL):

1. UL 6 - Rigid Steel Conduit, Zinc Coated.
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2.

UL 514B - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit and Cable
Assemblies.

National Fire Protection Association (NFPA):

1.

NFPA 70 - National Electrical Code.

International Building Code (IBC):

1.

IBC chapters 16 and 17 seismic requirements.

Raceway and Boxes installation Schedule

In or through CMU walls:

1.

Raceway: Provide rigid steel conduit or intermediate metal conduit. EMT conduit
may penetrate through CMU walls where the EMT is installed in a sleeve and does
not come in direct contact with the CMU.

Boxes and Enclosures: Provide concrete tight cast and sheet metal steel metal
boxes.

Outdoor Above Grade, Damp or Wet Interior Locations:

1.
2.

Raceway: Provide rigid steel conduit or intermediate metal conduit.

Boxes and Enclosures: Provide weatherproof malleable iron for branch circuit
junction and outlet boxes. Provide weatherproof NEMA 3R sheet metal
enclosures for safety and disconnect switches and NEMA 4 sheet metal enclosures
with gaskets for motor controllers and control panels.

Fittings: Provide galvanized malleable iron with gaskets. Provide Myers threaded
hubs for all conduit entries into top and side of sheet metal enclosures.

Concealed Dry Locations:

1.

3.

Raceway: Provide rigid steel conduit, intermediate metal conduit, or electrical
metallic tubing.

Boxes and Enclosures: Provide sheet-metal boxes. Provide vapor barrier boxes in
exterior walls and the ceiling.

Fittings: Provide galvanized malleable iron and steel.

Exposed Dry Locations:

1.

2.
3.

Raceway: Provide rigid steel conduit or intermediate metal conduit. EMT conduit
may be used where exposed conduit is allowed, where it is not subject to physical
damage, or where installed on the ceiling or a minimum of ten feet above the floor.

Boxes and Enclosures: Provide sheet-metal boxes with raised steel covers.

Fittings: Provide galvanized malleable iron and steel.

Equipment Connections: Provide short extensions (three feet maximum) of flexible
metal conduit for connections to light fixtures, motors, transformers, vibrating
equipment or equipment that requires removal for maintenance or replacement. Use
Liquidtight flexible conduit and fittings for motors and equipment in damp or wet
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locations or subject to spilling of liquids as at pumps, kitchen equipment, in mechanical
rooms, boiler rooms, pump rooms, etc.

Design Requirements
Raceway Minimum Size:

1. Provide 1/2 inch minimum, unless otherwise noted. Raceway may be reduced to
% inch for final connection of raceway up to 6 feet for connection to fixture or
device where maximum conduit entry size is %2 inch.

2. Line Voltage Circuits: Raceway is sized on the drawings for copper conductors
with 600-Volt type XHHW insulation, unless otherwise noted. Where a raceway
size is not shown on the drawings, it shall be calculated to not exceed the
percentage fill specified in the NEC Table 1, Chapter 9 using the conduit
dimensions of the NEC Table 4, Chapter 9 and conductor properties of the NEC
Table 5, Chapter 9.

3. Fire Alarm and other Low-Voltage Circuits: Where installed in raceways, the
raceway size shall be calculated to not exceed the percentage fill specified in the
NEC Table 1, Chapter 9, using the conduit dimensions of the NEC Table 4, Chapter
9, and cable diameter provided by the manufacturer.

Box Minimum Size: Provide all boxes sized and configured per NEC Article 370 and as
specified in this section.

Seismic Support: Provide support in accordance with section 26 05 29 - Hangers and
Supports for Electrical Systems.
Submittals

Submittals are not requested for this section.

Delivery, Storage, and Handling

Protect conduit from corrosion and entrance of debris by storing above grade. Provide
appropriate covering.

Part 2 PRODUCTS

2.1

Rigid Metal Conduit (RMC)
Rigid Steel Conduit: ANSI C80.1, UL 6.

Fittings and Conduit Bodies: NEMA FB 1, UL 514B; Galvanized malleable iron with
threaded hubs for all conduit entries. Provide threaded connections and couplings only.
Set Screw and running thread fittings are not permitted.

Provide insulated throat bushings at all conduit terminations.

Intermediate Metal Conduit (IMC)
Product Description: ANSI C80.6, UL 1242; Galvanized Steel Conduit.

Fittings and Conduit Bodies: NEMA FB 1, UL 514B; use fittings and conduit bodies
specified above for rigid steel conduit.
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C. Provide insulated throat bushings at all conduit terminations.

2.3  Flexible Metal Conduit (FMC)

Product Description: UL 1, FS WW-C-566; galvanized or zinc-coated flexible steel, full or

reduced-wall thickness.

B. Fittings and Conduit Bodies: ANSI/NEMA FB 1; steel or malleable iron with insulated
throat bushings. Die cast zinc or threaded inside throat fittings are not acceptable.

2.4 Liquidtight Flexible Metal Conduit (LFMC)

Product Description: UL 360, flexible metal conduit with interlocked steel construction

and PVC jacket.

B. Fittings and Conduit Bodies: ANSI/NEMA FB 1; liquid tight steel or malleable iron with
insulated throat bushings. Die cast fittings are not acceptable.

2.5 Electrical Metallic Tubing (EMT)

Product Description: ANSI C80.3, UL 797; galvanized steel tubing.

B. Fittings and Conduit Bodies: ANSI/NEMA FB 1; steel or malleable iron, compression or
set screw type with insulated throat bushings. Zinc die cast or indentor fittings are not
acceptable.

C. Maximum size shall be 2". Provide factory elbows on sizes 1-%2" and larger.

2.6  Outlet Boxes
Sheet Metal Outlet Boxes: ANSI/NEMA OS 1, UL514A galvanized steel, with plaster ring
where applicable.

1. Minimum Size: 4 inches square or octagonal, 1-1/2 inches deep, unless otherwise
noted.

2. Luminaire and Equipment Supporting Boxes: Rated for weight of equipment
supported; furnish 1/2 inch male fixture studs where required. Minimum Size: 4
inches square or octagonal, 2-1/8 inches deep.

3. Concrete and Masonry: Concrete type with field installed tape cover to prevent
concrete entry to raceway system. Minimum Size: 4 inches square, 2-1/8 inches
deep.

B. Vapor Barrier Boxes: Airtight box with vapor barrier flange and integral wire entry seal.
Lessco, Nutek, Enviroseal, or approved equal.

C. Cast Boxes: NEMA FB 1, Type FD, galvanized malleable iron. Furnish gasketed cover by
box manufacturer. Furnish threaded hubs. “Bell” boxes are not acceptable.

D. Wall Plates: As specified in Section 26 27 26.
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2.7  Pull and Junction Boxes
Sheet Metal Pull and Junction Boxes: ANSI/NEMA OS 1, UL514A galvanized steel.
1. Minimum Size: 4 inches square or octagonal, 1-1/2 inches deep, unless otherwise

noted.

B. Sheet Metal Boxes Larger Than 12 Inches in Any Dimension: Hinged enclosure, Hoffman
or approved equal.

2.8 Expansion Fittings

A. Galvanized malleable iron, galvanized with grounding bond jumper.

2.9 Bushings
Non-grounding: Threaded impact resistant plastic.

B. Grounding: Insulated galvanized malleable iron/steel with hardened screw bond to
raceway and conductor lug.

2.10 Locknuts

A. Threaded Electro Zinc Plated Steel designed to cut through protective coatings for
ground continuity.

2.11 Wireway

A. Product Description: General purpose type wireway. Size per NEC minimum fill capacity
required.

B. Knockouts: Field-installed, no factory knockouts acceptable.
Cover: Screw cover.

D. Fittings and Accessories: Include factory couplings, offsets, elbows, adapters and support

straps required for a complete system. Provide internal ground bonding jumper bonded
to each section.

Part 3 EXECUTION

3.1

Installation
Ground and bond raceway and boxes in accordance with Section 26 05 26.

Provide seismic support and fasten raceway and box supports to structure and finishes
in accordance with Section 26 05 29.

Identify raceway and boxes with origin and destination in accordance with Section 26 05
53.

Unless otherwise noted, do not inter-mix conductors from separate panelboards or any
other system in the same raceway system or junction boxes.

Installation - General Raceway

Install raceway for all systems, unless otherwise noted.
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B.

Install an equipment grounding conductor inside of all raceways containing line voltage
conductors.

Provide raceways concealed in construction unless specifically noted otherwise, or
where installed at surface cabinets, motor and equipment connections and in Mechanical
and Electrical Equipment rooms. Do not route conduits on roofs, outside of exterior
walls, or along the surface of interior finished walls unless specifically noted on the plans.

Raceway routing and boxes are shown in approximate locations unless dimensioned.
Where raceway routing is not denoted, field-coordinate to provide complete wiring
system.

Do not route raceways on floor. Arrange raceway and boxes to maintain a minimum of 6
feet 6 inches of headroom and present a neat appearance. Install raceways level and
square to a tolerance of 1/8” per 10 feet. Route exposed raceways and raceways above
accessible ceilings parallel and perpendicular to walls, ceiling, and adjacent piping.

Maintain minimum 6-inch clearance between raceway and mechanical and piping and
ductwork. Maintain 12-inch clearance between raceway and heat sources such as flues,
steam pipes, heating pipes, heating appliances, and other surfaces with temperatures
exceeding 104 degrees F.

Do not install raceway imbedded in spray applied fire proofing. Seal raceway
penetrations of fire-rated walls, ceilings, floors in accordance with the requirements of
Section 26 05 00.

Where raceway penetrates fire-rated walls and floors, seal opening around conduit with
UL listed firestop sealant or intumescent firestop, preserving the fire time rating of the
construction.

Raceways and boxes penetrating vapor barriers or penetrating areas from cold to warm
shall be taped and sealed with a non-hardening duct sealing compound to prevent the
accumulation of moisture, and shall include a vapor barrier on the outside.

Arrange raceway supports to prevent misalignment during wiring installation. Support
raceway using coated steel or malleable iron straps, lay-in adjustable hangers, clevis
hangers, and split hangers.

Do not attach raceway to ceiling support wires or other piping systems and do not fasten
raceway with wire or perforated pipe straps. Remove all wire used for temporary
raceway support during construction, before conductors are pulled. Raceway shall be
installed to permit ready removal of equipment, piping, ductwork, or ceiling tiles.

Group raceway in parallel runs where practical and use conduit rack constructed of steel
channel with conduit straps or clamps, as specified in Section 26 05 29. Provide space on
each rack for 25 percent additional raceway.

Cut conduit square; de-burr cut ends. Bring conduit to the shoulder of fittings and
couplings and fasten securely. Where locknuts are used, install with one inside box and
one outside with dished part against box.

Use threaded raintight conduit hubs for fastening conduit to cast boxes, and for fastening
conduit to sheet metal boxes in damp or wet locations. Sealing locknuts are not
acceptable.
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Install no more than the equivalent of three 90-degree bends between boxes.

Install conduit bodies to make sharp changes in direction, such as around beams.
“Goosenecks” in conduits are not acceptable.

Provide protective plastic bushings or insulated throat bushings at each raceway
termination not installed to an enclosure. Bushings shall be threaded to the raceway end
or connector.

Avoid moisture traps; install junction box with drain fitting at low points in raceway
system.

Install fittings designed and listed to accommodate expansion and contraction where
raceway crosses control and expansion joints.

Use cable sealing fittings forming a watertight non-slip connection to pass cords and
cables into conduit. Size cable sealing fitting for the conductor outside diameter. Use
Appleton CG series or equal cable sealing fittings.

Use suitable caps to protect installed raceway against entrance of dirt and moisture.
Provide nylon "jet-line" or approved equal pull string in empty raceway, except sleeves
and nipples.

Installation - General Boxes

Provide electrical boxes as shown on Drawings, and as required for splices, taps, wire
pulling, equipment connections, and code compliance. All electrical box locations shown
on Drawings are approximate unless dimensioned.

Install pull boxes and junction boxes above accessible ceilings and in unfinished areas
only. Where installation is inaccessible, install outlet and junction boxes no more than 6
inches from ceiling access panel or from removable recessed luminaries.

Coordinate layout and installation of boxes to provide adequate headroom and working
clearance. Coordinate mounting heights and locations of outlets mounted above
counters, benches, and backsplashes.

Align wall-mounted outlet boxes for switches, thermostats, and similar devices.

Use multiple-gang boxes where more than one device are mounted together; do not use
sectional boxes. Provide barriers to separate wiring of different voltage systems and
where normal and emergency power circuits occur in the same box.

Adjust box location up to 6 feet prior to rough-in to accommodate intended purpose.
Locate and install boxes to maintain headroom and to present a neat appearance.
Provide knockout closures for unused openings.

Install boxes in walls without damaging wall insulation or reducing its effectiveness.
Do not fasten boxes to ceiling support wires or other piping systems.

Support boxes independently of conduit.

Clean interior of boxes to remove dust, debris, and other material and clean exposed
surfaces and restore finish.
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M. Provide blank covers or plates for all boxes that do not contain devices.

End of Section 26 05 33
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Section 26 05 53 - Identification for Electrical Systems

Part 1 GENERAL

1.1

Section Includes
Nameplates and Tape Labels.
Wire and Cable Markers.

Related Sections

The Work under this section is subject to requirements of the Contract Documents
including the General Conditions, Supplementary Conditions, and sections under
Division 01 General Requirements, and Section 26 05 00 - Common Work Results for
Electrical.

Section 26 05 19 - Low-Voltage Electrical Power Conductors and Cables.
Section 26 05 33 - Raceway and Boxes for Electrical Systems.

Section 26 27 26 - Wiring Devices.

Submittals

1. Submittals are not requested for this section.

Environmental Requirements

Install labels and nameplates only when ambient temperature and humidity conditions
for adhesive are within range recommended by manufacturer.

Part 2 PRODUCTS

Nameplates

Product Description: Laminated three-layer plastic with engraved white letters on
black background. Nameplate for service disconnect shall be engraved white letters on
red background.

Letter Size:

1. 1/4-inch high letters for identifying individual panel or equipment.

2. 1/8-inch high letters for remaining lines with 1/8 inch spacing between lines.
Minimum nameplate size: 1/8 inch thick with a consistent length and height for each
type of nameplate wherever installed on the project.

Tape Labels

Product Description: Adhesive tape labels, with 3/16 inch Bold Black letters on clear
background made using Dymo Rhino series label printer or approved equal.

Embossed adhesive tape will not be permitted for any application.

260553-1



KCC Interior Lighting Upgrades Section 26 05 53
Project No. 240002944 Identification for Electrical Systems

2.3

2.4
A.

Wire Markers

Power and Lighting Description: Machine printed heat-shrink tubing, cloth or wrap-on
type, for all neutrals and Phase conductors.

Low Voltage System Description: Self-adhesive machine printed label with unique wire
number that is shown on shop drawing for system.
Fire Alarm Conduit and Box Identification

Product Description: Red spray paint for fire alarm boxes.

Part 3 EXECUTION

3.1

General Installation
Degrease and clean surfaces to receive nameplates and tape labels.

Install nameplates and tape labels parallel to equipment lines.

Nameplate Installation

Secure nameplates to equipment fronts using machine screws tapped and threaded into
panelboard, or using rivets. The use of adhesives is not acceptable. Machine screws to
not protrude more than 1/16 inch on back side.

Disconnects, Starters, or Contactors:
1. Provide nameplate for each device with the following information:
a. Line 1: Load served.
b.  Line 2: Panelboard and circuit number from which the device is fed.

C. Line 3: Fuse or Circuit amperage and poles. Where fused disconnect is
installed, denote the maximum fuse size to be installed.

Control or Low Voltage System Panels:
1. Provide nameplate for each control panel with the following information:
a. Line 1: Unique panel name as shown on the shop drawings.
b. Line 2: System description such as Fire Alarm, Intercom, BAS, Security, etc.
C. Line 3: Panelboard and circuit number from which the panel is fed if
applicable.
Wire Identification

Provide wire markers on each conductor in panelboard gutters, pull boxes, outlet and
junction boxes, and at load connection. Identification shall be as follows:

1. Markers shall be located within one inch of each cable end, except at
panelboards, where markers for branch circuit conductors shall be visible
without removing panel deadfront.

2. Each wire and cable shall carry the same labeled designation over its entire run,
regardless of intermediate terminations.
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3. Color code phases, neutral, and ground per NEC requirements and Section 26 05
19.

4. Color-code all low-voltage system wires and cables in accordance with the
individual sections in which they are specified.

5. For power and lighting circuits, identify with branch circuit or feeder number.

6. Control Circuits: Control wire number as indicated on schematic and shop
drawings.

7. Fire Alarm Circuits: Provide cable markers showing NAC or SLC loop

identification number at all fire alarm junction boxes and pullboxes.
Provide pull string markers at each end of all pull strings. Marker shall identify the
location of the opposite end of the pull string.
Junction Box Identification

Label each lighting and power junction box with the panelboard name and circuit
number.

For junction boxes above ceilings, mark the box cover with the circuit or system
designation using permanent black marker. For junction boxes in finished areas, mark
the inside of the cover with the circuit or system designation using permanent black
marker.

Device Plate Identification

Label each receptacle device plate or point of connection denoting the panelboard name
and circuit number.

Install adhesive label on the top of each plate.

Low-Voltage System Identification

Install all labeling in accordance with the requirements of this section and of each
section where the individual systems are specified.

End of Section 26 05 53
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Section 26 27 26 - Wiring Devices

Part 1 GENERAL

1.1

&

m m o o0

Section Includes
Receptacles.

Device Plates and Box Covers.

Related Sections

The Work under this section is subject to requirements of the Contract Documents
including the General Conditions, Supplementary Conditions, and sections under
Division 01 - General Requirements and Section 26 05 00 - Common Work Results for
Electrical.

Section 26 05 33 - Raceway and Boxes for Electrical Systems.

Section 26 05 53 - Identification for Electrical Systems.

Reference Standards

FS W-C-596 - Federal Specification for Electrical Power Connector, Plug, Receptacle,
and Cable Outlet.

FS W-S-896 - Federal Specification for Switches, Toggle (Toggle and Lock), Flush
Mounted.

NEMA WD 1 - General Color Requirements for Wiring Devices.
ANSI/NEMA WD 6 - Wiring Devices - Dimensional Requirement.
UL 498 - Attachment Plugs and Receptacles.

UL 943 - Ground-Fault-Circuit-Interrupters.

Submittals

Submittals are not requested for this section.

Part 2 PRODUCTS

N |

Mo 0w > N

Acceptable Manufacturers - Receptacles
Hubbell.

Leviton.

Pass & Seymour.

Arrow Hart

Substitutions: Under provisions of Division 01.

Receptacles

Convenience and Straight-blade Receptacles: UL 498, ANSI/NEMA WD-6 and Federal
Specification FS W-C-596 industrial grade receptacle.
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B.

Locking-Blade Receptacles: NEMA WD 5.

Convenience Receptacle Configuration: ANSI/NEMA WD-6; Type 5-20R, white [ivory]
nylon face.

GFCI Receptacles: ANSI/NEMA WD-6; 204, duplex convenience receptacle with integral
class ‘A’ ground fault current interrupter, LED indicator lamp and integral lockout.
Device Plates

Decorative Cover Plate: Smooth 430 or 302 stainless steel with metal, counter sunk
screws to match device plate.

Exposed Work Cover Plate: %2 inch raised, square, pressed, galvanized or cadmium
plated steel cover plate supporting devices independent of the outlet box.

Part 3 EXECUTION

3.1

Installation

Install convenience receptacles 18 inches above floor, grounding pole on bottom unless
noted otherwise.

Install galvanized steel plates on outlet boxes and junction boxes in unfinished areas,
above accessible ceilings, and on surface-mounted outlets.

Install devices and wall plates flush and level.

Ground receptacles to boxes with a grounding wire. Grounding through the yoke or
screw contact is not an acceptable alternate to the ground wire.

Install circuit label on each receptacle and light switch in accordance with Section 26 05
53.

End of Section 26 27 26
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Section 26 28 16 - Enclosed Switches and Circuit Breakers

Part 1 GENERAL

1.1
A.

Section Includes

Enclosed Switches.

Related Sections

The Work under this section is subject to requirements of the Contract Documents
including the General Conditions, Supplementary Conditions, and sections under
Division 01 General Requirements and Section 26 05 00 - Common Work Results for
Electrical.

Section 01 40 00 - Quality Requirements.
Section 26 05 53 - Identification for Electrical Systems.

Reference Standards
ANSI/UL 98 Enclosed and Dead Front Switches.

NEMA KS 1 - Enclosed and Miscellaneous Distribution Equipment Switches (600 Volts
Maximum).

NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum).

NETA ATS - Acceptance Testing Specifications for Electrical Power Distribution
Equipment and Systems.

Submittals

Product Data: Submit product data for all components provided, showing electrical
characteristics, material, and dimensions. Each catalog sheet should be clearly marked
to indicate exact part number provided, including all options and accessories.

Shop Drawings: Submit shop drawings include outline drawings with dimensions, and
equipment ratings for voltage, capacity, horsepower, and short circuit current
interrupting rating.

Closeout Submittals

Project Record Drawings: Accurately indicate actual location of enclosed switches.

Quality Assurance

Manufacturer: Company specializing in manufacturing products specified in this
section with minimum three years experience.

Part 2 PRODUCTS

2.1
A
B.

Acceptable Manufacturers - Enclosed Switches
Square D.

Siemens.
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C. Cutler Hammer.

D. General Electric.

E. Substitutions: Under provisions of Division 01.

2.2  Enclosed Switches
Nonfusible Switch Assemblies: NEMA KS 1; Heavy Duty type; quick-make, quick-break,
load interrupter enclosed knife switch with externally operable handle interlocked to
prevent opening front cover with switch in ON position. Handle lockable in OFF
position.

B. Enclosures: NEMA KS 1; Type 1, 3R or 4 as indicated on Drawings.

2.3  Enclosures

Enclosed circuit breaker shall have NEMA 1 general-purpose ratings unless otherwise
noted. Provide enclosure suitable for locations as indicated on drawings.

Part 3 EXECUTION

3.1

Installation

Install enclosed switches where indicated on Drawings, and where required for NEC
required disconnect of equipment specified under other divisions, but installed under
Division 26.

All enclosed switches shall have signage for arc hazard installed. The marking shall be
located to be clearly visible to qualified personnel before examination, adjustment,
servicing or maintenance of the equipment. At a minimum the signage shall state the
following:

Warning
Arc Flash and Shock Hazard
Appropriate PPE Required

Field Quality Control
Field inspecting, testing, adjusting and balancing.
Inspect and test in accordance with NETA ATS, exception Section 4.

Perform inspections and tests listed in NETA ATS, Section 7.5.

Adjustments

The Contractor shall perform necessary field adjustments of the circuit breakers to
place the equipment in final operating condition. The settings shall be in accordance
with the approved protective device coordination study or as directed by the Engineer.

End of Section 26 28 16
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Section 26 50 00 - Lighting

Part 1 GENERAL

1.1
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Section Includes
Interior Luminaires and Accessories.

Emergency Lighting Units.

Related Sections

The Work under this section is subject to requirements of the Contract Documents
including the General Conditions, Supplementary Conditions, and sections under
General Conditions of the Contract General Requirements, and Section 26 05 00 -
Common Work Results for Electrical.

Section 26 05 19 - Low Voltage Electrical Power Conductors and Cables.

Section 26 05 29 - Hangers and Supports for Electrical Systems: General Supports for
Luminaires.

Section 26 05 33 - Raceway and Boxes for Electrical Systems.

Section 26 05 53 - Identification for Electrical Systems.

Definitions

CCT: Correlated Color Temperature.

CRI: Color Rendering Index.

Driver: LED Power Supply.

Fixture: See "Luminaire."

IES: [lluminating Engineering Society of North America

[P: International Protection or Ingress Protection Rating.

Lamp Module: Replaceable LED board array/light engine including a plug-in connector.
LED: Light-emitting diode.

Lumen: Measured output of lamp and luminaire, or both.

Luminaire: Complete lighting unit, including lamp or lamp module, driver, reflector,
and housing.

THD: Total Harmonic Distortion.

Reference Standards

NECA/IESNA 500 - Recommended Practice for Installation Indoor Commercial Lighting
System.

IES TM-21-11 Projecting Long Term Lumen Maintenance of LED Light Sources.

IES LM-80 IES Approved Method: Measuring Luminous Flux and Color Maintenance of
LED Packages, Arrays and Modules.

UL 924 - Emergency Lighting and Power Equipment.
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1.5 Submittals
A. Product Data: Submit the following:

1. Luminaires: Include manufacturer’s product data sheets and/or shop drawings
including outline drawings showing support points, weights, and accessory
information for each luminaire type. Clearly indicate all options being provided.
Arrange data for luminaires in the order of fixture designation.

2. Prior to preparing submittals, coordinate with the reflected ceiling plan for
ceiling finishes and provide all necessary Kits, brackets, stems, trim, etc. to install
the specified fixtures in the ceilings provided. Clearly note these configurations
on the product data sheets.

Warranty: Provide copies of manufacturer’s warranty information for each luminaire. If
warranty information is the same for a group of manufacturer’s luminaires, provide a
letter or schedule clearly indicating what warranty applies to each fixture.

Delivery, Storage, and Handling

Deliver products to site, store and protect in a clean, dry environment under provisions
of General Conditions of the Contract.

Part 2 PRODUCTS

2.1

Interior and Exterior Luminaires and Accessories

Luminaires: Provide UL listed luminaires as scheduled on the drawings or as approved
equal.

Listing: Luminaires shall be listed for use in the environment in which they are
installed. For example, luminaires installed in return air plenums, direct contact with
insulation, or in hazardous, wet, damp, or corrosive locations shall be UL listed for such
application.

Accessories: Provide all mounting Kkits, supports, interconnecting wiring, power

supplies, trim Kkits, gaskets, etc. for a complete installation.

Housing:

1. Metal parts shall be free of burrs and sharp corners and edges. Form and
support to prevent warping and sagging.

2. Doors, Frames and Other Internal Access: Smooth operating, free of light
leakage under operating conditions. Designed to prevent doors, frames, lenses,
diffusers, and other components from falling accidentally during relamping and
when secured in operating position.

3. Luminaires shall be factory painted and free of discoloration. Color as scheduled.

Drivers - LED

LED Driver: Provide UL listed power supply as recommended by the LED fixture
manufacturer for operation of the specified LED lamps. Power supply shall be integral
to the luminaire unless otherwise noted on the Plans. Power supply shall be dual
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voltage (120/277V) where available or operate at the supply voltage indicated on the
Plans.
Emergency Lighting Units

Luminaires: Provide UL listed emergency lighting units as scheduled on the drawings or
as approved equal.

Part 3 EXECUTION

3.1

Installation

Coordinate layout and installation of ceiling-mounted devices with other construction
items that penetrate ceilings or are supported by them, including luminaires, occupancy
sensors, HVAC equipment, smoke detectors, fire-suppression system, IP video cameras,
and partition assemblies. Adjust locations as required.

Unless otherwise noted on Plans, provide drivers integral to luminaires, pre-wired and
installed at the factory, suitable for use with the selected LED lamps.

Support surface-mounted luminaires directly from building structure. Install level and
parallel/perpendicular with ceiling or wall surfaces.

Provide luminaire disconnecting means in the wiring compartment of each luminaire.
Where the luminaire is fed from a multi-wire branch circuit, provide multi-pole
disconnect to simultaneously break all supply conductors to the ballast, including the
grounded conductor.

Mechanical Rooms: Lighting fixture locations shown on Plans in mechanical and
electrical equipment rooms are approximate. Coordinate mounting height and location
of lighting fixtures to clear mechanical, electrical and plumbing equipment and to
adequately illuminate meters, gauges and equipment. Support all lighting fixtures
independently of duct work or piping.

Aim directional lampheads of emergency lighting units to illuminate the path of egress.
installed in.

Coordinate location of wall mounted emergency lighting units with mechanical
equipment, ductwork, piping, or any other obstruction that would impact the lighting
output.

Relamping

Re-lamp or replace luminaires that have failed lamps at completion of work.

Adjusting and Cleaning

Align luminaires and clean lenses and diffusers at completion of work. Clean paint
splatters, dirt, and debris from installed luminaires.

Touch up luminaire finish at completion of work.

Field Quality Control

Tests: Perform tests listed below according to manufacturer’s written instructions. Test
unit functions, operations, and protective features. Adjust to ensure operation complies
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with Specifications. Perform tests required by NFPA 70, Articles 700 and 701. Perform
tests on completion of unit installation and after building circuits have been energized.
Provide instruments to permit accurate observation of tests. Include the following
tests:

1. Simulate power outage: Verify proper operation of each individual emergency
power supply.
2. Verify emergency supply duration.

Retest: Correct deficiencies identified by tests and observations and retest until
specified requirements are met.
Adjusting

Aim lamps on wall-mounted emergency lighting units to obtain the following
illumination of egress pathway:

1. An average of 1 foot-candle.

2. A minimum at any point of 0.1 foot-candle measured along the path of egress at
floor level.

3. Maximum-to-minimum illumination uniformity ratio of 40 to 1 shall not be
exceeded.

Test emergency lighting equipment in accordance with the manufacturer’s instructions
and NECA/IESNA 500.

End of Section 26 50 00
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

ALASKA VETERAN PREFERENCE
CERTIFICATION

In response to the advertised procurement for:

Project Name and Number KCC Interior Lighting Upgrades, Project# 240002944 ,

Bidder (Contractor)

Operation of Alaska Veteran Preference

Procurement preferences under the Alaska Procurement Code are benefits that the State grants only to qualified
bidders. Under AS 36.30.321, an eligible entity receives a five percent preference to the price of in the bidder’s
proposal if the bidder meets three requirements.
The bidder must be:

1. an “Alaska Veteran”;

2. a“Qualifying Entity”; and

3. an “Alaska Bidder”.
Unless a bidder satisfies all three requirements and furnishes corresponding certifications, it is not eligible for the
Alaska Veteran Preference. This preference may not exceed $5,000.

Instructions regarding Alaska Veteran Preference
A bidder that claims the Alaska Veteran Preference must review and complete the “Alaska Veteran Certification”,
the “Qualifying Entity Certification”, and the “Alaska Bidder Certification”. The individual that signs a certification
shall include his/her printed name and position within bidder’s organization, e.g., sole proprietor, partner, etc. If a
bidder fails to submit properly completed certifications, the Department will not apply the claimed preference.

Alaska Veteran Certification
(To be completed by individual(s) upon whom the bidder relies in claiming the Alaska Veteran status. If bidder is a
partnership, limited liability company, or corporation, then a majority of partners, members, or shareholders who
are Alaska Veterans must sign this Alaska Veteran Certification for the Bidder to be eligible for this preference.)

I hereby represent to the Department that:

I served in the armed forces of the United States, a reserve unit of the United States armed forces, the Alaska
Territorial Guard, the Alaska Army National Guard, the Alaska Air National Guard, or the Alaska Naval
Militia; and

I was separated from service under a condition that was not dishonorable; and

I am Alaska resident in that I am physically present in the State of Alaska with the intent to remain in the
State indefinitely and to make a home in the State.

I certify under penalty of perjury that the foregoing statements are true and correct as they apply to me.

By (signature) Date

Printed name Title

Form 25D-17 (07/18) (For use on wholly State-funded projects seeking competitive seal bids or proposals) Page 1 of 2




Qualifying Entity Veteran Certification
The bidding entity for which I am the duly authorized representative is a:
(Check the appropriate box)

[0 sole proprietorship owned by an Alaska Veteran;

[0 partnership under AS 32.06 or AS 32.11 and a majority of the partners are Alaska Veterans;

[0 limited liability company organized under AS 10.50 and a majority of the members are Alaska Veterans;
or

[J corporation that is wholly owned by individuals and a majority of the individuals are Alaska Veterans.

By applying my signature below, I certify under penalty of perjury that I am the duly appointed representative of this
bidder, which has authorized and empowered me to legally bind it concerning the proposal and that the statement I
have acknowledged above by checking the appropriate box is true and correct.

By (signature) Date

Printed name Title

Alaska Bidder Certification
(To complete your claim for the Alaska Veteran Preference, you must also submit an Alaska Bidder Certification,
which the bidder can view, download, and print from the AKDOT&PF’s Bid Express Proposal page.)

Form 25D-17 (07/18) (For use on wholly State-funded projects seeking competitive seal bids or proposals) Page 2 of 2




State of Alaska
Department of Corrections

REQUEST FOR CLEARANCE

Contractor/Contract Staff Background

Check
Date:
Applicant Name:
Mailing Address:
Purpose of this check:
Date of Birth: Social Security # :

Alaska driver’s license #:

Other states applicant has resided in and the dates:

Prior criminal history (including the state the offense occurred in):

Is applicant currently on probation or parole? If yes, where?

Does applicant have any relatives or acquaintances presently incarcerated in Alaska or under the Dept. of
Corrections supervision? If yes, state the person’s name/location:

Clearance requested by (Contractor):
Address: Phone:

The information that I have provided is true and accurate to the best of my knowledge. I authorize the
Department of Corrections to perform a background investigation for any and all prior convictions or current
warrants.

Signature of applicant: Date:

Contractor’s signature: Date:

DO NOT WRITE BELOW THIS SECTION

% ok % * % ok % %k k% x k % x % % % * x %k * *x * % *x *k % * * x * *x *x * %

APSIN/WANTS: Clear: Wants: See Attached:
NCIC/WANTS: Clear: Wants: See Attached:
Criminal History Check (AK) No record found: See Attached:
Criminal History Check (other states) No record found: See Attached:
Request Granted: Request Denied:

Reason for denial:

Director/Superintendent (or designee): Date:

KCC Interior Lighting Upgrades 240002944



STATE OF ALASKA DEPARTMENT OF CORRECTIONS

All SEXUAL BEHAVIOR IS PROHIBITED
ZERO-TOLERANCE PoLIcY
PRISON RAPE ELIMINATION ACT (PREA)

1. Alaska Department of Corrections Policy and Procedure 808.19 Prisoner Rights, Sexual Abuse / Sexual Assault and Reporting
establishes a zero-tolerance policy toward sexual misconduct and provides guidelines and procedures consistent with the Prison
Rape Elimination Act (PREA) to reduce the risk of sexual misconduct within the correctional setting.

2. Sexual assault, sexual misconduct, and sexual harassment, or any type of sexual behaviors are PROHIBITED.

3. Types of Sexual Assault, Misconduct, and Harassment
» Prisoner-on-employee/contract worker/volunteer

» Employee/contract worker/volunteer-on-prisoner
 Prisoner on prisoner

4. Acts of Sexual Assault, Misconduct, and Harassment
» There is NO allowable consensual agreement between DOC employees, contract workers, volunteers, or offenders to
engage in ANY sexual behavior or act.
» The physical act
» The attempt of the physical act, including inappropriate touching and exhibitionism.
» Threats, intimidation, and actions/communications meant to coerce or pressure another to engage in the inappropriate act.
» Retaliation against individuals reporting prohibited sexual behavior is prohibited and punishable.

5. All Department personnel, contractors or volunteers who receive information concerning prisoner sexual misconduct or have
reasonable belief to suspect a prisoner is a victim of sexual misconduct or observe an incident or behavior shall immediately
report the information to the most appropriate supervisory staff. The information shall be documented on an Incident Report
form 809.03A.

6. Prisoners may report allegations of conduct prohibited by Policy and Procedures 808.09, including threats of sexual misconduct
to any Department employee, contractor, or volunteer. The such allegation may be reported verbally, in writing, or may be made
by a third party.

7. All reports of prohibited sexual behavior will be referred to a law enforcement agency for investigation and referral to the Alaska
State Troopers by the Department of Corrections.

8. Privileged communications between ordained clergy, medical or mental health staff, and clients does not extend to the matter that
threatens the safety of the institution, staff, or prisoners; if it contains a threat to public safety or if it is specifically addressed by
state statutes.

9. Confidentiality: All information related to a victim of sexual abuse or sexual harassment shall be considered confidential and
shall be released only to those who need the information to perform their official duties.

| HAVE READ, UNDERSTOOD, AND AGREE WITH THE ABOVE RULES.
* | also acknowledge that I have been informed of my Prison Rape Elimination Act Responsibilities.*

Name (print and sign) Date

1|Page



STATE OF ALASKA
Department of Corrections SUBSTITUTION REQUEST FORM
FACILITIES

Project: KCC Interior Lighting Upgrades Project No.:_240002944

Contractor:

Specified item for which substitution is requested (reference the specification section and paragraph):

The following product is submitted for substitution (describe proposed substitution and attach applicable
catalog cuts):

| certify the following:

Yes No

a a The substitute will perform adequately and achieve the results called for by the general
design.
The substitute is similar, of equal substance, suited to the same use, and will provide the
same warranty as the product specified.

The evaluation and approval of the proposed substitute will not delay the Substantial or
Final Completion of the project.

Any change in the design necessitated by the proposed substitution will not delay the
Substantial or Final Completion of the project.

The cost of any change in the design necessitated by the proposed substitution will be
paid by the contractor at no cost to the State.

The cost of any license fee or royalty necessitated by the proposed substitution will be
paid by the contractor at no cost to the State.

o 0O 0 0 O
o 0O 0 0 O

Signed: Date:
Authorized Contractor Signature

Architect/Engineer Recommendation:

O Accepted U Accepted as Noted U Not Accepted U Received Too Late
Remarks:

Architect/Engineer Signature: Date:

a Recommend Acceptance

a Recommend Rejection Date:

Resident Engineer

Accepted
Rejected Date;
Project Manager

a
a
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	A. Connect to existing service; provide branch wiring and distribution boxes located to allow service and lighting by means of construction-type power cords. Department will pay costs of energy used. Take measures to conserve energy.
	B. Provide lighting for construction operations.
	C. Existing and permanent lighting may be used during construction. Maintain lighting and make routine repairs.
	1.19 HEAT, VENTILATION
	A. Coordinate use of existing facilities with Department; extend and supplement with temporary units as required to maintain specified conditions for construction operations, to protect materials and finishes from damage due to temperature or humidity...
	B. Prior to operation of permanent facilities for temporary purposes, verify that installation is approved for operation, and that filters are in place.  Provide and pay for operation and maintenance.
	C. Provide ventilation of enclosed areas to cure materials, to disperse humidity, and to prevent accumulations of dust, fumes, vapors, or gases.
	1.20 WATER
	A. Provided by the Facility.  Contact KCC Superintendent to arrange for hook-up.
	1.21 SANITARY FACILITIES
	A. Coordinate with the facility.
	1.22 ENCLOSURES / BARRIERS
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	1.24 CLEANING DURING CONSTRUCTION
	A. Control accumulation of waste materials and rubbish, clean area and dispose of off-site.
	B. Clean interior areas prior to start of finish work, maintain areas free of dust and other contaminants during finishing operations.
	1.25 REMOVAL
	A. Remove temporary materials, equipment, services, and construction prior to substantial Completion inspection.
	B. Clean and repair damage caused by installation or use of temporary facilities.
	1.26 CONTRACT CLOSEOUT PROCEDURES
	A. Comply with procedure stated in the General Conditions of the Contract for issuance of Certificate of Substantial Completion.
	B. Using Agency will occupy Project for the purpose of conduct of business under provision stated in certificate of Substantial Completion.
	C. When Contractor considers work has reached Final Completion, submit written certification that Contract Documents have been reviewed, work has been inspected, and that work is complete in accordance with Contract Documents and requesting Department...
	D. In addition to submittals required by the conditions of the Contract, provide submittals required by governing authorities, and submit a final statement of accounting giving total adjusted Contract Price and sum due.
	E. Department will issue a summary Change Order reflecting final adjustments to Contract price not previously made by Change Order.
	1.27 PROJECT RECORD DOCUMENTS - Not Used.
	1.28 OPERATION AND MAINTENANCE DATA
	A. Provide data for:
	1. Mechanical/Plumbing equipment and controls.
	2. Electrical equipment, controls, and visual / audible alarms.
	A. Operation and maintenance instructions. For each system, give names, addresses, and phone numbers of Subcontractors and Suppliers.
	1. Appropriate design criteria.
	2. List of equipment.
	3. Parts list.
	4. Operating instructions.
	5. Maintenance instructions, equipment.
	6. Maintenance instructions, finishes.
	7. Shop drawings and product data.
	8. Warranties.
	1.29 WARRANTIES
	A. Contractor shall guarantee / warranty the work, material, and labor for one (1) year from the date of project acceptance.  Provide duplicate, notarized copies.
	B. Submit material prior to final application for payment. For equipment put into use with Department permission during construction, submit within 10 days after first operation.  For items of work delayed materially beyond date of Substantial Complet...
	1.30 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide products, spare parts, and maintenance materials from excess materials remaining from that used from construction of work. Coordinate with Department deliver to Project site and obtain receipt prior to final payment.
	PART 2 PRODUCTS - Not Used.
	PART 3 EXECUTION - Not Used
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	SECTION 01560 - CLEANING
	PART 1 - GENERAL
	1.1 DESCRIPTION
	A. Execute cleaning during progress of the Work and at completion of the Work.

	1.2 DISPOSAL REQUIREMENTS
	A. Conduct cleaning and disposal operations to comply with codes, ordinances, regulations, and anti-pollution laws.
	PART 2 - PRODUCTS


	2.1 MATERIALS
	A. Use only those cleaning materials which will not create hazards to health or property and which will not damage surfaces.
	PART - EXECUTION


	3.1 DURING CONSTRUCTION
	A. Execute periodic cleaning to keep the Work, the site, and adjacent properties free from accumulations of waste materials, rubbish, and wind blown debris resulting from construction operations.
	B. Provide on-site containers for the collection of waste materials, debris, and rubbish.
	C. Properly remove waste materials, debris and rubbish from the site and legally dispose of.

	3.2 DUST CONTROL
	A. Schedule operations so that dust and other contaminants resulting from cleaning process will not fall on wet or newly coated surfaces.

	3.3 FINAL CLEANING
	A. Employ skilled workmen for final cleaning.
	B. Remove grease, adhesives, dust, dirt, stains, fingerprints, labels, and other foreign materials from sight-exposed interior and exterior surfaces.
	C. Prior to final completion or Using Agency occupancy, the Contractor shall conduct an inspection of sight-exposed interior surfaces and all Work areas to verify that the entire Work is clean.


	23 - Division 26 Electrical
	26 05 00 - COMMON WORK RESULTS FOR ELECTRICAL
	Part 1   GENERAL
	1.1 Section Includes
	A. General Requirements specifically applicable to Division 26, in addition to Division 01 provisions.
	B. The electrical system equipment and installation shall comply with all provisions and requirements of this specification, as well as any and all applicable national, state and local codes and standards.

	1.2 Work Sequence
	A. Construct Work in sequence under provisions of Division 01.

	1.3 Coordination
	A. Coordinate the Work specified in this Division under provisions of Division 01.
	B. Prepare drawings showing proposed rearrangement of Work to meet job conditions, including changes to Work specified under other Sections.  Obtain permission of Owner prior to proceeding.

	1.4 References
	A. ANSI/NFPA 70 - National Electrical Code, latest adopted edition including all state and local amendments.
	B. NECA - Standard of Installation.
	C. NETA ATS – Acceptance Testing Specifications for Electrical Power Distribution Equipment and Systems.
	D. Electrical Reference Symbols:  The Electrical "Legend" on drawings is standardized version for this project.  All symbols shown may not be used on drawings.  Use legend as reference for symbols used on plans.
	E. Electrical Drawings:  Drawings are diagrammatic; complimentary to the Architectural drawings; not intended to show all features of work.  Install material not dimensioned on drawings in a manner to provide a symmetrical appearance.  Do not scale drawings for exact equipment locations.  Review Mechanical Drawings and adjust work to conform to conditions shown thereon. Field verification of dimensions, locations and levels is directed.

	1.5 Regulatory Requirements
	A. Conform to ANSI/NFPA 70.
	B. Conform to the latest adopted edition of the International Building Code and the International Fire Code including all state and local amendments thereto.
	C. Obtain electrical permits, plan review, and inspections from authority having jurisdiction.

	1.6 Submittals
	A. Submittal review is for general design and arrangement only and does not relieve the Contractor from any requirements of Contract Documents.  Submittal not checked for quantity, dimension, fit or proper operation. Where deviations of substitute product or system performance have not been specifically noted in the submittal by the Contractor, provisions of a complete and satisfactory working installation is the sole responsibility of the Contractor.
	B. In addition to requirements referenced in Division 01, the following is required for work provided under this division of the specification.

	1.7 Substitutions
	A. In accordance with the General Conditions and the General Requirements, Substitution and Product Options, all substitute items must fit in the available space, and be of equal or better quality including efficiency performance, size, and weight, and must be compatible with existing equipment.

	1.8 Project Record Drawings
	A. Maintain project record drawings in accordance with Division 01.
	B. In addition to the other requirements, mark up a clean set of drawings as the work progresses to show the dimensioned location and routing of all electrical work which will become permanently concealed.  Show routing of work in permanently concealed blind spaces within the building.  Show complete routing and sizing of any significant revisions to the systems shown.
	C. Record drawing field mark-ups shall be maintained on-site and shall be available for examination of the Owner’s Representative at all times.

	1.9 Demonstration of Electrical Systems
	A. During substantial completion inspection:

	1.10 Warranty
	A. In addition to the requirements of Division 01, or as specified in other sections. Warrant all materials, installation and workmanship for one (1) year from date of acceptance.
	B. Copies of manufacturer product warranties for all equipment shall be included in the operation and installation manuals.


	Part 2   PRODUCTS
	2.1 Materials and Equipment
	A. All Materials and Equipment shall be new.
	B. All Materials and Equipment shall be listed by Underwriter's Laboratories or equivalent third party listing agency for the use intended.
	C. Materials and Equipment shall be acceptable to the authority having jurisdiction as suitable for the use intended when installed per listing and labeling instructions.
	D. No materials or equipment containing asbestos in any form shall be used.  Where materials or equipment provided by this Contractor are found to contain asbestos such items shall be removed and replaced with non-asbestos containing materials and equipment at no cost to the Owner.
	E. In describing the various items of equipment, in general, each item will be described singularly, even though there may be numerous similar items.


	Part 3   EXECUTION
	3.1 Workmanship
	A. Install Work using procedures defined in NECA Standard of Installation and/or the manufacturer's installation instructions.

	3.2 Penetrations of Fire Barriers
	A. Related information to this section appears in Division 07, Fire Stopping.
	B. All holes or voids created to extend electrical systems through fire rated floors, walls or ceiling shall be sealed with an asbestos-free intumescent fire stopping material capable of expanding 8 to 10 times when exposed to temperatures 250ºF or higher.
	C. Materials shall be suitable for the fire stopping of penetrations made by steel, glass, plastic and shall be capable of maintaining an effective barrier against flame, smoke and gases in compliance with the requirements of ASTM E814 and UL 1479.
	D. The rating of the fire stops shall be the same as the time-rated floor, wall or ceiling assembly.
	E. Install fire stopping materials in accordance with the manufacturer's instructions.



	26 05 05 - SELECTIVE DEMOLITION FOR ELECTRICAL
	Part 1   GENERAL
	1.1 Section Includes
	A. Electrical Demolition.

	1.2 Related Sections
	A. Division 01 - Alteration Project Procedures.
	B. Division 02 - Minor Demolition for Remodeling.


	Part 2   PRODUCTS
	2.1 Materials and Equipment
	A. Materials and equipment for patching and extending work: As specified in individual Sections.


	Part 3   EXECUTION
	3.1 Examination
	A. Verify field measurements and circuiting arrangements are as shown on Drawings.
	B. Verify that abandoned wiring and equipment serve only abandoned facilities.
	C. Demolition Drawings are based on existing record documents. Report discrepancies to Owner before disturbing existing installation.
	D. Beginning of demolition means installer accepts existing conditions.

	3.2 Preparation
	A. Provide temporary wiring and connections to maintain existing systems in service during construction.  When work must be performed on energized equipment or circuits, use personnel experienced in such operations.

	3.3 Demolition and Extension of Existing Electrical Work
	A. Demolish and extend existing electrical work under provisions of Division 01, Division 02, and this Division.
	B. Remove, relocate, and extend existing installations to accommodate new construction.
	C. Remove abandoned wiring to source of supply.
	D. Remove exposed abandoned conduit, including abandoned conduit above accessible ceiling finishes.  Cut conduit flush with walls and floors, and patch surfaces.
	E. Disconnect abandoned outlets and remove devices.  Remove abandoned outlets if conduit servicing them is abandoned and removed.  Provide blank cover for abandoned outlets which are not removed.
	F. Disconnect and remove electrical devices and equipment serving utilization equipment that has been removed.
	G. Disconnect and remove abandoned luminaires.  Remove brackets, stems, hangers, and other accessories.
	H. Repair adjacent construction and finishes damaged during demolition and extension work.
	I. Maintain access to existing electrical installations which remain active.
	J. Extend existing installations using materials and methods as specified.
	K. Where materials or equipment are to be turned over to Owner or reused and installed by the Contractor, it shall be the Contractor’s responsibility to maintain condition of materials and equipment equal to the existing condition of the equipment before the work began. Repair or replace damaged materials or equipment at no additional cost to the Owner.
	L. Contractor to field verify conduits and electrical items in walls to be demolished prior to start of work. Demolish conduits, boxes, devices, equipment, etc. In walls that are scheduled for demolition. Where conduits pass through the walls or circuits are shared with equipment that is existing to remain, provide all work necessary (including extending and re-routing conduits) to maintain access and provide electrical continuity to existing systems and circuitry.

	3.4 Existing Panelboards
	A. Ring out circuits in existing panel affected by the Work. Where additional circuits are needed, reuse circuits available for reuse. Install new breakers.
	B. Tag unused circuits as spare.
	C. Where existing circuits are indicated to be reused, use sensing measuring devices to verify circuits feeding Project area or are not in use.
	D. Remove existing wire no longer in use from panel to equipment.
	E. Provide new updated directories where more than three circuits have been modified or rewired.

	3.5 Cleaning and Repair
	A. Clean and repair existing materials and equipment which remain or are to be reused.
	B. Panelboards: Clean exposed surfaces and check tightness of electrical connections.  Replace damaged circuit breakers and provide closure plates for vacant positions.

	3.6 Installation
	A. Install relocated materials and equipment under the provisions of Division 01.

	3.7 Disposal
	A. Dispose of all hazardous waste in accordance with all local, State and Federal requirements.



	26 05 19 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES
	Part 1   GENERAL
	1.1 Section Includes
	A. Building Wire.
	B. Cable.
	C. Wiring Connections and Terminations.

	1.2 Related Sections
	A. Section 26 01 26 – Maintenance Testing of Electrical Systems.
	B. Section 26 05 53 – Identification for Electrical Systems.

	1.3 References
	A. Federal Specification FS-A-A59544 – Cable and Wire, Electrical (Power, Fixed Installation).
	B. Federal Specification FS-J-C-30B – Cable Assembly, Power, Electrical.
	C. ANSI/NEMA WC 70-2009 – Power Cables Rated 2000 Volts or Less for the Distribution of Electrical Energy.
	D. NETA ATS – Acceptance testing specifications for Electrical Power Distribution and Systems.
	E. NFPA 70 – National Electrical Code.
	F. NFPA 262 – Standard Method of test for flame travel and smoke of wires and cables for use in air-handling spaces.
	G. UL 62 – Flexible Cords and Cables.
	H. UL 83 – Thermoplastic Insulated Wire and Cable.
	I. UL 1424 – Standard for Cables for Power-Limited Fire Alarm.
	J. UL 1479 – Standard for Fire Tests of Through Wall Penetration Fire Stops.
	K. UL 1581 – Reference Standard for Electrical Wires, Cables and Flexible Cords.

	1.4 Submittals
	A. Submittals are not requested for this section.

	1.5 Quality Assurance
	A. Provide wiring materials located in plenums with peak optical density not greater than 0.5, average optical density not greater than 0.15, and flame spread not greater than 5 feet (1.5m) when tested in accordance with NFPA 262.


	Part 2   PRODUCTS
	2.1 Building Wire
	A. Thermoplastic-insulated Building Wire: NEMA WC 70.
	B. Feeders and Branch Circuits 6 AWG and Smaller: Copper conductor, 600 volt insulation, THHN/THWN or XHHW-2.  6 and 8 AWG, stranded conductor; smaller than 8 AWG, solid or stranded conductor.
	C. Branch Circuit Wire Color Code:
	D. Control Circuits: Copper, stranded conductor 600 volt insulation, THHN/THNN or XHHW-2.

	2.2 Remote Control and Signal Cable
	A. Control Cable for Class 1 Remote Control and Signal Circuits: Copper conductor, 600 volt insulation, rated 90º C, individual conductors twisted together, shielded, and covered with an overall PVC jacket; UL listed.
	B. Control Cable for Class 2 or Class 3 Remote Control and Signal Circuits: Copper conductor, 300 volt insulation, rated 90º C, individual conductors twisted together, [shielded or unshielded (as required),] and covered with a PVC jacket; UL listed.
	C. Plenum Cable for Class 2 or Class 3 Remote Control and Signal Circuits: Copper conductor, 300 volt insulation, rated 90º C, individual conductors twisted together, shielded or unshielded (as required), and covered with a nonmetallic jacket; UL listed for use in air handling ducts, hollow spaces used as ducts, and plenums.

	2.3 Wiring Connections and Terminations
	A. For conductors 8 AWG and smaller:


	Part 3   EXECUTION
	3.1 General Wiring Methods
	A. Use no wire smaller than 12 AWG for power and lighting circuits, and no smaller than 18 AWG for control wiring.
	B. Use 10 AWG conductor for 20 ampere, 120 volt branch circuit home runs longer than 75 feet.
	C. Splice only in junction or outlet boxes.
	D. Neatly train and lace wiring inside boxes, equipment, and panelboards.
	E. Make Conductor lengths for parallel circuits equal.
	F. Wiring in lighting fixture channels shall be rated for 90º C minimum.
	G. Do not share neutral conductors.  Provide a dedicated neutral conductor for each branch circuit that requires a neutral.

	3.2 Wiring Installation in Raceways
	A. Pull all conductors into a raceway at the same time.  Verify that raceway is complete and properly supported prior to pulling conductors.
	B. Install wire in raceway after interior of building has been physically protected from the weather and all mechanical work likely to injure conductors has been completed.
	C. Do not install XHHW-2 conductors when ambient temperatures are below –5 degrees C and THHN/THWN conductors when ambient temperatures are below 0 degrees C.
	D. Conductors shall be carefully inspected for insulation defects and protected from damage as they are installed in the raceway.  Where the insulation is defective or damaged, the cable section shall be repaired or replaced at the discretion of the Owner and at no additional cost to the Owner.
	E. Place an equal number of conductors for each phase of a circuit in same raceway or cable.
	F. Route conductors from each system in independent raceway system and not intermix in the same raceway, enclosure, junction box, wireway, or gutter as another system unless otherwise shown on the plans.
	G. No more than six current carrying conductors shall be installed in any homerun unless otherwise indicated on the drawings or without prior approval from the Engineer.
	H. Completely and thoroughly swab raceway system before installing conductors.
	I. When two or more neutrals are installed in one conduit, identify each with the proper circuit number in accordance with Section 26 05 53.

	3.3 Cable Installation
	A. Provide protection for exposed cables where subject to damage.
	B. Support cables above accessible ceilings; do not rest on ceiling tiles.  Use spring metal clips or cable ties to support cables from structure.  Do not support cables from ceiling suspension system.  Include bridle rings or drive rings.
	C. Use suitable cable fittings and connectors.

	3.4 Wiring Connections and Terminations
	A. Stranded wire shall not be wrapped around screw terminals.
	B. Splice only in accessible junction boxes.
	C. Thoroughly clean wires before installing lugs and connectors.
	D. Make splices, taps and terminations to carry full ampacity of conductors without perceptible temperature rise.
	E. Terminate spare conductors with twist on connectors or heat shrink insulation to proper voltage rating.
	F. Control systems wiring in conjunction with mechanical, electrical or miscellaneous equipment to be identified in accordance with wiring diagrams furnished with equipment.
	G. Code sound and signal systems wiring and any special equipment in accordance with manufacturer's diagrams or recommendations.
	H. Do not exceed manufacturer's recommended pull tensions.

	3.5 Field Quality Control
	A. Field inspection and testing will be performed under provisions of Division 01 and Section 26 01 26.
	B. Inspect wire and cable for physical damage and proper connection.
	C. Torque conductor connections and terminations to manufacturer's recommended values.

	3.6 Wire and Cable Installation Schedule
	A. All Locations: Building wire and/or remote control and signal cable in conduit.



	26 05 29 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS
	Part 1   GENERAL
	1.1 Section Includes
	A. Section included hangers and supports for Power Systems.
	B. Conduit Supports.
	C. Formed Steel Channel.
	D. Spring Steel Clips.

	1.2 Related Sections
	A. The Work under this section is subject to requirements of the Contract Documents including the General Conditions, Supplementary Conditions, and sections under Division 01 General Requirements, and Section 26 05 00 – Common Work Results for Electrical.

	1.3 References
	A. International Building Code (IBC), Chapter 16 – Structural Design.

	1.4 Submittals
	A. Submittals are not requested for this section.

	1.5 Coordination
	A. Coordinate size, shape and location of concrete pads with Division 03.

	1.6 Quality Assurance
	A. Support systems shall be adequate for weight of equipment and conduit, including wiring, which they carry.


	Part 2   PRODUCTS
	2.1 Conduit Supports
	A. Manufacturers:
	B. Hanger Rods: Threaded high tensile strength galvanized carbon steel with free running threads.
	C. Beam Clamps: Malleable Iron, with tapered hole in base and back to accept either bolt or hanger rod. Set screw: hardened steel.
	D. Conduit clamps for trapeze hangers: Galvanized steel, notched to fit trapeze with single bolt to tighten.
	E. Conduit clamps - general purpose: One-hole malleable iron for surface mounted conduits.
	F. Cable Ties: High strength nylon temperature rated to 185 degrees F. self-locking.

	2.2 Formed Steel Channel
	A. Manufacturers:
	B. Product Description: Galvanized 12 gage thick steel. With holes 1-1/2 inches on center.


	Part 3   EXECUTION
	3.1 Examination
	A. Division 01: Verification of existing conditions before starting work.

	3.2 Preparation
	A. Obtain permission from Owner’s Representative before using powder-actuated anchors.
	B. Obtain permission from Owner’s Representative before drilling or cutting structural members.

	3.3 Installation – General
	A. Fasten hanger rods, conduit clamps, and outlet and junction boxes to building structure using precast insert system, expansion anchors, preset inserts, beam clamps, or spring steel clips.
	B. Use toggle bolts or hollow wall fasteners in hollow masonry partitions and walls; expansion anchors or preset inserts in solid masonry walls; self-drilling anchors or expansion anchor on concrete surfaces; sheet metal screws in sheet metal studs; and wood screws in wood construction.
	C. Do not fasten supports to piping, ductwork, mechanical equipment, conduit, or ceiling suspension system.
	D. Fabricate supports from structural steel or steel channel, rigidly welded or bolted to present a neat appearance.  Use hexagon head bolts with spring lock washers under all nuts.
	E. Install surface-mounted cabinets and panelboards with minimum of four anchors.
	F. Bridge studs top and bottom with channels to support flush-mounted cabinets and panelboards in stud walls.
	G. Securely fasten fixtures and equipment to building structure in accordance with manufacturer's recommendations and to provide necessary earthquake anchorage.
	H. Provide wall attached fixtures and equipment weighing less than 50 pounds with backing plates of at least 1/8" x 10" sheet steel or 2" x 10" fire retardant treated wood securely built into the structural walls. Submit attachment details of heavier equipment for approval.
	I. Earthquake Anchorages:
	J. Power-driven fasteners are prohibited for tension load applications (such as supporting luminaries or conduit racks from ceiling above). Use drilled-in expansion anchors, or drilled and screw-in anchors such as Kwik-Con II or Tapcon.



	26 05 33 - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS
	Part 1   GENERAL
	1.1 Section Includes
	A. Metal Conduit.
	B. Flexible Metal Conduit.
	C. Liquidtight Metal Conduit.
	D. Electrical Metallic Tubing.
	E. Fittings and Conduit Bodies.
	F. Wall and Ceiling Outlet Boxes.
	G. Pull and Junction Boxes.

	1.2 Related Sections
	A. The Work under this section is subject to requirements of the Contract Documents including the General Conditions, Supplementary Conditions, and sections under Division 01 - General Requirements and Section 26 05 00 – Common Work Results for Electrical.
	B. Section 26 05 19 – Low-Voltage Electrical Power Conductors and Cables.
	C. Section 26 05 29 – Hangers and Supports for Electrical Systems.
	D. Section 26 05 53 – Identification for Electrical Systems.
	E. Section 26 27 26 – Wiring Devices.

	1.3 References
	A. American National Standards Institute (ANSI):
	B. American Society for Testing and Materials (ASTM):
	C. National Electrical Manufacturers Association (NEMA):
	D. Underwriters Laboratory (UL):
	E. National Fire Protection Association (NFPA):
	F. International Building Code (IBC):

	1.4 Raceway and Boxes installation Schedule
	A. In or through CMU walls:
	B. Outdoor Above Grade, Damp or Wet Interior Locations:
	C. Concealed Dry Locations:
	D. Exposed Dry Locations:
	E. Equipment Connections:  Provide short extensions (three feet maximum) of flexible metal conduit for connections to light fixtures, motors, transformers, vibrating equipment or equipment that requires removal for maintenance or replacement.  Use Liquidtight flexible conduit and fittings for motors and equipment in damp or wet locations or subject to spilling of liquids as at pumps, kitchen equipment, in mechanical rooms, boiler rooms, pump rooms, etc.

	1.5 Design Requirements
	A. Raceway Minimum Size:
	B. Box Minimum Size:  Provide all boxes sized and configured per NEC Article 370 and as specified in this section.
	C. Seismic Support:  Provide support in accordance with section 26 05 29 – Hangers and Supports for Electrical Systems.

	1.6 Submittals
	A. Submittals are not requested for this section.

	1.7 Delivery, Storage, and Handling
	A. Protect conduit from corrosion and entrance of debris by storing above grade.  Provide appropriate covering.


	Part 2   PRODUCTS
	2.1 Rigid Metal Conduit (RMC)
	A. Rigid Steel Conduit:  ANSI C80.1, UL 6.
	B. Fittings and Conduit Bodies:  NEMA FB 1, UL 514B; Galvanized malleable iron with threaded hubs for all conduit entries.  Provide threaded connections and couplings only.  Set Screw and running thread fittings are not permitted.
	C. Provide insulated throat bushings at all conduit terminations.

	2.2 Intermediate Metal Conduit (IMC)
	A. Product Description:  ANSI C80.6, UL 1242; Galvanized Steel Conduit.
	B. Fittings and Conduit Bodies:  NEMA FB 1, UL 514B; use fittings and conduit bodies specified above for rigid steel conduit.
	C. Provide insulated throat bushings at all conduit terminations.

	2.3 Flexible Metal Conduit (FMC)
	A. Product Description:  UL 1, FS WW-C-566; galvanized or zinc-coated flexible steel, full or reduced-wall thickness.
	B. Fittings and Conduit Bodies: ANSI/NEMA FB 1; steel or malleable iron with insulated throat bushings.  Die cast zinc or threaded inside throat fittings are not acceptable.

	2.4 Liquidtight Flexible Metal Conduit (LFMC)
	A. Product Description:  UL 360, flexible metal conduit with interlocked steel construction and PVC jacket.
	B. Fittings and Conduit Bodies: ANSI/NEMA FB 1; liquid tight steel or malleable iron with insulated throat bushings.  Die cast fittings are not acceptable.

	2.5 Electrical Metallic Tubing (EMT)
	A. Product Description:  ANSI C80.3, UL 797; galvanized steel tubing.
	B. Fittings and Conduit Bodies:  ANSI/NEMA FB 1; steel or malleable iron, compression or set screw type with insulated throat bushings.  Zinc die cast or indentor fittings are not acceptable.
	C. Maximum size shall be 2".  Provide factory elbows on sizes 1-½" and larger.

	2.6 Outlet Boxes
	A. Sheet Metal Outlet Boxes:  ANSI/NEMA OS 1, UL514A galvanized steel, with plaster ring where applicable.
	B. Vapor Barrier Boxes: Airtight box with vapor barrier flange and integral wire entry seal.  Lessco, Nutek, Enviroseal, or approved equal.
	C. Cast Boxes:  NEMA FB 1, Type FD, galvanized malleable iron.  Furnish gasketed cover by box manufacturer.  Furnish threaded hubs.  “Bell” boxes are not acceptable.
	D. Wall Plates:  As specified in Section 26 27 26.

	2.7 Pull and Junction Boxes
	A. Sheet Metal Pull and Junction Boxes:  ANSI/NEMA OS 1, UL514A galvanized steel.
	B. Sheet Metal Boxes Larger Than 12 Inches in Any Dimension: Hinged enclosure, Hoffman or approved equal.

	2.8 Expansion Fittings
	A. Galvanized malleable iron, galvanized with grounding bond jumper.

	2.9 Bushings
	A. Non-grounding:  Threaded impact resistant plastic.
	B. Grounding:  Insulated galvanized malleable iron/steel with hardened screw bond to raceway and conductor lug.

	2.10 Locknuts
	A. Threaded Electro Zinc Plated Steel designed to cut through protective coatings for ground continuity.

	2.11 Wireway
	A. Product Description:  General purpose type wireway.  Size per NEC minimum fill capacity required.
	B. Knockouts:  Field-installed, no factory knockouts acceptable.
	C. Cover:  Screw cover.
	D. Fittings and Accessories:  Include factory couplings, offsets, elbows, adapters and support straps required for a complete system.  Provide internal ground bonding jumper bonded to each section.


	Part 3   EXECUTION
	3.1 Installation
	A. Ground and bond raceway and boxes in accordance with Section 26 05 26.
	B. Provide seismic support and fasten raceway and box supports to structure and finishes in accordance with Section 26 05 29.
	C. Identify raceway and boxes with origin and destination in accordance with Section 26 05 53.
	D. Unless otherwise noted, do not inter-mix conductors from separate panelboards or any other system in the same raceway system or junction boxes.

	3.2 Installation – General Raceway
	A. Install raceway for all systems, unless otherwise noted.
	B. Install an equipment grounding conductor inside of all raceways containing line voltage conductors.
	C. Provide raceways concealed in construction unless specifically noted otherwise, or where installed at surface cabinets, motor and equipment connections and in Mechanical and Electrical Equipment rooms.  Do not route conduits on roofs, outside of exterior walls, or along the surface of interior finished walls unless specifically noted on the plans.
	D. Raceway routing and boxes are shown in approximate locations unless dimensioned.  Where raceway routing is not denoted, field-coordinate to provide complete wiring system.
	E. Do not route raceways on floor.  Arrange raceway and boxes to maintain a minimum of 6 feet 6 inches of headroom and present a neat appearance.  Install raceways level and square to a tolerance of 1/8” per 10 feet.  Route exposed raceways and raceways above accessible ceilings parallel and perpendicular to walls, ceiling, and adjacent piping.
	F. Maintain minimum 6-inch clearance between raceway and mechanical and piping and ductwork.  Maintain 12-inch clearance between raceway and heat sources such as flues, steam pipes, heating pipes, heating appliances, and other surfaces with temperatures exceeding 104 degrees F.
	G. Do not install raceway imbedded in spray applied fire proofing.  Seal raceway penetrations of fire-rated walls, ceilings, floors in accordance with the requirements of Section 26 05 00.
	H. Where raceway penetrates fire-rated walls and floors, seal opening around conduit with UL listed firestop sealant or intumescent firestop, preserving the fire time rating of the construction.
	I. Raceways and boxes penetrating vapor barriers or penetrating areas from cold to warm shall be taped and sealed with a non-hardening duct sealing compound to prevent the accumulation of moisture, and shall include a vapor barrier on the outside.
	J. Arrange raceway supports to prevent misalignment during wiring installation.  Support raceway using coated steel or malleable iron straps, lay-in adjustable hangers, clevis hangers, and split hangers.
	K. Do not attach raceway to ceiling support wires or other piping systems and do not fasten raceway with wire or perforated pipe straps. Remove all wire used for temporary raceway support during construction, before conductors are pulled.    Raceway shall be installed to permit ready removal of equipment, piping, ductwork, or ceiling tiles.
	L. Group raceway in parallel runs where practical and use conduit rack constructed of steel channel with conduit straps or clamps, as specified in Section 26 05 29.  Provide space on each rack for 25 percent additional raceway.
	M. Cut conduit square; de-burr cut ends.  Bring conduit to the shoulder of fittings and couplings and fasten securely.  Where locknuts are used, install with one inside box and one outside with dished part against box.
	N. Use threaded raintight conduit hubs for fastening conduit to cast boxes, and for fastening conduit to sheet metal boxes in damp or wet locations.  Sealing locknuts are not acceptable.
	O. Install no more than the equivalent of three 90-degree bends between boxes.
	P. Install conduit bodies to make sharp changes in direction, such as around beams.  “Goosenecks” in conduits are not acceptable.
	Q. Provide protective plastic bushings or insulated throat bushings at each raceway termination not installed to an enclosure.  Bushings shall be threaded to the raceway end or connector.
	R. Avoid moisture traps; install junction box with drain fitting at low points in raceway system.
	S. Install fittings designed and listed to accommodate expansion and contraction where raceway crosses control and expansion joints.
	T. Use cable sealing fittings forming a watertight non-slip connection to pass cords and cables into conduit.  Size cable sealing fitting for the conductor outside diameter.  Use Appleton CG series or equal cable sealing fittings.
	U. Use suitable caps to protect installed raceway against entrance of dirt and moisture.
	V. Provide nylon "jet-line" or approved equal pull string in empty raceway, except sleeves and nipples.

	3.3 Installation – General Boxes
	A. Provide electrical boxes as shown on Drawings, and as required for splices, taps, wire pulling, equipment connections, and code compliance.  All electrical box locations shown on Drawings are approximate unless dimensioned.
	B. Install pull boxes and junction boxes above accessible ceilings and in unfinished areas only.  Where installation is inaccessible, install outlet and junction boxes no more than 6 inches from ceiling access panel or from removable recessed luminaries.
	C. Coordinate layout and installation of boxes to provide adequate headroom and working clearance.  Coordinate mounting heights and locations of outlets mounted above counters, benches, and backsplashes.
	D. Align wall-mounted outlet boxes for switches, thermostats, and similar devices.
	E. Use multiple-gang boxes where more than one device are mounted together; do not use sectional boxes.  Provide barriers to separate wiring of different voltage systems and where normal and emergency power circuits occur in the same box.
	F. Adjust box location up to 6 feet prior to rough-in to accommodate intended purpose.
	G. Locate and install boxes to maintain headroom and to present a neat appearance.
	H. Provide knockout closures for unused openings.
	I. Install boxes in walls without damaging wall insulation or reducing its effectiveness.
	J. Do not fasten boxes to ceiling support wires or other piping systems.
	K. Support boxes independently of conduit.
	L. Clean interior of boxes to remove dust, debris, and other material and clean exposed surfaces and restore finish.
	M. Provide blank covers or plates for all boxes that do not contain devices.



	26 05 53 - IDENTIFICATION FOR ELECTRICAL SYSTEMS
	Part 1   GENERAL
	1.1 Section Includes
	A. Nameplates and Tape Labels.
	B. Wire and Cable Markers.

	1.2 Related Sections
	A. The Work under this section is subject to requirements of the Contract Documents including the General Conditions, Supplementary Conditions, and sections under Division 01 General Requirements, and Section 26 05 00 – Common Work Results for Electrical.
	B. Section 26 05 19 – Low-Voltage Electrical Power Conductors and Cables.
	C. Section 26 05 33 – Raceway and Boxes for Electrical Systems.
	D. Section 26 27 26 – Wiring Devices.

	1.3 Submittals
	1.4 Environmental Requirements
	A. Install labels and nameplates only when ambient temperature and humidity conditions for adhesive are within range recommended by manufacturer.


	Part 2   PRODUCTS
	2.1 Nameplates
	A. Product Description:  Laminated three-layer plastic with engraved white letters on black background.  Nameplate for service disconnect shall be engraved white letters on red background.
	B. Letter Size:
	C. Minimum nameplate size:  1/8 inch thick with a consistent length and height for each type of nameplate wherever installed on the project.

	2.2 Tape Labels
	A. Product Description:  Adhesive tape labels, with 3/16 inch Bold Black letters on clear background made using Dymo Rhino series label printer or approved equal.
	B. Embossed adhesive tape will not be permitted for any application.

	2.3 Wire Markers
	A. Power and Lighting Description:  Machine printed heat-shrink tubing, cloth or wrap-on type, for all neutrals and Phase conductors.
	B. Low Voltage System Description:  Self-adhesive machine printed label with unique wire number that is shown on shop drawing for system.

	2.4 Fire Alarm Conduit and Box Identification
	A. Product Description:  Red spray paint for fire alarm boxes.


	Part 3   EXECUTION
	3.1 General Installation
	A. Degrease and clean surfaces to receive nameplates and tape labels.
	B. Install nameplates and tape labels parallel to equipment lines.

	3.2 Nameplate Installation
	A. Secure nameplates to equipment fronts using machine screws tapped and threaded into panelboard, or using rivets.  The use of adhesives is not acceptable.  Machine screws to not protrude more than 1/16 inch on back side.
	B. Disconnects, Starters, or Contactors:
	a. Line 1:  Load served.
	b. Line 2:  Panelboard and circuit number from which the device is fed.
	c. Line 3:  Fuse or Circuit amperage and poles.  Where fused disconnect is installed, denote the maximum fuse size to be installed.
	C. Control or Low Voltage System Panels:
	a. Line 1:  Unique panel name as shown on the shop drawings.
	b. Line 2:  System description such as Fire Alarm, Intercom, BAS, Security, etc.
	c. Line 3:  Panelboard and circuit number from which the panel is fed if applicable.

	3.3 Wire Identification
	A. Provide wire markers on each conductor in panelboard gutters, pull boxes, outlet and junction boxes, and at load connection.  Identification shall be as follows:
	B. Provide pull string markers at each end of all pull strings.  Marker shall identify the location of the opposite end of the pull string.

	3.4 Junction Box Identification
	A. Label each lighting and power junction box with the panelboard name and circuit number.
	B. For junction boxes above ceilings, mark the box cover with the circuit or system designation using permanent black marker.  For junction boxes in finished areas, mark the inside of the cover with the circuit or system designation using permanent black marker.

	3.5 Device Plate Identification
	A. Label each receptacle device plate or point of connection denoting the panelboard name and circuit number.
	B. Install adhesive label on the top of each plate.

	3.6 Low-Voltage System Identification
	A. Install all labeling in accordance with the requirements of this section and of each section where the individual systems are specified.



	26 27 26 - WIRING DEVICES
	Part 1   GENERAL
	1.1 Section Includes
	A. Receptacles.
	B. Device Plates and Box Covers.

	1.2 Related Sections
	A. The Work under this section is subject to requirements of the Contract Documents including the General Conditions, Supplementary Conditions, and sections under Division 01 - General Requirements and Section 26 05 00 – Common Work Results for Electrical.
	B. Section 26 05 33 – Raceway and Boxes for Electrical Systems.
	C. Section 26 05 53 – Identification for Electrical Systems.

	1.3 Reference Standards
	A. FS W-C-596 – Federal Specification for Electrical Power Connector, Plug, Receptacle, and Cable Outlet.
	B. FS W-S-896 – Federal Specification for Switches, Toggle (Toggle and Lock), Flush Mounted.
	C. NEMA WD 1 - General Color Requirements for Wiring Devices.
	D. ANSI/NEMA WD 6 – Wiring Devices – Dimensional Requirement.
	E. UL 498 - Attachment Plugs and Receptacles.
	F. UL 943 – Ground-Fault-Circuit-Interrupters.

	1.4 Submittals
	A. Submittals are not requested for this section.


	Part 2   PRODUCTS
	2.1 Acceptable Manufacturers – Receptacles
	A. Hubbell.
	B. Leviton.
	C. Pass & Seymour.
	D. Arrow Hart
	E. Substitutions: Under provisions of Division 01.

	2.2 Receptacles
	A. Convenience and Straight-blade Receptacles: UL 498, ANSI/NEMA WD-6 and Federal Specification FS W-C-596 industrial grade receptacle.
	B. Locking-Blade Receptacles: NEMA WD 5.
	C. Convenience Receptacle Configuration: ANSI/NEMA WD-6; Type 5-20R, white [ivory] nylon face.
	D. GFCI Receptacles: ANSI/NEMA WD-6; 20A, duplex convenience receptacle with integral class ‘A’ ground fault current interrupter, LED indicator lamp and integral lockout.

	2.3 Device Plates
	A. Decorative Cover Plate: Smooth 430 or 302 stainless steel with metal, counter sunk screws to match device plate.
	B. Exposed Work Cover Plate: ½ inch raised, square, pressed, galvanized or cadmium plated steel cover plate supporting devices independent of the outlet box.


	Part 3   EXECUTION
	3.1 Installation
	A. Install convenience receptacles 18 inches above floor, grounding pole on bottom unless noted otherwise.
	B. Install galvanized steel plates on outlet boxes and junction boxes in unfinished areas, above accessible ceilings, and on surface-mounted outlets.
	C. Install devices and wall plates flush and level.
	D. Ground receptacles to boxes with a grounding wire.  Grounding through the yoke or screw contact is not an acceptable alternate to the ground wire.
	E. Install circuit label on each receptacle and light switch in accordance with Section 26 05 53.



	26 28 16 - ENCLOSED SWITCHES AND CIRCUIT BREAKERS
	Part 1   GENERAL
	1.1 Section Includes
	A. Enclosed Switches.

	1.2 Related Sections
	A. The Work under this section is subject to requirements of the Contract Documents including the General Conditions, Supplementary Conditions, and sections under Division 01 General Requirements and Section 26 05 00 – Common Work Results for Electrical.
	B. Section 01 40 00 – Quality Requirements.
	C. Section 26 05 53 – Identification for Electrical Systems.

	1.3 Reference Standards
	A. ANSI/UL 98 Enclosed and Dead Front Switches.
	B. NEMA KS 1 - Enclosed and Miscellaneous Distribution Equipment Switches (600 Volts Maximum).
	C. NEMA 250 – Enclosures for Electrical Equipment (1000 Volts Maximum).
	D. NETA ATS – Acceptance Testing Specifications for Electrical Power Distribution Equipment and Systems.

	1.4 Submittals
	A. Product Data:  Submit product data for all components provided, showing electrical characteristics, material, and dimensions.  Each catalog sheet should be clearly marked to indicate exact part number provided, including all options and accessories.
	B. Shop Drawings:  Submit shop drawings include outline drawings with dimensions, and equipment ratings for voltage, capacity, horsepower, and short circuit current interrupting rating.

	1.5 Closeout Submittals
	A. Project Record Drawings:  Accurately indicate actual location of enclosed switches.

	1.6 Quality Assurance
	A. Manufacturer:  Company specializing in manufacturing products specified in this section with minimum three years experience.


	Part 2   PRODUCTS
	2.1 Acceptable Manufacturers – Enclosed Switches
	A. Square D.
	B. Siemens.
	C. Cutler Hammer.
	D. General Electric.
	E. Substitutions: Under provisions of Division 01.

	2.2 Enclosed Switches
	A. Nonfusible Switch Assemblies: NEMA KS 1; Heavy Duty type; quick-make, quick-break, load interrupter enclosed knife switch with externally operable handle interlocked to prevent opening front cover with switch in ON position.  Handle lockable in OFF position.
	B. Enclosures: NEMA KS 1; Type 1, 3R or 4 as indicated on Drawings.

	2.3 Enclosures
	A. Enclosed circuit breaker shall have NEMA 1 general-purpose ratings unless otherwise noted.  Provide enclosure suitable for locations as indicated on drawings.


	Part 3   EXECUTION
	3.1 Installation
	A. Install enclosed switches where indicated on Drawings, and where required for NEC required disconnect of equipment specified under other divisions, but installed under Division 26.
	B. All enclosed switches shall have signage for arc hazard installed.  The marking shall be located to be clearly visible to qualified personnel before examination, adjustment, servicing or maintenance of the equipment.  At a minimum the signage shall state the following:

	Warning
	Arc Flash and Shock Hazard
	Appropriate PPE Required
	3.2 Field Quality Control
	A. Field inspecting, testing, adjusting and balancing.
	B. Inspect and test in accordance with NETA ATS, exception Section 4.
	C. Perform inspections and tests listed in NETA ATS, Section 7.5.

	3.3 Adjustments
	A. The Contractor shall perform necessary field adjustments of the circuit breakers to place the equipment in final operating condition.  The settings shall be in accordance with the approved protective device coordination study or as directed by the Engineer.
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