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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

INVITATION TO BID

for Construction Contract

Date July 18,2025

Wildwood Correctional Center (WWCC) Building 10 Sewer Lift Station Replacement, Phase 1
Electrical Upgrades
Project Number: 240002935-2

The Department invites bidders to submit bids for furnishing all labor, equipment, and materials and performing all work for the
project described below. Bids will be opened publicly at 2:00 PM local time, in the Douglas Island Building, Suite 220, 802 374
Street, Douglas Alaska, on_August 13, 2025.

Location of Project: Wildwood Correctional Center, 10 Chugach Avenue, Kenai, Alaska 99611

Contracting Officer: ~_Michael Lim

Alaska Department of Corrections
802 3" Street, Suite 220
Issuing Office: Douglas, Alaska 99824

State Funded X Federal Aid O

Description of Work:

This State funded project requires a contractor to provide all labor, materials, equipment and travel / lodging cost for electrical
upgrades and code corrections for Building 10 at Wildwood Correctional Center (WWCC) in Kenai, Alaska. The intent of this
contract is to implement and complete and operable electrical installation identified in the attached Engineering specification sheet.
Note: This project is in an active Jail and the owner will be operating the facility 24/7 during the project. As such, the contractor is required to work inside and

outside of the secure perimeter. All tools and materials shall be removed and stored outside of the secure perimeter at the end of the workday or in an approved
locked container. Tools inventory sheets or shadow board will be required for any tools secured on site.

Project DBE Utilization Goal: Race-Neutral

The Engineer’s Estimate is around $400,000 — $460,000.00

All work shall be completed in N/A Calendar Days, or by December 31, 2025
The Department will identify interim completion dates, if any, in the Special Provisions.

The apparent successful bidder must furnish a payment bond in the amount of 100% of the contract and a performance bond in the
amount of 100% of the contract as security conditioned for the full, complete, and faithful performance of the contract. The apparent
successful bidder must execute the said contract and bonds within ten (10) calendar days, or such further time as may be allowed in
writing by the Contracting Officer, after receiving notification of the acceptance of their bid.

Submission of Bidding Documents

ALL HAND DELIVERED BIDS, INCLUDING ANY AMENDMENTS OR WITHDRAWALS, MUST BE RECEIVED PRIOR TO BID OPENING.
BIDS SHALL BE SUBMITTED ON THE FORMS FURNISHED AND MUST BE IN A SEALED ENVELOPE MARKED AS FOLLOWS:

Bidding Documents for Project: ATTN: Michael Lim
WWCC Building 10 Lift Station Replacement, Phase 1 State of Alaska
Wildwood Correctional Center Department of Corrections
10 Chugach Avenue, 802 31 Street, Suite 220
Kenai, Alaska 99611 Douglas, Alaska 99824
Project No. 240002935-2 OR
Submit a bid via email to: doc.procurement@alaska.gov

ENSURE THAT YOU PUT YOUR RETURN BUSINESS NAME AND ADDRESS ON THE SEALED ENVELOPE AS WELL.

It is incumbent upon the bidder to ensure its bid, any amendments, and/or withdrawal arrive, in its entirety, at the location and before
the deadline stated above. A bidder sending a bid amendment or withdrawal via email must transmit its documentation to the
Department at this email address: doc.procurement@alaska.gov, or phone number: (907) 465-8169.

To be responsive, a bid must include a bid guaranty equal to 5% of the amount bid. (When calculating the bid amount for purposes
of determining the 5% value of the bid guaranty, a bidder shall include its base bid amount, plus the amount bid for alternate and
supplemental bid items, if any.)
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The Department hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this Invitation,
Disadvantaged Business Enterprises will be afforded full opportunity to submit bids and will not be discriminated against on the
grounds of race, color, national origin, or sex in consideration for an award.

NOTICE TO BIDDERS

Bidders are hereby notified that the following data may assist in preparing bids:

DOC Form 25D-3, Information to Bidders, is part of these bid documents.

QUESTIONS AND PLANS / SPECIFICATIONS: One copy per contractor at no charge (additional copies may be purchased
at .25 cents per page). All questions relating to this project and solicitation shall be directed to:

Michael Lim, DOC Procurement Manager
Phone: (907) 465-6014, Email: michael.lim@alaska.gov

QUESTIONS:
Questions pertaining to the project requirement and specifications should be in writing and received by the procurement officer no
later than close of business August 8, 2025, to allow adequate time for the issuance of an addendum, if needed.

OTHER INFORMATION:

WWCC On-Site Work Schedule Limitations: On-site work shall be 7 days a week, from 7:00 AM until 5:00 PM. No overtime
allowed unless approved by the DOC.

Pre-Bid Inspection of Site Meeting: A Pre-Bid Site Visit is scheduled for July 30, 2025 at 1:00 PM local time (HIGHLY
RECOMMENDED). Interested vendors must contact: Project Manager: John Gard, (907) 269-7391, to register for the inspection
and submit the “Clearance Form and PREA Form” for security sergeant to run a background check to allow access to the facility. A
form must be filled out for everyone attending the site visit. Forms must be submitted 72 hours in advance. Clearance and PREA
forms are in this bid packet. Email your forms to john.gard@alaska.gov. Vendors are to meet the Project Manager in the
Administrative Lobby of the facilities access to the correctional facility and surrounding area must be controlled.

Special Needs: 1f you require special accommodation due to a disability in order to inspect the property, please notify John Gard at
907-269-7391 at least 48 hours in advance of site visit.

Authorities: This Invitation to Bid is being solicited by the Department of Corrections (DOC) under delegated authority from the
Department of Transportation and Public Facilities (DOT/PF). AS 36.30 and DOT/PF forms, policies and procedures will be used
in the award and administration of this contract. However, where the “DOT/PF” is referenced, it should be considered as referencing
the Department of Corrections under delegated authority from DOT/PF.

Form 25D-7 (S-7/18) 00020 Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

INFORMATION TO BIDDERS

This Information to Bidders outlines requirements that a bidder must follow when submitting a bid. The
Department will reject a noncompliant bid.

100.01 BIDDERS QUALIFICATIONS
A bidder shall:

Submit evidence of a valid Department of Commerce, Community, and Economic Development
certificate of Contractor Registration (Contractor Registration), under AS 08.18, and submit evidence of
a valid Alaska Business License prior to award; and

When requested, submit a completed Contractor’s Questionnaire (Form 25D-8) stating previous
experience in performing comparable work, business and technical organization, financial resources, and
equipment available to be used in performing the work.

Before a bid is considered for award, the bidder may be requested by the Department to submit a
statement of facts, in detail, as to his previous experience in performing comparable work, his business
and technical organization, financial resources, and plant available to be used in performing the
contemplated work.

100.02 CONTENTS OF BID PACKAGE

Upon request, the Department will furnish prospective bidders with a bid package, at the price stated in
the Invitation To Bid.
The bid package includes the following:

1) Location and description of the project;

2) Time in which the work must be completed;
3) Amount of the bid guaranty;

4) Date, time, and place when bids are due;

5 Plans and specifications; and

6) Bid forms.

Unless otherwise stated in the bid package, the Plans, Contract Provisions and Specifications, Standard
Modifications, Special Provisions, permits, forms and any other documents designated in the bid
package are considered a part of the bid whether attached or not.

100.03 EXAMINATION OF CONTRACT REQUIREMENTS

Bidders are responsible for carefully examining the plans, specifications and all other documents
incorporated in the contract to determine the requirements thereof before preparing bids.

Any explanation desired by bidders regarding the meaning or interpretation of drawings and
specifications must be requested in writing and with sufficient time allowed for a reply to reach them
before the submission of their bids. Oral explanations or instructions given before the award of the
contract will not be binding. Any interpretation made will be in the form of an addendum to the
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specifications or drawings and will be furnished to all bidders and its receipt by the bidder shall be
acknowledged.

100.04 CONDITIONS AT SITE OF WORK

Bidders are responsible for visiting the site to ascertain pertinent local conditions such as the location,
accessibility and character of the site, labor conditions, the character and extent of the existing work
within or adjacent thereto, and any other work being performed thereon.

100.05 PREPARATION OF BIDS

A. A bidder shall prepare its bid using the Department provided bid forms or legible copies of the
Department’s forms.

The bid must be signed in ink by the person or persons authorized to sign the Contract for the bidder.
If a bidder is a corporation, the bid must be signed by a corporate officer or agent with authority to
bind the corporation. If a bidder is a partnership, a partner must sign. If the bidder is a joint venture,
each principal member must sign. If a bidder is a sole proprietorship, the owner must sign. Each
person signing the bid must initial any changes made to entries on the bid forms.

B. The bid schedule contains empty space(s) that call for the bidder to enter its proposed price for each
corresponding item which may include unit price or lump sum items and alternative, optional or
supplemental price schedules or a combination thereof which will result in a total bid amount for the
proposed construction.

C. The bidder shall specify the price or prices bid in figures. On unit price contracts the bidder shall
also show the products of the respective unit prices and quantities written in figures in the column
provided for the purpose and the total amount of the proposal obtained by adding the amounts of the
several items. All the figures shall be in ink or typed.

D. Neither conditional nor alternative bids will be considered unless called for.
100.06 BID SECURITY

All bids shall be accompanied by a bid security in the amount specified on the Invitation to Bid. The bid
security shall be unconditionally payable to the State of Alaska and shall be in the form of an acceptable
Bid Bond (Form 25D-14), or a certified check, a cashier's check or a money order made payable to the
State of Alaska.

The surety of a Bid Bond may be any corporation or partnership authorized to do business in Alaska as
an insurer under AS 21.09. A legible power of attorney shall be included with each Bid Bond (Form
25D-14).

A Bid Bond must be accompanied by a legible Power of Attorney.
An individual surety will not be accepted as a bid security.

100.07 ADDENDA REQUIREMENTS

The Department will issue addenda if it determines, in its discretion, that clarifications or changes to the
Contract documents or bid due date are needed. The Department may send addenda by any reasonable
method such as fax, email, or may post the addenda on its website or online bidding service. Unless
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picked up in person or included with the bid documents, addenda or notice that an addendum has been
issued will be addressed to the individual or company to whom bidding documents were issued and sent
to the email address or fax number on the plan holders’ list. Notwithstanding the Department’s efforts to
distribute addenda, bidders are responsible for ensuring that they have received all addenda affecting the
Invitation To Bid. Bidders must acknowledge all addenda on the Bid Forms, by fax, or by email before
the deadline stated in the Invitation to Bid.

100.08 DELIVERY OF BIDS

Bids shall be submitted in a sealed envelope. When bids are submitted in a sealed envelope, the
envelope shall clearly indicate its contents and the address of the Department’s designated contracts
office, as specified on the Invitation to Bid. Bids for other work may not be included in the envelope.
Emailed or faxed bids will not be considered, unless specifically called for in the Invitation to Bid.

100.09 WITHDRAWAL OR REVISION OF BIDS

Bids may be withdrawn or revised in writing delivered by mail, fax, or email, provided that the
Department’s designated office receives the withdrawal or revision before the deadline stated in the
Invitation To Bid. Withdrawal requests must be signed and submitted by the bidder’s duly appointed
representative who is legally authorized to bind the bidder. Revisions shall include both the modification
of the unit bid price and the total modification of each item modified but shall not reveal the amount of
the total original or revised bids.

100.010 PROTEST OF INVITATION TO BID

An interested party, as defined in AS 36.30.699, may protest an Invitation to Bid before the bid opening
in accordance with AS 36.30.560 and AS 36.30.565. The interested party must submit a protest to the
Contracting Officer.

100.011 RECEIPT AND OPENING OF BIDS

The Department will only consider bids, revisions, and withdrawals received before the deadline stated
in the Invitation to Bid.

The Department will assemble, open, and publicly announce bids at the time and place indicated in the
Invitation to Bid, or as soon thereafter as practicable. The Department is not responsible for prematurely
opening or for failing to open bids that are improperly addressed or identified.

100.012 NONRESPONSIVE BIDS

1. A bid shall be rejected as nonresponsive if it:

a. Is not properly signed by an authorized representative of the bidder and in a legally binding
manner;

b. Contains unauthorized additions, conditional or alternative bids, or other irregularities that
make the bid incomplete, indefinite, or ambiguous;

c. Includes a reservation of the right to accept or reject any award, or to enter into a contract
pursuant to an award,

d. Fails to include an acceptable bid guaranty with the bid,
25D-3S (3/19) 00100



e. Is materially unbalanced; or
f. Fails to meet any other material requirement of the Invitation To Bid.

2. A bid may be rejected as nonresponsive, in the Department's discretion, if it:

a. Is not typed or completed in ink;

b. Fails to include an acknowledgement of receipt of each addendum by assigned number and
date of issue; or

c. Is missing a bid price for any pay item, except when alternate pay items are authorized.
100.013 BIDDERS INTERESTED IN MORE THAN ONE BID

A party who has quoted prices to a bidder is not thereby disqualified from quoting prices to other
bidders or from submitting a bid directly for the work.

100.014 ELECTRONIC MAIL

Within its submitted bid, a bidder must include a current electronic mail (email) address of bidder’s
representative who possesses authority to receive, process, and respond to Department emails regarding
the advertised project.

The Department may send notices and information to a bidder by using the furnished email address of
the bidder’s authorized representative.

A bidder shall notify the Department if the bidder requests the Department to send email notices or
information to an address different from the email address initially provided in its bid forms. The bidder
shall notify the Department of such change by sending a request in writing to the Contract’s point of
contact identified on the Invitation to Bid that is signed by a representative who is authorized and
empowered to legally bind the bidder.

Delivery of an email sent by the Department is complete upon receipt in the addressee’s email account.
An email sent after 4:30 pm shall be deemed to have occurred at the opening of business on the next
working day.

If needed, the Department may demonstrate proof of email delivery by affidavit or certification that
includes the following:

The date and time that the Department sent the email message;

The email address from which the Department sent the message;

The name and email address to which the Department sent the message;

A statement that the Department sent the email message and that the person signing the affidavit
or certification believes the transmission to have been complete and without error; and

5. An attached copy of the subject email.

el S

100.015 CONSIDERATION OF BIDS
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Until the Award, the Department may reject any or all bids, waive minor informalities or advertise for
new bids without liability to any bidder if the Department, in its discretion, determines that to do so is in
the best interests of the State.

A bidder may request withdrawal of a bid after opening and before the Award only in accordance with
AS 36.30.160(b) and State procurement regulations. The bidder must submit the request to the
Contracting Officer.

An interested party, as defined in AS 36.30.699, may protest a proposed Award of contract as per AS
36.30.560 and AS 36.30.565. The bidder must submit the protest to the Contracting Officer.

WHOLLY STATE-FUNDED PROJECTS. On wholly state-funded projects, determination of the low
bidder will include bidder preferences as required under AS 36.30.321, according to subsections 1-3
below. Alaska Bidder Preference, Alaska Veteran Preference, and Alaska Product Preference are not
applicable on projects with federal funding.

1. Alaska Bidder Preference: A bidder claiming this preference shall provide with their bid an Alaska
Bidder Preference Certification, certifying they qualify as an Alaska bidder eligible for Alaska
Bidder Preference according to AS 36.30.

If the bidder qualifies as an Alaska bidder, a five percent (5%) preference will be applied to the price
of the bid. "Alaska bidder" means a person who:
a. holds a current Alaska business license;

b. submits a bid for goods, services, or construction under the name as appearing on the
person's current Alaska business license;

c. has maintained a place of business within the state staffed by the bidder or an employee of
the bidder for a period of six months immediately preceding the date of the bid;

d. is incorporated or qualified to do business under the laws of the state, is a sole proprietorship
and the proprietor is a resident of the state, is a limited liability company organized under AS
10.50 and all members are residents of the state, or is a partnership under former AS 32.05,
AS 32.06, or AS 32.11 and all partners are residents of the state; and

e. Ifajoint venture, is composed entirely of ventures that qualify under (a) through (d), above.

2. Alaska Veteran Preference: A bidder claiming this preference shall provide an Alaska Veteran
Preference Certification, certifying they qualify as an Alaska bidder eligible for Alaska Veteran
preference according to AS 36.30.

If a bidder qualifies as an Alaska bidder and is a qualifying entity, an Alaska Veteran Preference of 5
percent shall be applied to the bid price. The preference may not exceed $5,000 (AS 36.30.321). A
“qualifying entity” means a:

a. sole proprietorship owned by an Alaska veteran;
b. partnership under AS 32.06 or AS 32.11 if a majority of the partners are Alaska veterans;

c. limited liability company organized under AS 10.50 if a majority of the members are Alaska
veterans; or
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d. corporation that is wholly owned by individuals, and a majority of the individuals are Alaska
veterans.

A preference under this section is in addition to any other preference for which the bidder qualifies.

To qualify for this preference, the bidder must add value by the bidder itself actually performing,
controlling, managing and supervising a significant part of the services provided or the bidder must have
sold supplies of the general nature solicited to other state agencies, governments, or the general public.

An Alaska veteran is a resident of Alaska who:
1) served in the Armed forces of the United States, including a reserve unit of the United States
armed forces; or the Alaska Territorial Guard, the Alaska Army National Guard, the Alaska
Air National Guard, or the Alaska Naval Militia; and

2) was separated from service under a condition that was not dishonorable.

3. Alaska Product Preference: A bidder claiming this preference shall complete and sign the Alaska
Product Preference Worksheet, according to the worksheet instructions, and submit the completed
worksheet with their bid.

Except for timber, lumber and manufactured lumber products used in the construction project under AS
36.30.322(b), an Alaska products preference will be given as required under AS 36.30.326 - 36.30.332
when the bidder designates the use of Alaska products.

If the successful bidder/contractor proposes to use an Alaska product and does not do so, a penalty will
be assessed against the successful bidder/contractor according to AS 36.30.330(a).

Each Alaska product declared on the Alaska Product Preference Worksheet must have an “Approval”
date on the Alaska Product Preference Program List, that is on or before the bid opening date for this
contract, and that does not expire before the bid opening date for this contract.

100.016 RESPONSIBILITY OF BIDDERS

The Department may find a bidder is non-responsible for any one of the following reasons, but is not
limited in its responsibility analysis to the following factors:

1) Evidence of bid rigging or collusion;
2) Fraud or dishonesty in the performance of previous contracts;

3) More than one bid for the same work from an individual, firm, or corporation under the same
or different name;

4) Unsatisfactory performance on previous or current contracts;

5) Failure to pay, or satisfactorily settle, all bills due for labor and material on previous
contracts;

6) Uncompleted work that, in the judgment of the Department, might hinder or prevent the
bidder’s prompt completion of additional work, if awarded;

7) Failure to reimburse the State for monies owed on any previous contracts;
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8) Default under previous contracts;
9) Failure to submit evidence of registration and licensing;
10) Failure to comply with any qualification requirements of the Department;

11) Engaging in any activity that constitutes a cause for debarment or suspension under the State
Procurement Code (AS 36.30) or submitting a bid during a period of debarment;

12) Failure to satisfy the responsibility standards set out in state regulations;
13) Lack of skill, ability, financial resources, or equipment required to perform the contract; or
14) Lack of legal capacity to contract.

Nothing contained in this section deprives the Department of its discretion in determining the lowest
responsible bidder.

100.017 SUBCONTRACTOR LIST

The apparent low bidder shall submit a completed Subcontractor List, Form 25D-5, within five working
days following receipt of written notification by the Department that it is the low bidder.

An apparent low bidder who fails to submit a completed Subcontractor List form within the time
allowed will be declared non-responsible and may be required to forfeit the bid security. The
Department will then consider the next lowest bidder for award of the Contract.

If a bidder fails to list a subcontractor, or lists more than one subcontractor for the same portion of work,
and the value of that work is in excess of one-half of one percent of the total bid amount, the bidder
agrees to perform that portion of work without a subcontractor and represents that it is qualified to
perform that work.

A bidder who lists as a subcontractor another contractor who, in turn, sublets the majority of the work
required under the Contract, violates this subsection.

A bidder or Contractor may, without penalty, replace a listed subcontractor who:

1) Fails to comply with licensing and registration requirements of AS 08.18;
2) Fails to obtain a valid Alaska business license;
3) Files for bankruptcy or becomes insolvent;

4) Fails to execute a subcontract for performance of the work for which the subcontractor was
listed, and the bidder acted in good faith;

5) Fails to obtain bonding acceptable to the Department;
6) Fails to obtain insurance acceptable to the Department;
7) Fails to perform the subcontract work for which the subcontractor was listed;

8) Must be replaced to meet the bidder's required state or federal affirmative action
requirements;
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9) Refuses to agree or abide with the bidder's labor agreement; or
10) Is determined by the Department to be not responsible.

In addition to the circumstances described above, a Contractor may in writing request permission from
the Department to add a new subcontractor or replace a listed subcontractor. The Department will
approve the request if it determines in writing that allowing the addition or replacement is in the best
interest of the State.

A bidder or Contractor shall submit a written request to add a new subcontractor or replace a listed
subcontractor to the Contracting Officer a minimum of five working days before the date the new
subcontractor is scheduled to begin work on the construction site. The request must state the basis for
the request and include supporting documentation acceptable to the Contracting Officer.

If a bidder violates this subsection, the Contracting Officer may:

1) Cancel the Contract after Award without any damages accruing to the Department; or

2) After notice and a hearing, assess a penalty on the bidder in an amount not exceeding 10
percent of the value of the subcontract at issue.

100.018 AWARD OF CONTRACT

The Department will award the Contract to the lowest responsible and responsive bidder unless it rejects
all bids. The Department will notify all bidders in writing via email, fax, or U.S. Mail of its intent to
award.

In order to establish a clear and definitive basis of award for contracts with additive alternates, the State
has established a budgeted amount from which the order of bidders will be determined. The amount will
be disclosed when timely received bids are announced. The low bid will be determined by considering
the basic bid and additive alternate(s) in the order listed on the Bid Schedule up to a total not to exceed
the budgeted amount. The State reserves the right to reject all bids. The State also reserves the right to
award the contract above or below the budgeted amount to the low bidder based on any combination of
alternate(s) or no alternate(s), providing that the low bidder remains unchanged.

The Department will notify the successful bidder in writing of its intent to award the Contract and
request that certain required documents, including the Contract Form, bonds, and insurance be submitted
within the time specified. The successful bidder's refusal to sign the Contract and provide the requested
documents within the time specified may result in cancellation of the notice of intent to award and
forfeiture of the bid security.

If an award 1s made, it will be made as soon as practicable and usually within 40 days after bid opening.
Award may be delayed due to bid irregularities or a bid protest, or if the award date is extended by
mutual consent. Bids shall be valid for 120 days after bid opening, and may be extended by mutual
consent.

100.019 RETURN OF BID SECURITY
The Department will return bid securities, other than bid bonds:

1) To all except the two lowest responsive and responsible bidders, as soon as practicable after the
opening of bids; and
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2) To the two lowest responsive and responsible bidders immediately after Contract award.

100.020 PERFORMANCE AND PAYMENT BONDS

The successful bidder shall furnish all required Performance and Payment Bonds on forms provided by
the Department for the sums specified in the Contract. If no sum is specified, the successful bidder shall
comply with AS 36.25.010. The Surety on each bond may be any corporation or partnership authorized
to do business in the state as an insurer under AS 21.09 or two individual sureties approved by the
Contracting Officer.

If individual sureties are used, two individual sureties must each provide the Department with security
assets located in Alaska equal to the penal amount of either the performance bond or the payment bond.
Any costs incurred by the Contractor and the individual Surety are subsidiary and shall be borne by the
Contractor or the individual Surety. In no event will the Department be liable for these costs.

Individual sureties shall provide security by one, or a combination, of the following methods:

1) Escrow Account, with a federally insured financial institution, in the name of the Department.
Acceptable securities include, but are not limited to, cash, treasury notes, bearer instruments
having a specific value, or money market certificates.

2) Irrevocable letters of credit, from a financial institution approved by the Contracting Officer,
with the Department named as beneficiary.

3) Cashier’s or certified check made payable to the State of Alaska issued by financial institutions
approved by the Contracting Officer.

These bonds and security assets, as applicable, shall remain in effect for 12 months after the date of final
payment or, if longer, until all obligations and liens under this Contract are satisfied, including, but not
limited to, obligations under General Conditions, Subsection 12.7.

The Department may, in its discretion, notify the bonding company or Surety of any potential default or
liability.

The Contractor shall substitute, within five working days, another bond or surety acceptable to the
Department if an individual Surety or the Surety on any bond furnished in connection with the Contract:

1) Becomes insolvent or is declared bankrupt;
2) Loses its right to do business in any state affecting the work;
3) Ceases to meet Contract requirements;
4) Fails to furnish reports of financial condition upon request; or
5) Otherwise becomes unacceptable to the Department.

When approved by the Contracting Officer, the Contractor may replace:
1) An individual surety with a corporate surety; or

2) Posted collateral with substitute collateral.
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Failure to maintain the specified bonds or to provide substitute bonds when required under this section
may be grounds for withholding contract payments until substitute bonding is obtained, and may, in the
Department's discretion, be grounds for declaring the Contractor in default.
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

REQUIRED DOCUMENTS

State Funded Contracts

WWCC Building 10 Sewer Lift Station Replacement,
Phase 1, Electrical Upgrades
Wildwood Correctional Center (WWCC), Kenai, Alaska
Project# 240002935-2

REQUIRED FOR BID. Bids will not be considered responsive if the following documents are not filled out and submitted at the
time of bid opening:

1. Bid Proposal (Form 25D-9)

Bid Schedule

3. Bid Modification (Form 25D-16) (Any bid revisions must be submitted by the bidder prior to bid opening on
this form.)

Bid Bond (Form 25D-14)

Alaska Bidder Preference Certification (Form 25D-19) (If applicable)

Alaska Product Preference (Form SPC-007) (If applicable)

Bids received that do not meet these requirements shall be considered non-responsive.

N

qans

REQUIRED AFTER NOTICE OF APPARENT LOW BIDDER. The apparent low bidder must complete and submit the
following document within 5 working days after receipt of written notification:

1. Subcontractor List (Form 25D-5) (Sub-contractors utilized in this project must have valid/current Alaska Business
license and contractor’s certificate of registration at the time of bid opening)

REQUIRED FOR AWARD. In order to be awarded the contract, the successful bidder must completely fill out and submit the
following documents within the time specified in the intent to award letter:

Construction Contract (Form 25D-10A)

Payment Bond (Form 25D-12)

Performance Bond (Form 25D-13)

Contractor's Questionnaire (Form 25D-8)

Certificate of Insurance (from carrier and as cited on Appendix B1)

Sub-Contractors List (Form 25D-5)

Sub-Contractor(s) Certifications

Sub-Contractor(s) Certificate of Insurance

L X 2R WD =

Submittals (if applicable)

o
B

Alaska Business License

[y
[y
.

Contractor’s License

Form 25D-4S (7/18) Page 1 of 1




SEERRETIONS STATE OF ALASKA
A3 DEPARTMENT OF CORRECTIONS

BID FORM

for

WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical

Upgrades
Wildwood Correctional Center (WWCC), Kenai, Alaska

Project# 240002935-2

by

Company Name

Company Address (Street or PO Box, City, State, Zip)

Company Alaska Business License No:

Company Contractor’s Registration No:

TO THE CONTRACTING OFFICER,
DEPARTMENT OF CORRECTIONS:

In compliance with your Invitation to Bid dated July 18, 2025 the Undersigned proposes to furnish and
deliver all the materials and do all the work and labor required in the construction of the above-referenced Project,
located at or near Kenai, Alaska, according to the plans and specifications and for the amount and prices named
herein as indicated on the Bid Schedule consisting of one sheet, which is made a part of this Bid.

The Undersigned declares that he has carefully examined the contract requirements and that he has made a
personal examination of the site of the work; that he understands that the quantities, where such are specified in the
Bid Schedule or on the plans for this project, are approximate only and subject to increase or decrease, and that he is
willing to perform increased or decreased quantities of work at unit prices bid under the conditions set forth in the
Contract Documents.

The Undersigned hereby agrees to execute the said contract and bonds within fifteen calendar days, or such
further time as may be allowed in writing by the Contracting Officer, after receiving notification of the acceptance of
this bid and it is hereby mutually understood and agreed that in case the Undersigned does not, The accompanying bid
guarantee shall be forfeited to the State of Alaska, Department of Corrections as Liquidated damages and the said
Contracting officer may proceed to award the contract to others.

The Undersigned agrees to commence the work within 10 calendar days after the effective date of the Notice
to Proceed and to complete all work by December 31, 2025.

The Undersigned proposes to furnish Payment Bond in the amount of 100% (of the contract) and Performance
Bond in the amount of 100% (of the contract), as surety conditioned for the full, complete, and faithful performance
of this contract.

Form 25D-9 (7/03) Page 1 of 2




The Undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give
number and date of each).

Addenda Date Addenda |Date Addenda |Date
Number Issued Number Issued Number Issued

NON-COLLUSION DECLARATION

The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he nor the firm,
association, or corporation of which he is a member, has, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this bid.

The Undersigned has read the foregoing and hereby agrees to the conditions stated therein by affixing his
signature below:

Signature of Authorized Company Representative

Typed Name and Title

C ) C )

Phone Number Fax Number

Email:

Re: WWCC Building 10 Lift Station Replacement, Phase 1, Electrical Upgrades
Project# 240002935-2

Form 25D-9 (7/03) Page 2 of 2




ALASKA PRODUCT PREFERENCE WORKSHEET

(See Reverse Side for Instructions)

Project Name and Number: VWWCC Building 10 Sewer Lift Replacement, Phase1 # 240002935-2

Bid Phase: Bidder:

By applying my signature below, I certify under penalty of perjury that:

1. This worksheet accurately reports the type and quantity of product(s) that: (a) qualify for application of
the Alaska Product Preference under AS 36.30.321 ef seq. and (b) this bidder will use in performing the
advertised project, if awarded the contract; and

2. All listed product(s) are specified for use on the project and will be permanently incorporated; and

3. Tamthe duly appointed representative of this bidder, which has authorized and empowered me to legally
bind it concerning its proposal.

By (signature) Date
CLASS & TOTAL
PRODUCT MANUFACTURER | PREFERENCE DECLARED Ri&%cgé‘%N
PERCENTAGE VALUE
TOTAL

Form 25D-20 (12/19) 00321 Page 1 of 2




INSTRUCTIONS FOR ALASKA PRODUCTS PREFERENCE WORKSHEET

Special Notice: All procurements, except those funded from Federal sources, shall contain Contract provisions for the preference of Alaska products.
To be considered for the Alaska Product Preference, each product listed by the Bidder on this worksheet must have current certification from the
Alaska Products Preference Program at the time of Bid Opening or the proposal due date. A product with expired certification at the bid opening or
proposal due date will not be considered eligible. Products that are not specified for use on the project will not be considered eligible.

The Alaska Product Preference Program List of certified products is available online at:
https:/iwww.commerce.alaska.gov/web/dcra/AlaskaProductPreferenceProgram.aspx or may be obtained by contacting Dept. of Commerce &
Economic Development Alaska Division of Community and Regional Affairs, Alaska Products Preference Program, 550 W. 7th Ave., Suite 1650,

Anchorage AK 99501-3510; Phone: (907) 269- 4501 Fax: (907) 269-4563, E-mail: madeinalaska@alaska.qov

BIDDERS INSTRUCTIONS:

A. General. The contracting Agency may request documentation to support entries made on this form. False presentations may be subject to AS
36.30.687. All Bidder's entries must conform to the requirements covering bid preparations in general. Discrepancies in price extensions shall be
resolved by multiplying the declared total value times the preference percentage and adjusting any resulting computation(s) accordingly.

B. Form Completion — BASIC BIDS.

(1) Enter project number and name, the words “Basic Bid" and the CONTRACTOR'S name in the heading of each page as provided.

(2) The Bidder shall compare those candidate products appearing on the preference listing (see Special Notice comments above) against the
requirements of the technical specifications appearing in the contract documents. If the Bidder determines that a candidate product can
suitably meet the contract requirements, then that product may be included in the worksheet as follows.

(3) For each suitable product submitted under the “Basic Bid" enter:

e The product name, generic description and its corresponding technical specification section number under the heading “PRODUCT",
e  The company name of the Alaska producer under the heading “Manufacturer”, and
e  The product class (I, Il, or lll) and preference percentage (3, 5, or 7% respectively) under the “CLASS/% heading.

(4) For each product appearing on the list and to be utilized by the CONTRACTOR enter:

® Under the heading “TOTAL DECLARED VALUE" the manufacturer’'s quoted price of the product, (caution: this value is to be the
manufacturer's quoted price at the place of origin and shall not include costs for freight, handling or miscellaneous charges of
incorporating the product into the Work,) and

e  The resulting preference — i.e. the preference percentage times the total declared value amount — under the heading “REDUCTION
AMOUNT".

(5) Continue for all “suitable” basic bid products. If the listing exceeds one page enter the words “Page # __ SUB” in front of the word “TOTAL"
and on the first line of the following pages enter “SUBTOTAL OF REDUCTION AMOUNT FROM PREVIOUS PAGE".

(6) On the final page of the listing enter “BASIC BID PREFERENCE GRAND" immediately before the word "TOTAL".

(7) Total the entries in the "“REDUCTION AMOUNT" column for each page by commencing at the first entry for that page. If a continuation page
exists, ensure that the subtotal from the previous page is computed into the running total. Number pages as appropriate.

(8) Compute a Grand Total for the Basic Bid Preference. Enter the amount on the final page of the worksheet. (Note: When solicitations require
written bids this amount should also be entered on line “C” of the Basic Bid Schedule.) Submit worksheet(s) with the Bid Schedule.

C. Form Completion - ALTERNATE BIDS.

(1) Enter project number and name, the words “ALTERNATE BID #__", and CONTRACTOR'’S name in the heading of each page as provided.

(2) On the first entry line enter “ADDITIONAL ALASKA PRODUCTS FOR ALTERNATE BID # ", and repeat procedures 2 through 5 under
part B these Bidder's instructions except that references to “Basic Bid" shall be replaced with the words “Alternate Bid #__."

(3) Following the listing of all additional Alaska products enter the words “ADDITIONAL PRODUCTS PREFERENCE FOR ALTERNATE BID
# - SUBTOTAL" and enter a subtotal amount for all additional products as listed. Subtotal amount to be determined by adding ali additional
product entries in the “REDUCTION AMOUNT" column.

(4) Skip three lines and enter “LESS THE FOLLOWING NON-APPLICABLE ALASKA PRODUCTS:

(5) Beginning on the next line, enter the product name and manufacturer of each Alaska Product appearing on the "Basic Bid" listing which
would be deleted or reduced from the Project should the “Alternate Bid” be selected. Details of entry need only be sufficient to clearly
reference the subject product. (i.e. “Pre-hung doors by Alaska Door Co., Anchorage.”) Products being reduced shall specify the amount of
the reduction. Should no products require deletion enter “None”. When a product is listed as a "NON-APPLICABLE ALASKA PRODUCT”
for this alternate bid and if under the basic bid the Bidder received a preference on his basic bid as a result of that product, then the applicable
entries under the headings “TOTAL DECLARED VALUE" and “REDUCTION AMOUNT” (for each product and from the basic bid listing)
shall also be entered into the corresponding headings of this form. Where only a portion of the products has been deleted, the entry (which
will differ from those on the basic bid listing) may be “pro-rated” or as otherwise substantiated.

(6) Following the listing of all non-applicable Alaska products enter the words “NON-APPLICABLE PRODUCTS PREFERENCE FROM BASIC
BID ___ SUBTOTAL” and enter a subtotal amount for all non-applicable products listed. Subtotal amount to be determined by adding all
non-applicable entries in the "REDUCTION AMOUNT" column.

(7) At the bottom of the final page enter the words “ALTERNATE BID #___ PREFERENCE GRAND"” immediately before the word “TOTAL".

(8) Compute a Grand Total for the Alternate Bid Preference (for Alternate #___) by subtracting the non-applicable product preference subtotal
from the additional product preference subtotal. Enter on the final page. (Note: When solicitations require written bids this amount should
also be entered on line “C" of the Alternate Bid Schedule.) Submit separate worksheet(s) with each Alternate Bid

Form 25D-20 (12/19) 00321 Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

BID SCHEDULE

Project: WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical Upgrades

Location: Wildwood Correctional Center (WWCC)

10 Chugach Avenue, Kenai, Alaska 99611

DOC Project No.: 240002935-2

ITB Dated: July 18, 2025

Company Name:

Bidders Please Note: Before preparing this bid schedule, read carefully, "Information to Bidders", “Supplementary Information to Bidders”, and the following:

The Bidder shall insert a fixed price in figures opposite each pay item that appears in the bid schedule. No price is to be entered or tendered for any item not
appearing in the bid schedule. Write out the dollar amount in the space below the figure.

Conditioned or qualified bids will be considered non-responsive.

NOTICE: In order to establish a clear and definitive basis of award, the State has established a budgeted project amount from which the order of
bidders will be determined. The amount will be announced just prior to opening bids. The low bid will be determined by considering the total bid as
adjusted for Alaska Bidders Preference (col. b), Alaska Veteran’s Preference (col. ¢) and Alaska Products Preference (col. d) in the order listed up to a total
not to exceed budgeted Award amount less the low bidder's preferences. The state reserves the right to reject all bids. The state also reserves the right to
award the contract above or below the budgeted amount to the low bidder. The final contract award will be for the unadjusted amount(s).

Description

(2) Bid Amount
(figures)

(b) Alaska Bidder
Preference (figures),
5% of Column (a)

(c) Veterans Preference
(5%) of (col a) not to
exceed $5,000

(d) Alaska

(e) Adjusted Bid Amount

Products Preference | (figures): (a) - (b) - (c) —(d)

(figures)

All work required as described in
Section 01000, 1.03. A and the
Contract Documents

Section 01000 A.

Contractor must show and submit
breakdown of the total bid amount

TOTAL PROJECT BID AMOUNT

Contractor’s Signature

Date




STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

ALASKA BIDDER PREFERENCE CERTIFICATION

In response to the advertised procurement for:

Project Name and Number: WWCC Building 10 Sewer Lift Station Replacement, Phase 1,Project# 240002935-1

Bidder/Proposer (company name):

Operation of Alaska Bidder Preference
Procurement preferences under the Alaska Procurement Code are benefits that the State grants only to qualified
bidders. Under AS 36.30.990(2), if a bidder is an eligible “Alaska Bidder”, the Department will apply a five
percent preference to the price of the bidder’s proposal.

Instructions regarding Alaska Bidder Preference
A bidder that claims the Alaska Bidder Preference must review and then certify that each statement appearing
under the heading “Alaska Bidder Certification” is true. The individual that signs the certification shall include
his/her printed name and position within bidder’s organization, e.g., sole proprietor, partner, etc. If a bidder fails
to submit a signed certification, the Department will not apply the claimed preferencklaska Bidder Certification
The bidding entity for which I am the duly authorized representative:

(A) Holds a current Alaska business license;

(B) Is submitting a bid or proposal for goods, services, or construction under the name appearing on the
bidder’s current Alaska business license;

(C) Has maintained a place of business in the State staffed by the bidder or an employee of the bidder for a
period of six months immediately preceding the date of the proposal;

(D) Is incorporated or qualified to do business under the laws of the State, is a sole proprietorship and the
proprietor is a resident of the State, is a limited liability company organized under AS 10.50 and all
members are residents of the State, or is a partnership under former AS 32.05, AS 32.06, or AS 32.11
and all partners are residents of the State; and

(E) If a joint venture, is composed entirely of ventures that qualify under the four preceding paragraphs of
this Alaska Bidder Certification.

By applying my signature below, I certify under penalty of perjury that I am the duly appointed representative
of this bidder, which has authorized and empowered me to legally bind it concerning its proposal, and that the
foregoing statements are true and correct.

By (signature) Date
Printed name Alaska Business License Number
Title:

Form 25D-19 (07/18) (For use on wholly State-funded projects seeking competitive seal bids or proposals) Page 1 of 1
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

BID BOND

for
WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical Upgrades
Wildwood Correctional Center (WWCC), Kenai, Alaska
Project# 240002935-2

Project Name and Number

DATE BOND EXECUTED:
PRINCIPAL (Legal name and business address): TYPE OF ORGANIZATION:
[ ]Individual [ 1 Partnership
[ ]Joint Venture [ ] Corporation
STATE OF INCORPORATION:
SURETY(ES) (Name and business address):
A. B. C.
PENAL SUM OF BOND: DATE OF BID:

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and
successors, jointly and severally, by this instrument.

THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing,
date as shown above, on the above-referenced Project in accordance with contract documents filed in the office of the
Contracting Officer, and under the Invitation for Bids therefore, and is required to furnish a bond in the amount stated above.

If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the
contract, then the obligation to the State created by this bond shall be in full force and effect.

If the Principal enters into the contract, then the foregoing obligation is null and void.

PRINCIPAL

Signature(s) 1 2. 3
Name(s) 1. 2. 3.
& Title(s)

(Typed)

Corporate
Seal
See Instructions on Reverse

Form 25D-14 (8/01) Page 1 of 3




CORPORATE SURETY(IES)

Surety A Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1.
Corporate
Name(s) 1. Seal
& Titles
(Typed)
Surety B Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1.
Corporate
Name(s) 1. Seal
& Titles
(Typed)
Surety C Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1.
Corporate
Name(s) 1. Seal
& Titles
(Typed)

Form 25D-14 (8/01)

Page 2 of 3




INSTRUCTIONS

1.  This form shall be used whenever a bid bond is submitted.

2. Insert the full legal name and business address of the Principal in the space designated. If the Principal is a partnership
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones
Contracting, Inc. DBA Smith/Jones Builders, a joint venture"). If the Principal is a corporation, the name of the state in
which incorporated shall be inserted in the space provided.

3. Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be
any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties
will not be accepted.

4.  The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract
bid price (a not-to-exceed amount may be included).

5. The scheduled bid opening date shall be entered in the space marked Date of Bid.

6.  The bond shall be executed by authorized representatives of the Principal and Surety. Corporations executing the bond
shall also affix their corporate seal.

7.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

8. The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided.

9.  The date that bond is executed must not be later than the bid opening date.

Form 25D-14 (8/01) Page 3 of 3
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

BID MODIFICATION

WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical Upgrades

Wildwood Correctional Center (WWCC), Kenai, Alaska

Project# 240002935-2

Project Name and Number

Modification Number:

Note: Use this form to modify Manual (paper) bids only.
e Group ltems and provide subtotals by bid schedule section.
¢ All revisions shall be made to the unadjusted bid amount(s).
e Changes to the adjusted bid amounts will be computed by the Department.

LINE ITEM NO. REVISION TO
NO. PAY ITEM DESCRIPTION UNIT BID PRICE +/-

REVISION TO
BID AMOUNT +/-

TOTAL REVISION: $

Name of Bidding Firm

Responsible Party Signature Date
This form may be duplicated if additional pages are needed.
Form 25D-16 (7/18) 00420 Page of




STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

ARTMENT
oEP OF
CORRECTION!

SUBCONTRACTOR LIST

WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical

Upgrades
Wildwood Correctional Center (WWCC), Kenai, Alaska

Project# 240002935-2

Project Name and Number
The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the close
of business on the fifth working day after receipt of written notice from the Department.

An apparent low bidder who fails to submit a completed Subcontractor List form within the time allowed will be declared
nonresponsive and may be required to forfeit the bid security.

Scope of work must be clearly defined. If an item of work is to be performed by more than one firm, indicate the portion or
percent of work to be done by each.

Check as applicable: [O7] All Work on the above-referenced project will be accomplished without subcontracts
or
[] Subcontractor List is as follows:

LIST FIRST TIER SUBCONTRACTORS ONLY

FIRM NAME, AK BUSINESS LICENSE NO., SCOPE OF WORK TO
ADDRESS, CONTRACTOR'S BE PERFORMED
PHONE NO. REGISTRATION NO.

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE

For projects with federal-aid funding, I hereby certify Alaska Business Licenses and Contractor registrations will be
valid for all subcontractors prior to award of the subcontract. For projects without federal-aid funding (State funding
only), I hereby certify the listed Alaska Business Licenses and Contractor’s Registration were valid at the time bids
were opened for this project.

Signature of Authorized Company Representative Title

Company Name Company Address (Street or PO Box, City, State, Zip)

Form 25D-5 (5/17) 00430 Page 1 of 2




Date

FIRM NAME,
ADDRESS,
PHONE NO.

Phone Number

AK BUSINESS LICENSE NO.,
CONTRACTOR'S
REGISTRATION NO.

SCOPE OF WORK TO
BE PERFORMED

Form 25D-5 (5/17)

00430

Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

CONSTRUCTION CONTRACT

WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical Upgrades
Wildwood Correctional Center, Kenai, Alaska
Project Numbers: 240002935-2

This CONTRACT, between the STATE OF ALASKA, DEPARTMENT OF CORRECTIONS, herein called the Department,
acting by and through its Contracting Officer, and

Company Name

Company Address (Street or PO Box, City, State, Zip)

a/an [ ] Individual [ ] Partnership [ ]Joint Venture [ ] Sole Proprietorship [ ] Corporation incorporated
under the laws of the State of Alaska , its successors and assigns, herein called the Contractor, is effective the date of the
signature of the Contracting Officer on this document.

WITNESSETH: That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by
the Department, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all the work and
labor required in the construction of the above-referenced project at the prices bid by the Contractor for the respective
estimated quantities aggregating not to exceed the sum of $ and such other items as are mentioned in the original
Bid, which Bid and prices named, together with the Contract Documents are made a part of this Contract and accepted as such.

It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the Contractor and
not specifically herein provided for, will be allowed by the Department, nor shall the Contractor do any work or furnish any
material not covered by this Contract, unless such work is ordered in writing by the Department. In no event shall the
Department be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, or labor
are required by the Contract or on written order furnished by the Department. Any such work or materials which may be done
or furnished by the Contractor without written order first being given shall be at the Contractor's own risk, cost, and expense
and the Contractor hereby covenants and agrees to make no claim for compensation for work or materials done or furnished
without such written order.

The Contractor further covenants and agrees that all materials shall be furnished and delivered, and all labor shall be done and
performed, in every respect, to the satisfaction of the Department, on or before: November 28, 2025 for Substantial
Completion Date and December 31, 2025 for the Final Completion Date. It is expressly understood and agreed that in case
of the failure on the part of the Contractor, for any reason, except with the written consent of the Department, to
complete the furnishing and delivery of materials and the doing and performance of the work before the
aforesaid date, the Department shall have the right to deduct from any money due or which may become due the
Contractor, or if no money shall be due, the Department shall have the right to recover the following amounts:

LIQUIDATED DAMAGES:
e Eight Hundred Fifty-Three Dollars & Twenty Cents (853.20) per day for each calendar day elapsing between the

time stipulated for the sub-completion date and in accordance with the terms hereof; such deduction to be made, or
sum to be recovered, not as a penalty but as liquidated damages.

e One Hundred Fifteen Dollars & Zero Cents (115.00) per day for each calendar day elapsing between the time
stipulated for the final completion date and in accordance with the terms hereof; such deduction to be made, or sum to
be recovered, not as a penalty but as liquidated damages.

Form 25D-10A (8/01) Page 1 of 2




IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and conditions.

CONTRACTOR
Company Name
Signature of Authorized Company Representative
Typed Name and Title
Date
(Corporate Seal)
STATE OF ALASKA

DEPARTMENT OF CORRECTIONS

Signature of Contracting Officer

Michael Lim
Typed Name

Date

Form 25D-10A (8/01) Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

PAYMENT BOND

Bond No.

For

WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical Upqgrades
Wildwood Correctional Center (WWCC), Kenai, Alaska
Project# 240002935-2

Project Name and Number

KNOW ALL WHO SHALL SEE THESE PRESENTS:

That

of as Principal,
and

of as Surety,

firmly bound and held unto the State of Alaska in the penal sum of
Dollars

($ ) good and lawful money of the United States of America for the payment whereof,

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of
A.D., 20 , for construction of the above-referenced project, said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all requirements
of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon or for the work
under said contract, whether said labor be performed and said materials and supplies be furnished under the original contract, any
subcontract, or any and all duly authorized modifications thereto, then these presents shall become null and void; otherwise they
shall remain in full force and effect.

IN WITNESS WHEREOF, we have hereunto set our hands and seals at R
this day of A.D., 20 .

Principal:

Address:

By:

Contact Name:

Phone: ( )
Surety:
Address:
By:
Contact Name:
Phone: ( )
The offered bond has been checked for adequacy under the applicable statutes and regulations:
Alaska Department of Corrections Authorized Representative Date

Form 25D-12 (8/01) Page 1 of 2




INSTRUCTIONS

1. This form, for the protection of persons supplying labor and materials, shall be sued whenever a payment bond is
required. There shall be no deviation from this form without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed
on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each
surety.

3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such
forms are available upon request from the Contracting Officer.

5. The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished.

Form 25D-12 (8/01) Page 2 of 2
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

PERFORMANCE BOND

Bond No.

For

WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical Upqgrades
Wildwood Correctional Center (WWCC), Kenai, Alaska
Project# 240002935-2

Project Name and Number

KNOW ALL WHO SHALL SEE THESE PRESENTS:

That

of as Principal,
and

of as Surety,

firmly bound and held unto the State of Alaska in the penal sum of
Dollars

($ ) good and lawful money of the United States of America for the payment whereof,

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of
A.D, 20 , for construction of the above-named project, said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall well and truly perform and
complete all obligations and work under said contract and if the Principal shall reimburse upon demand of the Department of
Corrections any sums paid him which exceed the final payment determined to be due upon completion of the project, then these
presents shall become null and void; otherwise they shall remain in full force and effect.

IN WITNESS WHEREOF, we have hereunto set our hands and seals at ,
this day of AD, 20 .

Principal:

Address:

By:

Contact Name:

Phone: ( )

Surety:

Address:

By:

Contact Name:

Phone: ( )

The offered bond has been checked for adequacy under the applicable statutes and regulations:

Alaska Department of Corrections Authorized Representative Date

See Instructions on Reverse
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INSTRUCTIONS

1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form
without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be
typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed for
each surety.

3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond.
Such forms are available upon request from the Contracting Officer.

5. The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished.
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

CONTRACTOR’S QUESTIONNAIRE

WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical Upgrades

Wildwood Correctional Center (WWCC), Kenai, Alaska
Project# 240002935-2

Project Name and Number
A. FINANCIAL

1. Have you ever failed to complete a contract due to insufficient resources?

[ TNo [ ]Yes If YES, explain:
2. Describe any arrangements you have made to finance this work:
B. EQUIPMENT
1. Describe below the equipment you have available and intend to use for this project.
ITEM QUAN. MAKE MODEL SIZE/ PRESENT
CAPACITY MARKET VALUE
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2. What percent of the total value of this contract do you intend to subcontract? %

3. Do you propose to purchase any equipment for use on this project?
[ 1No [ 1Yes IfYES, describe type, quantity, and approximate cost:

4, Do you propose to rent any equipment for this work?
[ INo [ T Yes IfYES, describe type and quantity:

5. Is your bid based on firm offers for all materials necessary for this project?
[ ]Yes [ INo IfNO, please explain:

C. EXPERIENCE

l. Have you had previous construction contracts or subcontracts with the State of Alaska?
[ ]Yes [ ]No

Describe the most recent or current contract, its completion date, and scope of work:

2. List, as an attachment to this questionnaire, other construction projects you have completed, the dates of completion,
scope of work, and total contract amount for each project completed in the past 12 months.

I hereby certify that the above statements are true and complete.

Name of Contractor Business Name and Title of Person Signing (authorized)

Signature Date
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS
DOCUMENT 00700 -ISSUED DECEMBER 2011

GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT FOR BUILDINGS

ARTICLE 1- DEFINITIONS

ARTICLE 2- AUTHORITIES AND LIMITATIONS
2.1 Authorities and Limitations
2.2 Evaluations by Contracting Officer
2.3 Means and Methods
2.4 Visits to Site

ARTICLE 3- CONTRACTDOCUMENTS: INTENT, AMENDING, REUSE

3.1 Incomplete Contract Documents

3.2 Copies of Contract Documents

33 Scope of Work

34 Intent of Contract Documents

3.5 Discrepancy in Contract Documents
3.6 Clarifications and Interpretations
3.7 Reuse of Documents

ARTICLE 4- LANDS AND PHYSICAL CONDITIONS
4.1 Availability of Lands
4.2 Visit to Site/Place of Business
4.3 Explorations and Reports
4.4 Utilities
4.5 Damaged Utilities
4.6 Utilities Not Shown or Indicated
4.7 Survey Control

ARTICLE 5- BONDS AND INSURANCE
5.1 Delivery of Bonds

52 Bonds

53 Replacement of Bond and Surety
5.4 Insurance Requirements

5.5 Indemnification

ARTICLE 6- CONTRACTOR'S RESPONSIBILITIES
6.1 Supervision of Work
6.2 Superintendence by CONTRACTOR
6.3 Character of Workers
6.4 CONTRACTOR to Furnish
6.5 Materials and Equipment
6.6 Anticipated Schedules
6.7 Finalizing Schedules
6.8 Adjusting Schedules
6.9 Substitutes or "Or-Equal" Items
6.10 Substitute Means and Methods
6.11 Evaluation of Substitution
6.12  Dividing the Work
6.13 Subcontractors
6.14  Use of Premises
6.15 Structural Loading
6.16  Record Documents
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6.17 Safety and Protection

6.18 Safety Representative

6.19  Emergencies

6.20 Shop Drawings and Samples

6.21 Shop Drawing and Sample Review
6.22  Maintenance During Construction
6.23 Continuing the Work

6.24 Consent to Assignment

6.25  Use of Explosives

6.26  Contractor's Records

6.27  Load Restrictions

ARTICLE 7- LAWS AND REGULATIONS
7.1 Laws to be Observed

7.2 Permits, Licenses, and Taxes

7.3 Patented Devices, Materials and Processes
7.4 Compliance of Specifications and Drawings
7.5 Accident Prevention

7.6 Sanitary Provisions

7.7 Business Registration

7.8 Professional Registration and Certification

7.9 Local Building Codes

7.10 Air Quality Control

7.11 Archaeological or Paleontological Discoveries
7.12 Applicable Alaska Preferences

7.13 Wages and Hours of Labor

7.14  Overtime Work Hours and Compensation

ARTICLE 8- OTHER WORK
8.1 Related Work at Site
8.2 Access, Cutting, and Patching
8.3 Defective Work by Others
8.4 Coordination

ARTICLE 9- CHANGES
9.1 Department’s Right to Change
9.2 Authorization of Changes within the General Scope
93 Directive
94 Change Order
9.5 Shop Drawing Variations
9.6 Changes Outside the General Scope; Supplemental Agreement
9.7 Unauthorized Work
9.8 Notification of Surety
9.9 Differing Site Conditions
9.10  Interim Work Authorization

ARTICLE 10- CONTRACT PRICE; COMPUTATIONS AND CHANGE
10.1 Contract Price
10.2  Claim for Price Change
10.3  Change Order Price Determination
10.4  Cost of the Work
10.5 Excluded Costs
10.6  CONTRACTOR's Fee
10.7 Cost Breakdown
10.8 Cash Allowances

00700-2 Revised: December 2011



ARTICLE

ARTICLE

ARTICLE

ARTICLE
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Unit Price Work

10.10  Determinations for Unit Prices

11- CONTRACT TIME, COMPUTATION AND CHANGE

11.1
11.2
11.3
11.4
11.5
11.6
11.7
11.8

Commencement of Contract Time; Notice to Proceed
Starting the Work

Computation of Contract Time

Time Change

Extension Due to Delays

Essence of Contract

Reasonable Completion Time

Delay Damages

12 - QUALITY ASSURANCE

12.1
12.2
12.3
12.4
12.5
12.6
12.7
12.8
12.9

13-
13.1
13.2
13.3
13.4
13.5
13.6
13.7
13.8
13.9
13.10
13.11
13.12
13.13
13.14
13.15
13.16
13.17
13.18

14-
14.1
14.2
14.3
14.4

Warranty and Guaranty

Access to Work

Tests and Inspections

Uncovering Work

DEPARTMENT May Stop the Work
Correction or Removal of Defective Work
One Year Correction Period

Acceptance of Defective Work
DEPARTMENT may Correct Defective Work

PAYMENTS TO CONTRACTOR AND COMPLETION
Schedule of Values
Preliminary Payments
Application for Progress Payment
Review of Applications for Progress Payments
Stored Materials and Equipment
CONTRACTOR's Warranty of Title
Withholding of Payments
Retainage
Request for Release of funds
Substantial Completion
Access Following Substantial Completion
Final Inspection
Final Completion and Application for Payment
Final Payment
Final Acceptance
CONTRACTOR's Continuing Obligation
Waiver of Claims by CONTRACTOR
No Waiver of Legal Rights

SUSPENSION OF WORK AND TERMINATION
DEPARTMENT May Suspend Work

Default of Contract

Rights or Remedies

Convenience Termination

00700-3



ARTICLE 15- CLAIMS AND DISPUTES
15.1 Notification
15.2 Presenting the Claim
15.3 Claim Validity, Additional Information & DEPARTMENT's Action
15.4 Contracting Officer's Decision
15.5 Fraud and Misrepresentation in Making Claims
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ACKNOWLEDGMENT

"The State of Alaska, General Conditions of the Construction Contract for Buildings" is based on the "Standard General
Conditions of the Construction Contract" as published by the National Society of Professional Engineers (document
number 1910-8, 1983 edition) on behalf of the Engineers Joint Construction Documents Committee. Portions of the
NSPE General Conditions are reprinted herein by the express permission of NSPE. Modifications to the NSPE text are
made to provide for State laws, regulations, and established procedures.

The granting of permission by NSPE to allow the State of Alaska to preprint portions of the NSPE document 1910-8,

1983 edition does not constitute approval of the State of Alaska General Conditions of the Construction Contract for
Buildings.
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ARTICLE 1 -DEFINITIONS

Wherever used in the Contract Documents the following terms, or pronouns in place of them, are used, the intent and
meaning, unless a different intent or meaning is clearly indicated, shall be interpreted as set forth below.

The titles and headings of the articles, sections, and subsections herein are intended for convenience of reference.

Terms not defined below shall have their ordinary accepted meanings within the context which they are used. Words
which have a well-known technical or trade meaning when used to describe work, materials or equipment shall be
interpreted in accordance with such meaning. Words defined in Article 1 are to be interpreted as defined.

Addenda- All clarifications, corrections, or changes issued graphically or in writing by the DEPARTMENT after the
Advertisement but prior to the opening of Proposals.

Advertisement- The public announcement, as required by law, inviting bids for Work to be performed or materials to be
furnished.

Application for Payment - The form provided by the DEPARTMENT which is to be used by the CONTRACTOR in
requesting progress or final payments and which is to include such supporting documentation as is required by the
Contract Documents.

Approved or Approval - 'Approved' or 'Approval' as used in this contract document shall mean that the Department
has received a document, form or submittal from the contractor and that the Department has taken "No exceptions" to the
item submitted. Unless the context clearly indicates otherwise, approved or approval shall not mean that the Department
approves of the methods or means, or that the item or form submitted meets the requirements of the contract or
constitutes acceptance of the Contractor's work. Where approved or approval means acceptance, then such approval
must be set forth in writing and signed by the contracting officer or his designee.

Architect - Where used in the contract documents, "ARCHITECT" shall mean the DEPARTMENT'S ENGINEER.

Architect/Engineer - Where used in the contract documents, "ARCHITECT/ENGINEER" shall mean the
DEPARTMENT'S ENGINEER.

A.S. - Initials which stand for Alaska Statute.
Award - The acceptance, by the DEPARTMENT, of the successful bid.
Bid Bond - A type of Proposal Guaranty.

Bidder - Any individual, firm, corporation or any acceptable combination thereof, or joint venture submitting a bid for
the advertised Work.

Calendar Day - Every day shown on the calendar, beginning and ending at midnight.

Change Order - A written order by the DEPARTMENT directing changes to the Contract Documents, within their
general scope.

Consultant - The person, firm, or corporation retained directly by the DEPARTMENT to prepare Contract Documents,
perform construction administration services, or other Project related services.

Contingent Sum Work Item - When the bid schedule contains a Contingent Sum Work Item; the Work covered shall be
performed only upon the written Directive of the Project Manager. Payment shall be made as provided in the Directive.

Contract - The written agreement between the DEPARTMENT and the CONTRACTOR setting forth the obligations of
the parties and covering the Work to be performed, all as required by the Contract Documents.
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Contract Documents -The Contract form, Addenda, the bidding requirements and CONTRACTOR's bid (including all
appropriate bid tender forms), the bonds, the Conditions of the Contract and all other Contract requirements, the
Specifications, and the Drawings furnished by the DEPARTMENT to the CONTRACTOR, together with all Change
Orders and documents approved by the Contracting Officer, for inclusion, modifications and supplements issued on or
after the Effective Date of the Contract.

Contracting Officer -The person authorized by the Commissioner to enter into and administer the Contract on behalf of
the DEPARTMENT. He has authority to make findings, determinations and decisions with respect to the Contract and,
when necessary, to modify or terminate the Contract. The Contracting Officer is identified on the construction Contract.

CONTRACTOR - The individual, firm, corporation or any acceptable combination thereof, contracting with the
DEPARTMENT for performance of the Work.

Contract Price - The total moneys payable by the DEPARTMENT to the CONTRACTOR under the terms of the
Contract Documents.

Contract Time - The number of Calendar Days following issuance of Notice-to-Proceed in which the project shall be
rendered Substantially Complete, or if specified as a calendar date, the Substantial Completion date specified in the
Contract Documents

Controlling Item - Any feature of the Work on the critical path of a network schedule.
Defective - Work that is unsatisfactory, faulty or deficient, or does not conform to the Contract Documents.

DEPARTMENT - The Alaska Department of Corrections. References to "Owner", "State", "Contracting Agency",
mean the DEPARTMENT.

Directive - A written communication to the CONTRACTOR from the Contracting Officer interpreting or enforcing a
Contract requirement or ordering commencement of an item of Work.

Drawings - The Drawings which show the character and scope of the Work to be performed and which have been
furnished by the DEPARTMENT or the DEPARTMENT's Consultant and are by reference made a part of the Contract
Documents.

ENGINEER - The DEPARTMENT'S authorized representative of the Contracting Officer, as defined in the
DEPARTMENT'S delegation of authority letter to be issued after notice-to-proceed, who is responsible for

administration of the contract.

Equipment - All machinery together with the necessary supplies for upkeep and maintenance, and also tools and
apparatus necessary for the proper construction and acceptable completion of the Work.

Final Acceptance - The DEPARTMENT's written acceptance of the Work following Final Completion and the
performance of all Contract requirements by the CONTRACTOR.

Final Completion - The Project (or specified part thereof) has progressed to the point that all required Work is complete
as determined by the Contracting Officer.

Furnish- To procure, transport, and deliver to the project site materials, labor, or equipment, for installation or use on
the project.

General Requirements - Sections of Division 1 of the Specifications which contain administrative and procedural
requirements as well as requirements for temporary facilities which apply to Specification Divisions 2 through 16.
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Holidays - In the State of Alaska, Legal Holidays occur on:

I.  New Year’s Day- January 1

2. Martin Luther King's Birthday- Third Monday in January
3. President's Day- Third Monday in February

4. Seward's Day- Last Monday in March

5. Memorial Day- Last Monday in May

6. Independence Day- July 4

7. Labor Day- First Monday in September

8. Alaska Day- October 18

9. Veteran's Day - November 11

10. Thanksgiving Day- Fourth Thursday in November

11. Christmas Day - December 25

12. Every Sunday

13. Every day designated by public proclamation by the President of the United States or the Governor of the State

as a legal Holiday.
If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal Holidays. If the
Holiday should fall on a Sunday, except (12) above, Sunday and the following Monday are both legal Holidays. See
Title 44, Alaska Statutes.

Inspector - The Engineer's authorized representative assigned to make detailed observations relating to contract
performance.

Install - Means to build into the Work, ready to be used in complete and operable condition and in compliance with
Contract Documents.

Interim Work Authorization - A written order by the Engineer initiating changes to the Contract, within its general
scope, until a subsequent Change Order is executed.

Invitation for Bids - A portion of the bidding documents soliciting bids for the Work to be performed.

Laboratory- The official testing laboratories of the DEPARTMENT or such other laboratories as may be designated by
the Engineer or identified in the contract documents.

Materials -Any substances specified for use in the construction of the project.
Notice of Intent to Award- The written notice by the DEPARTMENT to all Bidders identifying the apparent successful
Bidder and establishing the DEPARTMENT's intent to execute the Contract when all conditions required for execution of

the Contract are met.

Notice to Proceed - A written notice to the CONTRACTOR to begin the Work and establishing the date on which the
Contract Time begins.

Payment Bond - The security furnished by the CONTRACTOR and his Surety to guarantee payment of the debts
covered by the bond.

Performance Bond - The security furnished by the CONTRACTOR and his Surety to guarantee performance and
completion of the Work in accordance with the Contract.

Preconstruction Conference - A meeting between the CONTRACTOR and the Engineer, and other parties affected by
the construction, to discuss the project before the CONTRACTOR begins work.

Project - The total construction, of which the Work performed under the Contract Documents, is the whole or a part,
where such total construction may be performed by more than one CONTRACTOR.
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Project Manager - The authorized representative of the Contracting Officer who is responsible for administration of the
Contract.

Proposal - The offer of a Bidder, on the prescribed forms, to perform the Work at the prices quoted.

Proposal Guaranty - The security furnished with a Proposal to guarantee that the bidder will enter into a Contract if his
Proposal is accepted by the DEPARTMENT.

Quality Assurance (QA) -Where referred to in the technical specifications (Divisions 2 through 16), Quality Assurance
refers to measures to be provided by the CONTRACTOR as specified.

Quality Control (QC) - Tests and inspections by the CONTRACTOR to insure the acceptability of materials
incorporated into the Work. QC test reports are used as a basis upon which to determine whether the Work conforms to
the requirements of the Contract Documents and to determine its acceptability for payment.

Regulatory Requirements - Laws, rules, regulations, ordinances, codes and/or orders.

Schedule of Values - The DEPARTMENT’s document, submitted by the CONTRACTOR and reviewed by the
Contracting Officer, which shall serve as the basis for computing payment and for establishing the value of separate
items of work which comprise the Contract Price.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by or
for the CONTRACTOR to illustrate some portion of the Work and all illustrations, brochures, standard schedules,
performance charts, instructions, diagrams and other information prepared by a Supplier and submitted by the
CONTRACTOR to illustrate material, equipment, fabrication, or erection for some portion of the Work. Where used in
the Contract Documents, "Shop Drawings" shall also mean "Submittals".

Specifications - Those portions of the Contract Documents consisting of written technical descriptions of materials,
equipment, construction systems, standards and workmanship as applied to the Work and certain administrative and
procedural details applicable thereto.

Subcontractor - An individual, firm, or corporation to whom the CONTRACTOR or any other Subcontractor sublets
part of the Contract.

Substantial Completion - Although not fully completed, the Work (or a specified part thereof) has progressed to the
point where, in the opinion of the Contracting Officer, as evidence by the DEPARTMENT's written notice, it is
sufficiently complete, in accordance with the Contract Documents, so that the Work (or specified part) can be utilized for
the purposes for which it is intended. The terms "Substantially Complete" and "Substantially Completed" as applied to
any Work refer to Substantial Completion thereof.

Supplemental Agreement - A written agreement between the CONTRACTOR and the DEPARTMENT covering work
that is not within the general scope of the Contract.

Supplementary Conditions - The part of the Contract Documents which amends or supplements these General
Conditions.

Supplier - A manufacturer, fabricator, distributor, materialman or vendor of materials or equipment.

Surety - The corporation, partnership, or individual, other than the CONTRACTOR, executing a bond furnished by the
CONTRACTOR.

Traffic Control Plan (TCP) - A drawing of one or more specific plans that detail the routing of pedestrian, and/or
vehicular traffic through or around a construction area.

Unit Price Work - Work to be paid for on the basis of unit prices.
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Using Agency - The entity who will occupy or use the completed Project.

Utility - The privately, publicly or cooperatively owned lines, facilities and systems for producing, transmitting or
distributing communications, power, electricity, light, heat, gas, oil, crude products, water, steam, waste, storm water not
connected with highway or street drainage, and other similar commodities, including publicly owned fire and police
signal systems, street lighting systems, and railroads which directly or indirectly serve the public or any part thereof. The
term "utility" shall also mean the utility company, inclusive of any wholly owned or controlled subsidiary."

Work - Work is the act of, and the result of, performing services, furnishing labor, furnishing and incorporating materials
and equipment into the Project and performing other duties and obligations, all as required by the Contract Documents.
Such Work, however incremental, will culminate in the entire completed Project, or the various separately identifiable
parts thereof.
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ARTICLE 2- AUTHORIZATION AND LIMITATIONS

2.1 Authorities and Limitations

2.1.1

The Contracting Officer alone shall have the power to bind the DEPARTMENT and to exercise the rights,
responsibilities, authorities and functions vested in the Contracting Officer by the Contract Documents. The
Contracting Officer shall have the right to designate in writing authorized representatives to act for him.
Wherever any provision of the Contract Documents specifies an individual or organization, whether
governmental or private, to perform any act on behalf of or in the interest of the DEPARTMENT that individual or
organization shall be deemed to be the Contracting Officer's authorized representative under this Contract but
only to the extent so specified.

The CONTRACTOR shall perform the Work in accordance with any written order (including but not limited to
instruction, direction, interpretation or determination) issued by an authorized representative in accordance with
the authorized representative's authority to act for the Contracting Officer. The CONTRACTOR assumes all the
risk and consequences of performing the Work in accordance with any order (including but not limited to
instruction, direction, interpretation or determination) of anyone not authorized to issue such order, and of any
order not in writing.

Should the Contracting Officer or his authorized representative designate Consultant(s) to act for the
DEPARTMENT as provided for in Paragraph 2.1.1, the performance or nonperformance of the Consultant
under such authority to act, shall not give rise to any contractual obligation or duty of the Consultant to the
CONTRACTOR, any Subcontractor, any Supplier, or any other organization performing any of the Work or
any Surety representing them.

2.2 Evaluations by Contracting Officer:

221

222

223

The Contracting Officer will decide all questions which may arise as to:

a. Quality and acceptability of materials furnished;

b. Quality and acceptability of Work performed;

c. Compliance with the schedule of progress;

d. Interpretation of Contract Documents;

e. Acceptable fulfillment of the Contract on the part of the CONTRACTOR.

In order to avoid cumbersome terms and confusing repetition of expressions in the Contract Documents the
terms "as ordered", "as directed", "as required”, "as approved" or terms of like effect or import are used, or the
adjectives "reasonable", "suitable", "acceptable", "proper" or "satisfactory" or adjectives of like effect or import
are used it shall be understood as if the expression were followed by the words "the Contracting Officer".
When such terms are used to describe a requirement, direction, review or judgment of the Contracting Officer as to
the Work, it is intended that such requirement, direction, review or judgment will be solely to evaluate the Work
for compliance with the Contract Documents (unless there is a specific statement indicating otherwise).

The use of any such term or adjective shall not be effective to assign to the DEPARTMENT any duty of

authority to supervise or direct the furnishing or performance of the Work or any duty or authority to undertake
responsibility contrary to the provisions of paragraphs 2.3 or 2.4.
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2.3 Means & Methods:

The means, methods, techniques, sequences or procedures of construction, or safety precautions and the program
incident thereto, and the failure to perform or furnish the Work in accordance with the Contract Documents are the
sole responsibility of the CONTRACTOR.

2.4 Visits to Site/Place of Business:

The Contracting Officer will make visits to the site and approved remote storage sites at intervals appropriate to the
various stages of construction to observe the progress and quality of the executed Work and to determine, in general, if
the Work is proceeding in accordance with the Contract Documents. The Contracting Officer may, at reasonable
times, inspect that part of the plant or place of business of the CONTRACTOR or Subcontractor that is related to the
performance of the Contract. Such observations or the lack of such observations shall in no way relieve the
CONTRACTOR from his duty to perform the Work in accordance with the Contract Documents.
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ARTICLE 3- CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

31

3.2

3.3

3.4

Incomplete Contract Documents:

The submission of a bid by the Bidder is considered a representation that the Bidder examined the Contract
Documents to make certain that all sheets and pages were provided and that the Bidder is satisfied as to the
conditions to be encountered in performing the Work. The DEPARTMENT expressly denies any responsibility or
liability for a bid submitted on the basis of an incomplete set of Contract Documents.

Copies of Contract Documents:

The DEPARTMENT shall furnish to the CONTRACTOR up to ten copies of the Contract Documents. Additional
copies will be furnished, upon request, at the cost of reproduction.

Scope of Work:

The Contract Documents comprise the entire Contract between the DEPARTMENT and the CONTRACTOR
concerning the Work. The Contract Documents are complementary; what is called for by one is as binding as if
called for by all. The Contract Documents will be construed in accordance with the Regulatory Requirements of the
place of the Project.

Itis specifically agreed between the parties executing this Contract that it is not intended by any of the provisions of
the Contract to create in the public or any member thereof a third party benefit, or to authorize anyone not a party to

this Contract to maintain a suit pursuant to the terms or provisions of the Contract.

Intent of Contract Documents:

34.1 It is the intent of the Contract Documents to describe a functionally complete Project to be constructed in

accordance with the Contract Documents. Any Work, materials or equipment that may reasonably be inferred
from the Contract Documents as being required to produce the intended result will be supplied, without any
adjustment in Contract Price or Contract Time, whether or not specifically called for.

3.4.2  Reference to standard specifications, manuals or codes of any technical society, organization or association, or to

3.5

3.5.

the Regulatory Requirements of any governmental authority, whether such reference be specific or by
implication, shall mean the edition stated in the Contract Documents or if not stated the latest standard
specification, manual, code or Regulatory Requirements in effect at the time of Advertisement for the Project
(or, on the Effective Date of the Contract if there was no Advertisement). However, no provision of any referenced
standard specification, manual or code (whether or not specifically incorporated by reference in the Contract
Documents) shall be effective to change the duties and responsibilities of the DEPARTMENT and the
CONTRACTOR, or any of their consultants, agents or employees from those set forth in the Contract
Documents, nor shall it be effective to assign to the DEPARTMENT or any of the DEPARTMENT's
Consultants, agents or employees, any duty or authority to supervise or direct the furnishing or performance of
the Work or any duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4.

Discrepancy in Contract Documents:

1 Before undertaking the Work, the CONTRACTOR shall carefully study and compare the Contract Documents
and check and verify pertinent figures, and dimensions shown thereon and all applicable field measurements.
Work in the area by the CONTRACTOR shall imply verification of figures, dimensions and field measurements.
If, during the above study or during the performance of the Work, the CONTRACTOR finds a conflict, error,
discrepancy or omission in the Contract Documents, or a discrepancy between the Contract Documents and
any standard specification, manual, code, or Regulatory Requirement which affects the work, the CONTRACTOR
shall promptly report such discrepancy in writing to the Contracting Officer. The CONTRACTOR shall obtain
a written interpretation or clarification from the Contracting Officer before proceeding with any Work affected
thereby. Any adjustment made by the CONTRACTOR without this

00700-8 Revised: December 2011



352

determination shall be at his own risk and expense. However, the CONTRACTOR shall not be liable to the
DEPARTMENT for failure to report any conflict, error or discrepancy in the Contract Documents unless the
CONTRACTOR had actual knowledge thereof or should reasonably have known thereof.

Discrepancy- Order of Precedence:

When conflicts errors or discrepancies within the Contract Documents exist, the order of precedence from most
governing to least governing will be as follows:

Contents of Addenda

Supplementary Conditions

General Conditions

General Requirements

Technical Specifications

Drawings

Recorded dimensions will govern over scaled dimensions
Large scale details over small scale details

Schedules over plans

Architectural drawings over structural drawings Structural drawings over mechanical and electrical
drawings

3.6 Clarifications and Interpretations:

The Contracting Officer will issue with reasonable promptness such written clarifications or interpretations of the
requirements of the Contract Documents as the Contracting Officer may determine necessary, which shall be
consistent with or reasonably inferable from the overall intent of the Contract Documents.

3.7

Reuse of Documents:

Neither the CONTRACTOR nor any Subcontractor, or Supplier or other person or organization performing or

furnishing any of the Work under a direct or indirect contract with the DEPARTMENT shall have or acquire any
title to or ownership rights in any of the Contract Documents (or copies thereof) prepared by or for the
DEPARTMENT and they shall not reuse any of the Contract Documents on extensions of the Project or any other

project without written consent of the Contracting Officer.

Contract Documents prepared by the CONTRACTOR in connection with the Work shall become the property of the
DEPARTMENT.
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ARTICLE 4 - LANDS AND PHYSICAL CONDITIONS

4.1

4.2

4.3

4.4

Availability of Lands:

The DEPARTMENT shall furnish as indicated in the Contract Documents, the lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and such other lands which are designated for use of the
CONTRACTOR in connection with the Work. Easements for permanent structures or permanent changes in
existing facilities will be obtained and paid for by the DEPARTMENT, unless otherwise provided in the Contract
Documents. The CONTRACTOR shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment. The CONTRACTOR shall provide all
waste and disposal areas, including disposal areas for hazardous or contaminated materials, at no additional cost to
the DEPARTMENT.

Visit to Site:

The submission of a bid by the CONTRACTOR is considered a representation that the CONTRACTOR has visited
and carefully examined the site and is satisfied as to the conditions to be encountered in performing the Work and as
to the requirements of the Contract Documents.

Explorations and Reports:

Reference is made to the Supplementary Conditions for identification of those reports of explorations and tests of
subsurface conditions at the site that have been utilized by the DEPARTMENT in preparation of the Contract
Documents. The CONTRACTOR may for his purposes rely upon the accuracy of the factual data contained in such
reports, but not upon interpretations or opinions drawn from such factual data contained therein or for the completeness
or sufficiency thereof. Except as indicated in the immediately preceding sentence and in paragraphs

4.4 and 9.9, CONTRACTOR shall have full responsibility with respect to surface and subsurface conditions at the
site.

Utilities:
The horizontal and vertical locations of known underground utilities as shown or indicated by the Contract

Documents are approximate and are based on information and data furnished to the DEPARTMENT by the owners of
such underground utilities.

442  The CONTRACTOR shall have full responsibility for:

a. Reviewing and checking all information and data concerning utilities.

b. Locating all underground utilities shown or indicated in the Contract Documents which are affected by the
work.

c. Coordination of the Work with the owners of all utilities during construction.
d. Safety and protection of all utilities as provided in paragraph 6.17.

e. Repair of any damage to utilities resulting from the Work in accordance with 4.4.4 and 4.5.

443 If Work is to be performed by any utility owner, the CONTRACTOR shall cooperate with such owners to

facilitate the Work.

444  Inthe event of interruption to any utility service as aresult of accidental breakage or as result of being exposed or

unsupported, the CONTRACTOR shall promptly notify the utility owner and the Contracting Officer. If
service is interrupted, repair work shall be continuous until the service is restored. No Work shall be undertaken
around fire hydrants until provisions for continued service has been approved by the local fire authority.
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4.5

4.6

4.7

Damaged Utilities:

When utilities are damaged by the CONTRACTOR, the utility owner shall have the choice of repairing the utility or
having the CONTRACTOR repair the utility. In the following circumstances, the CONTRACTOR shall reimburse
the utility owner for repair costs or provide at no cost to the utility owner or the DEPARTMENT, all materials,
equipment and labor necessary to complete repair of the damage:

a.  When the utility is shown or indicated in the Contract Documents.
b.  When the utility has been located by the utility owner.

c.  When no locate was requested by the CONTRACTOR for utilities shown or indicated in the Contract
Documents.

d. All visible utilities.
e.  When the CONTRACTOR could have, otherwise, reasonably been expected to be aware of such utility.
Utilities Not Shown or Indicated:

If, while directly performing the Work, an underground utility is uncovered or revealed at the site which was not
shown or indicated in the Contract Documents and which the CONTRACTOR could not reasonably have been
expected to be aware of, the CONTRACTOR shall, promptly after becoming aware thereof and before performing
any Work affected thereby (except in an emergency as permitted by paragraph 6.19) identify the owner of such
underground utility and give written notice thereof to that owner and to the Contracting Officer. The Contracting
Officer will promptly review the underground utility to determine the extent to which the Contract Documents and
the Work should be modified to reflect the impacts of the discovered utility. The Contract Documents will be
amended or supplemented in accordance with paragraph 9.2 and to the extent necessary through the issuance of a
change document by the Contracting Officer. During such time, the CONTRACTOR shall be responsible for the
safety and protection of such underground utility as provided in paragraph 6.17. The CONTRACTOR may be
allowed an increase in the Contract Price or an extension of the Contract Time, or both, to the extent that they are
directly attributable to the existence of any underground utility that was not shown or indicated in the Contract
Documents and which the CONTRACTOR could not reasonably have been expected to be aware of.

Survey Control:

The DEPARTMENT will identify sufficient horizontal and vertical control data to enable the CONTRACTOR to
survey and layout the Work. All survey work shall be performed under the direct supervision of a registered land
surveyor when required by paragraph 7.8. Copies of all survey notes shall be provided to the DEPARTMENT at an
interval determined by the Project Manager. The Project Manager may request submission on a weekly or longer
period at his discretion. Any variations between the Contract Documents and actual field conditions shall be identified
in the survey notes.
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ARTICLE 5 -BONDS, INSURANCE, AND INDEMNIFICATION
5.1 Delivery of Bonds:

When the CONTRACTOR delivers the executed Contract to the Contracting Officer, the CONTRACTOR shall also
deliver to the Contracting Officer such bonds as the CONTRACTOR may be required to furnish in accordance with
paragraph 5.2.

5.2 Bonds:

The CONTRACTOR shall furnish Performance and Payment Bonds, each in an amount as shown on the Contract as
security for the faithful performance and payment of all CONTRACTOR's obligations under the Contract
Documents. These bonds shall remain in effect for one year after the date of Final Acceptance and until all
obligations under this Contract, except special guarantees as per 12.7, have been met. All bonds shall be furnished
on forms provided by the DEPARTMENT (or copies thereof) and shall be executed by such Sureties as are
authorized to do business in the State of Alaska. The Contracting Officer may at his option copy the Surety with
notice of any potential default or liability.

5.3 Replacement of Bond and Surety:

If the Surety on any bond furnished in connection with this Contract is declared bankrupt or becomes insolvent or its
right to do business is terminated in any state where any part of the Project is located or it ceases to meet the
requirements of paragraph 5.2, or otherwise becomes unacceptable to the DEPARTMENT, or if any such Surety
fails to furnish reports as to his financial condition as requested by the DEPARTMENT, the CONTRACTOR shall
within five days thereafter substitute another bond and Surety, both of which must be acceptable to DEPARTMENT.

An individual Surety may be replaced by a corporate Surety during the course of the Contract period. If the Surety
desires to dispose of the collateral posted, the DEPARTMENT may, at its option, accept substitute collateral.

5.4 Insurance Requirements:

54.1 The CONTRACTOR shall provide evidence of insurance with a carrier or carriers satisfactory to the
DEPARTMENT covering injury to persons and/or property suffered by the State of Alaska or a third party, as a
result of operations which arise both out of and during the course of this Contract by the CONTRACTOR or by
any Subcontractor. This coverage will also provide protection against injuries to all employees of the
CONTRACTOR and the employees of any Subcontractor engaged in Work under this Contract. The delivery to
the DEPARTMENT of a written 30 day notice is required before cancellation of any coverage or reduction in
any limits of liability. Insurance carriers shall have an acceptable financial rating.

542 The CONTRACTOR shall maintain in force at all times during the performance of the Work under this
agreement the following policies and minimum limits of liability. Failure to maintain insurance may, at the
option of the Contracting Officer, be deemed Defective Work and remedied in accordance with the Contract.
Where specific limits and coverages are shown, it is understood that they shall be the minimum acceptable. The
requirements of this paragraph shall not limit the CONTRACTOR's responsibility to indemnify under paragraph
5.5. Additional insurance requirements specific to this Contract are contained in the Supplementary Conditions,
when applicable.

a. Workers' Compensation Insurance: The Contractor shall provide and maintain, for all employees of the
Contractor engaged in work under this contract, Workers' Compensation Insurance as required by AS
23.30.045. The Contractor shall be responsible for Workers' Compensation Insurance for any
subcontractor who provides services under this contract, to include:

1. Waiver of subrogation against the State and Employer’s Liability Protection in the amount of
$500,000 each accident / $500,000 each disease.
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2. If the Contractor directly utilizes labor outside of the State of Alaska inthe prosecution of the
Work, "Other States" endorsement shall be required as a condition of the contract.

3. Whenever the Work involves activity on or about navigable waters, the Workers' Compensation
policy shall contain a United States Longshoreman's and Harbor Worker's Act endorsement, and
when appropriate, a Maritime Employer's Liability (Jones Act) endorsement with a minimum
limit of $1,000,000.

b. Comprehensive or Commercial General Liability Insurance: Such insurance shall cover all operations by or on
behalf of the CONTRACTOR and provide insurance for bodily injury and property damage liability including

coverage for:

Premises and operations; products and completed operations; contractual liability insuring obligations assumed
under paragraph 5.5, Indemnification; broad form property damage; and personal injury liability.

The minimum limits of liability shall be:

1. If the CONTRACTOR carries a Comprehensive General Liability policy, the limits of liability shall not be
less than a Combined Single Limit for bodily injury, property damage and Personal Injury Liability of:
$1,000,000 each occurrence
$2,000,000 aggregate

2. Ifthe CONTRACTOR carries a Commercial General Liability policy, the limits of liability shall not be less
than:

$1,000,000 each occurrence (Combined Single Limit for bodily injury and property damage)
$1,000,000 for Personal Injury Liability

$2,000,000 aggregate for Products-Completed Operations
$2,000,000 general aggregate

The State of Alaska, DEPARTMENT of Corrections shall be named as an
"Additional Insured" under all liability coverages listed above.

c. Automobile Liability Insurance:
Such insurance shall cover all owned, hired and non-owned vehicles and provide coverage not less than that of
the Business Automobile Policy in limits not less than the following:

$1,000,000 each occurrence
(Combined Single Limit for bodily injury and property damage.)

d. Builder's Risk Insurance:
Coverage shall be on an "All Risk" completed value basis including "quake and flood" and protect the interests of
the DEPARTMENT, the CONTRACTOR and his Subcontractors. Coverage shall include all materials,
supplies and equipment that are intended for specific installation in the Project while such materials, supplies
and equipment are located at the Project site, in transit from port of arrival to job site and while temporarily
located away from the Project site.

In addition to providing the above coverages the CONTRACTOR shall ensure that Subcontractors provide
insurance coverages as noted in clauses a., b., and c. of this subparagraph. Builders Risk Insurance will only be
required of subcontractors if so stated in the Supplementary Conditions.

e. Other Coverages:
As specified in the Supplementary Conditions.

Revised: December 2011 00700-13



543

In addition to providing the above coverages the Contractor shall, in any contract or agreement with
subcontractors performing work, require that all indemnities and waivers of subrogation it obtains, and that any
stipulation to be named as an additional insured it obtains, also be extended to waive rights of subrogation
against the State of Alaska and to add the State of Alaska as additional named indemnitee and as additional

insured.

Evidence of insurance shall be furnished to the Department prior to the award of the contract. Such evidence,
executed by the carrier's representative and issued to the Department, shall consist of a certificate of insurance
or the policy declaration page with required endorsements attached thereto which denote the type, amount, class of
operations covered, effective (and retroactive) dates, and dates of expiration. Acceptance by the Department of
deficient evidence does not constitute a waiver of contract requirements.

When a certificate of insurance is furnished, it shall contain the following statement:

"This is to certify that the policies described herein comply with all aspects of the insurance requirements of
(Project Name and Number)"

5.5 Indemnification:

The CONTRACTOR shall indemnify, save harmless, and defend the DEPARTMENT, its agents and its employees
from any and all claims, actions, or liabilities for injuries or damages sustained by any person or property arising
directly or indirectly from the construction or the CONTRACTOR’s performance of this Contract; however, this

provision has no effect if, but only if, the sole proximate cause of the injury or damage is the DEPARTMENT!'s

negligence.
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

6.1

6.2

6.3

6.4

6.5

6.6

Supervision of Work:

The CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the
Contract Documents. All Work under this Contract shall be performed in a skillful and workmanlike manner. The
CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences and procedures of
construction.

Superintendence by CONTRACTOR:

The CONTRACTOR shall keep on the Work at all times during its progress a competent resident superintendent.
The Contracting Officer shall be advised in writing of the superintendent's name, local address, and telephone
number. This written advice is to be kept current until Final Acceptance by the DEPARTMENT. The superintendent
will be the CONTRACTOR's representative at the site and shall have full authority to act and sign documents on
behalf of the CONTRACTOR.

All communications given to the superintendent shall be as binding as if given to the CONTRACTOR. The
CONTRACTOR shall cooperate with the Contracting Officer in every way possible.

Character of Workers:

The CONTRACTOR shall provide a sufficient number of competent, suitably qualified personnel to survey and lay
out the Work and perform construction as required by the Contract Documents. The CONTRACTOR shall at all
times maintain good discipline and order at the site. =~ The Contracting Officer may, in writing, require the
CONTRACTOR to remove from the Work any employee the Contracting Officer deems incompetent, careless, or
otherwise detrimental to the progress of the Work, but the Contracting Officer shall have no duty to exercise this
right.

CONTRACTOR to Furnish:

Unless otherwise specified in the General Requirements, the CONTRACTOR shall furnish and assume full
responsibility for all materials, equipment and machinery, tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities and all other facilities and incidentals necessary for the furnishing,
performance testing, start-up and completion of the Work.

Materials and Equipment:

All materials and equipment shall be of specified quality and new, except as otherwise provided in the Contract
Documents. Ifrequired by the Contracting Officer, the CONTRACTOR shall furnish satisfactory evidence
(including reports of required tests) as to the kind and quality of materials and equipment. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the
instructions of the applicable Supplier except as otherwise provided in the Contract Documents; but no provision of
any such instructions will be effective to assign to the DEPARTMENT or any of the DEPARTMENT's Consultants,
agents or employees, any duty or authority to supervise or direct the furnishing or performance of the Work or any
duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4.

Anticipated Schedules:

6.6.1 Within fourteen (14) calendar days after the date of tlle Notice to Proceed, the CONTRACTOR shall submit to

the Contracting Officer for review an anticipated progress schedule indicating the starting and completion dates
of the various stages of the Work. No individual stage of work shall exceed fourteen (14) calendar days.
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6.6.2 Within twenty one (21) days after the date of the Notice to Proceed, the CONTRACTOR shall submit to the

Contracting Officer for review an anticipated schedule of Shop Drawing submissions

6.6.3 Prior to submitting the CONTRACTOR's first Application for Payment, the CONTRACTOR shall submit for

6.7

6.8

6.9

review and approval:

Anticipated Schedule of Values for all of the Work which will include quantities and prices of items
aggregating the Contract Price and will subdivide the Work into component parts in sufficient detail to serve as
the basis for progress payments during construction. Such prices will include an appropriate amount of
overhead and profit applicable to each item of Work which will be confirmed in writing by the CONTRACTOR
at the time of submission.

Finalizing Schedules:

Prior to processing the first Application for Payment the Contracting Officer and the CONTRACTOR will finalize
schedules required by paragraph6.6. The finalized progress schedule will be acceptable to the DEPARTMENT as
providing information related to the orderly progression of the Work to completion within the Contract Time; but
such acceptance will neither impose on the DEPARTMENT nor relieve the CONTRACTOR from full responsibility
for the progress or scheduling of the Work. If accepted, the finalized schedule of Shop Drawing and other required
submissions will be acknowledgment by the DEPARTMENT as providing a workable arrangement for processing
the submissions. If accepted, the finalized Schedule of Values will be acknowledgment by the DEPARTMENT as an
approximation of anticipated value of Work accomplished over the anticipated Contract Time. Receipt and acceptance
of a schedule submitted by the CONTRACTOR shall not be construed to assign responsibility for performance
or contingencies to the DEPARTMENT or relieve the CONTRACTOR of his responsibility to adjust his forces,
equipment, and work schedules as may be necessary to insure completion of the Work within prescribed Contract
Time. Should the prosecution of the Work be discontinued for any reason, the CONTRACTOR shall notify the
Contracting Officer at least 24 hours in advance of resuming operations.

Adjusting Schedules:
Upon substantial changes to the schedule or upon request the CONTRACTOR shall submit to the Contracting
Officer for acceptance (to the extent indicated in paragraph 6.7 and the General Requirements) adjustments in the

schedules to reflect the actual present and anticipated progress of the Work.

Substitutes or "Or-Equal' Items:

6.9.1 Whenever materials or equipment are specified or described in the Contract Documents by using the name of a

proprietary item or the name of a particular Supplier the naming of the item is intended to establish the type,
function and quality required. Unless the name is followed by words indicating that substitution is limited or
not permitted, materials or equipment of other Suppliers may be accepted by the Contracting Officer only if
sufficient information is submitted by the CONTRACTOR which clearly demonstrates to the Contracting
Officer that the material or equipment proposed is equivalent or equal in all aspects to that named. The
procedure for review by the Contracting Officer will include the following as supplemented in the General
Requirements.

6.9.2  Requests for review of substitute items of material and equipment will not be accepted by the Contracting

Officer from anyone other than the CONTRACTOR.
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6.9.3 If the CONTRACTOR wishes to furnish or use a substitute item of material or equipment, the CONTRACTOR
shall make written application to the Contracting Officer for Approval thereof, certifying that the proposed
substitute will perform adequately the functions and achieve the results called for by the general design, be
similar and of equal substance to that specified and be suited to the same use as the specified. The application
will state that the evaluation and Approval of the proposed substitute will not delay the CONTRACTOR's
timely achievement of Substantial or Final Completion, whether or not acceptance of the substitute for use in
the Work will require a change in any of the Contract Documents (or in the provisions of any other direct
contract with the DEPARTMENT for Work on the Project) to adapt the design to the proposed substitute and
whether or not incorporation or use of the substitute in connection with the Work is subject to payment of any
license fee or royalty.

6.9.4  All variations of the proposed substitute from that specified will be identified in the application and available
maintenance, repair and replacement service will be indicated. The application will also contain an itemized
estimate of all costs that will result directly or indirectly from acceptance of such substitute, including costs of
redesign and claims of other contractors affected by the resulting change, all of which shall be considered by the
DEPARTMENT in evaluating the proposed substitute. The DEPARTMENT may require the CONTRACTOR to
furnish at the CONTRACTOR's expense additional data about the proposed substitute. The Contracting
Officer may reject any substitution request which the Contracting Officer determines is not in the best interest
of the DEPARTMENT.

6.9.5 Substitutions shall be permitted during or after the bid period as allowed and in accordance with Document
00020- Invitation for Bids, Document 00700-General Conditions, and Document 01630- Product Options
and Substitutions.

6.10 Substitute Means and Methods:

If a specific means, method, technique, sequence or procedure of construction is indicated in or required by the
Contract Documents, the CONTRACTOR may furnish or utilize a substitute means, method, sequence, technique or
procedure of construction acceptable to the Contracting Officer, if the CONTRACTOR submits sufficient
information to allow the Contracting Officer to determine that the substitute proposed is equivalent to that indicated or
required by the Contract Documents. The procedure for review by the Contracting Officer will be similar to that
provided in paragraph 6.9 as applied by the Contracting Officer and as may be supplemented in the General
Requirements.

6.11 Evaluation of Substitution:

The Contracting Officer will be allowed a reasonable time within which to evaluate each proposed substitute. The
Contracting Officer will be the sole judge of acceptability, and no substitute will be ordered, installed or utilized
without the Contracting Officer's prior written Approval which will be evidenced by either a Change Order or a
Shop Drawing Approved in accordance with Sections 6.20 and 6.21. The Contracting Officer may require the
CONTRACTOR to furnish at the CONTRACTOR's expense a special performance guarantee or other Surety with
respect to any substitute.

6.12 Dividing the Work:
The divisions and sections of the Specifications and the identifications of any Drawings shall not control the
CONTRACTOR in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed
by any specific trade.
6.13 Subcontractors:
The CONTRACTOR may utilize the services of appropriately licensed Subcontractors on those parts of the Work

which, under normal contracting practices, are performed by Subcontractors, in accordance with the following
conditions:
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6.13.1

6.13.2

6.13.3

6.13.4

6.13.5

6.13.6

The CONTRACTOR shall not award any Work to any Subcontractor without prior written Approval of the
Contracting Officer. This Approval will not be given until the CONTRACTOR submits to the Contracting
Officer a written statement concerning the proposed award to the Subcontractor which shall contain required
Equal Employment Opportunity documents, evidence of insurance whose limits are acceptable to the
CONTRACTOR, and an executed copy of the subcontract. All subcontracts shall contain provisions for
prompt payment, release of retainage, and interest on late payment amounts and retainage as specified in A.S.
36.90.210. Contracts between subcontractors, regardless of tier, must also contain these provisions. No
acceptance by the Contracting Officer of any such Subcontractor shall constitute a.waiver of any right of the
DEPARTMENT to reject Defective Work.

The CONTRACTOR shall be fully responsible to the DEPARTMENT for all acts and omissions of the
Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the Work under a
direct or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR's own
acts and omissions.

All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an appropriate written
agreement between CONTRACTOR and the Subcontractor which specifically binds the Subcontractor to the
applicable terms and conditions of the Contract Documents for the benefit of the DEPARTMENT and contains
waiver provisions as required by paragraph 13.17 and termination provisions as required by Article 14.

Nothing in the Contract Documents shall create any contractual relationship between the DEPARTMENT and
any such Subcontractor, Supplier or other person or organization, nor shall it create any obligation on the part of
the DEPARTMENT to pay or to see to the payment of any moneys due any such Subcontractor, Supplier or
other person or organization except as may otherwise be required by Regulatory Requirements. The
DEPARTMENT will not undertake to settle any differences between or among the CONTRACTOR,
Subcontractors, or Suppliers.

The CONTRACTOR and Subcontractors shall coordinate their work and cooperate with other trades so to
facilitate general progress of Work. Each trade shall afford other trades every reasonable opportunity for
installation of their work and storage of materials. If cooperative work of one trade must be altered due to lack of
proper supervision or failure to make proper provisions in time by another trade, such conditions shall be
remedied by the CONTRACTOR with no change in Contract Price or Contract Time.

The CONTRACTOR shall include on his own payrolls any person or persons working on this Contract who are
not covered by written subcontract, and shall ensure that all Subcontractors include on their payrolls all persons
performing Work under the direction of the Subcontractor.

6.14 Use of Premises:

The CONTRACTOR shall confine construction equipment, the storage of materials and equipment and the
operations of workers to the Project limits and approved remote storage sites and lands and areas identified in and
permitted by Regulatory Requirements, rights-of-way, permits and easements, and shall not unreasonably encumber
the premises with construction equipment or other materials or equipment. The CONTRACTOR shall assume full
responsibility for any damage to any such land or area, or to the owner or occupant thereof or of any land or areas
contiguous thereto, resulting from the performance of the Work. Should any claim be made against the
DEPARTMENT by any such owner or occupant because of the performance of the Work, the CONTRACTOR shall
hold the DEPARTMENT harmless.

6.15 Structural Loading:

The CONTRACTOR shall not load nor permit any part of any structure to be loaded in any manner that will
endanger the structure, nor shall the CONTRACTOR subject any part of the Work or adjacent property to stresses or
pressures that will endanger it.
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6.16 Record Documents:

The CONTRACTOR shall maintain in a safe place at the site one record copy of all Drawings, Specifications,
Addenda, Directives, Change Orders, Supplemental Agreements, and written interpretations and clarifications
(issued pursuant to paragraph 3.6) in good order and annotated to show all changes madeduring construction. These
record documents together with all Approved samples and a counterpart of all Approved Shop Drawings will be
available to the Contracting Officer for reference and copying. Upon completion of the Work, the annotated record
documents, samples and Shop Drawings will be delivered to the Contracting Officer. Record documents shall
accurately record variations in the Work which vary from requirements shown or indicated in the Contract
Documents.

6.17 Safety and Protection:

The CONTRACTOR alone shall be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. The CONTRACTOR shall take all necessary precautions for the safety of,
and shall provide the necessary protection to prevent damage, injury or loss to:

6.17.1 All employees on the Work and other persons and organizations who may be affected thereby;
6.17.2  All the Work and materials and equipment to be incorporated therein, whether in storage on or off the site; and

6.17.3  Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation or replacement in the course of construction.

The CONTRACTOR shall comply with all applicable Regulatory Requirements of any public body having
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and
maintain all necessary safeguards for such safety and protection. The CONTRACTOR shall notify owners of
adjacent property and utility owners when prosecution of the Work may affect them, and shall cooperate with them
in the protection, removal, relocation and replacement of their property. Ali damage, injury or loss to any property
caused, directly or indirectly, in whole or in part, by the CONTRACTOR, any Subcontractor, Supplier or any other
person or organization directly or indirectly employed by any of them to perform or furnish any of the Work or
anyone for whose acts any of them may be liable, shall be remedied by the CONTRACTOR with no change in
Contract Price or Contract Time except as stated in 4.6, except damage or loss attributable to unforeseeable causes
beyond the control of and without the fault or negligence of the CONTRACTOR, including but not restricted to acts of
God, of the public enemy or governmental authorities. The CONTRACTOR's duties and responsibilities for the safety
and protection of the Work shall continue until Final Acceptance (except as otherwise expressly provided in
connection with Substantial Completion).

6.18 Safety Representative:

The CONTRACTOR shall designate a responsible safety representative at the site. This person shall be the
CONTRACTOR's superintendent unless otherwise designated in writing by the CONTRACTOR to the Contracting
Officer.

6.19 Emergencies:

In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent thereto,
the CONTRACTOR, without special instruction or authorization from the DEPARTMENT, is obligated to act to
prevent threatened damage, injury or loss. The CONTRACTOR shall give the Contracting Officer prompt written
notice if the CONTRACTOR believes that any significant changes in the Work or variations from the Contract
Documents have been caused thereby. If the DEPARTMENT determines that a change in the Contract Documents is
required because of the action taken in response to an emergency, a change will be authorized by one of the
methods indicated in Paragraph 9.2, as determined appropriate by the Contracting Officer.
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6.20

6.20.1

6.20.2

6.20.3

6.204

Shop Drawings and Samples:

After checking and verifying all field measurements and after complying with applicable procedures specified in
the General Requirements, the CONTRACTOR shall submit to the Contracting Officer for review and Approval
in accordance with the accepted schedule of Shop Drawing submissions the required number of all Shop
Drawings, which will bear a stamp or specific written indication that the CONTRACTOR has satisfied
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission.
All submissions will be identified as the Contracting Officer may require. The data shown on the Shop
Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria,
materials and similar data to enable the Contracting Officer to review the information as required.

The CONTRACTOR shall also submit to the Contracting Officer for review and Approval with such
promptness as to cause no delay in Work, all samples required by the Contract Documents. All samples will
have been checked by and accompanied by a specific written indication that the CONTRACTOR has satisfied
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission
and will be identified clearly as to material, Supplier, pertinent data such as catalog numbers and the use for
which intended.

Before submission of each Shop Drawing or sample the CONTRACTOR shall have determined and verified all
quantities, dimensions, specified performance criteria, installation requirements, materials, catalog numbers and
similar data with respect thereto and reviewed or coordinated each Shop Drawing or sample with other Shop
Drawings and samples and with the requirements of the Work and the Contract Documents.

At the time of each submission the CONTRACTOR shall give the Contracting Officer specific written notice of
each variation that the Shop Drawings or samples may have from the requirements of the Contract Documents,
and, in addition, shall cause a specific notation to be made on each Shop Drawing submitted to the Contracting
Officer for review and Approval of each such variation. All variations of the proposed Shop Drawing from that
specified will be identified in the submission and available maintenance, repair and replacement service will be
indicated. The submittal will also contain an itemized estimate of all costs that will result directly or indirectly
from acceptance of such variation, including costs of redesign and claims of other Contractors affected by the
resulting change, all of which shall be considered by the DEPARTMENT in evaluating the proposed variation. If
the variation may result in a change of Contract Time or Price, or Contract responsibility, and is not minor in
nature; the CONTRACTOR must submit a written request for Change Order with the variation to notify the
DEPARTMENT of his intent. The DEPARTMENT may require the CONTRACTOR to furnish at the
CONTRACTOR's expense additional data about the proposed variation. The Contracting Officer may reject any
variation request which the Contracting Officer determines is not in the best interest of the DEPARTMENT.

6.21 Shop Drawing and Sample Review:

6.21.1

6.21.2

The Contracting Officer will review with reasonable promptness Shop Drawings and samples, but the
Contracting Officer's review will be only for conformance with the design concept of the Project and for
compliance with the information given in the Contract Documents and shall not extend to means, methods,
techniques, sequences or procedures of construction (except where a specific means, method, technique,
sequence or procedure of construction is indicated in or required by the Contract Documents) or to safety
precautions or programs incident thereto. The review of a separate item as such will not indicate acceptance of
the assembly in which the item functions. The CONTRACTOR shall make corrections required by the
Contracting Officer and shall return the required number of corrected copies of Shop Drawings and submit as
required new samples for review. The CONTRACTOR shall direct specific attention in writing to revisions
other than the corrections called for by the Contracting Officer on previous submittals.

The Contracting Officer's review of Shop Drawings or samples shall not relieve CONTRACTOR from
responsibility for any variation from the requirements of the Contract Documents unless the CONTRACTOR
has in writing advised the Contracting Officer of each such variation at the time of submission as required by
paragraph 6.20.4. The Contracting Officer if he so determines, may give written Approval of each such
variation by Change Order, except that, if the variation is minor and no Change Order has been requested a
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6.21.3

6214

specific written notation thereof incorporated in or accompanying the Shop Drawing or sample review
comments shall suffice as a modification. Approval by the Contracting Officer will not relieve the
CONTRACTOR from responsibility for errors or omissions in the Shop Drawings or from responsibility for
having complied with the provisions of paragraph 6.20.3.

The DEPARTMENT shall be responsible for all DEPARTMENT review costs resulting from the initial
submission and the forms resubmittal. The CONTRACTOR shall, at the discretion of the Contracting Agency,
pay all review costs incurred by the DEPARTMENT as a result of any additional re-submittals.

Where a Shop Drawing or ample is required by the Specifications, any related Work performed prior to the
Contracting Officer's review and Approval of the pertinent submission will be the sole expense and
responsibility of the CONTRACTOR.

6.22 Maintenance During Construction:

The CONTRACTOR shall maintain the Work during construction and until Substantial Completion, at which time
the responsibility for maintenance shall be established in accordance with paragraph 13.10.

6.23 Continuing the Work:

The CONTRACTOR shall carry on the Work and adhere to the progress schedule during all disputes or
disagreements with the DEPARTMENT. No Work shall be delayed or postponed pending resolution of any disputes,
disagreements, or claims except as the CONTRACTOR and the Contracting Officer may otherwise agree in writing.

6.24 Consent to Assignment:

The CONTRACTOR shall obtain the prior written consent of the Contracting Officer to any proposed assignment of
any interest in, or part of this Contract. The consent to any assignment or transfer shall not operate to relieve the
CONTRACTOR or his Sureties of any of his or its obligations under this Contract or the Performance Bonds.
Nothing herein contained shall be construed to hinder, prevent, or affect an assignment of monies due, or to become
due hereunder, made for the benefit of the CONTRACTOR's creditors pursuant to law.

6.25 Use of Explosives:

6.25.1

6.25.2

6.25.3

When the use of explosives is necessary for the prosecution of the Work, the CONTRACTOR shall exercise the
utmost care not to endanger life or property, including new Work and shall follow all Regulatory Requirements
applicable to the use of explosives. The CONTRACTOR shall be responsible for all damage resulting from the
use of explosives.

All explosives shall be stored in a secure manner in compliance with all Regulatory Requirements, and all such
storage places shall be clearly marked. Where no Regulatory Requirements apply, safe storage shall be provided
not closer than 1,000 feet from any building, camping area, or place of human occupancy.

The CONTRACTOR shall notify each public utility owner having structures in proximity to the site of his
intention to use explosives. Such notice shall be given sufficiently in advance to enable utility owners to take
such steps as they may deem necessary to protect their property from injury. However, the CONTRACTOR
shall be responsible for all damage resulting from the use of the explosives, whether or not, utility owners act to
protect their property.

6.26 CONTRACTOR's Records:

6.26.1

Records of the CONTRACTOR and Subcontractors relating to personnel, payrolls, invoices of materials, and
any and all other data relevant to the performance of this Contract, must be kept on a generally recognized
accounting system. Such records must be available during normal work hours to the Contracting Officer for
purposes of investigation to ascertain compliance with Regulatory Requirements and provisions of the Contract

Revised: December 2011 00700-21



6.26.2

6.26.3

6.27

Documents.

Payroll records must contain the name and address of each employee, his correct classification, rate of pay,
daily and weekly number of hours of work, deductions made, and actual wages paid. The CONTRACTOR and
Subcontractors shall make employment records available for inspection by the Contracting Officer and
representatives of the U.S. and/or State Department of Labor and will permit such representatives to interview
employees during working hours on the Project.

Records of all communications between the DEPARTMENT and the CONTRACTOR and other parties, where
such communications affected performance of this Contract, must be kept by the CONTRACTOR and
maintained for a period of three years from Final Acceptance. The DEPARTMENT or its assigned representative
may perform an audit of these records during normal work hours after written notice to the CONTRACTOR.

Load Restrictions

The CONTRACTOR shall comply with all load restrictions as set forth in the "Administrative Permit Manual",
and Title 17, Chapter 25, of the Alaska Administrative Code in the hauling of materials on public roads, beyond
the limits of the project, and on all public roads within the project limits that are scheduled to remain in use
upon completion of the project.

Overload permits may, at the discretion of the State, be issued for travel beyond the project limits for purposes of
mobilization and/or demobilization. Issuance of such a permit will not relieve the CONTRACTOR of liability
for damage which may result from the moving of equipment.

The operation of equipment of such weight or so loaded as to cause damage to any type of construction will not
be permitted. No overloads will be permitted on the base course or surface course under construction. No loads
will be permitted on a concrete pavement, base or structure before the expiration of the curing period. The
CONTRACTOR shall be responsible for ail damage done by his equipment.
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ARTICLE 7- LAWS AND REGULATIONS

7.1

7.2

Laws to be Observed

The CONTRACTOR shall keep fully informed of all federal and state Regulatory Requirements and all orders and
decrees of bodies or tribunals having any jurisdiction or authority, which in any manner affect those engaged or
employed on the Work, or which in any way affect the conduct of the Work. The CONTRACTOR shall at all times
observe and comply with all such Regulatory Requirements, orders and decrees; and shall protect and indemnify the
DEPARTMENT and its representatives against claim or liability arising from or based on the violation of any such
Regulatory Requirement, order, or decree whether by the CONTRACTOR, Subcontractor, or any employee of
either. Except where otherwise expressly required by applicable Regulatory Requirements, the DEPARTMENT
shall not be responsible for monitoring CONTRACTOR's compliance with any Regulatory Requirements.

Permits, Licenses, and Taxes

7.2.1 The CONTRACTOR shall procure all permits and licenses, pay all charges, fees and taxes, and give all notices

necessary and incidental to the due and lawful prosecution of the Work. As a condition of performance of this
Contract, the CONTRACTOR shall pay all federal, state and local taxes incurred by the CONTRACTOR, in the
performance of this Contract. Proof of payment of these taxes is a condition precedent to final payment by the
DEPARTMENT under this Contract.

7.2.2 The CONTRACTOR's certification that taxes have been paid (as contained in the Release of Contract) will be

verified with the Department of Revenue and Department of Labor, prior to final payment.

7.2.3 If any federal, state or local tax is imposed, charged, or repealed after the date of bid opening and is made

7.3

7.4

7.5

applicable to and paid by the CONTRACTOR on the articles or supplies herein contracted for, then the
Contract shall be increased or decreased accordingly by a Change Order.

Patented Devices, Materials and Processes

If the CONTRACTOR employs any design, device, material, or process covered by letters of patent, trademark or
copyright, the CONTRACTOR shall provide for such use by suitable legal agreement with the patentee or owner.
The CONTRACTOR and the Surety shall indemnify and save harmless the DEPARTMENT, any affected third
party, or political subdivision from any and all claims for infringement by reason of the use of any such patented
design, device, material or process, or any trademark or copyright, and shall indemnify the DEPARTMENT for any
costs, expenses, and damages which it may be obliged to pay by reason of any infringement, at any time during the
prosecution or after the completion of the Work.

Compliance of Specifications and Drawings:

If the CONTRACTOR observes that the Specifications and Drawings supplied by the DEPARTMENT are at
variance with any Regulatory Requirements, CONTRACTOR shall give the Contracting Officer prompt written
notice thereof, and any necessary changes will be authorized by one of the methods indicated in paragraph 9.2. as
determined appropriate by the Contracting Officer. If the CONTRACTOR performs any Work knowing or having
reason to know that it is contrary to such Regulatory Requirements, and without such notice to the Contracting
Officer, the CONTRACTOR shall bear all costs arising therefrom; however, it shall not be the CONTRACTOR's
primary responsibility to make certain that the Specifications and Drawings supplied by the DEPARTMENT are in
accordance with such Regulatory Requirements.

Accident Prevention:

The CONTRACTOR shall comply with AS 18.60.075 and all pertinent provisions of the Construction Code
Occupational Safety and Health Standards issued by the Alaska Department of Labor.
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7.6

7.7

7.8

7.9

Sanitary Provisions:

The CONTRACTOR shall provide and maintain in a neat and sanitary condition such accommodations for the use of
his employees and DEPARTMENT representatives as may be necessary to comply with the requirements of the State
and local Boards of Health, or of other bodies or tribunals having jurisdiction.

Business Registration:

Comply with AS 08.18.011, as follows: "it is unlawful for a person to submit a bid or work as a contractor until he
has been issued a certificate of registration by the Department of Commerce. A partnership or joint venture shall be
considered registered if one of the general partners or venturers whose name appears in the name under which the
partnership or venture does business is registered."

Professional Registration and Certification:

All craft trades, architects, engineers and land surveyors, electrical administrators, and explosive handlers employed
under the Contract shall specifically comply with applicable provisions of AS 08.18, 08.48,-08.40, and 08.52.
Provide copies of individual licenses within seven days following a request from the Contracting Officer.

Local Building Codes:

The CONTRACTOR shall comply with AS 35.10.025 which requires construction in accordance with applicable
local building odes to include the obtaining of required permits.

7.10 Air Quality Control:

The CONTRACTOR shall comply with all applicable provisions of AS 46.03.04 as pertains to Air Pollution
Control.

7.11 Archaeological or Paleontological Discoveries:

When the CONTRACTOR's operation encounters prehistoric artifacts, burials, remains of dwelling sites, or
paleontological remains, such as shell heaps, land or sea mammal bones or tusks, the CONTRACTOR shall cease
operations immediately and notify the Contracting Officer. No artifacts or specimens shall be further disturbed or
removed from the ground and no further operations shall be performed at the site until so directed. Should the
Contracting Officer order suspension of the CONTRACTOR's operations in order to protect an archaeological or
historical finding, or order the CONTRACTOR to perform extra Work, such shall be covered by an appropriate
Contract change document.

7.12 Applicable Alaska Preferences:

7.12.1 In determining the low bidder for State funded projects, a 5% bid preference has been given to "Alaska

bidders", as required under AS 36.30.170. "Alaska bidder" means a person who:

(1) holds a current Alaska business license;

(2) submits a bid for goods, services, or construction under the name as appearing on the person's current
Alaska business license

(3) has maintained a place of business within the state staffed by the bidder or an employee of the bidder for a
period of six months immediately preceding the date of the bid;

(4) is incorporated or qualified to do business under the laws of the state, is a sole proprietorship, and the
proprietor is a resident of the state or is a partnership, and all partners are residents of the state; and

(5) if a joint venture, is composed entirely of ventures that qualify under (1) through (4), above.

7.12.2  Indetermining the low bidder for State funded projects, an "Alaska products" preference has been given as

required under AS 36.30.326 - 36.30.332, when the bidder designates the use of Alaska products. The Bidder
shall complete the Alaska Products Preference Worksheet per its instructions and submit it with the Bid
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7.12.3

7.12.4

Proposal. If the successful Bidder/CONTRACTOR proposes to use an Alaska product and does not do so, a
penalty will be assessed against the successful Bidder/CONTRACTOR in an amount equal to the product
preference percentage granted to the successful Bidder/CONTRACTOR plus one percent multiplied by the total
declared value of the Alaska products proposed but not used.

Pursuant to AS 36.15.050 and AS 36.30.322, "agricultural/wood" products harvested in Alaska shall be used in
State funded projects whenever they are priced no more than seven percent above agricultural/wood products
harvested outside the state and are of a like quality as compared with agricultural/'wood products harvested
outside the state, when such products are not utilized, the CONTRACTOR shall document the efforts he made
towards obtaining agricultural/wood products harvested in Alaska and include in this documentation a written
statement that he contacted the manufacturers and suppliers identified on the Department of Commerce and
Economic Development's list of suppliers of Alaska forest products concerning the availability of
agricultural/wood products harvested in Alaska and, if available, the product prices. The CONTRACTOR's use of
agricultural/wood products that fail to meet the requirements of this section shall be subject to the provisions of
paragraphs 12.6 through 12.9 relating to Defective Work.

The CONTRACTOR shall maintain records, in a format acceptable to the Contracting Officer, which establish
the type and extent of "agricultural/wood" and "Alaska" products utilized. All record keeping and documentation
associated with the requirements 7.12.2 and 7.12.3 of this paragraph must be provided to the DEPARTMENT
upon written request or as otherwise provided within the Contract Documents.

7.13 Wages and Hours of Labor:

7.13.1

7.13.2

One certified copy of all payrolls shall be submitted weekly to the State Department of Labor and, upon request, to
the Contracting Officer to assure to assure compliance with AS 36.05.040, Filing Schedule of Employees
Wages Paid and Other Information. The CONTRACTOR shall be responsible for the submission of certified
copies of payrolls of all Subcontractors. The certification shall affirm that the payrolls are current and
complete, that the wage rates contained therein are not less than the applicable rates referenced in these
Contract Documents, and that the classification set forth for each laborer or mechanic conforms with the Work
he performed. The CONTRACTOR and his Subcontractors shall attend all hearings and conferences and
produce such books, papers, and documents all as requested by the Department of Labor. Should federal funds
be involved, the appropriate federal agency shall also receive a copy of the CONTRACTOR's certified payrolls.
Regardless of project funding source, copies of all certified payrolls supplied to the State Department of Labor
by the CONTRACTOR shall be supplied also to the Project Manager upon request, including submittals made
by, or on behalf of, subcontractors.

The following labor provisions shall also apply to this Contract:

The CONTRACTOR and his Subcontractors shall pay all employees unconditionally and not less than once a
week;

wages may not be less than those stated under AS 36.05.010, regardless of the contractual relationship between
the CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors;

the scale of wages to be paid shall be posted by the CONTRACTOR in a prominent and easily accessible place
at the site of the Work;

the DEPARTMENT shall withhold so much of the accrued payments as is necessary to pay to laborers,
mechanics, or field surveyors employed by the CONTRACTOR or Subcontractors the difference between

1. the rates of wages required by the Contract to be paid laborers, mechanics, or field surveyors on the Work,
and

2. the rates of wages in fact received by laborers, mechanics or field surveyors.
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7.13.3  Within three calendar days of award of a construction contract, the CONTRACTOR shall file a "Notice of
Work" with the Department of Labor and shall pay all related fees. The Contracting Officer will not issue
Notice to Proceed to the CONTRACTOR until such notice and fees have been paid to the State Department of
Labor. Failure of the CONTRACTOR to file the Notice of Work and pay fees within this timeframe shall not
constitute grounds for an extension of contract time or adjustment of contract price.

7.14 Overtime Work Hours and Compensation:

Pursuant to 40 U.S.C. 327-330 and AS 23.10.060-.110, the CONTRACTOR shall not require nor permit any
laborer or mechanic in any workweek in which he is employed on any Work under this Contract to work in excess of
eight hours in any Calendar Day or in excess of forty hours in such workweek on Work subject to the provisions of
the Contract Work Hours and Safety Standards Act unless such laborer or mechanic receives compensation at a rate
not less than one and one half times his basic rate of pay for all such hours worked in excess of eight hours in
any Calendar Day or in excess of forty hours in such workweek whichever is the greater number of overtime hours.
In the event of any violation of this provision, the CONTRACTOR shall be liable to any affected employee for any
amounts due and penalties and to the DEPARTMENT for liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or mechanic employed in violation of this provision in the sum of
$10.00 for each Calendar Day on which such employee was required or permitted to be employed on such Work in
excess of eight hours or in excess of the standard workweek of forty hours without payment of the overtime wages
required by this paragraph.
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ARTICLE 8 -OTHER WORK

8.1

Related Work at Site:

8.1.1  The DEPARTMENT reserves the right at any time to contract for and perform other or additional work on or

near the Work covered by the Contract.

8.1.2 When separate contracts are let within the limits of the Project, the CONTRACTOR shall conduct his Work so

as not to interfere with or hinder the Work being performed by other contractors. The CONTRACTOR when
working on the same Project with other contractors shall cooperate with such other contractors. The
CONTRACTOR shall join his Work with that of the others in an acceptable manner and shall perform it in
proper sequence to that of others.

8.1.3 If the fact that other such work is to be performed is identified or shown in the Contract Documents the

CONTRACTOR shall assume all liability, financial or otherwise, in connection with this Contract and
indemnify and save harmless the DEPARTMENT from any and all damages or claims that may arise because of
inconvenience, delay, or loss experienced by the CONTRACTOR because of the presence and operations of
other contractors.

8.14 If the fact that such other work is to be performed was not identified or shown in the Contract Documents,

8.2

8.3

8.4

written notice thereof will be given to the CONTRACTOR prior to starting any such other work. If the
CONTRACTOR believes that such performance will require an increase in Contract Price or Contract Time, the
CONTRACTOR shall notify the Contracting Officer of such required increase within fifteen (15) calendar days
following receipt of the Contracting Officer's notice. Should the Contracting Officer find such increase(s) to be
justified, a Change Order will be executed.

Access, Cutting, and Patching:

The CONTRACTOR shall afford each utility owner and any other contractor who is a party to such a direct contract
with the DEPARTMENT (or the DEPARTMENT, if the DEPARTMENT is performing the additional work with the
DEPARTMENT’s employees) proper and safe access to the site and a reasonable opportunity for the introduction
and storage of materials and equipment and the execution of such work, and shall properly connect and coordinate
the Work with the Work of others. The CONTRACTOR shall do all cutting, fitting and patching of the Work that
may be required to make its several parts come together properly and integrate with such other work, the
CONTRACTOR shall not endanger any work of others by cutting, excavating or otherwise altering their work and
will only cut or alter such other work with the written consent of the Contracting Officer. The duties and
responsibilities of the CONTRACTOR under this paragraph are for the benefit of other contractors to the extent that
there are comparable provisions for the benefit of the CONTRACTOR in said direct contracts between the
DEPARTMENT and other contractors.

Defective Work by Others:

If any part of the CONTRACTOR's Work depends for proper execution or results upon the Work of any such other
contractor, utility owner, or the DEPARTMENT, the CONTRACTOR shall inspect and promptly report to the
Contracting Officer in writing any delays, defects or deficiencies in such work that render it unavailable or
unsuitable for such proper execution and results. The CONTRACTOR's failure to so report will constitute an
acceptance of the other work as fit and proper for integration with CONTRACTOR's Work except for latent or
nonapparent defects and deficiencies in the other work.

Coordination:

If the DEPARTMENT contracts with others for the performance of other work at the site, Contracting Officer will
have authority and responsibility for coordination of the activities among the various prime contractors.
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ARTICLE 9- CHANGES

9.1 DEPARTMENT's Right to Change:

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or from
time to time, order additions, deletions or revisions in the Work within the general scope of the Contract, including
but not limited to changes:

9.14

In the Contract Documents;
In the method or manner of performance of the Work;
In State-furnished facilities, equipment, materials, services, or site;

Directing acceleration in the performance of the Work

9.2 Authorization of Changes within the General Scope:

Additions, deletions, or revisions in the Work within the general scope of the Contract as specified in 9.1 shall be
authorized by one or more of following ways:

9.2.1

922

923

Directive (pursuant to paragraph 9.3)
A Change Order (pursuant to paragraph 9.4)

DEPARTMENT's acceptance of Shop Drawing variations from the Contract Documents as specifically
identified by the CONTRACTOR as required by paragraph 6.20.4.

9.3 Directive:

9.3.1

932

933

934

935

9.3.6

The Contracting Officer shall provide written clarification or interpretation of the Contract Documents
(Pursuant to paragraph 3.6).

The Contracting Officer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Time and are consistent
with the overall intent of the Contract Documents.

The Contracting Officer may order the Contractor to correct Defective Work or methods which are not in
conformance with the Contract Documents.

The Contracting Officer may direct the commencement or suspension of Work or emergency related Work (as
provided in paragraph 6.19).

Upon the issuance of a Directive to the CONTRACTOR by the Contracting Officer, the CONTRACTOR shall
proceed with the performance of the Work as prescribed by such Directive.

If the CONTRACTOR believes that the changes noted in a Directive may cause an increase in the Contract
Price or an extension of Contract Time, the CONTRACTOR shall immediately provide written notice to the
Contracting Officer depicting such increases before proceeding with the Directive, except in the case of an
emergency. If the Contracting Officer finds the increase in Contract Price or the extension of Contract Time
justified, a Change Order will be issued. If however, the Contracting Officer does not find that a Change Order is
justified, the Contracting Officer may direct the CONTRACTOR to proceed with the Work. The
CONTRACTOR shall cooperate with the Contracting Officer in keeping complete daily records of the cost of
such Work If a Change Order is ultimately determined to be justified, in the absence of agreed prices and unit
prices, payment for such Work will be made on a "cost of the Work basis" as provided in 10.4
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9.4

9.5

9.6

9.7

9.8

9.9

Change Order:

A change in Contract Time, Contract Price, or responsibility may be made for changes within the scope of the Work
by Change Order. Upon receipt of an executed Change Order, the CONTRACTOR shall promptly proceed with the
Work involved which will be performed under the applicable conditions of the Contract Documents except as
otherwise specifically provided. Changes in Contract Price and Contract Time shall be made in accordance with
Articles 10 and 11. A Change Order shall be considered executed when it is signed by the DEPARTMENT.

Shop Drawing Variations:

Variations by shop drawings shall only be eligible for consideration under 9.4 when the conditions affecting the
price, time, or responsibility are identified by the CONTRACTOR in writing and a request for a Change Order is
submitted as per 6.20.4.

Changes Outside the General Scope; Supplemental Agreement:

Any change which is outside the general scope of the Contract, as determined by the Contracting Officer, must be
authorized by a Supplemental Agreement signed by the appropriate representatives of the DEPARTMENT and the
CONTRACTOR.

Unauthorized Work:

The CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the Contract Time
with respect to any work performed that is not required by the Contract Documents as amended, modified and
supplemented as provided in this Article 9, except in the case of an emergency as provided in paragraph 6.19 and
except in the case of uncovering Work as provided in paragraph 12.4.2.

Notification of Surety:

If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents
(including, but not limited to, Contract Price or Contract Time) is required by the provisions of any bond to be given to
a Surety, the giving of any such notice will be the CONTRACTOR's responsibility, and the amount of each
applicable bond will be adjusted accordingly.

Differing Site Conditions:

9.9.1 The CONTRACTOR shall promptly, and before such conditions are disturbed (except in an emergency as

permitted by paragraph 6.19), notify the Contracting Officer in writing of: (1) subsurface or latent physical
conditions at the site differing materially from those indicated in the Contract, and which could not have been
discovered by a careful examination of the site, or (2) unknown physical conditions at the site, of an unusual
nature, differing materially from those ordinarily encountered and generally recognized as inherent in work of
the character provided for in this Contract. The Contracting Officer shall promptly investigate the conditions,
and if the Contracting Officer finds that such conditions do materially so differ and cause an increase or
decrease in the CONTRACTOR’s cost of, or time required for, performance of this Contract, an adjustment
shall be made and the Contract modified in writing accordingly. An adjustment in compensation shall be
computed under Article 10.

9.9.2 Any claim for additional compensation by the CONTRACTOR under this clause shall be made in accordance

with Article 15. In the event that the Contracting Officer and the CONTRACTOR are unable to reach an
agreement concerning an alleged differing site condition, the CONTRACTOR will be required to keep an
accurate and detailed record which will indicate the actual "cost of the Work" done under the alleged differing
site condition. Failure to keep such a record shall be a bar to any recovery by reason of such alleged differing
site conditions. The Contracting Officer shall be given the opportunity to supervise and check the keeping of
such records.
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9.10

Interim Work Authorization:

An Interim Work Authorization may be used to establish a change within the scope of the Work; however, only a
Change Order shall establish associated changes in Contract Time and Price. Work authorized by Interim
Work Authorization shall be converted to a Change Order. The basis of payment shall be as stated in the
Interim Work Authorization, unless it states that the basis of payment has not been established and is to be
negotiated, in which case the Cost of the Work shall be documented pursuant to Article 10.4, to establish a basis
for negotiating a lump sum price for the Change Order.
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ARTICLE 10- CONTRACT PRICE; COMPUTATION AND CHANGE
10.1 Contract Price:

The Contract Price constitutes the total compensation (subject to authorized adjustments) payable to the
CONTRACTOR for performing the Work. All duties, responsibilities and obligations assigned to or undertaken by
the CONTRACTOR shall be at his expense without change in the Contract Price. The Contract Price may only be
changed by a Change Order or Supplemental Agreement.

10.2 Claim for Price Change:

Any claim for an increase or decrease in the Contract Price shall be submitted in accordance with the terms of
Article 15, and shall not be allowed unless notice requirements of this Contract have been met.

10.3 Change Order Price Determination:

The value of any Work covered by a Change Order for an increase or decrease in the Contract Price shall be
determined in one of the following ways:

10.3.1  Where the Work involved is covered by unit prices contained in the Contract Documents, by application of unit
prices to the quantities of the items involved (subject to the provisions of subparagraphs 10.9.1 through 10.9.3,
inclusive).

10.3.2 By mutual acceptance of a lump sum (fixed price) which includes overhead and profit. The lump sum
(fixed price) shall be negotiated based on the estimated "cost of the Work" in accordance with Articles
10.4 and 10.5. The following maximum rates of cost markup (to cover both overhead and profit of the
CONTRACTOR) shall be used in the negotiation of a Lump Sum Change Order:

a. For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be twenty
percent;

b. For costs incurred under paragraph 10.4.3, the CONTRACTOR's fee shall be ten percent; and if a
subcontract is on the basis of "cost of the work" plus a fee, the maximum allowable to
CONTRACTOR on account of overhead and profit for itself and all Subcontractors and multiple tiers
thereof shall be fifteen percent of the cost incurred by the subcontractor actually performing the Work;

c. No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4,10.4.5 and 10.5;

d. The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such
change which results in a net decrease in cost will be the amount of the actual net decrease plus a
deduction in CONTRACTOR's fee by an amount equal to twenty percent of the net decrease; and

e.  When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's
fee shall be computed on the basis of the net change in accordance with paragraphs 10.3.2.a through
10.3.2.d, inclusive

10.3.3  When 10.3.1 and 10.3.2 are inapplicable, on the basis of the "cost of the Work" (determined as provided in
paragraphs 10.4 and 10.5) plus a CONTRACTOR's fee for overhead and profit (determined as provided in
paragraph 10.6).

10.3.4 Before a Change Order or Supplemental Agreement is Approved, the CONTRACTOR shall submit cost or
pricing data regarding the changed or extra Work. The CONTRACTOR shall certify that the data submitted is, to
his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that
such data will continue to be accurate and complete during the performance of the changed or extra Work.
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10.4 Cost of the Work:

The term "cost of the Work" means the sum of all costs necessarily incurred and paid by the CONTRACTOR in the
proper performance of the Work. Except as otherwise may be agreed to in writing by the DEPARTMENT, such
costs shall be in amount no higher than those prevailing in the locality of the Project, shall include only the
following items and shall not include any of the costs itemized in subparagraph 10.5:

10.4.1

10.4.2

10.4.3

10.4.4

10.4.5

Payroll costs for employees in the direct employ of the CONTRACTOR in the performance of the Work under
schedules ofjob classifications agreed upon by the DEPARTMENT and the CONTRACTOR. Payroll costs for
employees not employed full time on the Work shall be apportioned on the basis of their time spent on the
Work. Payroll costs shall be limited to, salaries and wages plus the cost of fringe benefits which shall include
social security contributions, unemployment, excise and payroll taxes, workers' or workmen's compensation,
health and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable thereto. Such
employees shall include manual workers up through the level of foreman but shall not include general foremen,
superintendents, and non-manual employees. The expenses of performing Work after regular working hours, on
Saturday, Sunday or legal holidays shall be included in the above to the extent authorized by the DEPARTMENT.

Cost of all materials and equipment furnished and incorporated or consumed in the Work, including costs of
transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash
discounts shall accrue to the CONTRACTOR unless the DEPARTMENT deposits funds with the
CONTRACTOR with which to make payments, in which case the cash discounts shall accrue to the
DEPARTMENT. All trade discounts, rebates and refunds and all returns from sale of surplus materials and
equipment shall accrue to the DEPARTMENT, and the CONTRACTOR shall make provisions so that they may
be obtained.

Payments made by the CONTRACTOR to Subcontractors for Work performed by Subcontractors. If required by
the DEPARTMENT, CONTRACTOR shall obtain competitive quotes from Subcontractors or Suppliers
acceptable to the CONTRACTOR and shall deliver such quotes to the DEPARTMENT who will then
determine which quotes will be accepted. If a subcontract provides that the Subcontractor is to be paid on the
basis of "cost of the Work" plus a fee, the Subcontractor' "cost of the Work" shall be determined in the same
manner as the CONTRACTOR's "cost of work" as described in paragraphs 10.4 through 10.5; and the
Subcontractor's fee shall be established as provided for under subparagraph 10.6.2 clause b. All subcontracts
shall be subject to the other provisions of the Contract Documents insofar as applicable.

Costs of special consultants (including but not limited to engineers, architects, testing laboratories, and
surveyors) employed for services necessary for the completion of the Work.

Supplemental costs including the following:

The proportion of necessary transportation, travel and subsistence expenses of the CONTRACTOR's employees
incurred in discharge of duties connected with the Work.

Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances,
office and temporary facilities at the site and hand tools not owned by the Workers, which are consumed in the
performance of the Work, and cost less market value of such items used but not consumed which remain the
property of the CONTRACTOR.

Rentals of all construction equipment and machinery and the parts thereof whether rented from the
CONTRACTOR or others in accordance with rental agreements Approved by the DEPARTMENT and the
costs of transportation, loading, unloading, installation, dismantling and removal thereof- all in accordance with
terms of said rental agreements. The rental of any such equipment, machinery or parts shall cease when the use
thereof is no longer necessary for the Work.

For any machinery or special equipment (other than small tools) which has been authorized by the Project
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Manager, the CONTRACTOR shall receive the rental rates in the current edition and appropriate volume of
the "Rental Rate Blue Book for Construction Equipment", published by Dataquest, Inc., 1290 Ridder Park
Drive, San Jose, CA 95131. Hourly rental rates shall be determined as follows:

The established hourly rental rate shall be equal to the adjusted monthly rate for the basic equipment plus the
adjusted monthly rate for applicable attachments, both divided by 176, and multiplied by the area adjustment
factor, plus the estimated hourly operating cost.

The adjusted monthly rate is that resulting from application of the rate adjustment formula in order to
eliminate replacement cost allowances in machine depreciation and contingency cost allowances.

Attachments shall not be included unless required for the time and materials work.

For equipment not listed in The Blue Book, the CONTRACTOR shall receive a rental rate as agreed upon
before such work is begun. If agreement cannot be reached, the DEPARTMENT reserves the right to establish a
rate based on similar equipment in the Blue Book or prevailing commercial rates in the area.

These rates shall apply for equipment used during the CONTRACTOR’s regular shift of 10 hours per day.
Where the equipment is used more than 10 hours per day, either on the CONTRACTOR's normal work or on
time and materials, and either on single or multiple shifts, an overtime rate, computed as follows, shall apply:

The hourly overtime rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted
monthly rate for applicable attachments, both divided by 352, and multiplied by the area adjustment factor, plus
the estimated hourly operating cost.

Equipment which must be rented or leased specifically for work required under this section shall be authorized
in writing by the Project Manager. The CONTRACTOR shall be paid invoice price plus 15%.

When it is necessary to obtain equipment from sources beyond the project limits exclusively for time and
materials, work, the actual cost of transferring the equipment to the site of the Work and return will be allowed
as an additional item of expense. Where the move is made by common carrier, the move-in allowance will be
limited to the amount of the freight bill or invoice. If the CONTRACTOR hauls the equipment with his own
forces, the allowance will be limited to the rental rate for the hauling unit plus operator wages. In the event that
the equipment is transferred under its own power, the moving allowance will be limited to one-half of the
normal hourly rental rate plus operator’s wages. In the event that the move-out is to a different location,
payment will in no instance exceed the amount of the move-in. Move-in allowance shall not be made for
equipment brought to the project for time and materials work which is subsequently retained on the project and
utilized for completion of contract items, camp maintenance, or related work. -

Equipment ordered to be on a stand-by basis shall be paid for at the stand-by rental rate for the number of hours
in the CONTRACTOR'S normal work shift, but not to exceed 8 hours per day. The stand-by rental rate shall be
computed as follows:

The hourly stand-by rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted
monthly rate for applicable attachments, both divided by 352, all multiplied by the area adjustment factor.

Time will be recorded to the nearest one-quarter hour for purposes of computing compensation to the
CONTRACTOR for equipment utilized under these rates.

The equipment rates as determined above shall be full compensation, including overhead and profit, for
providing the required equipment and no additional compensation will be made for other costs such as, but not
limited to, fuels, lubricants, replacement parts or maintenance costs. Cost of repairs, both major and minor, as
well as charges for mechanic's time utilized in servicing equipment to ready it for use prior to moving to the
project and similar charges will not be allowed.
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Sales, consumer, use or similar taxes related to the Work, and for which the CONTRACTOR is liable, imposed
by Regulatory Requirements.

Deposits lost for causes other than negligence of the CONTRACTOR, any Subcontractor or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees
for permits and licenses.

Losses and damages (and related expenses), not compensated by insurance or otherwise, to the Work or
otherwise sustained by the CONTRACTOR in connection with the performance and furnishing of the Work
provided they have resulted from causes other than the negligence of the CONTRACTOR, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may be liable. Such losses
shall include settlements made with the written consent and Approval of the DEPARTMENT. No such losses,
damages and expenses shall be included in the "cost of the Work" for the purpose of determining the
CONTRACTOR's fee. If, however, any such loss or damage requires reconstruction and the CONTRACTOR is
placed in charge thereof, the CONTRACTOR shall be paid for services a fee proportionate to that stated in
paragraphs 10.6.2.a and 10.6.2.b.

The cost of utilities, fuel and sanitary facilities at the site.

Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage and
similar petty cash items in connection with the Work.

Cost of premiums for additional bonds and insurance required because of changes in the Work and premiums
for property insurance coverage within the limits of the deductible amounts established by the DEPARTMENT in
accordance with Article 5.

10.5 Excluded Costs:

The term "cost of the Work" shall not include any of the following:

10.5.1

10.5.2

10.5.3

10.5.4

10.5.5

10.5.6

Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of partnership and
sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditors, accountants,
purchasing and contracting agency, expeditors, timekeepers, clerks and other personnel employed by
CONTRACTOR whether at the site or in CONTRACTOR's principal or a branch office for general
administration of the Work and not specifically included in the agreed upon schedule of job classifications
referred to in paragraph 10.4.1 or specifically covered by paragraph 10.4.4 all of which are to be considered
administrative costs covered by the CONTRACTOR's fee.

Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office at the site.

Any part of CONTRACTOR's capital expenses including interest on CONTRACTOR's capital employed for
the Work and charges against CONTRACTOR for delinquent payments.

Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required by the Contract
Documents to purchase and maintain the same (except for the cost of premiums covered by subparagraph
10.4.5. 1 above).

Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or indirectly employed
by any of them or for whose acts any of them may be liable, including but not limited to, the correction of
Defective Work, disposal of materials or equipment wrongly supplied and making good any damage to

property.

Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly
included in paragraph 10.4.
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10.6 CONTRACTOR's Fee:

The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be determined as follows.
10.6.1 A mutually acceptable fixed fee; or ifnone can be agreed upon.
10.6.2 A fee based on the following percentages of the various portions of the "cost of the Work™:

a. For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be fifteen percent;

b. For costs incurred under paragraph10.4.3, the CONTRACTOR's fee shall be ten percent; and if a subcontract is
on the basis of "cost of the Work" plus a fee, the maximum allowable to CONTRACTOR on account of
overhead and profit for itself and all Subcontractors and multiple tiers thereof shall be fifteen percent of the cost
incurred by the subcontractor actually performing the Work;

c. No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4,10.4.5 and 10.5;

d. The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such change which
results in a net decrease in cost will be the amount of the actual net decrease plus a deduction in CONTRACTOR's
fee by an amount equal to fifteen percent of the net decrease; and

e. When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's fee shall
be computed on the basis of the net change in accordance with paragraphs 10.6.2.a through 10.6.2.d, inclusive.

10.7 Cost Breakdown:

Whenever the cost of any Work is to be determined pursuant to paragraphs 10.4 and 10.5, the CONTRACTOR will
submit in a form acceptable to the DEPARTMENT an itemized cost breakdown together with supporting data.

10.8 Cash Allowances:

It is understood that CONTRACTOR has included in the Contract Price all allowances so named in the Contract
Documents and shall cause the Work so covered to be done by such Subcontractors or Suppliers and for such sums
within the limit of the allowances as may be acceptable to the Contracting Officer. CONTRACTOR agrees that:

10.8.1 The allowances include the cost to CONTRACTOR (less any applicable trade discounts) of materials and
equipment required by the allowances to be delivered at the site, and all applicable taxes; and

10.8.2 CONTRACTOR's cost for unloading and handling on the site, labor, installation costs, overhead, profit and
other expenses contemplated for the allowances have been included in the Contract Price and not in the
allowances. No demand for additional payment on account of any thereof will be valid.

Prior to final payment, an appropriate Change Order will be issued to reflect actual amounts due the
CONTRACTOR on account of Work covered by allowances, and the Contract Price shall be correspondingly
adjusted.

10.9 Unit Price Work:

10.9.1  Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the
Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the established
unit prices for each separately identified item of Unit Price Work times the estimated quantity of each item as
indicated in the Contract. The estimated quantities of items of Unit Price Work are not guaranteed and are
solely for the purpose of comparison of bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by the CONTRACTOR will be made by the
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10.9.2

10.9.3

10.10

DEPARTMENT in accordance with paragraph 10.10.

Each unit price will be deemed to include an amount considered by the CONTRACTOR to be adequate to cover
the CONTRACTOR's overhead and profit for each separately identified item. If the "Basis of Payment" clause
in the Contract Documents relating to any unit price in the bid schedule requires that the said unit price cover
and be considered compensation for certain work or material essential to the item, this same work or material
will not also be measured or paid for under any other pay item which may appear elsewhere in the Contract
Documents.

Payment to the CONTRACTOR shall be made only for the actual quantities of Work performed and accepted or
materials furnished, in conformance with the Contract Documents. When the accepted quantities of Work or
materials vary from the quantities stated in the bid schedule, or change documents, the CONTRACTOR shall
accept as payment in full, payment at the stated unit prices for the accepted quantities of Work and materials
furnished, completed and accepted; except as provided below:

When the quantity of Work to be done or material to be furnished under any item, for which the total cost of the
item exceeds 10% of the total Contract Price, is increased by more than 25 percent of the quantity stated in the
bid schedule, or change documents, either party to the Contract, upon demand, shall be entitled to an equitable
unit price adjustment on that portion of the Work above 125 percent of the quantity stated in the bid schedule.

When the quantity of Work to be done or material to be furnished under any major item, for which the total cost
of the item exceeds 10% of the total Contract Price, is decreased by more than 25 percent of the quantity stated
in the bid schedule, or change documents either party to the Contract, upon demand, shall be entitled to an
equitable price adjustment for the quantity of Work performed or material furnished, limited to a total payment
of not more than 75 percent of the amount originally bid for the item.

Determinations for Unit Prices:

The Contracting Officer will determine the actual quantities and classifications of Unit Price Work performed by the
CONTRACTOR. The Contracting Officer will review with the CONTRACTOR preliminary determinations on
such matters before finalizing the costs and quantities on the Schedule of Values. The Contracting Officer's
acknowledgment thereof will be final and binding on the CONTRACTOR, unless, within 10 days after the date of
any such decisions, the CONTRACTOR delivers to the Contracting Officer written notice of intention to appeal
from such a decision.
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ARTICLE 11- CONTRACT TIME; COMPUTATION AND CHANGE

11.1

Commencement of Contract Time; Notice to Proceed:

The Contract Time will commence to run on the day indicated in the Notice to Proceed.

11.2  Starting the Work:

No Work on Contract items shall be performed before the effective date of the Notice to Proceed. The
CONTRACTOR shall notify the Contracting Officer at least 24 hours in advance of the time actual construction
operations will begin. The CONTRACTOR may request a limited Notice to Proceed after Award has been made, to
permit them to order long lead materials which could cause delays in Project completion. However, granting is
within the sole discretion of the Contracting Officer, and refusal or failure to grant a limited Notice to Proceed shall
not be a basis for claiming for delay, extension of time, or alteration of price.

11.3 Computation of Contract Time:

11.3.1  When the Contract Time is specified on a Calendar Day basis, all Work under the Contract shall be completed

within the number of Calendar Days specified. The count of Contract Time begins on the day following receipt
of the Notice to Proceed by the CONTRACTOR, ifno starting day is stipulated therein.

Calendar Days shall continue to be counted against Contract Time until and including the date of Substantial
Completion of the Work.

11.3.2 When the Contract completion time is specified as a fixed calendar date, it shall be the date of Substantial

Completion.

11.3.3 The Contract Time shall be as stated on form 25D-9, Proposal.

11.4 Time Change:

The Contract Time may only be changed by a Change Order or Supplemental Agreement.

11.5 Extension Due to Delays:

The right of the CONTRACTOR to proceed shall not be terminated nor the CONTRACTOR charged with liquidated
or actual damages because of delays to the completion of the Work due to unforeseeable causes beyond the control
and without the fault or negligence of the CONTRACTOR, including, but not restricted to the following: acts of
God or of the public enemy, acts of the DEPARTMENT in its contractual capacity, acts of another contractor in the
performance of a contract with the DEPARTMENT, floods, fires, epidemics, quarantine restrictions, strikes, freight
embargoes, unusually severe weather and delays of Subcontractors or Suppliers due to such causes. Any delay in
receipt of materials on the site, caused by other than one of the specifically mentioned occurrences above, does not of
itself justify a time extension, provided that the CONTRACTOR shall within twenty four (24) hours from the
beginning of any such delay (unless the Contracting Officer shall grant a further period of the time prior to the date of
final settlement of the Contract), notify the Contracting Officer in writing of the cause of delay. The Contracting
Officer shall ascertain the facts and the extent of the delay and extend the time for completing the Work when the
findings of fact justify such an extension.

11.6 Essence of Contract:

All time limits stated in the Contract Documents are of the essence of the Contract.

11.7 Reasonable Completion Time:

It is expressly understood and agreed by and between the CONTRACTOR and the DEPARTMENT that the date of
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beginning and the time for Substantial Completion of the Work described herein are reasonable times for the
completion of the Work.

11.8 Delay Damages:

Whether or not the CONTRACTOR's right to proceed with the Work is terminated, he and his Sureties shall be
liable for damages resulting from his refusal or failure to complete the Work within the specified time.

Liquidated and actual damages for delay shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT in
the amount as specified in the Supplementary Conditions for each Calendar Day the completion of the Work or any
part thereof is delayed beyond the time required by the Contract, or any extension thereof. If a listing of incidents
resulting from a delay and expected to give rise to actual or liquidated damages is not established by the Contract
Documents, then the CONTRACTOR and his Surety shall be liable to the DEPARTMENT for any actual damages
occasioned by such delay. The CONTRACTOR acknowledges that the liquidated damages established herein are
not a penalty but rather constitute an estimate of damages that the DEPARTMENT will sustain by reason of delayed
completion. These liquidated and actual damages are intended as compensation for losses anticipated to arise, and
include those items enumerated in the Supplementary Conditions.

These damages will continue to run both before and after termination in the event of default termination. These
liquidated damages do not cover excess costs of completion or DEPARTMENT costs, fees, and charges related to
reprocurement. If a default termination occurs, the CONTRACTOR or his Surety shall pay in addition to these
damages, all excess costs and expenses related to completion as provided by Article 14.2.5.
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ARTICLE 12 - QUALITY ASSURANCE

12.1

Warranty and Guaranty:

The CONTRACTOR warrants and guarantees to the DEPARTMENT that all Work will be in accordance with the
Contract Documents and will not be Defective. Prompt notice of all defects shall be given to the CONTRACTOR.
All Defective Work, whether or not in place, may be rejected, corrected or accepted as provided for in this article.

12.2 Access to Work:

The DEPARTMENT and the DEPARTMENT's representatives, testing agencies and governmental agencies with
jurisdiction interests will have access to the Work at reasonable times for their observation, inspecting and testing.
The CONTRACTOR shall provide proper and safe conditions for such access.

12.3 Tests and Inspections:

12.3.1

12.3.2

12.3.4

12.3.5

The CONTRACTOR shall give the Contracting Officer timely notice of readiness of the Work for all required
inspections, tests or Approvals.

If Regulatory Requirements of any public body having jurisdiction require any Work (or part thereof) to
specifically be inspected, tested or approved, the CONTRACTOR shall assume full responsibility therefor, pay
all costs in connection therewith and furnish the Contracting Officer the required certificates of inspection,
testing or approval. The CONTRACTOR shall also be responsible for and shall pay all costs in connection with
any inspection or testing required in connection with DEPARTMENT's acceptance of a Supplier of materials or
equipment proposed to be incorporated in the Work, or of materials or equipment submitted for Approval prior to
the CONTRACTOR's purchase thereof for incorporation in the Work. The cost of all inspections, tests and
approvals in addition to the above which are required by the Contract Documents shall be paid by the
CONTRACTOR. The DEPARTMENT may perform additional tests and inspections which it deems necessary to
insure quality control. All such failed tests or inspections shall be at the CONTRACTOR's expense.

If any Work (including the Work of others) that is to be inspected, tested or approved is covered without written
concurrence of the Contracting Officer, it must, if requested by the Contracting Officer, be uncovered for
observation. Such uncovering shall be at the CONTRACTOR's expense unless the CONTRACTOR has given
the Contracting Officer timely notice of CONTRACTOR's intention to cover the same and the Contracting
Officer has not acted with reasonable promptness in response to such notice.

Neither observations nor inspections, tests or Approvals by the DEPARTMENT or others shall relieve the
CONTRACTOR from the CONTRACTOR's obligations to perform the Work in accordance with the Contract
Documents.

12.4 Uncovering Work:

12.4.1

If any Work is covered contrary to the written request of the Contracting Officer, it must, if requested by the
Contracting Officer, be uncovered for the Contracting Officer's observation and replaced at the
CONTRACTOR's expense.
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12.4.2  If the Contracting Officer considers it necessary or advisable that covered Work be observed inspected or
tested, the CONTRACTOR, at the Contracting Officer's request, shall uncover, expose or otherwise make
available for observation, inspection or testing as the Contracting Officer may require, that portion of the Work
in question, furnishing all necessary labor, material and equipment. If it is found that such Work is Defective,
the CONTRACTOR shall bear all direct, indirect and consequential costs of such uncovering, exposure,
observation, inspection and testing and of satisfactory reconstruction, (including but not limited to fees and
charges of engineers, architects, attorneys and other professionals) and the DEPARTMENT shall be entitled to an
appropriate decrease in the Contract Price. If, however, such Work is not found to be Defective, the
CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the Contract Time, or
both, directly attributable to such uncovering, exposure, observation, inspection, testing and reconstruction.

12.5 DEPARTMENT May Stop the Work:

If the Work is Defective, or the CONTRACTOR fails to supply suitable materials or equipment, or fails to furnish or
perform the Work in such a way that the completed Work will conform to the Contract Documents, the Contracting
Officer may order the CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, this right of the Contracting Officer to stop the Work shall not give rise to any duty on the
part of the Contracting Officer to exercise this right for the benefit of the CONTRACTOR or any other party.

12.6 Correction or Removal of Defective Work:

If required by the Contracting Officer, the CONTRACTOR shall promptly, as directed, either correct all Defective
Work, whether or not fabricated, installed or completed, or, if the Work has been rejected by the Contracting
Officer, remove it from the site and replace it with Work which conforms to the requirements of the Contract
Documents. The CONTRACTOR shall bear all direct, indirect and consequential costs of such correction or removal
(including but not limited to fees and charges of engineers, architects, attorneys and other-professionals) made
necessary thereby.

12.7 One Year Correction Period:

If within one year after the date of Substantial Completion of the relevant portion of the Work or such longer period
of time as may be prescribed by Regulatory Requirements or by the terms of any applicable special guarantee
required by the Contract Documents or by any specific provision of the Contract Documents, any Work is found to be
Defective, the CONTRACTOR shall promptly, without cost to the DEPARTMENT and in accordance with the
Contracting Officer's written instructions, either correct such Defective Work, or, if it has been rejected by the
Contracting Officer, remove it from the site and replace it with conforming Work. If the CONTRACTOR does not
promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk of
loss or damage, the DEPARTMENT may have the Defective Work corrected or the rejected Work removed and
replaced, and all direct, indirect and consequential costs of such removal and replacement (including but not limited to
fees and charges of engineers, architects, attorneys and other professionals) will be paid by the CONTRACTOR. In
special circumstances where a particular item of equipment is placed in continuous service for the benefit of the
DEPARTMENT before Substantial Completion of all the Work, the correction period for that item may begin on an
earlier date if so provided in the Specifications or by Change Order. Provisions of this paragraph are not intended to
shorten the statute of limitations for bringing an action.

12.8 Acceptance of Defective Work:

Instead of requiring correction or removal and replacement of Defective Work, the Contracting Officer may accept
Defective Work, the CONTRACTOR shall bear all direct, indirect and consequential costs attributable to the
Contracting Officer's evaluation of and determination to accept such Defective Work (costs to include but not be
limited to fees and charges of engineers, architects, attorneys and other professionals). If any such acceptance
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in the Contract
Documents with respect to the Work; and the DEPARTMENT shall be entitled to an appropriate decrease in the
Contract Price. If the DEPARTMENT has already made final payment to the CONTRACTOR, an appropriate
amount shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT.

00700-40 Revised: December 2011



12.9 DEPARTMENT May Correct Defective Work:

If the CONTRACTOR fails within a reasonable time after written notice from the Contracting Officer to proceed to
correct Defective Work or to remove and replace rejected Work as required by the Contracting Officer in accordance
with paragraph 12.6, or if the CONTRACTOR fails to perform the Work in accordance with the Contract
Documents, or if the CONTRACTOR fails to comply with any other provision of the Contract Documents, the
DEPARTMENT may, after 7 days' written notice to the CONTRACTOR, correct and remedy any such deficiency. In
exercising the rights and remedies under this paragraph the DEPARTMENT shall proceed expeditiously. To the extent
necessary to complete corrective and remedial action, the Contracting Officer may exclude the
CONTRACTOR from all or part of the site, take possession of all or part of the Work, and suspend the
CONTRACTOR's services related thereto, take possession of the CONTRACTOR's tools, appliances, construction
equipment and machinery at the site and incorporate in the Work all materials-and equipment stored at the site or
approved remote storage sites or for which the DEPARTMENT has paid the CONTRACTOR but which are stored
elsewhere. The CONTRACTOR shall allow the Contracting Officer and his authorized representatives such access to
the site as may be necessary to enable the Contracting Officer to exercise the rights and remedies under this
paragraph. All direct, indirect and consequential costs of the DEPARTMENT in exercising such rights and remedies
will be charged against the CONTRACTOR, and a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work; and the DEPARTMENT shall be entitled to an
appropriate decrease in the Contract Price. Such direct, indirect and consequential costs will include but not be
limited to fees and charges of engineers, architects, attorneys and other professionals, all court and arbitration costs
and all costs of repair and replacement of work of others destroyed or damaged by correction, removal or
replacement of the CONTRACTOR's Defective Work. The CONTRACTOR shall not be allowed an extension of
time because of any delay in performance of the Work attributable to the exercise, by the Contracting Officer, of the
DEPARTMENT's rights and remedies hereunder.
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ARTICLE 13 -PAYMENTS TO CONTRACTOR AND COMPLETION
13.1 Schedule of Values:

The Schedule of Values established as provided in paragraph 6.6 will serve as the basis for progress payments and
will be incorporated into a form of Application for Payment acceptable to the Contracting Officer. Progress
payments on account of Unit Price Work will be based on the number of units completed.

13.2 Preliminary Payments:

Upon approval of the Schedule of Values the CONTRACTOR may be paid for direct costs substantiated by paid
invoices and other prerequisite documents required by the General Requirements. Direct costs shall include the cost
of bonds, insurance, approved materials stored on the site or at approved remote storage sites, deposits required by a
Supplier prior to fabricating materials, and other approved direct mobilization costs substantiated as indicated above.
These payments shall be included as a part of the total Contract Price as stated in the Contract.

13.3 Application for Progress Payment:

The CONTRACTOR shall submit to the Contracting Officer for review an Application for Payment filled out and
signed by the CONTRACTOR covering the Work completed as of the date of the Application for Payment and
accompanied by such supporting documentation as is required by the Contract Documents. Progress payments will be
made as the Work progresses on a monthly basis.

13.4 Review of Applications for Progress Payment:

Contracting Officer will either indicate in writing a recommendation of payment or return the Application for
Payment to the CONTRACTOR indicating in writing the Contracting Officer's reasons for refusing to recommend
payment. In the latter case, the CONTRACTOR may make the necessary corrections and resubmit the Application
for Payment.

13.5 Stored Materials and Equipment:

If payment is requested on the basis of materials and equipment not incorporated in the Work but delivered and
suitably stored at the site or at another location agreed to in writing, the Application for Payment shall also be
accompanied by a bill of sale, paid invoice or other documentation warranting that the DEPARTMENT has received
the materials and equipment free and clear of all charges, security interests and encumbrances and evidence that the
materials and equipment are covered by appropriate property insurance and other arrangements to protect the
DEPARTMENT's interest therein, all of which will be Satisfactory to the Contracting Officer. No payment will be
made for perishable materials that could be rendered useless because of long storage periods. No progress payment
will be made for living plant materials until planted.

13.6 CONTRACTOR's Warranty of Title:
The CONTRACTOR warrants and guarantees that title to all Work, materials and equipment covered by any
Application for Payment, whether incorporated in the Project or not, will pass to the DEPARTMENT no later than
the time of payment free and clear of any claims, liens, security interests and further obligations.

13.7 Withholding of Payments:

The DEPARTMENT may withhold or refuse payment for any of the reasons listed below provided it gives written
notice of its intent to withhold and of the basis for withholding:

13.7.1 The Work is Defective, or completed Work has been damaged requiring correction or replacement, or has been

installed without Approval of Shop Drawings, or by an unapproved Subcontractor, or for unsuitable storage of
materials and equipment.
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13.7.2 The Contract Price has been reduced by Change Order,

13.7.3 The DEPARTMENT has been required to correct Defective Work or complete Work in accordance with

paragraph 12.9.

13.7.4 The DEPARTMENT’s actual knowledge of the occurrence of any of the events enumerated in paragraphs

14.2.1. a through 14.2.1.k inclusive.

13.7.5 Claims have been made against the DEPARTMENT or against the funds held by the DEPARTMENT on

account of the CONTRACTOR's actions or inactions in performing this Contract, or there are other items
entitling the DEPARTMENT to a set off.

13.7.6  Subsequently discovered evidence or the results of subsequent inspections or test, nullify any previous payments

for reasons stated in subparagraphs 13.7.1 through 13.7.5.

13.7.7 The CONTRACTOR has failed to fulfill or is in violation of any of his obligations under any provision of this

Contract.

13.8 Retainage:

At any time the DEPARTMENT finds that satisfactory progress is not being made it may in addition to the amounts
withheld under 13.7 retain a maximum amount equal to 10% of the total amount earned on all subsequent progress
payments. This retainage may be released at such time as the Contracting Officer finds that satisfactory progress is
being made.

13.9 Request for Release of Funds:

If the CONTRACTOR believes the basis for withholding is invalid or no longer exists, immediate written notice of
the facts and Contract provisions on which the CONTRACTOR relies, shall be given to the DEPARTMENT,
together with a request for release of funds and adequate documentary evidence proving that the problem has been
cured. In the case of withholding which has occurred at the request of the Department of Labor, the CONTRACTOR
shall provide a letter from the Department of Labor stating that withholding is no longer requested. Following such a
submittal by the CONTRACTOR, the DEPARTMENT shall have areasonable time to investigate and verify the facts
and seek additional assurances before determining whether release of withheld payments is justified.

13.10 Substantial Completion:

When the CONTRACTOR considers the Work ready for its intended use the CONTRACTOR shall notify the
Contracting Officer in writing that the Work or a portion of Work which has been specifically identified in the
Contract Documents is substantially complete (except for items specifically listed by the CONTRACTOR as
incomplete) and request that the DEPARTMENT issue a certificate of Substantial Completion. Within a reasonable
time thereafter, the Contracting Officer, the CONTRACTOR and appropriate Consultant(s) shall make an inspection of
the Work to determine the status of completion. If the Contracting Officer does not consider the Work substantially
complete, the Contracting Officer will notify the CONTRACTOR in writing giving the reasons therefor. If the
Contracting Officer considers the Work substantially complete, the Contracting Officer will within fourteen days
execute and deliver to the CONTRACTOR a certificate of Substantial Completion with tentative list of items to be
completed or corrected. At the time of delivery of the certificate of Substantial Completion the Contracting Officer
will deliver to the CONTRACTOR a written division of responsibilities pending Final Completion with respect to
security, operation, safety, maintenance, heat, utilities, insurance and warranties which shall be consistent with the
terms of the Contract Documents.

The DEPARTMENT shall be responsible for all DEPARTMENT costs resulting from the initial inspection and the
first re-inspection, the CONTRACTOR shall pay all costs incurred by the DEPARTMENT resulting from re-

Revised: December 2011 00700-43



inspections, thereafter.
13.11 Access Following Substantial Completion:

The DEPARTMENT shall have the right to exclude the CONTRACTOR from the Work after the date of Substantial
Completion, but the DEPARTMENT shall allow CONTRACTOR reasonable access to complete or correct items on
the tentative list.

13.12 Final Inspection:

Upon written notice from the CONTRACTOR that the entire Work or an agreed portion thereof is complete, the
Contracting Officer will make a final inspection with the CONTRACTOR and appropriate Consultant(s) and will
notify the CONTRACTOR in writing of all particulars in which this inspection reveals that the Work is incomplete
or Defective. The CONTRACTOR shall immediately take such measures as are necessary to remedy such
deficiencies. The CONTRACTOR shall pay for all costs incurred by the DEPARTMENT: resulting from re-
inspections.

13.13 Final Completion and Application for Payment:

After the CONTRACTOR has completed all such corrections to the satisfaction of the Contracting Officer and
delivered all schedules, guarantees, bonds, certificates of payment to all laborers, Subcontractors and Suppliers, and
other documents - all as required by the Contract Documents; and after the Contracting Officer has indicated in
writing that the Work has met the requirements for Final Completion, and subject to the provisions of paragraph
13.18, the CONTRACTOR may make application for final payment following the procedure for progress payments.
The final Application for Payment shall be accompanied by all remaining certificates, warranties, guarantees, releases,
affidavits, and other documentation required by the Contract Documents.

13.14 Final Payment:

13.14.1 1If on the basis of the Contracting Officer's observation of the Work during construction and final inspection,
and the Contracting Officer's review of the final Application for Payment and accompanying documentation- all
as required by the Contract Documents; and the Contracting Officer is satisfied that the Work has been
completed and the CONTRACTOR's other obligations under the Contract Documents have been fulfilled, the
DEPARTMENT will process final Application for Payment. Otherwise, the Contracting Officer will return the
Application for Payment to the CONTRACTOR, indicating in writing the reasons for refusing to process final
payment, in which case the CONTRACTOR shall make the necessary corrections and resubmit the final
Application for Payment.

13.14.2 If, through no fault of the CONTRACTOR, Final Completion of the Work is significantly delayed, the Contracting
Officer shall, upon receipt of the CONTRACTOR's final Application for Payment, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the
remaining balance to be held by the DEPARTMENT for Work not fully completed or corrected is less than the
retainage provided for in paragraph 13.9, and if bonds have been furnished as required in paragraph 5.1, the
written consent of the Surety to the payment of the balance due for that portion of the Work fully completed
and accepted shall be submitted by the CONTRACTOR to the DEPARTMENT with the application for such
payment. Such payment shall be made under the terms and conditions governing fmal payment, except that it
shall not constitute a waiver of claims.

13.15 Final Acceptance:
Following certification of payment of payroll and revenue taxes, and final payment to the CONTRACTOR, the

DEPARTMENT will issue a letter of Final Acceptance, releasing the CONTRACTOR from further obligations
under the Contract, except as provided in paragraph 13.17.
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13.16 CONTRACTOR's Continuing Obligation:

The CONTRACTOR's obligation to perform and complete the Work and pay all laborers, Subcontractors, and
materialmen in accordance with the Contract Documents shall be absolute. Neither any progress or final payment by
the DEPARTMENT, nor the issuance of a certificate of Substantial Completion, nor any use or occupancy of the
Work or any part thereof by the DEPARTMENT or Using Agency, nor any act of acceptance by the
DEPARTMENT nor any failure to do so, nor any review and Approval of a Shop Drawing or sample submission,
nor any correction of Defective Work by the DEPARTMENT will constitute an acceptance of Work not in
accordance with the Contract Documents or a release of the CONTRACTOR's obligation to perform the Work in
accordance with the Contract Documents.

When it is anticipated that restarting, testing, adjusting, or balancing of systems will be required following Final
Acceptance and said requirements are noted in Section(s) 01650, such Work shall constitute a continuing obligation
under the Contract.

13.17 Waiver of Claims by CONTRACTOR:

The making and acceptance of final payment will constitute a waiver of all claims by the CONTRACTOR against
the DEPARTMENT other than those previously made in writing and still unsettled.

13.18 No Waiver of Legal Rights:

The DEPARTMENT shall not be precluded or be estopped by any payment, measurement, estimate, or certificate
made either before or after the completion and acceptance of the Work and payment therefor, from showing the true
amount and character of the Work performed and materials furnished by the CONTRACTOR, nor from showing that
any payment, measurement, estimate or certificate is untrue or is incorrectly made, or that the Work or materials are
Defective. The DEPARTMENT shall not be precluded or estopped, notwithstanding any such measurement,
estimate, or certificate and payment in accordance therewith, from recovering from the CONTRACTOR or his
Sureties, or both, such damages as it may sustain by reason of his failure to comply with requirements of the
Contract Documents. Neither the acceptance by the DEPARTMENT, or any representative of the DEPARTMENT,
nor any payment for or acceptance of the whole or any part of the Work, nor any extension of the Contract Time, nor
any possession taken by the DEPARTMENT, shall operate as a waiver of any portion of the Contract or of any
power herein reserved, or of any right to damages. A waiver by the DEPARTMENT of any breach of the Contract
shall not be held to be a waiver of any other subsequent breach.
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ARTICLE 14- SUSPENSION OF WORK, DEFAULT AND TERMINATION

14.1
14.1.1

14.1.2

14.2
14.2.1

14.2.2

14.2.3

DEPARTMENT May Suspend Work:

The DEPARTMENT may, at any time, suspend the Work or any portion thereof by notice in writing to the
CONTRACTOR. If the Work is suspended without cause the CONTRACTOR shall be allowed an increase in
the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension if the
CONTRACTOR makes an Approved claim therefor as provided in Article 15. However, no adjustment shall be
made under this clause for any suspension, delay, or interruption to the extent that suspension is due to the fault or
negligence of the CONTRACTOR, or that suspension is necessary for Contract compliance, or that performance
would have been so suspended, delayed, or interrupted by any other cause, including the fault or negligence of
the CONTRACTOR.

In case of suspension of Work, the CONTRACTOR shall be responsible for preventing damage to or loss of
any of the Work already performed and of all materials whether stored on or off the site or Approved remote
storage sites.

Default of Contract:

The Contracting Officer may give the CONTRACTOR and its surety a written Notice to Cure Default if the
CONTRACTOR:

a. fails to begin work in the time specified,

b. fails to use sufficient resources to assure prompt completion of the Work,

c. performs the Work unsuitably or neglects or refuses to remove and replace rejected materials or work,
d. stops work,

e. fails to resume stopped work after receiving notice to do so,

f.  becomes insolvent (except thatif the CONTRACTOR declares bankruptcy, termination will be under Title
11 US Code 362 and/or 365. The CONTRACTOR'S bankruptcy does not relieve the surety of any
obligations to assume the Contract and complete the Work in a timely manner.

Allows any final judgment to stand against him unsatisfied for period of 60 days, or
Makes an assignment for the benefit of creditors without the consent of the Contracting Officer, or
i. Disregards Regulatory Requirements of any public body having jurisdiction, or
j.  Otherwise violates in any substantial way any provisions of the Contract Documents, or
k. fails to comply with Contract minimum wage payments or civil rights requirements, or
. isa party to fraud, deception, misrepresentation, or
m. for any cause whatsoever, fails to carry on the Work in an acceptable manner.

The Notice to Cure Default will detail the conditions determined to be in default, the time within which to cure
the default and may, in the Contracting Officer's discretion, specify the actions necessary to cure the default.
Failure to cure the delay, neglect or default within the time specified in the Contracting Officer's written notice to
cure authorizes the DEPARTMENT to terminate the contract. The Contracting Officer may allow more time to
cure than originally stated in the Notice to Cure Default if he deems it to be in the best interests of the
DEPARTMENT. The DEPARTMENT will provide the CONTRACTOR or its surety with a written Notice of
Default Termination that details the default and the failure to cure it.

If the CONTRACTOR or its Surety, within the time specified in the above notice of default, shall not proceed in
accordance therewith, then the DEPARTMENT may, upon written notification from the Contracting Officer of
the fact of such delay, neglect or default and the CONTRACTOR's failure to comply with such notice, have full
power and authority without violating the Contract, to take the prosecution of the Work out of the hands of the
CONTRACTOR. The DEPARTMENT may terminate the services of the CONTRACTOR, exclude the
CONTRACTOR from the site and take possession of the Work and of all the CONTRACTOR's tools,
appliances, construction equipment and machinery at the site and use the same to the full extent they could be
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14.2.4

14.2.5

14.2.6

14.2.7

14.2.8

14.2.9

14.2.10

used by the CONTRACTOR (without liability to the CONTRACTOR for trespass or conversion), incorporate in
the Work all materials and equipment stored at the site or for which the DEPARTMENT has paid the
CONTRACTOR but which are stored elsewhere, and finish the Work as the DEPARTMENT may deem
expedient. The DEPARTMENT may enter into an agreement for the completion of said Contract according to
the terms and provisions thereof, or use such other methods that in the opinion of the Contracting Officer are
required for the completion of said Contract in an acceptable manner.

The Contracting Officer may, by written notice to the CONTRACTOR and its Surety or its representative,
transfer the employment of the Work from the CONTRACTOR to the Surety, or if the CONTRACTOR abandons
the Work undertaken under the Contract, the Contracting Officer may, at its option with written notice to the Surety
and without any written notice to the CONTRACTOR, transfer the employment for said Work directly to the
Surety. The Surety shall submit its plan for completion of the Work, including any contracts or agreements with
third parties for such completion, to the DEPARTMENT for approval prior to beginning completion of the
Work. Approval of such contracts shall be in accordance with all applicable requirements and procedures for
approval of subcontracts as stated in the Contract Documents.

After the notice of termination is issued, the DEPARTMENT may take over the Work and complete it by
contract or otherwise and may take possession of and use materials, appliances, equipment or plant on the Work
site necessary for completing the Work.

Rather than taking over the Work itself, the DEPARTMENT may transfer the obligation to perform the Work
from the CONTRACTOR to its surety. The surety must submit its plan for completion of the Work, including
any contracts or agreements with third parties for completion, to the DEPARTMENT for approval prior to
beginning work. The surety must follow the Contract requirements for approval of subcontracts, except that the
limitation on percent of work subcontracted will not apply.

On receipt of the transfer notice, the surety must take possession of all materials, tools, and appliances at the
Work site, employ an appropriate work force, and complete the Contract work, as specified. The Contract
specifications and requirements shall remain in effect. However the DEPARTMENT will make subsequent
Contract payments directly to the Surety for work performed under the terms of the Contract. The
CONTRACTOR shall forfeit any right to claim for the same work or any part thereof. The CONTRACTOR
shall not be entitled to receive any further balance of the amount to be paid under the Contract.

Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall enter upon the
premises and take possession of all materials, tools, and appliances thereon for the purpose of completing the
Work included under the Contract and employ by contract or otherwise any person or persons to finish the
Work and provide the materials therefore, without termination of the continuing full force and effect of this
Contract. Incase of such transfer of employment to the Surety, the Surety shall be paid in its own name on
estimates covering Work subsequently performed under the terms of the Contract and according to the terms
thereof without any right of the CONTRACTOR to make any claim for the same or any part thereof.

If the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointly and severally liable
for damages for delay as provided by paragraph 11.8, and for the excess cost of completion, and all costs and
expenses incurred by the DEPARTMENT in completing the Work or arranging for completion of the Work,
including but not limited to costs of assessing the Work to be done, costs associated with advertising, soliciting
or negotiating for bids or proposals for completion, and other reprocurement costs. Following termination the
CONTRACTOR shall not be entitled to receive any further balance of the amount to be paid under the Contract
until the Work is fully finished and accepted, at which time if the unpaid balance exceeds the amount due the
DEPARTMENT and any amounts due to persons for whose benefit the DEPARTMENT has withheld funds,
such excess shall be paid by the DEPARTMENT to the CONTRACTOR. If the damages, costs, and expenses
due the DEPARTMENT exceed the unpaid balance, the CONTRACTOR and its Surety shall pay the
difference.

If, after notice of termination of the CONTRACTOR's right to proceed under the provisions of this clause, it is
determined for any reason that the CONTRACTOR was not in default under the provisions of this clause, or
that the delay was excusable under the provisions of this clause, or that termination was wrongful, the rights and
obligations of the parties shall be determined in accordance with the clause providing for convenience
termination.
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14.3

14.4
14.4.1

14.4.2

1443

Rights or Remedies:

Where the CONTRACTOR s services have been so terminated by the DEPARTMENT, the termination will not
affect any rights or remedies of the DEPARTMENT against the CONTRACTOR then existing or which may
thereafter accrue. Any retention or payment of moneys due the CONTRACTOR by the DEPARTMENT will
not release the CONTRACTOR from liability.

Convenience Termination:

The performance of the Work may be terminated by the DEPARTMENT in accordance with this section in
whole or in part, whenever, for any reason the Contracting Officer shall determine that such termination is in
the best interest of the DEPARTMENT. Any such termination shall be effected by-delivery to the
CONTRACTOR of a Notice of Termination, specifying termination is for the convenience of the
DEPARTMENT the extent to which performance of Work is terminated, and the date upon which such
termination becomes effective.

Immediately upon receipt of a Notice of Termination and except as otherwise directed by the Contracting
Officer, the CONTRACTOR shall:

a. Stop Work on the date and to the extent specified in the Notice of Termination;

b. Place no further orders or subcontracts for materials, services, or facilities except as may be necessary for
completion of such portion of the Work as is not terminated;

c¢. Terminate all orders and subcontracts to the extent that they relate to the performance of Work terminated
by the Notice of Termination;

d.  With the written Approval of the Contracting Officer, to the extent he may require, settle all outstanding
liabilities and all claims arising out of such termination of orders and subcontracts, the cost of which would
be reimbursable, in whole, or in part, in accordance with the provisions of the Contract;

e. Submit to the Contracting Officer a list, certified as to quantity and quality, of any or all items of
termination inventory exclusive of items the disposition of which had been directed or authorized by the
Contracting Officer;

f.  Transfer to the Contracting Officer the completed or partially completed record drawings, Shop Drawings,
information, and other property which, if the Contract had been completed, would be required to be
furnished to the DEPARTMENT;

g. Take such action as may be necessary, or as the Contracting Officer may direct, for the protection and
preservation of the property related to the Contract which is in the possession of the CONTRACTOR and
in which the DEPARTMENT has or may acquire any interest.

The CONTRACTOR shall proceed immediately with the performance of the above obligations.

When the DEPARTMENT orders termination of the Work effective on a certain date, all Work in place as of
that date will be paid for in accordance with Article 13 of the Contract. Materials required for completion and
on hand but not incorporated in the Work will be paid for at invoice cost plus 15% with materials becoming the
property of the DEPARTMENT- or the CONTRACTOR may retain title to the materials and be paid an agreed
upon lump sum. Materials on order shall be cancelled, and the DEPARTMENT shall pay reasonable factory
cancellation charges with the option of taking delivery of the materials in lieu of payment of cancellation
charges. The CONTRACTOR shall be paid 10% of the cost; freight not included, of materials cancelled, and
direct expenses only for CONTRACTOR chartered freight transport which cannot be cancellation without charges,
to the extent that the CONTRACTOR can establish them. The extra costs due to cancellation of bonds and
insurance and that part of job start-up and phase-out costs not amortized by the amount of Work accomplished
shall be paid by the DEPARTMENT. Charges for loss of profit or consequential damages shall not be
recoverable except as provided above.

a. The following costs are not payable under a termination settlement agreement or Contracting Officer's
determination of the termination claim:

1. Loss of anticipated profits or consequential or compensatory damages
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14.4.4

14.4.5

14.4.6

14.4.7

2. Unabsorbed home office overhead (also termed "General & Administrative Expense") related to
ongoing business operations

3. Bidding and project investigative costs
4. Direct costs of repairing equipment to render it operable for use on the terminated work

The termination claim shall be submitted promptly, but in no event later than 90 days from the effective date of
termination, unless extensions in writing are granted by the Contracting Officer upon written request of the
CONTRACTOR made within the 90-day period. Upon failure of the CONTRACTOR to submit his termination
claim within the time allowed, the Contracting Officer may determine, on the basis of information available to
him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall thereupon pay to the
CONTRACTOR the amount so determined.

The CONTRACTOR and the Contracting Officer may agree upon whole or any part of the amount or amounts
to be paid to the CONTRACTOR by reason of the total or partial termination of Work pursuant to this section.
The Contract shall be amended accordingly, and the CONTRACTOR shall be paid the agreed amount.

In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in whole or in part, as
provided heretofore, as to the amounts with respect to costs to be paid to the CONTRACTOR in connection
with the termination of the Work the Contracting Officer shall determine, on the basis of information available
to him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall pay to the
CONTRACTOR the amount determined as follows:

a. All costs and expenses reimbursable in accordance with the Contract not previously paid to the
CONTRACTOR for the performance of the Work prior to the effective date of the Notice of Termination;

b. So far as not included under "a" above, the cost of settling and paying claims arising out of the termination
of the Work under subcontracts or orders which are properly chargeable to the terminated portions of the
Contract;

c. So far as practicable, claims by the CONTRACTOR for idled or stand-by equipment shall be made as
follows: Equipment claims will be reimbursed as follows:

1. Contractor-owned equipment usage, based on the CONTRACTOR'S ownership and operating costs
for each piece of equipment as determined from the CONTRACTOR'S accounting records. Under no
circumstance, may the CONTRACTOR base equipment claims on published rental rates.

2. Idle or stand-by time for Contractor-owned equipment, based on the CONTRACTOR'S internal
ownership and depreciation costs. Idle or stand-by equipment time is limited to the actual period of
time equipment is idle or on stand-by as a direct result of the termination, not to exceed 30 days.
Operating expenses will not be included for payment of idle or stand-by equipment time.

3. Rented equipment, based on reasonable, actual rental costs. Equipment leased under "capital leases" as
defined in Financial Accounting Standard No. 13 will be considered Contractor-owned equipment.
Equipment leased from an affiliate, division, subsidiary or other organization under common control
with the CONTRACTOR will be considered Contractor-owned equipment, unless the lessor has an
established record of leasing to unaffiliated lessees at competitive rates consistent with the rates the
CONTRACTOR has agreed to pay and no more than forty percent of the lessor's leasing business,
measured in dollars, is with organizations affiliated with the lessor.

The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim procedures, as defined in
Article 15, for any determination made by the Contracting Officer, except if the CONTRACTOR has failed to
submit his claim within the time provided and has failed to request extension of such time, CONTRACTOR
shall have no such right of appeal. In arriving at the amount due the CONTRACTOR under this section, there
shall be deducted:

a. All previous payments made to the CONTRACTOR for the performance of Work under the Contract prior
to termination;

b. Any claim for which the DEPARTMENT may have against the CONTRACTOR;

c. The agreed price for, or the proceeds of sale of, any materials, supplies, or other things acquired by the

Revised: December 2011 00700-49



d.

CONTRACTOR or sold pursuant to the provisions of this section and not otherwise recovered by or
credited to the DEPARTMENT; and,

All progress payments made to the CONTRACTOR under the provisions of this section.

14.4.8 Where the Work has been terminated by the DEPARTMENT said termination shall not affect or terminate any
of the rights of the DEPARTMENT against the CONTRACTOR or his Surety then existing or which may
thereafter accrue because of such default. Any retention or payment of monies by the DEPARTMENT due to
the CONTRACTOR under the terms of the Contract shall not release the CONTRACTOR or its Surety from
liability.

14.4.9

14.4.10

The CONTRACTOR's termination claim may not include claims that pre dated the notice for termination for
convenience. Those claims shall be prosecuted by the CONTRACTOR under Article 15.

The CONTRACTOR'S termination claim may not exceed the total dollar value of the contract as awarded plus
agreed upon change orders less the amounts that have been paid for work completed.

a.

Unless otherwise provided for in the Contract Documents, or by applicable statute, the CONTRACTOR,
from the effective date of termination and for a period of three years after final settlement under this
Contract, shall preserve and make available to the DEPARTMENT at all reasonable times at the office of
the CONTRACTOR, all its books, records, documents, and other evidence bearing on the cost and
expenses of the CONTRACTOR under his Contract and relating to the Work terminated hereunder.

Definitions. In this Subsection 108-1.09, the term "cost" and the term "expense" mean a monetary amount
in U.S. Dollars actually incurred by the CONTRACTOR, actually reflected in its contemporaneously
maintained accounting or other financial records and supported by original source documentation.

Cost Principles. The DEPARTMENT may use the federal cost principles at 48 CFR §§ 31.201-1 to 31.205-
52 (or succeeding cost principles for fixed price contracts) as guidelines in determining allowable costs
under this Subsection to the extent they are applicable to construction contracts and consistent with the
specifications of this Contract. The provisions of this contract control where they are more restrictive than, or
inconsistent with, these federal cost principles."
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ARTICLE 15 - CLAIMS FOR ADJUSTMENT AND DISPUTES

15.1
15.1.1

15.1.2

15.1.3

15.1.4

15.1.5

15.1.6

15.2
15.2.1

Notification

The CONTRACTOR shall notify the DEPARTMENT in writing as soon as the CONTRACTOR becomes
aware of any act or occurrence which may form the basis of a claim for additional compensation or an extension of
Contract Time or of any dispute regarding a question of fact or interpretation of the Contract. The
DEPARTMENT has no obligation to investigate any fact or occurrence that might form the basis of a claim or to
provide any additional compensation or extension of Contract Time unless the CONTRACTOR has notified the
DEPARTMENT in writing in a timely manner of all facts the CONTRACTOR believes form the basis for the
claim.

If the CONTRACTOR believes that he is entitled to an extension of Contract Time, then the CONTRACTOR
must state the contract section on which he basis his extension request, provide the DEPARTMENT with
sufficient information to demonstrate that the CONTRACTOR has suffered excusable delay, and show the
specific amount of time to which the CONTRACTOR is entitled. The DEPARTMENT will not grant an
extension of Contract Time ifthe CONTRACTOR does not timely submit revised schedules under Section
13.10.

If the matter is not resolved by agreement within 7 days, the CONTRACTOR shall submit an Intent to Claim, in
writing, to the DEPARTMENT within the next 14 days.

If the CONTRACTOR believes additional compensation or time is warranted, then he must immediately begin
keeping complete, accurate, and specific daily records concerning every detail of the potential claim including
actual costs incurred. The CONTRACTOR shall provide the DEPARTMENT access to any such records and
furnish the DEPARTMENT copies, if requested. Equipment costs must be based on the CONTRACTOR's
internal rates for ownership, depreciation, and operating expenses and not on published rental rates. In
computing damages, or costs claimed for a change order, or for any other claim against the DEPARTMENT for
additional time, compensation or both, the CONTRACTOR must prove actual damages based on internal costs
for equipment, labor or efficiencies. Total cost, modified total cost or jury verdict forms of presentation of
damage claims are not permissible to show damages. Labor inefficiencies must be shown to actually have
occurred and can be proven solely based on job records. Theoretical studies are not a permissible means of
showing labor inefficiencies. Home office overhead will not be allowed as a component of any claim against the
DEPARTMENT.

If the claim or dispute is not resolved by the DEPARTMENT, then the CONTRACTOR shall submit a written
Claim to the Contracting Officer within 90 days after the CONTRACTOR becomes aware of the basis of the
claim or should have known the basis of the claim, whichever is earlier. The Contracting Officer will issue
written acknowledge of the receipt of the Claim.

The CONTRACTOR waives any right to claim if the DEPARTMENT was not notified properly or afforded the
opportunity to inspect conditions or monitor actual costs or if the Claim is not filed on the date required.

Presenting the Claim

The Claim must include all of the following:

a. The act, event, or condition the claim is based on

b. The Contract provisions which apply to the claim and provide relief

c. The item or items of Contract work affected and how they are affected

d. The specific relief requested, including Contract Time if applicable, and the basis upon which it was
calculated

e. A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are
accurate and complete to the best of your knowledge and belief, and that the amount requested accurately
reflects the Contract adjustment which the CONTRACTOR believes is due.
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15.3 Claim Validity, Additional Information, and DEPARTMENT's Action

15.3.1 The Claim, in order to be valid, must not only show that the CONTRACTOR suffered damages or delay but that it
was caused by the act, event, or condition complained of and that the Contract provides entitlement to relief for
such act, event, or condition.

15.3.2 The DEPARTMENT can make written request to the CONTRACTOR at any time for additional information
relative to the Claim. The CONTRACTOR shall provide the DEPARTMENT the additional information within
30 days of receipt of such a request. Failure to furnish the additional information may be regarded as a waiver
of the Claim.

154 Contracting Officer's Decision

The CONTRACTOR will be furnished the Contracting Officer's Decision within 90 days, unless the
Contracting Officer requests additional information or gives the CONTRACTOR notice that the time for issuing a
decision is being extended for a specified period under AS 36.30.620. The Contracting Officer's decision is
final and conclusive unless, within 14 days of receipt of the decision, the CONTRACTOR delivers a Notice of .
Appeal to the Appeals Officer. Procedures for appeals are covered under AS 36.30.625 and AS 36.30.630.

15.5  Fraud and Misrepresentation in Making Claims

Criminal and Civil penalties authorized under AS 36.30.687 (including, but not limited to, forfeiture of all
claimed amounts) may be imposed on the CONTRACTOR if the CONTRACTOR makes or uses a
misrepresentation in support of a claim or defraud or attempt to defraud the DEPARTMENT at-any stage of
prosecuting a claim under this Contract.
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Application for Payment, Final..........cccoooiiiiiiiiiiiie e 13.13
Application for Progress Payment .........cc.oooeiiiieiiiiiiiieiiiie et 13.3
Application for Progress Payment-review Of...........cccooiiiiiiiiiiiiiiiieeece e 13.4
Approved or Approval definition Of.........cocciiiiiiiiiiiiiiiiii e Article 1
Authorized Minor Variations of Work...........ccccoiiiiiiiiii e 932
Availability Of Lands ......c..ceiiiiiiiiiiiiiiiiiee e 4.1
AWArd-defined ........coooiiiiiiiii e Article 1
B

Before Starting CONSIIUCLION ........uiieiiiiieiiiieeeeiiie e et eeeeiete e et e e e et e e eebeeeeeeaeeeenneeeesnneeeeas 11.2
Bid Bonds-definition OF ......ccc.coiiiriiiiiiiii e Article 1
Bidder-definition Of ...........oouiiiiiiiiiit e e Article 1
Bonds and insurances-in eNeral .............cooviuiiiiiiiieiiiiiie ittt Article 5
Bonds, DELIVETY OF .....cooiiiiiiiiiiee ettt et 5.1
Bonds, Performance and Other ............cooooviiiiiiiiii e 52
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Builder's Risk Insurance ("ALL RISK")...oiiiiiiiiiiiiiiiieeeeee e 5.4.2d

C

Cash AIIOWANCES ......oovvveieieieieiiieeeeieieeeeeeeeeeens e 10.8
Change Order-definition  Of.........cccooiiiiiiiiiiie e Article 1
Change Orders-to be eXECULEA .........eeeiiiuiiiiriiiiiiiiiee ettt et e e e e e e 9.4

Changes i the WOTK ......uiiiiiiiiiiiiee et 9.1

Claims, Waiver of Final Payment...........ccoooeiiiiiiiniiiiiiiiiciiccceee e 13.17
Clarifications and INterPretations. ..........eeerueieriieeeitiee et ieeiie et ee ettt e esieeesebeeesneeeeeneeeenneeeens 2.21d; 3.6
CIEANINE ...ttt ettt et ettt e e st e e e et e e sttt e e e eeenteeeeneeesanseeeansseeenneeeesseeensseeennsaeesnnean 6.5
Completion, FINal .........coooiiiiii ettt et e e e e ee e 13.14
Completion, SUBStANtIAl........coiiiiiiiiiiiieiiie et e e e e 13.10
Conferences, Preconstruction —definition Of............cooouuuiiiiiiiiiiiiiie e Article 1
Conlflict, Error, Discrepancy-CONTRACTOR t0 RePOITt .....ccecuviieviiiiieiiiiieeeiiee e 3.5
Construction Machinery, EQUIPMENt, €tC. ......cccuuiiiiiiiiiiiiiie ettt 6.4
Consultant-definition Of...........coooiiiiiiiiiiiii e Article 1
Continuing the WOTK ......ouiiiii ettt et e e eaee s 6.23
Contract-defInition Of ..........cociiiiiiiiiiii e Article 1
Contract Documents-amending and Supplementing ..........ccocccceovueeeiniiieenniieeeniieeeenieee e 9.1;9.4; 9.6
Contract Documents- definition of ...........cccoiiiiiiiiiiiiiii e Article 1
Contract Documents-INtent.........cocceeiiiiiiiiiiiiniiiiiice e 3.4
Contract Documents-ReUSE OF ........cccuiiiiiiiiiiiiiiiii et 3.7
Contract Price, Change Of..........ocuiiiiiiiiiiiiiee ettt et e e e e eaee s 9.4;9.7;10.1
Contract Price-definition Of ..........cccciiiiiiiiiiiiii e Article 1
Contracting Officer's Authorities and Limitations ...........ccceeveeriiiniiiniieniieiiiieeee e 2.1
Contracting Officer- definition Of............cooiiiiiiiiiiiiiii e Article 1
Contracting Officer's Evaluations ...........ccoeoviuiiiiiiiiiieeiie ettt e 2.2
Contract Time, Change Of.......c..oii ittt e e et e e et e e e e e et e e eeneee 94;96;11.4
Contract Time, COMMENCEMENT OF .....uuueiiieieeeee i ceeeeeeeeee e e e eeeeeeeans 11.1
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Contract Time-definition OF .......ccooeeeeiieiieiieeeeeee e Article 1

CONTRACTOR-AEfINItION OF .....eiiiiiiiiieiiiiiiceeerie ettt e Article 1
CONTRACTOR May Stop Work or Terminate .........cceecueeeeeeiiieeeniieeeeiiieeesiieeeeeeee e 3.5.1; 4.6; 14.4.1
CONTRACTOR'S Continuing ObliZation..........ccceeeeriiieiiiieiieeeeiieeeete et eeeeeeeeeee e 13.16
CONTRACTOR'S Duty to Report Discrepancy in Documents..........c.cceecueeriiienniieniiienncenns 3.5
CONTRACTOR'S FEE-COSt PIUS ....coeiiiiiiiiiiiiiiiiiii et 10.3.3
CONTRACTOR'S Liability INSUTANCE ..cccuvveiiriiiiiiiiiiiiiiiieceiee et 54.2
CONTRACTOR'S RECOIAS ...eeuvieniietieieeieeee ettt ettt sttt e sttt ese e seeeseee e 6.26
CONTRACTOR'S Responsibilities-in general ..........ccccooeceiieiiiiieeniiieeeiiee e Article 6
CONTRACTOR'S Warranty t0 Title......ccceerieriiiiiiiiiiieeieiie et 13.6
COMTACTOTS-OtNET .. oiuiuiiiii e et e e e e e et e e e e e e e et e e e e e e eaaaraneeens 8.1; 8.2
Contractual Liability INSUTANCE.......ccccuiiiiiiiiiiiiiiiiieiieeec ettt e 54.2Db
(@FeTe) o T 10 F: 1 (o) o KOO 6.13.5; 84
Copies of Contract DOCUMENLS ......cceiuiiiiiiiieeeiiieeeeiiee e et e et ee e et e e e eeteeesereeeeneeeeesnnaeaeans 3.2
Correction or Removal of Defective WorK........cccovviiiiiiniiiniiiiiiiiicccccc e 12.6
Correction Period, ONne Year ........cooooviiiiiiiiiiiii 12.7
Correction, Removal or Acceptance of Defective Work-in general ...........c.ccoceeeeiiinennnen. 12.6; 12.8
Cost and Pricing Data ...........cooiiiiiiiiiiiiiiiieeee ettt e e saee e 10.3.4
COSENEE AECTEASE ....ceevvveeeeeeeeeeeeeeee et e e et e e e e et e e e e e e e eeeeeeeaaaeeeaeees 10.6.2.d; 10.6.2.¢
COSt OF WOTK ..ttt ettt ettt e st e st e e saree e 10.4
Costs, SUPPIEMENTAL .....eeiiiiiie ettt e ettt e ettt e e et e e et e e e enaeaeens 10.4.5

D

Day, Calendar-definition Of ............cciiiiiiiiiiiiiie et e e e e Article 1
Defective-definition Of.......cccooooiiiiiiiiiiii e Article 1
Defective Work, Acceptance Of..........ccooiiiiiiiiiiiiiiieeiece et 12.8
Defective Work, Correction or Removal Of ............oiiiiiiiiiiiiiiiee e 12.6; 12.9
Defective WOrk-1n eNeral...........oooiiiiiiiiiiiiiiiee ettt ettt e 12.6; 12.8
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Defective WoOrk, REJECHNE ....covuviiiiiiiiiiiiiiiiee ettt ettt e 12.4.2; 12.5

Definitions .........ccccuuu.... et Article 1
Delivery Of BONAS. .....ooiiiiiiiiiiie ettt e et e e et e e et e et e e et e e e ennes 5.1
DEPARTMENT-AefINItion Of .......coooiiiiiiiiiiiiiiieeienic ettt Article 1
DEPARTMENT May Correct Defective Work ......c..coceiiiiniiiiiiniiniiiiiicicceee 12.9
DEPARTMENT May StOp WOTK.....ccoiiiiiiiiiiiiiiiiiieeeiiie ettt ettt e 12.5
DEPARTMENT May Suspend WOrK.......c.coioriiiiiiiieit ettt 14.1
DEPARTMENT'S Liability INSUIANCE. ... .eeieiiiiieeiiiieeiiiieeeeiiee et eee e ee e eeeeeeeseeeee e 5.4.2.d
DEPARTMENT'S Responsibilities-in general ............cccceeiiiieiiiiieeeiiie e 2.1
DEPARTMENT'S Separate Representative at SIte ........ccccccoceevviiiiiiieniiiiiiieiiiiieeeiieeeeeeane 2.1.1;2.1.3
Determination for Unit PTiCEs .......cccooiiiiiiiiiiiiiiiiiiiciiccicctc e 10.10
Differing Site CONAILIONS .......veerriiiiiiiiiieiiiiiee ettt ettt e st e et e e sitaee e sabaeeens 9.9
Directive-definition OF ........cccciiiiiiiiii e Article 1
Directive-t0 e EXECULEA ....cocuuiiiiiriiiiiieeiii ettt et et 9.3
Directive-required PerformManCe ............ocueieeiuiieeiiiieeeiiieeeeiieesiee e ettt e e eeeeeesaeeeeeeeeeeeneees 9.3.5
Disputes, Decisions by Contracting OffiCer ........ceoiviiriiiiieriiieiiie et 2.2.1; 154
Documents, Copies 0f CONLIACT ......covuuteiiiiiiiiiiiiiie ettt ettt e et e e siaeeesnabeeeeas 3.2
DocumENtS, RECOTA.......ouuiiiiiiiiiee e e e e s 6.16
DOCUMENTS, REUSE .ovvneiiiiiiiiiiee e et e e et e e e e e e e e e e e e v e eeeeeees 3.7
Drawings-definition Of ...........ooiiiiiiiie e ettt e e e Article 1
E

BASEIMIENLS ...cuiiiiiiiiiiii ettt 4.1
EIMEI@ONICIES . ...eeiiitiiieitie ettt ettt e e bt e bttt e e ae e et e e e bt e e eabaeeeas 6.19
Equipment, Labor, Materials and...........cccccooiieiiiiiiniiiiiieceee e 6.3;6.4; 6.5
Equivalent Materials and EQUIPIMENT..........oooiiiiiiiriiiiieiiiee e eeeee e 6.9
Explorations of physical CONAILIONS .......ccovouiieeiiiiiieeeiiie et e eeeee e 43

254 0] (0 T USSR 6.25
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F

Fee, CONTRACTOR'S-COStS PIUS.....ccueeiiieiieiieieeiece ettt 10.3.3
FiNal ACCEPLANCE .....veiieiiiiie ettt et e et e e et e e et e e e e et eeeenteeeeanseeeeenseeaeannneas 13.15
Final Acceptance- definition Of ..........cooiiiiiieiiiii it Article 1
Final Completion and Application for Payment ..............ccocoeiiiiiniiiiiiiniinniiicceceee, 13.13
Final Completion- definition Of ........cooooiiiiiiiiiiiii e Article 1
Final INSPECHION ...uviiiiiiiiiiiiiieiiiet ettt ettt e st e e e abe e s 13.12
FINal PAYMENT ....eeiiiiiie ettt et et e e ettt e e ettt e e et e e e st e e et e e e enneeas 13.14
Final Payment, Processing Of.........c.cooiiiiiiiiiiiiiie ettt 13.14
G

General Requirements-definition Of............coociiiiiiiiiiiiii e Article 1
GIVINEZ NOLICE ..eeeiiuiiiiiiiitee ettt ettt ettt e e st e e ettt e sttt e e e ab e e e e ebbeeesaabaeeesbaeeens 3.5.1;44.4; 4.6; 54.2;

6.17.3; 6.19; 6.20.4; 7.4,
7.11; 8.1.4; 8.3; 9.3.6;
9.8;9.9; 10.10; 11.1;
11.2; 11.5; 12.1; 12.3.1;
12.3.4; 12.9; 13.10; 13.12;
14.1.1; 14.2.1 thru 14.2.4;
14.4.1; 14.4.3; 15.1

Guarantee of Work-by CONTRACTOR .....coooiiiiiiiiiiieeee et 12.1

I

| HaTa (300 s VE S Lor:15 10} o NUUURRUN PR 7.1;7.3;5.5
InSpection, FINAl ........coociiiiiiiiii et s 13.12
INSPection, TeStS AN .....cccouiiiriiiiiiiiiie ettt ettt e e et e e e e e e 12.3
Install-definition Of .......cocoiiiiiiiiiii e Article 1
Insurance, Bonds and- in @eneral...........cc.oooiiiiiiiiiiiiieie e Article 5
Insurance, CertifiCation Of ...........oooiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeee et 54.2
Insurance, Completed OPErations ............ccceeceeeeriiireeriiieeeeiieesiieeeesiieeeeieeesreeeeseneeeeeneee 0. 4.2.D
Insurance, CONTRACTOR'S Liability ......cccccoiiriiireiiiiiieiie et 542b
Insurance, Contractual Liability........ccoeeoiiiiiiiiiiiiieeie e e 5.4.2b
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Insurance, OWNET'S LiabDility .......cc.eeiiiiiiiiiiiiie et et e e e 5.4.1

Insurance, Property Damage.......cccoooiiiiiiiiiiiiiii e e 5.4.2.b
Insurance, Waiver of Subrogation RIhts .........ccoccuiiiiiiiiiiiiiiiiie e 54.2.a1,543
Intent of Contract DOCUIMENLS .........coecuiiiiiiiiiiiiiiii it 3.4
Interpretations and ClarifiCations...........cooueriiriiiiiiiiiiiiiii e 22.1.3;3.6
Investigations of physical cONdItIONS ........cccoeviiiiiiiiiiiiiiiiiii e 43
Invitation for Bids- definition Of .........cociiiiiiiiiiiiiiii e Article 1
L

Labor, Materials and EQUIPMENL.......ccoooiiiiiiiiiiiieiie et 6.3;64; 6.5
Laws and Regulations- gENeral..........ccocueiiiiiiiiiiiiiiniieeiiieerite ettt Article 7
Liability Insurance- CONTRACTOR'S ......coooiiiiiiiiiiiiiiictcce e 54.1
Liability INSUraNCEe-OWNEL'S........cccuiiiiiiiiiiiiiieiiie ittt e 54.1
Liens, Resulting JUAZEMENTS .........cooriiiiiiiiiiiiiiiie ettt e e 142.1.g
Liquidated DamagES ......c..eeeeiieeeiiiieeeiieeeeitie e et e e et e et ee e et e e e te e e e eneee e e st e e eannaeeennneas 11.8

M

Materials and equipment- furnished by CONTRACTOR..........ccccoeciiiiiiiiniiiiiiniiiciienene 6.4
Materials and equipment- incorporated in WOrK ..........cccoocuieeiiiiiiniiiiiniieeeiiee e 6.5
Materials or equipment- €qUIVALENT .........cooriiiiiiiiiiiiiiiiie et 6.9
MUItI-PIIME COMNETACES ..eeeeittireeiieieeitieeeeeiteeeeetteeeeatteeesnteeeeaneeeesanneeeeansseeeeanseeeeannseeeannseeaeanns 8.1

N

Notice, Giving of (See Giving Notice)

Notice Of FINal ACCEPLAINCE. ... pueeiiriiiiiiiiiiiiiiee ettt et e ettt e e sitae e e sebeeeens 13.15

Notice of Intent to Award-definition Of..........cooouiiiiiiiiiiiiiii e Article 1

Notice to Proceed-definition Of...........cocoiiiiiiiiiiiii e Article 1
Notice to Proceed-giving Of..........ooiiiiiiiiiiiiie ettt e e e eeeee e 11.1; 11.2; 11.3
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O

"OT-EQUAL"™ TEIM..ceiniiiiiiiiie ettt ettt e et et e e e st e e 6.9

OFhET COMTTACLOTS ..eeueveiiiieriieenteeiite ettt et et et e ettt e sat ettt e sateesat e sateesabeeeateesebeesabeesabeeebeeeanee Article 8
Other WOTK...o..iiiiiiiiiiiieeienee et O ettt 8.1.1
Overtime Work-authOorization Of.............uuueeeeiicee s aaaeseaeaeeeansanennnnnes 7.14;10.4.1
Owner-definition of (See DEPARTMENT) .....cooiiiiiiiiiiieiieiee et e Article 1

P

Partial UtIlZation.......ccccoiiiiiiiiiiiiiiiit et e 13.10
Partial Utilization (See Substantial Completion)- definition of ..........cocccoiiiiiiiiiiiiiienen. Article 1
Partial Utilization- Property INAUrance ............ccccooiiiiiiiiiiiiiiie e 13.10
Patent Fees and ROYAItIES ......ccooouiiiiiiiiiiiiiie et ettt e e e eaeee e 7.3
Payment, Recommendation Of ...........cccoiiiiiiiiiiiiiiiiic et 13.4
Payments to CONTRACTOR-IN @ENETaL.......ccoouiiiiiiiiiiiiiiiiiiieeeeiee et Article 13
Payments of CONTRACTOR- withholding ........ccocccueiiiiiiiiiiiiiiiniiicieiieeeece e 13.7
Performance and other Bonds ...........cocciiiiiiiiiiiiiiiii e 5.2
POITIILS ..ttt ettt e ettt sttt et sttt b e et b e e e 7.2
Physical Conditions-in @ENETAL ............oeiiiiiiiiriiiie ettt e ee e et ee e eeeee e seeee e Article 4
Physical Conditions- Contracting OffiCer's reVIEW.........cceeeirriiiiiirniiiiiniieeeniiee e 9.9
Physical Conditions- eXiSting StIUCIUIES ......ccecuvteeirireeiriiiieeiieeeriieeeenittee e et esiieeeesbaeee e 4.3
Physical Conditions- explorations and IePOTLS........ccccuueeiriiieeirniieeinriiiteriiieeeniieeeeiieee e 4.3
Physical Conditions-possible document change ...........ccccvveviiiiiiiiiiieiiiee e 9.9
Physical Conditions-price and time adjustMents ...........ccccueeeeriiieeriiieeeniiee e eeeee e 9.9
Physical Conditions-report of differing ..........cccoevioiiiiiiiiiiie e 4.6;9.9
Physical Conditions- Underground ULHILIES ...........ceeeriiiiiiniiiiiniieeiniieceeieee e 4.4
Preconstruction Conference-definition of ...........ccoccoeiiiiiiiiiiiiiiiii e Article 1
PremiSes, USE OF ..ot e et e e e e et e e e e e eeaaan 6.14
Price, Change Of CONIIACT........ccouiiieiiiiee ettt e e et e e et e e et e e e eeeeeeeneeeeeanneeeeas 10.1
Price, Contract-defINItion OF ...........uueeieiie e e e e e e e e e e ee e e e e eeeeeeeeeaas Article 1
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Progress Payment, Application fOr ........c.eeiiiiiiiiiiiiiiniiiie ettt 13.3

Progress Payment-TetaiNage. ........eeeieieeiiieeeiieeeiiieeiie e stee e et ee et tee s tee e et e e e eeeeeensteeeennaeeenneas 13.8
Progress SCHEULE ......coc.uiiiiiiiiiiii ettt sttt st e e 6.6; 6.7, 6.8
Project-definition Of...........coiiiiiiiii et e Article 1
Project Manager-definition Of...........coocuiiiriiiiiiiiiii e Article 1
Project Representation- Provision fOT .........ccceeiouiiieriiiiiiiiie e 2.1.1
Project, Starting the .........ooooiiieeiiie et et e et e e et e et ee e enaeeeas 11.2
Property INSUTANCE ....ccooiiiiiiiiii ettt e e ettt e e e e e eeeeeeeas 5423
Property Insurance- Partial UtiliZation ...........cccoocceiiiiiiiiiiiiiiniiieeiie e 13.10
Protection, Safety and ...........occcooiiiiiiiiiiiii e 6.17

R

Recommendation of Progress Payment ..........ccocceeiiiiiiiiiiiiiiiiiee e 13.4
RECOTd DOCUIMENLS. ....eueiiiiiiiiieiie ettt ettt et et sbt et e st e st e bt seb e beesaaeenne 6.16
REfErence POINLS ......coc.uiiiiiiiiiiiie et 4.7
Regulations, Laws and.........c.cooiiiiiiiiiiiiiiiee ettt et s e e Article 7
Rejecting Defective WOTK ......ooiiiiiiiiiiiiiiee et 12.4.2; 12.5
Related WOrk at SIte......ccciiiiiiiiiiiiiiiii e e 3.4.1
Removal or Correction of Defective WOTK........uuveeveeiiiiiiiiiiiiieeeieeeeeeeeeeee e 12.6; 12.9
Responsibilities, CONTRACTOR'S-1n general ...........cccceeiiieeiiiieniiieniie et eeieee e Article 6
RETAINAZE ...eeeeiiiiieeieee ettt ettt e e ettt e e ettt e e ittt e e e tteeeeansteeesnseeeaansteesannseeesanseeannseeeanns 13.8
Reuse 0f DOCUMENLS .....ccuuiiiiiiiiiiiiieiiic ettt e et 3.7
Review of Shop Drawings and Samples .........cccccevviieiiniiiiiiiieiiniieeeeiiec e eereeens 6.21
RIGIE OF WaYS .ottt e e ettt e e et e e e sttt e e e et e e eennaeeeennneeens 4.1
Royalties, Patent Fees and ..........ccoiiiiiiiiiiiiiii ettt 7.3

S

Safety and ProteCtION ........c..iiiiiiii ettt et eet e e et e e ettt e e et e e e snaeeeesnneeeeennee 6.17
SAIMPIES. ...ttt ettt ettt e et e e ettt e sttt e e st e e et ae e e eaaaees 6.20;6.21
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Schedule of Progress........cccceeeueeeee... ettt ettt ettt et et e e————————————————————ataaaaatata ettt ————————— 6.6; 6.7; 6.8

Schedule of Shop Drawing SUDMISSIONS ....cccuvteeiiiiieiiniiiieiniiee ettt 6.6; 6.7; 6.8; 6.20.1
Schedule of Values- definition ...........cccceiiiiiiiiiiiiiiii e Article!

Schedule 0f ValUues ........oovvvvveeeiiiiiiiiiiieieieeeeeeeeeeeeeeeeeeeee ettt 6.6; 6.7, 6.8
Schedules, FINALIZING .....coooouiiiiiiiiiiiiieei ettt e et et e e e e 6.7

Shop Drawings and SaAmPIES ..........cceeeeiiiiiiiiiiie et e e ee e e e e eneeeeeereeeenes 6.20; 6.21

Shop Drawings-definition Of ..........coocuiiiiiiiiiiii et Article 1

Shop Drawings, use to approve SUDSHITULIONS .........ccueeeeriuiireriiieeeiiiieeesiieeeeieeeeeeieeeeeeeeeeeaes 6.9.4; 6.20.4

Site, Visits to-by Contracting OffiCer ........cueeiiiiiiiiiiiiiiiiiiiee e 2.4
Specifications-definition Of..........coooiiiiiiiiiiiiiii e Atrticle 1

Starting Construction, BefOre ...........cccoeiiiiiiiiiiiie e 6.6.1

Starting the PTOJECE ......coiiiiiiiiiii ettt e e e e 11.2

Stopping Work-by CONTRACTOR ......ccuiiiieiie ettt e 3.5.1; 4.6; 144.2
Stopping Work-DYy OWNET.........cociiiiiiiiieeiiie e yenereeeennaraeeeaaaaes 12.5; 14.1
Subcontractor-definition OF ..........c.coiiiiiiiiiiiii e Article 1
SUDCONIACLOTS=IN GENETAL ......eiiieiiiiieeeiiieeeieee e ettt e et e e ettt e e e st e e e enteeeenaeeeeennaeeeenneens 6.13
Subcontracts-required PrOVISIONS. ...cccuuttiiruteeeriieee ettt e rieeee ettt ee e et e e st eeesbaeeesiraeessareeeens 6.13.1; 6.13.3
Substantial Completion- certification Of ...........coviuiiiiiiiiiiiiiiii e 13.10

Substantial Completion- definition Of............coooiiiiiiiiiiii e Article 1
Substitute or "Or-Equal" TtemS .......ccooouiiiiiiiiiiiiiiieeeeeece ettt 6.9

SUDSUITACE CONAILIONS ...oevvinneiiiiiiiee e et e et e e e e e e e e et e e e e seanaeeens Article 4,9.9
Supplemental Agreement-definition Of..........cccooiiiiiiiiiiiiiie e Article 1
Supplemental Agreement- ZENETal USE .........ccccueeeiriiiiiiriniiiieeeiiiiee e riiitee e et e e e saaeeeeseieeeas 9.6

SUPPIEMENTAL COSES ..vvieinniiieeiiie ettt et ettt e e ettt e ettt e e ettt e e ettt eeenaeee e nseeeeansteeesanneeeesnseeeas 10.4.5
Supplementary Conditions- definition Of...........cccoeeiiiiiiiiiiiie e Article 1
Supplementary Conditions- principal references t0 ........occceveriiiieiriiiieeriniieeeenieee e, 3.5;4.3;54; 11.8
SUPPlEr-defiNItion Of........ccooiiiiii et e et e e e et ee e e e e e e e ennneeas Article 1
SUpplier-principal TETETENCES .....ccoiiiiiiiiiiii it 2.1.3; 3.7, 6.9; 6.12;

6.13.2; 6.20; 6.21
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SUrety-consent t0 PAYIMEIIL.......coeiiiiutiiiii ittt ettt e ettt e e ettt ee e s ettt eeeseabbebeeesesnneeeeeeanans 13.14.2

Surety-Consultant has N0 dULY T0.....c.uiiiiiiiiiieeiiie ettt e e e e e eeeee e 2.1.3
SUELY-TIOTICE 0. .uetteiiieeiuiiieeitee ettt ettt ettt ettt e ettt e sab e e st e e e ebt e e s abt e e ettt eeseaeesabeeeenbeeenans 9.8; 14.2
Surety-qualification OF .........oooiiiiiiiiiii e 52;5.3
Surety ReplaCEMENT ......coiviiiiiiiiiiiii ittt ettt sttt e st e e b e e 53
Suspending Work, DY OWINET......ccoouiiiiiiieiiee et ettt e ee e e e e eneeeenneeeas 14.1
Suspension of Work and Termination-in general .............cccoeouiireiiiiireniiieeeiee e Article 14
Superintendent-CONTRACTOR'S. .......oooiiiiieiie ettt eeee e eeee e eas 6.2
Supervision and SUPETINtENAENCE ........ccovuuiiiiriiiiieiiiieeiiitee ettt e et e e st e e s sibeeeeeas 6.1;6.2
T

Taxes-Payment by CONTRACTOR......ccoooiiiiiiiiiiiiieeete ettt 7.2
TerminationN-DY OWIET ........iiiiiiiieeiiiieeeiie e et ee e et te e e sttt e e e et e e s enateeeesbeeeeanseeeeanseeeannseeaeanes 14.4.1
Termination, Suspension of Work and-in general .............ccccoviiiiiiiiiiiiiiiiee e Article 14
Tests and INSPECLIONS ....eeeeiuiiiieiiiieeiitie e ettt e et ee e sttt e e e st eeeeateeeeenaeeeeanbeeesanneeeeanseeeennseeaeanns 12.3
Time, Change Of CONIACT.....cc.utiiiiiiiiiiieeite ettt ettt ettt e st e e sateeenabeeeas 94;11.4
Time, ComPULAtIONS OF c....uiiiiiiiiiiiiiiei ittt et e et e e e s 11.3
Time, Contract-defINItion OF ..........oiiiiiiiiiee e Article 1

U

UNCOVEIING WOTK ..einiiiiieiiiiieit ettt ettt et e e e ettt e e ettt e e enateeeesbeeeeennteeeenseeeannseeaeanns 12.4
Underground Utilities- GENETal ...........oeeiiiiiiieiiiii et eee e e e eeeee e eeee e e 4.4
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WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical Upgrade Section 00800
Project # 240002935-2 SUPPLEMENTARY CONDITIONS

STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

DOCUMENT 00800 —- SUPPLEMENTARY CONDITIONS TO:

MODIFICATIONS TO THE GENERAL CONDITIONS OF
THE CONSTRUCTION CONTRACT FOR BUILDINGS

The following supplements modify, change, delete from, or add to Section 00700 "General Conditions of
the Construction Contract for Buildings", revised December 2011. Where any article of the General
Conditions is modified, or a Paragraph, Subparagraph, or Clause thereof is modified or deleted by these
Supplementary Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph, or Clause
shall remain in effect.

SC-1- DEFINITIONS

A. At General Conditions Article 1, definition of:

1.

2.

CFR - Initials that stand for the Code of Federal Regulations.
OWNER- The State of Alaska, Department of Corrections.

QUALITY ASSURANCE ACCEPTANCE TESTING-This is all sampling and testing performed
by the DEPARTMENT to determine at what level the product or service will be accepted for
payment. Qualified personnel and laboratories will perform sampling and testing. The
DEPARTMENT pays for this testing.

QUALITY ASSURANCE PROGRAM (QA PROGRAM)-An FHWA required program developed
by the DEPARTMENT (see Section 01400). The QA program assures that materials and
workmanship incorporated into each Federal-aid highway construction project conforms to the
Contract Plans and Specifications, including changes. This QA Program consists of all those
planned and systematic actions necessary to provide adequate confidence that the product or
service will satisfy given requirements for quality. The QA Program includes the
CONTRACTOR'S Quality Control Plan, acceptance testing, verification testing, independent
assurance testing, and quality level analysis.

QUALITY CONTROL PROGRAM (QC PROGRAM) — The CONTRACTOR'S, Subcontractor's
or Supplier's operational techniques and activities that maintain control of the manufacturing
process to fulfill the Contract requirements. This may include materials handling, construction
procedures, calibration and maintenance of equipment, production process control, material
sampling, testing and inspection, and data analysis.

RESIDENT ENGINEER OR INSPECTOR- The Engineer's authorized representative assigned to
make detailed observations relating to contract performance.

SC-2.4 - VISITS TO SITE/PLACE OF BUSINESS

At General Conditions Article 2.4, delete the first four words of the first sentence ("The Contracting Officer
will ...") and replace with the following words "The Contracting Officer has the right to, but is not
obligated to..."
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Project # 240002935-2 SUPPLEMENTARY CONDITIONS

SC-4.2 - VISIT TO SITE

At General Conditions Article 4.2, delete this article in its entirety and replace with the following

article:

4.21. Pre-bid site visit is schedule for July 30, 2025 at 1:00 P.M. local time. HIGHLY
RECOMMENDED.

4.2.2. The submission of a bid by the CONTRACTOR is considered a representation that the
CONTRACTOR has reviewed and carefully examined the site and is satisfied as to the
conditions to be encountered in performing the Work and as to the requirements of the
Contract Documents."

SC-4.3 - EXPLORATIONS AND REPORTS

At General Conditions Article 4.3, add the following
paragraph:

"All reports and other records (if available) are provided for informational purposes only to all plan
holders listed with the DEPARTMENT as General Contractors and are available to other
planholder's upon request. They are made available, so Bidders have access to the same
information available to the DEPARTMENT. The reports and other records are not intended as a
substitute for independent investigation, interpretation, or judgment of the Bidder. The
DEPARTMENT is not responsible for any interpretation or conclusion drawn from its records by
the Bidder. While referenced by or provided with the Contract Documents; the
recommendations, engineering details, and other information contained in these reports of
explorations shall not be construed to supersede or constitute conditions of the Contract
Documents."

SC-5.4.1 - INSURANCE REQUIREMENTS

At General Condition Article 5.4.1, delete the second to the last sentence and replace with the following:
"The delivery to the DEPARTMENT of a written notice in accordance with the policy provisions is
required before cancellation of any coverage or reduction in any limits of liability."

SC-5.4.2a- WORKERS COMPENSATION INSURANCE

At General Condition Article 5.4.2a, delete paragraph "a" in its entirety and replace with the
following:

a. Workers' Compensation Insurance: The Contractor shall provide and maintain, for all
employees of the Contractor engaged in work under this contract, Workers'
Compensation Insurance as required by AS 23.30.045. The Contractor shall be
responsible for Workers' Compensation Insurance for any subcontractor who provides
services under this contract. Coverage shall include:

1. Waiver of subrogation against the State.

2. Employer's Liability Protection in the amount of $500,000 each accident / $500,000
each disease.

3. If the Contractor directly utilizes labor outside of the State of Alaska in the prosecution
of the work, "Other States" endorsement shall be required as a condition of the
contract.

4. Whenever the work involves activity on or about navigable waters, the Workers'

00800-2
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Compensation policy shall contain a United States Longshoreman's and Harbor
Worker's Act endorsement, and when appropriate, a Maritime Employer's Liability
(Jones Act) endorsement with a minimum limit of $1,000,000."

SC-6.13 - SUBCONTRACTORS

A. Add the following paragraph:

6.13.7 The CONTRACTOR may, without penalty, replace a Subcontractor who:
1. Fails to comply with the licensing and registration requirements of AS 08.18;
Fails to obtain or maintain a valid Alaska Business License;

Files for bankruptcy or becomes insolvent;

Sl A

Fails to execute a subcontract or performance of the work for which the
Subcontractor was listed, and the CONTRACTOR has acted in good faith;

Fails to obtain bonding acceptable to the. DEPARTMENT;
Fails to obtain insurance acceptable to the DEPARTMENT;
Fails to perform subcontract work for which the Subcontractor was listed;

Must be replaced to meet the CONTRACTOR'S required state or federal
affirmative action requirements.

9. Refuses to agree to abide by the CONTRACTOR'S labor agreement; or
10. Is determined by the DEPARTMENT to be not responsible.

® N o o

In addition to the circumstances described above, a Contractor may in writing request
permission from the Department to add a new Subcontractor or replace a listed
Subcontractor. The DEPARTMENT will approve the request if it determines in writing
that allowing the addition or replacement is in the best interest of the state.

The contractor shall submit a written request to add a new Subcontractor or replace
a listed Subcontractor to the Contracting Officer a minimum of five working days prior to
the date the new Subcontractor is scheduled to begin work on the construction site. The
request must state the basis for the request and include supporting documentation
acceptable to the Contracting Officer.

If a CONTRACTOR violates this article, the Contracting Officer may:
1. Cancelthe Contract after Award without any damages accruing to the department; or

2. After notice and hearing, assess a penalty on the bidder in an amount not exceeding
10 percent of the value of the subcontract at issue."

SC-6.17 — SAFETEY AND PROTECTION

Add the following paragraph at the end of the existing text:

6.17.4 The Contractor is responsible for ensuring all workers are adequately protected. The
Contractor shall have a safety and health management program that complies with AKOSH
requirements, and includes:

1. A worksite hazard analysis;
2. A hazard prevention and control plan including personal protective equipment and safe
work procedures required for specific tasks;
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3. New employee training and periodic worker training regarding safety and health;

4. Regular safety meetings with written documentation of attendance, safety topics
discussed, worker safety complaints, and corrective actions taken, and

5. A designated safety officer, employed by the Contractor, who monitors the construction
site and is responsible for implementing the safety and health management program.

6. Measures to comply with Executive Order 13513 — Federal leadership on reducing text
messaging while driving, dated October 1, 2009. And DOT Order 3902.10 — Text
messaging while driving, dated December 30,2009

7. Measures to comply with Alaska Statue 28.35.161 — Driving a motor vehicle with a screen
device operating; unlawful installation of television, monitor, or similar device.

SC-6.18 — SAFETY REPRESENTATIVE

At General Conditions Article 6.18, delete this article in its entirety and replace with the
following article:

The CONTRACTOR shall designate a responsible safety representative at the site. This
person shall be the CONTRACTOR’s superintendent unless otherwise designated in
writing by the CONTRACTOR to the Contracting Officer. The responsible safety person
must maintain OSHA 29 CRF 30-Hour Construction Safety training certificate. Training
must have been completed within the past 5 years. Training card must be provided prior
to starting any site construction activities.

SC-7.2 - PERMITS, LICENSES, AND TAXES

A. In Paragraph 7.2.1, add the following subparagraphs:

The terms, conditions, and stipulations in permits obtained either by the DEPARTMENT or by the
CONTRACTOR is made part of this Contract.

1. The CONTRACTOR shall procure all other permits and licenses required to
complete the project, pay all charges, fees and taxes, and give all notices
necessary and incidental to the due and lawful prosecution of the Work.

2. The CONTRACTOR shall obtain the State of Alaska Fire Marshal plan review.

SC-7.12-APPLICABLE ALASKA PREFERENCES

At General Condition Article 7.12. add the following paragraph:

“7.12.5 Alaska Veteran'’s Preference (AS 36.30.321). In determining the low bidder for State
funded projects, a 5% bid preference has been given to a bidder who qualifies under AS
36.30.321 (f) as an Alaska bidder and is a Qualifying Entity. This preference may not exceed
$5,000.00. In this subsection a “Qualifying Entity” means a:

1. Sole proprietorship owned by an Alaska Veteran;

2. Partnership under AS 32.06 or AS 32.11 if a majority of the Members are Alaska
veterans;

3. Limited liability Company organized under AS 10.50 and if a majority of the members are
Alaska veterans; or

4. Corporation that is wholly owned by individuals and a majority of the individuals are
Alaska veterans.

A preference under this section is in addition to any other preference for which the bidder qualifies.
To qualify for this preference, the bidder must add value by the bidder actually performing,
controlling, managing and supervising a significant part of the services provided or the bidder must
have sold supplies or the general nature solicited to other state agencies, government, or the
general public. An Alaska veteran shall be a resident of this state and an individual who served in
the Armed forces of the United States, including a reserve unit of the United States armed forces; or
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SUPPLEMENTARY CONDITIONS

Alaska Territorial Guard, the Alaska Army National Guard, or the Alaska Navel Militia; and was
separated from service under a condition that was not dishonorable.

The bidder shall provide an Alaskan Veteran’s Preference Affidavit on Form 2SD-17, certifying they
qualify as an Alaska bidder eligible for Alaska Veteran’s preference according to AS 36.30.

SC-7.13-WAGES AND HOURS OF LABOR (Federal Wages/Hours not required)

A. In paragraph 7.13.3, delete this paragraph in its entirety and replace with the following

paragraphs: 7.13.3 Notice of Work and Completion; Withholding of Payment

A.

Within three calendar days of award of a construction contract, the CONTRACTOR
Shall file a "Notice of Work" with the Department of Labor and Workforce
Development (DOLWD) fees per AS 36.08.045. The CONTRACTOR lists all their
Subcontractors who will perform any portion of work on the contract and the
contract price being paid to each subcontractor. The primary contractor shall pay
all filing fees for each subcontractor performing work on the contract, including a
filing fee based on the contract price being paid for work performed by the primary
contractor's employees. The filing fee payable shall be the sum of all fees
calculated for each subcontractor. The filing fee shall be one percent of each
contractor's contract price. The total filing fee payable by the primary contractor
under this subsection may not exceed $5,000. The "Notice of Work" is
available at http://www.labor.state.ak.us/Iss/forms/notice-of- work.pdf

The Contracting Officer will not issue Notice to Proceed to the CONTRACTOR
until such notice and fees have been paid to DOLWD. Failure of the
CONTRACTOR to file the Notice of Work and pay fees within this timeframe
shall not constitute grounds for an extension of contract time or adjustment of
contract price.

Upon completion of all work, the primary contractor shall file with DOLWD a
"Notice of Completion" together with payment of any additional filing fees owed
due to increased contract amounts. Within 30 days after DOLWD's receipt of the
primary contractor's notice of completion, DOLWD shall inform the
DEPARTMENT of the amount, if any, to be withheld from the final payment.
The " Notice of Completion Form" is available at;
http://www.labor.state.ak.us/Iss/forms/not-comp-pub-wrks.pdf'

SC-9.1-DEPARTMENTS RIGHT TO CHANGE

At General Condition Article 9.1, ADD THE FOLLOWING SENTENCE;

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or
from time to time, order additions, deletions or revisions in the Work within the general scope of the
Contract, including but not limited to changes:

SC-9.4 — CHANGE ORDER

Changes in scope of work or cost must be pre-approved by John Gard, Project Manager.

SC-11.8-DELAY DAMAGES

At General Condition Article 11.8, add the following paragraphs:
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Liquidated Damages:

e Eight Hundred Fifty-Three Dollars & Twenty Cents ($853.20) per day for each calendar day
elapsing between the time stipulated for the sub-completion date and in accordance with the
terms hereof; such deduction to be made, or sum to be recovered, not as a penalty but as
liguidated damages.

e One Hundred Fifteen Dollars & Zero Cents ($115.00) per day for each calendar day elapsing
between the time stipulated for the final completion date and in accordance with the terms
hereof; such dedication to be made, or sum to be recovered, not as a penalty but as liquidated
damages.

SC-12.1-WARRANTY AND GUARANTEE

At General Condition Article 12.1, add the following sentence:

"The failure of the DEPARTMENT to strictly enforce the Contractin one or more instances does
notwaive its rightto do so in other or future instances."

SC-15.1-NOTIFICATION

In Paragraph 15.1.2, delete, “Section 01310” and replace with Section 01 32 00.

END OF
SECTION 00800
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NOTICE TO BIDDERS

In an attempt to save money and paper the department will no longer send hard copies out
with solicitations on construction projects of the PAM 600. Instead, we have provided web
links and contact information below. If you are unable to view this links and would like a hard
copy of these documents, please contact the Procurement Officer for this project and request a

copy.

Pamphlet 600: Laborers' & Mechanics' Minimum Rates of Pay

http://labor.state.ak.gov/lss/pamp600.htm

Pamphlet 400: Title 36 Public Contracts & 8 AAC Chapter 30

http://labor.state.ak.gov/Iss/forms/Pam400.pdf

Notice of Work / Notice of Completion (Required On All Projects Over $25K)

You must submit these through “My Alaska” web link at https://my.alaska.gov/ you must
register if not already.

Once you have logged in, return to the home page under “Services for Businesses”, click on
“LSS-Online Filing Services”.

https://certpay.dol.alaska.gov/portal.aspx

Employment Preference Determination (July 1, 2017)

http://labor.alaska.gov/lss/forms/2017-employment-pref-determination.pdf

DOL Alaska Employment Preference Information

http://labor.alaska.gov/lss/forms/2015-employment-info-sheet.pdf



http://labor.state.ak.gov/lss/pamp600.htm
http://labor.state.ak.gov/lss/forms/Pam400.pdf
https://my.alaska.gov/
https://certpay.dol.alaska.gov/portal.aspx
http://labor.alaska.gov/lss/forms/2017-employment-pref-determination.pdf
http://labor.alaska.gov/lss/forms/2015-employment-info-sheet.pdf

Alaska Wage and Hour Administration

Offices / Hours and Web links:

Anchorage: Anchorage.lss-wh@alaska.gov

Phone: 907-269-4909
Fax: 907-269-4915
Juneau: Juneau.lss-wh@alaska.gov
Phone: 907-465-4842
Fax: 907-465-3584

Fairbanks: Fairbanks.lss-wh@alaska.gov
Phone: 907-451-2886
Fax: 907-451-2885

If you have questions or need further assistance, please contact the Procurement Officer.


mailto:Anchorage.lss-wh@alaska.gov
mailto:Juneau.lss-wh@alaska.gov
mailto:Fairbanks.lss-wh@alaska.gov
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SECTION 01000
GENERAL REQUIREMENTS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

Related Documents

Work Covered by Contract Documents
Contract Method

Building Permits and Inspections
Substantial / Final Completion
Contractor Use of the Premises
Department of Corrections Occupancy
Department Furnished Products
Alternates

Applications for Payment

Reference Standards

Pre-Bid Site Visit

Progress Meetings

Submittals

Shop Drawings

Product Data

Electricity, Lighting

Heat, Ventilation

Water

Sanitary Facilities

Enclosures / Barriers

Protection of Installed Work

Cleaning During Construction
Removal

Contract Closeout Procedures

Project Record Documents

Operation and Maintenance Data
Warranties

Spare Parts and Maintenance Materials
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1.02 RELATED DOCUMENTS

A. Drawings and general provisions of the contract, including General and
Supplementary conditions.

1.03 WORK COVERED BY CONTRACT DOCUMENTS
Work covered by the contract document is located at Wildwood

Correctional Center (WWCC) in Kenai, Alaska. Work on this contract
consists of all materials, equipment, labor, site prep and travel to Kenai,
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Alaska to implement a complete and operable electrical installation on the
Building 10. Contractor is to refer to the Scope of Work for more detailed
information. Work is located at Wildwood Correctional Center (WWCC),
10 Chugach Avenue, Kenai, Alaska 99611.

SCOPE OF WORK:

The Alaska Department of Corrections, Wildwood Correctional Center, is requiring a
contractor to provide all labor, materials, equipment and travel / lodging cost to
implement a complete and operable electrical installation for this project as shown
on the electrical drawing and specifications.

LIQUIDATION DAMAGES

e Eight Hundred Fifty-Three Dollars & Twenty Cents ($853.20) per day
for each calendar day elapsing between the time stipulated for the sub-
completion date and in accordance with the terms hereof; such deduction
to be made, or sum to be recovered, not as a penalty but as liquidated
damages.

e One Hundred Fifteen Dollars & Zero Cents ($115.00) per day for each
calendar day elapsing between the time stipulated for the final
completion date and in accordance with the terms hereof; such
dedication to be made, or sum to be recovered, not as a penalty but as
liquidated damages.

Project work will accept upon completion of all requirements specified within the
construction contract. Project will be considered substantially complete when the
work is ready to be used for its intended purpose. Final Completion will occur when
all punch list work, closeout documents, and all other remaining items are accepted
as complete.

WWCC is a 24/7 Correctional Facility. Security requirements required. All
contractors must be able to pass a security background check prior to start working.

CONTRACT METHOD
A. All work shall be performed under a single fixed-price contract.

1.04 BUILDING PERMITS AND INSPECTIONS

A. Contractor shall call for all building inspections required by the City
of Kenai for this project and obtain all required permits for this
project.

1.05 SUBSTANTIAL / FINAL COMPLETION
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1.06

1.07

1.08

1.09

1.10

1.1

A. Project shall be substantially completed by November 28, 2025, after
Award of Contract or Notice to Proceed is issued. Substantial
Completion defined by “Work ready for its intended use by the Owner.”

B. Final Completion date is December 31, 2025.

CONTRACTOR USE OF PREMISES

A. Limit use of premises for Work and for construction operations, to
allow for DOC occupancy and security.

B. Site availability to Contractor is to be coordinated through the On-
Site Project Manager.

C. Contractor is hereby advised that there is no equipment, there are

no tools, and there are no materials at the facility available for the
use of the Contractor.

1. Project Manager will be John Gard, (907) 269-7391,
john.gard@alaska.gov.

2. On-site Contact person, WWCC Maintenance Supervisor,
Edward Doyle.

DEPARTMENT OF CORRECTIONS OCCUPANCY

A. DOC will not directly occupy project area during the construction
period. However, DOC will continue to occupy the facility and
inmates and staff will require limited access in and around the
construction area during the entire period of construction.
Coordinate with the DOC on-site Project Manager to minimize
conflict when needing to access construction area.

DEPARTMENT FURNISHED PRODUCTS - Not Used
ALTERNATES - See above Scope of Work.

APPLICATIONS FOR PAYMENT

A. Submit two copies of application on Application for Payment form
provided by the Department or on contractor form acceptable to the
Department.

B. Content & Format: Include contract number, period covered by the

project. Identify portion of contract the invoice is for, i.e., Basic Bid
and/or Change Order (if applicable).

REFERENCE STANDARDS
A. For products specified by association or trade standards, comply

with requirements of the standard, except when more rigid
requirements are specified or are required by applicable codes.
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1.12

1.13

1.14

1.15

1.16

1.17

B. The date of the standard is that in effect as of the Project
Advertisement date, or Effective Date of the Contract when there
was no advertisement, except when a specific date is specified.

C. Specific Required Reference Standards will be listed in each
Specification Section.

PRE-BID SITE VISIT

A. The DOC has scheduled a pre-bid site visit for July 30, 2025 at
1:00 PM local time. The site visit for this project is Highly
Recommended.

PROGRESS MEETINGS

A. Contractor to allow time each week to meet with the Project
Manager or his representative to review the work in progress and
his proposed schedule. This will be an informal meeting on a day
and time convenient to both parties.

SUBMITTALS

A. Deliver one (1) copy plus the number required for the
Contractor’'s use of Project submittals as directed. Transmit each
item under Department accepted format. Apply contractor’s review
stamp, signed or initialed certifying that review, verification of
products required, field dimensions, adjacent construction work,
and coordination of information is in accordance with the contract
documents. Identify variations from contract documents and
products or system limitations.

B. After DOC review of submittal, revise and resubmit as required.
SHOP DRAWINGS

A. When required by the Contract Documents, submit the number of
opaque reproductions that Contractor requires, plus four copies,
which will be retained by DOC.

PRODUCT DATA

A. Where required by the Contract Documents, mark each copy to
identify applicable products, models, options, and other data;
supplement manufacturers’ standard data to provide information
unique to the Work.

B. Submit the number of copies that the Contractor requires, plus four
copies that will be retained by the DOC.

ELECTRICITY, LIGHTING
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1.18

1.19

1.20

1.21

1.22

A.

B.
C.

Connect to existing service; provide branch wiring and distribution
boxes located to allow service and lighting by means of
construction-type power cords. Department will pay costs of energy
used. Take measures to conserve energy.

Provide lighting for construction operations.

Existing and permanent lighting may be used during construction.
Maintain lighting and make routine repairs.

HEAT, VENTILATION

A.

B.

C.

Coordinate use of existing facilities with Department; extend and
supplement with temporary units as required to maintain specified
conditions for construction operations, to protect materials and
finishes from damage due to temperature or humidity. Department
will pay costs of energy used.

Prior to operation of permanent facilities for temporary purposes,
verify that installation is approved for operation, and that filters are
in place. Provide and pay for operation and maintenance.

Provide ventilation of enclosed areas to cure materials, to disperse
humidity, and to prevent accumulations of dust, fumes, vapors, or
gases.

WATER

A.

Provided by the Facility. Contact WWCC Maintenance Supervisor
to arrange for hook-up.

SANITARY FACILITIES

A.

Coordinate with the facility.

ENCLOSURES / BARRIERS

A.

Provide as required to prevent public entry to construction areas to
provide for Department and Using Agency’s use of site, and to
protect existing facilities and adjacent properties from damage from
construction operations.

Provide barricades as required by governing authorities for public
rights-of-way and for public access to existing building.

Protect against vehicular traffic, stored materials, dumping,
chemically injurious materials, and puddling or continuous running
water, as required.

PROTECTION OF INSTALLED WORK

A.

Provide temporary protection for installed products. Control traffic,
as required, in immediate area to minimize damage
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1.23

1.24

1.25

1.26

1.27

B.

Provide protective coverings at walls, projections, jambs, sills, and
soffits of openings. Protect finished floors and stairs from traffic,
movement of heavy objects, and storage.

Prohibit traffic and storage on waterproofed and roofed surfaces, on
lawn and landscaped area.

CLEANING DURING CONSTRUCTION

A. Control accumulation of waste materials and rubbish, clean area
and dispose of off-site.

B. Clean interior areas prior to start of finish work, maintain areas free
of dust and other contaminants during finishing operations.

REMOVAL

A. Remove temporary materials, equipment, services, and
construction prior to substantial Completion inspection.

B. Clean and repair damage caused by installation or use of

temporary facilities.

CONTRACT CLOSEOUT PROCEDURES

Comply with procedure stated in the General Conditions of the
Contract for issuance of Certificate of Substantial Completion.

Using Agency will occupy Project for the purpose of conduct of
business under provision stated in certificate of Substantial
Completion.

When Contractor considers work has reached Final Completion,
submit written certification that Contract Documents have been
reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and requesting Department
inspection.

In addition to submittals required by the conditions of the Contract,
provide submittals required by governing authorities, and submit a
final statement of accounting giving total adjusted Contract Price
and sum due.

Department will issue a summary Change Order reflecting final
adjustments to Contract price not previously made by Change
Order.

PROJECT RECORD DOCUMENTS - Not Used.

OPERATION AND MAINTENANCE DATA

A. Provide data for:

. Mechanical/Plumbing equipment and controls.
2. Electrical equipment, controls, and visual / audible alarms.
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A. Operation and maintenance instructions. For each system, give
names, addresses, and phone numbers of Subcontractors and
Suppliers.

ONOORWON =

Appropriate design criteria.

List of equipment.

Parts list.

Operating instructions.

Maintenance instructions, equipment.
Maintenance instructions, finishes.
Shop drawings and product data.
Warranties.

1.28 WARRANTIES

A.

Contractor shall guarantee / warranty the work, material, and labor
for one (1) year from the date of project acceptance. Provide
duplicate, notarized copies.

Submit material prior to final application for payment. For
equipment put into use with Department permission during
construction, submit within 10 days after first operation. For items
of work delayed materially beyond date of Substantial Completion,
provide updated submittal within 10 days after acceptance, listing
date of acceptance as start of warranty period.

1.29 SPARE PARTS AND MAINTENANCE MATERIALS

A.

Provide products, spare parts, and maintenance materials from
excess materials remaining from that used from construction of
work. Coordinate with Department deliver to Project site and
obtain receipt prior to final payment.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used

END OF SECTION
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WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical Upgrades SECTION 01540
Project# 240002935-2 Security

PART 1 GENERAL

1.01  SUMMARY

A

This document outlines security provisions that the CONTRACTOR working at the
Wildwood Correctional Center (WWCC) will be required to follow. The facility is an
occupied maximum-security institution housing unsentenced and sentenced
male/female inmates. As the performance of the Work could impact the operation of
the institution, the Department of Corrections (DOC) is concerned that the
CONTRACTOR understands and complies with its security requirements. The
intent of this Section is to prevent: any escape, sabotage, or assault attempt; any
disturbance, or the importation of contraband.

1.02 REQUIREMENTS INCLUDED

mmoow>

Security Check
Project Manager
Personnel Access
Vehicle Access
Tool Control
Contraband

1.03 RELATED REQUIREMENTS

A

Section 01000 — General Requirements

PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

3.01  SECURITY CHECK

A

All personnel (CONTRACTOR and Subcontractor staff) will be required to undergo
a security check prior to commencement of work. A mandatory security briefing will
be provided to CONTRACTOR's forces by WWCC prior to start of on-site work.

The CONTRACTOR will submit a list of personnel and a completed “Request for
Clearance and PREA” form for each individual to the Facilites Manager (John
Gard) assigned and forwarded to the security officer for review at least 72 hours
prior to commencement of work. A clearance form will be provided to the
Contractor upon award of the contract. In general, the following information is
required for each person:

Full name.
Residence address.
Telephone Number.
Date of birth.

PN~
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Project# 240002935-2 Security
5. Social Security Number.
6. Valid driver's license and state of issue, or other photo identification bearing

social security number.

The security check will look for recent or frequent past convictions or for outstanding
warrants. WWCC reserves the right to disqualify anyone from access to the work
site. A past conviction will not automatically disqualify.

3.02 PROJECT MANAGER

A

John Gard, Project Manager, or designee will be the liaison between the
CONTRACTOR and the facilities.

In the event of an emergency affecting the secure operation of WWCC, the Project
Manager is authorized to direct the CONTRACTOR to take appropriate action. The
directions of the Project Manager will be followed immediately.

The Project Manager shall be briefed each week by the CONTRACTOR regarding
the CONTRACTOR's work requirements and weekly work plan for the subsequent
week. This briefing may be performed concurrently with the progress meetings that
may be required under the contract.

3.03 PERSONNEL ACCESS

A

Access to the Work site, which is within a correctional facility, will be monitored and
controlled by the Department of Corrections to prevent importation of contraband
and escape of inmates.

Construction crews will report to the front desk at the beginning of each shift to
obtain their identification badge or visitors badge and sign in on the Contractor's log.
At the end of each shift, workmen will return their badges to this office and sign out
on the Contractor's log. If workers leave the compound at lunch, they will leave as
a group. Contractor should encourage workmen to bring lunch rather than leave.

Contractors, Subcontractors, Employees may be denied access or be removed
from the facility for the following reasons:

1. Contractors or workers that are incompetent, careless, or otherwise
detrimental to the work or the security of the facility.

2. Security requirements.

3. Disruptive, abrasive, and/or argumentative conduct.

4 Being under the influence of Alcohol, Drugs and/or any substance that is
considered contraband by the Facility.

5. Refusal to submit to search of personal property/belongings or themselves.

6. Health problems.

7. Failure to show proper identification.

8. Failure to follow the direction of Correctional Officers and/or staff

members.
. Having any contact or interaction with inmates.
10. Failure to pass security check.
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11. Failure to secure tools and work areas. (Contractor is required to provide
personnel to secure his work area and tools. This means that there will be a
member of the Contractor’s staff in the active work area. If no personnel are
physically present in the work area, the work area and/or tools will be
secured.)

3.04 VEHICLE ACCESS

A. No privately-owned vehicles may enter inside the security fence without approval of
the DOC on-site Security Officer. Employee vehicles can be parked in the
employee/visitor parking lot outside the security fence.

B. Authorized work vehicles, i.e. job site trailers and trucks may be left inside the
fence in a location if they can be secured and upon the approval of the facilities
on-site Security Officer.

3.05 TOOL CONTROL

A. Do not leave prisoner-accessible work areas unattended without first removing or
securing all tools and objects that would be considered contraband.

B. At the end of each workday, remove all tools and equipment from inmate-
accessible work areas and store within locked cabinets, locked containers, or
locked storage trailers.

C. Maintain written inventory of tools and equipment daily. Tools and equipment that
cannot be accounted for at the end of each workday shall be brought to the
immediate attention of the Security Officer.

3.06 CONTRABAND
A. The mailing, bartering, introducing, exchanging, or buying of items between inmates
and contractors or their employees is strictly prohibited without the written consent
of the Superintendent of the institution.

The following quotes are from Alaska Statutes and are provided herein to inform the
CONTRACTOR:

Title 11 - Alaska Statutes

Section 11.56.375, Promoting contraband in the first degree.

1. A person commits the crime of promoting contraband in the first degree if
the person violates AS 11.56.380 and the contraband is:
a. a deadly weapon;
b. an article that is intended by the defendant to be used as a means of
facilitating an escape;
C. a controlled substance; or
2. Promoting contraband in the first degree is a class C felony.
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Section 11.56.380, Promoting contraband in the second degree.

1. A person commits the crime of promoting contraband in the second degree if
the person:

a. Introduces, takes, conveys, or attempts to introduce, take, or convey
contraband into a correctional facility; or

b. Makes, obtains, possesses, or attempts to make, obtain, or possess
anything that person knows to be contraband while under official
detention within a correctional facility.

2. Promoting contraband in the second degree is a Class A misdemeanor.
a. Effective August 26, 1999, contraband includes tobacco products.
Sec. 11.56.390, definition:
In AS 11.56.300-11.56.390, "contraband" means any article or thing which persons

confined in a correctional facility are prohibited by law from obtaining, making, or
possessing in that correctional facility."

END OF SECTION
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SECTION 01560 - CLEANING

PART 1 - GENERAL

1.1

1.2

DESCRIPTION
Execute cleaning during progress of the Work and at completion of the Work.
DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with codes, ordinances, regulations, and
anti-pollution laws.

PART 2 - PRODUCTS

21

A.

MATERIALS

Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

PART - EXECUTION

3.1 DURING CONSTRUCTION

A

3.2

3.3

Execute periodic cleaning to keep the Work, the site, and adjacent properties free from
accumulations of waste materials, rubbish, and wind blown debris resulting from construction
operations.

Provide on-site containers for the collection of waste materials, debris, and rubbish.

Properly remove waste materials, debris and rubbish from the site and legally dispose of.

DUST CONTROL

Schedule operations so that dust and other contaminants resulting from cleaning process will
not fall on wet or newly coated surfaces.

FINAL CLEANING
Employ skilled workmen for final cleaning.

Remove grease, adhesives, dust, dirt, stains, fingerprints, labels, and other foreign materials
from sight-exposed interior and exterior surfaces.

Prior to final completion or Using Agency occupancy, the Contractor shall conduct an
inspection of sight-exposed interior surfaces and all Work areas to verify that the entire Work
is clean.

END OF SECTION
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STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

ALASKA VETERAN PREFERENCE
CERTIFICATION

In response to the advertised procurement for:

Project Name and Number ,

Bidder (Contractor)

Operation of Alaska Veteran Preference

Procurement preferences under the Alaska Procurement Code are benefits that the State grants only to qualified
bidders. Under AS 36.30.321, an eligible entity receives a five percent preference to the price of in the bidder’s
proposal if the bidder meets three requirements.
The bidder must be:

1. an “Alaska Veteran”;

2. a“Qualifying Entity”; and

3. an “Alaska Bidder”.
Unless a bidder satisfies all three requirements and furnishes corresponding certifications, it is not eligible for the
Alaska Veteran Preference. This preference may not exceed $5,000.

Instructions regarding Alaska Veteran Preference
A bidder that claims the Alaska Veteran Preference must review and complete the “Alaska Veteran Certification”,
the “Qualifying Entity Certification”, and the “Alaska Bidder Certification”. The individual that signs a certification
shall include his/her printed name and position within bidder’s organization, e.g., sole proprietor, partner, etc. If a
bidder fails to submit properly completed certifications, the Department will not apply the claimed preference.

Alaska Veteran Certification
(To be completed by individual(s) upon whom the bidder relies in claiming the Alaska Veteran status. If bidder is a
partnership, limited liability company, or corporation, then a majority of partners, members, or shareholders who
are Alaska Veterans must sign this Alaska Veteran Certification for the Bidder to be eligible for this preference.)

I hereby represent to the Department that:

I served in the armed forces of the United States, a reserve unit of the United States armed forces, the Alaska
Territorial Guard, the Alaska Army National Guard, the Alaska Air National Guard, or the Alaska Naval
Militia; and

I was separated from service under a condition that was not dishonorable; and

I am Alaska resident in that I am physically present in the State of Alaska with the intent to remain in the
State indefinitely and to make a home in the State.

I certify under penalty of perjury that the foregoing statements are true and correct as they apply to me.

By (signature) Date

Printed name Title

Form 25D-17 (07/18) (For use on wholly State-funded projects seeking competitive seal bids or proposals) Page 1 of 2




Qualifying Entity Veteran Certification
The bidding entity for which I am the duly authorized representative is a:
(Check the appropriate box)

[0 sole proprietorship owned by an Alaska Veteran;

[0 partnership under AS 32.06 or AS 32.11 and a majority of the partners are Alaska Veterans;

[0 limited liability company organized under AS 10.50 and a majority of the members are Alaska Veterans;
or

[J corporation that is wholly owned by individuals and a majority of the individuals are Alaska Veterans.

By applying my signature below, I certify under penalty of perjury that I am the duly appointed representative of this
bidder, which has authorized and empowered me to legally bind it concerning the proposal and that the statement I
have acknowledged above by checking the appropriate box is true and correct.

By (signature) Date

Printed name Title

Alaska Bidder Certification
(To complete your claim for the Alaska Veteran Preference, you must also submit an Alaska Bidder Certification,
which the bidder can view, download, and print from the AKDOT&PF’s Bid Express Proposal page.)

Form 25D-17 (07/18) (For use on wholly State-funded projects seeking competitive seal bids or proposals) Page 2 of 2




STATE OF ALASKA
DEPARTMENT OF CORRECTIONS

ALASKA MILITARY SKILLS PREFERENCE
CERTIFICATION

In response to the advertised procurement for:

Project Name and Number ,

Bidder (Contractor)

Operation of Alaska Military Skills Preference

Procurement preferences under the Alaska Procurement Code are benefits that the State grants only to qualified
bidders. Under AS 36.30.321, an eligible entity receives a two percent preference to the price in the bidder’s proposal
if the bidder meets three requirements.
The bidder must be:

1. a“Qualifying Entity”; and

2. an “Alaska Bidder”
Unless a bidder satisfies all these requirements and furnishes corresponding certifications, it is not eligible for the
Alaska Military Skills Preference. This preference may not exceed $5,000.

Instructions regarding Alaska Military Skills Preference
A bidder that claims the Alaska Military Skills Preference must review and complete the “Alaska Military Skills
Certification”, the “Qualifying Entity Certification”, and the “Alaska Bidder Certification”. The individual that signs
a certification shall include their printed name and position within bidder’s organization, e.g., sole proprietor,
partner, etc. If a bidder fails to submit properly completed certifications, the Department will not apply the claimed
preference.

Alaska Military Skills Certification
(To be completed by individual(s) upon whom the bidder relies in claiming the Alaska Military Skills status. If bidder
is a partnership, limited liability company, or corporation, then employee(s) who are claiming Alaska Military Skills
must sign this Alaska Military Skills Certification for the Bidder to be eligible for this preference and provide proof
of graduation of the qualifying employee(s) from an eligible program as described in AS 36.30.321).

I hereby represent to the Department that:

I have one or more employees who are currently enrolled in, or have graduated within the past two years
from, a United States Department of Defense SkillBridge or United States Army Career Skills Program.
These programs provide service members or their spouses with civilian work experience, industry training,
pre-apprenticeships, registered apprenticeships, or internships during the final 180 days before separation or
retirement from the military.

Alternatively, I maintain an active partnership with an entity that employs apprentices through a program as
outlined in AS 36.30.321.

Additionally, I am a resident of Alaska, meaning I am physically present in the state with the intent to remain
indefinitely and establish a permanent home here.

I certify under penalty of perjury that the foregoing statements are true and correct as they apply to me.

By (signature) Date

Printed name Title

Form 25D-21 (03/25) (For use on wholly State-funded projects seeking competitive seal bids or proposals) Page 1 of 2




Qualifying Entity Military Skills Certification
The bidding entity for which I am the duly authorized representative is a:
(Check the appropriate box)

[0 employs at least one person who is currently enrolled in, or within the previous two years graduated from,
a United States Department of Defense SkillBridge or United States Army Career Skills Program for
service members or spouses of service members that offers civilian work experience through specific
industry training, pre-apprenticeships, registered apprenticeships, or internships during the last 180 days
before a service member separates or retires from the service; or

[1 has an active partnership with an entity that employs an apprentice through a program described in AS
36.30.321.

[J proof of graduation of the qualifying employee(s) from an eligible program as described in AS 36.30.321.
By applying my signature below, I certify under penalty of perjury that I am the duly appointed representative of this

bidder, which has authorized and empowered me to legally bind it concerning the proposal and that the statement I
have acknowledged above by checking the appropriate box is true and correct.

By (signature) Date

Printed name Title

Alaska Bidder Certification
(To complete your claim for the Alaska Military Skills Preference, you must also submit an Alaska Bidder
Certification, which the bidder can view, download, and print from the DOT&PF’s Bid Express Proposal page.)

Form 25D-21 (03/25) (For use on wholly State-funded projects seeking competitive seal bids or proposals) Page 2 of 2




State of Alaska
Department of Corrections

REQUEST FOR CLEARANCE

Contractor/Contract Staff Background

Check
Date:
Applicant Name:
Mailing Address:
Purpose of this check:
Date of Birth: Social Security # :

Alaska driver’s license #:

Other states applicant has resided in and the dates:

Prior criminal history (including the state the offense occurred in):

Is applicant currently on probation or parole? If yes, where?

Does applicant have any relatives or acquaintances presently incarcerated in Alaska or under the Dept. of
Corrections supervision? If yes, state the person’s name/location:

Clearance requested by (Contractor):
Address: Phone:

The information that I have provided is true and accurate to the best of my knowledge. I authorize the
Department of Corrections to perform a background investigation for any and all prior convictions or current
warrants.

Signature of applicant: Date:

Contractor’s signature: Date:

DO NOT WRITE BELOW THIS SECTION

% ok % * % ok % %k k% x k % x % % % * x %k * *x * % *x *k % * * x * *x *x * %

APSIN/WANTS: Clear: Wants: See Attached:
NCIC/WANTS: Clear: Wants: See Attached:
Criminal History Check (AK) No record found: See Attached:
Criminal History Check (other states) No record found: See Attached:
Request Granted: Request Denied:

Reason for denial:

Director/Superintendent (or designee): Date:

WWCC Building 10 Sewer Lift Station
Replacement, Phase 1, Electrical
Upgrade # 240002935-2



STATE OF ALASKA DEPARTMENT OF CORRECTIONS

All SEXUAL BEHAVIOR IS PROHIBITED
ZERO-TOLERANCE PoLIcY
PRISON RAPE ELIMINATION ACT (PREA)

1. Alaska Department of Corrections Policy and Procedure 808.19 Prisoner Rights, Sexual Abuse / Sexual Assault and Reporting
establishes a zero-tolerance policy toward sexual misconduct and provides guidelines and procedures consistent with the Prison
Rape Elimination Act (PREA) to reduce the risk of sexual misconduct within the correctional setting.

2. Sexual assault, sexual misconduct, and sexual harassment, or any type of sexual behaviors are PROHIBITED.

3. Types of Sexual Assault, Misconduct, and Harassment
» Prisoner-on-employee/contract worker/volunteer

» Employee/contract worker/volunteer-on-prisoner
 Prisoner on prisoner

4. Acts of Sexual Assault, Misconduct, and Harassment
» There is NO allowable consensual agreement between DOC employees, contract workers, volunteers, or offenders to
engage in ANY sexual behavior or act.
» The physical act
» The attempt of the physical act, including inappropriate touching and exhibitionism.
» Threats, intimidation, and actions/communications meant to coerce or pressure another to engage in the inappropriate act.
» Retaliation against individuals reporting prohibited sexual behavior is prohibited and punishable.

5. All Department personnel, contractors or volunteers who receive information concerning prisoner sexual misconduct or have
reasonable belief to suspect a prisoner is a victim of sexual misconduct or observe an incident or behavior shall immediately
report the information to the most appropriate supervisory staff. The information shall be documented on an Incident Report
form 809.03A.

6. Prisoners may report allegations of conduct prohibited by Policy and Procedures 808.09, including threats of sexual misconduct
to any Department employee, contractor, or volunteer. The such allegation may be reported verbally, in writing, or may be made
by a third party.

7. All reports of prohibited sexual behavior will be referred to a law enforcement agency for investigation and referral to the Alaska
State Troopers by the Department of Corrections.

8. Privileged communications between ordained clergy, medical or mental health staff, and clients does not extend to the matter that
threatens the safety of the institution, staff, or prisoners; if it contains a threat to public safety or if it is specifically addressed by
state statutes.

9. Confidentiality: All information related to a victim of sexual abuse or sexual harassment shall be considered confidential and
shall be released only to those who need the information to perform their official duties.

| HAVE READ, UNDERSTOOD, AND AGREE WITH THE ABOVE RULES.
* | also acknowledge that I have been informed of my Prison Rape Elimination Act Responsibilities.*

Name (print and sign) Date

1|Page



STATE OF ALASKA
Department of Corrections SUBSTITUTION REQUEST FORM
FACILITIES

Project: WWCC Building 10 Sewer Lift Station Replacement, Phase 1, Electrical Upgrades

#240002935-2

Contractor:

Specified item for which substitution is requested (reference the specification section and paragraph):

The following product is submitted for substitution (describe proposed substitution and attach applicable
catalog cuts):

| certify the following:

Yes No

u u The substitute will perform adequately and achieve the results called for by the general
design.
The substitute is similar, of equal substance, suited to the same use, and will provide the
same warranty as the product specified.

The evaluation and approval of the proposed substitute will not delay the Substantial or
Final Completion of the project.

Any change in the design necessitated by the proposed substitution will not delay the
Substantial or Final Completion of the project.

The cost of any change in the design necessitated by the proposed substitution will be
paid by the contractor at no cost to the State.

The cost of any license fee or royalty necessitated by the proposed substitution will be
paid by the contractor at no cost to the State.

o 0O 0 O O
o0 0o 0 0O O

Signed: Date:
Authorized Contractor Signature

Architect/Engineer Recommendation:

O Accepted O Accepted as Noted U Not Accepted U Received Too Late

Remarks:

Architect/Engineer Signature: Date;

a Recommend Acceptance

a Recommend Rejection Date:
Resident Engineer

a Accepted

a Rejected Date;

Project Manager
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SECTION 26 00 10

REQUIREMENTS FOR ELECTRICAL

PART 1 - GENERAL

1.1

A,

1.2

SUPPLEMENTAL REQUIREMENTS FOR ELECTRICAL 260010-1

SUMMARY

The work under this division includes furnishing all materials, equipment, labor, supervision,
tools, and testing necessary to implement a complete and operable electrical installation for this
project as shown on the Electrical Drawings and specified herein.

Related Work Described Elsewhere: Where other divisions require electrical materials or
installations comply with all applicable requirements herein. Provide all electrical materials and
installation work required to connect, test, and operate equipment required by other divisions.
Electrical installations required by other divisions but not shown on the electrical drawings shall
be provided.

Warranty: The Contractor shall guarantee all work installed under this specification and make
good, repair, or replace at his own expense, any defective work, materials, or parts within one
year after final acceptance, if, in the opinion of the Owner or Engineer, said defect is due to
imperfection in material, design or workmanship.

SUBMITTALS

Approval of equipment, fixtures, methods, etc. proposed as alternates to those called for in the
plans may be obtained by the following process. Consideration of alternate equipment shall be
solely at the discretion of the Engineer. No alternates to the plans and specifications will be
accepted except those given prior approval as follows:

1. Any and all proposed alternate equipment, fixtures, methods, etc. must be submitted for
approval not less than ten (10) days prior to bid due date. Submittals shall be equivalent to
those required for review as noted in Part B below.

2. After review of the submittals the Engineer will determine the acceptability of alternate
proposals. All acceptable alternates will be made known to prospective contractors
through the means of communication deemed best by the Engineer.

Submit all materials and equipment for review. Each sheet of descriptive literature submitted
shall be clearly marked to identify the material or equipment as follows:

1. Submit schematics and connection diagrams for all electrical equipment. A
manufacturer’s standard connection diagram or schematic showing more than one scheme
of connection will not be accepted unless it is clearly marked to show the intended
connections. Sequence of operations shall be worded to indicate the progression of
operation of all pushbuttons, limit switches, relays, solenoids, and all other control
devices.

2. Equipment and materials descriptive literature not readily cross-referenced with the
drawings or specification shall be identified by a suitable notation.
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1.3

1.4

A.

Sheets or drawings showing more than the particular item under consideration shall
have crossed out all but the pertinent description of the item for which review is
requested.

Equipment and materials descriptive literature and drawings shall show the
specification paragraph for which the equipment applies.

The Contractor shall submit for the Engineer’s review for compliance with the
construction documents prior to any purchase of items: materials, equipment, devices
(including outlets and switches), conduit and wire, and fixtures proposed to be
incorporated within the work. Items judged by the Engineer to be in non-
conformance may be rejected.

Review: The review of a manufacturer's name or product does not relieve the Contractor of the
responsibility for providing materials and equipment that comply in all details with the
requirements of the contract documents. The Contractor shall be solely responsible for
submitting materials at such a time to allow a minimum of two weeks for the Engineer's review.

Submit as-built drawings and complete O&M manuals within 30 days of project completion.

1.

2.

Prepare operations and maintenance manuals-for all electrical equipment installed on this
project.

Provide table of contents at front of manual indicating general content of each section.
Provide index for each section of the manual with complete equipment catalog item or
identification.

The information and diagrams included must be on the specific equipment installed for
this project. General "product line" information is not acceptable. The equipment model
and catalog numbers with appropriate prefixes and suffixes must be clearly indicated on
the data sheets. Manuals shall contain shop drawings, schematic and wiring diagrams
(showing all external connections), parts lists, and operating and maintenance
information. Any modifications to equipment in the field shall be updated on the
drawings, diagrams, etc., to reflect the "as-built" conditions.

A record shall be made during the progress of the project indicating the work as actually
installed. Corrections and changes shall be kept up to date at all times on a separate set of
record drawings kept at the job site for review. Mark-ups may be schematic as related to
interior raceway systems.

REGULATIONS

These specifications are minimum requirements and shall govern except where made more
stringent by other Sections of this specification or local, state, and federal laws or regulations.
Where conflict between drawings, specifications, codes or standards occurs, the more stringent
requirement shall govern. No extra compensation for such compliance will be allowed.

Submission of proposal is considered evidence that the Contractor is proficient and experienced,

and knowledgeable of all standards, codes, ordinances, permits and regulations affecting their
work.

REFERENCE STANDARDS

NECA 1, Standard Practice of Good Workmanship in Electrical Construction

SUPPLEMENTAL REQUIREMENTS FOR ELECTRICAL 260010-2
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B. NECA 200, Recommended Practice for Installing and Maintaining Temporary Electric Power at
Construction Sites

C. NECA 90, Recommended Practice for Commissioning Building Electrical Systems
D. NFPA 70, National Electrical Code

E. NFPA 101, Life Safety Code

F.  NFPA 110, Standard for Emergency and Standby Power Systems

G. NFPA 820, Standard for Fire Protection in Wastewater Treatment and Collection Facilities

1.5 PERMITS, INSPECTIONS, AND UTILITY CONNECTIONS

A.  The Contractor shall obtain all necessary permits and shall pay all fees in connection with all
permits, inspections, and approval by the proper authorities in the local jurisdiction of such
work.

B.  Approving Authority: It is the Contractor's responsibility to ascertain and contact the appropriate
"Approving Authorities" for this project. Approving Authorities will include, but not be limited
to, the electrical inspector and the Fire Marshal having jurisdiction.

C.  Certificate of Inspection: Obtain a Certificate of Electrical Inspection from the local inspecting
authority indicating final acceptance. Submit to the Owner upon completion of the project as
part of project closeout.

D.  Safety Measures to be Taken: The Engineer has not been retained or compensated to provide
design and construction review services relating to the Contractor's safety precautions or to
means, methods, techniques, sequences or procedures required for the Contractor to perform his
work. The Contractor will be solely and completely responsible for the conditions of the job site,
including the safety of all persons and property during performance of the work. This
requirement will apply continuously and not be limited to normal working hours. The duty of
the Engineer to conduct construction observations of the Contractor's performance is not
intended to include a review of the adequacy of the Contractor's safety measures, in, on, or near
the construction site.

1.6 DRAWINGS AND SPECIFICATIONS

A. Intent: The Electrical Drawings and specifications are intended to include all labor and materials
necessary to provide a complete and operating facility. Any materials shown and called for on
the drawings but not mentioned in the specifications, or vice versa, which are necessary for the
proper completion of the installation or operation of the equipment, shall be furnished the same
as if specifically called for in both. By submitting a bid, the Contractor is acknowledging that
they have made a thorough examination of the contract documents, existing site conditions, and
has determined that these documents and conditions do sufficiently describe the scope of
construction work required under this contract. Any questions regarding the interpretation of the
contract documents shall be made in writing in a timely manner prior to the bid date to allow
reasonable time for resolution of the questions.

SUPPLEMENTAL REQUIREMENTS FOR ELECTRICAL 260010-3




WWCC BLDG 10 SEWER LIFT STATION 100% DESIGN

B.

1.7

1.8

1.9

Diagrammatic Drawings: The Electrical Drawings are diagrammatic and do not show exact or
complete raceway and wiring configurations, routing, or the necessary number and types of
raceway fittings or pull boxes. Provide all labor and materials required to execute the work

The Contractor may choose to obtain CAD file versions of the drawings to assist in
documentation (i.e. occupancy sensor layouts, etc.).

CLEARANCES

A.  Equipment: Maintain working clearances around electrical equipment as required for

proper maintenance and operations, as required by N.E.C.

TEMPORARY POWER

A.  Power for welding machines, terrazzo grinders, and other high-current drawings machines

will not be supplied. Each contractor will be required to supply his own portable power
source for these machines,

B.  Temporary building services required for occupied areas not under construction shall

comply with N.E.C. Service Capacity shall be adequate to ensure continuity of building
operations.

C.  The contractor shall include the following facilities in the temporary power and lighting

service for the entire project:

1. Utilize the existing electrical distribution system for temporary power connections to
bypass equipment slated for replacement.

2. Provide temporary distribution equipment as required and provide temporary generator
on-site as required for electric service during the electric service transitional time.

3. Provide an average maintained level of not less than 1fc in the path of egress. Provide not
less than 100 watt incandescent or 26 watt compact fluorescent lamps in corridors and
similar traffic ways, spaced not more than 25 feet apart, and provide two (2) lamps at
each stairway or ladder landing.

4. For general use of power hand tools and task lighting, provide temporary 4-gang outlets
so that each area of work can be reached with a 100°-0” extension cord. Provide separate,
120v, 20-amp circuit for each 4-gang. All temporary receptacles shall be GFCI protected
as required by the N.E.C,

Complete installation shall be in compliance with all applicable codes. Electrical Contractor’s
bid will allow removal and salvage for any temporary power & lighting when it is no longer
required.

COORDINATION

The Contractor will not be paid for work requiring reinstallation due to lack of coordination
prior to installation such as removing and replacing, relocating, cutting, patching or finishing.
Special attention is called to the following items, and all conflicts shall be coordinated prior to
installation:

e Lift Station
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¢ Air Compressors
e Sump Pump
e Standby Distribution Panel replacement

1. All electrical outlets, raceways and other electrical outlets and equipment are installed to
avoid conflict with grilles, pipes, sprinkler heads, ducts and other mechanical equipment.

2. Electrical outlets and equipment are to be installed in proper relation to cabinets, counters,
doors, and other Architectural appurtenances.

3. Electrical characteristics (HP, KVA, voltage, phase, fusing, overload protection) of actual
equipment furnished under other divisions being different from that shown on the
electrical drawings.

B.  Coordinate all outages with mechanical and DOC personnel. Sequence all work to minimize
outages.

C.  Coordinate with DOC personnel to provide access panels and doors for electrical items that are
behind finished surfaces or otherwise concealed.
D. Coordinate closely with DOC Administrative Staff all outages with CCTV System and Security Door Controls.

1.10  ABBREVIATIONS AND DEFINITIONS

A. DOC: Department of Corrections

B.  Provide: To furnish and install.

C.  Wiring: Raceway, conductors and connections.

D. Exposed: Visible from occupied areas.

E.  Install: To set in position and make fully operational.
F.  Furnish: Purchase and deliver to the job site.

G. Required: As required by code, authority having jurisdiction or contract documents for the
system and/or installation to be fully operational.

PART 2 - PRODUCTS

2.1 MATERIALS
A.  Material and equipment shall be furnished new.
B.  All electrical equipment shall be Listed to applicable standards by a Nationally Recognized
Testing Laboratory (NTRL) as recognized by OSHA, such as UL, CSA, ETL, FM, TUV, etc.

The material and equipment shall be correspondingly Labeled with a mark authorized by the
NTRL.

C. Material and equipment shall meet all applicable federal specifications.
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D.  Products shall be from established manufacturers regularly engaged in making the type of
materials to be provided and complete with all parts, accessories, trimmings, connections, etc.
reasonably incidental thereto as specified in detail or as described in the manufacturer’s catalog,
All equipment shall be properly cleaned, adjusted, and put in complete working order ready for
service.

E.  All packaged equipment shall be completely factory-wired prior to delivery to the job site.
Connection to and bonding of this equipment is required under this Division of the
specifications.

1. The Contractor shall check all prewired controls before energizing to verify that all
internal wiring is properly coordinated to the voltage to be applied.

2. The general equipment requirement shall apply to all equipment furnished under this
Division,

F.  Make all necessary provisions for storing materials and equipment at the site so as to insure the
quality and fitness of the items to be incorporated in the work. Equipment shall be stored to
prevent damage and corrosion.

PART 3 - EXECUTION

3.1 INTERRUPTION OF EXISTING ELECTRICAL SERVICE

A.  Interruption of Existing Electrical Service: Do not interrupt electrical service to facilities
occupied by Owner unless permitted under the following conditions and then only after
arranging to provide temporary electrical service according to requirements indicated:

1. Notify owner no fewer than 14 days in advance of the proposed interruption of electrical
service.

2. Do not proceed with interruption of electrical service without Owner’s written
permission,

32 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION

A.  The Contractor shall implement cooperation with other trades by his reference to the mechanical
drawings and other Sections of the specifications for work by other trades and to be catried on
simultaneously or sequentially with the electrical work. This requirement is to facilitate
construction to proceed with no harm to the Owner due to the absence of cooperation. All other
drawings and sections of the specification shall become part of the electrical specifications as
they relate to electrical work.,

B.  The Contractor shall verify equipment dimensions to ensure dimensional compatibility.

C.  The Contractor shall provide at all times setvices of one or more experienced superintendents in
charge of all required personnel.

D.  No work shall be covered or enclosed until work is tested in accordance with applicable Codes

and regulations and successful tests are witnessed and approved by authorized inspection
authority.
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E.  The contractor shall do all cutting and patching necessary for the installation of electrical work.

1. Cutting or patching shall not impair the strength or function of work being cut (i.e.
structural members shall not be weakened and holes through exterior walls and ground
floor shall be waterproofed). Use rotary type drilling tools and concrete cutting saws to
cut concrete and masonry walls. Do not use torches for cutting steel. No structural
members shall be cut without prior approval of the Architect / Engineer.

F.  Where sleeves are installed, they shall pass entirely through the floor, wall, ceiling or partition.
Sleeves in walls or partitions shall be finished flush on both sides, and sleeves in floors shall be
2” above finished floor level. Appropriately sized Schedule 40 steel pipe or %4 thick rolled steel
plate shall be used for sleeves through floors.

G.  All conduit penetration through floors, footings, and/or foundations shall be sealed to prevent
transfer of water, heat and smoke to other floors. Use grout mixture if through concrete or seal
with Duxseal if passed through a sleeve.

H.  Cable tray penetrations through rated walls shall be closed with Listed firestopping systems
using removable intumescent stuffing bags. All associated backing material and caulk shall be
provided for a complete rated assembly.

I The Contractor shall be responsible for repairs and finish of all holes placed for conduit if such
holes are placed after general construction is completed.

L. Direct connections between rough-in box, or conduit stub, and special equipment shall be made
with flexible conduit.

K.  All excavation, backfilling, and concrete work shall conform to the respective Sections of these
specifications.

L.  Mounting heights unless otherwise noted shall be from the finished floor to the bottom of the

device box.
Switches 3’-6”
Receptacles 1’-4”
Wall Mounted Exit Lights 8’-0”
Panelboards, Motor starters, disconnects 4’-0” to center

M.  Circuits for different types of signals shall be run in separate conduits (i.e. 120V, 4-20 mA,
thermocouple, and pulse circuits shall be grouped in their own system conduits).

N.  The contractor shall be responsible for providing all conduit and wiring for the interconnections

of mechanical equipment. The contractor should refer to the mechanical drawings and
specifications to determine work of this kind.

33 TESTS

A.  During the course of construction, conduct the following tests on the electrical installation:
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Check motors for proper rotation,

2. Documented testing of the standby generator and ATS after installation of Standby Panel
upgrades.

Test for ground faults and short circuits in all wiring and electrical equipment installed,
Test list station controls for proper operation,

5. Test air compressors and control for proper operation.

W

3.4 FIRESTOPPING

A.  Apply firestopping to penetrations of fire-rated floor and wall assemblies for electrical
installations to restore the original fire-resistance rating of the assembly.

3.5 PAINTING

A.  Touch up electrical equipment with factory-finished surfaces as required using factory-furnished
paint. Coordinate field painting requirements with the Owner prior to final trim and cover
installation. Do not paint screw heads, hinges, nameplates, hardware, etc. All surface-mounted
raceways in finished areas will be painted to match existing adjacent finishes.

3.6 CLEANING

A.  Daily remove from the site all debris and rubbish accumulations as a result of the electrical
installation. Upon completion of the project, dispose of all debris and rubbish and leave
manholes, and electrical equipment rooms broom clean. Clean the interiors of all cabinets, pull
boxes and equipment enclosures.

B.  Vacuum and wipe down all electrical equipment

3.7 CONSTRUCTION OBSERVATION AND FINAL ACCEPTANCE

A.  Site Review: On-site meetings or reviews of construction by the Engineer shall not be construed
as acceptance by these parties as related to quantities, rough-in locations, and compliance with
code enforcing authorities.

B.  Testing: The Contractor shall test all wiring and all electrical equipment to verify absence of
grounds and short circuits and verify proper operation, rotation, and phase relationship.
Contractor will be responsible for scheduling of tests and demonstrations at times mutually
acceptable to the Owner. All equipment shall be demonstrated to operate in accordance with the
requirements of this specification and the manufacturer's recommendations. Operate every
device manually and automatically in accordance with its purpose. Tests shall be performed in
the presence of the Owner or his designated representative. All instruments and personnel
required to conduct the test shall be provided by the Contractor. Any test not witnessed by the
Owner shall be waived by written document. All such documents must become the property of
the Owner upon completion of construction.

3.8 INSTRUCTION FOR OWNER’S PERSONNEL

A.  Scope: Following initial operation of all electrical equipment and prior to acceptance of the electrical
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work, conduct demonstrations of equipment operation and instruction periods for the Owner's
representatives.

Instruction Periods: Shall include preliminary discussion and presentation of information from
maintenance manuals with appropriate references to drawings, followed by tours of equipment spaces
explaining maintenance requirements, access methods, servicing and maintenance procedures,
settings, and available system and equipment adjustments.

Contractor's representatives, in general, who conduct these instructions and demonstrations shall be
qualified foremen or superintendents acquainted with this project and from the trade involved. For
major equipment, the representative shall be the manufacturer's representatives with operating
experience and substantial design experience on this project. Their qualifications shall be submitted to
the Architect and Engineer before conducting the instruction period.

Scheduling of Instruction Periods: Provide notice of Contractor's readiness to conduct such instruction
and demonstration periods to the Owner at least two weeks prior to each instruction period and reach
an agreement on the date of each instruction period.

Prepare a written statement of acceptance for the Owner's signature. The statement shall be
substantially as follows:

"I (the Contractor) have thoroughly tested each of the following systems and have proved their normal
operation to the Owner's representative and have instructed them in the operation and maintenance
thereof."
Owner’s System Demonstrator Representative Date
Electrical Distribution

Standby Generator & ATS
Lift Station Controls

Air Compressors

Air Compressor Controls

Exhaust Fan Control
Owner's Representative Date
Electrical Contractor Date

F.  Send copies of this acceptance to the Architect and the Engineer and place one copy in each
maintenance manual,

3.9 FINAL ACCEPTANCE

A.  The Contractor shall submit to the Architect a Project Closeout Form (form at end of this
section) properly filled out prior to the time final acceptance of the electrical work is requested.
At this time also submit copies of final inspection certificates and receipts for loose materials
(spare wiring devices, fuses, etc.) turned over to the Owner.
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JOB CLOSEOUT FORM

1. Electrical Inspector's Final Acceptance:
0 Copy of certificate attached.

00 Transmitted previously to

Date
2, As-Built Drawings:
0 Attached
O Transmitted previously to
Date
3. O & M Manuals
00 Attached
O Transmitted previously to
Date
4. Spare Parts:
[0 Delivered to
Date
5. Testing and Owner Training:
O Copy of written certification attached.
00 Transmitted previously to
Date

The work is complete in accordance with the contract documents and authorized changes except for the
following (attach a separate sheet):

General Contractor Date

END OF SECTION 26 00 10
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SECTION 26 0519

LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:

1. Copper building wire.
2. Connectors and splices.

1.2 ACTION SUBMITTALS
A. Product Data:

1. Copper building wire.
2. Connectors and splices.

B. Product Schedule: Indicate type, use, location, and termination locations.

1.3 INFORMATIONAL SUBMITTALS

A.  Field quality-control reports.

PART 2 - PRODUCTS

2.1 COPPER BUILDING WIRE

A. Description: Flexible, insulated or uninsulated, drawn copper current-carrying conductor with
an overall insulation layer or jacket, or both, rated 600 V or less.

B. Standards:

1. Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for
intended location and use.

2. Conductor and Cable Marking: Comply with wire and cable marking according to UL's
"Wire and Cable Marking and Application Guide."

C. Conductors: Copper, complying with ASTM B3 for bare annealed copper and with ASTM B8 for
stranded conductors,

D. Conductor Insulation:

1. Type THHN and Type THWN-2. Comply with UL 83,
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2. Type XHHW-2. Comply with UL 44.

2.2 CONNECTORS AND SPLICES
A. Description: Factory-fabricated connectors, splices, and lugs of size, ampacity rating, material,
type, and class for application and service indicated; listed and labeled as defined in NFPA 70,
by a qualified testing agency, and marked for intended location and use.

B. Jacketed Cable Connectors: For steel and aluminum jacketed cables, zinc die~cast with set
screws, designed to connect conductors specified in this Section.

C. Lugs: One piece, seamless, designed to terminate conductors specified in this Section.
1. Material: Copper.

. Type: One hole with long barrels.
3. Termination: Compression.

PART 3 - EXECUTION

3.1 CONDUCTOR MATERIAL APPLICATIONS
A.  Feeders:
1. Copper; solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger.
B.  Branch Circuits:
1. Copper:

a. Solid for No. 12 AWG and smaller; stranded for No. 10 AWG and larger.

32 CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND
WIRING METHODS

A. Exposed Feeders: Type THHN/THWN-2, single conductors in raceway or Type XHHW-2,
single conductors in raceway.

B. Feeders Concealed in Ceilings, Walls, Partitions, and Crawlspaces: Type THHN/THWN-2,
single conductors in raceway.

C. Exposed Branch Circuits, Including in Crawlspaces: Type THHN/THWN-2, single conductors
in raceway.

D. Branch Circuits Concealed in Ceilings, Walls, and Partitions: Type THHN/THWN-2, single
conductors in raceway.
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33

3.4

3.5

3.6

A.

INSTALLATION, GENERAL
Complete raceway installation between conductor and cable termination points in accordance
with Section 260533.13 "Conduits for Electrical Systems" prior to pulling conductors and
cables.
Use manufacturer-approved pulling compound or lubricant where necessary; compound used
must not deteriorate conductor or insulation. Do not exceed manufacturer's recommended
maximum pulling tensions and sidewall pressure values.
Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, that
will not damage cables or raceway.
Install exposed cables parallel and perpendicular to surfaces of exposed structural members
and follow surface contours where possible.
Support cables according to Section 260529 "Hangers and Supports for Electrical Systems."
CONNECTIONS
Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values. If manufacturer's torque values are not indicated, use those specified in
UL 486A-486B.
Make splices, terminations, and taps that are compatible with conductor material and that
possess equivalent or better mechanical strength and insulation ratings than unspliced
conductors.
Wiring at Outlets: Install conductor at each outlet, with at least 6 inch of slack.
IDENTIFICATION
Identify and color-code conductors and cables according to Section 260553 "Identification for
Electrical Systems."
Identify each spare conductor at each end with identity number and location of other end of
conductor, and identify as spare conductor.
FIELD QUALITY CONTROL
Tests and Inspections:

1. After installing conductors and cables and before electrical circuitry has been energized,
test service entrance and feeder conductors for compliance with requirements.

2. Perform each of the following visual and electrical tests:
a. Inspect exposed sections of conductor and cable for physical damage and correct
connection according to the single-line diagram.
b. Test bolted connections for high resistance using one of the following:
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1) A low-resistance ohmmeter.
2)  Calibrated torque wrench.
3)  Thermographic survey.

c. Inspect compression-applied connectors for correct cable match and indentation.
d. Inspect for correct identification.
e. Inspect cable jacket and condition.
f. Insulation-resistance test on each conductor for ground and adjacent conductors.
Apply a potential of 500 V(dc) for 300 V rated cable and 1000 V(dc) for 600 V
rated cable for a one-minute duration.
g Continuity test on each conductor and cable.
h. Uniform resistance of parallel conductors.
B. Cables will be considered defective if they do not pass tests and inspections.
C. Prepare test and inspection reports to record the following;
1. Procedures used.
. Results that comply with requirements.
3. Results that do not comply with requirements, and corrective action taken to achieve

compliance with requirements.

END OF SECTION 26 05 19

LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 260519-4




WWCC BLDG 10 SEWER LIFT STATION 100% DESIGN

SECTION 26 05 29

HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:
1. Support systems.

2. Mounting, anchoring, and attachment components.
3. Installation of fabricated metal supports.

1.2 ACTION SUBMITTALS
A. Product Data: For each type of product.

1. Include construction details, material descriptions, dimensions of individual components
and profiles, and finishes for the following:

a. Slotted support systems, hardware, and accessories.
b. Clamps.
c. Hangers.
2, Include rated capacities and furnished specialties and accessories.

1.3 INFORMATIONAL SUBMITTALS

A. Welding certificates.
PART 2 - PRODUCTS

2.1 SUPPORT SYSTEMS
A.  Steel Slotted Support Systems:

1. Standard Features: Performed steel channels and angles with minimum 13/32 inches
diameter holes at a maximum of 8 inches on center in at lease one surface.

a. Referenced Standard: MFMA-4 factory-fabricated components for field assembly.

b. Material for Channel, Fittings, and Accessories: Galvanized steel
C. Channel Width: Selected for applicable load criteria
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2.2

d. Metallic Coatings: Hot-dip galvanized after fabrication and applied according to
MFMA-4,

Conduit and Cable Support Devices:

1. Standard Features: Steel hangers, clamps, and associated fittings, designed for types and
sizes of raceway or cable to be supported.

Support for Conductors in Vertical Conduit:

1. Standard Features: Factory-fabricated assembly consisting of threaded body and
insulating wedging plug or plugs for nonarmored electrical conductors or cables in riser
conduits. Plugs must have numbers, size, and shape or conductor gripping pieces as
required to suit individual conductors or cables supported. Body must be made of
malleable iron.

Structural Steel for Fabricated Supports and Restraints:

1. Standard Features: ASTM A36/A36M steel plates, shapes, and bars; black and galvanized.

MOUNTING, ANCHORING, AND ATTACHMENT COMPONENTS

Powder-Actuated Fasteners:

1. Standard Features: Threaded-steel, stud, for use in hardened portland cement concrete

Mechanical-Expansion Anchors:

1. Standard Features: Insert-wedge-type, zinc-coated or stainless steel, for use in hardened
portland cemented concrete, with tension, shear, and pullout capacities appropriate for
supported loads and building materials were used.

Concrete Inserts:

1. Standard Features: Steel or malleable-iron, slotted support system units are similar to
MSS Type 18 units and comply with MFMA-4 or MSS SP-38.

Clamps for Attachment to Steel Structural Elements:
1. Standard Features: MSS SP-58 units are suitable for attached structural element.
Through Bolts:

1. Standard Features: Structural type, hex-head, and high strength. Comply with ASTM
F3125/F3125, Grade A325.

Toggle Bolts:
L. Standard Features: Stainless steel springhead type.

Hanger Rods:
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1. Standard Features: Threaded steel.

PART 3 - EXECUTION

3.1

32

A.

SELECTION OF HANGERS AND SUPPORTS

Maximum Support Spacing and Minimum Hanger Rod Size for Raceways: Space supports for
EMT, IMC, and ERMC as required by NFPA 70. Minimum rod size must be 1/4 inch in
diameter.

Multiple Raceways or Cables: Install trapeze-type supports fabricated with steel slotted system,
sized so capacity can be increased by at least 25 percent in future without exceeding specified
design load limits.

I. Secure raceways and cables to these supports with two-bolt conduit clamps.

Spring-steel clamps designed for supporting single conduits without bolts may be used for 1-
1/2 inch and smaller raceways serving branch circuits and communication systems above
suspended ceilings, and for fastening raceways to trapeze supports.

INSTALLATION OF HANGERS AND SUPPORTS
Comply with manufacturer's published instructions.

Reference Standards for Installation: Unless more stringent installation requirements are
specified in the Contract Documents or manufacturer's published instructions, comply with the
following:

Electrical Construction: ICC IBC, IFC, NFPA 1, NFPA 70, and NECA NEIS 1.
Hot Work: NFPA 51B.

Work in Confined Spaces: NFPA 350.

Installation of Steel Conduit: NECA NEIS 101.

B

Special Installation Techniques:

1. Raceway Support Methods: In addition to methods described in NECA NEIS 1, EMT
IMC, and ERMC may be supported by openings through structure members, in
accordance with NFPA 70,

2. Strength of Support Assemblies: Where not indicated, select sizes of components so
strength will be adequate to carry present and future static loads within specified loading
limits. Minimum static design load used for strength determination must be weight of
supported components plus 200 Ib,

3. Mounting and Anchorage of Surface-Mounted Equipment and Components: Anchor and
fasten electrical items and their supports to building structural elements by the following
methods unless otherwise indicated by code:

a. To Wood: Fasten with lag screws or through bolts.
b. To New Concrete: Bolt to concrete inserts.
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c. To Masonry: Approved toggle-type bolts on hollow masonry units and expansion
anchor fasteners on solid masonry units.

. To Existing Concrete: Expansion anchor fasteners.

e. Instead of expansion anchors, powder-actuated driven threaded studs provided
with lock washers and nuts may be used in existing standard-weight concrete
4 inch thick or greater. Do not use for anchorage to lightweight-aggregate concrete
or for slabs less than 4 inch thick.

f. To Steel: Welded threaded studs complying with AWS D1.1/D1.1M, with lock
washers and nuts or Beam clamps (MSS SP-58, Type 19, 21, 23, 25, or 27),
complying with MSS SP-69.

g To Light Steel: Sheet metal screws.

h. Items Mounted on Hollow Walls ‘and Nonstructural Building Surfaces: Mount
cabinets, panelboards, disconnect switches, control enclosures, pull and junction
boxes, transformers, and other devices on slotted-channel racks attached to
substrate by means that comply with seismic-restraint strength and anchorage
requirements.

4. Drill holes for expansion anchors in concrete at locations and to depths that avoid the
need for reinforcing bars.

D. Interfaces with Other Work:

1. Provide vibration and seismic controls with hangers and supports.
Touching Finishes:

a. Clean field welds and abraded areas of shop paint. Paint exposed areas
immediately after erecting hangers and supports. Use same materials as used for
shop painting. Comply with SSPC-PA 1 requirements for touching up field-painted
surfaces,

1) Apply paint by brush or spray to provide minimum dry film thickness of
2.0 mils.

b. Galvanized Surfaces: Clean welds, bolted connections, and abraded areas and
apply galvanizing-repair paint to comply with ASTM A780.

3. Installation of Fabricated Metal Supports:
a. Cut, fit, and place miscellaneous metal supports accurately in location, alignment,

and elevation to support and anchor electrical materials and equipment.
b. Field Welding: Comply with AWS D1.1/D1.1M. Submit welding certificates.

END OF SECTION 26 05 29
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SECTION 26 05 33.13

CONDUITS FOR ELECTRICAL SYSTEMS

1.1 SUMMARY
A, Section Includes:

Type EMT-S duct raceways and elbows.

Type ERMC-S duct raceways, elbows, couplings, and nipples.
Type IMC duct raceways.

Type LFMC-S duct raceways.

Fittings for conduit, tubing, and cable.

Joint compounds.

Solvent cements.

N s WD =

B.  Related Requirements:

1. Section 26 05 19 "Low-Voltage for Electrical Power Conductors and Cables" specifies
nonmetallic underground conduit with conductors (Type NUCC).

2. Section 26 05 29 "Hangers and Supports for Electrical Systems" specifies conduit
hangers and supports referenced by this Section.

3. Section 26 05 53 "Identification for Electrical Systems" specifies electrical equipment
labels.

1.2 REFERENCES

A.  Abbreviations and Acronyms for Electrical Raceway Types:

EMT: Electrical metallic tubing.

ENT: Electrical nonmetallic tubing.

ERMC-S: Steel electrical rigid metal conduit.
ERMC-S-PVC: PVC-coated-steel electrical rigid metal conduit.
ERMC-SS: Stainless steel electrical rigid metal conduit.
FMC: Flexible metal conduit.

FMT: Steel flexible metallic tubing.

FNMC: Flexible nonmetallic conduit, See "LFNC."
IMC: Steel electrical intermediate metal conduit.

10. LFMC: Liquidtight flexible metal conduit.

11.  LFMC-S: Steel liquidtight flexible metal conduit.

12.  LFNC: Liquidtight flexible nonmetallic conduit.

13.  RGS: See ERMC-S-G.

14.  RMC: See ERMC.

© PN Y AW

B. Definitions:

1. Conduit: A structure containing one or more duct raceways.
2. Direct Buried: Installed underground without encasement in concrete or other protective
material,

CONDUITS FOR ELECTRICAL SYSTEMS 26 0533.13 -1
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1.3

PART 2 -

2.1

2.2

A.

3. Duct Bank: An arrangement of conduit providing one or more continuous duct raceways
between two points.

4, Duct Raceway: A single enclosed raceway for conductors or cable.

ACTION SUBMITTALS

Product Data: For each type of product

Type EMT-S duct raceways and elbows.

Type ERMC-S duct raceways, elbows, couplings, and nipples.
Type IMC duct raceways.

Type LEMC-S duct raceways.

Fittings for conduit, tubing, and cable,

Joint compounds.

SUnAELD -

Sustainable Design Submittals;

1. Solvent cements.

PRODUCTS

TYPE EMT DUCT RACEWAYS AND ELBOWS
Steel Electrical Metal Tubing (EMT-S) and Elbows:
1. Listing Criteria: Investigated, labeled, and marked by qualified electrical testing

laboratory in accordance with guide information and standards specified for the following
UL product categories:

a. UL CCN FIMX; including UL 797.

2. Standard Features:
a. Material: Steel.
b. Exterior Coating: Zinc
c. Interior Coating: Zinc
d. Minimum Trade Size: Metric designator 16 (trade size 1/2)

TYPE ERMC DUCT RACEWAYS, ELBOWS, COUPLINGS, AND NIPPLES

Galvanized-Steel Electrical Rigid Metal Conduit (ERMC-S-G), Elbows, Couplings, and
Nipples:

I. Listing Criteria: Investigated, labeled, and marked by qualified electrical testing
laboratory in accordance with guide information and standards specified for the following
UL product categories:

a. UL CCN DYIX; including UL 6.
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2.5

2. Standard Features:

a. Exterior Coating: Zinc,

b. Interior Coating: Zinc with organic top coating

c. Minimum Trade Size: Metric designator 16 (trade size 1/2)
TYPE IMC DUCT RACEWAYS

Steel Intermediate Metal Conduit (IMC):

1. Listing Criteria: Investigated, labeled, and marked by qualified electrical testing
Jaboratory in accordance with guide information and standards specified for the following
UL product categories:

a. UL CCN DYBY; including UL 1242.

2. Standard Features:
a. Exterior Coating: Zinc
b, Interior Coating: Zinc with organic top coating
c. Minimum Trade Size: Metric designator 16 (trade size 1/2)

TYPE LFMC DUCT RACEWAYS

Steel Liquidtight Flexible Metal Conduit (LFMC-S):

1. Listing Criteria: Investigated, labeled, and marked by qualified electrical testing
laboratory in accordance with guide information and standards specified for the following
UL product categories:
a. UL CCN DXHR; including UL 360.

2. Standard Features:

a. Material: Steel.
b. Minimum Trade Size: Metric designator 16 (trade size %)

FITTINGS FOR CONDUIT, TUBING, AND CABLE

Duct Fittings for Hazardous (Classified) Locations:

1. Listing Criteria: Investigated, labeled, and marked by qualified electrical testing
laboratory in accordance with guide information and standards specified for the following
UL product categories:

a. UL CCN EBMB; including UL 1203.

Fittings for Type ERMC and Type IMC:
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1. Listing Criteria: Investigated, labeled, and marked by qualified electrical testing
laboratory in accordance with guide information and standards specified for the following
UL product categories:

a. UL CCN DWTT; including UL 514B.
2. Standard Features:

a. Material: Steel

b. Coupling Method: Compression coupling, Raintight compression coupling with
distinctive color gland nut.

c. Expansion and Deflection Fittings: UL 651 with flexible bonding jumper.

C.  Fittings for Type EMT Duct Raceways:
1. Listing Criteria: Investigated, labeled, and marked by qualified electrical testing

laboratory in accordance with guide information and standards specified for the following
UL product categories:

a. UL CCN FKAYV,; including UL 514B.
2. Standard Features:
a. Material: Steel
b. Coupling Method: Compression coupling , Raintight compression coupling with
distinctive color gland nut.

c. Expansion and Deflection Fittings: UL 651 with flexible bonding jumper.

D.  Fittings for Type LFMC Duct Raceways:

L. Listing Criteria: Investigated, labeled, and marked by qualified electrical testing
laboratory in accordance with guide information and standards specified for the following
UL product categories:

a. UL CCN DXAS; including UL 514B.

2.6 JOINT COMPOUNDS
A.  Electrically Conductive Corrosion-Resistant Compound for Threaded Conduit:
1. Listing Criteria: Investigated, labeled, and marked by qualified electrical testing
laboratory in accordance with guide information and standards specified for the following

UL product categories:

a. UL CCN FOIZ; including UL Subject 2419.
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PART 3 - EXECUTION

3.1 SELECTION OF CONDUITS FOR ELECTRICAL SYSTEMS

A.  Unless more stringent requirements are specified in the Contract Documents or manufacturer's
published instructions, comply with NFPA 70 for selection of duct raceways. Consult Architect
for resolution of conflicting requirements.

B. Indoors:

Hazardous Classified Locations: IMC

Exposed and Subject to Severe Physical Damage: ERMC-S

Exposed and Subject to Physical Damage: ERMC-S

Exposed and Not Subject to Physical Damage: EMT-S

Damp or Wet Locations: ERMC-S

Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic,
Electric Solenoid, or Motor-Driven Equipment): LFMC

QAP =

C.  Duct Fittings: Select fittings in accordance with NEMA FB 2.10 guidelines.

I. ERMC and IMC: Provide threaded-type fittings unless otherwise indicated.

32 INSTALLATION OF CONDUITS FOR ELECTRICAL SYSTEMS
A. Comply with manufacturer's published instructions.

B.  Reference Standards for Installation: Unless more stringent installation requirements are
specified in the Contract Documents or manufacturer's published instructions, comply with the
following;

Electrical Construction: ICC IBC, ICC IFC, NFPA 1, NFPA 70, and NECA NEIS 1.

Electrical Safety: NFPA 70E. ;
Grounding and Bonding: NECA NEIS 331 and Article 250 of NFPA 70. i
Life Safety and Means of Egress Work: NFPA 101, |
Emergency and Standby Power Work: NFPA 110, NEFPA 111, and NECA NEIS 416. i
Work in Confined Spaces: NFPA 350.

Type EMT-S: Article 358 of NFPA 70 and NECA NEIS 101.

Type ERMC-S: Article 344 of NFPA 70 and NECA NEIS 101.

. Type IMC: Article 342 of NFPA 70 and NECA NEIS 101.

0. Type LFMC: Article 350 of NFPA 70 and NECA NEIS 101.

1. Expansion Fittings: NEMA FB 2.40.

—SV NN AL N~

C.  Special Installation Techniques:
1. General Requirements for Installation of Duct Raceways:
a. Complete duct raceway installation before starting conductor installation.
b. Provide stub-ups through floors with coupling threaded inside for plugs, set flush

with finished floor. Plug coupling until conduit is extended above floor to final
destination or a minimum of 2 ft above finished floor.
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c. Install no more than the equivalent of three 90-degree bends in a conduit run.
Support within 12 inches of changes in direction.
d. Make bends in duct raceway using large-radius preformed ells except for parallel

bends. Field bending must be in accordance with NFPA 70 minimum radii
requirements. Provide only equipment specifically designed for material and size

involved.

e. Conceal conduit within finished walls, ceilings, and floors unless otherwise
indicated. Install conduits parallel or perpendicular to building lines.

f. Support conduit within 12 inches of enclosures to which attached.

g. Install duct sealing fittings at accessible locations in accordance with NFPA 70 and

fill them with listed sealing compound. For concealed duct raceways, install fitting
in flush steel box with blank cover plate having finish similar to that of adjacent
plates or surfaces. Install duct sealing fittings in accordance with NFPA 70,

h. Install devices to seal duct raceway interiors at accessible locations. Locate seals
so no fittings or boxes are between the seal and the following changes of
environments. Seal interior of duct raceways at the following points:

1) Where conduits pass from warm to cold locations, such as boundaries of
refrigerated spaces.

2)  Where an underground service duct raceway enters a building or structure.

3)  Conduit extending from interior to exterior of building.

4)  Conduit extending into pressurized duct raceway and equipment.

5)  Conduit extending into pressurized zones that are automatically controlled
to maintain different pressure set points.

6)  Where otherwise required by NFPA 70.

i. Do not install duct raceways or electrical items on rotating equipment.

j- Do not install conduits within 2 inches of the bottom side of a metal deck roof.

k. Keep duct raceways at least 6 inches away from parallel runs of flues and steam or
hot-water pipes. Install horizontal duct raceway runs above water and steam
piping.

L. Cut conduit perpendicular to the length. For conduits metric designator 53 (trade

size 2) and larger, use roll cutter or a guide to make cut straight and perpendicular
to the length. Ream inside of conduit to remove burrs.

m. Install pull wires in empty duct raceways. Provide polypropylene or monofilament
plastic line with not less than 200 Ib tensile strength. Leave at least 12 inches of
slack at both ends of pull wire. Cap underground duct raceways designated as
spare above grade alongside duct raceways in use.

. Install duct raceways square to the enclosure and terminate at enclosures without
hubs with locknuts on both sides of enclosure wall. Install locknuts hand tight, plus
one-quarter turn more,

1)  Termination fittings with shoulders do not require two locknuts.
0. Terminate threaded conduits into threaded hubs or with locknuts on inside and
outside of boxes or cabinets. Install bushings on conduits up to metric

designator 35 (trade size 1-1/4) and insulated throat metal bushings on metric
designator 41 (trade size 1-1/2) and larger conduits terminated with locknuts.

2. Types ERMC and IMC:
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a. Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor
Conditions: Apply listed compound that maintains electrical conductivity to
threads of duct raceway and fittings before making up joints. Follow compound
manufacturer's published instructions.

3. Types LFMC:

a. Provide a maximum of 72 inches of flexible conduit for equipment subject to
vibration, noise transmission, or movement; and for transformers and motors.

4, Duct Raceway Terminations at Locations Subject to Moisture or Vibration:
a. Provide insulating bushings to protect conductors, including conductors smaller
than 4 AWG.

5. Duct Fittings: Install fittings in accordance with NEMA FB 2.10 guidelines.
a. EMT: Provide compression fittings. Comply with NEMA FB 2.10.
b.  Flexible Conduit: Provide only fittings listed for use with flexible conduit type.
Comply with NEMA FB 2.20.

6.  Expansion-Joint Fittings:

a. Install expansion fittings at locations where conduits cross building or structure
expansion joints.

3.3 PROTECTION

A.  Protect coatings, finishes, and cabinets from damage and deterioration.

1. Repair damage to galvanized finish with zinc-rich paint recommended by the
manufacturer.
2. Repair damage to PVC coatings or paint finish with matching touchup coating

recommended by the manufacturer.

END OF SECTION 26 05 33.13
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SECTION 26 05 53

IDENTIFICATION FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:

Labels.

Bands and tubes.

Tapes and stencils.

Tags.

Signs.

Cable ties.

Miscellaneous identification products.

N R WD =

1.2 ACTION SUBMITTALS

A. Product Data:

1. Labels.

2. Bands and tubes.
3. Tapes and stencils.
4, Tags.

5. Signs.

6. Cable ties.

7.

Miscellaneous identification products.

100% DESIGN

B.  Samples: For each type of label and sign to illustrate composition, size, colors, lettering style,

mounting provisions, and graphic features of identification products.

C.  Identification Schedule: For each piece of electrical equipment and electrical system
components to be index of nomenclature for electrical equipment and system components used

in identification signs and labels. Use same designations indicated on Drawings.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A.  Comply with ASME A13.1.

B.  Signs, labels, and tags required for personnel safety must comply with the following standards:

IDENTIFICATION FOR ELECTRICAL SYSTEMS
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2.2
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Safety Colors: NEMA Z535.1.

Facility Safety Signs: NEMA Z535.2.

Safety Symbols: NEMA Z535.3.

Product Safety Signs and Labels: NEMA Z535.4.

Safety Tags and Barricade Tapes for Temporary Hazards: NEMA Z535.5.

W N

Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks

used by label printers, must comply with UL 969.

COLOR AND LEGEND REQUIREMENTS

Warning Label Colors:

1. Identify system voltage with black letters on orange background.

Warning labels and signs must include, but are not limited to, the following legends:

1. Multiple Power Source Warning: "DANGER - ELECTRICAL SHOCK HAZARD -
EQUIPMENT HAS MULTIPLE POWER SOURCES."

2. Workspace Clearance Warning: "WARNING - OSHA REGULATION - AREA IN
FRONT OF ELECTRICAL EQUIPMENT MUST BE KEPT CLEAR FOR 3 FEET
MINIMUM."

Equipment Identification Labels:

1. Black letters on white field.

LABELS

Vinyl Wraparound Labels: Preprinted, flexible labels laminated with clear, weather- and
chemical-resistant coating and matching wraparound clear adhesive tape for securing label ends.

Snap-Around Labels: Slit, pretensioned, flexible, preprinted, color-coded acrylic sleeves, with
diameters sized to suit diameters and that stay in place by gripping action.

Self-Adhesive Wraparound Labels: Preprinted, 3 mil thick, polyester flexible label with acrylic
pressure-sensitive adhesive.

1. Self-Lamination: Clear; UV-, weather- and chemical-resistant; self-laminating, protective
shield over legend. Labels sized such that clear shield overlaps entire printed legend.

2. Marker for Labels:

a. Permanent, waterproof, black ink marker recommended by tag manufacturer.

Self-Adhesive Labels: Polyester, thermal, transfer-printed, 3 mil thick, multicolor, weather- and
UV-resistant, pressure-sensitive adhesive labels, configured for intended use and location.

1. Minimum Nominal Size:
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2.5

2.6

a. 1-1/2 by 6 inch for raceway and conductors,

b. 3-1/2 by 5 inch for equipment.

c. As required by authorities having jurisdiction.
BANDS AND TUBES

Snap-Around, Color-Coding Bands: Slit, pretensioned, flexible, solid-colored acrylic sleeves,
2 inch long, with diameters sized to suit diameters and that stay in place by gripping action.

Heat-Shrink Preprinted Tubes: Flame-retardant polyolefin tubes with machine-printed

identification labels, sized to suit diameter and shrunk to fit firmly. Full shrink recovery occurs
at maximum of 200 deg F. Comply with UL 224,

TAPES AND STENCILS

Marker Tapes: Vinyl or vinyl-cloth, self-adhesive wraparound type, with circuit identification
legend machine printed by thermal transfer or equivalent process.

Self-Adhesive Vinyl Tape: Colored, heavy duty, waterproof, fade resistant; not less than 3 mil
thick by 1 to 2 inch wide; compounded for outdoor use.

Tape and Stencil: 4 inch wide black stripes on 10 inch centers placed diagonally over orange
background and are 12 inch wide. Stop stripes at legends.

Underground-Line Warning Tape:

I. Tape:
a. Recommended by manufacturer for method of installation and suitable to identify
and locate underground electrical utility lines.
b. Printing on tape must be permanent and may not be damaged by burial operations.
c. Tape material and ink must be chemically inert and not be subject to degradation
when exposed to acids, alkalis, and other destructive substances commonly found
in soils.

2. Color and Printing:

a. Comply with APWA Uniform Color Code using NEMA Z535.1 safety colots.
TAGS

Metal Tags: Brass or aluminum, 2 by 2 by 0.05 inch, with stamped legend, punched for use with
self-locking cable tie fastener.

Nonmetallic Preprinted Tags: Polyethylene tags, color-coded for phase and voltage level, with
factory screened permanent designations; punched for use with self-locking cable tie fastener.
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2.7

2.8

C.

Write-on Tags:

1. Polyester Tags: With corrosion-resistant grommet and cable tie for attachment.
2. Marker for Tags:

a. Permanent, waterproof, black ink marker recommended by tag manufacturer.
SIGNS

Baked-Enamel Signs:

L. Preprinted aluminum signs, punched or drilled for fasteners, with colors, legend, and size
required for application.
2. 1/4 inch grommets in corners for mounting,

3. Nominal Size: 7 by 10 inch.

Metal-Backed Butyrate Signs:

1. Weather-resistant, nonfading, preprinted, cellulose-acetate butyrate signs, with
0.0396 inch galvanized-steel backing, punched and drilled for fasteners, and with colors,
legend, and size required for application.

2, 1/4 inch grommets in corners for mounting,

3. Nominal Size: 10 by 14 inch.

Laminated Acrylic or Melamine Plastic Signs:

1. Engraved legend.

Thickness:

a. For signs up to 20 sq. inch, minimum 1/16 inch thick.

b. For signs larger than 20 sq. inch, 1/8 inch thick.

c. Engraved legend with black letters on white face.

d. Punched or drilled for mechanical fasteners with 1/4 inch grommets in corners for
mounting.

e. Framed with mitered acrylic molding and arranged for attachment at applicable
equipment,

CABLE TIES

General-Purpose Cable Ties: Fungus inert, self-extinguishing, one piece, self-locking, and
Type 6/6 nylon.

Minimum Width: 3/16 inch.

Tensile Strength at 73 deg F in accordance with ASTM D638: 12,000 psi.
Temperature Range: Minus 40 to plus 185 deg F.

Color: Black, except where used for color-coding,

2w
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2.9

A.

B.

MISCELLANEOUS IDENTIFICATION PRODUCTS

Paint: Comply with requirements in painting Sections for paint materials and application
requirements. Retain paint system applicable for surface material and location (exterior or
interior).

Fasteners for Labels and Signs: Self-tapping, stainless steel screws or stainless-steel machine
screws with nuts and flat and lock washers.

PART 3 - EXECUTION

3.1

A,

32

A.

0

e

L

PREPARATION
Self-Adhesive Identification Products: Before applying electrical identification products, clean

substrates of substances that could impair bond, using materials and methods recommended by
manufacturer of identification product.

INSTALLATION

Verify and coordinate identification names, abbreviations, colors, and other features with
requirements in other Sections requiring identification applications, Drawings, Shop Drawings,
manufacturer's wiring diagrams, and operation and maintenance manual. Use consistent
designations throughout Project.

Install identifying devices before installing acoustical ceilings and similar concealment.

Verify identity of item before installing identification products.

Coordinate identification with Project Drawings, manufacturer's wiring diagrams, and operation
and maintenance manual,

Apply identification devices to surfaces that require finish after completing finish work.

Install signs with approved legend to facilitate proper identification, operation, and maintenance
of electrical systems and connected items.

System Identification for Raceways and Cables under 1000 V: Identification must completely
encircle cable or conduit. Place identification of two-color markings in contact, side by side.

1. Secure tight to surface of conductor, cable, or raceway.

System Identification for Raceways and Cables over 1000 V: Identification must completely
encircle cable or conduit, Place adjacent identification of two-color markings in contact, side by
side.

1. Secure tight to surface of conductor, cable, or raceway.

Auxiliary Electrical Systems Conductor Identification: Identify field-installed alarm, control,
and signal connections.
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K.

Elevated Components: Increase sizes of labels, signs, and letters to those appropriate for
viewing from floor.

Vinyl Wraparound Labels:

1. Secure tight to surface of raceway or cable at location with high visibility and
accessibility.

2. Attach labels that are not self-adhesive type with clear vinyl tape, with adhesive
appropriate to location and substrate.

Snap-Around Labels: Secure tight to surface at location with high visibility and accessibility.

Self-Adhesive Wraparound Labels: Secure tight to surface at location with high visibility and
accessibility.

Self-Adhesive Labels:

1. Install unique designation label that is consistent with wiring diagrams, schedules, and
operation and maintenance manual.

2, Unless otherwise indicated, provide single line of text with 1/2 inch high letters on 1-

1/2 inch high label; where two lines of text are required, use labels 2 inch high.

Snap-Around Color-Coding Bands: Secure tight to surface at location with high visibility and
accessibility,

Heat-Shrink, Preprinted Tubes: Secure tight to surface at location with high visibility and
accessibility.

Marker Tapes: Secure tight to surface at location with high visibility and accessibility.

Self-Adhesive Vinyl Tape: Secure tight to surface at location with high visibility and
accessibility.

1. Field-Applied, Color-Coding Conductor Tape: Apply in half-lapped turns for minimum
distance of 6 inch where splices or taps are made. Apply last two turns of tape with no
tension to prevent possible unwinding.

Tape and Stencil: Comply with requirements in painting Sections for surface preparation and
paint application.

Floor Marking Tape: Apply stripes to finished surfaces following manufacturer's instructions.
Underground Line Warning Tape:
1. During backfilling of trenches, install continuous underground-line warning tape directly

above cable or raceway at 9 to 12 inches below finished grade. Use multiple tapes where
width of multiple lines installed in common trench or concrete envelope exceeds 16 inch

overall,
2. Install underground-line warning tape for direct-buried cables and cables in raceways.
Metal Tags:
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3.3

AA.

BB.

1. Place in location with high visibility and accessibility.,
2. Secure using general-purpose cable ties.

Nonmetallic Preprinted Tags:

1. Place in location with high visibility and accessibility.
2. Secure using general-purpose cable ties.

Write-on Tags:

1. Place in location with high visibility and accessibility.
2. Secure using general-purpose cable ties.

Baked-Enamel Signs:

L. Attach signs that are not self-adhesive type with mechanical fasteners appropriate to
location and substrate.

2. Unless otherwise indicated, provide single line of text with 1/2 inch high letters on
minimum 1-1/2 inch high sign; where two lines of text are required, use sighs minimum
2 inch high.

Metal-Backed Butyrate Signs:

1. Attach signs that are not self-adhesive type with mechanical fasteners appropriate to
location and substrate.
2. Unless otherwise indicated, provide single line of text with 1/2 inch high letters on 1-

1/2 inch high sign; where two lines of text are required, use labels 2 inch high.
Laminated Acrylic or Melamine Plastic Signs:

1. Attach signs that are not self-adhesive type with mechanical fasteners appropriate to
location and substrate.

2. Unless otherwise indicated, provide single line of text with 1/2 inch high letters on 1-
1/2 inch high sign; where two lines of text are required, use labels 2 inch high.

Cable Ties: General purpose, for attaching tags, except as listed below:

1. Outdoors: UV-stabilized nylon.
2. In Spaces Handling Environmental Air: Plenum rated.

IDENTIFICATION SCHEDULE

Install identification materials and devices at locations for most convenient viewing without
interference with operation and maintenance of equipment. Install access doors or panels to
provide view of identifying devices.

Identify conductors, cables, and terminals in enclosures and at junctions, terminals, pull points,
and locations of high visibility. Identify by system and circuit designation.

Power-Circuit Conductor Identification, 1000 V or Less: For conductors in vaults, pull and
junction boxes, manholes, and handholes, use vinyl wraparound labels, self-adhesive
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wraparound labels, snap-around labels, snap-around color-coding bands, or self-adhesive vinyl
tape to identify phase.

1. Locate identification at changes in direction, at penetrations of walls and floors, at 50 ft
maximum intervals in straight runs, and at 25 ft maximum intervals in congested areas.

D.  Control-Circuit Conductor Identification: For conductors and cables in pull and junction boxes,
manholes, and handholes, use write-on tags with conductor or cable designation, origin, and
destination,

E. Control-Circuit Conductor Termination Identification: For identification at terminations,
provide heat-shrink preprinted tubes with conductor designation.

F.  Auxiliary Electrical Systems Conductor Identification: Marker tape that is uniform and
consistent with system used by manufacturer for factory-installed connections.

1. Identify conductors, cables, and terminals in enclosures and at junctions, terminals, and
pull points. Identify by system and circuit designation.

G.  Locations of Underground Lines: Underground-line warning tape for power, lighting,
communication, and control wiring and optical-fiber cable.

H.  Concealed Raceways and Duct Banks, More Than 1000 V, within Buildings: Apply floor
marking tape to the following finished surfaces:

L. Floor surface directly above conduits running beneath and within 12 inch of floor that is
in contact with earth or is framed above unexcavated space.

2. Wall surfaces directly external to raceways concealed within wall.

3. Accessible surfaces of concrete envelope around raceways in vertical shafts, exposed in

building, or concealed above suspended ceilings.

L. Workspace Indication: Apply floor marking tape to finished surfaces. Show working clearances
in direction of access to live parts. Workspace must comply with NFPA 70 and
29 CFR 1926.403 unless otherwise indicated. Do not install at flush-mounted panelboards and
similar equipment in finished spaces.

I Instructional Signs: Self-adhesive labels, including color code for grounded and ungrounded
conductors.

K. Warning Labels for Indoor Cabinets, Boxes, and Enclosures for Power and Lighting: Self-
adhesive labels.

1. Apply to exterior of door, cover, or other access.
For equipment with multiple power or control sources, apply to door or cover of
equipment, including, but not limited to, the following;:

a. Power-transfer switches.
b. Controls with external control power connections.

L.  ArcFlash Warning Labeling: Self-adhesive labels.

M.  Operating Instruction Signs: Self-adhesive labels.
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N.  Equipment Identification Labels:

1. Indoor Equipment: Self-adhesive label.
. Outdoor Equipment: Laminated acrylic or melamine sign.
3. Equipment to Be Labeled:

a.

R
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Panelboards: Typewritten directory of circuits in location provided by panelboard
manufacturer. Panelboard identification must be in form of self-adhesive,
engraved, laminated acrylic or melamine label.

Enclosures and electrical cabinets.

Access doors and panels for concealed electrical items.

Switchgear.

Switchboards.

Transformers: Label that includes tag designation indicated on Drawings for
transformer, feeder, and panelboards or equipment supplied by secondary.
Substations.

Emergency system boxes and enclosures.

Motor-control centers.

Enclosed switches.

Enclosed circuit breakers.

Enclosed controllers.

Variable-speed controllers.

Push-button stations.

Power-transfer equipment.

Contactors.

Remote-controlled switches, dimmer modules, and control devices.
Battery-inverter units,

Battery racks.

Power-generating units.

Monitoring and control equipment.

UPS equipment.

END OF SECTION 26 05 53
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SECTION 26 24 16

PANELBOARDS

PART 1 - GENERAL

1.1

A.

1.2

1.3

SUMMARY

Section Includes:

1.
2.

Panelboards.
Disconnecting and overcurrent protective devices.

Related Requirements:

1. Section 260010 "Supplemental Requirements for Electrical" specifies additional
abbreviations, definitions, submittals, qualifications, testing agencies, and other
requirements applicable to the Work for electrical, communications, and electronic safety
and security systems on Project, including wiring methods.

2. Section 260529 "Hangers and Supports for Electrical Systems" specifies concrete bases
and supports for panelboards installed by this Section.

3. Section 260553 "Identification for Electrical Systems" specifies electrical equipment
labels and warning signs installed by this Section.

DEFINITIONS

GFEP: Ground-fault equipment protection

MCCB: Molded-case circuit breaker.

VPR: Voltage protection rating.

ACTION SUBMITTALS

Product Data: For each type of product. In addition to information identified in Section 013300
"Submittal Procedures," submit the following:

1.
3.

4.

Power panelboards

Disconnecting and overcurrent protective devices.

Include materials, switching, and overcurrent protective devices, SPDs, accessories, and
components indicated.

Include dimensions and manufacturer’s technical data on features, performance, electrical
characteristics, ratings, and finishes.

Shop Drawings: For each panelboard and related equipment:

1.

Include dimensioned plans, elevations, sections, and details.

PANELBOARDS 262416 -1
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2. Show tabulations of installed devices with nameplates, conductor termination sizes,
equipment features, and ratings.

3. Detail enclosure types including mounting and anchorage, environmental protection,
knockouts, corner treatments, covers and doors, gaskets, hinges, and locks.

4, Detail bus configuration, current, and voltage ratings.

5. Short-circuit current rating of panelboards and overcurrent protective devices.

6. Detail features, characteristics, ratings, and factory settings of individual overcurrent
protective devices and auxiliary components.

7. Include wiring diagrams for power, signal, and control wiring.

8. Include time-current coordination curves for each type and rating of overcurrent

protective device included in panelboards. Submit on translucent log-log graft paper;
include selectable ranges for each type of overcurrent protective device. Include Internet
link for electronic access to downloadable PDF of coordination curves.

C.  Field Quality-Control Submittals:

1. Field quality-control reports.

1.4 INFORMATIONAL SUBMITTALS

A.  Panelboard Schedules: For installation in panelboards. Submit final versions after load
balancing.

B.  Manufacturer's published instructions: Record copy of official installation and testing
instructions issued to Installer by manufacturer for the following;

1. Recommended procedures for installing panelboards
2. Recommended torque settings for bolted connections on panelboards.
3. Recommended temperature range for energizing panelboards.

C.  Field Reports:
1. Manufacturer's field reports for field quality-control support.

2. Field reports for voltage monitoring and adjusting,
3. Field reports for infrared scanning.

1.5 CLOSEOUT SUBMITTALS

A.  Warranty documentation.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Remove loose packing and flammable materials from inside panelboards; install temporary
electric heating (250 W per panelboard) to prevent condensation.

B.  Handle and prepare panelboards for installation in accordance with NECA 407.
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PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

22 EQUIPMENT

A.  Regulatory Requirements: Products or components listed and labeled in accordance with
NFPA 70, by qualified electrical testing laboratory recognized by authorities having
jurisdiction, and marked for intended location and application.

B.  Product Selection for Restricted Space: Drawings indicate maximum dimensions for
panelboards including clearances between panelboards and adjacent surfaces and other items.
Comply with indicated maximum dimensions.

C. Comply with NEMA PB 1.

D.  Enclosures: Surface-mounted, dead-front cabinets.

1. Rated for environmental conditions at installed location.

a. Indoor Dry and Clean Locations: UL 50E, Type 1

2, Height: 7 ft maximum.
3. Finishes:

a. Panels and Trim: Steel and galvanized steel, factory finished immediately after
cleaning and pretreating with manufacturer's standard two-coat, baked-on finish
consisting of prime coat and thermosetting topcoat.

b. Back Boxes: Same finish as panels and trim.

E. Phase, Neutral, and Ground Buses:

1. Material: Hard-drawn copper, 98 percent conductivity

a. Plating must run entire length of bus.
b. Bus must be fully rated for entire length.

2. Interiors must be factory assembled into unit. Replacing switching and protective devices
may not disturb adjacent units or require removing main bus connectors.
3. Equipment Ground Bus: Adequate for feeder and branch-circuit equipment grounding

conductors; bonded to box.

F. Conductor Connectors: Suitable for use with conductor material and sizes.

—_—

Material: Hard-drawn copper, 98 percent conductivity.

2. Terminations must allow use of 75 deg C rated conductors without derating.

3. Size: Lugs suitable for indicated conductor sizes, with additional gutter space, if required,
for larger conductors.

4, Main and Neutral Lugs: Compression type, with lug on neutral bar for each pole in
panelboard.
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5. Ground Lugs and Bus-Configured Terminators: Compression type, with lug on bar for
each pole in panelboard.
6. Feed-Through Lugs: Compression type suitable for use with conductor material.

G.  Panelboard Short-Circuit Current Rating:

1. Fully rated to interrupt symmetrical short-circuit current available at terminals. Assembly
listed, by qualified electrical testing laboratory recognized by authorities having
jurisdiction, for 100 percent interrupting capacity.

a. Panelboards and overcurrent protective devices rated 240 V or less must have
short-circuit ratings as shown on Drawings, but not less than 10 000 A(rms)
symmetrical,

b. Panelboards and overcurrent protective devices rated above 240 V and less than

600 V must have short-circuit ratings as shown on Drawings, but not less than
14 000 A(rms) symmetrical.

2.3 PANELBOARDS
A. UL QEUY - Distribution Panelboard:
1. Source Limitations: Obtain products from single manufacturer.
Listing Criteria: Investigated, labeled, and marked by qualified electrical testing
laboratory in accordance with guide information and standards specified for the following

UL product categories:

a. Distribution Type Panelboards: UL CCN QEUY; including UL 67 and
NEMA PB 1.

3. Standard Features:
a. Doors: Secured with vault-type latch with tumbler lock; keyed alike.
1)  For doors more than 36 inches high, provide two latches, keyed alike.
b. Mains: Circuit breaker Lugs only.

1)  Location: Top

c. Branch Overcurrent Protective Devices for Circuit-Breaker Frame Sizes 125 A and
Smaller: Bolt-on circuit breakers.
d. Branch Overcurrent Protective Devices for Circuit-Breaker Frame Sizes Larger

Than 125 A: Bolt-on circuit breakers.

4. Other Available Features Required by Project:
a. Feed-Through Lugs: Compression type, suitable for use with conductor material.
Locate at opposite end of bus from incoming lugs or main device.

2.4 DISCONNECTING AND OVERCURRENT PROTECTIVE DEVICES

A.  MCCB: Comply with UL 489, with interrupting capacity to meet available fault currents.
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2.5

A.

B.

1. Thermal-Magnetic Circuit Breakers:
a. Inverse time-current element for low-level overloads.
b. Instantaneous magnetic trip element for short circuits.
c. Adjustable magnetic trip setting for circuit-breaker frame sizes 250 A and larger.

2. GFCI Circuit Breakers: Single- and double-pole configurations with Class A ground-fault

protection (6 mA trip).

GFPE Circuit Breakers: Class B ground-fault protection (30 mA trip).

4. Arc-Fault Circuit Interrupter Circuit Breakers: Comply with UL 1699; 120/240 V, single-
pole configuration.

5. Subfeed Circuit Breakers: Vertically mounted.

W

MAINTENANCE MATERIAL ITEMS

Spare Parts: Furnish to Owner spare parts, for repairing panelboards and related equipment, that
are packaged with protective covering for storage on-site and identified with labels describing
contents. Include the following;

1. Keys: Two spares for each type of panelboard cabinet lock.

Special Tools: Furnish to Owner proprietary equipment, keys, and software required to operate,
maintain, repair, adjust, or implement future changes to panelboards and related equipment, that
are packaged with protective covering for storage on-site and identified with labels describing

contents. X

PART 3 - EXECUTION

3.1

A.

D.

E.

32

A.

B.

EXAMINATION

Verify actual conditions with field measurements prior to ordering panelboards to verify that
equipment fits in allocated space in, and comply with, minimum required clearances specified
in NFPA 70.

Receive, inspect, handle, and store panelboards in accordance with NECA 407.

Examine panelboards before installation. Reject panelboards that are damaged, rusted, or have
been subjected to water saturation.

Examine elements and surfaces to receive panelboards for compliance with installation
tolerances and other conditions affecting performance of the Work.

Proceed with installation only after unsatisfactory conditions have been corrected.

INSTALLATION
Comply with manufacturer's published instructions.

Reference Standards:
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1. Panelboards: Unless more stringent requirements are specified in Contract Documents or
manufacturers' published instructions, comply with NECA 407.
2. Consult Engineer for resolution of conflicting requirements,

C.  Special Techniques:

1. Equipment Mounting:

a. Install floor-mounted panelboards on cast-in-place concrete equipment base(s).
b. Attach panelboard to vertical finished or structural surface behind panelboard.
2. Temporary Lifting Provisions: Remove temporary lifting eyes, channels, and brackets

and temporary blocking of moving parts from panelboards.

Provide mounting and anchoring devices.

Mount top of trim 7.5 ft finished floor unless otherwise indicated.

Mount panelboard cabinet plumb and rigid without distortion of box.

Mount recessed panelboards with fronts uniformly flush with wall finish and mating with
back box.

7. Install overcurrent protective devices and controllers not already factory installed.

S kW

a. Set field-adjustable, circuit-breaker trip ranges.

b. Tighten bolted connections and circuit breaker connections using calibrated torque
wrench or torque screwdriver in accordance with manufacturer's published
instructions.

8. Make grounding connections and bond neutral for services and separately derived
systems to ground. Make connections to grounding electrodes, separate grounds for
isolated ground bars, and connections to separate ground bars,

. Install filler plates in unused spaces.

10.  Arrange conductors in gutters into groups and bundle and wrap with wire ties after

completing load balancing.

D. Interfaces with Other Work:
1. Coordinate layout and installation of panelboards and components with other
construction that penetrates walls or is supported by them, including electrical and other
types of equipment, raceways, piping, encumbrances to workspace -clearance

requirements, and adjacent surfaces. Maintain required workspace clearances and
required clearances for equipment access doors and panels.

33 IDENTIFICATION
Identify field-installed conductors, interconnecting wiring, and components.
Install warning signs.

Panelboard Nameplates: Label each panelboard with nameplate.

o o = »

Device Nameplates: Label each branch circuit device in power panelboards with nameplate.
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E.  Panelboard Label: Manufacturer's name and trademark, voltage, amperage, number of phases,
and number of poles must be located on interior of panelboard door.

F. Breaker Labels: Faceplate must list current rating, UL and IEC certification standards, and AIC
rating,

G.  Circuit Directory:
1. Provide directory card inside panelboard door, mounted in transparent card holder.

a. Circuit directory must identify specific purpose with detail sufficient to distinguish
it from other circuits,

2. Provide computer-generated circuit directory mounted inside panelboard door with
transparent plastic protective cover,

a. Circuit directory must identify specific purpose with detail sufficient to distinguish
it from other circuits.

3. Create directory to indicate installed circuit loads; incorporate Owner's final room

designations. Obtain approval before installing. Handwritten directories are not
acceptable. Install directory inside panelboard door.

3.4 FIELD QUALITY CONTROL

A.  Acceptance Testing Preparation:

1. Test insulation resistance for each panelboard bus, component, connecting supply, feeder,
and control circuit.
2. Test continuity of each circuit.

B.  Tests and Inspections:

1. Perform each visual and mechanical inspection and electrical test for low-voltage air
circuit breakers stated in NETA ATS, Paragraph 7.6 Circuit Breakers. Certify compliance
with test parameters.

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate
compliance; otherwise, replace with new units and retest.

3. Perform the following infrared scan tests and inspections and prepare reports:
a. Initial Infrared Scanning: After Substantial Completion, but not more than 60 days

after Final Acceptance, perform infrared scan of each panelboard. Remove front
panels so joints and connections are accessible to portable scanner.
b. Instruments and Equipment:

1)  Use infrared scanning device designed to measure temperature or to detect
significant deviations from normal values. Provide calibration record for
device.

C.  Nonconforming Work:
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1. Panelboards will be considered defective if they do not pass tests and inspections.
2. Remove and replace defective units and retest.

3.5 ADJUSTING

A.  Adjust moving parts and operable components to function smoothly and lubricate as
recommended by manufacturer.

END OF SECTION 26 24 16
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