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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

INVITATION TO BID 
for Construction Contract 

 

Date January 21, 2026 
Yukon Kuskokwim Correctional Center (YKCC) Recreation Area Refurbish  

Project Number:  230001184-7 
 

The Department invites bidders to submit bids for furnishing all labor, equipment, and materials and performing all work for the 
project described below. Bids will be opened publicly at 2:00 PM local time, in the Douglas Island Building, Suite 220, 802 3rd 
Street, Douglas Alaska, on February 18, 2026. 
 

Location of Project: Yukon Kuskokwim Correctional Center, 1000 Chief Eddie Hoffman Hwy, Bethel, Alaska  99559 
Contracting Officer: Michael Lim 

Issuing Office: 

Alaska Department of Corrections 
802 3rd Street, Suite 220 
Douglas, Alaska 99824 
 State Funded ☒  Federal Aid ☐ 

Description of Work: 
The Alaska Department of Corrections (DOC) is accepting bids from general construction contractors to provide all labor, materials, 
equipment, travel and lodging cost to refurbish the Gymnasium located at Yukon Kuskokwim Correctional Center (YKCC) located 
in Bethel, Alaska as identified in the project plans, specifications and drawings (available upon request). 
 

Note:  This project is in an active Jail and the owner will be operating the facility 24/7 during the project.  As such, the contractor is required to work inside and 
outside of the secure perimeter.  All tools and materials shall be removed and stored outside of the secure perimeter at the end of the workday or in an approved 
locked container.  Tools inventory sheets or shadow board will be required for any tools secured on site. 

Project DBE Utilization Goal:  ☒ Race-Neutral 

 

The Engineer’s Estimate is around $350,000 – $420,000.00 
 

All work shall be completed in N/A Calendar Days, or by October 31, 2026 
The Department will identify interim completion dates, if any, in the Special Provisions. 
 

The apparent successful bidder must furnish a payment bond in the amount of 100% of the contract and a performance bond in the 
amount of 100% of the contract as security conditioned for the full, complete, and faithful performance of the contract. The apparent 
successful bidder must execute the said contract and bonds within ten (10) calendar days, or such further time as may be allowed in 
writing by the Contracting Officer, after receiving notification of the acceptance of their bid.  

Submission of Bidding Documents 
ALL HAND DELIVERED BIDS, INCLUDING ANY AMENDMENTS OR WITHDRAWALS, MUST BE RECEIVED PRIOR TO BID OPENING.   
BIDS SHALL BE SUBMITTED ON THE FORMS FURNISHED AND MUST BE IN A SEALED ENVELOPE MARKED AS FOLLOWS: 
 

Bidding Documents for Project:  
YKCC Recreation Area Refurbish 
Yukon Kuskokwim Correctional Center 
1000 Chief Eddie Hoffman Hwy,  
Bethel, Alaska  99559 
Project No. 230001184-7 

 

ATTN:  Michael Lim 
State of Alaska 
Department of Corrections 
802 3rd Street, Suite 220 
Douglas, Alaska 99824 
OR 
Submit a bid via email to:  doc.procurement@alaska.gov 
 

ENSURE THAT YOU PUT YOUR RETURN BUSINESS NAME AND ADDRESS ON THE SEALED ENVELOPE AS WELL. 
 

It is incumbent upon the bidder to ensure its bid, any amendments, and/or withdrawal arrive, in its entirety, at the location and before 
the deadline stated above.  A bidder sending a bid amendment or withdrawal via email must transmit its documentation to the 
Department at this email address:  doc.procurement@alaska.gov, or phone number:  (907) 465-6014. 
To be responsive, a bid must include a bid guaranty equal to 5% of the amount bid. (When calculating the bid amount for purposes 
of determining the 5% value of the bid guaranty, a bidder shall include its base bid amount, plus the amount bid for alternate and 
supplemental bid items, if any.) 
 

mailto:doc.procurement@alaska.gov
mailto:doc.procurement@alaska.gov
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The Department hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this Invitation, 
Disadvantaged Business Enterprises will be afforded full opportunity to submit bids and will not be discriminated against on the 
grounds of race, color, national origin, or sex in consideration for an award. 
 

NOTICE TO BIDDERS 
 

Bidders are hereby notified that the following data may assist in preparing bids: 
 
DOC Form 25D-3, Information to Bidders, is part of these bid documents. 

 

QUESTIONS AND PLANS / SPECIFICATIONS:  One copy per contractor at no charge (additional copies may be purchased 
at .25 cents per page).  All questions relating to this project and solicitation shall be directed to: 
 
Michael Lim, DOC Procurement Manager 
Phone: (907) 465-6014, Email:  michael.lim@alaska.gov 
 
 
 

QUESTIONS: 
Questions pertaining to the project requirement and specifications should be in writing and received by the procurement officer no 
later than close of business February 10, 2026, to allow adequate time for the issuance of an addendum, if needed. 
 
 
 
 

 
 

OTHER INFORMATION:   
 
YKCC On-Site Work Schedule Limitations:  On-site work shall be 7 days a week, from 7:00 AM until 5:00 PM.  No overtime 
allowed unless approved by the DOC. 
 
Pre-Bid Inspection of Site Meeting:  A Pre-Bid Site Visit is available upon request.  Interested vendors must contact:  Project 
Manager:  John Gard, (907) 269-7391, to register for the inspection and submit the “Clearance Form” for security sergeant to run a 
background check to allow access to the facility.  A form must be filled out for everyone attending the site visit.  Forms must be 
submitted 72 hours in advance.  Clearance form is in this bid packet.  Email your forms to john.gard@alaska.gov.  Vendors are to 
meet the Project Manager in the Administrative Lobby of the facilities access to the correctional facility and surrounding area must 
be controlled. 
 
Special Needs:  If you require special accommodation due to a disability in order to inspect the property, please notify John Gard at 
907-269-7391 at least 48 hours in advance of site visit. 
 
Authorities:  This Invitation to Bid is being solicited by the Department of Corrections (DOC) under delegated authority from the 
Department of Transportation and Public Facilities (DOT/PF).  AS 36.30 and DOT/PF forms, policies and procedures will be used 
in the award and administration of this contract.  However, where the “DOT/PF” is referenced, it should be considered as referencing 
the Department of Corrections under delegated authority from DOT/PF.  
 
 

mailto:michael.lim@alaska.gov
mailto:john.gard@alaska.gov
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STATE OF ALASKA 
 DEPARTMENT OF CORRECTIONS 
 
 INFORMATION TO BIDDERS 
 

This Information to Bidders outlines requirements that a bidder must follow when submitting a bid. The 
Department will reject a noncompliant bid. 
 
100.01 BIDDERS QUALIFICATIONS 

A bidder shall:  
 
Submit evidence of a valid Department of Commerce, Community, and Economic Development 
certificate of Contractor Registration (Contractor Registration), under AS 08.18, and submit evidence of 
a valid Alaska Business License prior to award; and  
 
When requested, submit a completed Contractor’s Questionnaire (Form 25D-8) stating previous 
experience in performing comparable work, business and technical organization, financial resources, and 
equipment available to be used in performing the work.  
 
Before a bid is considered for award, the bidder may be requested by the Department to submit a 
statement of facts, in detail, as to his previous experience in performing comparable work, his business 
and technical organization, financial resources, and plant available to be used in performing the 
contemplated work. 
 
100.02        CONTENTS OF BID PACKAGE 

Upon request, the Department will furnish prospective bidders with a bid package, at the price stated in 
the Invitation To Bid.  
The bid package includes the following:  

1) Location and description of the project;  
2) Time in which the work must be completed;  
3) Amount of the bid guaranty;  
4) Date, time, and place when bids are due;  
5 Plans and specifications; and  
6) Bid forms.  
 

Unless otherwise stated in the bid package, the Plans, Contract Provisions and Specifications, Standard 
Modifications, Special Provisions, permits, forms and any other documents designated in the bid 
package are considered a part of the bid whether attached or not. 
 
100.03        EXAMINATION OF CONTRACT REQUIREMENTS 

Bidders are responsible for carefully examining the plans, specifications and all other documents 
incorporated in the contract to determine the requirements thereof before preparing bids. 
 
Any explanation desired by bidders regarding the meaning or interpretation of drawings and 
specifications must be requested in writing and with sufficient time allowed for a reply to reach them 
before the submission of their bids. Oral explanations or instructions given before the award of the 
contract will not be binding. Any interpretation made will be in the form of an addendum to the 
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specifications or drawings and will be furnished to all bidders and its receipt by the bidder shall be 
acknowledged. 
 
100.04        CONDITIONS AT SITE OF WORK 

Bidders are responsible for visiting the site to ascertain pertinent local conditions such as the location, 
accessibility and character of the site, labor conditions, the character and extent of the existing work 
within or adjacent thereto, and any other work being performed thereon. 
 
100.05        PREPARATION OF BIDS 

A. A bidder shall prepare its bid using the Department provided bid forms or legible copies of the 
Department’s forms.  

The bid must be signed in ink by the person or persons authorized to sign the Contract for the bidder. 
If a bidder is a corporation, the bid must be signed by a corporate officer or agent with authority to 
bind the corporation. If a bidder is a partnership, a partner must sign. If the bidder is a joint venture, 
each principal member must sign. If a bidder is a sole proprietorship, the owner must sign. Each 
person signing the bid must initial any changes made to entries on the bid forms. 

B. The bid schedule contains empty space(s) that call for the bidder to enter its proposed price for each 
corresponding item which may include unit price or lump sum items and alternative, optional or 
supplemental price schedules or a combination thereof which will result in a total bid amount for the 
proposed construction. 

C. The bidder shall specify the price or prices bid in figures. On unit price contracts the bidder shall 
also show the products of the respective unit prices and quantities written in figures in the column 
provided for the purpose and the total amount of the proposal obtained by adding the amounts of the 
several items. All the figures shall be in ink or typed.   

D. Neither conditional nor alternative bids will be considered unless called for. 

100.06        BID SECURITY 

All bids shall be accompanied by a bid security in the amount specified on the Invitation to Bid. The bid 
security shall be unconditionally payable to the State of Alaska and shall be in the form of an acceptable 
Bid Bond (Form 25D-14), or a certified check, a cashier's check or a money order made payable to the 
State of Alaska.  
 
The surety of a Bid Bond may be any corporation or partnership authorized to do business in Alaska as 
an insurer under AS 21.09. A legible power of attorney shall be included with each Bid Bond (Form 
25D-14). 
 
A Bid Bond must be accompanied by a legible Power of Attorney. 
 
An individual surety will not be accepted as a bid security. 
 
100.07        ADDENDA REQUIREMENTS 

The Department will issue addenda if it determines, in its discretion, that clarifications or changes to the 
Contract documents or bid due date are needed. The Department may send addenda by any reasonable 
method such as fax, email, or may post the addenda on its website or online bidding service. Unless 
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picked up in person or included with the bid documents, addenda or notice that an addendum has been 
issued will be addressed to the individual or company to whom bidding documents were issued and sent 
to the email address or fax number on the plan holders’ list. Notwithstanding the Department’s efforts to 
distribute addenda, bidders are responsible for ensuring that they have received all addenda affecting the 
Invitation To Bid. Bidders must acknowledge all addenda on the Bid Forms, by fax, or by email before 
the deadline stated in the Invitation to Bid. 
 
100.08        DELIVERY OF BIDS 

Bids shall be submitted in a sealed envelope. When bids are submitted in a sealed envelope, the 
envelope shall clearly indicate its contents and the address of the Department’s designated contracts 
office, as specified on the Invitation to Bid. Bids for other work may not be included in the envelope. 
Emailed or faxed bids will not be considered, unless specifically called for in the Invitation to Bid. 
 
100.09        WITHDRAWAL OR REVISION OF BIDS 

Bids may be withdrawn or revised in writing delivered by mail, fax, or email, provided that the 
Department’s designated office receives the withdrawal or revision before the deadline stated in the 
Invitation To Bid. Withdrawal requests must be signed and submitted by the bidder’s duly appointed 
representative who is legally authorized to bind the bidder. Revisions shall include both the modification 
of the unit bid price and the total modification of each item modified but shall not reveal the amount of 
the total original or revised bids. 
 
100.010 PROTEST OF INVITATION TO BID 

An interested party, as defined in AS 36.30.699, may protest an Invitation to Bid before the bid opening 
in accordance with AS 36.30.560 and AS 36.30.565. The interested party must submit a protest to the 
Contracting Officer. 
 
100.011 RECEIPT AND OPENING OF BIDS 

The Department will only consider bids, revisions, and withdrawals received before the deadline stated 
in the Invitation to Bid.  
 
The Department will assemble, open, and publicly announce bids at the time and place indicated in the 
Invitation to Bid, or as soon thereafter as practicable. The Department is not responsible for prematurely 
opening or for failing to open bids that are improperly addressed or identified. 
 
100.012 NONRESPONSIVE BIDS 

1. A bid shall be rejected as nonresponsive if it:  
 

a. Is not properly signed by an authorized representative of the bidder and in a legally binding 
manner;  

b. Contains unauthorized additions, conditional or alternative bids, or other irregularities that 
make the bid incomplete, indefinite, or ambiguous;  

c. Includes a reservation of the right to accept or reject any award, or to enter into a contract 
pursuant to an award,  

d. Fails to include an acceptable bid guaranty with the bid;  
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e. Is materially unbalanced; or  

f. Fails to meet any other material requirement of the Invitation To Bid.  

2. A bid may be rejected as nonresponsive, in the Department's discretion, if it:  
 

a. Is not typed or completed in ink;  

b. Fails to include an acknowledgement of receipt of each addendum by assigned number and 
date of issue; or  

c. Is missing a bid price for any pay item, except when alternate pay items are authorized.  

100.013 BIDDERS INTERESTED IN MORE THAN ONE BID 

A party who has quoted prices to a bidder is not thereby disqualified from quoting prices to other 
bidders or from submitting a bid directly for the work. 
 
100.014 ELECTRONIC MAIL 

Within its submitted bid, a bidder must include a current electronic mail (email) address of bidder’s 
representative who possesses authority to receive, process, and respond to Department emails regarding 
the advertised project.  
 
The Department may send notices and information to a bidder by using the furnished email address of 
the bidder’s authorized representative.  
 
A bidder shall notify the Department if the bidder requests the Department to send email notices or 
information to an address different from the email address initially provided in its bid forms. The bidder 
shall notify the Department of such change by sending a request in writing to the Contract’s point of 
contact identified on the Invitation to Bid that is signed by a representative who is authorized and 
empowered to legally bind the bidder.  
 
Delivery of an email sent by the Department is complete upon receipt in the addressee’s email account. 
An email sent after 4:30 pm shall be deemed to have occurred at the opening of business on the next 
working day.  
 
If needed, the Department may demonstrate proof of email delivery by affidavit or certification that 
includes the following: 
 

1. The date and time that the Department sent the email message; 
2. The email address from which the Department sent the message;  
3. The name and email address to which the Department sent the message;  
4. A statement that the Department sent the email message and that the person signing the affidavit 

or certification believes the transmission to have been complete and without error; and 
5. An attached copy of the subject email. 
 
 
 

100.015 CONSIDERATION OF BIDS 
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Until the Award, the Department may reject any or all bids, waive minor informalities or advertise for 
new bids without liability to any bidder if the Department, in its discretion, determines that to do so is in 
the best interests of the State.  
 
A bidder may request withdrawal of a bid after opening and before the Award only in accordance with 
AS 36.30.160(b) and State procurement regulations. The bidder must submit the request to the 
Contracting Officer.  
 
An interested party, as defined in AS 36.30.699, may protest a proposed Award of contract as per AS 
36.30.560 and AS 36.30.565. The bidder must submit the protest to the Contracting Officer.  
WHOLLY STATE-FUNDED PROJECTS. On wholly state-funded projects, determination of the low 
bidder will include bidder preferences as required under AS 36.30.321, according to subsections 1-3 
below. Alaska Bidder Preference, Alaska Veteran Preference, and Alaska Product Preference are not 
applicable on projects with federal funding. 
 
1. Alaska Bidder Preference: A bidder claiming this preference shall provide with their bid an Alaska 

Bidder Preference Certification, certifying they qualify as an Alaska bidder eligible for Alaska 
Bidder Preference according to AS 36.30.  

If the bidder qualifies as an Alaska bidder, a five percent (5%) preference will be applied to the price 
of the bid. "Alaska bidder" means a person who:  

a. holds a current Alaska business license;  

b. submits a bid for goods, services, or construction under the name as appearing on the 
person's current Alaska business license;  

c. has maintained a place of business within the state staffed by the bidder or an employee of 
the bidder for a period of six months immediately preceding the date of the bid;  

d. is incorporated or qualified to do business under the laws of the state, is a sole proprietorship 
and the proprietor is a resident of the state, is a limited liability company organized under AS 
10.50 and all members are residents of the state, or is a partnership under former AS 32.05, 
AS 32.06, or AS 32.11 and all partners are residents of the state; and  

e. If a joint venture, is composed entirely of ventures that qualify under (a) through (d), above.  

2. Alaska Veteran Preference: A bidder claiming this preference shall provide an Alaska Veteran 
Preference Certification, certifying they qualify as an Alaska bidder eligible for Alaska Veteran 
preference according to AS 36.30. 

If a bidder qualifies as an Alaska bidder and is a qualifying entity, an Alaska Veteran Preference of 5 
percent shall be applied to the bid price. The preference may not exceed $5,000 (AS 36.30.321). A 
“qualifying entity” means a:  
 

a. sole proprietorship owned by an Alaska veteran;  

b. partnership under AS 32.06 or AS 32.11 if a majority of the partners are Alaska veterans;  

c. limited liability company organized under AS 10.50 if a majority of the members are Alaska 
veterans; or  
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d. corporation that is wholly owned by individuals, and a majority of the individuals are Alaska 
veterans. 

A preference under this section is in addition to any other preference for which the bidder qualifies.  
 
To qualify for this preference, the bidder must add value by the bidder itself actually performing, 
controlling, managing and supervising a significant part of the services provided or the bidder must have 
sold supplies of the general nature solicited to other state agencies, governments, or the general public.  
 
An Alaska veteran is a resident of Alaska who:  

1) served in the Armed forces of the United States, including a reserve unit of the United States 
armed forces; or the Alaska Territorial Guard, the Alaska Army National Guard, the Alaska 
Air National Guard, or the Alaska Naval Militia; and  

2) was separated from service under a condition that was not dishonorable.  

3. Alaska Product Preference: A bidder claiming this preference shall complete and sign the Alaska 
Product Preference Worksheet, according to the worksheet instructions, and submit the completed 
worksheet with their bid. 

Except for timber, lumber and manufactured lumber products used in the construction project under AS 
36.30.322(b), an Alaska products preference will be given as required under AS 36.30.326 - 36.30.332 
when the bidder designates the use of Alaska products.  
 
If the successful bidder/contractor proposes to use an Alaska product and does not do so, a penalty will 
be assessed against the successful bidder/contractor according to AS 36.30.330(a).  
 
Each Alaska product declared on the Alaska Product Preference Worksheet must have an “Approval” 
date on the Alaska Product Preference Program List, that is on or before the bid opening date for this 
contract, and that does not expire before the bid opening date for this contract. 
 
100.016 RESPONSIBILITY OF BIDDERS 

The Department may find a bidder is non-responsible for any one of the following reasons, but is not 
limited in its responsibility analysis to the following factors: 
  

1) Evidence of bid rigging or collusion;  

2) Fraud or dishonesty in the performance of previous contracts;  

3) More than one bid for the same work from an individual, firm, or corporation under the same 
or different name;  

4) Unsatisfactory performance on previous or current contracts;  

5) Failure to pay, or satisfactorily settle, all bills due for labor and material on previous 
contracts;  

6) Uncompleted work that, in the judgment of the Department, might hinder or prevent the 
bidder’s prompt completion of additional work, if awarded;  

7) Failure to reimburse the State for monies owed on any previous contracts;  



25D-3S (3/19) 00100 
 

8) Default under previous contracts;  

9) Failure to submit evidence of registration and licensing;  

10) Failure to comply with any qualification requirements of the Department;  

11) Engaging in any activity that constitutes a cause for debarment or suspension under the State 
Procurement Code (AS 36.30) or submitting a bid during a period of debarment;  

12) Failure to satisfy the responsibility standards set out in state regulations;  

13) Lack of skill, ability, financial resources, or equipment required to perform the contract; or  

14) Lack of legal capacity to contract.  

Nothing contained in this section deprives the Department of its discretion in determining the lowest 
responsible bidder. 
 
100.017 SUBCONTRACTOR LIST 

The apparent low bidder shall submit a completed Subcontractor List, Form 25D-5, within five working 
days following receipt of written notification by the Department that it is the low bidder.  
 
An apparent low bidder who fails to submit a completed Subcontractor List form within the time 
allowed will be declared non-responsible and may be required to forfeit the bid security. The 
Department will then consider the next lowest bidder for award of the Contract.  
 
If a bidder fails to list a subcontractor, or lists more than one subcontractor for the same portion of work, 
and the value of that work is in excess of one-half of one percent of the total bid amount, the bidder 
agrees to perform that portion of work without a subcontractor and represents that it is qualified to 
perform that work.  
 
A bidder who lists as a subcontractor another contractor who, in turn, sublets the majority of the work 
required under the Contract, violates this subsection.  
 
A bidder or Contractor may, without penalty, replace a listed subcontractor who:  
 

1) Fails to comply with licensing and registration requirements of AS 08.18;  

2) Fails to obtain a valid Alaska business license;  

3) Files for bankruptcy or becomes insolvent;  

4) Fails to execute a subcontract for performance of the work for which the subcontractor was 
listed, and the bidder acted in good faith;  

5) Fails to obtain bonding acceptable to the Department;  

6) Fails to obtain insurance acceptable to the Department;  

7) Fails to perform the subcontract work for which the subcontractor was listed;  

8) Must be replaced to meet the bidder's required state or federal affirmative action 
requirements;  
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9) Refuses to agree or abide with the bidder's labor agreement; or  

10) Is determined by the Department to be not responsible.  

In addition to the circumstances described above, a Contractor may in writing request permission from 
the Department to add a new subcontractor or replace a listed subcontractor. The Department will 
approve the request if it determines in writing that allowing the addition or replacement is in the best 
interest of the State.  
 
A bidder or Contractor shall submit a written request to add a new subcontractor or replace a listed 
subcontractor to the Contracting Officer a minimum of five working days before the date the new 
subcontractor is scheduled to begin work on the construction site. The request must state the basis for 
the request and include supporting documentation acceptable to the Contracting Officer.  
 
If a bidder violates this subsection, the Contracting Officer may:  
 

1) Cancel the Contract after Award without any damages accruing to the Department; or  

2) After notice and a hearing, assess a penalty on the bidder in an amount not exceeding 10 
percent of the value of the subcontract at issue.  

100.018 AWARD OF CONTRACT 

The Department will award the Contract to the lowest responsible and responsive bidder unless it rejects 
all bids. The Department will notify all bidders in writing via email, fax, or U.S. Mail of its intent to 
award. 
 
In order to establish a clear and definitive basis of award for contracts with additive alternates, the State 
has established a budgeted amount from which the order of bidders will be determined.  The amount will 
be disclosed when timely received bids are announced.  The low bid will be determined by considering 
the basic bid and additive alternate(s) in the order listed on the Bid Schedule up to a total not to exceed 
the budgeted amount.  The State reserves the right to reject all bids.  The State also reserves the right to 
award the contract above or below the budgeted amount to the low bidder based on any combination of 
alternate(s) or no alternate(s), providing that the low bidder remains unchanged. 
 
The Department will notify the successful bidder in writing of its intent to award the Contract and 
request that certain required documents, including the Contract Form, bonds, and insurance be submitted 
within the time specified. The successful bidder's refusal to sign the Contract and provide the requested 
documents within the time specified may result in cancellation of the notice of intent to award and 
forfeiture of the bid security.  
 
If an award is made, it will be made as soon as practicable and usually within 40 days after bid opening. 
Award may be delayed due to bid irregularities or a bid protest, or if the award date is extended by 
mutual consent. Bids shall be valid for 120 days after bid opening, and may be extended by mutual 
consent. 
 
100.019 RETURN OF BID SECURITY 

The Department will return bid securities, other than bid bonds:  

1) To all except the two lowest responsive and responsible bidders, as soon as practicable after the 
opening of bids; and 
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2) To the two lowest responsive and responsible bidders immediately after Contract award. 

 

100.020 PERFORMANCE AND PAYMENT BONDS 

The successful bidder shall furnish all required Performance and Payment Bonds on forms provided by 
the Department for the sums specified in the Contract. If no sum is specified, the successful bidder shall 
comply with AS 36.25.010. The Surety on each bond may be any corporation or partnership authorized 
to do business in the state as an insurer under AS 21.09 or two individual sureties approved by the 
Contracting Officer.  
 
If individual sureties are used, two individual sureties must each provide the Department with security 
assets located in Alaska equal to the penal amount of either the performance bond or the payment bond. 
Any costs incurred by the Contractor and the individual Surety are subsidiary and shall be borne by the 
Contractor or the individual Surety. In no event will the Department be liable for these costs.  

Individual sureties shall provide security by one, or a combination, of the following methods:  

1) Escrow Account, with a federally insured financial institution, in the name of the Department. 
Acceptable securities include, but are not limited to, cash, treasury notes, bearer instruments 
having a specific value, or money market certificates.  

2) Irrevocable letters of credit, from a financial institution approved by the Contracting Officer, 
with the Department named as beneficiary.  

3) Cashier’s or certified check made payable to the State of Alaska issued by financial institutions 
approved by the Contracting Officer.  

These bonds and security assets, as applicable, shall remain in effect for 12 months after the date of final 
payment or, if longer, until all obligations and liens under this Contract are satisfied, including, but not 
limited to, obligations under General Conditions, Subsection 12.7.  

The Department may, in its discretion, notify the bonding company or Surety of any potential default or 
liability.  

The Contractor shall substitute, within five working days, another bond or surety acceptable to the 
Department if an individual Surety or the Surety on any bond furnished in connection with the Contract:  

1) Becomes insolvent or is declared bankrupt;  

2) Loses its right to do business in any state affecting the work;  

3) Ceases to meet Contract requirements;  

4) Fails to furnish reports of financial condition upon request; or  

5) Otherwise becomes unacceptable to the Department.  

When approved by the Contracting Officer, the Contractor may replace:  

1) An individual surety with a corporate surety; or  

2) Posted collateral with substitute collateral.  
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Failure to maintain the specified bonds or to provide substitute bonds when required under this section 
may be grounds for withholding contract payments until substitute bonding is obtained, and may, in the 
Department's discretion, be grounds for declaring the Contractor in default. 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

REQUIRED DOCUMENTS 
State Funded Contracts 

 
YKCC Recreation Area Refurbish 

Yukon Kuskokwim Correctional Center (YKCC), Bethel, Alaska 
Project# 230001184-7 

 
 

REQUIRED FOR BID.  Bids will not be considered responsive if the following documents are not filled out and submitted at the 
time of bid opening: 
 

1. Bid Proposal (Form 25D-9) 
2. Bid Schedule 
3. Bid Modification (Form 25D-16) (Any bid revisions must be submitted by the bidder prior to bid opening on 

this form.) 
4. Bid Bond (Form 25D-14) 
5. Alaska Bidder Preference Certification (Form 25D-19) (If applicable)  
6. Alaska Veteran Preference Certification (Form 25D-17) (If applicable) 
7. Alaska Product Preference (Form 25D-20) (If applicable) 
8. Alaska Military Skills Preference Certification (Form 25D-21) (If applicable) 

 
Bids received that do not meet these requirements shall be considered non-responsive. 

 
 
 
REQUIRED AFTER NOTICE OF APPARENT LOW BIDDER.  The apparent low bidder must complete and submit the 
following document within 5 working days after receipt of written notification: 
 
1. Subcontractor List (Form 25D-5) (Sub-contractors utilized in this project must have valid/current Alaska Business 
 license and contractor’s certificate of registration at the time of bid opening) 
 
 
REQUIRED FOR AWARD.  In order to be awarded the contract, the successful bidder must completely fill out and submit the 
following documents within the time specified in the intent to award letter: 
 
1. Construction Contract (Form 25D-10A) 

2. Payment Bond (Form 25D-12) 

3. Performance Bond (Form 25D-13) 

4. Contractor's Questionnaire (Form 25D-8) 

5. Certificate of Insurance (from carrier and as cited on Appendix B1) 

6. Sub-Contractors List (Form 25D-5) 

7. Sub-Contractor(s) Certifications  

8. Sub-Contractor(s) Certificate of Insurance 

9. Submittals (if applicable) 

10. Alaska Business License 

11. Contractor’s License 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

BID FORM 
 

for 
 

YKCC Recreation Area Refurbish  
Yukon Kuskokwim Correctional Center (YKCC), Bethel, Alaska 

Project# 230001184-7 
 

by 
 

 
Company Name 
 
 
Company Address (Street or PO Box, City, State, Zip) 

  

Company Alaska Business License No: 

 
Company Contractor’s Registration No: 

 
 

TO THE CONTRACTING OFFICER, 
DEPARTMENT OF CORRECTIONS: 

 
 In compliance with your Invitation to Bid dated January 21, 2026 the Undersigned proposes to furnish and 
deliver all the materials and do all the work and labor required in the construction of the above-referenced Project, 
located at or near Bethel, Alaska, according to the plans and specifications and for the amount and prices named 
herein as indicated on the Bid Schedule consisting of one sheet, which is made a part of this Bid. 
 
 The Undersigned declares that he has carefully examined the contract requirements and that he has made a 
personal examination of the site of the work; that he understands that the quantities, where such are specified in the 
Bid Schedule or on the plans for this project, are approximate only and subject to increase or decrease, and that he is 
willing to perform increased or decreased quantities of work at unit prices bid under the conditions set forth in the 
Contract Documents. 
 
 The Undersigned hereby agrees to execute the said contract and bonds within fifteen calendar days, or such 
further time as may be allowed in writing by the Contracting Officer, after receiving notification of the acceptance of 
this bid and it is hereby mutually understood and agreed that in case the Undersigned does not, The accompanying bid 
guarantee shall be forfeited to the State of Alaska, Department of Corrections as Liquidated damages and the said 
Contracting officer may proceed to award the contract to others. 
 
 The Undersigned agrees to commence the work within 10 calendar days after the effective date of the Notice 
to Proceed and to complete all work by October 31, 2026. 

 
 The Undersigned proposes to furnish Payment Bond in the amount of 100% (of the contract) and Performance 
Bond in the amount of 100% (of the contract), as surety conditioned for the full, complete, and faithful performance 
of this contract. 
  

The Undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give 
number and date of each). 
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Addenda 
Number 

Date 
Issued 

 Addenda 
Number 

Date 
Issued 

 Addenda 
Number 

Date 
Issued   

        
        
        
        

 
 
  
 

NON-COLLUSION DECLARATION 
 
The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he nor the firm, 
association, or corporation of which he is a member, has, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with 
this bid. 
 
 
  
 
 
 
The Undersigned has read the foregoing and hereby agrees to the conditions stated therein by affixing his 
signature below: 
 
 
 
 
 

Signature of Authorized Company Representative 
 
 
 
 
Typed Name and Title 
 
 
(         ) 

 
 
 
 

 
 
 
(         ) 

Phone Number 
 

 Fax Number 

Email: 
 

 
 
 
 
 
 
 
Re: YKCC Recreation Area Refurbish  
 Project# 230001184-7 



STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
ALASKA BIDDER PREFERENCE CERTIFICATION 

 
In response to the advertised procurement for: 

Project Name and Number: YKCC Recreation Area Refurbish, Project # 230001184-7  

Bidder/Proposer (company name):   
 
 

Operation of Alaska Bidder Preference 
Procurement preferences under the Alaska Procurement Code are benefits that the State grants only to qualified 
bidders. Under AS 36.30.990(2), if a bidder is an eligible “Alaska Bidder”, the Department will apply a five 
percent preference to the price of the bidder’s proposal. 

 
Instructions regarding Alaska Bidder Preference 

A bidder that claims the Alaska Bidder Preference must review and then certify that each statement appearing 
under the heading “Alaska Bidder Certification” is true. The individual that signs the certification shall include 
his/her printed name and position within bidder’s organization, e.g., sole proprietor, partner, etc. If a bidder fails 
to submit a signed certification, the Department will not apply the claimed preference. 

 
Alaska Bidder Certification 

The bidding entity for which I am the duly authorized representative: 

(A) Holds a current Alaska business license; 

(B) Is submitting a bid or proposal for goods, services, or construction under the name appearing on the 
bidder’s current Alaska business license; 

(C) Has maintained a place of business in the State staffed by the bidder or an employee of the bidder for a 
period of six months immediately preceding the date of the proposal; 

(D) Is incorporated or qualified to do business under the laws of the State, is a sole proprietorship and the 
proprietor is a resident of the State, is a limited liability company organized under AS 10.50 and all 
members are residents of the State, or is a partnership under former AS 32.05, AS 32.06, or AS 32.11 
and all partners are residents of the State; and 

(E) If a joint venture, is composed entirely of ventures that qualify under the four preceding paragraphs of 
this Alaska Bidder Certification. 

 
By applying my signature below, I certify under penalty of perjury that I am the duly appointed representative 
of this bidder, which has authorized and empowered me to legally bind it concerning its proposal, and that the 
foregoing statements are true and correct. 

 
By (signature) Date 

 
Printed name Alaska Business License Number 

 
 

Title: 
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ALASKA PRODUCT PREFERENCE WORKSHEET 
(See Reverse Side for Instructions) 

Project Name and Number: YKCC Recreation Area Refurbish, Project 230001184-7  

Bid Phase: Bidder:  

By applying my signature below, I certify under penalty of perjury that: 
1. This worksheet accurately reports the type and quantity of product(s) that: (a) qualify for application of 

the Alaska Product Preference under AS 36.30.321 et seq. and (b) this bidder will use in performing the 
advertised project, if awarded the contract; and 

2. All listed product(s) are specified for use on the project and will be permanently incorporated; and 
3. I am the duly appointed representative of this bidder, which has authorized and empowered me to legally 

bind it concerning its proposal. 
 
 

By (signature) Date 

 
 

PRODUCT 
 

MANUFACTURER 
CLASS & 

PREFERENCE 
PERCENTAGE 

TOTAL 
DECLARED 

VALUE 

REDUCTION 
AMOUNT 

     

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

TOTAL  
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INSTRUCTIONS FOR ALASKA PRODUCTS PREFERENCE WORKSHEET 
 

Special Notice: All procurements, except those funded from Federal sources, shall contain Contract provisions for the preference of Alaska products. 
To be considered for the Alaska Product Preference, each product listed by the Bidder on this worksheet must have current certification from the 
Alaska Products Preference Program at the time of Bid Opening or the proposal due date. A product with expired certification at the bid opening or 
proposal due date will not be considered eligible. Products that are not specified for use on the project will not be considered eligible. 

 
The Alaska Product Preference Program List of certified products is available online at: 
https://www.commerce.alaska.gov/web/dcra/AlaskaProductPreferenceProgram.aspx or may be obtained by contacting Dept. of Commerce & 
Economic Development Alaska Division of Community and Regional Affairs, Alaska Products Preference Program, 550 W. 7th Ave., Suite 1650, 
Anchorage AK 99501-3510; Phone: (907) 269- 4501 Fax: (907) 269-4563, E-mail: madeinalaska@alaska.gov 

BIDDERS INSTRUCTIONS: 

A. General. The contracting Agency may request documentation to support entries made on this form. False presentations may be subject to AS 
36.30.687. All Bidder’s entries must conform to the requirements covering bid preparations in general. Discrepancies in price extensions shall be 
resolved by multiplying the declared total value times the preference percentage and adjusting any resulting computation(s) accordingly. 

 
B. Form Completion – BASIC BIDS. 

(1) Enter project number and name, the words “Basic Bid” and the CONTRACTOR’S name in the heading of each page as provided. 
(2) The Bidder shall compare those candidate products appearing on the preference listing (see Special Notice comments above) against the 

requirements of the technical specifications appearing in the contract documents. If the Bidder determines that a candidate product can 
suitably meet the contract requirements, then that product may be included in the worksheet as follows. 

(3) For each suitable product submitted under the “Basic Bid” enter: 
• The product name, generic description and its corresponding technical specification section number under the heading “PRODUCT”, 
• The company name of the Alaska producer under the heading “Manufacturer”, and 
• The product class (I, II, or III) and preference percentage (3, 5, or 7% respectively) under the “CLASS/% heading. 

(4) For each product appearing on the list and to be utilized by the CONTRACTOR enter: 
• Under the heading “TOTAL DECLARED VALUE” the manufacturer’s quoted price of the product, (caution: this value is to be the 

manufacturer’s quoted price at the place of origin and shall not include costs for freight, handling or miscellaneous charges of 
incorporating the product into the Work,) and 

• The resulting preference – i.e. the preference percentage times the total declared value amount – under the heading “REDUCTION 
AMOUNT”. 

(5) Continue for all “suitable” basic bid products. If the listing exceeds one page enter the words “Page #   SUB” in front of the word “TOTAL” 
and on the first line of the following pages enter “SUBTOTAL OF REDUCTION AMOUNT FROM PREVIOUS PAGE”. 

(6) On the final page of the listing enter “BASIC BID PREFERENCE GRAND” immediately before the word “TOTAL”. 
(7) Total the entries in the “REDUCTION AMOUNT” column for each page by commencing at the first entry for that page. If a continuation page 

exists, ensure that the subtotal from the previous page is computed into the running total. Number pages as appropriate. 
(8) Compute a Grand Total for the Basic Bid Preference. Enter the amount on the final page of the worksheet. (Note: When solicitations require 

written bids this amount should also be entered on line “C” of the Basic Bid Schedule.) Submit worksheet(s) with the Bid Schedule. 
 

C. Form Completion – ALTERNATE BIDS. 
(1) Enter project number and name, the words “ALTERNATE BID #  ”, and CONTRACTOR’S name in the heading of each page as provided. 
(2) On the first entry line enter “ADDITIONAL ALASKA PRODUCTS FOR ALTERNATE BID # ”, and repeat procedures 2 through 5 under 

part B these Bidder’s instructions except that references to “Basic Bid” shall be replaced with the words “Alternate Bid # .” 
(3) Following the listing of all additional Alaska products enter the words “ADDITIONAL PRODUCTS PREFERENCE FOR ALTERNATE BID 

#  - SUBTOTAL” and enter a subtotal amount for all additional products as listed. Subtotal amount to be determined by adding all additional 
product entries in the “REDUCTION AMOUNT” column. 

(4) Skip three lines and enter “LESS THE FOLLOWING NON-APPLICABLE ALASKA PRODUCTS: 
(5) Beginning on the next line, enter the product name and manufacturer of each Alaska Product appearing on the “Basic Bid” listing which 

would be deleted or reduced from the Project should the “Alternate Bid” be selected. Details of entry need only be sufficient to clearly 
reference the subject product. (i.e. “Pre-hung doors by Alaska Door Co., Anchorage.”) Products being reduced shall specify the amount of 
the reduction. Should no products require deletion enter “None”. When a product is listed as a “NON-APPLICABLE ALASKA PRODUCT” 
for this alternate bid and if under the basic bid the Bidder received a preference on his basic bid as a result of that product, then the applicable 
entries under the headings “TOTAL DECLARED VALUE” and “REDUCTION AMOUNT” (for each product and from the basic bid listing) 
shall also be entered into the corresponding headings of this form. Where only a portion of the products has been deleted, the entry (which 
will differ from those on the basic bid listing) may be “pro-rated” or as otherwise substantiated. 

(6) Following the listing of all non-applicable Alaska products enter the words “NON-APPLICABLE PRODUCTS PREFERENCE FROM BASIC 
BID    SUBTOTAL” and enter a subtotal amount for all non-applicable products listed. Subtotal amount to be determined by adding all 
non-applicable entries in the “REDUCTION AMOUNT” column. 

(7) At the bottom of the final page enter the words “ALTERNATE BID #  PREFERENCE GRAND” immediately before the word “TOTAL”. 
(8) Compute a Grand Total for the Alternate Bid Preference (for Alternate #  ) by subtracting the non-applicable product preference subtotal 

from the additional product preference subtotal. Enter on the final page. (Note: When solicitations require written bids this amount should 
also be entered on line “C” of the Alternate Bid Schedule.) Submit separate worksheet(s) with each Alternate Bid 

http://www.commerce.alaska.gov/web/dcra/AlaskaProductPreferenceProgram.aspx
mailto:madeinalaska@alaska.gov
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

ALASKA VETERAN PREFERENCE 
CERTIFICATION 

In response to the advertised procurement for: 
 

Project Name and Number YKCC Recreation Area Refurbish, Project 230001184-7 , 
 

Bidder (Contractor)   
 

Operation of Alaska Veteran Preference 
Procurement preferences under the Alaska Procurement Code are benefits that the State grants only to qualified 
bidders. Under AS 36.30.321, an eligible entity receives a five percent preference to the price of in the bidder’s 
proposal if the bidder meets three requirements. 
The bidder must be: 

1. an “Alaska Veteran”; 
2. a “Qualifying Entity”; and 
3. an “Alaska Bidder”. 

Unless a bidder satisfies all three requirements and furnishes corresponding certifications, it is not eligible for the 
Alaska Veteran Preference. This preference may not exceed $5,000. 

Instructions regarding Alaska Veteran Preference 
A bidder that claims the Alaska Veteran Preference must review and complete the “Alaska Veteran Certification”, 
the “Qualifying Entity Certification”, and the “Alaska Bidder Certification”. The individual that signs a certification 
shall include his/her printed name and position within bidder’s organization, e.g., sole proprietor, partner, etc. If a 
bidder fails to submit properly completed certifications, the Department will not apply the claimed preference. 

 
Alaska Veteran Certification 

(To be completed by individual(s) upon whom the bidder relies in claiming the Alaska Veteran status. If bidder is a 
partnership, limited liability company, or corporation, then a majority of partners, members, or shareholders who 
are Alaska Veterans must sign this Alaska Veteran Certification for the Bidder to be eligible for this preference.) 

I hereby represent to the Department that: 
 

I served in the armed forces of the United States, a reserve unit of the United States armed forces, the Alaska 
Territorial Guard, the Alaska Army National Guard, the Alaska Air National Guard, or the Alaska Naval 
Militia; and 
I was separated from service under a condition that was not dishonorable; and 
I am Alaska resident in that I am physically present in the State of Alaska with the intent to remain in the 
State indefinitely and to make a home in the State. 

 
I certify under penalty of perjury that the foregoing statements are true and correct as they apply to me. 

 

 
By (signature) Date 

 
Printed name Title 
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Qualifying Entity Veteran Certification 

The bidding entity for which I am the duly authorized representative is a: 
 

(Check the appropriate box) 

� sole proprietorship owned by an Alaska Veteran; 
� partnership under AS 32.06 or AS 32.11 and a majority of the partners are Alaska Veterans; 
� limited liability company organized under AS 10.50 and a majority of the members are Alaska Veterans; 

or 
� corporation that is wholly owned by individuals and a majority of the individuals are Alaska Veterans. 

 
By applying my signature below, I certify under penalty of perjury that I am the duly appointed representative of this 
bidder, which has authorized and empowered me to legally bind it concerning the proposal and that the statement I 
have acknowledged above by checking the appropriate box is true and correct. 

 

 
By (signature) Date 

 
Printed name Title 

 
 
 

Alaska Bidder Certification 
(To complete your claim for the Alaska Veteran Preference, you must also submit an Alaska Bidder Certification) 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

ALASKA MILITARY SKILLS PREFERENCE 
CERTIFICATION 

In response to the advertised procurement for: 
 

Project Name and Number YKCC Recreation Area Refurbish, Project 230001184-7 , 

Bidder (Contractor)   
 

Operation of Alaska Military Skills Preference 
Procurement preferences under the Alaska Procurement Code are benefits that the State grants only to qualified 
bidders. Under AS 36.30.321, an eligible entity receives a two percent preference to the price in the bidder’s proposal 
if the bidder meets three requirements. 
The bidder must be: 

1. a “Qualifying Entity”; and 
2. an “Alaska Bidder” 

Unless a bidder satisfies all these requirements and furnishes corresponding certifications, it is not eligible for the 
Alaska Military Skills Preference. This preference may not exceed $5,000. 

Instructions regarding Alaska Military Skills Preference 
A bidder that claims the Alaska Military Skills Preference must review and complete the “Alaska Military Skills 
Certification”, the “Qualifying Entity Certification”, and the “Alaska Bidder Certification”. The individual that signs 
a certification shall include their printed name and position within bidder’s organization, e.g., sole proprietor, 
partner, etc. If a bidder fails to submit properly completed certifications, the Department will not apply the claimed 
preference. 

 
Alaska Military Skills Certification 

(To be completed by individual(s) upon whom the bidder relies in claiming the Alaska Military Skills status. If bidder 
is a partnership, limited liability company, or corporation, then employee(s) who are claiming Alaska Military Skills 
must sign this Alaska Military Skills Certification for the Bidder to be eligible for this preference and provide proof 
of graduation of the qualifying employee(s) from an eligible program as described in AS 36.30.321). 

 
I hereby represent to the Department that: 

I have one or more employees who are currently enrolled in, or have graduated within the past two years 
from, a United States Department of Defense SkillBridge or United States Army Career Skills Program. 
These programs provide service members or their spouses with civilian work experience, industry training, 
pre-apprenticeships, registered apprenticeships, or internships during the final 180 days before separation or 
retirement from the military. 
Alternatively, I maintain an active partnership with an entity that employs apprentices through a program as 
outlined in AS 36.30.321. 
Additionally, I am a resident of Alaska, meaning I am physically present in the state with the intent to remain 
indefinitely and establish a permanent home here. 

 
I certify under penalty of perjury that the foregoing statements are true and correct as they apply to me. 

 
 
 

By (signature) Date 
 
 

Printed name Title 
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Qualifying Entity Military Skills Certification 

The bidding entity for which I am the duly authorized representative is a: 
 

(Check the appropriate box) 
 

□ employs at least one person who is currently enrolled in, or within the previous two years graduated from, 
a United States Department of Defense SkillBridge or United States Army Career Skills Program for 
service members or spouses of service members that offers civilian work experience through specific 
industry training, pre-apprenticeships, registered apprenticeships, or internships during the last 180 days 
before a service member separates or retires from the service; or 

□ has an active partnership with an entity that employs an apprentice through a program described in AS 
36.30.321. 

 
□ proof of graduation of the qualifying employee(s) from an eligible program as described in AS 36.30.321. 

 
By applying my signature below, I certify under penalty of perjury that I am the duly appointed representative of this 
bidder, which has authorized and empowered me to legally bind it concerning the proposal and that the statement I 
have acknowledged above by checking the appropriate box is true and correct. 

 
 
 
By (signature) Date 

 
 
Printed name Title 

 
 
 

Alaska Bidder Certification 
(To complete your claim for the Alaska Military Skills Preference, you must also submit an Alaska Bidder Certification) 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

BID BOND 
for 

YKCC Recreation Area Refurbish  
Yukon Kuskokwim Correctional Center (YKCC)  

Bethel, Alaska 
Project 230001184-7 

Project Name and Number 
 

 DATE BOND EXECUTED:   
 
PRINCIPAL (Legal name and business address):  TYPE OF ORGANIZATION: 
 
 
 
 
 
 

 

[   ] Individual [   ]  Partnership 
[   ] Joint Venture [   ]  Corporation 
 
STATE OF INCORPORATION: 
 

 
SURETY(IES) (Name and business address): 
A.   
 
 
 
 

B.   C.   

PENAL SUM OF BOND: 
 
 

DATE OF BID: 
 

 

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of 
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and 
successors, jointly and severally, by this instrument.   
 

THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing, 
date as shown above, on the above-referenced Project in accordance with contract documents filed in the office of the 
Contracting Officer, and under the Invitation for Bids therefore, and is required to furnish a bond in the amount stated above. 
 

If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the 
contract, then the obligation to the State created by this bond shall be in full force and effect. 
 

If the Principal enters into the contract, then the foregoing obligation is null and void. 
 
 

PRINCIPAL 
 

Signature(s) 
 
 

1.  
 

2.  
 

3. 
 
 

Name(s)  
& Title(s) 
(Typed) 

1.  2.  3.  
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See Instructions on Reverse 

 
 
 

Corporate 
Seal 

 

 

CORPORATE SURETY(IES) 
 

Surety A Name of Corporation  
 

State of Incorporation  Liability Limit 
$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

    
Surety B Name of Corporation  

 
State of Incorporation  Liability Limit 

$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

    
Surety C Name of Corporation  

 
State of Incorporation  Liability Limit 

$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Re:  Project 230001184-7, YKCC Recreation Area Refurbish 
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INSTRUCTIONS 
 

1. This form shall be used whenever a bid bond is submitted. 
 

2. Insert the full legal name and business address of the Principal in the space designated.  If the Principal is a partnership 
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones 
Contracting, Inc. DBA Smith/Jones Builders, a joint venture").  If the Principal is a corporation, the name of the state in 
which incorporated shall be inserted in the space provided. 

 

3. Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be 
any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties 
will not be accepted. 

 

4. The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract 
bid price (a not-to-exceed amount may be included).  

 

5. The scheduled bid opening date shall be entered in the space marked Date of Bid. 
 

6. The bond shall be executed by authorized representatives of the Principal and Surety.  Corporations executing the bond 
shall also affix their corporate seal. 

 

7. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that 
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved. 

 

8. The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided. 
 

9. The date that bond is executed must not be later than the bid opening date. 
 
 

Re:  Project 230001184-7, YKCC Recreation Area Refurbish 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

BID MODIFICATION 
YKCC Recreation Area Refurbish 

Yukon Kuskokwim Correctional Center (YKCC) 
Seward, Alaska 

 Project 230001184-7 
Project Name and Number 

 

Modification Number:  ___________________ 
 

Note: Use this form to modify Manual (paper) bids only. 
• Group Items and provide subtotals by bid schedule section. 
• All revisions shall be made to the unadjusted bid amount(s). 
• Changes to the adjusted bid amounts will be computed by the Department. 

 
LINE 
NO. 

ITEM NO. PAY ITEM DESCRIPTION REVISION TO 
UNIT BID PRICE +/- 

REVISION TO 
BID AMOUNT +/- 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     
 

TOTAL REVISION:  $__________________________________________________________________ 
 

 

Name of Bidding Firm 
 
 
Responsible Party Signature                                                      Date 

 
This form may be duplicated if additional pages are needed. 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 

SUBCONTRACTOR LIST 
YKCC Recreation Area Refurbish 

Yukon Kuskokwim Correctional Center (YKCC) 
Bethel, Alaska  

Project 230001184-7 
Project Name and Number 

 

The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the close 
of business on the fifth working day after receipt of written notice from the Department. 
 

An apparent low bidder who fails to submit a completed Subcontractor List form within the time allowed will be declared 
nonresponsive and may be required to forfeit the bid security. 
 

Scope of work must be clearly defined.  If an item of work is to be performed by more than one firm, indicate the portion or 
percent of work to be done by each. 
 

Check as applicable: [  ] All Work on the above-referenced project will be accomplished without subcontracts  
 or 
 [ ] Subcontractor List is as follows: 

 
LIST FIRST TIER SUBCONTRACTORS ONLY 

FIRM NAME, 
ADDRESS, 
PHONE NO. 

AK BUSINESS LICENSE NO., 
CONTRACTOR'S 

REGISTRATION NO. 

SCOPE OF WORK TO 
BE PERFORMED 

                  

                  

                  

                  

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE 
 
 For projects with federal-aid funding, I hereby certify Alaska Business Licenses and Contractor registrations will be 

valid for all subcontractors prior to award of the subcontract.  For projects without federal-aid funding (State funding 
only), I hereby certify the listed Alaska Business Licenses and Contractor’s Registration were valid at the time bids 
were opened for this project. 

        
Signature of Authorized Company Representative  Title 

      

 
 
       

Company Name   Company Address (Street or PO Box, City, State, Zip) 
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Date  Phone Number 
 
 
 

FIRM NAME, 
ADDRESS, 
PHONE NO. 

AK BUSINESS LICENSE NO., 
CONTRACTOR'S 

REGISTRATION NO. 

SCOPE OF WORK TO 
BE PERFORMED 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

CONSTRUCTION CONTRACT 
 

YKCC Recreation Area Refurbish 
Yukon Kuskokwim Correctional Center (YKCC) 

Bethel, Alaska  
Project 230001184-7 

 
This CONTRACT, between the STATE OF ALASKA, DEPARTMENT OF CORRECTIONS, herein called the Department, 
acting by and through its Contracting Officer, and 
 

 
Company Name 

 
 
Company Address (Street or PO Box, City, State, Zip) 

 

 
a/an [   ] Individual        [   ] Partnership       [   ] Joint Venture        [   ] Sole Proprietorship        [   ] Corporation incorporated 
under the laws of the State of  Alaska ,  its successors and assigns, herein called the Contractor, is effective the date of the 
signature of the Contracting Officer on this document. 
 
WITNESSETH:  That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by 
the Department, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all the work and 
labor required in the construction of the above-referenced project at the prices bid by the Contractor for the respective 
estimated quantities aggregating not to exceed the sum of $__________ and such other items as are mentioned in the original 
Bid, which Bid and prices named, together with the Contract Documents are made a part of this Contract and accepted as such. 
 
It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the Contractor and 
not specifically herein provided for, will be allowed by the Department, nor shall the Contractor do any work or furnish any 
material not covered by this Contract, unless such work is ordered in writing by the Department. In no event shall the 
Department be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, or labor 
are required by the Contract or on written order furnished by the Department.  Any such work or materials which may be done 
or furnished by the Contractor without written order first being given shall be at the Contractor's own risk, cost, and expense 
and the Contractor hereby covenants and agrees to make no claim for compensation for work or materials done or furnished 
without such written order.  
 
The Contractor further covenants and agrees that all materials shall be furnished and delivered, and all labor shall be done and 
performed, in every respect, to the satisfaction of the Department, on or before: September 30, 2026, for Substantial 
Completion Date and October 31, 2026, for the Final Completion Date.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Form 25D-10A  (8/01) 00510  Page 2 of 2 

 
 IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and conditions.  
 
 
 
 
 

CONTRACTOR 
 
 
 
 

Company Name 
 
 
Signature of Authorized Company Representative 
 

Typed Name and Title 
 
 

Date 
 
 

(Corporate Seal) 
 
 
 

 
 

STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 
 
 

 
Signature of Contracting Officer 
 
Michael Lim  
Typed Name 
 
 

Date  
 

 
 
 
 
 
 
  Re:  Project 230001184-7, YKCC Recreation Area Refurbish 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

PERFORMANCE BOND 

Bond No. ______________________ 
For 

YKCC Recreation Area Refurbish   
Yukon Kuskokwim Correctional Center (YKCC) 

Bethel, Alaska 
Project 230001184-7 

Project Name and Number 
 

KNOW ALL WHO SHALL SEE THESE PRESENTS:  
 

That  
of    as Principal, 
and  
of    as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 

 Dollars 

($                                               ) good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 

 WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of ______________ 
A.D., 20_____, for construction of the above-referenced project, said work to be done according to the terms of said contract. 
 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall well and truly perform and 
complete all obligations and work under said contract and if the Principal shall reimburse upon demand of the Department of 
Corrections any sums paid him which exceed the final payment determined to be due upon completion of the project, then these 
presents shall become null and void; otherwise they shall remain in full force and effect. 
 

IN WITNESS WHEREOF, we have hereunto set our hands and seals at _____________________________________________,  
__________________ this ___________ day of _______________________ A.D., 20_____. 
 

 
Principal: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 
Surety: 
Address: 
By: 
Contact Name: 
Phone:  (        ) 

 
 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 
 

 
_____________________________________________________________________________________ 

 
 

 
_______________________________ 

Alaska Department of Corrections Authorized Representative  Date 
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INSTRUCTIONS 
 

1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form 
without approval from the Contracting Officer. 

 
2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be 

typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed for 
each surety. 

 
3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in 

words and in figures. 
 
4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. 

Such forms are available upon request from the Contracting Officer. 
 
5. The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an 

attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation 
involved, evidence of authority must be furnished. 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

PAYMENT BOND 

Bond No. ______________________ 
For 

YKCC Recreation Area Refurbish  
Yukon Kuskokwim Correctional Center (YKCC) 

Bethel, Alaska 
Project 230001184-7 

Project Name and Number 
 

KNOW ALL WHO SHALL SEE THESE PRESENTS:  
 

That  
of    as Principal, 
and  
of    as Surety, 
firmly bound and held unto the State of Alaska in the penal sum of 

 Dollars 

($                                               ) good and lawful money of the United States of America for the payment whereof, 
 

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns, 
jointly and severally, firmly by these presents. 

 WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the _________ of ______________ 
A.D., 20_____, for construction of the above-referenced project, said work to be done according to the terms of said contract. 
 

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all requirements 
of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon or for the work 
under said contract, whether said labor be performed and said materials and supplies be furnished under the original contract, any 
subcontract, or any and all duly authorized modifications thereto, then these presents shall become null and void; otherwise they 
shall remain in full force and effect. 
 

IN WITNESS WHEREOF, we have hereunto set our hands and seals at _____________________________________________,  
__________________ this ___________ day of _______________________ A.D., 20_____. 
 

 
Principal: 
 
Address: 
 
By: 
 
Contact Name: 
 
Phone:  (        ) 

 
 
Surety: 
Address: 
By: 
Contact Name: 
Phone:  (        ) 

 
 

The offered bond has been checked for adequacy under the applicable statutes and regulations: 
 

 
_____________________________________________________________________________________ 

 
 

 
_______________________________ 

Alaska Department of Corrections Authorized Representative  Date 
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INSTRUCTIONS 
 

1. This form, for the protection of persons supplying labor and materials, shall be sued whenever a payment bond is 
required. There shall be no deviation from this form without approval from the Contracting Officer. 

 
2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed 

on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each 
surety. 

 
3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in 

words and in figures. 
 
4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such 

forms are available upon request from the Contracting Officer. 
 
5. The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., an 

attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation 
involved, evidence of authority must be furnished. 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 

CONTRACTOR’S QUESTIONNAIRE 

YKCC Recreation Area Refurbish  
Yukon Kuskokwim Correctional Center (YKCC) 

Bethel, Alaska  
Project 230001184-7 

Project Name and Number 
 

A. FINANCIAL 
 

1. Have you ever failed to complete a contract due to insufficient resources? 
[   ] No     [   ] Yes If YES, explain: 

  
  
  
  
  
 

2. Describe any arrangements you have made to finance this work:  ________________________________________ 
 
 
 

 
B. EQUIPMENT 

 

1. Describe below the equipment you have available and intend to use for this project. 
 

ITEM QUAN. MAKE MODEL SIZE/ 
CAPACITY 

PRESENT 
MARKET VALUE 
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2. What percent of the total value of this contract do you intend to subcontract?   ________ % 
 
 
3. Do you propose to purchase any equipment for use on this project? 

[   ] No [   ] Yes If YES, describe type, quantity, and approximate cost: 
 
 
 
 
 
 
4. Do you propose to rent any equipment for this work?  

[   ] No [   ]  Yes If YES, describe type and quantity: 
 
 
 
 
 
 
5. Is your bid based on firm offers for all materials necessary for this project?  

[   ] Yes [   ] No If NO, please explain:  
 
 
 
 
 

 
C. EXPERIENCE 
 

1. Have you had previous construction contracts or subcontracts with the State of Alaska? 
 

 [   ] Yes [   ] No 
 
 Describe the most recent or current contract, its completion date, and scope of work: 

 
 
 
 
 
 
 

2. List, as an attachment to this questionnaire, other construction projects you have completed, the dates of completion, 
scope of work, and total contract amount for each project completed in the past 12 months. 

 
 
 I hereby certify that the above statements are true and complete. 
 
 
 

  
 

Name of Contractor Business 
 
 
 

 
 
 
 

Name and Title of Person Signing (authorized) 
 
 
 
 

Signature 
 

 
 

Date 
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STATE OF ALASKA 
DEPARTMENT OF CORRECTIONS 

 DOCUMENT 00700 -ISSUED DECEMBER 2011 
 

GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT FOR BUILDINGS    

ARTICLE    1 - DEFINITIONS 

 ARTICLE    2 - AUTHORITIES AND LIMITATIONS 
2.1  Authorities and Limitations 
2.2 Evaluations by Contracting Officer 
2.3  Means and Methods 
2.4  Visits to Site 

 
ARTICLE    3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

3.1  Incomplete Contract Documents 
3.2  Copies of Contract Documents 
3.3 Scope of Work 
3.4  Intent of Contract Documents 
3.5  Discrepancy in Contract Documents 
3.6 Clarifications and Interpretations 
3.7  Reuse of Documents 

 
ARTICLE   4 - LANDS AND PHYSICAL CONDITIONS 

4.1  Availability of Lands 
4.2  Visit to Site/Place of Business 
4.3 Explorations and Reports 
4.4 Utilities 
4.5  Damaged Utilities 
4.6 Utilities Not Shown or Indicated 
4.7  Survey Control 

 
ARTICLE    5 - BONDS AND INSURANCE 

5.1  Delivery of Bonds 
5.2 Bonds 
5.3 Replacement of Bond and Surety 
5.4  Insurance Requirements 
5.5  Indemnification 

 
ARTICLE    6 - CONTRACTOR'S RESPONSIBILITIES  

6.1  Supervision of Work 
6.2  Superintendence by CONTRACTOR 
6.3 Character of Workers 
6.4 CONTRACTOR to Furnish 
6.5  Materials and Equipment 
6.6 Anticipated Schedules 
6.7  Finalizing Schedules 
6.8 Adjusting Schedules 
6.9 Substitutes or "Or-Equal" Items 
6.10 Substitute Means and Methods 
6.11  Evaluation of Substitution 
6.12  Dividing the Work 
6.13 Subcontractors 
6.14 Use of Premises 
6.15  Structural Loading 
6.16  Record Documents 
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6.17 Safety and Protection 
6.18 Safety Representative 
6.19 Emergencies 
6.20 Shop Drawings and Samples 
6.21 Shop Drawing and Sample Review 
6.22 Maintenance During Construction 
6.23 Continuing the Work 
6.24 Consent to Assignment 
6.25 Use of Explosives 
6.26 Contractor's Records 
6.27 Load Restrictions 

 
ARTICLE   7 - LAWS AND REGULATIONS 

7.1 Laws to be Observed 
7.2 Permits, Licenses, and Taxes 
7.3  Patented Devices, Materials and Processes 
7.4 Compliance of Specifications and Drawings 
7.5 Accident Prevention 
7.6 Sanitary Provisions 
7.7 Business Registration 
7.8 Professional Registration and Certification 
7.9 Local Building Codes 
7.10 Air Quality Control 
7.11 Archaeological or Paleontological Discoveries 
7.12 Applicable Alaska Preferences 
7.13 Wages and Hours of Labor 
7.14 Overtime Work Hours and Compensation 

 
ARTICLE    8 – OTHER WORK 

8.1 Related Work at Site 
8.2 Access, Cutting, and Patching 
8.3 Defective Work by Others 
8.4 Coordination 

 
ARTICLE    9 – CHANGES 

9.1 Department’s Right to Change 
9.2 Authorization of Changes within the General Scope 
9.3 Directive 
9.4 Change Order 
9.5 Shop Drawing Variations 
9.6 Changes Outside the General Scope; Supplemental Agreement 
9.7  Unauthorized Work 
9.8 Notification of Surety 
9.9 Differing Site Conditions 
9.10 Interim Work Authorization 

 
 ARTICLE   10 - CONTRACT PRICE; COMPUTATIONS AND CHANGE 

10.1 Contract Price 
10.2 Claim for Price Change 
10.3  Change Order Price Determination 
10.4  Cost of the Work 
10.5 Excluded Costs 
10.6 CONTRACTOR's Fee 
10.7 Cost Breakdown 
10.8 Cash Allowances 
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10.9 Unit Price Work 
10.10 Determinations for Unit Prices 

 
ARTICLE     11 - CONTRACT TIME, COMPUTATION AND CHANGE 

11.1  Commencement of Contract Time; Notice to Proceed 
11.2  Starting the Work 
11.3  Computation of Contract Time 
11.4 Time Change 
11.5  Extension Due to Delays 
11.6  Essence of Contract 
11.7  Reasonable Completion Time 
11.8 Delay Damages 

 
   ARTICLE     12 - 

12.1 
12.2 
12.3 
12.4 
12.5 
12.6 
12.7 
12.8 
12.9 

QUALITY ASSURANCE       
   Warranty and Guaranty   
    Access to Work 

Tests and Inspections 
Uncovering Work 
DEPARTMENT May Stop the Work 
Correction or Removal of Defective Work 
One Year Correction Period 
Acceptance of Defective Work 
DEPARTMENT may Correct Defective Work 

 
ARTICLE     13 - PAYMENTS TO CONTRACTOR AND COMPLETION 

13.1  Schedule of Values 
13.2 Preliminary Payments 
13.3  Application for Progress Payment 
13.4  Review of Applications for Progress Payments 
13.5  Stored Materials and Equipment 
13.6  CONTRACTOR's Warranty of Title 
13.7 Withholding of Payments 
13.8 Retainage 
13.9  Request for Release of funds 
13.10 Substantial Completion 
13.11 Access Following Substantial Completion 
13.12  Final Inspection 
13.13  Final Completion and Application for Payment 
13.14  Final Payment 
13.15  Final Acceptance 
13.16 CONTRACTOR's Continuing Obligation 
13.17 Waiver of Claims by CONTRACTOR 
13.18 No Waiver of Legal Rights 

 
ARTICLE     14 - SUSPENSION OF WORK AND TERMINATION 

14.1  DEPARTMENT May Suspend Work 
14.2 Default of Contract 
14.3  Rights or Remedies 
14.4  Convenience Termination 
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ARTICLE   15 - CLAIMS AND DISPUTES 
15.1  Notification 
15.2  Presenting the Claim 
15.3  Claim Validity, Additional Information & DEPARTMENT's Action 
15.4  Contracting Officer's Decision 
15.5  Fraud and Misrepresentation in Making Claims 
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ACKNOWLEDGMENT 
 

"The State of Alaska, General Conditions of the Construction Contract for Buildings" is based on the "Standard General 
Conditions of the Construction Contract" as published by the National Society of Professional Engineers (document 
number 1910-8, 1983 edition) on behalf of the Engineers Joint Construction Documents Committee. Portions of the 
NSPE General Conditions are reprinted herein by the express permission of NSPE. Modifications to the NSPE text are 
made to provide for State laws, regulations, and established procedures. 

 
The granting of permission by NSPE to allow the State of Alaska to preprint portions of the NSPE document 1910-8, 
1983 edition does not constitute approval of the State of Alaska General Conditions of the Construction Contract for 
Buildings. 





Revised: December 2011 00700-1  

ARTICLE 1 -DEFINITIONS 
 

Wherever used in the Contract Documents the following terms, or pronouns in place of them, are used, the intent and 
meaning, unless a different intent or meaning is clearly indicated, shall be interpreted as set forth below. 

The titles and headings of the articles, sections, and subsections herein are intended for convenience of reference. Terms 

not defined below shall have their ordinary accepted meanings within the context which they are used.  Words 
which have a well-known technical or trade meaning when used to describe work, materials or equipment shall be 
interpreted in accordance with such meaning.  Words defined in Article 1 are to be interpreted as defined. 

 
Addenda- All clarifications, corrections, or changes issued graphically or in writing by the DEPARTMENT after the 
Advertisement but prior to the opening of Proposals. 

 
Advertisement- The public announcement, as required by law, inviting bids for Work to be performed or materials to be 
furnished. 

 
Application for Payment - The form provided by the DEPARTMENT which is to be used by the CONTRACTOR in 
requesting progress or final payments and which is to include such supporting documentation as is required by the 
Contract Documents. 

 
Approved or Approval - 'Approved' or 'Approval' as used in this contract document shall mean that the Department 
has received a document, form, or submittal from the contractor and that the Department has taken ''No exceptions" to the 
item submitted.  Unless the context clearly indicates otherwise, approved or approval shall not mean that the Department 
approves of the methods or means, or that the item or form submitted meets the requirements o f  the contract or 
constitutes acceptance of the Contractor's work.  Where approved or approval means acceptance, then such approval 
must be set forth in writing and signed by the contracting officer or his designee. 

 
Architect - Where used in the contract documents, "ARCHITECT" shall mean the DEPARTMENT'S ENGINEER. 

 
Architect/Engineer - Where used in the contract documents, "ARCHITECT/ENGINEER" shall mean the 
DEPARTMENT'S ENGINEER. 

 
A.S. - Initials which stand for Alaska S tatute. 

 
Award - The acceptance, by the DEPARTMENT, of the successful bid. 

 
Bid Bond - A type of Proposal Guaranty. 

 
Bidder - Any individual, firm, corporation, or any acceptable combination thereof, or joint venture submitting a bid for 
the advertised Work. 

 
Calendar Day - Every day shown on the calendar, beginning and ending at midnight. 

 
Change Order - A written order by the DEPARTMENT directing changes to the Contract Documents, within their 
general scope. 

 
Consultant - The person, firm, or corporation retained directly by the DEPARTMENT to prepare Contract Documents, 
perform construction administration services, or other Project related services. 

 
Contingent Sum Work Item - When the bid schedule contains a Contingent Sum Work Item; the Work covered shall be 
performed only upon the written Directive of the Project Manager.  Payment shall be made as provided in the Directive. 

 
Contract - The written agreement between the DEPARTMENT and the CONTRACTOR setting forth the obligations of 
the parties and covering the Work to be performed, all as required by the Contract Documents. 
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Contract Documents - The Contract form, Addenda, the bidding requirements and CONTRACTOR's bid (including all 
appropriate bid tender forms), the bonds, the Conditions of the Contract and all other Contract requirements, the 
Specifications, and the Drawings furnished by the DEPARTMENT to the CONTRACTOR, together with all Change 
Orders and documents approved by the Contracting Officer, for inclusion, modifications and supplements issued on or 
after the Effective Date of the Contract. 

 
Contracting Officer - The person authorized by the Commissioner to enter into and administer the Contract on behalf of 
the DEPARTMENT.  He has authority to make findings, determinations, and decisions with respect to the Contract and, 
when necessary, to modify or terminate the Contract.  The Contracting Officer is identified on the construction Contract. 

 
CONTRACTOR -  The individual, firm, corporation, or any acceptable combination thereof, contracting with  the 
DEPARTMENT for performance of the Work. 

 
Contract Price - The total moneys payable by the DEPARTMENT to the CONTRACTOR under the terms of the 
Contract Documents. 

 
Contract Time - The number of Calendar Days following issuance of Notice-to-Proceed in which the project shall be 
rendered Substantially Complete, or if specified as a calendar date, the Substantial Completion date specified in the 
Contract Documents 

 
Controlling Item - Any feature of the Work on the critical path of a network schedule. 

 
Defective - Work that is unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents. 

 
DEPARTMENT - The Alaska Department of Corrections. References to "Owner", "State", "Contracting Agency", 
mean the DEPARTMENT. 

 
Directive - A written communication to the CONTRACTOR from the Contracting Officer interpreting or enforcing a 
Contract requirement or ordering commencement of an item of Work. 

 
Drawings - The Drawings which show the character and scope of the Work to be performed and which have been 
furnished by the DEPARTMENT or the DEPARTMENT's Consultant and are by reference made a part of the Contract 
Documents. 

 
ENGINEER - The DEPARTMENT'S authorized representative of the Contracting Officer, as define in the 
DEPARTMENT'S delegation of authority letter to be issued after notice-to-proceed, who is responsible for 
administration of the contract. 

 
Equipment - All machinery together with the necessary supplies for upkeep and maintenance, and also tools and 
apparatus necessary for the proper construction and acceptable completion of the Work. 

 
Final Acceptance - The DEPARTMENT's written acceptance of the Work following Final Completion and the 
performance of all Contract requirements by the CONTRACTOR. 

 
Final Completion - The Project (or specified part thereof) has progressed to the point that all required Work is complete 
as determined by the Contracting Officer. 

 
Furnish - To procure, transport, and deliver to the project site materials, labor, or equipment, for installation or use on 
the project. 

 
General Requirements -  Sections of Division 1 of the Specifications which contain administrative a n d  procedural 
requirements as well as requirements for temporary facilities which apply to Specification Divisions 2 through 16. 
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Holidays - In the State of Alaska, Legal Holidays occur on: 
 

1. New Year’s Day- January 1 
2.    Martin Luther King's Birthday- Third Monday in January 
3.    President's Day- Third Monday in February 
4.  Seward's Day- Last Monday in March 
5.    Memorial Day- Last Monday in May 
6.    Independence Day- July 4 
7.  Labor Day- First Monday in September 
8.    Alaska Day- October 18 
9.    Veteran's Day - November 11 
10.  Thanksgiving Day- Fourth Thursday in November 
11.  Christmas Day - December 25 
12.  Every Sunday 
13.  Every day designated by public proclamation by the President of the United States or the Governor of the State  
       as a legal Holiday. 

 
If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal Holidays.  If the 
Holiday should fall on a Sunday, except (12) above, Sunday and the following Monday are both legal Holidays.  See 
Title 44, Alaska Statutes. 

 
Inspector - The Engineer's authorized representative assigned to make detailed observations relating to contract 
performance. 

 
Install - Means to build into the Work, ready to be used in complete and operable condition and in compliance with 
Contract Documents. 

 
Interim Work Authorization - A written order by the Engineer initiating changes to the Contract, within its general 
scope, until a subsequent Change Order is executed. 

 
Invitation for Bids - A portion of the bidding documents soliciting bids for the Work to be performed. 

 
Laboratory - The official testing laboratories of the DEPARTMENT or such other laboratories as may be designated by 
the Engineer or identified in the contract documents. 

 
Materials - Any substances specified for use in the construction of the project. 

 
Notice of Intent to Award - The written notice by the DEPARTMENT to all Bidders identifying the apparent successful 
Bidder and establishing the DEPARTMENT's intent to execute the Contract when all conditions required for execution of 
the Contract are met. 

 
Notice to Proceed - A written notice to the CONTRACTOR to begin the Work and establishing the date on which the 
Contract Time begins. 

 
Payment Bond - The security furnished by the CONTRACTOR and his Surety to guarantee payment of the debts 
covered by the bond. 

 
Performance Bond - The security furnished by the CONTRACTOR and his Surety to guarantee performance and 
completion of the Work in accordance with the Contract. 

 
Preconstruction Conference - A meeting between the CONTRACTOR and the Engineer, and other parties affected by 
the construction, to discuss the project before the CONTRACTOR begins work. 

 
Project - The total construction, of which the Work performed under the Contract Documents, is the whole or a part, 
where such total construction may be performed by more than one CONTRACTOR. 
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Project Manager - The authorized representative of the Contracting Officer who is responsible for administration of the 
Contract. 

 
Proposal - The offer of a Bidder, on the prescribed forms, to perform the Work at the prices quoted. 

 
Proposal Guaranty - The security furnished with a Proposal to guarantee that the bidder will enter into a Contract if his 
Proposal is accepted by the DEPARTMENT. 

 
Quality Assurance (QA) -Where referred to in the technical specifications (Divisions 2 through 16), Quality Assurance 
refers to measures to be provided by the CONTRACTOR as specified. 

 
Quality Control (QC) - Tests and inspections by the CONTRACTOR to ensure the acceptability of materials 
incorporated into the Work. QC test reports are used as a basis upon which to determine whether the Work conforms to 
the requirements of the Contract Documents and to determine its acceptability for payment. 

 
Regulatory Requirements - Laws, rules, regulations, ordinances, codes and/or orders. 

 
Schedule of Values - The DEPARTMENT’s document, submitted by the CONTRACTOR and reviewed by the 
Contracting Officer, which shall serve as the basis for computing payment and for establishing the value of separate 
items of work which comprise the Contract Price. 

 
Shop Drawings - All drawings, diagrams, illustrations, schedules, and other data which are specifically prepared by or 
for the CONTRACTOR t o  illustrate some portion of the Work and all illustrations, brochures, standard schedules, 
performance charts, instructions, diagrams and other information prepared by a Supplier and submitted by the 
CONTRACTOR to illustrate material, equipment, fabrication, or erection for some portion of the Work. Where used in 
the Contract Documents, "Shop Drawings" shall also mean "Submittals". 

 
Specifications - Those portions of the Contract Documents consisting of written technical descriptions of materials, 
equipment, construction systems, standards and workmanship as applied to the Work and certain administrative and 
procedural details applicable thereto. 

 
Subcontractor - An individual, firm, or corporation to whom the CONTRACTOR or any other Subcontractor sublets 
part of the Contract. 

 
Substantial Completion - Although not fully completed, the Work (or a specified part thereof) has progressed to the 
point where, in the opinion of the Contracting Officer, as evidence by the DEPARTMENT's written notice, it is 
sufficiently complete, in accordance with the Contract Documents, so that the Work (or specified part) can be utilized for 
the purposes for which it is intended.  The terms "Substantially Complete" and "Substantially Completed" as applied to 
any Work refer to Substantial Completion thereof. 

 
Supplemental Agreement - A written agreement between the CONTRACTOR and the DEPARTMENT covering work 
that is not within the general scope of the Contract. 

 
Supplementary Conditions - The part of the Contract Documents w h i c h  amends or supplements these General 
Conditions. 

 
Supplier - A manufacturer, fabricator, distributor, materialman or vendor of materials or equipment. 

 
Surety - The corporation, partnership, or individual, other than the CONTRACTOR, executing a bond furnished by the 
CONTRACTOR. 

 
Traffic Control Plan (TCP) - A drawing of one or more specific plans that detail the routing of pedestrian, and/or 
vehicular traffic through or around a construction area. 
 
Unit Price Work - Work to be paid for on the basis of unit prices. 
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Using Agency - The entity who will occupy or use the completed Project. 
 

Utility - The privately, publicly or cooperatively owned lines, facilities and systems for producing, transmitting or 
distributing communications, power, electricity, light, heat, gas, oil, crude products, water, steam, waste, storm water not 
connected with highway or street drainage, and other similar commodities, including publicly owned fire and police 
signal systems, street lighting systems, and railroads which directly or indirectly serve the public or any part thereof. The 
term "utility" shall also mean the utility company, inclusive of any wholly owned or controlled subsidiary." 

 
Work - Work is the act of, and the result of, performing services, furnishing labor, furnishing, and incorporating materials 
and equipment into the Project and performing other duties and obligations, all as required by the Contract Documents. 
Such Work, however incremental, will culminate in the entire completed Project, or the various separately identifiable 
parts thereof. 
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ARTICLE 2 - AUTHORIZATION AND LIMITATIONS 
 

2.1  Authorities and Limitations 
 

2.1.1   The Contracting Officer alone shall have the power to bind the DEPARTMENT and to exercise the rights, 
responsibilities, authorities, and functions vested in the Contracting Officer by the Contract Documents. The 
Contracting Officer shall have the right to designate in writing authorized representatives to act for him. 
Wherever any provision of the Contract Documents specifies an individual or organization, whether 
governmental or private, to perform any act on behalf of or in the interest of the DEPARTMENT that individual or 
organization shall be deemed to be the Contracting Officer's authorized representative under this Contract but 
only to the extent so specified. 

 
2.1.2  The CONTRACTOR shall perform the Work in accordance with any written order (including but not limited to 

instruction, direction, interpretation, or determination) issued by an authorized representative in accordance with 
the authorized representative's authority to act for the Contracting Officer. The CONTRACTOR assumes all the 
risk and consequences of performing the Work in accordance with any order (including but not limited to 
instruction, direction, interpretation, or determination) of anyone not authorized to issue such order, and of any 
order not in writing. 

 
2.1.3   Should the Contracting Officer or his authorized representative designate Consultant(s) to act for the 

DEPARTMENT as provided for in Paragraph 2.1.1, the performance or nonperformance of the Consultant 
under such authority to act, shall not give rise to any contractual obligation or duty of the Consultant to the 
CONTRACTOR, any Subcontractor, any Supplier, or any other organization performing any of the Work or 
any Surety representing them. 

 
 

2.2  Evaluations by Contracting Officer: 
 

2.2.1  The Contracting Officer will decide all questions which may arise as to: 
 

a.    Quality and acceptability of materials furnished; 
 

b.    Quality and acceptability of Work performed; 
 

c.    Compliance with the schedule of progress; 
 

d.    Interpretation of Contract Documents; 
 

e.    Acceptable fulfillment of the Contract on the part of the CONTRACTOR. 
 

2.2.2  In order to avoid cumbersome terms and confusing repetition of expressions in the Contract Documents the 
terms "as ordered", "as directed", "as required", "as approved" or terms of like effect or import are used, or the 
adjectives "reasonable", "suitable", "acceptable", "proper" or "satisfactory" or adjectives of like effect or import 
are used it shall be understood as if the expression were followed by the words "the Contracting Officer". 

 
When such terms are used to describe a requirement, direction, review or judgment of the Contracting Officer as to 
the Work, it is intended that such requirement, direction, review or judgment will be solely to evaluate the Work 
for compliance with the Contract Documents (unless there is a specific statement indicating otherwise). 

 
2.2.3  The use of any such term or adjective shall not be effective to assign to the DEPARTMENT any duty of 

authority to supervise or direct the furnishing or performance of the Work or any duty or authority to undertake 
responsibility contrary to the provisions of paragraphs 2.3 or 2.4. 
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2.3  Means & Methods: 
 

The means, methods, techniques, sequences or procedures of construction, or safety precautions and the program 
incident thereto, and the failure to perform or furnish the Work in accordance with the Contract Documents are the 
sole responsibility of the CONTRACTOR. 

 
2.4  Visits to Site/Place of Business: 

 
The Contracting Officer will make visits to the site and approved remote storage sites at intervals appropriate to the 
various stages of construction to observe the progress and quality of the executed Work and to determine, in general, if 
the Work is proceeding in accordance with the Contract Documents. The Contracting Officer may, at reasonable 
times, inspect that part of the plant or place of business of the CONTRACTOR or Subcontractor that is related to the 
performance of the Contract.   Such observations or the lack of such observations shall in no way relieve the 
CONTRACTOR from his duty to perform the Work in accordance with the Contract Documents. 
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ARTICLE 3- CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 
 

3.1  Incomplete Contract Documents: 
 

The submission of a bid by the Bidder is considered a representation that the Bidder examined the Contract 
Documents to make certain that all sheets and pages were provided, and that the Bidder is satisfied as to the 
conditions to be encountered in performing the Work.  The DEPARTMENT expressly denies any responsibility or 
liability for a bid submitted on the basis of an incomplete set of Contract Documents. 

 
3.2  Copies of Contract Documents: 

 
The DEPARTMENT shall furnish to the CONTRACTOR up to ten copies of the Contract Documents. Additional 
copies will be furnished, upon request, at the cost of reproduction. 

 
3.3  Scope of Work: 

 
The Contract Documents comprise the entire Contract between the DEPARTMENT and the CONTRACTOR 
concerning the Work. The Contract Documents are complementary; what is called for by one is as binding as if 
called for by all. The Contract Documents will be construed in accordance with the Regulatory Requirements of the 
place of the Project. 

 
It is specifically agreed between the parties executing this Contract that it is not intended by any of the provisions of 
the Contract to create in the public or any member thereof a third-party benefit, or to authorize anyone not a party to 
this Contract to maintain a suit pursuant to the terms or provisions of the Contract. 

 
3.4  Intent of Contract Documents: 

 
3.4.1  It is the intent of the Contract Documents to describe a functionally complete Project to be constructed in 

accordance with the Contract Documents. Any Work, materials or equipment that may reasonably be inferred 
from the Contract Documents as being required to produce the intended result will be supplied, without any 
adjustment in Contract Price or Contract Time, whether or not specifically called for. 

 
3.4.2  Reference to standard specifications, manuals or codes of any technical society, organization or association, or to 

the  Regulatory Requirements of any governmental authority, whether such reference be specific or by 
implication, shall mean the edition stated in the Contract Documents or if not stated the latest standard 
specification, manual, code or Regulatory Requirements  in effect at the time of Advertisement for the Project 
(or, on the Effective Date of the Contract if there was no Advertisement). However, no provision of any referenced 
standard specification, manual or code (whether or not specifically incorporated by reference in the Contract 
Documents) shall be effective to change the duties and responsibilities of the DEPARTMENT and the 
CONTRACTOR, or any of their consultants, agents or employees from those set forth in the Contract 
Documents, nor shall it be effective to assign to the DEPARTMENT or any of the DEPARTMENT's 
Consultants, agents or employees, any duty or authority to supervise or direct the furnishing or performance of 
the Work or any duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4. 

 
3.5  Discrepancy in Contract Documents: 

 
3.5. 1      Before undertaking the Work, the CONTRACTOR shall carefully study and compare the Contract Documents 

and check and verify pertinent figures, and dimensions shown thereon and all applicable field measurements. 
Work in the area by the CONTRACTOR shall imply verification of figures, dimensions and field measurements. 
If, during the above study or during the performance of the Work, the CONTRACTOR finds a conflict, error, 
discrepancy or omission in the Contract Documents, or a discrepancy between the Contract Documents and 
any standard specification, manual, code, or Regulatory Requirement which affects the work, the CONTRACTOR 
shall promptly report such discrepancy in writing to the Contracting Officer. The CONTRACTOR shall obtain 
a written interpretation or clarification from the Contracting Officer before proceeding with any Work affected 
thereby.   Any adjustment made by the CONTRACTOR without this 
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determination shall be at his own risk and expense.  However, the CONTRACTOR shall not be liable to the 
DEPARTMENT for failure to report any conflict, error or discrepancy in the Contract Documents unless the 
CONTRACTOR had actual knowledge thereof or should reasonably have known thereof. 

 
3.5.2  Discrepancy- Order of Precedence: 

 
When conflicts errors or discrepancies within the Contract Documents exist, the order of precedence from most 
governing to least governing will be as follows: 

 
Contents of Addenda 
Supplementary Conditions 
General Conditions 
General Requirements 
Technical Specifications 
Drawings 
Recorded dimensions will govern over scaled dimensions 
Large scale details over small scale details 
Schedules over plans 
Architectural drawings over structural drawings Structural drawings over mechanical and electrical 
drawings 

 
3.6  Clarifications  and Interpretations: 

 
The Contracting Officer will issue with reasonable promptness such written clarifications or interpretations of the 
requirements of the Contract Documents as the Contracting Officer may determine necessary, which shall be 
consistent with or reasonably inferable from the overall intent of the Contract Documents. 

 
3.7  Reuse of Documents: 

 
Neither the CONTRACTOR nor any Subcontractor, or Supplier or other person or organization performing or 
furnishing any of the Work under a direct or indirect contract with the DEPARTMENT shall have or acquire any 
title to or ownership rights in any of the Contract Documents (or copies thereof) prepared by or for the 
DEPARTMENT and they shall not reuse any of the Contract Documents on extensions of the Project or any other 
project without written consent of the Contracting Officer. 

 
Contract Documents prepared by the CONTRACTOR in connection with the Work shall become the property of the 
DEPARTMENT. 
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ARTICLE 4 - LANDS AND PHYSICAL CONDITIONS 
 

4.l   Availability of Lands: 
 

The DEPARTMENT shall furnish as indicated in the Contract Documents, the lands upon which the Work is to be 
performed, rights-of-way and easements for access thereto, and such other lands which are designated for use of the 
CONTRACTOR in connection with the Work.  Easements for permanent structures or permanent changes in 
existing facilities will be obtained and paid for by the DEPARTMENT, unless otherwise provided in the Contract 
Documents.  The CONTRACTOR shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment.  The CONTRACTOR shall provide all 
waste and disposal areas, including disposal areas for hazardous or contaminated materials, at no additional cost to 
the DEPARTMENT. 

 
4.2  Visit to Site: 

 
The submission of a bid by the CONTRACTOR is considered a representation that the CONTRACTOR has visited 
and carefully examined the site and is satisfied as to the conditions to be encountered in performing the Work and as 
to the requirements of the Contract Documents. 

 
4.3  Explorations  and Reports: 

 
Reference is made to the Supplementary Conditions for identification of those reports of explorations and tests of 
subsurface conditions at the site that have been utilized by the DEPARTMENT in preparation of the Contract 
Documents. The CONTRACTOR may for his purposes rely upon the accuracy of the factual data contained in such 
reports, but not upon interpretations or opinions drawn from such factual data contained therein or for the completeness 
or sufficiency thereof. Except as indicated in the immediately preceding sentence and in paragraphs 4.4 and 9.9, 
CONTRACTOR shall have full responsibility with respect to surface and subsurface conditions at the site. 

 
4.4  Utilities: 

 
The horizontal and vertical locations of known underground utilities as shown or indicated by the Contract 
Documents are approximate and are based on information and data furnished to the DEPARTMENT by the owners of 
such underground utilities. 

 
4.4.2  The CONTRACTOR shall have full responsibility for: 

 
a.  Reviewing and checking all information and data concerning utilities. 

 
b.  Locating all underground utilities shown or indicated in the Contract Documents which are affected by the 

work. 
 

c.  Coordination of the Work with the owners of all utilities during construction. 

d.  Safety and protection of all utilities as provided in paragraph 6.17. 

e.  Repair of any damage to utilities resulting from the Work in accordance with 4.4.4 and 4.5. 
 

4.4.3  If Work is to be performed by any utility owner, the CONTRACTOR shall cooperate with such owners to 
facilitate the Work. 

 
4.4.4  In the event of interruption to any utility service as a result of accidental breakage or as result of being exposed or 

unsupported, the CONTRACTOR shall promptly notify the utility owner and the Contracting Officer. If 
service is  interrupted, repair work shall be continuous until the service is restored.  No Work shall be undertaken 
around fire hydrants until provisions for continued service has been approved by the local fire authority. 
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4.5  Damaged Utilities: 
 

When utilities are damaged by the CONTRACTOR, the utility owner shall have the choice of repairing the utility or 
having the CONTRACTOR repair the utility. In the following circumstances, the CONTRACTOR shall reimburse 
the utility owner for repair costs or provide at no cost to the utility owner or the DEPARTMENT, all materials, 
equipment and labor necessary to complete repair of the damage: 

 
a.  When the utility is shown or indicated in the Contract Documents. 

b.  When the utility has been located by the utility owner. 

c.  When no locate was requested  by the CONTRACTOR for utilities shown or indicated  in the Contract 
Documents. 

 
d.    All visible utilities. 

 
e.  When the CONTRACTOR could have, otherwise, reasonably been expected to be aware of such utility. 

 
4.6  Utilities Not Shown or Indicated: 

 
If, while directly performing the Work, an underground  utility is uncovered or revealed at the site which was not 
shown or indicated in the Contract Documents  and which the CONTRACTOR  could not reasonably  have been 
expected to be aware of, the CONTRACTOR shall, promptly after becoming aware thereof and before performing 
any Work affected thereby (except in an emergency  as permitted by paragraph 6.19) identify the owner of such 
underground utility and give written notice thereof to that owner and to the Contracting Officer. The Contracting 
Officer will promptly review the underground utility to determine the extent to which the Contract Documents and 
the Work should be modified to reflect the impacts of the discovered utility. The Contract Documents will be 
amended or supplemented in accordance with paragraph 9.2 and to the extent necessary through the issuance of a 
change document by the Contracting Officer. During such time, the CONTRACTOR shall be responsible for the 
safety and protection of such underground utility as provided in paragraph 6.17. The CONTRACTOR may be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, to the extent that they are 
directly attributable to the existence of any underground utility that was not shown or indicated in the Contract 
Documents and which the CONTRACTOR could not reasonably have been expected to be aware of. 

 
4.7  Survey Control: 

 
The DEPARTMENT will identify sufficient horizontal and vertical control data to enable the CONTRACTOR to 
survey and layout the Work.  All survey work shall be performed under the direct supervision of a registered land 
surveyor when required by paragraph 7.8. Copies of all survey notes shall be provided to the DEPARTMENT at an 
interval determined by the Project Manager.  The Project Manager may request submission on a weekly or longer 
period at his discretion. Any variations between the Contract Documents and actual field conditions shall be identified 
in the survey notes. 
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ARTICLE 5 -BONDS, INSURANCE, AND INDEMNIFICATION 
 

5.1  Delivery of Bonds: 
 

When the CONTRACTOR delivers the executed Contract to the Contracting Officer, the CONTRACTOR shall also 
deliver to the Contracting Officer such bonds as the CONTRACTOR may be required to furnish in accordance with 
paragraph 5.2. 

 
5.2  Bonds: 

 
The CONTRACTOR shall furnish Performance and Payment Bonds, each in an amount as shown on the Contract as 
security for the faithful performance and payment of all CONTRACTOR's   obligations under the Contract Documents.   
These bonds shall remain in effect for one year after the date of Final Acceptance and until all obligations under 
this Contract, except special guarantees as per 12.7, have been met. All bonds shall be furnished on forms provided 
by the DEPARTMENT (or copies thereof) and shall be executed by such Sureties as are authorized to do 
business in the State of Alaska.  The Contracting Officer may at his option copy the Surety with notice of any 
potential default or liability. 

 
5.3  Replacement  of Bond and Surety: 

 
If the Surety on any bond furnished in connection with this Contract is declared bankrupt or becomes insolvent or its 
right to do business is terminated  in any state where any part of the Project  is located or it ceases to meet the 
requirements  of paragraph 5.2, or otherwise becomes unacceptable to the DEPARTMENT, or if any such Surety 
fails to furnish reports as to his financial condition as requested by the DEPARTMENT, the CONTRACTOR shall 
within five days thereafter substitute another bond and Surety, both of which must be acceptable to DEPARTMENT. 

 
An individual Surety may be replaced by a corporate Surety during the course of the Contract period. If the Surety 
desires to dispose of the collateral posted, the DEPARTMENT may, at its option, accept substitute collateral. 

 
5.4  Insurance Requirements: 

 
5.4.1  The  CONTRACTOR  shall  provide  evidence  of  insurance  with  a  carrier  or  carriers  satisfactory  to  the 

DEPARTMENT covering injury to persons and/or property suffered by the State of Alaska or a third party, as a 
result of operations which arise both out of and during the course of this Contract by the CONTRACTOR or by 
any Subcontractor. This coverage will also provide protection against injuries to all employees of the 
CONTRACTOR and the employees of any Subcontractor engaged in Work under this Contract. The delivery to 
the DEPARTMENT of a written 30-day notice is required before cancellation of any coverage or reduction in 
any limits of liability.  Insurance carriers shall have an acceptable financial rating. 

 
5.4.2   The CONTRACTOR shall maintain in force at all times during the performance of the Work under this 

agreement the following policies and minimum limits of liability.  Failure to maintain insurance may, at the 
option of the Contracting Officer, be deemed Defective Work and remedied in accordance with the Contract. 
Where specific limits and coverages are shown, it is understood that they shall be the minimum acceptable. The 
requirements of this paragraph shall not limit the CONTRACTOR's responsibility to indemnify under paragraph 
5.5. Additional insurance requirements specific to this Contract are contained in the Supplementary Conditions, 
when applicable. 

 
a.  Workers' Compensation Insurance: The Contractor shall provide and maintain, for all employees of the 

Contractor engaged in work under this contract, Workers' Compensation Insurance as required by AS 
23.30.045.  The Contractor shall be responsible for Workers' Compensation Insurance for any 
subcontractor who provides services under this contract, to include: 

 
1.   Waiver of subrogation against the State and Employer’s Liability Protection in the amount of 

$500,000 each accident / $500,000 each disease. 
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2.  If the Contractor directly utilizes labor outside of the State of Alaska in the prosecution of the 
Work, "Other States" endorsement shall be required as a condition of the contract. 

 
3.  Whenever the Work involves activity on or about navigable waters, the Workers' Compensation 

policy shall contain a United States Longshoreman's and Harbor Worker's Act endorsement, and 
when appropriate, a Maritime Employer's Liability (Jones Act) endorsement with a minimum 
limit of $1,000,000. 

 
b.   Comprehensive or Commercial General Liability Insurance:  Such insurance shall cover all operations by or on 

behalf of the CONTRACTOR and provide insurance for bodily injury and property damage liability including 
coverage for: 

 
Premises and operations; products and completed operations; contractual liability insuring obligations assumed 
under paragraph 5.5, Indemnification; broad form property damage; and personal injury liability. 

 
The minimum limits of liability shall be: 

 
1. If the CONTRACTOR carries a Comprehensive General Liability policy, the limits of liability shall not be 

less than a Combined Single Limit for bodily injury, property damage and Personal Injury Liability of: 
 

$1,000,000 each occurrence 
$2,000,000  aggregate 

 
2.  If the CONTRACTOR carries a Commercial General Liability policy, the limits of liability shall not be less 

than: 
 

$1,000,000  each occurrence (Combined Single Limit for bodily injury and property damage) 
$1,000,000 for Personal Injury Liability 

 
$2,000,000 aggregate for Products-Completed Operations 
$2,000,000  general aggregate 

 
The State of Alaska, DEPARTMENT  of Corrections  shall  be  named  as an 
"Additional Insured" under all liability coverages listed above. 

 
c.  Automobile Liability Insurance: 

Such insurance shall cover all owned, hired and non-owned vehicles and provide coverage not less than that of 
the Business Automobile Policy in limits not less than the following: 

 
$1,000,000 each occurrence 
(Combined Single Limit for bodily injury and property damage.) 

 
d.  Builder's Risk Insurance: 

Coverage shall be on an "All Risk" completed value basis including "quake and flood" and protect the interests of 
the DEPARTMENT, the CONTRACTOR and his Subcontractors. Coverage shall include all materials, 
supplies and equipment that are intended for specific installation in the Project while such materials, supplies 
and equipment are located at the Project site, in transit from port of arrival to job site and while temporarily 
located away from the Project site. 

 
In addition to providing the above coverages the CONTRACTOR shall ensure that Subcontractors provide 
insurance coverages as noted in clauses a., b., and c. of this subparagraph.  Builders Risk Insurance will only be 
required of subcontractors if so stated in the Supplementary Conditions. 

 
e.  Other Coverages: 

As specified in the Supplementary Conditions. 
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5.4.3  In addition  to providing  the  above  coverages  the  Contractor  shall,  in  any  contract  or  agreement  with 
subcontractors performing work, require that all indemnities and waivers of subrogation it obtains, and that any 
stipulation  to be named as an additional insured it obtains, also be extended to waive rights of subrogation 
against the State of Alaska and to add the State of Alaska as additional named indemnitee and as additional 
insured. 

 
Evidence of insurance shall be furnished to the Department prior to the award of the contract.  Such evidence, 
executed by the carrier's representative and issued to the Department, shall consist of a certificate of insurance 
or the policy declaration page with required endorsements attached thereto which denote the type, amount, class of 
operations covered, effective (and retroactive) dates, and dates of expiration. Acceptance by the Department of 
deficient evidence does not constitute a waiver of contract requirements. 

 
 

When a certificate of insurance is furnished, it shall contain the following statement: 
 

"This is to certify that the policies described herein comply with all aspects of the insurance requirements of 
(Project Name and Number)" 

 
5.5  Indemnification: 

 
The CONTRACTOR shall indemnify, save harmless, and defend the DEPARTMENT, its agents and its employees 
from any and all claims, actions, or liabilities for injuries or damages sustained by any person or property arising 
directly or indirectly from the construction or the CONTRACTOR’s performance of this Contract; however, this 
provision has no effect if, but only if, the sole proximate cause of the injury or damage is the DEPARTMENT's 
negligence. 
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES 
 

6.1  Supervision  of Work: 
 

The CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such attention 
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the 
Contract Documents. All Work under this Contract shall be performed in a skillful and workmanlike manner. The 
CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences and procedures of 
construction. 

 
6.2  Superintendence  by CONTRACTOR: 

 
The CONTRACTOR shall keep on the Work at all times during its progress a competent resident superintendent. 
The Contracting Officer shall be advised in writing of the superintendent's name, local address, and telephone 
number. This written advice is to be kept current until Final Acceptance by the DEPARTMENT. The superintendent 
will be the CONTRACTOR's representative at the site and shall have full authority to act and sign documents on 
behalf of the CONTRACTOR. 

 
All communications given to the superintendent shall be as binding as if given to the CONTRACTOR.  The 
CONTRACTOR shall cooperate with the Contracting Officer in every way possible. 

 
6.3  Character of Workers: 

 
The CONTRACTOR shall provide a sufficient number of competent, suitably qualified personnel to survey and lay 
out the Work and perform construction as required by the Contract Documents.  The CONTRACTOR shall at all 
times maintain good discipline and order at the site.   The Contracting Officer may, in writing, require the 
CONTRACTOR to remove from the Work any employee the Contracting Officer deems incompetent, careless, or 
otherwise detrimental to the progress of the Work, but the Contracting Officer shall have no duty to exercise this 
right. 

 
6.4  CONTRACTOR  to Furnish: 

 
Unless otherwise specified in the General Requirements, the CONTRACTOR shall furnish and assume full 
responsibility for all materials, equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, 
water, sanitary facilities, temporary facilities and all other facilities and incidentals necessary for the furnishing, 
performance testing, start-up and completion of the Work. 

 
6.5  Materials and Equipment: 

 
All materials and equipment shall be of specified quality and new, except as otherwise provided in the Contract 
Documents.  If required by the Contracting Officer, the CONTRACTOR shall furnish satisfactory evidence (including 
reports of required tests) as to the kind and quality of materials and equipment.  All materials  and equipment shall 
be applied, installed, connected, erected, used, cleaned, and conditioned  in accordance with the instructions of the 
applicable Supplier except as otherwise provided in the Contract Documents; but no provision of any such instructions 
will be effective to assign to the DEPARTMENT or any of the DEPARTMENT's Consultants, agents or employees, 
any duty or authority to supervise or direct the furnishing or performance of the Work or any duty or authority to 
undertake responsibility contrary to the provisions of paragraphs 2.3 or 2.4. 

 
6.6  Anticipated Schedules: 

 
6.6.1       Within fourteen (14) calendar days after the date of tl1e Notice to Proceed, the CONTRACTOR shall submit to 

the Contracting Officer for review an anticipated progress schedule indicating the starting and completion dates 
of the various stages of the Work.  No individual stage of work shall exceed fourteen (14) calendar days. 
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6.6.2  Within twenty-o n e  (21) days after the date of the Notice to Proceed, the CONTRACTOR shall submit to the 
Contracting Officer for review an anticipated schedule of Shop Drawing submissions 

 
6.6.3  Prior to submitting the CONTRACTOR's first Application for Payment, the CONTRACTOR shall submit for 

review and approval: 
 

Anticipated Schedule of Values for all of the Work which will include quantities and prices of items aggregating 
the Contract Price and will subdivide the Work into component parts in sufficient detail to serve as the basis for 
progress payments during construction.    Such prices will include an appropriate amount of overhead and 
profit applicable to each item of Work which will be confirmed in writing by the CONTRACTOR at the time of 
submission. 

 
6.7  Finalizing Schedules: 

 
Prior to processing the first Application for Payment the Contracting Officer and the CONTRACTOR will finalize 
schedules required by paragraph 6.6. The finalized progress schedule will be acceptable to the DEPARTMENT as 
providing information related to the orderly progression of the Work to completion within the Contract Time; but 
such acceptance will neither impose on the DEPARTMENT nor relieve the CONTRACTOR from full responsibility 
for the progress or scheduling of the Work. If accepted, the finalized schedule of Shop Drawing and other required 
submissions will be acknowledgment by the DEPARTMENT as providing a workable arrangement for processing 
the submissions.  If accepted, the finalized Schedule of Values will be acknowledgment by the DEPARTMENT as an 
approximation of anticipated value of Work accomplished over the anticipated Contract Time. Receipt and acceptance 
of a schedule submitted by the CONTRACTOR shall not be construed to assign responsibility for performance 
or contingencies to the DEPARTMENT or relieve the CONTRACTOR of his responsibility to adjust his forces, 
equipment, and work schedules as may be necessary to insure completion of the Work within prescribed Contract 
Time. Should the prosecution of the Work be discontinued for any reason, the CONTRACTOR shall notify the 
Contracting Officer at least 24 hours in advance of resuming operations. 

 
6.8  Adjusting Schedules: 

 
Upon substantial changes to the schedule or upon request the CONTRACTOR shall submit to the Contracting 
Officer for acceptance (to the extent indicated in paragraph 6.7 and the General Requirements) adjustments in the 
schedules to reflect the actual present and anticipated progress of the Work. 

 
6.9  Substitutes or "Or-Equal" Items: 

 
6.9.1       Whenever materials or equipment are specified or described in the Contract Documents by using the name of a 

proprietary item or the name of a particular Supplier the naming of the item is intended to establish the type, 
function and quality required. Unless the name is followed by words indicating that substitution is limited or 
not permitted, materials or equipment of other Suppliers may be accepted by the Contracting Officer only if 
sufficient information is submitted by the CONTRACTOR which clearly demonstrates to the Contracting 
Officer that the material or equipment proposed is equivalent or equal in all aspects to that named.  The 
procedure for review by the Contracting Officer will include the following as supplemented in the General 
Requirements. 

 
6.9.2  Requests for review of substitute items of material and equipment will not be accepted by the Contracting 

Officer from anyone other than the CONTRACTOR. 
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6.9.3      If the CONTRACTOR wishes to furnish or use a substitute item of material or equipment, the CONTRACTOR 
shall make written application to the Contracting  Officer for Approval thereof, certifying that the proposed 
substitute will perform adequately the functions and achieve the results called for by the general design, be 
similar and of equal substance to that specified and be suited to the same use as the specified. The application 
will state that the evaluation  and Approval of the proposed substitute will not delay the CONTRACTOR's 
timely achievement of Substantial or Final  Completion, whether or not acceptance of the substitute for use in 
the Work will require a change in any of the Contract Documents (or in the provisions  of any other direct 
contract with the DEPARTMENT for Work on the Project) to adapt the design to the proposed substitute and 
whether or not incorporation or use of the substitute in connection with the Work is subject to payment of any 
license fee or royalty. 

 
6.9.4  All variations of the proposed substitute from that specified will be identified in the application and available 

maintenance, repair and replacement service will be indicated. The application will also contain an itemized 
estimate of all costs that will result directly or indirectly from acceptance of such substitute, including costs of 
redesign and claims of other contractors affected by the resulting change, all of which shall be considered by the 
DEPARTMENT in evaluating the proposed substitute. The DEPARTMENT may require the CONTRACTOR to 
furnish at the CONTRACTOR's expense additional data about the proposed substitute. The Contracting Officer 
may reject any substitution request which the Contracting Officer determines is not in the best interest of the 
DEPARTMENT. 

 
6.9.5  Substitutions shall be permitted during or after the bid period as allowed and in accordance with Document 

00020- Invitation for Bids, Document 00700- General Conditions, and Document 01630- Product Options 
and Substitutions. 

 
6.10   Substitute Means and Methods: 

 
If a specific means, method, technique, sequence  or procedure of construction is indicated in or required by the 
Contract Documents, the CONTRACTOR may furnish or utilize a substitute means, method, sequence, technique or 
procedure  of  construction  acceptable  to  the  Contracting  Officer,  if  the  CONTRACTOR submits  sufficient 
information to allow the Contracting Officer to determine that the substitute proposed is equivalent to that indicated or 
required by the Contract Documents. The procedure for review by the Contracting Officer will be similar to that 
provided in paragraph 6.9 as applied by the Contracting Officer and as may be supplemented in the General 
Requirements. 

 
6.11   Evaluation of Substitution: 

 
The Contracting Officer will be allowed a reasonable time within which to evaluate each proposed substitute.  The 
Contracting Officer will be the sole judge of acceptability, and no substitute will be ordered, installed or utilized 
without the Contracting Officer's prior written Approval which will be evidenced by either a Change Order or a 
Shop Drawing Approved in accordance with Sections 6.20 and 6.21. The Contracting Officer may require the 
CONTRACTOR to furnish at the CONTRACTOR's expense a special performance guarantee or other Surety with 
respect to any substitute. 

 
6.12   Dividing the Work: 

 
The divisions and sections of the Specifications and the identifications of any Drawings shall not control the 
CONTRACTOR in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed 
by any specific trade. 

 
6.13   Subcontractors: 

 
The CONTRACTOR may utilize the services of appropriately licensed Subcontractors on those parts of the Work 
which, under normal contracting practices, are performed by Subcontractors, in accordance with the following 
conditions: 
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6.13.1    The CONTRACTOR shall not award any Work to any Subcontractor without prior written Approval of the 
Contracting Officer.  This Approval will not be given until the CONTRACTOR submits to the Contracting 
Officer a written statement concerning the proposed award to the Subcontractor which shall contain required 
Equal Employment Opportunity documents, evidence of insurance whose limits are acceptable to the 
CONTRACTOR, and an executed copy of the subcontract.  All subcontracts shall contain provisions for 
prompt payment, release of retainage, and interest on late payment amounts and retainage as specified in A.S. 
36.90.210. Contracts between subcontractors, regardless of tier, must also contain these provisions.   No 
acceptance by the Contracting Officer of any such Subcontractor shall constitute a waiver of any right of the 
DEPARTMENT to reject Defective Work. 

 
6.13.2  The CONTRACTOR shall be fully responsible to the DEPARTMENT for all acts and omissions of the 

Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the Work under a 
direct or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR's own 
acts and omissions. 

 
6.13.3  All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an appropriate written 

agreement between CONTRACTOR and the Subcontractor which specifically binds the Subcontractor to the 
applicable terms and conditions of the Contract Documents for the benefit of the DEPARTMENT and contains 
waiver provisions as required by paragraph 13.17 and termination provisions as required by Article 14. 

 
6.13.4  Nothing in the Contract Documents shall create any contractual relationship between the DEPARTMENT and 

any such Subcontractor, Supplier or other person or organization, nor shall it create any obligation on the part of 
the DEPARTMENT to pay or to see to the payment of any moneys due any such Subcontractor, Supplier or 
other person or organization except as may otherwise be required by Regulatory Requirements. The 
DEPARTMENT will not undertake to settle any differences between or among the CONTRACTOR, 
Subcontractors, or Suppliers. 

 
6.13.5 The CONTRACTOR and Subcontractors shall coordinate their work and cooperate with other trades so to 

facilitate general progress of Work. Each trade shall afford other trades every reasonable opportunity for 
installation of their work and storage of materials. If cooperative work of one trade must be altered due to lack of 
proper supervision or failure to make proper provisions in time by another trade, such conditions shall be 
remedied by the CONTRACTOR with no change in Contract Price or Contract Time. 

 
6.13.6    The CONTRACTOR shall include on his own payrolls any person or persons working on this Contract who are 

not covered by written subcontract and shall ensure that all Subcontractors include on their payrolls all persons 
performing Work under the direction of the Subcontractor. 

 
6.14   Use of Premises: 

 
The CONTRACTOR shall confine construction equipment, the storage of materials and equipment and the operations 
of workers to the Project limits and approved remote storage sites and lands and areas identified in and permitted by 
Regulatory Requirements, rights-of-way, permits and easements, and shall not unreasonably encumber the premises 
with construction equipment or other materials or equipment. The CONTRACTOR shall assume full responsibility 
for any damage to any such land or area, or to the owner or occupant thereof or of any land or areas contiguous 
thereto, resulting from the performance of the Work. Should any claim be made against the DEPARTMENT by any 
such owner or occupant because of the performance of the Work, the CONTRACTOR shall hold the DEPARTMENT 
harmless. 

 
6.15   Structural Loading: 

 
The CONTRACTOR shall not load nor permit any part of any structure to be loaded in any manner that will 
endanger the structure, nor shall the CONTRACTOR subject any part of the Work or adjacent property to stresses or 
pressures that will endanger it. 
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6.16  Record Documents: 
 

The CONTRACTOR shall maintain in a safe place at the site one record copy of all Drawings, Specifications, 
Addenda, Directives, Change Orders, Supplemental Agreements, and written interpretations and clarifications (issued 
pursuant to paragraph 3.6) in good order and annotated to show all changes made during construction. These record 
documents together with all Approved samples and a counterpart of all Approved Shop Drawings will be available 
to the Contracting Officer for reference and copying. Upon completion of the Work, the annotated record documents, 
samples, and Shop Drawings will be delivered to the Contracting Officer.  Record documents shall accurately 
record variations in the Work which vary from requirements shown or indicated in the Contract Documents. 

 
6.17   Safety and Protection: 

 
The CONTRACTOR alone shall be responsible for initiating, maintaining, and supervising all safety precautions and 
programs in connection with the Work. The CONTRACTOR shall take all necessary precautions for the safety of, 
and shall provide the necessary protection to prevent damage, injury, or loss to: 

 
6.17.1  All employees on the Work and other persons and organizations who may be affected thereby; 

 
6.17.2  All the Work and materials and equipment to be incorporated therein, whether in storage on or off the site; and 

 
6.17.3  Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 

structures, and utilities not designated for removal, relocation, or replacement in the course of construction. 
 

The CONTRACTOR shall comply with all applicable Regulatory Requirements of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury, or loss; and shall erect and 
maintain all necessary safeguards for such safety and protection.   The CONTRACTOR shall notify owners of 
adjacent property and utility owners when prosecution of the Work may affect them, and shall cooperate with them 
in the protection, removal, relocation, and replacement of their property. Ali damage, injury or loss to any property 
caused, directly or indirectly, in whole or in part, by the CONTRACTOR, any Subcontractor, Supplier or any other 
person or organization  directly or indirectly employed by any of them to perform or furnish any of the Work or 
anyone for whose acts any of them may be liable, shall be remedied by the CONTRACTOR  with no change in 
Contract Price or Contract Time except as stated in 4.6, except damage or loss attributable to unforeseeable causes 
beyond the control of and without the fault or negligence of the CONTRACTOR, including but not restricted to acts of 
God, of the public enemy or governmental authorities. The CONTRACTOR's duties and responsibilities for the safety 
and protection of the Work shall continue until Final Acceptance (except as otherwise expressly provided in 
connection with Substantial Completion). 

 
6.18   Safety Representative: 

 
The CONTRACTOR shall designate a responsible safety representative at the site. This person shall be the 
CONTRACTOR's superintendent unless otherwise designated in writing by the CONTRACTOR to the Contracting 
Officer. 

 
6.19   Emergencies: 

 
In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent thereto, 
the CONTRACTOR, without special instruction or authorization from the DEPARTMENT, is obligated to act to 
prevent threatened damage, injury, or loss. The CONTRACTOR shall give the Contracting Officer prompt written 
notice if the CONTRACTOR believes that any significant changes in the Work or variations from the Contract 
Documents have been caused thereby. If the DEPARTMENT determines that a change in the Contract Documents is 
required because of the action taken in response to an emergency, a change will be authorized by one of the 
methods indicated in Paragraph 9.2, as determined appropriate by the Contracting Officer. 
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6.20 Shop Drawings and Samples: 
 

6.20.1  After checking and verifying all field measurements and after complying with applicable procedures specified in 
the General Requirements, the CONTRACTOR shall submit to the Contracting Officer for review and Approval 
in accordance with the accepted schedule of Shop Drawing submissions the required number of all Shop 
Drawings, which will bear a stamp or specific written indication that the CONTRACTOR  has satisfied 
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission. 
All submissions will be identified as the Contracting Officer may require. The data shown on the Shop 
Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, 
materials and similar data to enable the Contracting Officer to review the information as required. 

 
6.20.2  The CONTRACTOR shall also submit to the Contracting Officer for review and Approval with such promptness 

as to cause no delay in Work, all samples required by the Contract Documents. All samples will have been 
checked by and accompanied by a specific written indication that the CONTRACTOR has satisfied 
CONTRACTOR's responsibilities under the Contract Documents with respect to the review of the submission 
and will be identified clearly as to material, Supplier, pertinent data such as catalog numbers and the use for 
which intended. 

 
6.20.3   Before submission of each Shop Drawing or sample the CONTRACTOR shall have determined and verified all 

quantities, dimensions, specified performance criteria, installation requirements, materials, catalog numbers and 
similar data with respect thereto and reviewed or coordinated each Shop Drawing or sample with other Shop 
Drawings and samples and with the requirements of the Work and the Contract Documents. 

 
6.20.4  At the time of each submission the CONTRACTOR shall give the Contracting Officer specific written notice of 

each variation that the Shop Drawings or samples may have from the requirements of the Contract Documents, 
and, in addition, shall cause a specific notation to be made on each Shop Drawing submitted to the Contracting 
Officer for review and Approval of each such variation. All variations of the proposed Shop Drawing from that 
specified will be identified in the submission and available maintenance, repair and replacement service will be 
indicated. The submittal will also contain an itemized estimate of all costs that will result directly or indirectly 
from acceptance of such variation, including costs of redesign and claims of other Contractors affected by the 
resulting change, all of which shall be considered by the DEPARTMENT in evaluating the proposed variation.  If 
the variation may result in a change of Contract Time or Price, or Contract responsibility, and is not minor in 
nature; the CONTRACTOR must submit a written request for Change Order with the variation to notify the 
DEPARTMENT of his intent.  The DEPARTMENT may require the CONTRACTOR to furnish at the 
CONTRACTOR's expense additional data about the proposed variation. The Contracting Officer may reject any 
variation request which the Contracting Officer determines is not in the best interest of the DEPARTMENT. 

 
6.21   Shop Drawing and Sample Review: 

 
6.21.1  The  Contracting  Officer  will  review  with  reasonable  promptness  Shop  Drawings  and  samples,  but  the 

Contracting Officer's review will be only for conformance with the design concept of the Project and for 
compliance with the information  given in the Contract Documents and shall not extend to means, methods, 
techniques,  sequences  or procedures  of construction  (except where  a specific  means,  method,  technique, 
sequence  or procedure  of construction  is indicated in or required by the Contract Documents)  or to safety 
precautions or programs incident thereto.  The review of a separate item as such will not indicate acceptance of 
the assembly in which the item functions.  The CONTRACTOR shall make corrections required by the 
Contracting Officer and shall return the required number of corrected copies of Shop Drawings and submit as 
required new samples for review.  The CONTRACTOR shall direct specific attention in writing to revisions 
other than the corrections called for by the Contracting Officer on previous submittals. 

 
6.21.2  The Contracting Officer's review of Shop Drawings or samples shall not relieve CONTRACTOR from 

responsibility for any variation from the requirements of the Contract Documents unless the CONTRACTOR 
has in writing advised the Contracting Officer of each such variation at the time of submission as required by 
paragraph 6.20.4. The Contracting Officer if he so determines, may give written Approval of each such variation 
by Change Order, except that, if the variation is minor and no Change Order has been requested a 
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specific written notation thereof incorporated in or accompanying the Shop Drawing or sample review comments 
shall suffice as a modification. Approval by the Contracting Officer will not relieve the CONTRACTOR from 
responsibility for errors or omissions in the Shop Drawings or from responsibility for having complied with the 
provisions of paragraph 6.20.3. 

 
6.21.3   The DEPARTMENT shall be responsible for all DEPARTMENT review costs resulting from the initial 

submission and the forms resubmittal. The CONTRACTOR shall, at the discretion of the Contracting Agency, 
pay all review costs incurred by the DEPARTMENT as a result of any additional re-submittals. 

 
6.21.4  Where a Shop Drawing or ample is required by the Specifications, any related Work performed prior to the 

Contracting Officer's review and Approval of the pertinent submission   will be the sole expense and responsibility 
of the CONTRACTOR. 

 
6.22    Maintenance During Construction: 

 
The CONTRACTOR shall maintain the Work during construction and until Substantial Completion, at which time 
the responsibility for maintenance shall be established in accordance with paragraph 13.10. 

 
6.23    Continuing the Work: 

 
The CONTRACTOR shall carry on the Work and adhere to the progress schedule during all disputes or disagreements 
with the DEPARTMENT. No Work shall be delayed or postponed pending resolution of any disputes, disagreements, 
or claims except as the CONTRACTOR and the Contracting Officer may otherwise agree in writing. 

 
6.24    Consent to Assignment: 

 
The CONTRACTOR shall obtain the prior written consent of the Contracting Officer to any proposed assignment of 
any interest in, or part of this Contract. The consent to any assignment or transfer shall not operate to relieve the 
CONTRACTOR or his Sureties of any of his or its obligations under this Contract or the Performance Bonds. 
Nothing herein contained shall be construed to hinder, prevent, or affect an assignment of monies due, or to become 
due hereunder, made for the benefit of the CONTRACTOR's creditors pursuant to law. 

 
6.25    Use of Explosives: 

 
6.25.1     When the use of explosives is necessary for the prosecution of the Work, the CONTRACTOR shall exercise the 

utmost care not to endanger life or property, including new Work and shall follow all Regulatory Requirements 
applicable to the use of explosives. The CONTRACTOR shall be responsible for all damage resulting from the 
use of explosives. 

 
6.25.2  All explosives shall be stored in a secure manner in compliance with all Regulatory Requirements, and all such 

storage places shall be clearly marked. Where no Regulatory Requirements apply, safe storage shall be provided 
not closer than 1,000 feet from any building, camping area, or place of human occupancy. 

 
6.25.3   The CONTRACTOR shall notify each public utility owner having structures in proximity to the site of his 

intention to use explosives. Such notice shall be given sufficiently in advance to enable utility owners to take 
such steps as they may deem necessary to protect their property from injury. However, the CONTRACTOR 
shall be responsible for all damage resulting from the use of the explosives, whether or not, utility owners act to 
protect their property. 

 
6.26    CONTRACTOR's Records: 

 
6.26.1 Records of the CONTRACTOR and Subcontractors relating to personnel, payrolls, invoices of materials, and any and 

all other data relevant to the performance of this Contract, must be kept on a generally recognized accounting system. 
Such records must be available during normal work hours to the Contracting Officer for purposes of investigation to 
ascertain compliance with Regulatory Requirements and provisions of the Contract Documents. 
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6.26.2  Payroll records must contain the name and address of each employee, his correct classification, rate of pay, 
daily and weekly number of hours of work, deductions made, and actual wages paid. The CONTRACTOR and 
Subcontractors shall make employment records available for inspection by the Contracting Officer and 
representatives of the U.S. and/or State Department of Labor and will permit such representatives to interview 
employees during working hours on the Project. 

 
6.26.3  Records of all communications between the DEPARTMENT and the CONTRACTOR and other parties, where 

such communications affected performance of this Contract, must be kept by the CONTRACTOR, and 
maintained for a period of three years from Final Acceptance.  The DEPARTMENT or its assigned representative 
may perform an audit of these records during normal work hours after written notice to the CONTRACTOR. 

 
6.27  Load Restrictions 

 
The CONTRACTOR shall comply with all load restrictions as set forth in the "Administrative Permit Manual", 
and Title 17, Chapter 25, of the Alaska Administrative Code in the hauling of materials on public roads, beyond 
the limits of the project, and on all public roads within the project limits that are scheduled to remain in use 
upon completion of the project. 

 
Overload permits may, at the discretion of the State, be issued for travel beyond the project limits for purposes of 
mobilization and/or demobilization.   Issuance of such a permit will not relieve the CONTRACTOR of liability 
for damage which may result from the moving of equipment. 

 
The operation of equipment of such weight or so loaded as to cause damage to any type of construction will not 
be permitted.  No overloads will be permitted on the base course or surface course under construction. No loads 
will be permitted on a concrete pavement, base or structure before the expiration of the curing period.  The 
CONTRACTOR shall be responsible for ail damage done by his equipment. 
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ARTICLE 7- LAWS AND REGULATIONS 
 

7.1  Laws to be Observed 
 

The CONTRACTOR shall keep fully informed of all federal and state Regulatory Requirements and all orders and 
decrees of bodies or tribunals having any jurisdiction or authority, which in any manner affect those engaged or 
employed on the Work, or which in any way affect the conduct of the Work. The CONTRACTOR shall at all times 
observe and comply with all such Regulatory Requirements, orders and decrees; and shall protect and indemnify the 
DEPARTMENT and its representatives against claim or liability arising from or based on the violation of any such 
Regulatory Requirement, order, or decree whether by the CONTRACTOR, Subcontractor, or any employee of either. 
Except where otherwise expressly required by applicable Regulatory Requirements, the DEPARTMENT shall not 
be responsible for monitoring CONTRACTOR's compliance with any Regulatory Requirements. 

 
7.2  Permits, Licenses, and Taxes 

 
7.2.1       The CONTRACTOR shall procure all permits and licenses, pay all charges, fees, and taxes, and give all notices 

necessary and incidental to the due and lawful prosecution of the Work. As a condition of performance of this 
Contract, the CONTRACTOR shall pay all federal, state, and local taxes incurred by the CONTRACTOR, in the 
performance of this Contract. Proof of payment of these taxes is a condition precedent to final payment by the 
DEPARTMENT under this Contract. 

 
7.2.2       The CONTRACTOR's certification that taxes have been paid (as contained in the Release of Contract) will be 

verified with the Department of Revenue and Department of Labor, prior to final payment. 
 

7.2.3  If any federal, state, or local tax is imposed, charged, or repealed after the date of bid opening and is made 
applicable to and paid by the CONTRACTOR on the articles or supplies herein contracted for, then the 
Contract shall be increased or decreased accordingly by a Change Order. 

 
7.3  Patented Devices,  Materials and Processes 

 
If the CONTRACTOR employs any design, device, material, or process covered by letters of patent, trademark or 
copyright, the CONTRACTOR shall provide for such use by suitable legal agreement with the patentee or owner. 
The CONTRACTOR  and the Surety shall indemnify and save harmless the DEPARTMENT, any affected third 
party, or political subdivision from any and all claims for infringement by reason of the use of any such patented 
design, device, material or process, or any trademark or copyright, and shall indemnify the DEPARTMENT for any 
costs, expenses, and damages which it may be obliged to pay by reason of any infringement, at any time during the 
prosecution or after the completion of the Work. 

 
7.4  Compliance of Specifications and Drawings: 

 
If the CONTRACTOR observes that the Specifications and Drawings supplied by the DEPARTMENT are at 
variance with any Regulatory Requirements, CONTRACTOR shall give the Contracting Officer prompt written 
notice thereof, and any necessary changes will be authorized by one of the methods indicated in paragraph 9.2. as 
determined appropriate by the Contracting Officer.  If the CONTRACTOR performs any Work knowing or having 
reason to know that it is contrary to such Regulatory Requirements, and without such notice to the Contracting 
Officer, the CONTRACTOR shall bear all costs arising therefrom; however, it shall not be the CONTRACTOR's 
primary responsibility to make certain that the Specifications and Drawings supplied by the DEPARTMENT are in 
accordance with such Regulatory Requirements. 

 
7.5  Accident Prevention: 

 
The CONTRACTOR shall comply with AS 18.60.075 and all pertinent provisions of the Construction Code 
Occupational Safety and Health Standards issued by the Alaska Department of Labor. 
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7.6  Sanitary Provisions: 
 

The CONTRACTOR shall provide and maintain in a neat and sanitary condition such accommodations for the use of 
his employees and DEPARTMENT representatives as may be necessary to comply with the requirements of the State 
and local Boards of Health, or of other bodies or tribunals having jurisdiction. 

 
7.7  Business Registration: 

 
Comply with AS 08.18.011, as follows:  "it is unlawful for a person to submit a bid or work as a contractor until he 
has been issued a certificate of registration by the Department of Commerce.  A partnership or joint venture shall be 
considered registered if one of the general partners or venturers whose name appears in the name under which the 
partnership or venture does business is registered." 

 
7.8  Professional Registration and Certification: 

 
All craft trades, architects, engineers and land surveyors, electrical administrators, and explosive handlers employed 
under the Contract shall specifically comply with applicable provisions of AS 08.18, 08.48,-08.40, and 08.52. 
Provide copies of individual licenses within seven days following a request from the Contracting Officer. 

 
7.9  Local Building Codes: 

 
The CONTRACTOR shall comply with AS 35.10.025 which requires construction in accordance with applicable 
local building odes to include the obtaining of required permits. 

 
7.10   Air Quality Control: 

 
The CONTRACTOR shall comply with all applicable provisions of AS 46.03.04 as pertains to Air Pollution 
Control. 

 
7.11   Archaeological or Paleontological Discoveries: 

 
When the CONTRACTOR's operation encounters prehistoric artifacts, burials, remains of dwelling sites, or 
paleontological remains, such as shell heaps, land or sea mammal bones or tusks, the CONTRACTOR shall cease 
operations immediately and notify the Contracting Officer.  No artifacts or specimens shall be further disturbed or 
removed from the ground and no further operations shall be performed at the site until so directed.   Should the 
Contracting Officer order suspension of the CONTRACTOR's operations in order to protect an archaeological or 
historical finding, or order the CONTRACTOR to perform extra Work, such shall be covered by an appropriate 
Contract change document. 

 
7.12   Applicable Alaska Preferences: 

 
7.12.1  In determining the low bidder for State funded projects, a 5% bid preference has been given to "Alaska 

bidders", as required under AS 36.30.170.  "Alaska bidder" means a person who: 
(1) holds a current Alaska business license; 
(2) submits a bid for goods, services,  or construction  under the name as appearing  on the person's current 
Alaska business license 
(3) has maintained a place of business within the state staffed by the bidder or an employee of the bidder for a 
period of six months immediately preceding the date of the bid; 
(4) is incorporated or qualified to do business under the laws of the state, is a sole proprietorship, and the 
proprietor is a resident of the state or is a partnership, and all partners are residents of the state; and 
(5) if a joint venture, is composed entirely of ventures that qualify under (1) through (4), above. 

 
7.12.2  In determining the low bidder for State funded projects, an "Alaska products" preference has been given as 

required under AS 36.30.326 - 36.30.332, when the bidder designates the use of Alaska products.  The Bidder 
shall complete the Alaska Products Preference Worksheet per its instructions and submit it with the Bid 
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Proposal.  If the successful Bidder/CONTRACTOR proposes to use an Alaska product and does not do so, a 
penalty will be assessed against the successful Bidder/CONTRACTOR in an amount equal to the product 
preference percentage granted to the successful Bidder/CONTRACTOR plus one percent multiplied by the total 
declared value of the Alaska products proposed but not used. 

 
7.12.3     Pursuant to AS 36.15.050 and AS 36.30.322, "agricultural/wood" products harvested in Alaska shall be used in 

State funded projects whenever they are priced no more than seven percent above agricultural/wood products 
harvested outside the state and are of a like quality as compared with agricultural/wood products harvested 
outside the state, when such products are not utilized, the CONTRACTOR shall document the efforts he made 
towards obtaining agricultural/wood products harvested in Alaska and include in this documentation a written 
statement that he contacted the manufacturers  and suppliers identified on the Department of Commerce and 
Economic Development's list of suppliers of Alaska forest products concerning the availability of 
agricultural/wood products harvested in Alaska and, if available, the product prices. The CONTRACTOR's use of 
agricultural/wood products that fail to meet the requirements of this section shall be subject to the provisions of 
paragraphs 12.6 through 12.9 relating to Defective Work. 

 
7.12.4     The CONTRACTOR shall maintain records, in a format acceptable to the Contracting Officer, which establish 

the type and extent of "agricultural/wood" and "Alaska" products utilized. All record keeping and documentation 
associated with the requirements 7.12.2 and 7.12.3 of this paragraph must be provided to the DEPARTMENT 
upon written request or as otherwise provided within the Contract Documents. 

 
7.13   Wages and Hours of Labor: 

 
7.13.1     One certified copy of all payrolls shall be submitted weekly to the State Department of Labor and, upon request, to 

the Contracting Officer to assure to assure compliance with AS 36.05.040, Filing Schedule of Employees 
Wages Paid and Other Information.  The CONTRACTOR shall be responsible for the submission of certified 
copies of payrolls of all Subcontractors.  The  certification  shall  affirm that the payrolls  are current  and 
complete,  that the wage rates contained  therein are not less than the applicable  rates referenced  in these 
Contract Documents, and that the classification set forth for each laborer or mechanic conforms with the Work 
he performed. The CONTRACTOR and his Subcontractors shall attend all hearings and conferences and 
produce such books, papers, and documents all as requested by the Department of Labor.  Should federal funds 
be involved, the appropriate federal agency shall also receive a copy of the CONTRACTOR's certified payrolls. 
Regardless of project funding source, copies of all certified payrolls supplied to the State Department of Labor 
by the CONTRACTOR shall be supplied also to the Project Manager upon request, including submittals made 
by, or on behalf of, subcontractors. 

 
7.13.2  The following labor provisions shall also apply to this Contract: 

 
a.  The CONTRACTOR and his Subcontractors shall pay all employees unconditionally and not less than once a 

week; 
 

b.  wages may not be less than those stated under AS 36.05.010, regardless of the contractual relationship between 
the CONTRACTOR or Subcontractors and laborers, mechanics, or field surveyors; 

 
c.  the scale of wages to be paid shall be posted by the CONTRACTOR in a prominent and easily accessible place 

at the site of the Work; 
 

d.  the DEPARTMENT shall withhold so much of the accrued payments as is necessary to pay to laborers, 
mechanics, or field surveyors employed by the CONTRACTOR or Subcontractors the difference between 

 
1.    the rates of wages required by the Contract to be paid laborers, mechanics, or field surveyors on the Work, 

and 
 

2.    the rates of wages in fact received by laborers, mechanics or field surveyors. 
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7.13.3  Within three calendar days of award of a construction contract, the CONTRACTOR shall file a ''Notice  of 
Work" with the Department  of Labor and shall pay all related fees.  The Contracting Officer will not issue 
Notice to Proceed to the CONTRACTOR until such notice and fees have been paid to the State Department of 
Labor.  Failure of the CONTRACTOR to file the Notice of Work and pay fees within this timeframe shall not 
constitute grounds for an extension of contract time or adjustment of contract price. 

 
7.14 Overtime Work Hours and Compensation: 

 
Pursuant to 40 U.S.C. 327-330 and AS 23.10.060-.110, the CONTRACTOR shall not require nor permit any 
laborer or mechanic in any workweek in which he is employed on any Work under this Contract to work in excess of 
eight hours in any Calendar Day or in excess of forty hours in such workweek on Work subject to the provisions of 
the Contract Work Hours and Safety Standards Act unless such laborer or mechanic receives compensation at a rate 
not less than one and one half times his basic rate of pay for all such hours worked in excess of eight hours in 
any Calendar Day or in excess of forty hours in such workweek whichever is the greater number of overtime hours. 
In the event of any violation of this provision, the CONTRACTOR shall be liable to any affected employee for any 
amounts due and penalties and to the DEPARTMENT for liquidated damages.  Such liquidated damages shall be 
computed with respect to each individual laborer or mechanic employed in violation of this provision in the sum of 
$10.00 for each Calendar Day on which such employee was required or permitted to be employed on such Work in 
excess of eight hours or in excess of the standard workweek of forty hours without payment of the overtime wages 
required by this paragraph. 
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ARTICLE 8 -OTHER WORK 
 

8.1  Related Work at Site: 
 

8.1.1  The DEPARTMENT reserves the right at any time to contract for and perform other or additional work on or 
near the Work covered by the Contract. 

 
8.1.2      When separate contracts  are let within the limits of the Project, the CONTRACTOR shall conduct his Work so 

as not to interfere with or hinder the Work being performed by other contractors.  The CONTRACTOR  when 
working on the same Project with other contractors shall cooperate with such other contractors.  The 
CONTRACTOR  shall join his Work with that of the others in an acceptable manner and shall perform it in 
proper sequence to that of others. 

 
8.1.3  If the fact that other such work  is to be performed is identified  or shown in the Contract  Documents  the 

CONTRACTOR  shall  assume  all liability,  financial  or otherwise,  in  connection  with  this  Contract  and 
indemnify and save harmless the DEPARTMENT from any and all damages or claims that may arise because of 
inconvenience, delay, or loss experienced by the CONTRACTOR  because of the presence and operations of 
other contractors. 

 
8.1.4   If the fact that such other work is to be performed was not identified or shown in the Contract Documents, 

written notice thereof will be given to the CONTRACTOR prior to starting any such other work.   If the 
CONTRACTOR believes that such performance will require an increase in Contract Price or Contract Time, the 
CONTRACTOR shall notify the Contracting Officer of such required increase within fifteen (15) calendar days 
following receipt of the Contracting Officer's notice. Should the Contracting Officer find such increase(s) to be 
justified, a Change Order will be executed. 

 
8.2  Access, Cutting, and Patching: 

 
The CONTRACTOR shall afford each utility owner and any other contractor who is a party to such a direct contract 
with the DEPARTMENT (or the DEPARTMENT, if the DEPARTMENT is performing the additional work with the 
DEPARTMENT’s employees) proper and safe access to the site and a reasonable opportunity for the introduction 
and storage of materials and equipment and the execution of such work, and shall properly connect and coordinate 
the Work with the Work of others.  The CONTRACTOR shall do all cutting, fitting and patching of the Work that 
may be required to make its several parts come together properly and integrate with such other work, the 
CONTRACTOR shall not endanger any work of others by cutting, excavating or otherwise altering their work and 
will only cut or alter such other work with the written consent of the Contracting Officer.   The duties and 
responsibilities of the CONTRACTOR under this paragraph are for the benefit of other contractors to the extent that 
there are comparable provisions for the benefit of the CONTRACTOR in said direct contracts between the 
DEPARTMENT and other contractors. 

 
8.3  Defective Work by Others: 

 
If any part of the CONTRACTOR's Work depends for proper execution or results upon the Work of any such other 
contractor, utility owner, or the DEPARTMENT, the CONTRACTOR  shall inspect and promptly  report to the 
Contracting  Officer  in writing  any delays,  defects  or deficiencies  in such  work  that render  it unavailable  or 
unsuitable for such proper execution  and results.   The CONTRACTOR's  failure to so report will constitute  an 
acceptance of the other work as fit and proper for integration  with CONTRACTOR's Work except for latent or 
nonapparent defects and deficiencies in the other work. 

 
8.4  Coordination: 

 
If the DEPARTMENT contracts with others for the performance of other work at the site, Contracting Officer will 
have authority and responsibility for coordination of the activities among the various prime contractors. 
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ARTICLE 9- CHANGES 
 

9.1  DEPARTMENT's Right to Change: 
 

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or from 
time to time, order additions, deletions or revisions in the Work within the general scope of the Contract, including 
but not limited to changes: 

 
9.1.1  In the Contract Documents; 

 
9.1.2  In the method or manner of performance of the Work; 

 
9.1.3  In State-furnished facilities, equipment, materials, services, or site; 

 
9.1.4  Directing acceleration in the performance of the Work 

 
9.2  Authorization of Changes within the General Scope: 

 
Additions, deletions, or revisions in the Work within the general scope of the Contract as specified in 9.1 shall be 
authorized by one or more of following ways: 

 
9.2.1  Directive (pursuant to paragraph 9.3) 

 
9.2.2 A Change Order (pursuant to paragraph 9.4) 

 
9.2.3 DEPARTMENT's acceptance of Shop Drawing variations from the Contract Documents as specifically 

identified by the CONTRACTOR as required by paragraph 6.20.4. 
 

9.3  Directive: 
 

9.3.1  The Contracting Officer shall provide written clarification or interpretation of the Contract Documents 
(Pursuant to paragraph 3.6). 

 
9.3.2      The Contracting Officer may authorize minor variations in the Work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Time and are consistent 
with the overall intent of the Contract Documents. 

 
9.3.3      The Contracting Officer may order the Contractor to correct Defective Work or methods which are not in 

conformance with the Contract Documents. 
 

9.3.4       The Contracting Officer may direct the commencement or suspension of Work or emergency related Work (as   
               provided in paragraph 6.19). 

 
9.3.5       Upon the issuance of a Directive to the CONTRACTOR by the Contracting Officer, the CONTRACTOR shall     
               proceed with the performance of the Work as prescribed by such Directive. 

 
9.3.6     If the CONTRACTOR believes that the changes noted in a Directive may cause an increase in the Contract 

Price or an extension of Contract Time, the CONTRACTOR shall immediately provide written notice to the 
Contracting Officer depicting such increases before proceeding with the Directive, except in the case of an 
emergency. If the Contracting Officer finds the increase in Contract Price or the extension of Contract Time 
justified, a Change Order will be issued. If however, the Contracting Officer does not find that a Change Order is 
justified, the Contracting Officer may direct the CONTRACTOR to proceed with the Work.  The 
CONTRACTOR shall cooperate with the Contracting Officer in keeping complete daily records of the cost of 
such Work If a Change Order is ultimately determined to be justified, in the absence of agreed prices and unit 
prices, payment for such Work will be made on a "cost of the Work basis" as provided in 10.4 
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9.4  Change Order: 
 

A change in Contract Time, Contract Price, or responsibility may be made for changes within the scope of the Work 
by Change Order. Upon receipt of an executed Change Order, the CONTRACTOR shall promptly proceed with the 
Work involved which will be performed under the applicable conditions of the Contract Documents except as 
otherwise specifically provided. Changes in Contract Price and Contract Time shall be made in accordance with 
Articles 10 and 11.  A Change Order shall be considered executed when it is signed by the DEPARTMENT. 

 
9.5  Shop Drawing Variations: 

 
Variations by shop drawings shall only be eligible for consideration under 9.4 when the conditions affecting the 
price, time, or responsibility are identified by the CONTRACTOR  in writing and a request for a Change Order is 
submitted as per 6.20.4. 

 
9.6  Changes Outside the General Scope; Supplemental Agreement: 

 
Any change which is outside the general scope of the Contract, as determined by the Contracting Officer, must be 
authorized by a Supplemental Agreement signed by the appropriate representatives of the DEPARTMENT and the 
CONTRACTOR. 

 
9.7  Unauthorized Work: 

 
The CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the Contract Time 
with respect to any work performed that is not required by the Contract Documents as amended, modified and 
supplemented as provided in this Article 9, except in the case of an emergency as provided in paragraph 6.19 and 
except in the case of uncovering Work as provided in paragraph 12.4.2. 

 
9.8  Notification of Surety: 

 
If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents 
(including, but not limited to, Contract Price or Contract Time) is required by the provisions of any bond to be given to 
a Surety, the giving of any such notice will be the CONTRACTOR's  responsibility, and the amount of each 
applicable bond will be adjusted accordingly. 

 
9.9  Differing  Site Conditions: 

 
9.9.1  The CONTRACTOR  shall promptly, and before such conditions are disturbed (except in an emergency  as 

permitted by paragraph 6.19), notify the Contracting Officer in writing of:  (1) subsurface or latent physical 
conditions at the site differing materially from those indicated in the Contract, and which could not have been 
discovered by a careful examination  of the site, or (2) unknown physical conditions at the site, of an unusual 
nature, differing materially from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in this Contract.  The Contracting Officer shall promptly investigate the conditions, 
and if the Contracting Officer finds that such conditions do materially so differ and cause an increase or 
decrease in the CONTRACTOR’s  cost of, or time required for, performance of this Contract, an adjustment 
shall be made and the Contract modified in writing accordingly.   An adjustment in compensation shall be 
computed under Article 10. 

 
9.9.2       Any claim for additional compensation by the CONTRACTOR under this clause shall be made in accordance 

with Article 15.  In the event that the Contracting  Officer and the CONTRACTOR  are unable  to reach an 
agreement concerning  an alleged  differing site condition,  the CONTRACTOR  will be required to keep an 
accurate and detailed record which will indicate the actual "cost of the Work" done under the alleged differing 
site condition. Failure to keep such a record shall be a bar to any recovery by reason of such alleged differing 
site conditions. The Contracting Officer shall be given the opportunity to supervise and check the keeping of 
such records. 
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9.10  Interim Work Authorization: 
 

An Interim Work Authorization may be used to establish a change within the scope of the Work; however, only a 
Change Order shall establish associated changes in Contract Time and Price.  Work authorized by Interim 
Work Authorization  shall be converted to a Change Order.   The basis of payment shall be as stated in the 
Interim Work Authorization, unless it states that the basis of payment has not been established and is to be 
negotiated, in which case the Cost of the Work shall be documented pursuant to Article 10.4, to establish a basis 
for negotiating a lump sum price for the Change Order. 
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ARTICLE 10- CONTRACT PRICE; COMPUTATION AND CHANGE 
 

10.1 Contract Price: 
 

The Contract Price constitutes the total compensation (subject to authorized adjustments) payable to the 
CONTRACTOR for performing the Work. All duties, responsibilities and obligations assigned to or undertaken by 
the CONTRACTOR shall be at his expense without change in the Contract Price.  The Contract Price may only be 
changed by a Change Order or Supplemental Agreement. 

 
10.2 Claim for Price Change: 

 
Any claim for an increase or decrease in the Contract Price shall be submitted in accordance with the terms of 
Article 15, and shall not be allowed unless notice requirements of this Contract have been met. 

 
10.3 Change Order Price Determination: 

 
The value of any Work covered by a Change Order for an increase or decrease in the Contract Price shall be 
determined in one of the following ways: 

 
10.3.1     Where the Work involved is covered by unit prices contained in the Contract Documents, by application of unit 

prices to the quantities of the items involved (subject to the provisions of subparagraphs 10.9.1 through 10.9.3, 
inclusive). 

 
10.3.2 By mutual acceptance of a lump sum (fixed price) which includes overhead and profit.  The lump sum 

(fixed price) shall be negotiated based on the estimated "cost of the Work" in accordance with Articles 
10.4 and 10.5.  The following maximum rates of cost markup (to cover both overhead and profit of the 
CONTRACTOR)  shall be used in the negotiation of a Lump Sum Change Order: 

 
a.  For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be twenty 

percent; 
 

b.  For costs incurred under paragraph 10.4.3, the CONTRACTOR's  fee shall be ten percent;  and if a 
subcontract   is  on  the  basis  of  "cost  of  the  work"  plus  a  fee,  the  maximum   allowable  to 
CONTRACTOR on account of overhead and profit for itself and all Subcontractors and multiple tiers 
thereof shall be fifteen percent of the cost incurred by the subcontractor actually performing the Work; 

 
c.  No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4, 10.4.5 and 10.5; 

 
d.  The amount of credit to be allowed by the CONTRACTOR  to the DEPARTMENT for any such 

change which results in a net decrease in cost will be the amount of the actual net decrease plus a 
deduction in CONTRACTOR's  fee by an amount equal to twenty percent of the net decrease; and 

 
e.  When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's 

fee shall be computed on the basis of the net change in accordance with paragraphs 10.3.2.a through 
10.3.2.d, inclusive 

 
10.3.3 When 10.3.1 and 10.3.2 are inapplicable, on the basis of the "cost of the Work" (determined as provided in 

paragraphs 10.4 and 10.5) plus a CONTRACTOR's  fee for overhead and profit (determined as provided in 
paragraph 10.6). 

 
10.3.4    Before a Change Order or Supplemental Agreement is Approved, the CONTRACTOR  shall submit cost or 

pricing data regarding the changed or extra Work.  The CONTRACTOR shall certify that the data submitted is, to 
his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that 
such data will continue to be accurate and complete during the performance of the changed or extra Work. 
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10.4 Cost of the Work: 
 

The term "cost of the Work" means the sum of all costs necessarily incurred and paid by the CONTRACTOR in the 
proper performance of the Work.  Except as otherwise may be agreed to in writing by the DEPARTMENT, such 
costs shall  be in amount no higher  than those prevailing  in the locality of the Project, shall include  only the 
following items and shall not include any of the costs itemized in subparagraph 10.5: 

 
10.4.1    Payroll costs for employees in the direct employ of the CONTRACTOR in the performance of the Work under 

schedules of job classifications agreed upon by the DEPARTMENT and the CONTRACTOR.  Payroll costs for 
employees not employed full time on the Work shall be apportioned on the basis of their time spent on the 
Work.  Payroll costs shall be limited to, salaries and wages plus the cost of fringe benefits which shall include 
social security contributions, unemployment, excise and payroll taxes, workers' or workmen's compensation, 
health  and  retirement  benefits,  bonuses,  sick  leave,  vacation  and holiday  pay  applicable  thereto.    Such 
employees shall include manual workers up through the level of foreman but shall not include general foremen, 
superintendents, and non-manual employees. The expenses of performing Work after regular working hours, on 
Saturday, Sunday or legal holidays shall be included in the above to the extent authorized by the DEPARTMENT. 

 
10.4.2 Cost of all materials and equipment furnished and incorporated or consumed in the Work, including costs of 

transportation and storage thereof, and Suppliers’ field services required in connection therewith.   All cash 
discounts shall accrue to the CONTRACTOR unless the DEPARTMENT deposits funds with the 
CONTRACTOR with which to make payments, in which case the cash discounts shall accrue to the 
DEPARTMENT.  All trade discounts, rebates and refunds and all returns from sale of surplus materials and 
equipment shall accrue to the DEPARTMENT, and the CONTRACTOR shall make provisions so that they may 
be obtained. 

 
10.4.3 Payments made by the CONTRACTOR to Subcontractors for Work performed by Subcontractors. If required by 

the DEPARTMENT,  CONTRACTOR  shall obtain competitive quotes from Subcontractors or Suppliers 
acceptable  to  the CONTRACTOR and  shall  deliver  such  quotes  to the DEPARTMENT who  will then 
determine which quotes will be accepted. If a subcontract provides that the Subcontractor is to be paid on the 
basis of "cost of the Work" plus a fee, the Subcontractor'  "cost of the Work" shall be determined in the same 
manner as the CONTRACTOR's  "cost of work" as described in paragraphs 10.4 through 10.5; and the 
Subcontractor's fee shall be established as provided for under subparagraph 10.6.2 clause b. All subcontracts 
shall be subject to the other provisions of the Contract Documents insofar as applicable. 

 
10.4.4 Costs  of  special  consultants  (including  but  not  limited  to engineers,  architects,  testing  laboratories,  and 

surveyors) employed for services necessary for the completion of the Work. 
 

10.4.5  Supplemental costs including the following: 
 

a.  The proportion of necessary transportation, travel and subsistence expenses of the CONTRACTOR's employees 
incurred in discharge of duties connected with the Work. 

 
b.  Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, 

office and temporary facilities at the site and hand tools not owned by the Workers, which are consumed in the 
performance of the Work, and cost less market value of such items used but not consumed which remain the 
property of the CONTRACTOR. 

 
c.  Rentals  of  all  construction  equipment  and  machinery  and  the  parts  thereof  whether  rented  from  the 

CONTRACTOR  or others in accordance with rental agreements Approved by the DEPARTMENT and the 
costs of transportation, loading, unloading, installation, dismantling and removal thereof- all in accordance with 
terms of said rental agreements.  The rental of any such equipment, machinery or parts shall cease when the use 
thereof is no longer necessary for the Work. 

 
For any machinery or special equipment (other than small tools) which has been authorized by the Project 
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Manager, the CONTRACTOR shall receive the rental rates in the current edition and appropriate volume of 
the "Rental Rate Blue Book for Construction Equipment", published by Dataquest, Inc., 1290 Ridder Park 
Drive, San Jose, CA  95131.  Hourly rental rates shall be determined as follows: 

 
 

The established hourly rental rate shall be equal to the adjusted monthly rate for the basic equipment plus the 
adjusted monthly rate for applicable attachments, both divided by 176, and multiplied by the area adjustment 
factor, plus the estimated hourly operating cost. 

 
The adjusted monthly rate is that resulting from application of the rate adjustment formula in order to 
eliminate replacement cost allowances in machine depreciation and contingency cost allowances. 

 
 

Attachments shall not be included unless required for the time and materials work. 
 

For equipment not listed in The Blue Book, the CONTRACTOR  shall receive a rental rate as agreed upon 
before such work is begun. If agreement cannot be reached, the DEPARTMENT reserves the right to establish a 
rate based on similar equipment in the Blue Book or prevailing commercial rates in the area. 

 
These rates shall apply for equipment used during the CONTRACTOR’s regular shift of 10 hours per day. 
Where the equipment is used more than 10 hours per day, either on the CONTRACTOR's normal work or on 
time and materials, and either on single or multiple shifts, an overtime rate, computed as follows, shall apply: 

 
The hourly overtime rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted 
monthly rate for applicable attachments, both divided by 352, and multiplied by the area adjustment factor, plus 
the estimated hourly operating cost. 

 
Equipment which must be rented or leased specifically for work required under this section shall be authorized 
in writing by the Project Manager.  The CONTRACTOR shall be paid invoice price plus 15%. 

 
When it is necessary to obtain equipment from sources beyond the project limits exclusively for time and 
materials, work, the actual cost of transferring the equipment to the site of the Work and return will be allowed 
as an additional item of expense.  Where the move is made by common carrier, the move-in allowance will be 
limited to the amount of the freight bill or invoice.  If the CONTRACTOR  hauls the equipment with his own 
forces, the allowance will be limited to the rental rate for the hauling unit plus operator wages.  In the event that 
the equipment is transferred under its own power, the moving allowance will be limited to one-half of the 
normal hourly rental rate plus operator’s wages.  In the event that the move-out is to a different location, 
payment will in no instance exceed the amount of the move-in.   Move-in allowance shall not be made for 
equipment brought to the project for time and materials work which is subsequently retained on the project and 
utilized for completion of contract items, camp maintenance, or related work.  - 

 
Equipment ordered to be on a stand-by basis shall be paid for at the stand-by rental rate for the number of hours 
in the CONTRACTOR'S normal work shift, but not to exceed 8 hours per day. The stand-by rental rate shall be 
computed as follows: 

 
The hourly stand-by rate shall be equal to the adjusted monthly rate for the basic equipment plus the adjusted 
monthly rate for applicable attachments, both divided by 352, all multiplied by the area adjustment factor. 

 
Time  will  be recorded  to the nearest  one-quarter  hour  for  purposes  of  computing  compensation  to the 
CONTRACTOR for equipment utilized under these rates. 

 
The equipment  rates as determined  above shall  be full compensation, including  overhead  and profit, for 
providing the required equipment and no additional compensation will be made for other costs such as, but not 
limited to, fuels, lubricants, replacement parts or maintenance costs. Cost of repairs, both major and minor, as 
well as charges for mechanic's time utilized in servicing equipment to ready it for use prior to moving to the 
project and similar charges will not be allowed. 
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d.   Sales, consumer, use or similar taxes related to the Work, and for which the CONTRACTOR is liable, imposed 
by Regulatory Requirements. 

 
e.  Deposits lost for causes other than negligence of the CONTRACTOR, any Subcontractor or anyone directly or 

indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees 
for permits and licenses. 

 
f.   Losses and damages (and related expenses), not compensated by insurance or otherwise, to the Work or 

otherwise sustained by the CONTRACTOR in connection with the performance and furnishing of the Work 
provided they have resulted from causes other than the negligence of the CONTRACTOR, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them may be liable.  Such losses 
shall include settlements made with the written consent and Approval of the DEPARTMENT.  No such losses, 
damages and expenses shall be included in the "cost of the Work" for the purpose of determining the 
CONTRACTOR's fee. If, however, any such loss or damage requires reconstruction and the CONTRACTOR is 
placed in charge thereof, the CONTRACTOR shall be paid for services a fee proportionate to that stated in 
paragraphs 10.6.2.a and 10.6.2.b. 

 
g.  The cost of utilities, fuel and sanitary facilities at the site. 

 
h.  Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage and 

similar petty cash items in connection with the Work. 
 

i. Cost of premiums for additional bonds and insurance required because of changes in the Work and premiums 
for property insurance coverage within the limits of the deductible amounts established by the DEPARTMENT in 
accordance with Article 5. 

 
10.5 Excluded Costs: 

 
The term "cost of the Work" shall not include any of the following: 

 
10.5.1   Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of partnership and 

sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditors, accountants, 
purchasing and contracting agency, expeditors, timekeepers, clerks and other personnel employed by 
CONTRACTOR whether at the site or in CONTRACTOR's  principal or a branch office for general 
administration  of the Work and not specifically  included in the agreed upon schedule of job classifications 
referred to in paragraph 10.4.1 or specifically covered by paragraph 10.4.4  all of which are to be considered 
administrative costs covered by the CONTRACTOR's  fee. 

 
10.5.2    Expenses of CONTRACTOR's  principal and branch offices other than CONTRACTOR's office at the site. 

 
10.5.3    Any part of CONTRACTOR's  capital expenses including interest on CONTRACTOR's  capital employed for 

the Work and charges against CONTRACTOR  for delinquent payments. 
 

10.5.4  Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required by the Contract 
Documents to purchase and maintain the same (except for the cost of premiums covered by subparagraph 
10.4.5. 1 above). 

 
10.5.5  Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or indirectly employed 

by any of them or for whose acts any of them may be liable, including  but not limited to, the correction of 
Defective  Work,  disposal  of materials  or equipment  wrongly  supplied  and making  good  any damage  to 
property. 

 
10.5.6  Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly 

included in paragraph 10.4. 
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10.6 CONTRACTOR's Fee: 
 

The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be determined as follows. 
 

10.6.1 A mutually acceptable fixed fee; or if none can be agreed upon. 
 

10.6.2 A fee based on the following percentages of the various portions of the "cost of the Work": 
 

a.    For costs incurred under paragraphs 10.4.1 and 10.4.2, the CONTRACTOR's fee shall be fifteen percent; 
 

b.  For costs incurred under paragraph10.4.3, the CONTRACTOR's fee shall be ten percent; and if a subcontract is 
on the basis of "cost of the Work" plus a fee, the maximum allowable to CONTRACTOR on account of 
overhead and profit for itself and all Subcontractors and multiple tiers thereof shall be fifteen percent of the cost 
incurred by the subcontractor actually performing the Work; 

 
c.    No fee shall be payable on the basis of costs itemized under paragraphs 10.4.4, 10.4.5 and 10.5; 

 
d.  The amount of credit to be allowed by the CONTRACTOR to the DEPARTMENT for any such change which 

results in a net decrease in cost will be the amount of the actual net decrease plus a deduction in CONTRACTOR's 
fee by an amount equal to fifteen percent of the net decrease; and 

 
e.  When both additions and credits are involved in any one change, the adjustment in CONTRACTOR's fee shall 

be computed on the basis of the net change in accordance with paragraphs 10.6.2.a through 10.6.2.d, inclusive. 
 

10.7 Cost Breakdown: 
 

Whenever the cost of any Work is to be determined pursuant to paragraphs 10.4 and 10.5, the CONTRACTOR will 
submit in a form acceptable to the DEPARTMENT an itemized cost breakdown together with supporting data. 

 
10.8 Cash Allowances: 

 
It is understood that CONTRACTOR has included in the Contract Price all allowances so named in the Contract 
Documents and shall cause the Work so covered to be done by such Subcontractors or Suppliers and for such sums 
within the limit of the allowances as may be acceptable to the Contracting Officer. CONTRACTOR agrees that: 

 
10.8.1 The allowances  include the cost to CONTRACTOR  (less any applicable  trade discounts) of materials  and 

equipment required by the allowances to be delivered at the site, and all applicable taxes; and 
 

10.8.2 CONTRACTOR's  cost for unloading and handling on the site, labor, installation costs, overhead, profit and 
other expenses contemplated for the allowances have been included in the Contract Price and not in the 
allowances.  No demand for additional payment on account of any thereof will be valid. 

 
Prior  to  final  payment,  an  appropriate   Change  Order  will  be  issued  to  reflect  actual  amounts  due  the 
CONTRACTOR on account of Work covered by allowances, and the Contract Price shall be correspondingly 
adjusted. 

 
10.9 Unit Price Work: 

 
10.9.1    Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the 

Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the established 
unit prices for each separately identified item of Unit Price Work times the estimated quantity of each item as 
indicated in the Contract. The estimated quantities of items of Unit Price Work are not guaranteed and are 
solely for the purpose of comparison of bids and determining an initial Contract Price.  Determinations of the 
actual quantities and classifications of Unit Price Work performed by the CONTRACTOR will be made by the 
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DEPARTMENT in accordance with paragraph 10.10. 
 

10.9.2     Each unit price will be deemed to include an amount considered by the CONTRACTOR to be adequate to cover 
the CONTRACTOR's overhead and profit for each separately identified item. If  the "Basis of Payment" clause 
in the Contract Documents relating to any unit price in the bid schedule requires that the said unit price cover 
and be considered compensation for certain work or material essential to the item, this same work or material 
will not also be measured or paid for under any other pay item which may appear elsewhere in the Contract 
Documents. 

 
10.9.3    Payment to the CONTRACTOR shall be made only for the actual quantities of Work performed and accepted or 

materials furnished, in conformance with the Contract Documents. When the accepted quantities of Work or 
materials vary from the quantities stated in the bid schedule, or change documents, the CONTRACTOR shall 
accept as payment in full, payment at the stated unit prices for the accepted quantities of Work and materials 
furnished, completed and accepted; except as provided below: 

 
a.   When the quantity of Work to be done or material to be furnished under any item, for which the total cost of the 

item exceeds 10% of the total Contract Price, is increased by more than 25 percent of the quantity stated in the 
bid schedule, or change documents, either party to the Contract, upon demand, shall be entitled to an equitable 
unit price adjustment on that portion of the Work above 125 percent of the quantity stated in the bid schedule. 

 
b.  When the quantity of Work to be done or material to be furnished under any major item, for which the total cost 

of the item exceeds 10% of the total Contract Price, is decreased by more than 25 percent of the quantity stated 
in the bid schedule, or change documents either party to the Contract, upon demand, shall be entitled to an 
equitable price adjustment for the quantity of Work performed or material furnished, limited to a total payment 
of not more than 75 percent of the amount originally bid for the item. 

 
10.10 Determinations for Unit Prices: 

 
The Contracting Officer will determine the actual quantities and classifications of Unit Price Work performed by the 
CONTRACTOR.   The Contracting Officer will review with the CONTRACTOR preliminary determinations on 
such matters before finalizing the costs and quantities on the Schedule of Values. The Contracting Officer's 
acknowledgment thereof will be final and binding on the CONTRACTOR, unless, within 10 days after the date of 
any such decisions, the CONTRACTOR  delivers to the Contracting Officer written notice of intention to appeal 
from such a decision. 
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ARTICLE 11- CONTRACT TIME; COMPUTATION AND CHANGE 
 

11.1    Commencement of Contract Time; Notice to Proceed: 
 

The Contract Time will commence to run on the day indicated in the Notice to Proceed. 
 

11.2    Starting the Work: 
 

No Work on Contract items shall be performed before the effective date of the Notice to Proceed. The 
CONTRACTOR  shall notify the Contracting Officer at least 24 hours in advance of the time actual construction 
operations will begin. The CONTRACTOR may request a limited Notice to Proceed after Award has been made, to 
permit them to order long lead materials which could cause delays in Project completion.   However, granting is 
within the sole discretion of the Contracting Officer, and refusal or failure to grant a limited Notice to Proceed shall 
not be a basis for claiming for delay, extension of time, or alteration of price. 

 
11.3    Computation of Contract Time: 

 
11.3.1    When the Contract Time is specified on a Calendar Day basis, all Work under the Contract shall be completed 

within the number of Calendar Days specified.  The count of Contract Time begins on the day following receipt 
of the Notice to Proceed by the CONTRACTOR, if no starting day is stipulated therein. 

 
Calendar Days shall continue to be counted against Contract Time until and including the date of Substantial 
Completion of the Work. 

 
11.3.2    When the Contract completion time is specified as a fixed calendar date, it shall be the date of Substantial 

Completion. 
 

11.3.3    The Contract Time shall be as stated on form 25D-9, Proposal. 
 

11.4    Time Change: 
 

The Contract Time may only be changed by a Change Order or Supplemental Agreement. 
 

11.5    Extension Due to Delays: 
 

The right of the CONTRACTOR to proceed shall not be terminated nor the CONTRACTOR charged with liquidated 
or actual damages because of delays to the completion of the Work due to unforeseeable causes beyond the control 
and without the fault or negligence of the CONTRACTOR, including, but not restricted to the following:  acts of 
God or of the public enemy, acts of the DEPARTMENT in its contractual capacity, acts of another contractor in the 
performance of a contract with the DEPARTMENT, floods, fires, epidemics, quarantine restrictions, strikes, freight 
embargoes, unusually severe weather and delays of Subcontractors or Suppliers due to such causes. Any delay in 
receipt of materials on the site, caused by other than one of the specifically mentioned occurrences above, does not of 
itself justify a time extension, provided that the CONTRACTOR shall within twenty four (24) hours from the 
beginning of any such delay (unless the Contracting Officer shall grant a further period of the time prior to the date of 
final settlement of the Contract), notify the Contracting Officer in writing of the cause of delay. The Contracting 
Officer shall ascertain the facts and the extent of the delay and extend the time for completing the Work when the 
findings of fact justify such an extension. 

 
11.6    Essence of Contract: 

 
All time limits stated in the Contract Documents are of the essence of the Contract. 

 
11.7    Reasonable Completion Time: 

 
It is expressly understood and agreed by and between the CONTRACTOR and the DEPARTMENT that the date of 
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beginning and the time for Substantial Completion of the Work described herein are reasonable  times for the 
completion of the Work. 

 
11.8   Delay Damages: 

 
Whether or not the CONTRACTOR's  right to proceed with the Work is terminated, he and his Sureties shall be 
liable for damages resulting from his refusal or failure to complete the Work within the specified time. 

 
Liquidated and actual damages for delay shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT in 
the amount as specified in the Supplementary Conditions for each Calendar Day the completion of the Work or any 
part thereof  is delayed beyond the time required  by the Contract, or any extension thereof.   If a listing of incidents 
resulting from a delay and expected to give rise to actual or liquidated damages is not established by the Contract 
Documents, then the CONTRACTOR and his Surety shall be liable to the DEPARTMENT for any actual damages 
occasioned by such delay.  The CONTRACTOR acknowledges that the liquidated damages established herein are 
not a penalty but rather constitute an estimate of damages that the DEPARTMENT will sustain by reason of delayed 
completion.  These liquidated and actual damages are intended as compensation for losses anticipated to arise, and 
include those items enumerated in the Supplementary Conditions. 

 
These damages will continue to run both before and after termination in the event of default termination.  These 
liquidated damages do not cover excess costs of completion or DEPARTMENT costs, fees, and charges related to 
reprocurement.  If a default termination occurs, the CONTRACTOR  or his Surety shall pay in addition to these 
damages, all excess costs and expenses related to completion as provided by Article 14.2.5. 
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ARTICLE 12 - QUALITY ASSURANCE 
 

12.1    Warranty and Guaranty: 
 

The CONTRACTOR warrants and guarantees to the DEPARTMENT that all Work will be in accordance with the 
Contract Documents and will not be Defective.  Prompt notice of all defects shall be given to the CONTRACTOR. 
All Defective Work, whether or not in place, may be rejected, corrected or accepted as provided for in this article. 

 
12.2    Access to Work: 

 
The DEPARTMENT and the DEPARTMENT's representatives, testing agencies and governmental agencies with 
jurisdiction interests will have access to the Work at reasonable times for their observation, inspecting and testing. 
The CONTRACTOR shall provide proper and safe conditions for such access. 

 
12.3    Tests and Inspections: 

 
12.3.1   The CONTRACTOR shall give the Contracting Officer timely notice of readiness of the Work for all required 

inspections, tests or Approvals. 
 

12.3.2    If Regulatory  Requirements  of any public  body having jurisdiction  require any Work (or part thereof)  to 
specifically be inspected, tested or approved, the CONTRACTOR shall assume full responsibility therefor, pay 
all costs in connection  therewith  and furnish the Contracting Officer the required certificates  of inspection, 
testing or approval. The CONTRACTOR shall also be responsible for and shall pay all costs in connection with 
any inspection or testing required in connection with DEPARTMENT's acceptance of a Supplier of materials or 
equipment proposed to be incorporated in the Work, or of materials or equipment submitted for Approval prior to 
the CONTRACTOR's purchase thereof for incorporation in the Work. The cost of all inspections, tests and 
approvals in addition to the above which are required by the Contract Documents shall be paid by the 
CONTRACTOR.  The DEPARTMENT may perform additional tests and inspections which it deems necessary to 
insure quality control.  All such failed tests or inspections shall be at the CONTRACTOR's  expense. 

 
12.3.4    If any Work (including the Work of others) that is to be inspected, tested or approved is covered without written 

concurrence of the Contracting Officer, it must, if requested by the Contracting Officer, be uncovered for 
observation.  Such uncovering shall be at the CONTRACTOR's expense unless the CONTRACTOR has given 
the Contracting Officer timely notice of CONTRACTOR's  intention to cover the same and the Contracting 
Officer has not acted with reasonable promptness in response to such notice. 

 
12.3.5    Neither observations  nor inspections, tests or Approvals by the DEPARTMENT or others shall relieve the 

CONTRACTOR from the CONTRACTOR's obligations to perform the Work in accordance with the Contract 
Documents. 

 
12.4    Uncovering Work: 

 
12.4.1  If any Work is covered contrary to the written request of the Contracting Officer, it must, if requested by the 

Contracting Officer, be uncovered for the Contracting Officer's observation and replaced at the 
CONTRACTOR's  expense. 
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12.4.2    If the Contracting  Officer considers it necessary or advisable  that covered Work be observed  inspected or 
tested, the CONTRACTOR, at the Contracting Officer's request, shall uncover, expose or otherwise  make 
available for observation, inspection or testing as the Contracting Officer may require, that portion of the Work 
in question, furnishing all necessary labor, material and equipment. If it is found that such Work is Defective, 
the CONTRACTOR shall  bear all direct, indirect  and consequential  costs of such uncovering,  exposure, 
observation, inspection and testing and of satisfactory reconstruction,  (including but not limited to fees and 
charges of engineers, architects, attorneys and other professionals) and the DEPARTMENT shall be entitled to an 
appropriate decrease in the Contract Price.  If, however, such Work is not found to be Defective, the 
CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the Contract Time, or 
both, directly attributable to such uncovering, exposure, observation, inspection, testing and reconstruction. 

 
12.5   DEPARTMENT May Stop the Work: 

 
If the Work is Defective, or the CONTRACTOR fails to supply suitable materials or equipment, or fails to furnish or 
perform the Work in such a way that the completed Work will conform to the Contract Documents, the Contracting 
Officer may order the CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, this right of the Contracting Officer to stop the Work shall not give rise to any duty on the 
part of the Contracting Officer to exercise this right for the benefit of the CONTRACTOR or any other party. 

 
12.6   Correction or Removal of  Defective Work: 

 
If required by the Contracting Officer, the CONTRACTOR shall promptly, as directed, either correct all Defective 
Work, whether or not fabricated, installed or completed, or, if the Work has been rejected by the Contracting 
Officer, remove it from the site and replace it with Work which conforms to the requirements of the Contract 
Documents. The CONTRACTOR shall bear all direct, indirect and consequential costs of such correction or removal 
(including but not limited to fees and charges of engineers, architects, attorneys and other-professionals) made 
necessary thereby. 

 
12.7   One Year Correction Period: 

 
If within one year after the date of Substantial Completion of the relevant portion of the Work or such longer period 
of time as may be prescribed  by Regulatory  Requirements  or by the terms of any applicable special  guarantee 
required by the Contract Documents or by any specific provision of the Contract Documents, any Work is found to be 
Defective, the CONTRACTOR shall promptly, without cost to the DEPARTMENT and in accordance with the 
Contracting  Officer's written instructions, either correct such Defective  Work, or, if it has been rejected  by the 
Contracting Officer, remove it from the site and replace it with conforming Work.  If the CONTRACTOR does not 
promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk of 
loss or damage, the DEPARTMENT may have the Defective Work corrected or the rejected Work removed and 
replaced, and all direct, indirect and consequential costs of such removal and replacement (including but not limited to 
fees and charges of engineers, architects, attorneys and other professionals) will be paid by the CONTRACTOR. In 
special circumstances where a particular item of equipment is placed in continuous service for the benefit of the 
DEPARTMENT before Substantial Completion of all the Work, the correction period for that item may begin on an 
earlier date if so provided in the Specifications or by Change Order. Provisions of this paragraph are not intended to 
shorten the statute of limitations for bringing an action. 

 
12.8   Acceptance of Defective Work: 

 
Instead of requiring correction or removal and replacement of Defective Work, the Contracting Officer may accept 
Defective Work, the CONTRACTOR shall bear all direct, indirect and consequential costs attributable to the 
Contracting Officer's evaluation of and determination to accept such Defective Work (costs to include but not be 
limited to fees and charges of engineers, architects, attorneys and other professionals).  If any such acceptance 
occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in the Contract 
Documents with respect to the Work; and the DEPARTMENT shall be entitled to an appropriate decrease in the 
Contract Price.  If the DEPARTMENT has already made final payment to the CONTRACTOR, an appropriate 
amount shall be paid by the CONTRACTOR or his Surety to the DEPARTMENT. 
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12.9   DEPARTMENT May Correct Defective Work: 
 

If the CONTRACTOR fails within a reasonable time after written notice from the Contracting Officer to proceed to 
correct Defective Work or to remove and replace rejected Work as required by the Contracting Officer in accordance 
with  paragraph  12.6,  or if  the CONTRACTOR  fails  to perform  the Work  in accordance  with  the  Contract 
Documents,  or if the CONTRACTOR  fails to comply with any other provision of the Contract Documents,  the 
DEPARTMENT may, after 7 days' written notice to the CONTRACTOR, correct and remedy any such deficiency. In 
exercising the rights and remedies under this paragraph the DEPARTMENT shall proceed expeditiously. To the extent  
necessary   to  complete   corrective   and  remedial  action,  the  Contracting   Officer   may  exclude  the 
CONTRACTOR from all or part of the site, take possession of all or part of the Work, and suspend the 
CONTRACTOR's services related thereto, take possession of the CONTRACTOR's tools, appliances, construction 
equipment and machinery at the site and incorporate in the Work all materials-and equipment stored at the site or 
approved remote storage sites or for which the DEPARTMENT has paid the CONTRACTOR but which are stored 
elsewhere.  The CONTRACTOR shall allow the Contracting Officer and his authorized representatives such access to 
the site as may be necessary to enable the Contracting Officer to exercise the rights and remedies under this 
paragraph. All direct, indirect and consequential costs of the DEPARTMENT in exercising such rights and remedies 
will be charged against the CONTRACTOR, and a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work; and the DEPARTMENT shall be entitled to an 
appropriate decrease in the Contract Price.  Such direct, indirect and consequential costs will include but not be 
limited to fees and charges of engineers, architects, attorneys and other professionals, all court and arbitration costs 
and  all  costs  of repair  and replacement  of work  of  others  destroyed  or  damaged  by  correction,  removal  or 
replacement of the CONTRACTOR's Defective Work.  The CONTRACTOR shall not be allowed an extension of 
time because of any delay in performance of the Work attributable to the exercise, by the Contracting Officer, of the 
DEPARTMENT's rights and remedies hereunder. 
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ARTICLE 13 -PAYMENTS TO CONTRACTOR AND COMPLETION 
 

13.1   Schedule of Values: 
 

The Schedule of Values established as provided in paragraph 6.6 will serve as the basis for progress payments and 
will be incorporated into a form of Application for Payment acceptable to the Contracting Officer.  Progress 
payments on account of Unit Price Work will be based on the number of units completed. 

 
13.2   Preliminary Payments: 

 
Upon approval of the Schedule of Values the CONTRACTOR may be paid for direct costs substantiated by paid 
invoices and other prerequisite documents required by the General Requirements.  Direct costs shall include the cost 
of bonds, insurance, approved materials stored on the site or at approved remote storage sites, deposits required by a 
Supplier prior to fabricating materials, and other approved direct mobilization costs substantiated as indicated above. 
These payments shall be included as a part of the total Contract Price as stated in the Contract. 

 
13.3   Application for Progress Payment: 

 
The CONTRACTOR shall submit to the Contracting Officer for review an Application for Payment filled out and 
signed by the CONTRACTOR  covering the Work completed as of the date of the Application  for Payment and 
accompanied by such supporting documentation as is required by the Contract Documents.  Progress payments will be 
made as the Work progresses on a monthly basis. 

 
13.4   Review of Applications for Progress Payment: 

 
Contracting Officer will either indicate in writing a recommendation of payment or return the Application for 
Payment to the CONTRACTOR indicating in writing the Contracting Officer's reasons for refusing to recommend 
payment.  In the latter case, the CONTRACTOR may make the necessary corrections and resubmit the Application 
for Payment. 

 
13.5   Stored Materials and Equipment: 

 
If payment is requested on the basis of materials and equipment not incorporated  in the Work but delivered and 
suitably stored at the site or at another location agreed to in writing, the Application  for Payment shall also be 
accompanied by a bill of sale, paid invoice or other documentation warranting that the DEPARTMENT has received 
the materials and equipment free and clear of all charges, security interests and encumbrances and evidence that the 
materials  and equipment are covered  by appropriate  property insurance  and other arrangements  to protect the 
DEPARTMENT's interest therein, all of which will be Satisfactory to the Contracting Officer.  No payment will be 
made for perishable materials that could be rendered useless because of long storage periods.  No progress payment 
will be made for living plant materials until planted. 

 
13.6   CONTRACTOR's Warranty of Title: 

 
The CONTRACTOR  warrants and guarantees that title to all Work, materials and equipment covered by any 
Application for Payment, whether incorporated in the Project or not, will pass to the DEPARTMENT no later than 
the time of payment free and clear of any claims, liens, security interests and further obligations. 

 
13.7   Withholding of Payments: 

 
The DEPARTMENT may withhold or refuse payment for any of the reasons listed below provided it gives written 
notice of its intent to withhold and of the basis for withholding: 

 
13.7. 1    The Work is Defective, or completed Work has been damaged requiring correction or replacement, or has been 

installed without Approval of Shop Drawings, or by an unapproved Subcontractor, or for unsuitable storage of 
materials and equipment. 
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13.7.2    The Contract Price has been reduced by Change Order, 
 

13.7.3    The DEPARTMENT has been required to correct Defective Work or complete Work in accordance with 
paragraph 12.9. 

 
13.7.4    The DEPARTMENT’s actual knowledge of the occurrence of any of the events enumerated in paragraphs 

14.2.l. a  through 14.2.1.k  inclusive. 
 

13.7.5  Claims have been made against the DEPARTMENT or against the funds held by the DEPARTMENT on 
account of the CONTRACTOR's actions or inactions in performing this Contract, or there are other items 
entitling the DEPARTMENT to a set off. 

 
13.7.6  Subsequently discovered evidence or the results of subsequent inspections or test, nullify any previous payments 

for reasons stated in subparagraphs 13.7.1 through 13.7.5. 
 

13.7.7    The CONTRACTOR has failed to fulfill or is in violation of any of his obligations under any provision of this 
Contract. 

 
13.8   Retainage: 

 
At any time the DEPARTMENT finds that satisfactory progress is not being made it may in addition to the amounts 
withheld under 13.7 retain a maximum amount equal to 10% of the total amount earned on all subsequent progress 
payments.  This retainage may be released at such time as the Contracting Officer finds that satisfactory progress is 
being made. 

 
13.9   Request for Release of  Funds: 

 
If the CONTRACTOR believes the basis for withholding is invalid or no longer exists, immediate written notice of 
the facts and Contract  provisions  on which the CONTRACTOR  relies, shall be given to the DEPARTMENT, 
together with a request for release of funds and adequate documentary evidence proving that the problem has been 
cured. In the case of withholding which has occurred at the request of the Department of  Labor, the CONTRACTOR 
shall provide a letter from the Department of Labor stating that withholding is no longer requested. Following such a 
submittal by the CONTRACTOR, the DEPARTMENT shall have a reasonable time to investigate and verify the facts 
and seek additional assurances before determining whether release of withheld payments is justified. 

 
13.10 Substantial Completion: 

 
When the CONTRACTOR considers the Work ready for its intended use the CONTRACTOR shall notify the 
Contracting Officer in writing that the Work or a portion of Work which has been specifically identified in the 
Contract Documents is substantially complete (except for items specifically listed by the CONTRACTOR as 
incomplete) and request that the DEPARTMENT issue a certificate of Substantial Completion. Within a reasonable 
time thereafter, the Contracting Officer, the CONTRACTOR and appropriate Consultant(s) shall make an inspection of 
the Work to determine the status of completion.  If  the Contracting  Officer  does  not consider  the Work substantially  
complete,  the Contracting  Officer  will notify  the CONTRACTOR in writing giving  the reasons therefor. If the 
Contracting Officer considers the Work substantially complete, the Contracting Officer will within fourteen days 
execute and deliver to the CONTRACTOR a certificate of Substantial Completion with tentative list of items to be 
completed or corrected.  At the time of delivery of the certificate of Substantial Completion the Contracting Officer 
will deliver to the CONTRACTOR a written division of responsibilities pending Final Completion with respect to 
security, operation, safety, maintenance, heat, utilities, insurance and warranties which shall be consistent with the 
terms of the Contract Documents. 

 
The DEPARTMENT shall be responsible for all DEPARTMENT costs resulting from the initial inspection and the 
first re-inspection, the CONTRACTOR shall pay all costs incurred by the DEPARTMENT resulting from re- 
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inspections, thereafter. 
 

13.11 Access Following Substantial Completion: 
 

The DEPARTMENT shall have the right to exclude the CONTRACTOR from the Work after the date of Substantial 
Completion, but the DEPARTMENT shall allow CONTRACTOR reasonable access to complete or correct items on 
the tentative list. 

 
13.12 Final Inspection: 

 
Upon written notice from the CONTRACTOR  that the entire Work or an agreed portion thereof is complete, the 
Contracting Officer will make a final inspection with the CONTRACTOR  and appropriate Consultant(s) and will 
notify the CONTRACTOR in writing of all particulars in which this inspection reveals that the Work is incomplete 
or Defective. The CONTRACTOR shall immediately take such measures as are necessary to remedy such 
deficiencies. The CONTRACTOR shall pay for all costs incurred by the DEPARTMENT· resulting from re 
inspections. 

 
13.13 Final Completion and Application for Payment: 

 
After the CONTRACTOR has completed all such corrections to the satisfaction of the Contracting Officer and 
delivered all schedules, guarantees, bonds, certificates of payment to all laborers, Subcontractors and Suppliers, and 
other documents - all as required by the Contract Documents; and after the Contracting Officer has indicated in 
writing that the Work has met the requirements for Final Completion, and subject to the provisions of paragraph 
13.18, the CONTRACTOR may make application for final payment following the procedure for progress payments. 
The final Application for Payment shall be accompanied by all remaining certificates, warranties, guarantees, releases, 
affidavits, and other documentation required by the Contract Documents. 

 
13.14  Final Payment: 

 
13.14.1  If  on the basis of the Contracting Officer's observation of the Work during construction and final inspection, 

and the Contracting Officer's review of the final Application for Payment and accompanying documentation all 
as required by the Contract Documents;  and the Contracting  Officer is satisfied that the Work has been 
completed and the CONTRACTOR's other obligations under the Contract Documents have been fulfilled, the 
DEPARTMENT will process final Application for Payment.  Otherwise, the Contracting Officer will return the 
Application for Payment to the CONTRACTOR, indicating in writing the reasons for refusing to process final 
payment, in which case the CONTRACTOR shall make the necessary corrections and resubmit the final 
Application for Payment. 

 
13.14.2  If, through no fault of the CONTRACTOR, Final Completion of the Work is significantly delayed, the Contracting 

Officer shall, upon receipt of the CONTRACTOR's final Application for Payment, and without terminating the 
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If  the 
remaining balance to be held by the DEPARTMENT for Work not fully completed or corrected is less than the 
retainage provided for in paragraph  13.9, and if bonds have been furnished  as required  in paragraph 5.1, the 
written consent of the Surety to the payment of the balance due for that portion of the Work fully completed  
and accepted shall be submitted  by the CONTRACTOR  to the DEPARTMENT with the application for such 
payment.   Such payment shall be made under the terms and conditions governing fma1 payment, except that it 
shall not constitute a waiver of claims. 

 
13.15  Final Acceptance: 

 
Following certification of payment of payroll and revenue taxes, and final payment to the CONTRACTOR, the 
DEPARTMENT will issue a letter of Final Acceptance, releasing the CONTRACTOR from further obligations 
under the Contract, except as provided in paragraph 13.17. 
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13.16  CONTRACTOR's Continuing Obligation: 
 

The CONTRACTOR's  obligation  to perform and complete the Work and pay all laborers, Subcontractors,  and 
materialmen in accordance with the Contract Documents shall be absolute. Neither any progress or final payment by 
the DEPARTMENT,  nor the issuance of a certificate of Substantial Completion, nor any use or occupancy of the 
Work  or  any  part  thereof  by  the  DEPARTMENT   or  Using  Agency,  nor  any  act  of  acceptance  by  the 
DEPARTMENT nor any failure to do so, nor any review and Approval of a Shop Drawing or sample submission, 
nor any correction  of Defective  Work  by the DEPARTMENT  will  constitute  an acceptance  of Work  not in 
accordance with the Contract Documents or a release of the CONTRACTOR's  obligation to perform the Work in 
accordance with the Contract Documents. 

 
When it is anticipated that restarting, testing, adjusting, or balancing of systems will be required following Final 
Acceptance and said requirements are noted in Section(s) 01650, such Work shall constitute a continuing obligation 
under the Contract. 

 
13.17  Waiver of Claims by CONTRACTOR: 

 
The making and acceptance of final payment will constitute a waiver of all claims by the CONTRACTOR against 
the DEPARTMENT other than those previously made in writing and still unsettled. 

 
13.18  No Waiver of Legal Rights: 

 
The DEPARTMENT shall not be precluded or be estopped by any payment, measurement, estimate, or certificate 
made either before or after the completion and acceptance of the Work and payment therefor, from showing the true 
amount and character of the Work performed and materials furnished by the CONTRACTOR, nor from showing that 
any payment, measurement, estimate or certificate is untrue or is incorrectly made, or that the Work or materials are 
Defective.  The DEPARTMENT shall not be precluded  or estopped,  notwithstanding  any such measurement, 
estimate, or certificate and payment  in accordance  therewith, from recovering from the CONTRACTOR  or his 
Sureties, or both, such damages as it may sustain  by reason  of his failure to comply with requirements  of the 
Contract Documents.  Neither the acceptance by the DEPARTMENT, or any representative of the DEPARTMENT, 
nor any payment for or acceptance of the whole or any part of the Work, nor any extension of the Contract Time, nor 
any possession taken by the DEPARTMENT,  shall operate as a waiver of any portion of the Contract or of any 
power herein reserved, or of any right to damages.  A waiver by the DEPARTMENT of any breach of the Contract 
shall not be held to be a waiver of any other subsequent breach. 
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ARTICLE 14- SUSPENSION OF WORK, DEFAULT AND TERMINATION 
 

14.1  DEPARTMENT May Suspend Work: 
 

14.1.1    The DEPARTMENT may, at any time, suspend the Work or any portion thereof by notice in writing to the 
CONTRACTOR.  If the Work is suspended without cause the CONTRACTOR shall be allowed an increase in 
the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension if the 
CONTRACTOR makes an Approved claim therefor as provided in Article 15. However, no adjustment shall be 
made under this clause for any suspension, delay, or interruption to the extent that suspension is due to the fault or 
negligence of the CONTRACTOR, or that suspension is necessary for Contract compliance, or that performance 
would have been so suspended, delayed, or interrupted by any other cause, including the fault or negligence of 
the CONTRACTOR. 

 

14.1.2    In  case of suspension of Work, the CONTRACTOR  shall be responsible for preventing damage to or loss of 
any of the Work already performed and of all materials whether stored on or off the site or Approved remote 
storage sites. 

 

14.2  Default of Contract: 
 

14.2.1    The Contracting Officer may give the CONTRACTOR and its surety a written Notice to Cure Default if the  
CONTRACTOR: 

 
a.  fails to begin work in the time specified, 

 
b.  fails to use sufficient resources to assure prompt completion of the Work, 

 
c.  performs the Work unsuitably or neglects or refuses to remove and replace rejected materials or work, 

d.   stops work, 

e.  fails to resume stopped work after receiving notice to do so, 
 

f.  becomes insolvent (except that if the CONTRACTOR declares bankruptcy, termination will be under Title 
11 US Code 362 and/or 365.   The CONTRACTOR'S bankruptcy does not relieve the surety of any 
obligations to assume the Contract and complete the Work in a timely manner. 

 

g.  Allows any final judgment to stand against him unsatisfied for period of 60 days, or 
 

h.  Makes an assignment for the benefit of creditors without the consent of the Contracting Officer, or    

i. Disregards Regulatory Requirements of any public body having jurisdiction, or 

 j.  Otherwise violates in any substantial way any provisions of the Contract Documents, or 
 

k.   fails to comply with Contract minimum wage payments or civil rights requirements, or 
 

1. is a party to fraud, deception, misrepresentation , or 
 

m.   for any cause whatsoever, fails to carry on the Work in an acceptable manner. 
 

14.2.2    The Notice to Cure Default will detail the conditions determined to be in default, the time within which to cure 
the default and may, in the Contracting Officer's discretion, specify the actions necessary to cure the default. 
Failure to cure the delay, neglect or default within the time specified in the Contracting Officer's written notice to 
cure authorizes the DEPARTMENT to terminate the contract. The Contracting Officer may allow more time to 
cure than originally stated in the Notice to Cure Default if he deems it to be in the best interests of the 
DEPARTMENT.  The DEPARTMENT will provide the CONTRACTOR or its surety with a written Notice of 
Default Termination that details the default and the failure to cure it. 

 

14.2.3    If the CONTRACTOR or its Surety, within the time specified in the above notice of default, shall not proceed in 
accordance therewith, then the DEPARTMENT may, upon written notification from the Contracting Officer of 
the fact of such delay, neglect or default and the CONTRACTOR's failure to comply with such notice, have full 
power and authority without violating the Contract, to take the prosecution of the Work out of the hands of the 
CONTRACTOR.   The DEPARTMENT may terminate the services of the CONTRACTOR, exclude the 
CONTRACTOR  from  the site  and  take possession  of the  Work  and of all the CONTRACTOR's tools, 
appliances, construction equipment and machinery at the site and use the same to the full extent they could be 
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used by the CONTRACTOR (without liability to the CONTRACTOR for trespass or conversion), incorporate in 
the Work all materials and equipment  stored at the site or for which the DEPARTMENT  has paid the 
CONTRACTOR  but which are stored  elsewhere,  and finish  the Work as the DEPARTMENT may deem 
expedient.  The DEPARTMENT may enter into an agreement for the completion of said Contract according to 
the terms and provisions thereof, or use such other methods that in the opinion of the Contracting Officer are 
required for the completion of said Contract in an acceptable manner. 

 

14.2.4    The Contracting Officer may, by written notice to the CONTRACTOR and its Surety or its representative, 
transfer the employment of the Work from the CONTRACTOR to the Surety, or if the CONTRACTOR abandons 
the Work undertaken under the Contract, the Contracting Officer may, at its option with written notice to the Surety 
and without any written notice to the CONTRACTOR, transfer the employment for said Work directly to the 
Surety.  The Surety shall submit its plan for completion of the Work, including any contracts or agreements with 
third parties for such completion, to the DEPARTMENT for approval prior to beginning completion of the 
Work.  Approval of such contracts shall be in accordance with all applicable requirements and procedures for 
approval of subcontracts as stated in the Contract Documents. 

 

14.2.5    After the notice of termination is issued, the DEPARTMENT may take over the Work and complete it by 
contract or otherwise and may take possession of and use materials, appliances, equipment or plant on the Work 
site necessary for completing the Work. 

 

14.2.6    Rather than taking over the Work itself, the DEPARTMENT may transfer the obligation to perform the Work 
from the CONTRACTOR to its surety. The surety must submit its plan for completion of the Work, including 
any contracts or agreements with third parties for completion, to the DEPARTMENT for approval prior to 
beginning work. The surety must follow the Contract requirements for approval of subcontracts, except that the 
limitation on percent of work subcontracted will not apply. 

 

14.2.7     On receipt of the transfer notice, the surety must take possession of all materials, tools, and appliances at the 
Work site, employ an appropriate work force, and complete the Contract work, as specified.  The Contract 
specifications and requirements shall remain in effect. However the DEPARTMENT  will make subsequent 
Contract  payments  directly  to  the  Surety  for  work  performed  under  the  terms  of  the  Contract.  The 
CONTRACTOR shall forfeit any right to claim for the same work or any part thereof. The CONTRACTOR 
shall not be entitled to receive any further balance of the amount to be paid under the Contract. 

 

14.2.8    Upon receipt of the notice terminating the services of the CONTRACTOR, the Surety shall enter upon the 
premises and take possession of all materials, tools, and appliances thereon for the purpose of completing the 
Work included under the Contract and employ by contract or otherwise any person or persons to finish the 
Work and provide the materials therefore, without termination of the continuing full force and effect of this 
Contract.  In case of such transfer of employment to the Surety, the Surety shall be paid in its own name on 
estimates covering Work subsequently performed under the terms of the Contract and according to the terms 
thereof without any right of the CONTRACTOR to make any claim for the same or any part thereof. 

 

14.2.9   If  the Contract is terminated for default, the CONTRACTOR and the Surety shall be jointly and severally liable 
for damages for delay as provided by paragraph 11.8, and for the excess cost of completion, and all costs and 
expenses incurred by the DEPARTMENT in completing the Work or arranging for completion of the Work, 
including but not limited to costs of assessing the Work to be done, costs associated with advertising, soliciting 
or negotiating for bids or proposals for completion, and other reprocurement costs. Following termination the 
CONTRACTOR shall not be entitled to receive any further balance of the amount to be paid under the Contract 
until the Work is fully finished and accepted, at which time if the unpaid balance exceeds the amount due the 
DEPARTMENT and any amounts due to persons for whose benefit the DEPARTMENT has withheld funds, 
such excess shall be paid by the DEPARTMENT to the CONTRACTOR. If  the damages, costs, and expenses 
due  the  DEPARTMENT  exceed  the unpaid  balance,  the  CONTRACTOR  and  its Surety  shall  pay  the 
difference. 

 

14.2.10   If, after notice of termination of the CONTRACTOR's right to proceed under the provisions of this clause, it is 
determined for any reason that the CONTRACTOR was not in default under the provisions of this clause, or 
that the delay was excusable under the provisions of this clause, or that termination was wrongful, the rights and 
obligations of the parties shall be determined in accordance with the clause providing for convenience 
termination. 
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14.3 Rights or Remedies: 
 

Where the CONTRACTOR's services have been so terminated by the DEPARTMENT, the termination will not 
affect any rights or remedies of the DEPARTMENT against the CONTRACTOR then existing or which may 
thereafter accrue.  Any retention or payment of moneys due the CONTRACTOR by the DEPARTMENT will 
not release the CONTRACTOR from liability. 

 

14.4 Convenience Termination: 
 

14.4.1    The performance of the Work may be terminated by the DEPARTMENT in accordance with this section in 
whole or in part, whenever, for any reason the Contracting Officer shall determine that such termination is in 
the best interest of the DEPARTMENT. Any such termination shall be effected by-delivery to the 
CONTRACTOR of a Notice of Termination, specifying termination is for the convenience of the 
DEPARTMENT the extent to which  performance  of Work is terminated,  and the date upon  which  such 
termination becomes effective. 

 

14.4.2  Immediately upon receipt of a Notice of Termination  and except as otherwise  directed by the Contracting 
Officer, the CONTRACTOR shall: 

 
a.    Stop Work on the date and to the extent specified in the Notice of Termination; 

 
b.  Place no further orders or subcontracts for materials, services, or facilities except as may be necessary for 

completion of such portion of the Work as is not terminated; 
 

c.  Terminate all orders and subcontracts to the extent that they relate to the performance of Work terminated 
by the Notice of Termination; 

 

d.  With the written Approval of the Contracting Officer, to the extent he may require, settle all outstanding 
liabilities and all claims arising out of such termination of orders and subcontracts, the cost of which would 
be reimbursable, in whole, or in part, in accordance with the provisions of the Contract; 

 

e.  Submit  to the Contracting  Officer  a list, certified  as to quantity  and  quality,  of any  or all  items of 
termination inventory exclusive of items the disposition of which had been directed or authorized by the 
Contracting Officer; 

 

f.  Transfer to the Contracting Officer the completed or partially completed record drawings, Shop Drawings, 
information,  and other property  which, if the Contract  had been completed,  would  be required  to be 
furnished to the DEPARTMENT; 

 

g.  Take such action as may be necessary, or as the Contracting Officer may direct, for the protection  and 
preservation of the property related to the Contract which is in the possession of the CONTRACTOR and 
in which the DEPARTMENT has or may acquire any interest. 

 

The CONTRACTOR shall proceed immediately with the performance of the above obligations. 
 

14.4.3    When the DEPARTMENT orders termination of the Work effective on a certain date, all Work in place as of 
that date will be paid for in accordance with Article 13 of the Contract.  Materials required for completion and 
on hand but not incorporated in the Work will be paid for at invoice cost plus 15% with materials becoming the 
property of the DEPARTMENT- or the CONTRACTOR may retain title to the materials and be paid an agreed 
upon lump sum.  Materials on order shall be cancelled, and the DEPARTMENT shall pay reasonable factory 
cancellation charges with the option of taking delivery of the materials in lieu of payment of cancellation 
charges.  The CONTRACTOR shall be paid 10% of the cost; freight not included, of materials cancelled, and 
direct expenses only for CONTRACTOR chartered freight transport which cannot be cancellation without charges, 
to the extent that the CONTRACTOR can establish them.  The extra costs due to cancellation of bonds and 
insurance and that part of job start-up and phase-out costs not amortized by the amount of Work accomplished 
shall be paid by the DEPARTMENT. Charges for loss of profit or consequential damages shall  not  be 
recoverable  except as provided above. 

 

a.  The following costs are not payable under a termination settlement agreement or Contracting Officer's 
determination of the termination claim: 

 

1.    Loss of anticipated profits or consequential or compensatory damages 
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2.  Unabsorbed home office overhead  (also termed "General  & Administrative  Expense")  related  to 
ongoing business operations 

 

3.  Bidding and project investigative costs 
 

4.  Direct costs of repairing equipment to render it operable for use on the terminated work 
 

14.4.4    The termination claim shall be submitted promptly, but in no event later than 90 days from the effective date of 
termination, unless extensions in writing are granted by the Contracting Officer upon written request of the 
CONTRACTOR made within the 90-day period. Upon failure of the CONTRACTOR to submit his termination 
claim within the time allowed, the Contracting Officer may determine, on the basis of information available to 
him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall thereupon pay to the 
CONTRACTOR the amount so determined. 

 

14.4.5    The CONTRACTOR and the Contracting Officer may agree upon whole or any part of the amount or amounts 
to be paid to the CONTRACTOR by reason of the total or partial termination of Work pursuant to this section. 
The Contract shall be amended accordingly, and the CONTRACTOR shall be paid the agreed amount. 

14.4.6    In the event of the failure of the CONTRACTOR and the Contracting Officer to agree in whole or in part, as 
provided heretofore, as to the amounts with respect to costs to be paid to the CONTRACTOR in connection 
with the termination of the Work the Contracting Officer shall determine, on the basis of information available 
to him, the amount, if any, due to the CONTRACTOR by reason of the termination and shall pay to the 
CONTRACTOR the amount determined as follows: 

 

a.  All  costs  and  expenses  reimbursable  in  accordance  with  the  Contract  not  previously  paid  to  the 
CONTRACTOR for the performance of the Work prior to the effective date of the Notice of Termination; 

 
b.  So far as not included under "a" above, the cost of settling and paying claims arising out of the termination 

of the Work under subcontracts or orders which are properly chargeable to the terminated portions of the 
Contract; 

 

c.  So far as practicable,  claims by the CONTRACTOR  for idled or stand-by equipment shall be made as 
follows: Equipment claims will be reimbursed as follows: 

 

1.    Contractor-owned equipment usage, based on the CONTRACTOR'S ownership and operating costs 
for each piece of equipment as determined from the CONTRACTOR'S accounting records. Under no 
circumstance, may the CONTRACTOR base equipment claims on published rental rates. 

 

2.  Idle or stand-by time for Contractor-owned equipment, based on the CONTRACTOR'S internal 
ownership and depreciation costs. Idle or stand-by equipment time is limited to the actual period of 
time equipment is idle or on stand-by as a direct result of the termination, not to exceed 30 days. 
Operating expenses will not be included for payment of idle or stand-by equipment time. 

 

3.  Rented equipment, based on reasonable, actual rental costs. Equipment leased under "capital leases" as 
defined in Financial Accounting Standard No. 13 will be considered Contractor-owned equipment. 
Equipment leased from an affiliate, division, subsidiary or other organization under common control 
with the CONTRACTOR will be considered Contractor-owned  equipment, unless the lessor has an 
established record of leasing to unaffiliated lessees at competitive rates consistent with the rates the 
CONTRACTOR  has agreed to pay and no more than forty percent of the lessor's leasing business, 
measured in dollars, is with organizations affiliated with the lessor. 

 

14.4.7    The CONTRACTOR shall have the right of appeal under the DEPARTMENT's claim procedures, as defined in 
Article 15, for any determination made by the Contracting Officer, except if the CONTRACTOR has failed to 
submit his claim within the time provided and has failed to request extension of such time, CONTRACTOR 
shall have no such right of appeal. In arriving at the amount due the CONTRACTOR under this section, there 
shall be deducted: 

 

a.  All previous payments made to the CONTRACTOR for the performance of Work under the Contract prior 
to termination; 

 

b.  Any claim for which the DEPARTMENT may have against the CONTRACTOR; 
 

c.  The agreed price for, or the proceeds of sale of, any materials, supplies, or other things acquired by the 
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CONTRACTOR  or sold pursuant  to the provisions  of this section and not otherwise recovered  by or 
credited to the DEPARTMENT; and, 

 

d.    All progress payments made to the CONTRACTOR under the provisions of this section. 
 

14.4.8  Where the Work has been terminated by the DEPARTMENT said termination shall not affect or terminate any 
of the rights of the DEPARTMENT against the CONTRACTOR or his Surety then existing or which may 
thereafter accrue because of such default.  Any retention or payment of monies by the DEPARTMENT due to 
the CONTRACTOR under the terms of the Contract shall not release the CONTRACTOR or its Surety from 
liability. 

 

14.4.9    The CONTRACTOR's termination claim may not include claims that pre dated the notice for termination for 
convenience.  Those claims shall be prosecuted by the CONTRACTOR under Article 15. 

 

14.4.10   The CONTRACTOR'S termination claim may not exceed the total dollar value of the contract as awarded plus 
agreed upon change orders less the amounts that have been paid for work completed. 

 

a.  Unless otherwise provided for in the Contract Documents, or by applicable statute, the CONTRACTOR, 
from the effective  date of termination and for a period of three years after final settlement  under this 
Contract, shall preserve and make available to the DEPARTMENT at all reasonable times at the office of 
the CONTRACTOR,  all its books,  records,  documents,  and other evidence  bearing  on the cost  and 
expenses of the CONTRACTOR under his Contract and relating to the Work terminated hereunder. 

 

b.   Definitions.  In this Subsection 108-1.09, the term "cost" and the term "expense" mean a monetary amount 
in U.S. Dollars actually incurred by the CONTRACTOR, actually reflected in its contemporaneously 
maintained accounting or other financial records and supported by original source documentation. 

 

c.  Cost Principles. The DEPARTMENT may use the federal cost principles at 48 CFR §§ 31.201-1 to 31.205- 
52 (or succeeding cost principles for fixed price contracts) as guidelines in determining allowable costs 
under this Subsection to the extent they are applicable to construction contracts and consistent with the 
specifications of this Contract. The provisions of this contract control where they are more restrictive than, or 
inconsistent with, these federal cost principles." 
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ARTICLE 15  -  CLAIMS FOR ADJUSTMENT AND DISPUTES 
 

15.1  Notification 
 

15.1.1    The CONTRACTOR shall notify the DEPARTMENT in writing as soon as the CONTRACTOR becomes 
aware of any act or occurrence which may form the basis of a claim for additional compensation or an extension of 
Contract Time or of any dispute regarding a question of fact or interpretation of the Contract. The 
DEPARTMENT has no obligation to investigate any fact or occurrence that might form the basis of a claim or to 
provide any additional compensation or extension of Contract Time unless the CONTRACTOR has notified the 
DEPARTMENT in writing in a timely manner of all facts the CONTRACTOR believes form the basis for the 
claim. 

 

15.1.2    If the CONTRACTOR believes that he is entitled to an extension of Contract Time, then the CONTRACTOR 
must state the contract section on which he basis his extension request, provide the DEPARTMENT with 
sufficient information to demonstrate that the CONTRACTOR has suffered excusable delay, and show the 
specific amount of time to which the CONTRACTOR is entitled.   The DEPARTMENT will not grant an 
extension of Contract Time if the CONTRACTOR does not timely submit revised schedules under Section 
13.10. 

 
15.1.3    If the matter is not resolved by agreement within 7 days, the CONTRACTOR shall submit an Intent to Claim, in 

writing, to the DEPARTMENT within the next 14 days. 
 

15.1.4  If the CONTRACTOR believes additional compensation or time is warranted, then he must immediately begin 
keeping complete, accurate, and specific daily records concerning every detail of the potential claim including 
actual costs incurred. The CONTRACTOR shall provide the DEPARTMENT access to any such records and 
furnish the DEPARTMENT copies, i f requested. Equipment costs must be based on the CONTRACTOR's 
internal rates for ownership, depreciation, and operating expenses and not on published rental rates.  In 
computing damages, or costs claimed for a change order, or for any other claim against the DEPARTMENT  for 
additional time, compensation or both, the CONTRACTOR must prove actual damages based on internal costs 
for equipment, labor or efficiencies. Total cost, modified total cost or jury verdict forms of presentation of 
damage claims are not permissible to show damages.  Labor inefficiencies must be shown to actually have 
occurred and can be proven solely based on job records.  Theoretical studies are not a permissible means of 
showing labor inefficiencies. Home office overhead will not be allowed as a component of any claim against the 
DEPARTMENT. 

 

15.1.5    If the claim or dispute is not resolved by the DEPARTMENT, then the CONTRACTOR shall submit a written 
Claim to the Contracting Officer within 90 days after the CONTRACTOR becomes aware of the basis of the 
claim or should have known the basis of the claim, whichever is earlier.  The Contracting Officer will issue 
written acknowledge of the receipt of the Claim. 

 

15.1.6    The CONTRACTOR waives any right to claim if the DEPARTMENT was not notified properly or afforded the 
opportunity to inspect conditions or monitor actual costs or if the Claim is not filed on the date required. 

 

15.2  Presenting the Claim 
 

15.2.1    The Claim must include all of the following: 
 

a.  The act, event, or condition the claim is based on 
 

b.  The Contract provisions which apply to the claim and provide relief 
 

c.  The item or items of Contract work affected and how they are affected 
 

d.  The specific relief requested, including Contract Time if applicable, and the basis upon which it was 
calculated 

 

e.  A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are 
accurate and complete to the best of your knowledge and belief, and that the amount requested accurately 
reflects the Contract adjustment which the CONTRACTOR  believes is due. 
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15.3  Claim Validity, Additional Information, and DEPARTMENT's Action 
 

15.3.1    The Claim, in order to be valid, must not only show that the CONTRACTOR suffered damages or delay but that it 
was caused by the act, event, or condition complained of and that the Contract provides entitlement to relief for 
such act, event, or condition. 

 

15.3.2    The DEPARTMENT can make written request to the CONTRACTOR at any time for additional information 
relative to the Claim. The CONTRACTOR shall provide the DEPARTMENT the additional information within 
30 days of receipt of such a request. Failure to furnish the additional information may be regarded as a waiver 
of the Claim. 

 

15.4  Contracting Officer's Decision 
 

The  CONTRACTOR   will  be  furnished  the  Contracting  Officer's  Decision  within  90  days,  unless  the 
Contracting Officer requests additional information or gives the CONTRACTOR notice that the time for issuing a 
decision is being extended for a specified period under AS 36.30.620. The Contracting Officer's decision is 
final and conclusive unless, within 14 days of receipt of the decision, the CONTRACTOR delivers a Notice of  . 
Appeal to the Appeals Officer. Procedures for appeals are covered under AS 36.30.625 and AS 36.30.630. 

 

15.5  Fraud and Misrepresentation in Making Claims 
 

Criminal and Civil penalties authorized under AS 36.30.687 (including, but not limited to, forfeiture of all 
claimed amounts) may be imposed on the CONTRACTOR if the CONTRACTOR makes or uses a 
misrepresentation in support of a claim or defraud or attempt to defraud the DEPARTMENT at· any stage of 
prosecuting a claim under this Contract. 
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INDEX TO GENERAL CONDITIONS 
 
 
 
 

A  Article or Paragraph  Number 
 

Acceptance oflnsurance....................................................................................................... 5.4 
 

Access to the Work............................................................................................................... 8.2; 13.11; 12.2 
 

Actual Damages    ................................................................................................................. 11.8 
 

Addenda-definition of........................................................................................................... Article 1 
 

Advertisement - definition of................................................................................................ Article 1 
 

Alaska Agricultural/Wood Products ..................................................................................... 7.12.3 
 

Alaska Bidder- definition of ................................................................................................ 7.12.1 
 

Alaska Preferences ............................................................................................................... 7.12 
 

Alaska Products ....................................................................................................................7.12.2 
 

Application for Payment-definition of .................................................................................. Article 1 
 

Application for Payment, Final............................................................................................. l3.13 
 

Application for Progress Payment ........................................................................................ 13.3 
 

Application for Progress Payment-review of......................................................................... 13.4 
 

Approved or Approval definition of.................................................................................... Article 1 
 

Authorized Minor Variations of Work.................................................................................. 9.3.2 
 

Availability of Lands ............................................................................................................ 4.1 
 

Award-defined ...................................................................................................................... Article 1 
 

B 
 

Before Starting Construction ................................................................................................ 11.2 
 

Bid Bonds-definition of ........................................................................................................ Article 1 
 

Bidder-definition of ..............................................................................................................Article 1 
 

Bonds and insurances-in general .......................................................................................... Article 5 
 

Bonds, Delivery of ................................................................................................................ 5.1 
 

Bonds, Performance and Other .............................................................................................5.2 
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Builder's Risk Insurance ("ALL RISK")...............................................................................5.4.2.d 

c 
 

Cash Allowances ................................................,................................................................. 10.8 
 

Change Order-definition   of.................................................................................................. Article 1 
 

Change Orders-to be executed ............................................................................................. 9.4 
 

Changes in the Work ............................................................................................................ 9.1 
 

Claims, Waiver of Final Payment......................................................................................... 13.17 
 

Clarifications and Interpretations.......................................................................................... 2.2.l.d; 3.6 
 

Cleaning................................................................................................................................ 6.5 
 

Completion, Final ................................................................................................................. l3.14 
 

Completion, Substantia1........................................................................................................ 13.10 
 

Conferences, Preconstruction - definition of........................................................................ Article 1 
 

Conflict, Error, Discrepancy-CONTRACTOR to Report ...................................................... 3.5 
 

Construction Machinery, Equipment, etc. ............................................................................. 6.4 
 

Consultant-definition of ........................................................................................................ Article 1 
 

Continuing the Work ............................................................................................................ 6.23 
 

Contract-definition of ........................................................................................................... Article 1 
 

Contract Documents-amending  and Supplementing ............................................................ 9.1; 9.4; 9.6 
 

Contract Documents- definition of ....................................................................................... Article 1 
 

Contract Documents-Intent................................................................................................... 3.4 
 

Contract Documents-Reuse of .............................................................................................. 3.7 
 

Contract Price, Change of ..................................................................................................... 9.4; 9.7; 10.1 
 

Contract Price-definition of .................................................................................................. Article 1 
 

Contracting Officer's Authorities and Limitations ................................................................ 2.1 
 

Contracting Officer- definition of......................................................................................... Article 1 
 

Contracting Officer's Evaluations ......................................................................................... 2.2 
 

Contract Time, Change of..................................................................................................... 9.4; 9.6; 11.4 
 

Contract Time, Commencement of ....................................................................................... 11.1 
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Contract Time-definition of .................................................................................................. Article 1 

 
CONTRACTOR-definition of .............................................................................................. Article 1 

 
CONTRACTOR May Stop Work or Terminate ..................................................................3.5.1; 4.6; 14.4.1 

 
CONTRACTOR'S Continuing Obligation............................................................................ 13.16 

 
CONTRACTOR'S Duty to Report Discrepancy in Documents............................................ 3.5 

 
CONTRACTOR'S Fee-Cost Plus ......................................................................................... 10.3.3 

 
CONTRACTOR'S Liability Insurance ................................................................................. 5.4.2 

 
CONTRACTOR'S Records .................................................................................................. 6.26 

 
CONTRACTOR'S Responsibilities-in  general ................................................................... Article 6 

 
CONTRACTOR'S Warranty to Title.................................................................................... 13.6 

 
Contractors-other ...................................................................................................................8.1; 8.2 

 
Contractual Liability Insurance............................................................................................. 5.4.2.b 

 
Coordination ......................................................................................................................... 6.13.5; 8.4 

 
Copies of Contract  Documents ............................................................................................ 3.2 

 
Correction or Removal of Defective Work.......................................................................... 12.6 

 
Correction Period, One Year ................................................................................................ 12.7 

 
Correction, Removal or Acceptance of Defective Work-in general ..................................... 12.6; 12.8 

 
Cost and Pricing Data ........................................................................................................... 10.3.4 

 
Cost-net decrease .................................................................................................................. 10.6.2.d;  10.6.2.e 

 
Cost of Work ....................................................................................................................... 10.4 

 
Costs, Supplemental ............................................................................................................. 10.4.5 

 
D 

 
Day, Calendar-definition of .................................................................................................. Article 1 

 
Defective-definition of.......................................................................................................... Article 1 

 
Defective Work, Acceptance of............................................................................................ 12.8 

 
Defective Work, Correction or Removal of .......................................................................... 12.6; 12.9 

 
Defective Work-in general.................................................................................................... 12.6; 12.8 
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Defective Work, Rejecting ................................................................................................... 12.4.2; 12.5 
 

Definitions ....................,....................................................................................................... Article 1 
 

Delivery of Bonds.................................................................................................................5.1 
 

DEPARTMENT-definition of .............................................................................................. Article 1 
 

DEPARTMENT May Correct Defective Work .................................................................... l2.9 
 

DEPARTMENT May Stop Work......................................................................................... l2.5 
 

DEPARTMENT May Suspend Work................................................................................... 14.1 
 

DEPARTMENT'S Liability Insurance..................................................................................5.4.2.d 
 

DEPARTMENT'S Responsibilities-in general ..................................................................... 2.1 
 

DEPARTMENT'S Separate Representative at site ...............................................................2.1.1; 2.1.3 
 

Determination for Unit Prices ............................................................................................... 10.10 
 

Differing Site Conditions ...................................................................................................... 9.9 
 

Directive-definition of ..........................................................................................................Article 1 
 

Directive-to be executed ....................................................................................................... 9.3 
 

Directive-required  performance ............................................................................................ 9.3.5 
 

Disputes, Decisions by Contracting Officer .........................................................................2.2.1; 15.4 
 

Documents, Copies of Contract ............................................................................................ 3.2 
 

Documents, Record............................................................................................................... 6.16 
 

Documents, Reuse ................................................................................................................ 3.7 
 

Drawings-definition of..........................................................................................................Article  1 
 
E 

 
Easements ............................................................................................................................. 4.1 

 
Emergencies.......................................................................................................................... 6.19 

 
Equipment, Labor, Materials and.......................................................................................... 6.3; 6.4; 6.5 

 
Equivalent Materials and Equipment.................................................................................... 6.9 

 
Explorations of physical conditions ...................................................................................... 4.3 

 
Explosives............................................................................................................................. 6.25 
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F 
 

Fee, CONTRACTOR'S-Costs Plus....................................................................................... 10.3.3 
 

Final Acceptance .................................................................................................................. 13.15 
 

Final Acceptance- definition of ............................................................................................ Article 1 
 

Final Completion and Application for Payment .................................................................. 13.13 
 

Final Completion- definition of ............................................................................................ Article 1 
 

Final Inspection .................................................................................................................... 13.12 
 

Final Payment ....................................................................................................................... 13.14 
 

Final Payment, Processing of................................................................................................ 13.14 
 
G 

 
General Requirements-definition of...................................................................................... Article 1 

 
Giving Notice ....................................................................................................................... 3.5.1; 4.4.4; 4.6; 5.4.2; 

6.17.3; 6.19; 6.20.4; 7.4; 
7.11; 8.1.4; 8.3; 9.3.6; 
9.8; 9.9; 10.10; 11.1; 
11.2; 11.5; 12.1; 12.3.1; 
12.3.4; 12.9; 13.10; 13.12; 
14.1.1; 14.2.1 thru 14.2.4; 
14.4.1; 14.4.3; 15.1 

 
Guarantee of Work-by CONTRACTOR .............................................................................. 12.1 

 
I 

 
Indemnification..................................................................................................................... 7.1; 7.3; 5.5 

 
Inspection, Final ................................................................................................................... 13.12 

 
Inspection, Tests and ............................................................................................................ 12.3 
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SECTION 00800- SUPPLEMENTARY CONDITIONS 
MODIFICATIONS TO THE GENERAL CONDITIONS 

  (CONSTRUCTION)   
 

 
The following supplements modify, change, delete from, or add to Section 00700 "General Conditions of 
the Construction Contract for Buildings", revised December 2011. Where any article of the General 
Conditions is modified, or a Paragraph, Subparagraph, or Clause thereof is modified or deleted by these 
Supplementary Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph, or Clause 
shall remain in effect. 

 
 
SC-1- DEFINITIONS 

 
 

A.  At General Conditions Article 1, definition of: 
 

1.   Final Completion:   Add the following sentence: 
 

"'This is the date that all punch list items on the Final Inspection Punch List are 
completed. If there are no punch list items, then this date is the same as the Final 
Inspection Date." 

 
2.  QUALITY ASSURANCE (QA): Delete the text of this definition in it’s entirely and replace with 

the following: 
 

"The control measures taken by the Owner, the Consultant, and the DEPARTMENT to 
verify that Quality Control measures, materials, workmanship, etc., complies with Contract 
Documents and the related CONTRACTOR'S Quality Control Program. The Technical 
Specifications Divisions 2 through 16) lists these control measures (indicated in the 
Quality Assurance paragraphs in the Individual Specification Sections). The 
CONTRACTOR, Subcontractor, and/or Supplier provide and pay for these control 
measures." 

 
B.  Add the following definitions: 

 
1.   CFR - Initials that stand for the Code of Federal Regulations.  

 
2.  OWNER- The State of Alaska, Department of Corrections. 

 
3. QUALITY ASSURANCE ACCEPTANCE TESTING- This is all sampling and testing performed 

by the DEPARTMENT to determine at what level the product or service will be accepted for 
payment. Qualified personnel and laboratories will perform sampling and testing. The 
DEPARTMENT pays for this testing. 

 
4.  QUALITY ASSURANCE PROGRAM (QA PROGRAM)- An FHWA required program developed 

by the DEPARTMENT (see Section 01400). The QA program assures that materials and 
workmanship incorporated into each Federal-aid highway construction project conforms to the 
Contract Plans and Specifications, including changes.  This QA Program consists of all those 
planned and systematic actions necessary to provide adequate confidence that the product or 
service will satisfy given requirements for quality. The QA Program includes the 
CONTRACTOR'S Quality Control Plan, acceptance testing, verification testing, independent 
assurance testing, and quality level analysis. 

 
5. QUALITY CONTROL   PROGRAM (QC PROGRAM) - The CONTRACTOR'S, Subcontractor's 

or Supplier's operational techniques and activities that maintain control of the manufacturing 
process to fulfill the Contract requirements. This may include materials handling, construction 
procedures, calibration and maintenance of equipment, production process control, material 
sampling, testing and inspection, and data analysis. 
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6.  RESIDENT ENGINEER OR INSPECTOR- The Engineer's authorized representative assigned to 
make detailed observations relating to contract performance. 

 
SC-2.4 - VISITS TO SITE/PLACE OF BUSINESS 

 
 

At General Conditions Article 2.4, delete the first four words of the first sentence ("The Contracting Officer 
will ...") and replace with the following words "The Contracting Officer has the right to, but is not 
obligated to..." 

 
 
SC-4.2 - VISIT TO SITE 

 
 

At General Conditions Article 4.2, delete this article in its entirety and replace with the following 
article: 

 
4.2.1.  Pre-bid site visit is available upon request.  Interested vendors must contact 

Project Manager:  John Gard (907) 269-7391.  
 

4.2.2.  The submission of a bid by the CONTRACTOR is considered a representation that the 
CONTRACTOR has reviewed and carefully examined the site and is satisfied as to the 
conditions to be encountered in performing the Work and as to the requirements of the 
Contract Documents." 

 
 
SC-4.3 - EXPLORATIONS AND REPORTS 

 
 

At General Conditions Article 4.3, add the following 
paragraph: 
 

"All reports and other records (if available) are provided for informational purposes only to all plan 
holders listed with the DEPARTMENT as General Contractors and are available to other 
planholder’s upon request.  They are made available, so Bidders have access to the same 
information available to the DEPARTMENT. The reports and other records are not intended as a 
substitute for independent investigation, interpretation, or judgment of the Bidder. The 
DEPARTMENT is not responsible for any interpretation or conclusion drawn from its records by 
the Bidder. While referenced by or provided with the Contract Documents; the 
recommendations, engineering details, and other information contained in these reports of 
explorations shall not be construed to supersede or constitute conditions of the Contract 
Documents." 

 
SC-5.4.1 - INSURANCE REQUIREMENTS 

 
At General Condition Article 5.4.1, delete the second to the last sentence and replace with the following:  
"The delivery to the DEPARTMENT of a written notice in accordance with the policy provisions is 
required before cancellation of any coverage or reduction in any limits of liability." 

 
SC-5.4.2a- WORKERS COMPENSATION INSURANCE 

 
At General Condition Article 5.4.2a, delete paragraph "a" in its entirety and replace with the 
following: 

 
a.  Workers' Compensation Insurance: The Contractor shall provide and maintain, for all 

employees of the Contractor engaged in work under this contract, Workers' 
Compensation Insurance as required by AS 23.30.045. The Contractor shall be 
responsible for Workers' Compensation Insurance for any subcontractor who provides 
services under this contract.  Coverage shall include: 

 
1.   Waiver of subrogation against the State. 

 
2.  Employer's Liability Protection in the amount of $500,000 each accident I $500,000 
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each disease. 
 

3.  If the Contractor directly utilizes labor outside of the State of Alaska in the prosecution 
of the work, "Other States" endorsement shall be required as a condition of the 
contract. 

 
4.   Whenever the work involves activity on or about navigable waters, the Workers'    
      Compensation policy shall contain a United States Longshoreman's and Harbor  
      Worker's Act endorsement, and when appropriate, a Maritime Employer's Liability  
      (Jones Act) endorsement with a minimum limit of $1,000,000." 

 
SC-5.4.2d - BUILDERS RISK INSURANCE (SUBCONTRACTORS) 

 
At General Conditions Article 5.4.2d, delete the subsection in its entirety. 

 
 
SC-6.13 - SUBCONTRACTORS 

 

 
A.  Add the following paragraph: 

 
6.13.7 The CONTRACTOR may, without penalty, replace a Subcontractor who: 

 

1.  Fails to comply with the licensing and registration requirements of AS 08.18; 
 

2.  Fails to obtain or maintain a valid Alaska Business License; 
 

3.  Files for bankruptcy or becomes insolvent; 
 

 4.  Fails to execute a subcontract or performance of the work for which the 
Subcontractor was listed, and the CONTRACTOR has acted in good faith; 

 

5.  Fails to obtain bonding acceptable to the. DEPARTMENT; 
 

6.  Fails to obtain insurance acceptable to the DEPARTMENT; 
 

7.  Fails to perform subcontract work for which the Subcontractor was listed; 
 

8.  Must be replaced to meet the CONTRACTOR'S required state or federal  
     affirmative action requirements. 

 

9.  Refuses to agree to abide by the CONTRACTOR'S labor agreement; or 
 

10. Is determined by the DEPARTMENT to be not responsible. 
 

In addition to the circumstances described above, a Contractor may in writing request 
permission from the Department to add a new Subcontractor or replace a listed 
Subcontractor. The DEPARTMENT will approve the request if it determines in writing 
that allowing the addition or replacement is in the best interest of the state. 

 
The contractor shall submit a written request to add a new Subcontractor or replace 
a listed Subcontractor to the Contracting Officer a minimum of five working days prior to 
the date the new Subcontractor is scheduled to begin work on the construction site. The 
request must state the basis for the request and include supporting documentation 
acceptable to the Contracting Officer. 

 
If a CONTRACTOR violates this article, the Contracting Officer may: 

 
1. Cancel the Contract after Award without any damages accruing to the DEPARTMENT;  

 
Or 
 

2.  After notice and hearing, assess a penalty on the bidder in an amount not exceeding    
     10 percent of the value of the subcontract at issue." 
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SC-7.2 - PERMITS, LICENSES, AND TAXES 

 
A.  In Paragraph 7.2.1, add the following subparagraphs: 

 
The terms, conditions, and stipulations in permits obtained either by the DEPARTMENT or by the 

               CONTRACTOR is made part of this Contract. 
 

1. The CONTRACTOR shall procure all other permits and licenses required to 
complete the project, pay all charges, fees and taxes, and give all notices 
necessary and incidental to the due and lawful prosecution of the Work. 

2. The CONTRACTOR shall obtain the State of Alaska Fire Marshal plan review. 
 
SC-7.12- APPLICABLE ALASKA PREFERENCES 

 
A. Remove this section in its entirety. Alaska Preferences cannot be used in Federal Aid Projects. 

 
The non-Federal entity must conduct procurements in a manner that prohibits the use of statutorily 
or administratively imposed state or local geographical preferences in the evaluation of bids or 
proposals, except in those cases where applicable Federal statutes expressly mandate or 
encourage geographic preference. Nothing in this section preempts state licensing laws. When 
contracting for architectural and engineering (A/E) services, geographic location may be a selection 
criterion provided its application leaves an appropriate number of qualified firms, given the nature 
and size of the project, to compete for the contract. 

 
SC-7.13-WAGES AND HOURS OF LABOR   (Federal Wages/Hours not required) 

 
A.  In paragraph 7.13.3, delete this paragraph in its entirety and replace with the following 

paragraphs: 7.13.3 Notice of Work and Completion; Withholding of Payment 

A. Within three calendar days of award of a construction contract, the CONTRACTOR  
Shall file a "Notice of Work" with the Department of Labor and Workforce 
Development (DOLWD) fees per AS 36.08.045.  The CONTRACTOR lists all their 
Subcontractors who will perform any portion of work on the contract and the 
contract price being paid to each subcontractor. The primary contractor shall pay 
all filing fees for each subcontractor performing work on the contract, including a 
filing fee based on the contract price being paid for work performed by the primary 
contractor's employees. The filing fee payable shall be the sum of all fees 
calculated for each subcontractor. The filing fee shall be one percent of each 
contractor's contract price. The total filing fee payable by the primary contractor 
under this subsection may not exceed $5,000.  The "Notice of Work" is 
available at http://www.labor.state.ak.us/lss/forms/notice-of work.pdf 

 
B.  The Contracting Officer will not issue Notice to Proceed to the CONTRACTOR 

until such notice and fees have been paid to DOLWD. Failure of the 
CONTRACTOR to file the Notice of Work and pay fees within this timeframe 
shall not constitute grounds for an extension of contract time or adjustment of 
contract price. 

 
  C.   Upon completion of all work, the primary contractor shall file with DOLWD a 

"Notice of Completion" together with payment of any additional filing fees owed 
due to increased contract amounts. Within 30 days after DOLWD's receipt of the 
primary contractor's notice of completion, DOLWD shall inform the 
DEPARTMENT of the amount, if any, to be withheld from the final payment.  
The " Notice of Completion Form" is available at; 
http://www.labor.state.ak.us/Iss/forms/not-comp-pub-wrks.pdf' 

 

 
 
 

http://www.labor.state.ak.us/lss/forms/notice-of
http://www.labor.state.ak.us/Iss/forms/not-comp-pub-wrks.pdf%27
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SC-9.1-DEPARTMENTS RIGHT TO CHANGE 
 

At General Condition Article 9.1, ADD THE FOLLOWING SENTENCE; 
 

Without invalidating the Contract and without notice to any Surety, the DEPARTMENT may, at any time or 
from time to time, order additions, deletions or revisions in the Work within the general scope of the 
Contract, including but not limited to changes: 
 

SC-9.4 – CHANGE ORDER 
 
Changes in scope of work or cost must be pre-approved by John Gard, Project Manager 
 
SC-10.3 – CHANGE ORDER PRICE DETERMINATION 
 
Remove 10.6 
 
SC-10.6- CONTRACTORS FEE 
 
Remove 10.6.2.  
 
SC-10.9.3 – UNIT PRICE WORK 
 
Remove paragraphs a. & b. 

 
 

SC-12.1-WARRANTY AND GUARANTEE 
 
 

At General Condition Article 12.1, add the following sentence: 
 

"The failure of the DEPARTMENT to strictly enforce the Contract in one or more instances does 
not waive its right to do so in other or future instances." 

 
END OF 

SECTION 00800 
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NOTICE TO BIDDERS 
 
 
In an attempt to save money and paper the department will no longer send hard copies out 
with solicitations on construction projects of the PAM 600.  Instead, we have provided web 
links and contact information below.  If you are unable to view this links and would like a hard 
copy of these documents, please contact the Procurement Officer for this project and request a 
copy.  
 
 
Pamphlet 600:   Laborers' & Mechanics' Minimum Rates of Pay 
 

http://labor.state.ak.gov/lss/pamp600.htm 
 
 
Pamphlet 400:   Title 36 Public Contracts & 8 AAC Chapter 30 
 

http://labor.state.ak.gov/lss/forms/Pam400.pdf 
 

 
 

Notice of Work / Notice of Completion (Required On All Projects Over $25K) 
 
You must submit these through “My Alaska” web link at https://my.alaska.gov/ you must 
register if not already. 
 
Once you have logged in, return to the home page under “Services for Businesses”, click on 
“LSS-Online Filing Services”. 
 

https://certpay.dol.alaska.gov/portal.aspx 
 
 
Employment Preference Determination (July 1, 2017) 
 

http://labor.alaska.gov/lss/forms/2017-employment-pref-determination.pdf 
 
 
DOL Alaska Employment Preference Information 
 

http://labor.alaska.gov/lss/forms/2015-employment-info-sheet.pdf  
 
 
 

http://labor.state.ak.gov/lss/pamp600.htm
http://labor.state.ak.gov/lss/forms/Pam400.pdf
https://my.alaska.gov/
https://certpay.dol.alaska.gov/portal.aspx
http://labor.alaska.gov/lss/forms/2017-employment-pref-determination.pdf
http://labor.alaska.gov/lss/forms/2015-employment-info-sheet.pdf
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Alaska Wage and Hour Administration  
 
Offices / Hours and Web links: 
 

Anchorage: Anchorage.lss-wh@alaska.gov  
Phone: 907-269-4909 
Fax:  907-269-4915 

 
Juneau: Juneau.lss-wh@alaska.gov 
Phone:  907-465-4842 
Fax:  907-465-3584 

 
Fairbanks: Fairbanks.lss-wh@alaska.gov 
Phone: 907-451-2886 
Fax:  907-451-2885 

 
 
If you have questions or need further assistance, please contact the Procurement Officer. 

mailto:Anchorage.lss-wh@alaska.gov
mailto:Juneau.lss-wh@alaska.gov
mailto:Fairbanks.lss-wh@alaska.gov
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SECTION 01000 

GENERAL REQUIREMENTS 
 

PART 1 GENERAL 
 

1.01 REQUIREMENTS INCLUDED 

1.02 Related Documents 
1.03 Work Covered by Contract Documents 
1.04 Contract Method 
1.05 Building Permits and Inspections 
1.06 Substantial/Final Completion 
1.07 Contractor Use of Premises 
1.08 Department of Corrections Occupancy 
1.09 Department Furnished Products 
1.10 Alternates 
1.11 Applications for Payment 
1.12 Reference Standards 
1.13 Pre-Bid Site Visit 
1.14 Progress Meetings 
1.15 Submittals 
1.16 Shop Drawings 
1.17 Product Data 
1.18 Electricity, Lighting 
1.19 Heat, Ventilation 
1.20 Water 
1.21 Sanitary Facilities 
1.22 Enclosures/Barriers 
1.23 Protection of Installed Work 
1.24 Cleaning During Construction 
1.25 Removal 
1.26 Contract Closeout Procedures 
1.27 Project Record Documents 
1.28 Operation and Maintenance Data 
1.29 Warranties 
1.30 Spare Parts and Maintenance Materials 

 
1.02 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the contract, including General 

and Supplementary conditions and all requirements in Appendix A. 
 

1.03 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. This project will include all labor, materials, equipment, and any 
applicable travel to Bethel, Alaska to refurbish the Gymnasium at the 
Yukon Kuskokwim Correctional Center (YKCC).  Contractor is to refer 
to the Scope of Work as described below. Work is located at Yukon 
Kuskokwim Correctional Center (YKCC), 1000 Chief Eddie Hoffman 
Hwy, Bethel, Alaska, 99559. 
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 SCOPE OF WORK 
 
 The Alaska Department of Corrections is seeking proposals from licensed, qualified 

bidders to provide all labor, materials, equipment, travel, and lodging cost to refurbish 
the Gymnasium located at the Yukon Kuskokwim Correctional Center (YKCC) in Bethel 
Alaska. 

 
 YKCC is a 24/7 Correctional Facility.  Security requirements required.  All contractors 

must be able to pass a security background check prior to start working. 
 
  

1.04 CONTRACT METHOD 
 

A.   All work shall be performed under a single fixed-price contract. 
 

1.05 BUILDING PERMITS AND INSPECTIONS 
 

A.  Contractor is responsible for all fees and permits to include inspections 
through the proper state and local governing authorities. 

 
1.06 SUBSTANTIAL/FINAL COMPLETION 

 
Project work will be accepted upon completion of all requirements specified 
within the construction contract. Project will be considered substantially 
complete when the work is ready to be used for its intended purpose. Final 
completion will occur when all punch list work, closeout documents, and all 
other remaining items are accepted as complete. 

 
A. Project shall be substantially completed by September 30, 2026, after 

Award of Contract or Notice to Proceed is issued. Substantial 
Completion defined by “work ready for its intended use by the owner.” 

B. Final Completion date is October 31, 2026. 
 

1.07 CONTRACTOR USE OF PREMISES 
 

A. Limit use of premises for Work and for construction operations, to allow 
for DOC occupancy and security. 

B. Site availability to Contractor is to be coordinated through the On-Site 
Project Manager. 

C. Contractor is hereby advised that there is no equipment, there are no 
tools, and there are no materials at the facility available for the use of 
the Contractor. 

1. Project Manager is John Gard, 907-269-7391. 
2. On-site Contact person, YKCC Superintendent. 

 
1.08 DEPARTMENT OF CORRECTIONS OCCUPANCY 

 
A.    DOC will continue to occupy the facility, and inmates and staff will 

require limited access in and around the construction area during the 
entire period of construction. Coordinate with the DOC on-site Project 
Manager to minimize conflict when needing to access construction 
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area. 
 

1.09 DEPARTMENT FURNISHED PRODUCTS – Not Used 
 

1.10 ALTERNATES – N/A  
 

1.11 APPLICATIONS FOR PAYMENT 
 

A. Submit two copies of application on Application for Payment form 
provided by the Department or on contractor form acceptable to the 
Department. 

B. Content & Format: Include contract number, period covered by the 
project. Identify portion of contract the invoice is for, i.e., Basic Bid 
and/or Change Order (if applicable). 

 
 

1.12 REFERENCE STANDARDS 
 

A. For products specified by association or trade standards, comply with 
requirements of the standard, except when more rigid requirements are 
specified or are required by applicable codes. 

B. The date of the standard is that in effect as of the Project Advertisement 
date, or Effective Date of the Contract when there was no 
advertisement, except when a specific date is specified. 

C. Specific Required Reference Standards will be listed in each 
Specification Section. 

 
1.13 PRE-BID SITE VISIT 

 
A. A pre-bid site visit is available upon request.  Interested vendors must 

contact Project Manager:  John Gard @ 907-269-7391.   
 

1.14 PROGRESS MEETINGS 

A. Contractor to allow time each week to meet with the Project Manager 
or his representative to review the work in progress and his proposed 
schedule. This will be an informal meeting on a day and time 
convenient to both parties. 

1.15 SUBMITTALS (If applicable) 

A. Deliver one (1) copy plus the number required for the Contractor’s use 
of Project submittals as directed. Transmit each item under Department 
accepted format. Apply contractor’s review stamp, signed or initialed 
certifying that review, verification of products required, field 
dimensions, adjacent construction work, and coordination of 
information is in accordance with the contract documents. Identify 
variations from contract documents and products or system limitations. 

B. After DOC review of submittal, revise and resubmit as required. 
 

1.16 SHOP DRAWINGS 
 

A. When required by the Contract Documents, submit the number of 
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opaque reproductions that Contractor requires, plus four copies, which 
will be retained by DOC. 

 
1.17 PRODUCT DATA 

 
A. Where required by the Contract Documents, mark each copy to identify 

applicable products, models, options, and other data; supplement 
manufacturers’ standard data to provide information unique to the 
Work. 

B. Submit the number of copies that the Contractor requires, plus four 
copies that will be retained by the DOC. 

 
1.18 ELECTRICITY, LIGHTING 

 
A. Connect to existing service; provide branch wiring and distribution 

boxes located to allow service and lighting by means of construction-
type power cords. Department will pay costs of energy used. Take 
measures to conserve energy. 

B. Provide lighting for construction operations. 
C. Existing and permanent lighting may be used during construction. 

Maintain lighting and make routine repairs. 
 

1.19 HEAT, VENTILATION 
 

A. Coordinate use of existing facilities with Department; extend and 
supplement with temporary units as required to maintain specified 
conditions for construction operations, to protect materials and finishes 
from damage due to temperature or humidity. Department will pay 
costs of energy used. 

B. Prior to operation of permanent facilities for temporary purposes, verify 
that installation is approved for operation, and that filters are in place. 
Provide and pay for operation and maintenance. 

C. Provide ventilation of enclosed areas to cure materials, to disperse 
humidity, and to prevent accumulations of dust, fumes, vapors, or 
gases. 

 
1.20 WATER 

 
A. Provided by the facility, coordinate with the point of contact. 

 
1.21 SANITARY FACILITIES 

 
A. Coordinate with the facility. 

 
1.22 ENCLOSURES/BARRIERS 

 
A. Provide as required to prevent public entry to construction areas to 

provide for Department and Using Agency’s use of site, and to protect 
existing facilities and adjacent properties from damage from 
construction operations. 

B. Provide barricades as required by governing authorities for public 
rights-of-way and for public access to existing building. 

C. Protect against vehicular traffic, stored materials, dumping, chemically 
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injurious materials, and puddling or continuous running water, as 
required. 

 
1.23 PROTECTION OF INSTALLED WORK 

 
A. Provide temporary protection for installed products. Control traffic, as 

required, in immediate area to minimize damage 
B. Provide protective coverings at walls, projections, jambs, sills, and 

soffits of openings. Protect finished floors and stairs from traffic, 
movement of heavy objects, and storage. 

C. Prohibit traffic and storage on waterproofed and roofed surfaces, on 
lawn and landscaped area. 

 
1.24 CLEANING DURING CONSTRUCTION 

 
A. Control accumulation of waste materials and rubbish, clean area and 

dispose of off-site. 
B. Clean interior areas prior to start of finish work, maintain areas free of 

dust and other contaminants during finishing operations. 

1.25 REMOVAL 

A. Remove temporary materials, equipment, services, and construction 
prior to substantial Completion inspection. 

B. Clean and repair damage caused by installation or use of temporary 
facilities. 

1.26 CONTRACT CLOSEOUT PROCEDURES 
 

A. Comply with procedure stated in the General Conditions of the 
Contract for issuance of Certificate of Substantial Completion. 

B. Using Agency will occupy Project for the purpose of conduct of 
business under provision stated in certificate of Substantial 
Completion. 

C. When Contractor considers work has reached Final Completion, 
submit written certification that Contract Documents have been 
reviewed, work has been inspected, and that work is complete in 
accordance with Contract Documents and requesting Department 
inspection. 

D. In addition to submittals required by the conditions of the Contract, 
provide submittals required by governing authorities, and submit a final 
statement of accounting giving total adjusted Contract Price and sum 
due. 

E. Department will issue a summary Change Order reflecting final 
adjustments to Contract price not previously made by Change Order. 

 
1.27 PROJECT RECORD DOCUMENTS - Not Used. 

 
1.28 OPERATION AND MAINTENANCE DATA 

 
A. Provide data for: 

1. Mechanical/Plumbing equipment and controls. 
2. Electrical equipment, controls, and visual / audible alarms. 
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B. Operation and maintenance instructions. For each system, give names, 
addresses, and phone numbers of Subcontractors and Suppliers. 

 
1. Appropriate design criteria. 
2. List of equipment. 
3. Parts list. 
4. Operating instructions. 
5. Maintenance instructions, equipment. 
6. Maintenance instructions, finishes. 
7. Shop drawings and product data. 
8. Warranties. 

 

1.29 WARRANTIES 

A. Contractor shall guarantee / warranty the work, material, and labor for 
one (1) year from the date of project acceptance. Provide duplicate, 
notarized copies. 

B. Submit material prior to final application for payment. For equipment 
put into use with Department permission during construction, submit 
within 10 days after first operation. For items of work delayed 
materially beyond date of Substantial Completion, provide updated 
submittal within 10 days after acceptance, listing date of acceptance 
as start of warranty period. 

 
1.30 SPARE PARTS AND MAINTENANCE MATERIALS 

 
A. Provide products, spare parts, and maintenance materials from 

excess materials remaining from that used from construction of 
work. Coordinate with Department deliver to Project site and obtain 
receipt prior to final payment. 

 
END OF SECTION 
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PART 1 GENERAL 
 
1.01 SUMMARY 
 
 A. This document outlines security provisions that the CONTRACTOR working at the 

Yukon Kuskokwim Correctional Center (YKCC) will be required to follow. The facility 
is an occupied institution housing unsentenced, sentenced, and Federal male 
inmates. As the performance of the Work could impact the operation of the 
institution, the Department of Corrections (DOC) is concerned that the 
CONTRACTOR understands and complies with its security requirements.  The 
intent of this Section is to prevent: any escape, sabotage, or assault attempt; any 
disturbance, or the importation of contraband. 

 
1.02 REQUIREMENTS INCLUDED 
 

A. Security Check 
B. Project Manager 
C. Personnel Access 
D. Vehicle Access 
E. Tool Control 
F. Contraband 

 
1.03 RELATED REQUIREMENTS 
 
 A. Section 01000 – General Requirements 
 
PART 2 PRODUCTS 
 
   Not Used 
 
PART 3 EXECUTION 
 
3.01 SECURITY CHECK 
 

A. All personnel (CONTRACTOR and Subcontractor staff) will be required to undergo 
a security check prior to commencement of work.  A mandatory security briefing will 
be provided to CONTRACTOR's forces by YKCC prior to start of on-site work.  

 
B. The CONTRACTOR will submit a list of personnel and a completed “Request for 

Clearance and PREA” form for each individual to the Facilities Manager (John 
Gard) assigned and forwarded to the security officer for review at least 72 hours 
prior to commencement of work.  A clearance form will be provided to the 
Contractor upon award of the contract.  In general, the following information is 
required for each person: 

 
 1. Full name. 
 2. Residence address. 
 3. Telephone Number. 
 4. Date of birth. 
 5.   Social Security Number. 
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 6. Valid driver's license and state of issue, or other photo identification bearing 
social security number. 

 
C. The security check will look for recent or frequent past convictions or for outstanding 

warrants.  YKCC reserves the right to disqualify anyone from access to the work 
site.  A past conviction will not automatically disqualify. 

 
3.02 PROJECT MANAGER  
 
 A. John Gard, Project Manager, or designee will be the liaison between the 

CONTRACTOR and the facilities. 
 
 B. In the event of an emergency affecting the secure operation of YKCC, the Project 

Manager is authorized to direct the CONTRACTOR to take appropriate action.  The 
directions of the Project Manager will be followed immediately. 

 
 C. The Project Manager shall be briefed each week by the CONTRACTOR regarding 

the CONTRACTOR's work requirements and weekly work plan for the subsequent 
week.  This briefing may be performed concurrently with the progress meetings that 
may be required under the contract. 

 
3.03 PERSONNEL ACCESS 
 
 A. Access to the Work site, which is within a correctional facility, will be monitored and 

controlled by the Department of Corrections to prevent importation of contraband 
and escape of inmates. 

 
 B. Construction crews will report to the front desk at the beginning of each shift to 

obtain their identification badge or visitors badge and sign in on the Contractor's log. 
 At the end of each shift, workmen will return their badges to this office and sign out 
on the Contractor's log.  If workers leave the compound at lunch, they will leave as 
a group. Contractor should encourage workmen to bring lunch rather than leave. 

 
 C. Contractors, Subcontractors, Employees may be denied access or be removed 

from the facility for the following reasons: 
  
  1. Contractors or workers that are incompetent, careless, or otherwise 

detrimental to the work or the security of the facility. 
  2. Security requirements. 

3. Disruptive, abrasive, and/or argumentative conduct. 
  4. Being under the influence of Alcohol, Drugs and/or any substance that is 

considered contraband by the Facility. 
  5. Refusal to submit to search of personal property/belongings or themselves. 
  6. Health problems. 
  7. Failure to show proper identification. 
  8. Failure to follow the direction of Correctional Officers and/or staff   

members. 
  9. Having any contact or interaction with inmates. 
  10.  Failure to pass security check. 
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11. Failure to secure tools and work areas. (Contractor is required to provide 
personnel to secure his work area and tools.  This means that there will be a 
member of the Contractor’s staff in the active work area. If no personnel are 
physically present in the work area, the work area and/or tools will be 
secured.) 

 
3.04 VEHICLE ACCESS 
 

A. No privately-owned vehicles may enter inside the security fence without approval of 
the DOC on-site Security Officer. Employee vehicles can be parked in the 
employee/visitor parking lot outside the security fence.  

 
B. Authorized work vehicles, i.e. job site trailers and trucks may be left inside the 

fence in a location if they can be secured and upon the approval of the facilities 
on-site Security Officer.  

 
3.05 TOOL CONTROL 
 

A. Do not leave prisoner-accessible work areas unattended without first removing or 
securing all tools and objects that would be considered contraband. 

 
B. At the end of each workday, remove all tools and equipment from inmate-

accessible work areas and store within locked cabinets, locked containers, or 
locked storage trailers. 

 
C. Maintain written inventory of tools and equipment daily.  Tools and equipment that 

cannot be accounted for at the end of each workday shall be brought to the 
immediate attention of the Security Officer. 

 
3.06 CONTRABAND 
 
 A. The mailing, bartering, introducing, exchanging, or buying of items between inmates 

and contractors or their employees is strictly prohibited without the written consent 
of the Superintendent of the institution. 

 
The following quotes are from Alaska Statutes and are provided herein to inform the 
CONTRACTOR: 
 
   Title 11 - Alaska Statutes 
    
 Section 11.56.375, Promoting contraband in the first degree. 
 

1. A person commits the crime of promoting contraband in the first degree if 
the person violates AS 11.56.380 and the contraband is: 

   a. a deadly weapon; 
   b. an article that is intended by the defendant to be used as a means of 

facilitating an escape; 
c. a controlled substance; or 

  2. Promoting contraband in the first degree is a class C felony. 
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 Section 11.56.380, Promoting contraband in the second degree. 
 

1. A person commits the crime of promoting contraband in the second degree if 
the person: 

 
a. Introduces, takes, conveys, or attempts to introduce, take, or convey 

contraband into a correctional facility; or 
 
b. Makes, obtains, possesses, or attempts to make, obtain, or possess 

anything that person knows to be contraband while under official 
detention within a correctional facility. 

 
2. Promoting contraband in the second degree is a Class A misdemeanor. 
 

a. Effective August 26, 1999, contraband includes tobacco products. 
 
 Sec. 11.56.390, definition: 
 

In AS 11.56.300-11.56.390, "contraband" means any article or thing which persons 
confined in a correctional facility are prohibited by law from obtaining, making, or 
possessing in that correctional facility."   

 
 
 
 END OF SECTION 
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SECTION 01560 - CLEANING 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Execute cleaning during progress of the Work and at completion of the Work. 

1.2 DISPOSAL REQUIREMENTS 

A. Conduct cleaning and disposal operations to comply with codes, ordinances, regulations, and 
anti-pollution laws. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Use only those cleaning materials which will not create hazards to health or property, and 
which will not damage surfaces. 

PART - EXECUTION 

3.1 DURING CONSTRUCTION 

A. Execute periodic cleaning to keep the Work, the site, and adjacent properties free from 
accumulations of waste materials, rubbish, and wind-blown debris resulting from construction 
operations. 

B. Provide on-site containers for the collection of waste materials, debris, and rubbish. 

C. Properly remove waste materials, debris and rubbish from the site and legally dispose of. 

3.2 DUST CONTROL 

A. Schedule operations so that dust and other contaminants resulting from cleaning process will 
not fall on wet or newly coated surfaces. 

3.3 FINAL CLEANING 

A. Employ skilled workmen for final cleaning. 

B. Remove grease, adhesives, dust, dirt, stains, fingerprints, labels, and other foreign materials 
from sight-exposed interior and exterior surfaces. 

C. Prior to final completion or Using Agency occupancy, the Contractor shall conduct an 
inspection of sight-exposed interior surfaces and all Work areas to verify that the entire Work 
is clean. 

END OF SECTION 
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PART 1 - GENERAL 

 DESCRIPTION 

A.  Description of Work:  Extent of selective demolition work includes careful removal of existing steel 
bunkbeds, tables and benches. Demolition includes expansion anchor bolts used to attach furniture to 
floor are to be removed. Expansion anchor shields are to be removed or compressed to allow concrete 
hole fill to be applied.  Work also includes limited removal of existing wall assemblies to facilitate 
installation of new doors and welded frames.  Work is to be conducted in close coordination with prison 
staff.  The prison security lines are to be maintained at all times.   

 ASBESTOS 

A.  The work does not include asbestos or lead paint removal.  Should the contractor discover asbestos/lead 
or suspect the presence of asbestos/lead containing materials, the Project Manger shall be notified 
immediately and stop work in that area until authorized to resume. Note: The VCT floor finish adhesive 
contains asbestos and is not to be disturbed as part of this project. 

 JOB CONDITIONS 

A.  Condition of Structures: Contractor shall verify actual condition of items or structures to be demolished.  
The contractor shall be responsible to notify owner’s representative of discrepancies between actual 
conditions and information contained in documents. 

B.  Partial Demolition and Removal:  Items indicated to be removed but salvaged for reuse on the project 
shall be carefully removed and stored until re-installation.  Protect salvaged products from damage. 
These products include urinal partitions and bunk beds. 

C.  All bunk beds, steel tables and benches are to be removed from the area of work and relocated in onsite 
storage. The work does not include the re-installation of the existing bunks in the new location. 

D.  Protection:  Provide temporary barricades and other forms of protection as required to protect building 
occupants from injury due to demolition work. 

1.  Provide shoring, bracing or support to prevent movement, settlement or collapse of structure or 
element to be demolished, project adjacent facilities or work to remain. 

2.  Protect from damage the existing finish work that is to remain in place and becomes exposed 
during demolition operations.  Repair any such damage to the building at no additional cost to 
the Owner. 

3.  Protect walls and ceilings with suitable coverings. 

4.  Construct temporary insulated solid dustproof partitions where required to contain dust that may 
result from the demolition process. 

5.  Remove protection as required by security staff. 

E.  Damages: Promptly repair damages caused to adjacent facilities by demolition work at no cost to Owner. 

F.  Traffic:  Conduct selective demolition operations and debris removal in a manner to ensure minimum 
interference with roads, streets, walks and other adjacent occupied or used facilities. 
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G.  Explosives:  Use of explosives will not be permitted. 

H.  Utility Service:  Maintain existing utilities and low voltage security systems to remain in service and 
protect against damage during demolition operations. 

I.  Dust Control:  Control dust resulting from demolition and removal work to avoid creation of a nuisance 
in the surrounding area.  Do not use water to control dust. 

PART 2 - PRODUCTS 

Not used. 

PART 3 - EXECUTION 

A.  Perform selective demolition work in a systematic manner.  Use such methods as required to complete 
work indicated on Drawings in accordance with demolition schedule and governing regulations. 

1.  Provide services for effective air and water pollution controls as required by local authorities 
having jurisdiction. 

 SALVAGE MATERIALS 

A.  Where indicated on Drawings as "Salvage - For Owner Use", carefully remove indicated items, clean, 
store and turn over to Owner and obtain receipt. 

 DISPOSAL OF DEMOLISHED MATERIALS 

A.  Remove debris, rubbish and other materials resulting from demolition operations from building site.  
Transport and legally dispose of materials off site. Remove all demolished/removed waste daily from the 
work area and out of the prison. 

B.  If hazardous materials are encountered during demolition operations, comply with applicable regulations, 
laws and ordinances concerning removal, handling and protection against exposure or environmental 
pollution. 

C.  Burning of removed materials is not permitted. 

 CLEAN-UP AND REPAIR 

A.  Repair demolition performed in excess of that required.  Repair surfaces, which are to remain but have 
become soiled or damaged by demolition work, to new condition. 

END OF SECTION 
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PART 1 - GENERAL 

 DESCRIPTION 

A.  Description of Work:  The extent of the work is shown on the Drawings and specified within this document 
and includes furnishing and installing a cementitious fill to close existing anchor bolt holes. 

 QUALITY ASSURANCE 

A.  Requirements of Regulatory Agencies:  Cementitious hole fill shall have a flame spread rating of 0 and 
a smoke density development of 0 when tested by ASTM E286 Cementitious floor topping. 

B.  References Standards:  Comply with recommendations and specifications of the American Society for 
Testing and Materials as modified and supplemented on the Drawings and herein. 

C.  Product Standards: The following product is listed as a Quality Standard for comparative purposes.  A 
product of another manufacturer will be approved and accepted for use in the work if it is determined by 
the Contracting Officer that the proposed product is equal or better in quality to the product standard 
listed. 

D.  Qualifications of Workmen:  Employ only skilled workmen with experience in applying cementitious fill 
and working with concrete finish. 

 SUBMITTALS 

A.  Manufacturer’s Data:  Submit manufacturer’s specifications and installation requirements for 
cementitious concrete floor fill. 

B.  Shop Drawings:  Submit installation drawings showing areas to be covered and details of special 
conditions. 

 PRODUCT DELIVERY, HANDLING AND STORAGE 

A.  Afford materials the degree of preservation and packing necessary to prevent deterioration and/or 
damage which might result from the hazards to which they will be subjected to during shipment, handling 
and storage.  Store in a safe, dry, clean and well-ventilated space, protected from damage, soiling and 
moisture. 

PART 2 - PRODUCTS 

 MATERIALS 

A.  General:  Furnish material in accordance with manufacturer’s published specifications.  Basis of 
Design: Rockite Anchoring Cement Gray, product number 10005. 

PART 3 - EXECUTION 

 INSPECTION 

A.  Carefully examine the substrate and observe conditions under which the work is to be performed.  Do 
not proceed with the work, or allow it to proceed, until unsatisfactory conditions have been corrected. 

 PREPARATION 

A.  Environmental Conditions:  In spaces where cementitious fill is to be installed, maintain proper 
temperature and otherwise comply with manufacturer’s instructions.  In any event, maintain a 
temperature at floor level of not less than 60 degrees Fahrenheit for 24 hours prior to installation. 
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B.  Existing Anchor Bolts:  Existing anchor bolts are to be removed and the lead shields are to be removed 
or driven into the slab to a depth of 3/4 inches or greater. Remove loose concrete or metal shield parts 
from each hole before applying the cementitious fill. 

C.  Preparation of Surfaces:  Vacuum or broom clean surfaces to be covered and remove oil, paint, wax, 
dirt and other foreign substances. 

 INSTALLATION 

A.  Install cementitious floor fill in strict accordance with manufacturer’s printed instructions as submitted 
and approved.   

B.  Cementitious floor fill shall be installed at all expansion bolt holes to a depth of not less than 3/4 inch. 
Fill shall be troweled to be flush with the surrounding VCT flooring. 

 CLEANING AND PROTECTION 

A.  Carefully protect installed floor surface from soiling and damage by covering with heavy, reinforced, non-
staining craft building paper or polyethylene film.  Leave surfaces clean and free from defects at the time 
of final acceptance of the building. 

END OF SECTION 
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PART 1 - GENERAL 

 DESCRIPTION 

A.  Description of Work:  The work includes furnishing metal opening covers. 

 QUALITY ASSURANCE 

A.  Qualifications of Welders:  Employ only certified welders who have been qualified in accordance with 
the procedures outlined in AWS Publication DI.1-80, Section 5, Parts A, B, C, D and E, as applicable, 
and with Alaska Board of Welding Examiners Regulation 12 AAC 72, Article 2. 

PART 2 - PRODUCTS 

 MATERIALS 

A.  General:  Use only materials which are smooth and free of surface blemishes including pitting, seam 
marks, rolled marks and roughness.  Remove such blemishes by grinding, or by welding and grinding, 
prior to cleaning, treating and applying surface finishes including zinc coating. 

B.  Stainless Steel:  ASTM A666, Type 304 No. 4 Finish stainless steel sheet metal used for covering holes 
in bed pans. Metal shall be 10 gauge perforated metal with 5/64 holes 1/8 inch staggard.  

 FABRICATION 

A.  General:  Fabricate metal parts and assemblies in accordance with the Reference Standards.  Match 
configurations shown on the Drawings.  Form accurate shapes having smooth, flat surfaces and straight, 
sharp edges. 

B.  Welding:  Perform all field welding of steel fabrications in accordance with the “Structural Welding Code, 
AWS D1.1-80”, of the American Welding Society, including applicable addenda and interpretative 
reading.  Weld corners and seams continuously.  Grind exposed welds smooth to blend with adjoining 
surfaces. 

C.  Field Painting:  Following welding, clean inside steel pan and under steel pan in accordance with 
requirements of Steel Structures Painting Council Specification SSPC-SP-1-63.  Apply one coat of 
primer to all steel finish damaged by welding fabrications, producing a uniform, dry film thickness of not 
less than 2.0 mils. Once primer is dry, provide one coat of YKCC furnished paint. 

PART 3 - EXECUTION 

 INSPECTION 

A.  Inspect the substrate and observe conditions under which the work is to be performed.  Do not proceed 
with the work, or allow it to proceed, until unsatisfactory conditions have been corrected. 

 INSTALLATION 

A.  General:  Existing steel bed pans have ventilation holes punched through the pan. These holes are to 
be covered by new stainless patches. All patch corners are to be welded with 2 inch long legs and edges 
are to be welded with 2 inch skip welds at 6 inch intervals.  

1.  If there are fewer than 12 existing holes in the bed pans provide one (1) 6” x 6” cover for each 
hole. 

2.  If there are 12 or more holes in the bed pan provide single sheet of 10 gauge SS to cover all the 
holes. 

END OF SECTION 
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PART 1 - GENERAL 

 DESCRIPTION 

A.  Description of Work:  The work includes providing two interior hollow metal doors and frames. 

 REFERENCES, CODES AND STANDARDS 

A.  Requirements of Regulatory Agencies:  Provide doors and frames that have been tested and labeled by 
Underwriters Laboratories.  Attach labels to doors and frames at the place of manufacture; do not remove 
for painting or other purposes. 

1.  ASTM – American Society of Testing and Materials 
2.  SDI – Steel Door Institute 
3.  ANSI – American National Standards Institute   

 SUBMITTALS 

A.  Shop Drawings:  Submit shop drawings of all hollow metal assemblies.  Show door and frame 
reinforcements, cut-outs, joints, anchors and other pertinent features.  Indicated assemblies are to be 
field welded.  List gauges and quality of materials. 

PART 2 - PRODUCTS 

 MANUFACTURERS 

A.  Manufacturers:  Subject to compliance with requirements, available manufacturers offering products that 
may be incorporated into the Work include, but are not limited to, the following: 

1.  Ceco Door Products; an ASSA ABLOY Group company. 
2.  Curries Company; an ASSA ABLOY Group company. 
3.  Steelcraft; an Ingersoll-Rand company. 

 MATERIALS 

A.  Cold-Rolled Steel Sheet:  ASTM A 1008/A 1008M, CS, Type B; suitable for exposed applications. 

B.  Hot-Rolled Steel Sheet:  ASTM A 1011/A 1011M, CS Type B. 

C.  Metallic-Coated Steel Sheet:  ASTM A 653/A 653M, Commercial Steel (CS), Type B; with minimum A40 
metallic coating. 

D.  Frame Anchors:  ASTM A591/A 591M, Commercial Steel (CS), 40Z coating designation; mill 
phosphatized. 

1.  For anchors built into exterior walls, steel sheet complying with ASTM A 1008/A 1008M or ASTM 
A 1011/A 1011M, hot-dip galvanized according to ASTM A 153/A 153M, Class B. 

E.  Inserts, Bolts, and Fasteners:  Hot-dip galvanized according to ASTM A 153/A 153M. 

 STANDARD HOLLOW METAL DOORS 

A.  General:  Comply with ANSI/SDI A250.8. 

1.  Design:  Flush panel. 
2.  Vertical Edges for Single-Acting Doors:  Manufacturer's standard. 
3.  Top Edge:  Closed with flush or inverted 0.042-inch thick, end closures or channels of same 

material as face sheets. 
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4.  Tolerances:  SDI 117, "Manufacturing Tolerances for Standard Steel Doors and Frames." 

B.  Interior Doors:  Face sheets fabricated from cold-rolled steel sheet.  Provide doors complying with 
requirements indicated below by referencing ANSI/SDI A250.8 for level and model and ANSI/SDI A250.4 
for physical performance Level: 

1.  Level 3 and Physical Performance Level A (Extra Heavy Duty), Model 2. Seam wire weld full 
length of door and grind smooth.  16 gauge faces. 

C.  Hardware Reinforcement:  ANSI/SDI A250.6. 

 HOLLOW METAL FRAMES 

A.  General:  Comply with ANSI/SDI A250.8 

B.  Interior Frames:  Fabricated from cold-rolled steel sheet. 

1.  Fabricate frames with mitered or coped corners. 

2.  Fabricate frames as full profile factory welded.  Grind weld smooth to form invisible corner joints. 

3.  Frames for Level 3 Steel Doors:  16 gauge, 0.074-inch thick steel sheet. 

C.  Hardware Reinforcement:  ANSI/SDI A250.6. 

 FRAME ANCHORS 

A.  Jamb Anchors: 

1.  Stud-Wall Type:  Engage stud or furring, welded to frames; not less than 0.042 inch thick. 

B.  Floor Anchors:  Formed from same material as frames, not less than 0.042 inch thick, and as follows:  

1.  Monolithic Concrete Slabs:  Clip-type anchors, with two holes to receive fasteners. 

 FABRICATION 

A.  Tolerances: Fabricate hollow metal work to tolerances indicated in SDI 177. 

B.  Hollow Metal Frames:  Factory welded frames. 

1.  Welded Frames:  Weld flush face joints continuously; grind, fill, dress, and make smooth, flush, 
and invisible. 

2.  Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners unless 
otherwise indicated. 

3.  Floor Anchors:  Weld anchors to bottom of jambs and mullions with at least four spot welds per 
anchor. 

4.  Jamb Anchors:  Provide number and spacing of anchors as follows: 

a. Stud-Wall Type:  Locate anchors not more than 18 inches from top and bottom of frame.  
Space anchors not more than 32 inches o.c. and as follows: 

1) Three anchors per jamb up to 85 inches high. 
2) Four anchors per jamb from 85 to 110 inches high. 
3) Five anchors per jamb from 110 to 120 inches high. 

b. Compression Type:  Not less than two anchors in each jamb. 
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c. Post-installed Expansion Type:  Locate anchors not more than 6 inches from top and 
bottom of frame.  Space anchors not more than 26 inches o.c. 

5.  Door Silencers:  Except on smoke or weather-stripped doors, drill stops to receive door silencers. 

a. Single Door Frames:  Three door silencers. 

C.  Hardware Preparation:  Factory prepare hollow metal work to receive hardware according to the Door 
Hardware Schedule and as specified in 08 71 00 Door Hardware. 

1.  Locate hardware as indicated, or if not indicated, according to ANSI/SDI A250.8. 

2.  Comply with applicable requirements in ANSI/SDI A250.6 and ANSI/DHI A115 Series 
specifications for preparation of hollow metal work for hardware. 

 STEEL  FINISHES 

A.  Prime Finish: Apply manufacturer's standard primer immediately after cleaning and pretreating. 

1.  Shop Primer:  ANSI/SDI A250.10. 

PART 3 - EXECUTION 

 INSTALLATION 

A.  Installation of Frames:   Existing door openings will need to be cut and widened in width on both sides 
of door to properly install welded frames. Patching existing wall finish will be required. Set frames 
accurately in position, plumb and level, and brace securely until permanent anchors are set.  In stud 
partitions, install at least three (3) wall anchors per jamb; place at hinge, strike level and sill.  Remove 
temporary supports, leaving surfaces smooth and undamaged. 

B.  Installation of Doors:  Fit doors accurately in frames with tolerances not exceeding those listed in ANSI 
A250.8 (SDI 100).    Adjust doors to operate freely over adjacent flooring. 

 ADJUST AND CLEAN 

A.  Immediately after erection, sand smooth any rusted or damaged areas of prime coat and apply touch-
up of compatible primer. 

B.  Check and readjust operating finish hardware items, leaving steel doors and frames undamaged and in 
complete and proper operating condition 

END OF SECTION 
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PART 1 - GENERAL 

 DESCRIPTION 

A.  Description of Work:  Work includes furnishing and installing finish hardware for commercial doors.  The 
work in this section includes an Additive Alternate to add a proximity card system. 

 QUALITY ASSURANCE 

A.  Supplier:  Hardware shall be supplied by a supplier who has been furnishing hardware in the same 
region as the project for a period of not less than 5 years.  The supplier shall be available to meet with 
the Owner, Architect or Contractor for project hardware consultation.  The supplier must be a factory 
authorized distributor of the locks, closers and exit devices. 

B.  Installer:  Finish hardware shall be installed only by experienced tradesmen. 

C.  Codes: 

1.  All finish hardware shall comply with applicable local and/or state current building codes. 

 SUBMITTALS 

A.  Manufacturer’s Data:  Submit electronic copy of manufacturer’s data for finish hardware. 

B.  Hardware Schedule: 

1.  Submit the finish hardware schedule organized into “hardware sets” and indicating complete 
designation of every item required for each door or opening.   

2.  Submit a keying schedule in accordance with the instructions from the Owner. 

3.  After the schedule has been approved by the Architect, submit corrected schedule.   

C.  Templates:  Furnish hardware templates for each device. Door and frame preparation shall be factory 
prepared for installation of hardware. 

 PRODUCT HANDLING AND STORAGE 

A.  Packaging:  Each item or package is to be separately tagged with identification related to the final 
hardware schedule.  Installation instructions shall be included in the packages. 

 GUARANTEE 

A.  Finish hardware shall be guaranteed against defects in workmanship and operation for a period of one 
year, backed by a factory guarantee of the hardware manufacturer, except the door closers shall be so 
guaranteed for 10 years.   

PART 2 - PRODUCTS 

 FINISH:  Building standard hardware finish is 32D, brushed stainless steel. 

 SCHEDULED AND APPROVED DOOR HARDWARE 

A.  Hinges      Ives, Pemko  McKinney 
B.  Locks and Latches     Schlage 
C.  Closers, Surface     LCN, Sargent 
D.  Kickplate      Ives, Rockwood 
E.  Electric Strikes     HES, Von Duprin 
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F.  Door Stops      Ives, Rockwood 
G.  Overhead Stops     Glynn Johnson, ABH 
H.  Cylinders      Schlage 
I.  Thresholds, Astragals, and Weatherstrip  Pemko, National 
J.  Keys and Keying 

 
1.  All cylinders shall be keyed as directed to the building’s existing Master Key system. 

2.  Provide construction cores and construction keys for all doors with cylinders for use during the 
construction phase.  Construction cores and keys shall remain the property of the hardware 
supplier and shall be returned by the contractor at the completion of the project.  At the completion 
of the project and when notified by the Owner/Architect, the contractor shall install all permanent 
cores.  

3.  Individual keying shall be as directed by the Owner and shall follow the existing master key 
system.  The hardware supplier shall conduct a keying conference with the Owner/Architect. 

4.  Furnish the following quantities of keys except as amended at the key conference. 

a. 2 Master keys per set 
b. 2 Permanent Control keys 
c. 10 Keys for provided cores 
d. 2 Extra Cores keyed as directed for emergency replacements 
e. 2 Extra Cut Keys for replacement cores 
f. 2 Extra Control Keys for replacement cores 

5.  Key Control:  Stamp "Do Not Duplicate" on each permanent key. 

6.  Permanent keys shall be delivered directly to the owner's representative. 

 HARDWARE GROUPS 

 

FINISH LIST 

Code Description 
AL/689 Aluminum Painted 
US10/612 Satin Chromium Plated 
US10/612 Stainless Steel, Dull 
US10B/613 Oil Rubbed Bronze 

 

MANUFACTURER LIST 

Code Description 
AB ABH Manufacturing Inc. 
BE Best Access Systems 
PIV Ives 
NA National Guard 
SH Stanley Commercial Hardware 
ST Stanley 
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HARDWARE SETS 

Hardware Group No. 1 

For use on Door No.: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 652 IVE 
1 EA STOREROOM LOCK L9080R 06A 626 SCH 
1 EA SURFACE CLOSER 4040XP REG OR PA AS REQ 689 LCN 
1 EA KICK PLATE 8400 10" X 2" LDW B-CS 630 IVE 
1 EA WALL STOP WS406/407CCV 630 IVE 
3 EA SILENCER SR64 GRY IVE 

 

PART 3 - EXECUTION 

 PREPARATION 

A.  Provide solid backing for all wall stops. 

B.  Fasteners:  Check all conditions and use fastening devices as needed to securely anchor all hardware 
as shown on manufacturer’s templates.  Self-tapping sheet metal screws are not acceptable.    
Thresholds shall be secured with countersunk stainless steel screws. 

 INSTALLATION 

A.  Mounting Heights:  Mount units at heights listed in “Recommended Locations for Builders’ Hardware” by 
DHI, unless indicated otherwise. 

B.  Install each hardware item in compliance with the manufacturer’s instructions. 

1.  Wherever cutting and fitting are required to install hardware on surfaces which will be painted or 
finished at a later time, install each item completely and then remove and store until completion 
of the finishes.  Re-install each item. 

2.  Do not install surface-mounted items until finishes have been completed. 

C.  Adjust and check each operating item of hardware to ensure proper operation and function of every unit.  
Replace units that cannot be adjusted to operate freely and smoothly. 

 ADJUSTMENT 

A.  Make a final check and adjustment of all hardware prior to acceptance or occupancy but after final air 
balancing.  Clean and lubricate operating items as necessary to restore proper function and finish of 
hardware and doors.  Adjust door control devices to compensate for final operation of heating and 
ventilating equipment. 

B. After mechanical systems have been balanced, adjust door closers to comply with the following ANSI 

requirements: 

1.  With the door open 70 degrees, the door closer shall be adjusted so that the door will take at 
least 3 seconds to move to a point where the leading edge of the door is 3 inches from latching. 

2.  The maximum force for pushing or pulling open a door shall be as follows: 

a. Interior hinged doors:  5 lbf. 
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b. These forces do not apply to the force required to retract latch bolts or disengage other 
devices that may hold the door in a closed position. 

B.  Instruct Owner’s personnel in proper adjustment and maintenance of hardware and hardware finishes. 

END OF SECTION 
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 GENERAL 

1.1 SECTION INCLUDES 

A.  Work includes the repair, patching and painting of gypsum board and plaster surfaces that become 
damaged through the demolition and reconstruction of products scheduled for replacement, or 
inadvertent damage that occurs as a result of construction activities.  Work includes door infill and 
patching/repair work as indicated or as required as a result of demolition. 

1.2 SUBMITTALS 

A.  Manufacturer’s Data:  Submit materials list including manufacturer’s specification, installation 
instructions, VOC content range and MSD sheets.  

 PRODUCTS 

2.1 GYPSUM WALLBOARD ACCESSORIES 

A.  General:  Complying with ASTM C1629. ASTM D3273. 

1.  Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

a. Georgia-Pacific Gypsum, LLC. 

b. National Gypsum Company. 

c. USG Corporation. 

B.  Impact/Mold Resistant Gypsum Board:  For use on walls and ceilings in all areas.   

1.  Gypsum Wallboard:  U.L. Labeled Type “X”, 5/8 inch thick gypsum board with tapered edges.  
Gypsum board shall be fiberglass faced and constructed with properties similar to National 
Gypsum Gold Bond eXP Interior Extreme AR.  Provide this product or an approved product with 
the same or better characteristics. 

C.  Metal Trims 

1.  Edge Trim:  U-shaped galvanized steel casing bead, U.S. Gypsum Company “No.200-A” or 
approved.  Reveal type edge trim will not be accepted. 

2.  Control Joint:  One-piece galvanized steel expansion assembly, U.S. Gypsum Company “No. 
093” or approved. 

D.  Mechanical Fasteners:  Provide screws, nails, and other fasteners in varieties recommended by the 
gypsum wallboard manufacturer and in quantities required. 

E.  Finishing Materials: 

1.  Joint Treatment Tapes:  Plain or perforated tape conforming to requirements of ASTM 
Designation C475. 
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2.  Joint Treatment Compound:  Commercially formulated compound conforming to requirements of 
ASTM Designation C475. 

2.2 PAINT, GENERAL 

A.  Material Compatibility: 

1.  Provide materials for use within each paint system that are compatible with one another and 
substrates indicated, as well as adjacent painted surfaces. 

2.  The facility to provide paint. 

B.  Colors:  Match existing. 

 EXECUTION 

3.1 INSPECTION 

A.  Carefully examine the substrate and observe conditions under which the work is to be performed.  Do 
not proceed with the work until unsatisfactory conditions including backing, gypsum board gaps or holes 
have been corrected. 

3.2 PREPARATION 

A.  Temperature and Ventilation:  During the installation of gypsum wallboard maintain a temperature in the 
building at not less than 50 degrees F.  Provide ventilation as required to prevent moisture accumulation. 

3.3 INSTALLATION 

A.  Gypsum Board Repair:   Infill door openings as indicated.  Fill and repair all holes, gaps, broken corners 
or existing framing.  Sand gypsum board, repair smooth with no evidence of texture or wall plane patch.  
Allow adequate time to dry between successive layers of finish material. 

B.  Paint:  Clean surfaces to be painted before applying paint.  Paint shall be applied and cut in neatly so 
as to dry uniformly to the color and sheen of the adjacent existing surfaces.  See specification section 
09 91 00 

3.4 CLEAN UP AND PROTECTION 

A.  Clean Up:  During the progress of the work, remove from the site all discarded materials, rubbish, cans 
and rags at the end of each work day. 

B.  Upon completion of work, clean paint-spattered surfaces.  Remove spattered paint by proper methods 
of washing and scraping, using care not to scratch or otherwise damage finished surfaces. 

C.  Protection:  Protect work of other trades, whether to be painted or not, against damage by painting and 
finishing work. Correct any damage by cleaning, repairing or replacing, and repainting, as acceptable to 
Owner’s Representative. 

D.  At the completion of work of all trades, touch up and restore all damaged or defaced painted surfaces.  
Should touch up paint be visually noticeable, repaint entire wall. 
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E.  Repairs:  The Contractor is responsible for defective work, whatever the cause.  Replace coatings which 
do not comply with requirements of the Specification and repair damaged surfaces at no expense to the 
Owner.  Leave surfaces clean, smooth and free of defects at the time of final acceptance. 

END OF SECTION 
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PART 1 - GENERAL 

 DESCRIPTION 

A.  Description of Work:  The extent of the work includes furnishing and installing coved sheet flooring. 

 QUALITY ASSURANCE 

A.  Reference Standards:  Comply with recommendations and standard specifications of the Resilient Floor 
Covering Institute, as modified and supplemented on the Drawings and herein.   

B.  Installer Qualifications: Installer experienced in performing work of this section who specializes in 
installation of work similar to that required for this project with a minimum of 3 years experience. 

 SUBMITTALS 

A.  Manufacturer’s Data:  Submit manufacturer’s specifications and installation instructions for resilient 
flooring.  Include data substantiating compliance with specified requirements. 

B.  Samples:  Submit samples of resilient flooring in the manufacturer’s complete range of colors and 
patterns. 

C.  Maintenance Instructions:  Upon completion and prior to acceptance of the work, submit current copies 
of the flooring manufacturer’s recommendations of maintenance methods for each type of flooring. 

D.  Extra Stock:  Provide one full roll of product and color selected for the owner’s extra stock. Deliver in 
unopened roll where directed by the Owner. 

 PRODUCT DELIVERY, HANDLING AND STORAGE 

A.  Deliver materials in original and unbroken containers with manufacturer’s labels thereon.  Store in a dry 
place. 

PART 2 - PRODUCTS 

 COLORS AND PATTERNS 

A.  As selected. 

 MATERIALS 

A.  Flooring:  Basis of Design: Altro Operetta, Vagabond OP2141U (2.0 mm) as indicated on the drawings. 
Heat welded seams. 

B.  Wall Base: Constructed of thermoset vulcanized rubber (Type TS), Group 1 (solid homogeneous) Cove 
Base, 4 inches high, 1/8 inch thick. Provide factory made preformed outside corners. Provide wall base 
in pieces as long as available. Basis of design, Roppe Corp. number P150. Color to be determined. 

C.  Transition Strips: Where flooring material transitions from one product to another and at all door openings 
provide transition strips to cover and protect flooring material edges. Transition Strips are to be 
constructed of 304 stainless steel material in configurations as detailed. All transition strips are to be 
secured to the floor with stainless steel security screws and adhesive. 

 INSTALLATION MATERIALS 

A.  Trowelable Leveling and Patching Compounds: Basis of Design, ARDEX or Sika or approved by 
manufacturer for applications indicated. 
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B.  Adhesives:  Water-resistant type recommended by manufacturer to suit floor type and substrate 
conditions indicated. 

PART 3 - EXECUTION 

 INSPECTION 

A.  Carefully examine the substrate and observe conditions under which the work is to be performed.  Do 
not proceed with the work until unsatisfactory conditions have been corrected. 

 PREPARATION 

A.  Timing:  Defer installation of resilient flooring and base until other finishing operations, including acoustic 
ceiling work and painting, have been completed. 

B.  Environmental Conditions:  In spaces where flooring is to be installed, maintain a temperature at floor 
level of 65°F to 85°F for not less than 48 hours prior to commencement of work.  Provide adequate 
ventilation to remove moisture and fumes from work areas. 

C.  NOTE:  Floors are required to be repaired as needed after removal of the existing carpet.  Ensure 
substrate is fully cured prior to flooring application. 

D.  Preparation of Surfaces:  Vacuum or broom clean surfaces to be covered and remove residual adhesive, 
oil, paint, wax, dirt and other foreign substances. 

E.  All surfaces must be free from dust and cleaned prior to installation. The working environment must also 
be dust free. Failure to comply with these conditions will reduce the bond strength between the adhesive, 
substrate and new finishes.  

 INSTALLATION 

A.  General:  Install resilient flooring in strict accordance with manufacturer’s printed instructions using 
skilled craftsmen to perform the work.  Secure materials to the substrate with adhesive. 

B.  Installation of Sheet Flooring:  Fit sheet vinyl flooring to the space by straight scribing or patter scribing 
as required by job conditions.  Cut seams by overlapping or underscribing as recommended by the 
manufacturer.  Cove flooring onto walls.  After flooring is properly fitted, roll back half sheet at a time and 
spread adhesive on floor and wall surfaces.  Embed flooring in the spread adhesive and roll the floor 
surface with roller weighing not less than 100 pounds, starting at the center of the sheet and rolling 
outward to expel any trapped air and thoroughly bond the flooring to the substrate.  Roll wall surfaces 
with a hand roller.  Weight seams with sandbags to ensure complete adhesion.  Prepare the top edge 
of the cove base to receive closure cap. 

C.  Cove Base Closure Cap:  Install in full 10 foot lengths where possible, where not possible, install in 
lengths as long as possible. Butt end joints with tight hairline joint. Bed caps in sealant  before installing 
fasteners.  Fasten into studs or track where layout allows. Top, bottom and ends of closure cap to be 
tightly sealed to wall and base. 

 CLEANING AND PROTECTION 

A.  Initial Cleaning:  Immediately upon completion, remove any excess adhesive from resilient flooring and 
wall base using neutral type cleaner approved by the manufacturer.  Protect flooring from damage by 
providing plywood covering to all surfaces receiving heavy traffic or by covering with heavy kraft paper 
to protect from foot traffic. 

B.  Final Cleaning:  Just prior to final acceptance, wash resilient flooring and base with a non-alkaline 
cleaning solution and rinse thoroughly with clear cold water.  Carefully follow manufacturer’s printed 
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instructions for cleaning and finishing flooring. If the manufacturer’s instructions vary from these listed 
above, follow manufacturer’s instructions. 

C.  Perform initial maintenance according to the floor manufacturer’s instructions. 

D.  Protect installed flooring as recommended by the flooring manufacturer against damage from rolling 
loads, other trades or the placement of fixtures and furnishings.  

 

END OF SECTION 
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PART 1 - GENERAL 

 DESCRIPTION 

A.  Description of Work:  Provide new basketball goals, backboards and supports as indicated in this 
specification and shown on the drawings. Additionally, provide new wall padding as specified and 
illustrated on the drawings. 

 JOB CONDITIONS 

A.  Contractor to verify condition and construction of mounting surfaces to ensure all substrates are suitable 
for the support of the basketball goals and wall padding. 

B.  Protect from damage all existing adjacent surfaces to remain in the new construction. 

C.  Damages, promptly repair damages caused to adjacent surfaces, structure at no cost to the owner. 

 SUBMITTALS 

A.  Provide Product Certificates for each type of gymnasium equipment. 

B.  Provide manufacturer’s product data for all components of the new basketball standards, support 
systems, backboards, goals and nets. 

C.  Provide structural calculations and design for basketball backboard and goal support from existing 
structural support. 

D.  Provide manufacturer’s data for wall pads, include samples of fabric as well as full range of fabric colors 
and textures.  

E.  Operation and Maintenance Data:  For gymnasium equipment to include in operation and maintenance 
manuals. 

F.  Warranty:  Manufacturer agrees to repair or replace components of gymnasium equipment that fail in 
materials or workmanship within specified warranty period. 

1.  Failures include, but are not limited to, the following: 

a. Basketball backboard failures. 

b. Faulty operation of basketball backstops and support systems. 

2.  Warranty Period: 25 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

 PERFORMANCE REQUIREMENTS 

A.  Seismic Performance: Basketball backstops and anchors shall withstand the effects of earthquake 
motions determined according to ASCE/SEI 7. 

 BASKETBALL EQUIPMENT 

A.  Manufacturers: Subject to compliance with requirements, available manufacturers offering products that 
may be incorporated into the Work include, but are not limited to the following: 

1.  Performance Sports Systems. 
2.  Porter Athletic Corporation. 
3.  Spalding, a Russel Brands, LLC company. 
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B.  Standard Rules: Provide equipment according to the requirements of NFHS’s “Basketball Rules Book.” 

C.  Protruding fasteners or exposed bolt heads on front face of backboards are not permitted. 

D.  Connections: Manufacturer’s standard connections recommended in writing by manufacturer of size and 
type require to transfer loads to building structure. 

E.  Overhead Supported Backstops: 

1.  Stationary Type: Manufacturer's standard assembly. 

2.  Framing: Provide design using steel pipe, tubing, and shapes designed to minimize vibration 
during play. 

a. Center or Dual-Mast Frame: Welded with cross bracing. 

b. Finish: Manufacturer's standard polyester powder-coat finish. 

F.  Basketball Backboards: 

1.  Shape and Size: 

a. Rectangular, 72 by 48 inches, width by height. 

2.  Backboard Material: Provide with predrilled holes or preset inserts for mounting goals, and as 
follows: 

a. Fiberglass: Minimum 1-1/2-inch-thick, composite backboard consisting of minimum two 
3/16-inch-thick, molded-fiberglass panels laminated together over faces and edges 
encapsulating a 3/4-inch honeycomb core, reinforced at goal and backboard mountings 
or a wood panel product core; with threaded inserts or embedded anchors for mounting 
backboard corners to support framing at standard Target Area and Border Markings 
marked in black, with manufacturer's standard pattern and stripe width. 

b. Finish: Manufacturer's standard factory-applied, white background. 

G.  Goal Mounting Assembly: Goal-Mounting Assembly: Compatible with goal, backboard, and backstop; 
with manufacturer's standard hole pattern for goal attachment. 

1.  Direct Mount: Designed for mounting goal directly and independently to center mast of backstop, 
so that no force is transmitted by ring directly to backboard, and rigidity and stability of goal are 
maximized. 

H.  Basketball Goals: Basket ring complete with flanges, braces, attachment plate, and evenly spaced loops 
welded around underside of ring. 

1.  Single-Rim Basket Ring Competition Goal: Materials, dimensions, and fabrication complying with 
referenced standard rules. 

2.  Type: 

a. Fixed: Nonmovable. 

3.  Field Adjustment: Provide ring that is field adjustable for rebound elasticity without being removed 
from the backboard. 

4.  Mount: Front. 

5.  Net Attachment: No-tie loops for attaching net to ring without tying. 

6.  Finish: Manufacturer's standard finish. 
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I.  Basketball Nets: 12-loop-mesh net, between 15 and 18 inches long, sized to fit ring diameter, and as 
follows: 

1.  Cord:  Made from white nylon. 

 SAFETY PADS 

A.  Manufacturers: Subject to compliance with requirements, available manufacturers offering products that 
may be incorporated into the Work include, but are not limited to the following: 

1.  Performance Sports Systems. 

2.  Porter Athletic Corporation. 

3.  Spalding, a Russel Brands, LLC company. 

B.  Source Limitations: Obtain from single source from single manufacturer. 

C.  Surface-Burning Characteristics: Comply with ASTM E84; testing by a qualified testing agency. Identify 
products with appropriate markings of applicable testing agency. 

1.  Flame-Spread Index: 25 or less. 

2.  Smoke-Developed Index:  450 or less. 

D.  Pad Coverings: Provide safety pad fabric covering that is fabricated from puncture- and tear- resistant, 
PVC-coated polyester or nylon-reinforced PVC fabric, minimum 14-oz./sq. yd. and treated with fungicide 
for mildew resistance; with surface-burning characteristics indicated. 

E.  Wall Safety Pads: Padded wall wainscot panels designed to be attached in a continuous row; each panel 
section consisting of fill laminated to backer board, with visible surfaces  fully covered by seamless fabric 
covering, free of sag and wrinkles and firmly attached to back of backer board. 

1.  Backer Board: Minimum 3/8-inch-thick plywood, mat formed, or composite panel. 

2.  Fill: Multiple-impact-resistant foam, minimum 2-inch-thick bonded polyurethane, 6.0-lb/cu. ft. 
density. 

3.  Size: Each panel section 24 inches wide by minimum 72 inches long or as shown on the drawings. 

4.  Number of Modular Panel Sections: As indicated on Drawings. 

5.  Installation  Method: 1-inch  top  and  bottom  fabric  attachment  flange   with  exposed 
fasteners. 

6.  Fabric Covering Color(s):  Manufacturers standard grey. 

F.  Cutout Trim: Manufacturer's standard flanged cutout trim kits for fitting pads around switches, 
receptacles, and other obstructions. 

1.  Color: Gray. 

 MATERIALS 

A.  Support Cable: Manufacturer's standard galvanized-stranded-steel wire rope with a breaking strength of 
7000 lb. Provide fittings according to the wire rope manufacturer's written  instructions for size, number, 
and installation method. 

http://www.specagent.com/Lookup?ulid=703
http://www.specagent.com/Lookup?uid=123457099112
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B.  Castings and Hangers: Malleable iron, according to ASTM A47/A47M; grade as required for structural 
loading. 

C.  Anchors, Fasteners, Fittings, and Hardware: Gymnasium equipment manufacturer's standard corrosion-
resistant or noncorrodible units; concealed. 

PART 3 - EXECUTION 

 EXAMINATION 

A.  Examine tensile building structure, substrates, areas, and conditions, with Installer present, for 
compliance with requirements for court layout, alignment of mounting substrates, installation tolerances, 
operational clearances, and other conditions affecting performance of the Work. 

1.  Verify critical dimensions. 

2.  Examine supporting structure, subgrades,  subfloors, and footings below finished floor. 

3.  Examine wall assemblies, where reinforced to receive anchors and fasteners, to verify that 
locations of concealed reinforcements are clearly marked. Locate reinforcements  and mark 
locations. 

B.  Proceed with installation only after unsatisfactory conditions have been corrected. 

 INSTALLATION, GENERAL 

A.  Comply with manufacturer's written installation instructions and competition rules for each type of 
gymnasium equipment. 

B.  Install gymnasium equipment after other finishing operations, including painting, have been completed 
unless otherwise indicated. 

C.  Permanently Placed Gymnasium Equipment and Components: Install rigid, level, plumb, square, and 
true; anchored securely to supporting structure; positioned at locations and elevations indicated; in 
proper relationship to adjacent construction; and aligned with court layout. 

D.  Anchoring to In-Place Construction: Use anchors and fasteners where necessary to secure built-in and 
permanently placed gymnasium equipment to structural support and to properly transfer load to in-place 
construction. 

 INSTALLATION OF SAFETY PADS 

A.  Mount with bottom edge at 4 inches above finished floor. 

B.  Cutout Trim: Limit cuts in face of padding so that cuts are securely and fully concealed behind trim-kit 
flange. 

 ADJUSTING 

A.  Adjust components of gymnasium equipment to operate safely, easily, and quietly, free from binding, 
warp, distortion, nonalignment, misplacement, disruption, or malfunction 

END OF SECTION 



State of Alaska 
Department of Corrections 

REQUEST  FOR  CLEARANCE 

Contractor/Contract Staff Background 
Check 

Date: ________________ 

Applicant Name:_________________________________________________________________________ 

Mailing Address: _______________________________________________________________________ 

Purpose of this check:________________________________________ ____________________________ 

Date of Birth:___________________________  Social Security # : _______________________________ 

Alaska driver’s license #:__________________ 

Other states applicant has resided in and the dates:______________________________________________ 
_____________________________________________________________________________________ 

Prior criminal history (including the state the offense occurred in): ________________________________ 
_____________________________________________________________________________________ 

Is applicant currently on probation or parole? _______If yes, where?_________________________________ 

Does applicant have any relatives or acquaintances presently incarcerated in Alaska or under the Dept. of 
Corrections supervision? _____   If yes, state the person’s name/location: 
____________________________________________________________________________________ 

Clearance requested by (Contractor):________________________________________________________ 
Address:____________________________________________________  Phone:____________________ 

The information that I have provided is true and accurate to the best of my knowledge.  I authorize the 
Department of Corrections to perform a background investigation for any and all prior convictions or current 
warrants. 

Signature of applicant:__________________________________ Date:______________________ 

Contractor’s signature:__________________________________ Date:______________________ 

*   *   *   *   * *   *   *   *   *  *   *   *   *   *   *   *   *   *   * *   *   *   *   *   *   * *  

 

*  

 

* 

APSIN/WANTS: Clear:______ Wants:______ See Attached:______ 
NCIC/WANTS: Clear:______ Wants:______ See Attached:______ 
Criminal History Check (AK) No record found:______ See Attached:______ 
Criminal History Check (other states) No record found:______ See Attached:______ 

Request Granted: ______ Request Denied:______ 

Reason for denial:_______________________________________________________________________ 

Director/Superintendent (or designee): ________________________________  Date:_________________ 

*   *   *   *   *   

DO NOT WRITE BELOW THIS SECTION

YKCC Recreation Area Refurbish - 230001184-7



STATE OF ALASKA DEPARTMENT OF CORRECTIONS 

1 | P a g e

All SEXUAL BEHAVIOR IS PROHIBITED 
ZERO-TOLERANCE POLICY 

PRISON RAPE ELIMINATION ACT (PREA) 

1. Alaska Department of Corrections Policy and Procedure 808.19 Prisoner Rights, Sexual Abuse / Sexual Assault and Reporting

establishes a zero-tolerance policy toward sexual misconduct and provides guidelines and procedures consistent with the Prison

Rape Elimination Act (PREA) to reduce the risk of sexual misconduct within the correctional setting.

2. Sexual assault, sexual misconduct, and sexual harassment, or any type of sexual behaviors are PROHIBITED.

3. Types of Sexual Assault, Misconduct, and Harassment

• Prisoner-on-employee/contract worker/volunteer

• Employee/contract worker/volunteer-on-prisoner

• Prisoner on prisoner

4. Acts of Sexual Assault, Misconduct, and Harassment

• There is NO allowable consensual agreement between DOC employees, contract workers, volunteers, or offenders to

engage in ANY sexual behavior or act.

• The physical act

• The attempt of the physical act, including inappropriate touching and exhibitionism.

• Threats, intimidation, and actions/communications meant to coerce or pressure another to engage in the inappropriate act.

• Retaliation against individuals reporting prohibited sexual behavior is prohibited and punishable.

5. All Department personnel, contractors or volunteers who receive information concerning prisoner sexual misconduct or have

reasonable belief to suspect a prisoner is a victim of sexual misconduct or observe an incident or behavior shall immediately

report the information to the most appropriate supervisory staff. The information shall be documented on an Incident Report

form 809.03A.

6. Prisoners may report allegations of conduct prohibited by Policy and Procedures 808.09, including threats of sexual misconduct

to any Department employee, contractor, or volunteer. The such allegation may be reported verbally, in writing, or may be made

by a third party.

7. All reports of prohibited sexual behavior will be referred to a law enforcement agency for investigation and referral to the Alaska

State Troopers by the Department of Corrections.

8. Privileged communications between ordained clergy, medical or mental health staff, and clients does not extend to the matter that

threatens the safety of the institution, staff, or prisoners; if it contains a threat to public safety or if it is specifically addressed by

state statutes.

9. Confidentiality: All information related to a victim of sexual abuse or sexual harassment shall be considered confidential and

shall be released only to those who need the information to perform their official duties.

I HAVE READ, UNDERSTOOD, AND AGREE WITH THE ABOVE RULES. 
* I also acknowledge that I have been informed of my Prison Rape Elimination Act Responsibilities.*

Name (print and sign) Date 

YKCC Recreation Area Refurbish, 2230001184-7



STATE OF ALASKA 
Department of Corrections 

FACILITIES 
SUBSTITUTION REQUEST FORM 

 

Project:  YKCC Recreation Area Refurbish  Project No.:  230001184-7 

Contractor:   

Specified item for which substitution is requested (reference the specification section and paragraph): 

 
 

The following product is submitted for substitution (describe proposed substitution and attach applicable 
catalog cuts): 

 
 
 
 
 

I certify the following: 
Yes No 
  The substitute will perform adequately and achieve the results called for by the general 

design. 
  The substitute is similar, of equal substance, suited to the same use, and will provide the 

same warranty as the product specified. 
  The evaluation and approval of the proposed substitute will not delay the Substantial or 

Final Completion of the project. 
  Any change in the design necessitated by the proposed substitution will not delay the 

Substantial or Final Completion of the project. 
  The cost of any change in the design necessitated by the proposed substitution will be 

paid by the contractor at no cost to the State. 
  The cost of any license fee or royalty necessitated by the proposed substitution will be 

paid by the contractor at no cost to the State. 

Signed: Date: 
Authorized Contractor Signature 

Architect/Engineer Recommendation: 

  Accepted            Accepted as Noted            Not Accepted            Received Too Late 

Remarks: 
 
 
 

Architect/Engineer Signature: Date: 

 Recommend Acceptance 
 Recommend Rejection Date: 

Resident Engineer 

 Accepted 
 Rejected Date: 

Project Manager 
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