

**Alaska Department of  
Environmental Conservation  
Division of Air Quality**

**REQUEST FOR PROPOSAL 180000001  
State Implementation Plan Development and  
Technical Support  
AMENDMENT 2**

**Date of Issue: July 27, 2017**

Amendment 2 to State Implementation Plan Development and Technical Support RFP serves to respond to an inquiry and extend the dates in this RFP.

This Amendment begins on page 2 and ends on page 4 of this Amendment. Sections 1.01 and 1.03 contain amended language and begin on page 2 and end on page 3 of this Amendment. The inquiry and response begins on page 3 and ends on page 4 of this Amendment. This Amendment is hereby made part of the RFP and is a total of 4 pages.

Issued by:  
Laurel Shoop, Procurement Specialist I  
907-465-5037

**Item 1: Deadlines within the RFP that are hereby amended, either in part or whole, and are noted below.**

Section 1.01 RFP Administration Information is hereby amended as follows:

RFP Title:	State Implementation Plan (SIP) Development and Technical Support
RFP Project Description:	Provide assistance in the development and maintenance of State Implementation Plans and control plans by providing technical assistance in the development/analysis of emission factors, inventories, modeling, control measure development/analysis/implementation, and general support and training on nonattainment, maintenance, transportation and fuel issues. Tasks also include conducting statistical analyses, preparing technical reports, and other technical work related to implementing National Ambient Air Quality Standards in Alaska.
Procurement Officer :	Laurel Shoop Procurement Officer 410 Willoughby Ave, Ste. 303 Juneau, AK 99811 Email: laurel.shoop@alaska.gov Office phone number: 907-465-5037
Deadline To Receive Inquiries:	Friday, July 21, 2017, at 4:00pm AKST
Deadline for Receipt of Proposals:	All proposals must be submitted by Monday, August 7, 2017, at 4:00pm AKST
RFP Opening Date:	Tuesday, August 8, 2017, at 10:00am AKST
Initial Term of Contract and Renewals:	The initial term of the contract will be for 1 year. The contract may be renewed for 2 additional 2 year terms. The total contract term may not exceed 5 years.

Section 1.03 RFP Schedule is hereby amended as follows:

“

Schedule Component	Date
Inquiries Due	Friday, July 21, 2017, at 4:00pm AKST
Deadline for Receipt of Proposals	Monday, August 7, 2017, at 4:00pm AKST
RFP Opening	Tuesday, August 8, 2017, at 10:00am AKST
Notice of Intent to Award Issuance	August 15, 2017
DEC Contract Issuance	August 25, 2017
Service Commencement Date	August 28, 2017

”

**Item 2: Below is an inquiry from a proposer received by DEC July 27, 2017. Following the inquiry is the DEC response.**

**Inquiry 1:** “p. 25: “It is anticipated that the majority of the Regional Haze SIP work will be accomplished in FY18 and FY19.

p. 26: “For purposes of the RFP, Offerors shall focus on the FY18 basic deliverables when developing their proposal...The Contractor shall, for purposes of this RFP, perform the following Tasks identified for the technical support and development of the Regional Haze SIP...and the Anti-Idling Program....DEC anticipates not all \$150,000 will be needed to complete all 4 tasks.

p. 37: The first row of the Table in Section 7.01 (as amended) reads: “FY18 Tasks 1-5 and Potential Future Deliverables”

So does this mean all of the work for all Tasks 1 – 5 (Regional Haze work and anti-idling work) need to be done in FY18 and the total needs to be less than \$150K? Or is the \$150k intended to just cover the Regional Haze tasks? Or maybe just the portion of the Regional Haze tasks that will be done in FY18?”

**Response 1:** All of the work for all Tasks 1 – 5 (Regional Haze work and anti-idling work) should be \$150,000 or less. Proposals received with an amount higher than \$150,000 will be deemed non-responsive.

The cost proposal needs to address Tasks 1-4 and should be less than \$150,000 to account for funding for Task 5 but a cost analysis for Task 5 is not necessary.

Section 5.03.01, item (e) identifies expected timeline: contract issuance until September 30, 2018

Section 5.03.02, item (d) identifies expected timeline: contract issuance until November 30, 2018

Section 5.03.03, item (e) identifies expected timeline: contract issuance until January 30, 2018

Section 5.03.04, item (d) identifies expected timeline: contract issuance until March 30, 2019

Section 5.03.05, item (h) identifies expected timeline: contract issuance until September 30, 2017