

**STATE OF ALASKA RFP NUMBER 2519H047
AMENDMENT NUMBER ONE**

AMENDMENT ISSUING OFFICE:



Department of Transportation & Public Facilities
Statewide Contracting & Procurement
P.O. Box 112500
(3132 Channel Drive, Room 310)
Juneau, Alaska 99811-2500

THIS IS NOT AN ORDER

DATE AMENDMENT ISSUED: March 25, 2019

RFP TITLE:

RWIS POWER MODULE EQUIPMENT MAINTENANCE [FEDERALLY FUNDED]

DUE DATE: May 6, 2019 at 2:00pm prevailing Alaska Time

The purpose of this amendment is to correct typographical and other errors discovered after publication. Changes highlighted in red for convenience:

Item 1: *Delete Section 1.11 in its entirety and replace with the following:*

SEC. 1.11 RFP SCHEDULE

The RFP schedule set out herein represents the State of Alaska's best estimate of the schedule that will be followed. If a component of this schedule, such as the deadline for receipt of proposals, is delayed, the rest of the schedule may be shifted by the same number of days.

- Issue RFP **APRIL 12, 2019** (Minimum 21-days circulation period between issue and deadline for receipt of proposals dates and requires posting on the State of Alaska Online Public notice web site.),
- Deadline for Receipt of Proposals **MAY 6, 2019**,
- Proposal Evaluation Committee complete evaluation by **MAY 10, 2019**,
- State of Alaska issues Notice of Intent to Award a Contract **MAY 13, 2019**,
- (Minimum period between issuing Notice of Intent and issuing contract is 10 days - to allow time for protests.)
- State of Alaska issues contract **MAY 29, 2019**,
- Contract start **JUNE 1, 2019**.

This RFP does not, by itself, obligate the state. The state's obligation will commence when the contract is approved by the Commissioner of the Department of Transportation Public Facilities, or the Commissioner's designee. Upon written notice to the contractor, the state may set a different starting date for the contract.

The state will not be responsible for any work done by the contractor, even work done in good faith, if it occurs prior to the contract start date set by the state.

Item 2: *Delete Section 2, Background Information, paragraph 2 and replace with the following:*

The Department currently has **seventy (70)** RWIS sites where atmospheric and/or pavement data, sub-surface temperatures, and camera images are distributed internally and externally through public web applications (<http://roadweather.alaska.gov/> and <http://511.alaska.gov>).

Item 2: *Delete Section 3.04, Contract Price Adjustments, paragraph 1 and replace with the following:*

Contract hourly rates will remain firm through **May 31**, 2020. The Contractor may request a price adjustment, in writing to the Procurement Officer, 30 days prior to the contract renewal date. If a contractor fails to request a price adjustment 30 days prior to the renewal date, the adjustment will be effective 30 days after the state receives their written request.