

STATE OF ALASKA RFP NUMBER 2017-0400-0009

AMENDMENT NUMBER ONE



STATE OF ALASKA
Department of Revenue
Administrative Services Division
333 Willoughby Avenue
11th Floor State Office Building
PO Box 110410
Juneau, AK 99811-0410

THIS IS NOT AN ORDER

DATE AMENDMENT ISSUED: November 9, 2016

RFP TITLE: NSTAR Re-Platform Project

IMPORTANT NOTE TO OFFERORS: Only the following items/sections referenced in this amendment are to be changed. All other terms and conditions of the original Request for Proposals remain the same.

Amendment number One (1) to RFP 2017-0400-0009 serves to revise and clarify Section 1.01, 2.02 and eliminate Section 5.01.10, User Documentation.

DEADLINE FOR RECEIPT of PROPOSALS: The revised deadline for receipt of submissions of proposals is **1:30pm Alaska Time on December 14, 2016.** Pre-Proposal conference will be held at 1:00 PM, Alaska Time, on November 22, 2016.

Schedule Revision for NSTAR Re-Platform Project RFP

		Original Date	Revised Date
1	Issue RFP, (Minimum twenty-one (21) days circulation period between issue and opening date also requires posting on the State of Alaska Online Public notice web site.).	November 1, 2016	November 1, 2016
2	A Pre-proposal Conference will be held in Anchorage, (see Section 2.02).	November 15, 2016	November 22, 2016
3	Questions about the RFP must be submitted in writing to the Procurement Contact.	no later than November 21, 2016	no later than November 28, 2016
4	All questions will be answered in writing and sent to all registered bidders.	no later than November 28, 2016	no later than December 2, 2016
5	Deadline for Receipt of Proposals.	December 7, 2016, 1:30 PM (Alaska time).	December 15, 2016, 1:30 PM (Alaska time).
6	Proposal Evaluation Committee (PEC) completes evaluation.	December 21, 2016	January 16, 2017
7	State of Alaska issues Notice of Intent to Award a Contract.	January 5, 2017	January 20, 2017
8	State of Alaska begins Contract Negotiations with Selected Vendor (after ten (10) day protest period).	January 16, 2017	January 31, 2017
9	State of Alaska completes Contract Negotiations with Selected Vendor.	January 20, 2017	February 8, 2017
10	State of Alaska submits Contract to federal OCSE for review and approval.	January 23, 2017	February 13, 2017
11	Pending OCSE approval, State of Alaska issues contract.	on or about March 31, 2017	on or about April 7, 2017
12	Pending OCSE approval, Contract starts.	on or about April 10, 2017	on or about April 17, 2017