STATE OF ALASKA ITB # 09-3001-02A8013004

POV Parking Lot Improvements Design Build, Camp Denali Building 49000, JBER



Department of Military and Veterans Affairs Building 57024, Roosevelt Rd. JBER, Alaska 99505

THIS IS NOT AN ORDER

DATE AMENDMENT 3 ISSUED: August 14, 2018

ITB TITLE: POV Parking Lot Improvements Design Build, Camp Denali Building 49000, JBER

ITB DUE DATE AND TIME: 12:00 PM AST on August 29, 2018 (No Change)

This amendment is to provide prospective bidders with a Bid Schedule. These forms are to be included within sealed Bid Package. Failure to include these forms will qualify the bid as Unresponsive.

_//Signed Copy on File//_____

Colby M. Thurston **Contracting Officer**

PHONE: (907) 428-7699



STATE OF ALASKA **DEPARTMENT OF MILITARY AND VETERANS AFFAIRS**

PROCUREMENT BID SCHEDULE (CONSTRUCTION RELATED)

Project Name:		POV Parking Lot Improvements	Procurement Agency and Address:		s:
Project Number: 09-3001-02A8013004			Department of Military and Veterans Affairs-FMO		
Location:	cion: Camp Denali Building 49000		57024 Roosevelt Drive Fort Richardson, AK 99505		
,	Fort Rich	Richardson, AK (907) 428-7699			
	99505			T	,
Procurement Officer: Colby Thurston				Date of Issuance	: 14-Aug-18
Office Phone: 907-428-7699				Bid is Due: 29-	Aug-18
detailed in th	he POV Par	ial, equipment, supervision and travel, if king Lot Improvements Design Build Bupleted for the amounts shown below:	uilding 49000 (wit	ĥ Bid Options) Invi <u>S. DOLLARS</u>	tation To Bid,
Basic Bid			\$		
Option 1			\$		
Option 2			\$		
Option 3			\$		
Option 4			\$		
Option 5			\$		
Total			\$		
required for F	Project Nun	documents, with amendmentshber 09-3001-02A8013004. I agree to f. The Work shall be accomplished in a	urnish all necessa professional man	ry labor, materials, ner acceptable to the	and equipment ne Procurement
Contractor			Contra	actor Reg. No.	
Authorized Signature			Title		
Address					
Business Lic	cense #	EIN or SSN		Phone #	
Procurement	t Officer:	Colby Thurston		Date of Receipt:	



STATE OF ALASKA DEPARTMENT OF MILITARY AND VETERANS AFFAIRS

PROCUREMENT BID SCHEDULE (CONSTRUCTION RELATED)

(Excerpt from ITB Scope of Work)

- Contractor shall develop Final Design drawings and specifications for the parking lot enhancements per the Summary of Work and additional information provided in the ITB. Contractor will obtain Contracting Officer approval of the Final Design prior to ordering materials and commencing construction work. Contractor's design and work plan will include:
 - a. Removal of existing pavement, regrade and compact base material, and resurface POV parking lot excluding G-Wing area. Contractor will include in Bid Proposal the method which will be employed to resurface the parking lot. Bidder may provide various options with applicable price differences and a brief discussion of the advantages/disadvantages of the various methods.
 - b. Contractor shall adhere to all applicable Unified Facilities Criteria (UFC), American Society for Testing and Methods (ASTM), American Association of State Highway and Transportation Officials (AASHTO), National Electrical Code (NEC), International Building Codes (IBC), Uniform Federal Accessibility Standards (UFAS), and Americans with Disabilities Act (ADA) as they pertain to flexible paving, parking design, striping, lighting design, and trenching. Should there be discrepancy between the UFC specifications and the applicable building code, the more stringent requirement shall govern.
 - c. Stripe new asphalt to match existing pattern and expand new striping into North end of parking lot.
 - d. Contractor shall provide as **Options:**
 - 1. Replace existing light pole heads with LED units (4100K) excluding G-Wing.
 - Lighting Design for 49000 Personal Owned Vehicle (POV) Parking Lot including expansion into North end of parking lot excluding G-Wing.
 - 3. Expand lighting into North end of parking lot including light bases, poles, heads with LED units (4100K), and associated conduit, cabling, and controls.
 - 4. Replace existing light pole heads with LED units (4100K) at G-Wing.
 - 5. Concrete curbing encircling existing landscape islands within the confines of the POV parking lot.