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This addendum consists of:  
 
1. Bid Due Date Extension 

 

Information in this addendum takes precedence over original information.  All other provisions of the 
document remain unchanged.  
 
Note to Bidders: Bidders are required to acknowledge this addendum on the proposal form. 
The following additions, corrections, and changes are hereby made to the subject invitation to bid.   
 

Notes:     

 Bid due date has been extended from October 10, 2018 to 2:00pm 
October  23, 2018  

 
 
Project related questions or clarifications: Mark Moon, DHSS Project Manager at (907) 269-7812 

or mark.moon@alaska.gov. 

 
Issued by:   Mark Moon, DHSS Project Manager 
Issue Date:  October 5, 2018 
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