
 

 

 
 

 
 

Department of Corrections 
 

DIVISION OF ADMINISTRATIVE SERVICES 

Anchorage Procurement Office  
 

550 W. 7th Ave., Suite 1800 

Anchorage, Alaska 99501-3569 

Main: 907.269-7349 

Fax: 907.269-7345 

Email: evan.patterson@alaska.gov 

Issue Date: May 30, 2019 
 
ATTN: Vendors 
 
RE: Project Name:   HMCC Roof Repairs 

Project Number:   2019-2102-0101 
Project Location: Hiland Mountain Correctional Center 
ITB Opening Date and Time: June 3, 2019 @ 2:00 PM local time 

 

Addendum # SIX (6) 
 

This addendum forms a part of the contract documents and modifies the original drawings 
and/or specifications for the subject work. In case of conflicts between this addendum and 
previously issued documents, this addendum shall take precedence. 
 
The following changes are required: 
 

1. The bid date will be extended from May 31 to June 3rd, 2019 @ 2:00 PM local time. 
 
The following are questions from interested parties and the department’s response: 
 

1. Question: Requesting approval of the GAF Roof System (GAF Timberline Ultra HD 
Shingles) for the Hiland Mountain Correction Center project. GAF Enhanced System 
Plus Warranty Coverage installed by GAF Factory Certified Contractor. Holds a 40 year 
warranty term with upfront 20 year non-prorated coverage then prorates from year 20 
through year 40. (Please see warranty for more detail). 

 
Answer: Shingles must be SBS-modified asphalt shingles. See addendum #2 Asphalt 
Shingle specification 07 31 13. 

 
Section 07 311 13 – Asphalt Shingles that was included in addendum #2 and changed in 
addendum #4; change paragraph 1.10, A, 2 as follows: 

 
2. Material Warranty Period: 40 years from date of Substantial Completion. 

 
 The department is not accepting further questions. 
 

End of Addendum #6 
 

Please be reminded that all addendums must be acknowledged on your bid proposal. 
 
Sincerely, 
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Evan Patterson 
Procurement Officer 
 
cc: Ryan Henderson, Project Manager, DOC 
 Dan Aicher, Facilities Manager, DOC 


