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Project Anton Larsen Bay Road 
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Date of Issue: February 26, 2020 

 

Addendum Two provides answers to questions received from vendors and 
provides the deadline for submittal of questions for this ITB. This 
Addendum Two is hereby made part of the ITB and is a total of 2 pages. 
 
 
 
 

Issued by: 
Chris Brooks, Procurement Officer 
Phone: (907) 269-8666 
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Question 1: Are the Excavation & Backfill of 202(4) Removal of Culvert 
Pipe & 202(17) Removal of Water Pipe going to be considered subsidiary 
of the removal pay items, or will the excavation and backfill be paid using 
203(3) Unclassified Excavation & 203(6A) & 203(6C) Borrow, Select 
Material, Type A & C? 
 
Answer: Per Section 202 5.01 – Excavation, backfill and compaction is 
subsidiary. 
 
Question 2: If the existing material meets Borrow Material Type A or C 
spec, does it need to be hauled and scaled for payment? 
 
Answer: If the material meets the standard, it should be allowed to stay.  A 
likely scenario is that the material meets Borrow C and is able to be used in 
the temporary detour road.  This is a LS item and therefore would not need 
to be measured.   
 
The deadline for submittal of questions for this ITB is Friday, February 28, 
2020.  
 

End of Addendum Two 
 
 
 
 
 
 
 
 
 
 
 
 
  


