

Department of Military and Veterans Affairs Division of Administrative Services



Convert AutoCAD and Scan Plan Drawings to Revit Building Information Modeling Drawings RFP 210000006 Amendment # 1

08/11/2020

This amendment is being issued to provide question and answers received regarding this RFP. **This is a mandatory return amendment**

Important Note to Offerors: You must sign and return this page of the amendment document with your proposal. Failure to do so may result in the rejection of your proposal. Only the RFP terms and conditions referenced in this amendment are being changed. All other terms and conditions of the RFP remain the same.

Jim Manco Procurement Specialist Phone: (907) 428-7224 Email: MvaDasProcurement@alaska.gov

COMPANY SUBMITTING PROPOSAL

AUTHORIZED SIGNATURE

DATE

Questions submitted by potential offerors and answers from the state:

- Question 1: Question 11 notes that "attachment 6, potential Revit conversion facilities... identifies the square footages" of potential Revit conversion facilities. However, "Attachment Six" on the RFP is "Questions and Answers," not a list of facilities. May I have a link to or a copy of the potential Revit conversion facilities document that Question 11 references? This is so our firm may view the quantity and size of your facilities and have a better idea of the size of this project.
- Answer: Please see the below list.
- Question 2:To Clarify the billing structure: based on the Cost Proposal we submit our hourly rates on
Attachment 1. Those hourly rates are then multiplied for square footage for each site?Answer:The hourly rates submitted on Attachment 1 are all-inclusive of all direct costs associated with
performance of the contract. Naturally, a site with less square footage would take fewer
hours than a facility with more square footage. Attachment 6 lists the approximate square
footages of AKARNG facilities.
- Question 3:Sec 3.03 talks about "suspense Dates" can you further define/clarify this term?Answer:In Section 3.03, the term "suspense dates" refers to dates established by the contractor when
developing a work schedule upon issuance of a Delivery Order. They are used to ensure
proper review times are allowed during the deliverable submittal process.

Attachment 6: Potential Revit Conversion Facilities

Structure Name	Structure Type					nitectural/Mechanical/Structural)
Alcantra - Bldg # 3501	Annex	4850		Interior/Exterior		Mechanical/Structural
Alcantra - Mess Hall	other	1080		Interior/Exterior	Architectural	
Alcantra Armory	Armory	17167		Interior/Exterior		Mechanical/Structural
Alcantra Bldg - State Defense	Administration	1401		Interior/Exterior	Architectural	
Alcantra FMS Maint Shop	motor pool (vehicles)	2400		Interior/Exterior	Architectural/I	Mechanical
Alcantra Log Cabin	Administration	998		Interior/Exterior	Architectural	
Alcantra MEOC	Garage	4800		Interior/Exterior		Mechanical/Structural
Anchorage Airport Bldg 52	other	19234		Interior/Exterior	Architectural	
Barrow Armory	Armory	3600		Interior/Exterior	Architectural	
Bethel AAOF	Hangar	23396		Interior/Exterior		Mechanical/Structural
Bethel Armory Bryant Airfield #47420	Armory	19000		Interior/Exterior		Mechanical/Structural
	Administration.	10070 4000		Interior/Exterior		Mechanical/Structural
Bryant Airfield #47424 Bryant Airfield #47425	Heated Storage Heated Storage	4000		Exterior Exterior	Architectural Architectural	
Bryant Airfield #47427	Hangar	42245		Interior/Exterior		Mechanical/Structural
Bryant Airfield #47430	Hangar	19676		Interior/Exterior		Mechanical/Structural
Bryant Airfield #47431	Hangar	38389		Interior/Exterior		Mechanical/Structural
Bryant Airfield #47432	Administration.	4625		Interior/Exterior		Mechanical/Structural
Bryant Airfield #47433	Garage	8000		Interior/Exterior	Architectural/	Mechanical/Structural
Bryant Airfield #47435	General Storage	4000		Exterior	Architectural	
Bryant Airfield #47436	Pump Station	1465		Exterior		Mechanical/Structural
Bryant Airfield #47437	Garage	9905		Interior/Exterior		Mechanical/Structural
C12 Administrative Building	Office	476		Interior/Exterior	Architectural	
C12 Hangar	other	6597	17223	Interior/Exterior	Architectural	
Camp Carroll #57024	Administration.	5298		Interior/Exterior	Architectural/	Mechanical/Structural
Camp Carroll #57040	Administration.	1440		Interior/Exterior	Architectural	
Camp Carroll #57114	training	5000	5000	Interior/Exterior	Architectural/	Mechanical/Structural
Camp Carroll #57226	housing - unaccompanied	2160	5426	Interior/Exterior	Architectural/	
Camp Carroll #57400	to be determined	4000		Exterior	Architectural	
Camp Carroll #57408	General Storage	4000		Exterior	Architectural/I	Mechanical
Camp Carroll #57425	General Storage	2634		Exterior	Architectural	
Camp Carroll #57426	General Storage	1250		Exterior	Architectural	
Camp Carroll #57428	repair and maintenance shops	5719		Interior/Exterior	Architectural	
Camp Carroll #57460	General Storage	1200		Exterior Exterior	Architectural Architectural	
Camp Carroll #57462 Camp Carroll #57464	General Storage General Storage	1200 1200		Exterior Exterior	Architectural	
Camp Carroll #57466	General Storage	1200		Exterior	Architectural	
		1200			Architectural	
Camp Carroll #57468 Camp Carroll #57503	General Storage Administration.	3308		Exterior Interior/Exterior	Architectural	
Camp Carroll #60606	housing - unaccompanied	2165		Interior/Exterior	Architectural/	Mechanical
Camp Carroll #60620	other	10650		Interior/Exterior	Architectural/I	
Camp Carroll #60700	Administration	2161		Interior/Exterior	Architectural	Noonanioa.
Camp Carroll #60702	Administration	2161		Interior/Exterior	Architectural	
Camp Carroll #60704	training	2346		Interior/Exterior	Architectural	
Camp Carroll #60706	training	2346		Interior/Exterior	Architectural	
Camp Carroll #60708	training	2346	2400	Interior/Exterior	Architectural	
Camp Carroll #60710	Medical	1265	1410	Interior/Exterior	Architectural	
Camp Carroll #60712	other	1019	1008	Interior/Exterior	Architectural	
Camp Carroll #60714	sanitary	2120	2047	Interior/Exterior	Architectural	
Camp Carroll #60716	training	3200		Interior/Exterior	Architectural	
Camp Carroll #60718	training	2400		Interior/Exterior	Architectural	
Camp Carroll #60720	Administration	3200		Interior/Exterior	Architectural	
Camp Carroll #60722	training	2400		Interior/Exterior	Architectural	
Camp Carroll #60724	housing - unaccompanied	3200	3600	Interior/Exterior	Architectural	
Camp Carroll #60726	Administration	2400		Interior/Exterior	Architectural	
Camp Carroll #60728	training	3200		Interior/Exterior	Architectural	
Camp Carroll #60730	training	2400		Interior/Exterior	Architectural	
Camp Carroll #60732 Camp Carroll #60734	housing - unaccompanied	3200		Exterior	Architectural	
Camp Carroll #60736	housing - unaccompanied	3200 3200		Exterior Exterior	Architectural Architectural	
Camp Carroll #60738	housing - unaccompanied housing - unaccompanied	2400		Exterior	Architectural	
Camp Carroll #60740	housing - unaccompanied	2400		Exterior	Architectural	
Camp Carroll #60802	Administration.	4661		Exterior		Mechanical/Structural
Camp Carroll #60806	training	2133		Exterior	Architectural/I	
Camp Carroll #60808	Administration	2133		Exterior	Architectural	
Camp Carroll #60810	Administration	3000		Exterior	Architectural	
Camp Denali #49000	Armory	272672	250000	Interior/Exterior	Architectural/	Mechanical/Structural
Camp Denali #49040	motor pool (vehicles)	17300	17301	Interior/Exterior		Mechanical/Structural
Camp Denali #49140	Administration	25793		Interior/Exterior		Mechanical/Structural
Camp Denali #49142	Storage	5840		Interior/Exterior	Architectural	
Camp Denali #49198	Office	4000		Interior/Exterior	Architectural	
Camp Denali #49200	Storage	4000		Interior/Exterior	Architectural	
Camp Denali #49202	Administration	4000	4000	Interior/Exterior	Architectural	
Camp Denali #49204 Camp Denali #49206	Storage	4000		Exterior Exterior	Architectural	
Camp Denali #49206 Camp Denali #49208	Storage	4000		Exterior Exterior	Architectural Architectural	
Camp Denali #49208 Camp Denali #49209	Storage Storage	4000		Exterior	Architectural	
Camp Denali #49209 Camp Denali #49210	Armory.	4000		Interior/Exterior	Architectural	
Camp Denali CSMS	motor pool (vehicles)	67900		Interior/Exterior		Mechanical/Structural
CD - Humidity Control Building	Heated Storage.	20000		Exterior	Architectural	
CD - Humidity Control Building	Heated Storage.	20000	20000	Exterior	Architectural	
CD - Humidity Control Building	Heated Storage.	20000	20000	Exterior	Architectural	
Fairbanks Armory	Armory	28855	30852	Interior/Exterior	Architectural/	Mechanical/Structural
Fairbanks OMS	repair and maintenance shops	4354		Interior/Exterior		Mechanical/Structural
Hooper Bay Bldg 1 Armory	Armory	1200		Interior/Exterior	Architectural	
Hooper Bay Bldg 2 Armory	Armory	1368		Interior/Exterior	Architectural	
Hooper Bay New Armory	Armory	1560		Interior/Exterior	Architectural	
Kenai Armory	Armory	14710		Interior/Exterior		Mechanical/Structural
Ketchikan Armory	Armory	18466		Interior/Exterior		Mechanical/Structural
Kodiak Armory	Armory	8426		Interior/Exterior		Mechanical/Structural
Kotzebue Armory	Armory	24,323		Interior/Exterior		Mechanical/Structural
Kotzebue Hangar	Hangar Armon	13068		Interior/Exterior		Mechanical/Structural
Juneau Armory Juneau FMS	Armory motor pool (vehicles)	33131 7704		Interior/Exterior Interior/Exterior		Mechanical/Structural Mechanical/Structural
Juneau FMS Juneau AAOF	Hangar	17407		Interior/Exterior		viechanical/Structural
Nome Armory	Armory	1407		Interior/Exterior		Mechanical/Structural
Nome FMD	repair and maintenance shops	2400		Interior/Exterior	Architectural	
Nome Hangar	Hangar	17407		Interior/Exterior		Mechanical/Structural
Nome OMS	Armory	2849		Interior/Exterior	Architectural/	
Quinhagak Mid Armory	Armory	1368		Interior/Exterior	Architectural	n ====
Quinhagak New 2005 Armory	Armory	1500		Interior/Exterior	Architectural	
Quinhagak Old Armory	Armory	1200		Interior/Exterior	Architectural	
Sitka Armory	Armory	15305		Interior/Exterior		Mechanical/Structural
Valdez Armory	Armory	3911	3900	Interior/Exterior	Architectural/	Mechanical/Structural
Valdez Vehicle Storage	Cargo, Storage facility.	3840		Interior/Exterior		Mechanical/Structural