STATE OF ALASKA RFP NUMBER 2523H002 AMENDMENT NUMBER TWO

AMENDMENT ISSUING OFFICE:



Department of Transportation & Public Facilities
Statewide Contracting & Procurement
P.O. Box 112500
(3132 Channel Drive, Room 350)
Juneau, Alaska 99811-2500

THIS IS NOT AN ORDER

DATE AMENDMENT ISSUED: May 9, 2022

RFP TITLE:

International Air Cargo Development Consultant

REVISED RFP PROPOSAL DUE DATE AND TIME: July 7, 2022 at 2:00 PM prevailing Alaska Time

This is a mandatory return Amendment. Your proposal may be considered non-responsive if this signed amendment is not received [in addition to your proposal] by the date and time proposals are due.

Signature: Name: Title:	Tom Mayer Tom Mayer Procurement Specialist V	Date: <u>5/9/2022</u>
Vendor Sign	nature	
Business Na	me:	Date:
Printed Nam	ne:	
Signature:		
Title:		

The following changes are hereby made:

Change One: Delete Section 1.02 in its entirety and replace with the following:

SEC. 1.02: DEALINE FOR RECEIPT OF PROPOSALS

Proposals must be received no later than 2:00PM prevailing Alaska Time on July 7, 2022.

Faxed, emailed, and oral proposals are not acceptable.

STATE OF ALASKA DEPARTMENT OF TRANSPORTATION AN DPUBLIC FACILITIES INTERNAITONAL AIR CARGO DEVELOPMENT CONSULTANT AMENDMENT TWO

Change Two: Delete Section 1.12 in its entirety and replace with the following:

SEC. 1.12 RFP SCHEDULE

The RFP schedule set out herein represents the State of Alaska's best estimate of the schedule that will be followed. If a component of this schedule, such as the deadline for receipt of proposals, is delayed, the rest of the schedule may be shifted by the same number of days.

ITB: 2523H002

• Issue RFP May 6, 2022

Deadline for Receipt of Proposals
 July 7, 29 31, 2022

• State of Alaska issues Notice of Intent to Award a Contract August 3, 2022

• State of Alaska issues contract August 16, 2022

Contract start
 September 1, 2022

This RFP does not, by itself, obligate the state. The state's obligation will commence when the contract is approved by the Commissioner of the Department of Transportation and Public Facilities, or the Commissioner's designee. Upon written notice to the contractor, the state may set a different starting date for the contract. The state will not be responsible for any work done by the contractor, even work done in good faith, if it occurs prior to the contract start date set by the state.