

## Department of Transportation and Public Facilities

NORTHERN REGION Design and Engineering Services Contracts Section

> 2301Peger Road Fairbanks, Alaska 99709-5316 Main: 907-451-2247 TDD: 907-451-2363 dot.alaska.gov

July 14, 2022

Email to: SEE DISTRIBUTION

Re: NOTICE OF CANCELLATION

RFP No. 25-22-4-020

AMHS- Tustumena Replacement Vessel - CM/GC

No. SAMHS00158/9500153

This serves to notify all interested parties that the solicitation for the referenced project has been cancelled effective July 12, 2022. The services required under this solicitation may be re-advertised either as a stand-alone project or combined with another project in the future.

The Department has decided to cancel the soliciatation based on the following:

The project was advertised with the concurrence of the Alaska Marine Highway System and publicly advertised March 23, 2022. The submittal deadline was June 23, 2022. No bids were received. Thus cancellation of this solicitation is appropriate.

An interested party may protest the cancellation of an invitation for bid or proposal under 2 AAC 12.615 within 10 calendar days of the issuance of the notice of cancellation.

**Email** 

Sincerely,

Pamela Lord for

Barbara L. Tanner, P.E. Chief of Contracts

**DISTRIBUTION:** 

<u>Firm</u> <u>Email</u> <u>Firm</u>

lyg

cc by email: John Falvey, AMHS Division Director

Eric Verrelli, Chief of Contracts (SC)

Barbara L. Tanner, P.E., Chief of Contracts (NR)

Associated General Contractors/Plans Room 8005 Schoon St Anchorage AK 99518

## For Our Files:

Archives Project File Reading File

File electronic copy in project folder Upload onto eDoes NOT OUR REGION