

STATE OF ALASKA

Department of Fish and Game

Division of Administrative Services



Feasibility Study for Implementing a Mark-Select Fishery (MSF) in the Southeast Alaska (SEAK) Chinook Salmon Sport Fishery

ITB 230000004

Amendment# 1

July 29, 2022

This amendment is being issued to *re-open the ITB with an updated solicitation and close date of August 19, 2022.* Be sure to review updated solicitation.

Amendment #1- Updates to the deliverables and the cost proposal on ITB 230000004- Feasibility study for implementing a MSF in SEAK Chinook salmon sport fishery- Attached separately.

Vendors will be required to re-submit proposals to the Procurement officer to be considered responsive.

2 AAC 12.295- Allows the Procurement Officer to amend an ITB if, after receipt of proposals, there is a need for any substantial clarification of or material change in the request for proposals, the request must be amended to incorporate the clarification or change, and a date and time established by the procurement officer for receipt of new or amended proposals. Evaluations may be adjusted as a result of receiving new or amended proposals.

Procurement Officer: Kristie Ely

Title Procurement Officer

Email: kristie.ely@alaska.gov