STATE OF ALASKA

Department of NAME
Division of NAME



Super Cub and Cessna 206 Engine Overhaul

ITB 2023-1200-0042A

Amendment #1

March 9, 2023

This amendment is being issued to update the return of overhauled engine deadline.

Important Note to Offerors: You must sign and return this page of the amendment document with your proposal. Failure to do so may result in the rejection of your proposal. Only the ITB terms and conditions referenced in this amendment are being changed. All other terms and conditions of the ITB remain the same.

Jason Monkelien	
Procurement Specialist II	COMPANY SUBMITTING PROPOSAL
Phone: (907) 269-5582	
Email: jason.monkelien@alaska.gov	
	AUTHORIZED SIGNATURE
	DATE

Changes to the ITB:

<u>Change 1:</u> Update the language in Section 2.01 Contract Term, "The length of the contract will be from the date of receipt of contract award(s), approximately March 30, 2023, until after puck-up and shipment of final engine from F.O.B. Point identified in Section F.O.B. POINT, no longer than **150** days."

<u>Change 2:</u> Update the language in Section 2.10 Scope of Work and Specifications, "Overhaul and return serviceable and airworthy three Lycoming 0-320-B2B 160 HP, roller tappet and one Teledyne Continental IO-550-F 285 to 310 HP, engines within **150** calendar days after pick-up and shipment from F.O.B Point."

<u>Change 3:</u> Update the language in Section 2.13 Delivery Time, "Failure to make an entry in the space provided will construed as an offer to delivery within **150** calendar days after the receipt of an order. Bids that specify deliveries in excess of **150** calendar days after the receipt of an order will be considered non-responsive and the bids will be rejected."

<u>Change 4:</u> Update the language in Section 4.10 Contractor Selection Process, "Once the contracts are established this selection process will be used. If, for any reason, the lowest contractor is not able to complete all engine repairs within **150** days after award of the contract, the state will contact the next lowest priced contractor for a portion of the work. This process will continue until all engine repairs have been assigned."