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STATE OF ALASKA 
Department of Public Safety 

Division of Administrative Services 
 

 

 

Super Cub and Cessna 206 Engine Overhaul 
ITB 2023-1200-0042A 

Amendment # 2 

March 15, 2023 

This amendment is being issued to extend the deadline for receipt of bids, update the return of 

overhauled engine deadline and answer questions.  

 

Important Note to Offerors:  You must sign and return this page of the amendment document with your proposal. 

Failure to do so may result in the rejection of your proposal. Only the ITB terms and conditions referenced in this 

amendment are being changed. All other terms and conditions of the ITB remain the same. 

 

 

 

 

Jason Monkelien   

Procurement Specialist II                       COMPANY SUBMITTING PROPOSAL 

Phone:   (907) 269-5582 

Email:   jason.monkelien@alaska.gov  

                               AUTHORIZED SIGNATURE 

 

   

                                                 DATE 
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Changes to the ITB: 

 

Change 1: Extend the deadline for submission of a bid to Wednesday March 22, 2023, at 1:30 p.m. AKST 

  

 

Change 2: Update the language in Section 2.01 Contract Term, “The length of the contract will be from the date 

of receipt of contract award(s), approximately March 30, 2023, until after pick-up and shipment of final engine 

from F.O.B. Point identified in Section F.O.B. POINT, no longer than 180 days.” 

  

 

Change 3: Update the language in Section 2.10 Scope of Work and Specifications, “Overhaul and return serviceable 

and airworthy three Lycoming 0-320-B2B 160 HP, roller tappet and one Teledyne Continental IO-550-F 285 to 310 

HP, engines within 180 calendar days after pick-up and shipment from F.O.B Point.” 

  

 

Change 4: Update the language in Section 2.13 Delivery Time, “Failure to make an entry in the space provided will 

construed as an offer to delivery within 180 calendar days after the receipt of an order. Bids that specify deliveries 

in excess of 180 calendar days after the receipt of an order will be considered non-responsive and the bids will be 

rejected.” 

  

 

Change 5: Update the language in Section 4.10 Contractor Selection Process, “Once the contracts are established 

this selection process will be used. If, for any reason, the lowest contractor is not able to complete all engine 

repairs per engine within 180 days after award of the contract, the state will contact the next lowest priced 

contractor for a portion of the work. This process will continue until all engine repairs have been assigned.” 

  

 

 

 

Questions submitted by potential offerors and answers from the state: 

 

Question 1: Do all of the requested engines be repaired within 180 days after award of the contract?   

 

Answer: No, the State is requiring that each engine be repaired within the deadline after shipment from F.O.B. 

Point. If multiple engines are awarded to one vendor, each engine can be repaired one at a time 

and each with a separate maximum 180-day turnaround time. 

               

 


