



THE STATE  
of **ALASKA**  
GOVERNOR MIKE DUNLEAVY

## Department of Transportation and Public Facilities

SOUTHCOST REGION  
Design and Engineering Services  
Contracts Section

2306860 Glacier Highway  
P.O. Box 112506  
Juneau, Alaska 99801-2506  
Main: (907) 465-1763  
Toll free: (800) 575-4540  
Fax: (907) 465-2016  
TTY-TDD: (800) 770-8973

May 30, 2023

Email to: SEE DISTRIBUTION

Re: **NOTICE OF CANCELLATION**

**Project name:** Southcoast Region Construction CMGC & Independent Cost  
Estimating (ICE) Services 2023 Term Agreement  
**No.** 25233036

Proposals for the subject solicitation are due May 30, 2023, at 4:00 PM AST.

This serves to notify all interested parties that the solicitation for the referenced project has been cancelled prior to opening in accordance with 2 AAC 12.850(b)(1). Any proposals already received will not be evaluated for this solicitation and are hereby rejected.

The Department's Decision to cancel this solicitation prior to opening is based on the following:

A term agreement for these services that Southcoast Region can utilize already exists that was let by Northern Region with the ability to be used by all Regions. The services identified under this solicitation for Southcoast Region are thus no longer required.

An interested party may protest the cancellation of an invitation for bid or proposal under 2 AAC 12.615 within 10 calendar days of the issuance of the notice of cancellation.

Sincerely,

A blue ink signature of Eric Verrelli.

Eric Verrelli  
Chief of Contracts

## DISTRIBUTION:

<u>Firm</u>	<u>Email</u>
Michael Baker Int.	<a href="mailto:jbaker@mbakerintl.com">jbaker@mbakerintl.com</a>
DOWL	<a href="mailto:marketing@dowl.com">marketing@dowl.com</a>
Elle Consultants	<a href="mailto:Myron.Lewis@elleconsultantsinc.com">Myron.Lewis@elleconsultantsinc.com</a>
ProHNS LLC	<a href="mailto:garret@prohns.com">garret@prohns.com</a>
The Plans Room	<a href="mailto:mail@theplansroom.com">mail@theplansroom.com</a>

cc by email: Chris Goins, P.E., C.M., Regional Director  
Amber Marshall, Project Control  
David Lowell, P.E., Construction Engineer  
Kirk Miller, P.E., Preconstruction Engineer  
Vicky Roberts, Deputy Director