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  SOUTHCOAST REGION 
  Contracts Office 

 
  6860 Glacier Highway 

 
 

 
 
 
 
 
August 8, 2023 
 
RE: ADDENDUM NO. 01 TO REQUEST 
FOR PROPOSALS (RFP) PACKAGE: 
 
0097002 
SFHWY00499CMGC; SGY Klondike Highway Rockfall Mitigation CMGC Services 
 
EMAIL TO:  All RFP recipients on record. 
 
The RFP Package is hereby clarified or changed as follows: 
 
1. The proposal due date remains unchanged. 

 
2. RFP document description of work has been updated and replaced with the attached, 

Addendum 1 – Attachment 1, document. 
  
All other terms and conditions remain the same. 
 
END OF ADDENDUM 
 
We appreciate your participation in this solicitation. 
 
Sincerely, 
 
 
 
 
Eric Verrelli 
Chief of Contracts 
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Alaska Department of Transportation & Public Facilities PART 

REQUEST FOR PROPOSALS PACKAGE 
(Procurement per Article 3 of AS 36.30) A

TABLE OF CONTENTS 

Form 25A270, Part A - Request for Proposals (RFP) Proposed Statement of Services 
"       " Part B - Submittal Checklist 
"       " Part C - Evaluation Criteria 
"       " Part D - Proposal Form 

Certification of Eligibility (Ethics Act) 
Form 25A257, Pre-Audit Statement 
Form 25A269, Indemnification & Insurance 

Other:  Additional information may be available for 
review on the DOT&PF Website: 
http://www.dot.state.ak.us/rfpmgr/lg.cfm 

ISSUING OFFICE
Agency Contact & Phone No ................... : Eric Verrelli, Chief of Contracts, (907) 465-4420 
Contracting Division ................................ : State of Alaska, Department of Transportation and Public Facilities, 

Southcoast Region, Design and Engineering Services 
PROJECT

RFP NUMBER ........................................ : 25233063 
Project Numbers-State/Federal ............... : SFHWY00499 / 0097002 
Project Site (City, Village, etc.) ................ : Skagway 
Project Title & Contract Description ........ : SGY Klondike Highway Rockfall Mitigation CMGC Services 
This agreement is to seek Construction Manager/General Contractor (CMGC) services for the SGY Klondike Hwy Rockfall 
Mitigation Project. The project will mitigate rockfall hazards on Klondike Hwy from MP 4.84 to MP 5.35. Rockfall mitigation is 
anticipated to include, but is not limited to, scaling, bolting, draped mesh, and barrier installation The Contractor will provide 
preconstruction and construction services.

SCHEDULE & PAYMENT 
Anticipated period for performance-Begin/End: September 01, 2023 to December 31, 2025 

Estimated amount of Stage 1- Preconstruction Services- proposed contract:  
Less than $200,000 $200,000 to $250,000 
$250,000 to $500,000 $500,000 to $1,000,000 $1,000,000 or greater 

Proposed Method(s) of Payment:  Firm Fixed Price (FFP) Cost Plus Fixed Fee (CPFF) 
Fixed Price Plus Expenses (FPPE) Other:   

Estimated amount of Stage 2- Construction Services- proposed contract:  
Less than $1,000,000  $1,000,000 to $2,500,000 $2,500,000 to $5,000,000 
$5,000,000 to $10,000,000  $10,000,000 to $20,000,000 $20,000,000 or greater   

SUBMITTAL DEADLINE AND LOCATION 
OFFERORS ARE RESPONSIBLE TO ASSURE DELIVERY PRIOR TO DEADLINE (2 AAC 12.250). 

ONLY PROPOSALS RECEIVED PRIOR TO THE FOLLOWING DATE AND TIME WILL BE OPENED. 
PREVAILING TIME: 4:00 PM DATE: September 5, 2023 

HAND DELIVER PROPOSALS TO: 
ATTN:  Eric Verrelli 
Chief of Contracts 
Department of Transportation and Public Facilities 
6860 Glacier Highway 
Juneau, AK  99801-7999 

OR Email to: srdotpfcontracts@alaska.gov and 
eric.verrelli@alaska.gov 
. 
*Received files will not be opened until after the
submittal deadline passes.

*If you have questions regarding submitting proposals, email or call Eric Verrelli at (907) 465-4420.
*When submitting proposals, please identify the project title and RFP number in the subject line of your email, or the outer envelope of the submittal
package
IMPORTANT NOTICE: If you downloaded this solicitation from the State’s Website, you must self-register for the Plan Holders list to receive
subsequent addenda. Failure to register may adversely affect your proposal. It is the Offeror’s responsibility to ensure that he has received all addenda 
ff    

X
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