



Issue Date: September 8, 2023

ATTN: Vendors

RE: Project Name: Hooper Bay Interior Restoration
Project Number: 0252123012
Project Location: Hooper Bay, Alaska

Addendum # Three (3)

This addendum forms a part of the contract documents and modifies the original drawings and/or specifications for the subject work. In case of conflicts between this addendum and previously issued documents, this addendum shall take precedence.

The following additions are required:

1. The amended closing date for bids for this project was September 12, 2023 at 1:00PM. This will be amended to bids closing on Monday September 18, 2023 at 1:00 PM Alaska time.
2. Attached to this addendum is an ADD/ALT sheet for additional items to be bid and acknowledged on your bid proposal.

This addendum is considered part of the Invitation to Bid (ITB) and is to be acknowledged on your bid proposal.

Please contact me if you have any questions.

Sincerely

Jay Friesen

Building Management Specialist

907-428-7198 or Cell 907-795-9334

End of Addendum

Bid Schedule

Hooper Bay Interior Renovation Project 0252123012

Project Name and Number

The bidder shall insert a fixed price in figures opposite each pay item appearing in the bid schedule. No price is to be entered or tendered for any item not appearing in the bid schedule.

Conditioned or qualified bids will be considered non-responsive.

The low bid will be determined by considering the basic bid and bid option(s) listed on the bid schedule up to a total not to exceed the budgeted amount. The State reserves the right to reject all bids. The State also reserves the right to award the contract above or below the budgeted amount to the low bidder based on any combination of option(s) or no option(s), providing that the low bidder remains unchanged

PAY ITEM	DESCRIPTION OF PAY ITEM	TOTAL BID PRICE, IN FIGURES
BASIC BID	Furnish all labor, material, equipment, supervision, and provide all work to complete the scope of work as described, for the lump sum price of:	\$ _____ _____
OPTION #2	Furnish all labor, material, equipment, supervision, and provide all work to construct a multi-sex bathroom with toilet sink and ventilation fan in HOPA 1 for the lump sum price of:	\$ _____
OPTION #3	Furnish all labor, material, equipment, supervision, and provide all work to upgrade the existing paneling in HOPA 1 to 1/2 " Sheetrock with smooth wall finish for the lump sum price of:	\$ _____
OPTION #4	Furnish all labor, material, equipment, supervision, and provide all work to complete the scope of work as described in Section 01 11 13 Paragraph 1.02 B and Drawings, for the lump sum price of:	\$ <u>N/A</u>

Contractor's Name (Printed)

Contractor's Name (Signature)

Main Entrance

New Walls and Doors

New Proposed Bathroom

