

**STATE OF ALASKA RFP NUMBER 2524S032
AMENDMENT NUMBER TWO**

AMENDMENT ISSUING OFFICE:



Department of Transportation & Public Facilities
Statewide Contracting & Procurement
P.O. Box 112500
(3132 Channel Drive, Room 350)
Juneau, Alaska 99811-2500

THIS IS NOT AN ORDER

DATE AMENDMENT ISSUED: September 29, 2023

**RFP TITLE:
PARTS AND SERVICE FOR HYDRAULIC SYSTEMS ON THE AMHS**

DUE DATE: October 6, 2023 at 2:00PM. Alaska Time

This is a mandatory return Amendment. Your bid may be considered non-responsive if this signed amendment is not received [in addition to your bid] by the date and time bids are due.

Vendor Signature: _____

Date: _____

Printed Name: _____

Offerors Name: _____

The purpose of this Amendment #2 is to:

- **Extend the due date for proposals**
- **Modify RFP Section 1.11 RFP Schedule**

Section 1.11 RFP Schedule has been modified to read as follows:

SECTION 1.11 RFP SCHEDULE

The RFP schedule set out herein represents the State of Alaska's best estimate of the schedule that will be followed. If a component of this schedule, such as the deadline for receipt of proposals, is delayed, the rest of the schedule may be shifted accordingly. All times are Alaska Time.

- Issue RFP September 1, 2023,
- Deadline for Receipt of Proposals **October 6, 2023** at 2:00 PM Alaska Time,
- Proposal Evaluation Committee complete evaluation by **October 13, 2023**,
- State of Alaska issues Notice of Intent to Award a Contract **October 13, 2023**,
- State of Alaska issues contract **October 24, 2023**,

- Contract start **October 25, 2023**,

This RFP does not, by itself, obligate the state. The state's obligation will commence when the contract is approved by the Commissioner of the Department of Transportation & Public Facilities, or the Commissioner's designee. Upon written notice to the contractor, the state may set a different starting date for the contract. The state will not be responsible for any work done by the contractor, even work done in good faith, if it occurs prior to the contract start date set by the state.

End of Modifications to the RFP

Signature: 

Date: 9-29-23

Name: Chris Hunt
Title: Procurement Specialist 5