

STATE OF ALASKA

Department of Natural Resources
Division of Forestry & Fire Protection



REQUEST FOR QUOTES (RFQ) 10-013-24

ANDERSON FUEL BREAK

ADDENDUM 1

ISSUED JANUARY 4, 2024

This addendum is being issued to change the Deadline for Receipt of Quotes date and answer questions from vendors.

Important Note to Offerors: You are required to sign and return this page of the addendum document with your quote. Failure to do so may result in the rejection of your quote. Only the RFQ terms and conditions referenced in this addendum are being changed. All other terms and conditions of the RFQ remain the same.

RFQ Closing Date:

The Deadline for Receipt of Quotes date is changing from January 4, 2024, to **January 10, 2024**, at **2:00 PM** Alaska Time.

MICHAEL T. BURKHEAD

Procurement Specialist 3

Phone: 1 (907) 269-8461

Email: michael.burkhead@alaska.gov

COMPANY SUBMITTING QUOTE

AUTHORIZED SIGNATURE

DATE

QUESTIONS SUBMITTED BY OFFERORS AND ANSWER FROM THE STATE

Question 1: Given the roller chopper is very big and causes damage to the surface it drives on, can we access the site with a lowboy? Or will we have to pull the chopper to the site?

Answer 1: There is sufficient access in Anderson for the lowboy or transport to haul the roller chopper in, get turned around and unload. The project manager should be on site for each time it is unloaded to minimize this damage to the roads. Avoid unloading or operating equipment on the community roads.

Question 2: Will the contractor have to create and maintain access to the site?

Answer 2: No.

END OF ADDENDUM 1