STATE OF ALASKA

Department of Natural Resources Division of Support Services



REQUEST FOR QUOTES (RFQ) 10-022-24 FORESTRY – FAIRBANKS 2024 SEEDLING PLANTING

ADDENDUM 1

ISSUED APRIL 4, 2024

This addendum is being issued to answer questions from vendors.

Important Note to Offerors: You are **not** required to sign and return this page of the addendum document with your quote. Failure to do so may result in the rejection of your quote. Only the RFQ terms and conditions referenced in this addendum are being changed. All other terms and conditions of the RFQ remain the same.

MICHAEL T. BURKHEAD Procurement Specialist 3 Phone: 1 (907) 269–8461 Email: <u>michael.burkhead@alaska.gov</u>

QUESTIONS SUBMITTED BY OFFERORS AND ANSWER FROM THE STATE

Question 1: Are there acreages for the three regions, Maisch rd, Skinnys, and Pleasant Valley?

Answer 1: Maisch Rd: ~87 acres, Skinny's Rd: ~65 acres, Pleasant Valley: ~108 acres

Question 2: Is there a plan for which to tackle first? and in what order?

<u>Answer 2</u>: Maisch Rd units are 1st, followed by Pleasant Valley. Skinny's is an alternate unit. We anticipate planting on ~130 acres.

Note planting unit priorities may change (particularly acreage dropped from some of the Pleasant Valley units harvested > 8 years ago, pending spring regeneration surveys by DOF staff).

Question 3: Are there dates for when the units were harvested?

Answer 3: see below:

- Maisch Rd: 72 acres harvested 2022 (NC-1256), 15 acres harvested 2023 (NC-1609)
- <u>Skinny's Rd</u>: 65 acres harvested ~2018 (NC-1550, NC-1578)
- <u>Pleasant Valley</u>: 108 acres between 2010 and 2023. See table below:

Year	Acres	Sale #
2010	47	NC-1019, NC-1426, NC-1201
2014	10	NC-1565
2018	5	NC-1624
2019	8	NC-1641
2021	23	NC-1808, NC-1646
2023	15	NC-1961, NC-1967

<u>Question 4</u>: On the seedling planting RFQ issued 3-20-24, is there a wage determination on this project? I am interested in bidding, so I want to make sure I have the correct wage factored in.

Answer 4: Davis-Bacon prevailing wages do not apply to this project.

END OF ADDENDUM 1